
Delaware Department of Transportation
QUESTIONS AND ANSWERS

T201507402.01
BR 1-714 ON N347 CHAPMAN ROAD OVER I-95

Thursday, October 31, 2019
Q # Question Answer

44

DelDOT has three jobs bidding 11-5-19. I-95 2ND Street ramp and 
Chapman Road are both complicated jobs. We understand the 2ND 
Street job is more time sensitive since it’s related to the I-95 rehab 
job.
We are requesting that DelDOT not bid both bridge jobs on the same 
day.

The bid date will not be changed for Chapman Road. 

Thursday, October 24, 2019

43
In the Department’s response to question #26, it was stated that 
Electronic files will be made available; however none have been 
provided.  Can the Department please provide.

The archived plans have been posted to the website.  

Wednesday, October 23, 2019

42

Regarding the answers to questions 21 & 22 – Please verify the 
quantity of Item 610008 & 610018.  It appears that the quantity for 
the Moment Slab has been inadvertently included in Item 610008 
instead of 610018.

The quantity for 610008 will be revised to 370 CY and the quantity 
for Item 610018 will be revised to 570 CY in forthcoming addendum. 

41

Can you please verify if the temporary impact attenuators (Item 1180 
for quantity of 3) will be required to meet NCHRP 350 or MASH 
approval?

Yes. See response to Q32.

Friday, October 18, 2019

40

Is the chain link fence that is not going on the bridge black vinyl 
coated or hot dip galvanized?

Chain Link Fence shall be non-vinyl coated or galvanized and in 
accordance with the standard specifications and details.

Yellow highlighting = previous questions 
answered in this posting: n/a

Note revised Answers to the following 
questions: Q5 through 8
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Q # Question Answer

39

Is the safety bridge fence black vinyl coated or hot dip galvanized? Bridge Safety Fence, Type 2 shall be PVC Coated as noted in the 
contract drawings and in accordance with the standard specifications 
and details.

38

Are there any anti-climb sections going on the safety fence? Yes. Refer to the contract drawings and standard detail M-10 for 
additional information regarding the Bridge Safety Fence, Type 2.
         

37

Could we possibly obtain a more detailed drawing of the “safety 
fence type 2” & the “ 6’ high chain link fence”. 

For Bridge Safety Fence Type 2, refer to select bridge sheets 
including but not limited to 54, 62, 90 and 98, which include note 
references to Standard Construction Detail M-10.  For 6’ high Chain 
Link Fence, refer to Standard Construction Detail M-7.

36

Are we going to tie in the 6’ high fence to where the existing 8’ high 
fence meet? 

The proposed fence should create an enclosure at the intersection 
with existing fencing to remain to eliminate any gaps or 
ingress/egress at these locations either by means of tying in or 
overlapping. Payment incidental to item 727008 – Bridge Safety 

35

Will the 6’ high chain link fence have barbwire? The proposed fence should be constructed in accordance with 
DelDOT Standard Construction Detail M-7.

34

Regarding Item 727557; Cantilever Slide Gate, 45’, the plans show a 
single frame gate.  We are being told by several manufacturers that a 
45’ gate is too long for a single frame and will need to be a box 
frame.  Forty foot (40’) long appears to be the maximum for a single 
frame.  Can you confirm this is true and if so, can the plans & specs 
be updated to reflect this?  If not, can the Department provide a list of 
manufacturers that would be acceptable for use on this project?

A Single Cantilever Slide Gate comprised of box frame construction 
is acceptable for use at this location.   
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33

Plan Sheets 12, 13, 15, 27, 28, 30, 67 and 68 indicate that soil borings 
were performed for the project. Can DelDOT please make these soil 
borings available to the bidding contractors?

Soil borings will be made available.

32
Can you please verify if the temporary impact attenuators (Item 1010 
for quantity of 8) will be required to meet NCHRP 350 or MASH 
approval?

All attenuators regardless of mounting types must me MASH 
tested/accepted.

31

Item 727008 - Bridge Safety Fence, Type 2 - The typical sections 
note that the fence is PVC Coated.  Please provide the color.

The color is black.

30
The answer to Question 12 states that 601130 has been added by 
addendum, but as of today, 10/15, no addendum has been issued.  
Please advise.  Will the bid date be extended?

Addendum 1, posted on October 15, 2019 has added 601130. The bid 
date has been extended until November 5, 2019.

29
When does the Department plan to issue an Addendum revising the 
quantities of 605507 and 605508?  Will the bid date be extended?

Addendum 1, posted on October 15, 2019 has revised quantities for 
605507 and 605508.  The bid date has been extended utnil November 
5, 2019.

28 When does the Department plan to issue an Addendum removing 
item 202560?  Will the bid date be extended?

Addendum 1, posted on October 15, 2019 has removed item 202560. 
The bid date has been extended until November 5, 2019.

27
Will DelDOT allow for the temporary closure at any point, of the rest 
area exit and entrance ramps in order to facilitate Steel Erection or 
Demolition?

Temporary closures of I-95 NB and SB are detailed on sheets 122 
through 130.

26

Can DelDOT please provide electronic files to the bidders of the 
existing surface and proposed surface, because the earthwork 
summary, not taking into account the phasing, is basically worthless.  
It takes into account material which is “available for embankment” 
when that material is not available until the existing bridge has been 
removed.  The Earthwork summary should take into account the 
phasing, and at a minimum, as requested to DelDOT several times, 
we need the electronic files to do our own takeoff.

Borrow Quantities included in the bid proposal account for the 
project phasing and the excavation available for embankment does 
not affect these items. Electronic files will and cross sections will be 
provided.
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25

The median moment slab plan view shown on Sheet 41 shows what 
appears to be dowels at the contraction joints.  Are these in-fact 
dowels, and if so, what size and length.  Are they to be smooth epoxy 
coated.  How are they paid?  Please provide more detail.

Yes, epoxy coated dowel bars should be located at the mid depth of 
the moment slab at a maximum of 12” spacing transversely. Bars 
should be 1 ½” x 18” (minimum) smooth epoxy coated dowel bars 
and payment will be incidental to Item 610018.

24

There is a detail for the Median moment slab and parapet wall on 
Sheet 41; however the plans do not indicate how these items and/or 
their reinforcement is paid.  Please provide the appropriate pay items 
for this work to be bid under.

The moment slab concrete is to be paid under Item 610018 and the 
parapet concrete under Item 610008. All reinforcing is to be paid 
under item 611001.

23

There is a note on Sheet 25 under Section 600 that states, “An 
alternate slab placement plan may be permitted at the request of the 
contractor.”; however the Contract Documents do not include a slab 
placement plan.  Please advise if where this plan is located, or add 
this plan to the Contract.

Slab placement is to be conducted in a single placement per the plans. 
If the contractor would elect to place the slab in in more than one 
placement, said plan would need to be prepared and submitted by the 
contractor for approval.

22

Item 610018 - Portland Cement Concrete Masonry, Approach Slab, 
Class D – Includes approach slab and sleeper slab concrete.  Includes 
thicker 2’-4” sidewalk section of the sleeper slabs (Section C-C on 
Sheet No. 59), excludes any parapet work.

Item 610018 includes the concrete for the approach slab (excluding 
sidewalk and parapet), the sleeper slab (including the 2’ – 4” 
thickened sidewalk section), and the moment slab concrete 
(excluding parapet).

21

Item 610008 – Portland Cement Concrete Masonry, Parapet, Class A 
– Includes the parapet, sidewalk and moment slab concrete.  Includes 
parapet and sidewalks on approach slabs.  

Item 610008 includes the concrete for the sidewalk and parapet on 
the bridge and approach slabs, as well as the concrete for the parapet 
on the moment slabs.

Tuesday, October 15, 2019

20

Section 607 – Mechanically Stabilized Earth Walls states in basis of 
payment that excavation is included in the price and payment for 
MSE walls. Our takeoff for Item 202000 Excavation and 
Embankment is approximately half of the 9,500 CY bid quantity. 
When the excavation of the MSE walls is included, we can nearly 
match the bid quantity. Please clarify where the excavation for the 
MSE walls is paid.

The 202 quantity is correct as is and it does not include the MSE 
Wall excavation.  The quantity includes additional excavation for the 
bonding benches detailed on sheet 22 of the plans.  These benches are 
not depicted on the cross-sections posted for advertisement.  
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19
Will a pay item be added for the overhead sign panel that mounts on 
the new sign structure?  Please see plan sheets 133, 135, and 138.

Pay items were added in Addendum No. 2. 

18

What is the post spacing of the safety fence going on the bridge? Per the Standard Construction Specs, the maximum spacing allowed 
is 10’, and the post must be at least 6” from the end taper or at least 
1’ from a contraction or expansion joint in the barrier. Actual spacing 
will be shown on the shop drawings submitted by the fence 
manufacturer.

17

This project calls out  813500 PEDESTRIAN CHANNELIZING 
BARRICADE SYSTEM 83504.000 LFDY, but the plan call out 
1500' of Type 2 Barricades. What is the difference? Are we bidding 
water filled or the "A" frame barricades?
  

The plan call out for Type 2 Barricades is paid for under Item 
813500.  Please review the item specification for product 
requirements.

Tuesday, October 15, 2019

16

Sequence Note 35 on Sheet 28 states to “Demolish Piers and 
Abutments to Approximately 3’ below top of proposed grade.”  It is 
difficult to determine if the pier footers are in-fact 3’ below proposed 
grade based on the as-builts.  Additionally, portions of the pier 
footers along the I-95 roadway appear to be under the roadway 
shoulder.  Is it the intent to leave the entire footers in place which are 
adjacent to the roadway and only remove the columns down to the 
top of footer?  

The estimated depth between proposed grade and the top of the 
existing footers is approximately three feet or greater with the datum 
conversion.  The intent is to remove the pier columns to 
approximately three foot below proposed grade and the footing 
should remain in place.   

15

Will there be any soil disposal on this project?  If so who will be 
responsible for handling this? 
  

Soil disposal handling is spelled out in the standard specification and 
special provisions of the respective contract bid items.

14

What is paid for in item 202560 Contaminated Material? The special 
provisions state that all excavation is paid for in the standard 
excavation pay items, which seems to indicate that nothing is paid for 
in this item.

Item 202560 is a non-pay item that includes an Overview of Costs, 
both potential increases and potential reductions, associated with the 
potential of encountering contaminated soils. 
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13

Where is item 601261 Galvanized Corrugate Steel Pipe, 15”, 16 
Gage, 2-2/3”x1/2” located? We can’t find it in the plans.

Item 601261 is needed for the stabilized construction entrance at 
23+15 LT as shown on the CSMOT plans.

12

Please add an item for 14”x23” RCP. There are two runs of this pipe 
size (No. 212 & 213), however there isn’t an item in the project.

Item 601130 Reinforced Concrete Elliptical Pipe, 14”x23”, Class V 
has been added by addendum. 

11

Bridge Sheet BD-01, Section 600, paragraph 7. Structural Steel: sub 
paragraph 8, requires “Full Shop Assembly” of the entire structure 
and Bridge Sheet BD-21, Note 1. Requires crossframe detailing for 
“Total Dead Load Fit-up (TDLF)”. Question: Can “shop assembly of 
the entire steel superstructure” be waived due to the difficulties for 
full shop assembly of the entire structure accounting for TDLF, 
compounded with a severe skew involved?

Full shop fit-up is prudent to assure fit-up during erection on job site 
for skewed or curved girder steel structures.  This is of particular 
relevance to assure steel fit-up for girder erection over I-95.  The 
same fit-up process, sequence, and girder support conditions are to be 
followed in the shop fit-up as proposed on-site.  The shop erection is 
to serve as a “practice run” prior to the erection on site.  In this way, 
the same “level of difficulty” in steel fit-up will be enacted both in 
the shop as on site.

10
Please direct me to the specs for the seeding referred to as Permanent 
Storm water Seeding, I have been unable to find them in the plans.

See Supplemental Specifications to the August 2016 Standard 
Specifications (Revised December 28, 2018) Section 908 – Soil 
Stabilization Practices.

9

Could you please verify the quantities for Items 605507 and 605508.
The lengths of the four test piles shown on the plans are listed as 
approximately 130 LF.
This would be 520 LF vs. the proposal quantity of 800 LF.
  

“The production pile length of 120’ indicated in the plans already 
includes a 10’ contingency and is applicable for both test and 
production piles. The Estimated Bridge Quantities will be updated to 
reflect a quantity of 240 LF for Items 605507 and 605508 for each 
bridge.”

8

Line Item 0070 – CONTAMINATED MATERIAL has been set up as 
a Lump Sum item. The contractors bidding on the project have no 
way to quantify how many cubic yards of the excavation will be 
contaminated. This puts an unreasonable risk on the contractors. Can 
DelDOT please provide a quantity for the contaminated material to be 
included in the bid or revise the pay item to a cubic yard item with a 
contingent quantity?

Item 202560 is a non-pay item as mentioned in question 6.  The spec 
explains how potential cost increases and reductions should be 
considered in the excavation pay items.
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7

Special Provision 202560 – CONTAMINATED MATERIAL states 
that no additional payment will be made for the handling of 
contaminated material included in the excavation quantities. There 
will be additional costs beyond the cost of regular excavation and 
embankment. It’s unreasonable for DelDOT to require the contractor 
to perform work that they do not intend pay for. Can DelDOT please 
add a unit price item for this work?

Item 202560 is a non-pay item that includes an Overview of Costs, 
both potential increases and potential reductions, associated with the 
potential of encountering contaminated soils. 

6

Special Provision 202560 – CONTAMINATED MATERIAL 
indicates that a copy of the “Contaminated Material and Water 
Removal Work Plan” is provided in the bid package. This plan does 
not appear to be included in the bid package documents. Can 
DelDOT please provide this work plan?

Item 202560 is a non-pay item. In the event that contaminated soils, 
contaminated groundwater and/ or hazardous materials as a result of 
legacy land use/design are encountered during the construction of the 
project, The Department will provide the Contractor with a 
Contaminated Material and Water Management Plan.  The Special 
Provision for 202560 spells out what is required of the contractor and 
what the Department is responsible for, but there are no changes in 
cost as a result of the contaminated material given what the 
Department is assuming responsibility for.

5

The PDF Proposal for the project does not have Line Item 0070 – 
CONTAMINATED MATERIAL, but the electronic file for Bid 
Express does. Is it DelDOT’s intent that this item be part of the 
contract?

The Contaminated Material Spec for Item 202560 lists items of 
potential additional cost and items of reduced cost for the Contractor 
in the event there is contaminated soil. The Department’s HazMat 
contractor will be responsible for testing the material and 
hauling/disposing the material if it is contaminated.   The line item 
for Contaminated Material will be removed via addendum.  No. The 
bid item for contaminated material was removed via Addendum No. 
1. The special provision should remain as it explains the coordination 
required in the event that contaminated soil is excavated.

4

Is the temporary pavement shown on Plan Sheet No.118 paid for 
under Items 301002, 401029, 401030 and 401031?

That is correct.
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3

Can DelDOT please provide a typical pavement section for the 
shoulder paving on I-95 NB & SB?

The paving section for I-95 is already provided on sheet 22 of the 
construction plans.

2
The contractors will need the project cross sections to properly 
estimate the cost to perform the earthwork on this project. Can 
DelDOT please provide the cross sections?

The cross sections have been posted to the website.

1
The contractors will need the as-built bridge drawings to properly 
estimate the cost to demolish the existing bridge. Can DelDOT please 
provide the as-builts for the existing bridge?

The as-built drawings have been posted to the website.  
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