
Delaware Department of Transportation
QUESTIONS AND ANSWERS

T201507404.01
BR 1-111 & BR 1-599 ON N253 BENGE ROAD OVER RED CLAY CREEK & MILL RACE, NEW CASTLE COUNTY

Thursday, November 02, 2017
Q # Question Answer

1

Sheet 27 of the Project Plans for BR 1-111 show unsound concrete 
removal limits on the face of the North Abutment that is to be paid 
under Item 211000.  These areas are defined in the drawing, however, 
as is typical with this type of work the limits of the unsound concrete 
removal are likely to be larger than the area depicted on the drawing.  
As this work is currently shown to be paid under a Lump Sum Item 
211000 if the limits are larger it would be difficult for you to 
determine how to compensate the contractor for this additional work.  
Can you consider adding an item similar to the scope of Special 
Provision Item 602580 to pay for the removal as you still have the 
concrete item 610002 to pay for the concrete “wall build out”.

While the extent of removal of unsound concrete on the north 
abutment wall may vary, we determined that the Lump Sum unit of 
measurement is a reasonable approach for compensation in this 
particular situation.  Given the nature of work and the amount of time 
that has passed from the original delineation, we agree that the 
amount of unsound concrete requiring removal may be greater than 
that shown on the plans.  Therefore, removal limits shown on the 
north wall will most likely represent the minimum amount of 
removal.  However, the maximum amount of removal is limited to 
the entire front face of the north wall as shown on the plans.  
Therefore, there is an established and limited range of potential 
quantity for removal of unsound concrete.  Given the particular type 
of work required to remove unsound concrete along the wall and the 
limited range of removal quantity, the Lump Sum measurement is 
sufficient.
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