
STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION

JACK MARKELL PO BOX 778 SHAILEN BHATT   
       GOVERNOR DOVER, DELAWARE  19903 SECRETARY           

VIA WEBSITE (302) 760-2030
FAX (302) 739-2254

April 5, 2012

Contract No. T200669001.01  
Federal Aid Project  No. NRT-2011(25)
C & D CANAL RECREATIONAL TRAIL
New Castle County

     
 

Ladies and Gentlemen:

Enclosed is Addendum No. 2 for the referenced contract consisting of the following:

1. Delete Project Note 10, Section 200 - Earthwork on Plan Sheet 4.  Please see revised
plan sheet no. 4  posted under Addendum No. 2 on Delaware's Bid Solicitation Directory
Website located at: http://www.bids.delaware.gov. 

2.  Final Questions and Answers will be posted on Delaware's Bid Solicitation Directory
Website located at: http://www.bids.delaware.gov.  by the end of the day on April 5,
2012. 

Please note the revisions listed above and submit your bid based upon this information.

Sincerely,

Scott S. Gottfried
Competitively Bid Contracts Coordinator
:ssg
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PRIOR TO PERFORMING ANY EXCAVATION GREATER THAN 4 INCHES, THE CONTRACTOR SHALL COORDINATE WITH DELDOT AND ALL PRIVATE

UTILITY COMPANIES TO DETERMINE THE LOCATION OF UNDERGROUND UTILITY LINES. THE CONTRACTOR SHALL BE RESPONSIBLE FOR

COORDINATING WITH ALL ORGANIZATIONS THAT CONTROL EXISTING UNDERGROUND UTILITIES IN THE CONSTRUCTION AREA OR WOULD BE

AFFECTED BY CONSTRUCTION WORK AROUND THE EXISTING UTILITIES. CONTRACTOR TO CONTACT  "MISS UTILITY", TELEPHONE

1-866-821-4226 AT LEAST 72 HOURS PRIOR TO BEGINNING CONSTRUCTION.

ALL PROPOSED PERVIOUS AREAS WITHIN THE LIMITS OF CONSTRUCTION THAT DO NOT HAVE LANDSCAPE PLANTINGS SHALL BE SEEDED AS

PER DIVISION 700 OF THE SPECIFICATIONS.

GENERAL NOTES (CONTINUED)

PROJECT NOTES

PROJECT NOTES (CONTINUED)

THE LOCATION OF UNDERGROUND UTILITIES AS INDICATED ON PLANS HAS BEEN OBTAINED FROM EXISTING RECORDS. NEITHER DELDOT NOR THE

ARCHITECT/ENGINEER ASSUMES ANY RESPONSIBILITY WITH RESPECT TO ACCURACY, COMPLETENESS, OR SUFFICIENCY OF THE INFORMATION SHOWN.

THERE IS NO GUARANTEE, EITHER EXPRESSED OR IMPLIED THAT THE LOCATIONS, SIZE AND TYPE OF MATERIALS OF EXISTING UNDERGROUND UTILITIES

INDICATED ARE REPRESENTATIVE OF THOSE TO BE ENCOUNTERED DURING CONSTRUCTION. IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO 

DETERMINE THE ACTUAL LOCATION OF ALL SUCH FACILITIES, INCLUDING SERVICE CONNECTIONS TO UNDERGROUND UTILITIES WITHIN THE WORK AREA.

THE CONTRACTOR SHALL NOT START EXCAVATION UNTIL ALL UTILITY LINE LOCATIONS HAVE BEEN STAKED OR OTHERWISE CLEARLY MARKED. 

DOCUMENTATION SHALL BE FURNISHED TO DELDOT. CARE SHOULD BE EXERCISED DURING EXCAVATION WORK TO AVOID DAMAGING OR DISRUPTING

UTILITIES. PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL NOTIFY DELDOT OF THE OPERATIONAL PLANS. THE CONTRACTOR SHALL BE RESPONSIBLE

(AT CONTRACTORS EXPENSE) FOR REPAIRING DAMAGE TO ANY UTILITY CAUSED BY THE CONTRACTOR�S WORK. IN THE EVENT AN UNEXPECTED UTILITY

INTERFERENCE OCCURS DURING CONSTRUCTION, THE CONTRACTOR SHALL IMMEDIATELY NOTIFY DELDOT AND THE LOCAL ARMY CORPS OF ENGINEERS

OFFICE. ANY SUCH MAINS AND/OR SERVICES DISTURBED BY THE CONTRACTOR’S OPERATIONS SHALL BE RESTORED IMMEDIATELY AT THE CONTRACTOR’S

EXPENSE. ALL WORK ASSOCIATED WITH THIS SHALL BE PAID FOR UNDER ITEM #763000 - INITIAL EXPENSE.

SECTION 100 - GENERAL PROVISIONS

THE CONTRACTOR SHALL BE RESPONSIBLE TO PROVIDE STAGING AREAS AND SECURED AREAS TO BE USED FOR THE LOCATION OF GOVERNMENT

AND/OR CONTRACTOR CONSTRUCTION TRAILERS. THE CONTRACTOR SHALL ALSO BE RESPONSIBLE FOR PROVIDING TURN AROUND AREAS AND 

PASSABLE AREAS FOR CONSTRUCTION TRUCK TRAFFIC FOR CONSTRUCTION OF THE TRAIL ALONG THE TIER 1 SERVICE ROAD.  ALL LOCATIONS 

SHALL BE COORDINATED WITH DELDOT. PROPER EROSION AND SEDIMENT CONTROL MEASURES AND SLOPE PROTECTION MEASURES AS

DETERMINED BY THE ENGINEER SHALL BE INSTALLED IN ALL STAGING AREAS AND TURN AROUND AREAS. ALL AREAS USED BY THE CONTRACTOR

FOR STAGING AND CONSTRUCTION TRAFFIC OPERATIONS SHALL BE RESTORED TO ITS ORIGINAL CONDITION. IF THE AREA IS UNPAVED, IT SHALL

BE RE-GRADED, TOPSOILED, SEEDED AND MULCHED IN ACCORDANCE WITH DELDOT STANDARDS TO THE SATISFACTION OF THE ENGINEER. 

ALL COSTS ASSOCIATED WITH RESTORATION OF THE STAGING AND CONSTRUCTION TRAFFIC AREAS SHALL BE AT THE CONTRACTOR’S EXPENSE.

IF THE ENGINEER DETERMINES THAT A SATISFACTORY STAND OF GRASS DOES NOT EXIST AT THE TIME OF FINAL INSPECTION, ALL COSTS

ASSOCIATED WITH REESTABLISHING A SATISFACTORY STAND OF GRASS SHALL BE AT THE CONTRACTOR’S EXPENSE. ANY DAMAGE TO ITEMS

NOTED TO BE RELOCATED OR RESET BY THE CONTRACTOR, AT THE DISCRETION OF THE ENGINEER, SHALL BE REPAIRED AND/OR REPLACED

IN KIND AT THE CONTRACTOR’S EXPENSE. POTENTIAL TURN AROUND AREAS ARE AT STATIONS: 440+00, 3060+00, 3064+00, 3068+50, 3158+00,

3176+50, 3275+50, 3281+50, 3286+00, 3327+70, 3328+00.

ANY DAMAGE TO ITEMS NOTED TO BE RELOCATED OR RESET BY THE CONTRACTOR, AT THE DISCRETION OF THE ENGINEER, SHALL BE REPAIRED

AND/OR REPLACED IN KIND AT THE CONTRACTOR�S EXPENSE.

UNLESS OTHERWISE NOTED ON THE PLANS, THE CONTRACTOR SHALL, AS PART OF HIS PROJECT SCHEDULE, SUBMIT TO THE ENGINEER AN

ESTIMATE OF THE MONTHLY PAYMENTS EXPECTED TO BE RECEIVED ON THE CONTRACT. THIS WILL BE REFERENCED AS THE "MONTHLY PAYMENT

CHART". A CHART IN MICROSOFT EXCEL, MICROSOFT WORD, OR HAND WRITTEN FORMAT WILL BE ACCEPTABLE FOR THIS PURPOSE. THE 

CHART SHOULD INCLUDE, AS A MINIMUM, COLUMNS FOR MONTH, YEAR AND ESTIMATED MONTHLY PAYMENTS. THE TOTAL OF ALL ESTIMATED

MONTHLY PAYMENTS SHOULD EQUAL THE AWARDED CONTRACT TOTAL BID PRICE. THE ENGINEER MAY REQUEST AN UPDATED "MONTHLY PAYMENT

CHART" AT HIS DISCRETION, DEPENDING ON THE ACCURACY OF THE INITIAL ESTIMATES AND ACCORDING TO THE OVERALL NEEDS OF THE 

DEPARTMENT. THE "MONTHLY PAYMENT CHART" WILL NOT BE CONSIDERED A BINDING DOCUMENT BY EITHER THE CONTRACTOR OR THE 

DEPARTMENT AND IS CONSIDERED SOLELY INFORMATIONAL. ON PROJECTS REQUIRING CPM SCHEDULES, THE CONTRACTOR MAY, BUT IS NOT

REQUIRED TO, "COST LOAD" THE CPM SCHEDULE IN ORDER TO GENERATE THE MONTHLY SPEND PAYMENT CHART. COSTS TO PREPARE 

AND/OR UPDATE THE "MONTHLY PAYMENT CHART" ARE ADDRESSED AS FOLLOWS:

A. ON CONTRACTS REQUIRING CPM SCHEDULES AND UPDATES, PREPARATION OF THE INITIAL CHART SHALL BE INCIDENTAL TO ITEM 763508. 

UPDATES SHALL BE INCIDENTAL TO ITEM 763509.

B. ON CONTRACTS NOT REQUIRING CPM SCHEDULES, THE COST TO PREPARE AND UPDATE THE "MONTHLY PAYMENT CHART" SHALL BE 

INCLUDED IN ITEM 763000 - INITIAL EXPENSE.

6.

SECTION 200 - EARTHWORK

 

IN AREAS WHERE TREES OR SHRUBS WILL BE OVERHANGING THE PROPOSED SIDEWALK/TRAIL, PRUNING MAY BE NECESSARY TO ACHIEVE

A VERTICAL CLEAR SPACE OF 10 FEET ABOVE THE PROPOSED SIDEWALK/TRAIL ELEVATION.  THE CONTRACTOR SHALL PRUNE EXISTING 

TREE AND SHRUB BRANCHES, WHICH OVERHANG THE SIDEWALK/TRAIL, IN ACCORDANCE WITH I.S.A. STANDARDS.  THE CONTRACTOR SHALL

NOTIFY DELDOT’S ROADSIDE ENVIRONMENTALIST ADMINISTRATOR, EUGENE ’CHIP’ ROSAN, JR. (302) 760-2185 AND/OR HIS DESIGNEE, AT 

LEAST TWO (2) DAYS PRIOR TO THE PRUNING OPERATION. ALL COSTS ASSOCIATED WITH THE ABOVE WORK TO BE PAID UNDER ITEM 

201000 - CLEARING AND GRUBBING.

 

THE ENGINEER MAY REQUIRE THE CONTRACTOR TO EXCAVATE TEST PITS ALONG PROPOSED DRAINAGE RUNS, AT POINTS OF POSSIBLE UTILITY

CONFLICTS, TO DETERMINE IF A CONFLICT EXISTS.  ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE ENGINEER AND

THE UTILITY COMPANY INVOLVED.  THE ENGINEER SHALL ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT.  TEST HOLES

SHALL BE MEASURED AND PAID FOR IN ACCORDANCE WITH ITEM 208000, BUT ONLY TO THE ACTUAL DEPTH EXCAVATED. 

ITEM 302007 GRADED AGGREGATE BASE COURSE TYPE B AND ITEM 712540 GEOGRID STABILIZATION SHALL BE USED TO BACKFILL WET

AREAS BETWEEN STA. 400+00 TO STA. 431+14 AS DIRECTED BY THE ENGINEER.

WHEN PERFORMING ANY EXCAVATION OR BACKFILLING OPERATION, THE CONTRACTOR SHALL PROVIDE DEWATERING MEASURES

AT ALL TIMES TO KEEP THE GROUNDWATER LEVEL AT LEAST ONE FOOT BELOW THE EXCAVATION ELEVATION. THE CONTRACTOR

SHALL PROVIDE NECESSARY DEWATERING TO STABILIZE EXCAVATED SLOPES DURING CONSTRUCTION AND UNTIL THE SLOPES

ARE STABILIZED AS DETERMINED BY THE ENGINEER. ALL COST SHALL BE INCIDENTAL TO THE APPLICABLE EXCAVATION OR BACKFILLING ITEM.

AS NOTED IN THE CONTRACT DOCUMENTS AND DIRECTED BY THE ENGINEER, MATERIALS ARE TO BE STOCKPILED FOR LATER USE

IN THE PROJECT.  THE TOPSOIL FROM THESE STOCKPILE AREAS SHALL BE REMOVED IN ITS ENTIRETY AND STOCKPILED FOR 

REPLACEMENT IN THE AREA WHERE IT WAS EXCAVATED. THE EXCAVATION AND STOCKPILING OF THE TOPSOIL SHALL BE 

MEASURED FOR PAYMENT UNDER ITEM 202000.  THE TOPSOIL SHALL BE REPLACED IN REASONABLY CLOSE CONFORMITY TO THE 

ORIGINAL LINES, GRADES AND ELEVATION, AS DIRECTED BY THE ENGINEER.  ALL COSTS ASSOCIATED WITH REPLACING THE FULL

DEPTH OF THE TOP SOIL REMOVED SHALL BE PAID UNDER ITEM 733001-TOPSOILING, 4". THE AREA OF TOPSOIL REPLACED SHALL BE 

MEASURED ONCE FOR PAYMENT UNDER ITEM 733001 REGARDLESS OF THE FULL DEPTH OF TOPSOIL PLACED. SEEDING AND MULCHING OF 

THE REPLCED TOPSOIL SHALL BE PERFORMED UNDER THE APPLICABLE BID ITEMS.

THE CONTRACTOR SHALL REMOVE AND STORE ALL EXISTING REGULATORY, WARNING, AND SPECIAL SIGNS WITHIN THE WORK ZONE THAT 

CONFLICT WITH THE PROPOSED MOT AND/OR CONSTRUCTION.  THE CONTRACTOR SHALL REPLACE ANY DAMAGED OR LOST SIGNS AT 

HIS OWN EXPENSE.  THE COST OF REMOVAL AND STORAGE SHALL BE INCIDENTAL TO ITEM 201000 - CLEARING AND GRUBBING. THE

CONTRACTOR SHALL BE RESPONSIBLE TO COORDINATE WITH DELDOT SIGN SHOP (302)739-4336 REGARDING SIGN REMOVAL AND

INSTALLATION.  THE CONTRACTOR AND THE STATE’S INSPECTOR SHALL COUNT AND RECORD THE CONDITION OF ALL EXISTING SIGNS

BEFORE THE CONTRACTOR BEGINS WORK.

5.

 

IT IS THE CONTRACTORS RESPONSIBILITY TO PROTECT THE CANAL AND ENURE THAT NO CONSTRUCTION DEBRIS OR OTHER MATERIALS 

FALL IN THE CANAL.

PROPERTY LINES WERE PLOTTED FROM COORDINATES FOUND ON "AS-BUILT" DRAWINGS OR WERE DIGITIZED FROM TAX MAPS.  THE ACTUAL

LOCATION OF THE LINES MAY VARY FROM THAT SHOWN.

THE CONTRACTOR SHALL USE EXTREME CAUTION WORKING AROUND THE USACE CANAL OPERATIONAL LIGHTS (NIGHT LIGHT POLES AND

DOLPHINS AND OVERHEAD WIRES) LOCATED ADJACENT TO THE PROPOSED TRAIL. THE CONTRACTOR SHALL CONTACT DELDOT IMMEDIATELY IF

ANY SERVICE INTERRUPTION OCCURS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING (AT CONTRACTOR’S EXPENSE) DAMAGE TO 

ANY UTILITY CAUSED BY THE CONTRACTOR’S WORK.

7. UNDER ITEM 201000 - CLEARING AND GRUBBING, ALL VEGETATION, TREES, STUMPS, ROOTMAT, ETC. SHALL BE REMOVED IN THEIR ENTIRETY

WITHIN THE LIMITS OF CONSTRUCTION REGARDLESS OF THE EMBANKMENT DEPTH EXCEPT SUCH OBJECTS AS ARE DESIGNATED TO REMAIN

OR ARE TO BE REMOVED IN ACCORDANCE WITH OTHER SECTIONS OF THE CONTRACT DOCUMENTS. WORK UNDER ITEM 201000 IS TO BE

PERFORMED IN ITS ENTIRETY EITHER BY THE PRIME CONTRACTOR OR AN APPROVED SUBCONTRACTOR. CUTTING OF FIREWOOD BY PRIVATE

CITIZENS OR OTHER PARTIES SHALL NOT BE PERMITTED. ANY CLEARING AND GRUBBING OUTSIDE OF THE LIMITS OF CONSTRUCTION LINE FOR

INSTALLATION OF THE RIGHT-OF-WAY FENCE OR OTHER NECESSARY CONSTRICTION SHALL BE APPROVED BY THE ENGINEER IN THE FIELD

AND SHALL BE INCLUDED IN ITEM 201000.

 

DELETE THE FIRST SENTENCE OF STANDARD SPECIFICATION SUBSECTION 202.03 (C) AND REPLACE WITH THE FOLLOWING: "ALL TOPSOIL, IF

PRESENT, SHALL BE REMOVED IN ITS ENTIRETY IN BOTH CUT AND FILL SECTIONS, REGARDLESS OF EMBANKMENT HEIGHT".

 

APPROVED COVERS SHALL BE INSTALLED OVER ALL LOADED TRUCKS OR TRAILERS HAULING BORROW, EXCAVATED MATERIALS, AGGREGATES,

ETC. TO OR FROM THE PROJECT SITE OVER STATE MAINTAINED ROADS. THE COVERS SHALL BE INSTALLED TO PREVENT MATERIAL FROM

LEAVING THE TRUCKS OR TRAILERS. THE MATERIAL SHALL BE FULLY COVERED AND THE COVERS TIED ON THE REAR AND BOTH SIDES. ANY

MATERIALS DELIVERED, TRANSPORTED, OR REMOVED IN UNCOVERED TRUCKS OR TRAILERS WILL BE INCORPORATED INTO THE PROJECT, OR

REMOVED FROM THE SITE, WITH NO PAYMENT TO THE CONTRACTOR FOR FURNISHING, REMOVING, OR PLACING THE MATERIALS.

 

FOR ESTIMATING PAYMENT FOR ALL EARTHWORK ITEMS, TWO-THIRDS OF THE FACTORY RATED CAPACITY OF THE EARTHWORK MOVING

EQUIPMENT SHALL BE USED. 

THIS PROJECT IS COVERED UNDER AN NPDES GENERAL PERMIT FOR CONSTRUCTION. UNDER THE GENERAL PERMIT, COMPLIANCE WITH

DELDOT’S APPROVED SEDIMENT AND STORMWATER MANAGEMENT PLANS WILL CONSTITUTE COMPLIANCE WITH THE NPDES INDUSTRIAL

PERMITTING REQUIREMENTS FOR THIS CONSTRUCTION PROJECT.  A COPY OF THE NPDES GENERAL PERMIT AND NOI IS KEPT ON FILE IN

EACH OF THE CONSTRUCTION OFFICES AND THE DEPARTMENT’S TEAM SUPPORT SECTION.  A COPY OF THE GENERAL PERMIT OR THE NOI

CAN BE OBTAINED UPON REQUEST FROM EITHER THE DEPARTMENT’S STORMWATER ENGINEER OR THE APPROPRIATE CONSTRUCTION 

ENGINEER.

PRIOR TO PERFORMING ANY WORK ON THE PROJECT, THE CONTRACTOR AND THE ENGINEER’S REPRESENTATIVE SHALL JOINTLY PERFORM

SUFFICIENT FIELD SURVEYS TO VERIFY THE ELECTRONIC PROJECT FILES AND AGREE ON THE RESULTS TO OBTAIN INITIAL GROUND

ELEVATIONS THAT SHALL BE USED IN CALCULATING QUANTITIES. ANY DISCREPANCIES FOUND SHALL BE AGREED UPON PRIOR TO BEGINNING

EARTHWORK OPERATIONS. ALL COSTS SHALL BE INCLUDED IN ITEM 763501 CONSTRICTION ENGINEERING.

DELETE THE FIRST PARAGRAPH UNDER STANDARD SPECIFICATION SUBSECTION 104.10 AND REPLACE WITH THE FOLLOWING: "THE CONTRACTOR

CAN EXPECT UNDER THE VARIOUS ITEMS REQUIRING EXCAVATION TO ENCOUNTER HORIZONTAL AND VERTICAL DEPOSITS OF MATERIAL IN THE

EXCAVATIONS THAT MEET THE REQUIREMENTS FOR THE VARIOUS BORROW ITEMS INCLUDED AS BID ITEMS AND/OR AS DETAILED ON THE

PLANS FOR THE PROJECT AS WELL AS UNSUITABLE MATERIALS. THE CONTRACTOR SHALL PERFORM THE EXCAVATIONS IN A METHOD

APPROVED BY THE ENGINEER SO THAT THESE DEPOSITS OF MATERIAL ARE MADE AVAILABLE TO MEET THE PROJECT NEEDS. EXCESSIVE OR

INSUFFICIENT MOISTURE CONTENT SHALL NOT BE CRITERIA FOR CLASSIFYING MATERIALS AS UNSUITABLE FOR USE. THE CONTRACTOR SHALL

MAKE THE NECESSARY EFFORT TO WET OR DRY THE MATERIALS IN ORDER TO COMPLY WITH SUBSECTION 202.05(E). ALL COSTS SHALL BE

INCIDENTAL TO THE ITEM GENERATING THE EXCAVATIONS. COST FOR STOCKPILING AND DOUBLE HANDLING THE MATERIALS SHALL BE

INCIDENTAL TO THE ITEM GENERATING THE MATERIALS."

 

13. TOPOGRAPHICAL SURVEY WAS CONDUCTED FOR SELECT AREAS BY JMT, SPARKS, MARYLAND BETWEEN OCTOBER 2007

AND MARCH 2008.

14. SOIL BORINGS SHOWN ARE THE RESULT OF THE GEOTECHNICAL INVESTIGATION COMPLETED IN MARCH 2008 BY JMT.

16.

17.

NIGHT LIGHT POLES WERE PLOTTED FROM AS-BUILT DRAWINGS.  NIGHT LIGHT DOLPHINS WERE PLOTTED FROM TOTAL STATION FIELD SURVEY.

THE LOCATIONS OF THE EXISTING STORM DRAINAGE FEATURES WERE TAKEN FROM "AS-BUILT" DRAWINGS OR WERE FIELD MAPPED.  ACTUAL

LOCATIONS AND PIPE LENGTHS AND SIZES MAY VARY AND SHALL BE FIELD VERIFIED BY THE CONTRACTOR.

 

15.

 

PRIOR TO CONSTRUCTION, CONTRACTOR SHALL WALK THE ENTIRE PROJECT AND VERIFY EXISTING FIELD CONDITIONS. CONTRACTOR SHALL

NOTIFY THE ENGINEER WHEREVER EXISTING SITE CONDITIONS VARY FROM CONDITIONS SHOWN ON PLAN.

8.

9.

10.

11.

EXCEPT WHERE NOTED ON THE PLANS, THE CONTRACTOR SHALL CLEAR ALL TREES AND SHRUBS WITHIN THE LIMITS OF CONSTRUCTION.

PAYMENT FOR TREE CLEARING, REGARDLESS OF THE SIZE, WILL BE MADE UNDER ITEM 201000-CLEARING AND GRUBBING.

CLEANING OF CONCRETE DITCHES AND SWALES WILL INCIDENTAL AND PAID FOR UNDER ITEM NUMBER 201000 CLEARING AND GRUBBING.

12.

13.


