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Contract No. T200809003.01

Federal Aid Project No. IM-N056(35)
SR1/I-95 INTERCHANGE

New Castle County

Ladies and Gentlemen:
Enclosed is Addendum No. 2 for the referenced contract consisting of the following:

NOTE: The original bid date of March 3, 2011 will be extended approximately 6 — 8 weeks.
We have begun preparing addendum 3 which will include the revised bid date and
required changes to specifications and plan sheets. Technical questions concerning
Addendum 2 will be entertained until noon on March 11, 2011

1. Six (6) pages, Table of Contents, pages iii - viii , revised, to be substituted for the same
page in the Proposal.

2. Standard Specification, Item Numbers 604000, 612021, 612022, 612023, 612025,
612529 and 612030 quantities have been revised.

3. Special Provision 202505 - Settlement Platform's unit of measurement has change from
LF to EACH.

4. One (1) page, Special Provisions, 619501 - Production Pile Restrike, page 184, revised,

to be substituted for the same page in the Proposal.

5. Four (4) pages, Special Provisions, 614508 - Water Main & Accessories, pages 176
through 179, DELETED, to be removed from the Proposal.

6. Thirty-one (31) pages, Bid Proposal Forms, pages 1 through 31, revised, to be substituted
for the same pages in the Proposal.

7. One (1) page, Bid Proposal Forms, Breakout Sheet 14, 614508 - Water Main &
Accessories, DELETED, to be removed from the Proposal.



8. Fifty-one (51) sheets, Construction Plans, sheets 7, 14, 37, 130, 141, 182, 183, 184, 185,
194A, 196, 198, 208, 214, 218, 222, 257, 267, 271, 310, 320, 323, 350, 352, 363, 397,
408, 453, 461,464, 465, 468, 469, 473, 474, 493, 494, 533, 537, 542, 546, 551, 555, 570,
575, 583, 590, 596, 602, 610, and 619, revised, to be substituted for the same sheets in

the Plan Set.
9. One (1) sheet, Construction Plans, sheet 461A, new, to be added to the Plan Set.
10. For proposal holders with the electronic bid option only, Amendment Disk No. 1.

Please note the revisions listed above and submit your bid based upon this information.

Sincerely,

Scott S. Gottfried

Competitively Bid Contracts Coordinator
:ssg

Enclosures
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619501 - PRODUCTION PILE RESTRIKE
619502 - TEST PILE RESTRIKE

Description:

Under certain pile driving conditions it may become necessary to restrike various production piles and
test piles, of the sizes and type called for by the Contract, in order to verify the pile capacities. Some of the
pile driving conditions that could result in the need for pile restrikes include; bearing capacities are not
achieved by the initial driving, Contract Plans for driving based on tip elevation (bearing achieved by freeze),
and dynamic analysis procedures require extended waiting times for restrike.

Note: These Special Provisions replace Special Provisions 620528 and 620529 referred to in
Subsection 619.14 of the Standard Specifications.

Procedure:

The Engineer may direct the Contractor to restrike selected production piles and test piles to verify
capacities in addition to those designated to be dynamically tested. The Engineer may also require a longer
waiting time than specified in Item 619519 - Dynamic Pile Testing By Contractor.

The Engineer will attempt to schedule the production pile restrike so as to cause minimal, if any, delay
to the overall driving operation.

Method of Measurement/Basis of Payment:

Production Pile Restrike:

This item shall be measured and paid for on a per each basis and payment will constitute full
compensation for performing restrikes of selected production piles. The Engineer will work jointly with the
Contractor to establish a sequencing of production pile restrikes to minimize impact to the Contractor's
driving schedule. Any perceived mobilization costs, set-up costs, delay costs, etc. anticipated by the
Contractor shall be incidental to the price for this item. Production piles which are designated to be
dynamically tested will not be paid for under this item unless the restrike waiting time is greater than that
specified in Item 619519 - Dynamic Pile Testing By Contractor.

The first ten (10) restrikes per structure, six (6), on selected production piles shall be performed at no cost
to the Department. Subsequent restrikes on selected production piles will be compensated according to the
terms outlined in the following paragraph.

Payment for "Production Pile Restrikes" shall be made at the fixed price of $500.00 Each.

Test Pile Restrike:

This item will be measured on a calendar day basis. Test piles which are designated to be dynamically
tested will not be paid for under this item unless the restrike waiting time is greater than specified in Item
619519 - Dynamic Pile Testing By Contractor. An example of this case would be, if the Engineer directs a
test pile restrike to be performed six (6) days following initial driving, one (1) unit will be paid. Similarly,
if the restrike is ordered to be performed eight (8) days following initial driving, 3 units will be paid. No
payment will be made for additional days if the Contractor elects to wait longer to perform the restrike than
the time frame as directed by the Engineer.

Price and payment will constitute full compensation for all equipment, labor and materials necessary to
perform a Test Pile Restrike as described above. Also included in the payment is the cost of any idle
equipment, labor, etc. during the prescribed waiting period between initial driving and performance of the
restrike.

Payment for "Test Pile Restrike" on piles not dynamically tested and/or "Test Pile Restrike" on piles
dynamically tested with requested restrike wait time exceeding five (5) calendar days will be made at the
fixed price of $1,000.00 per Calendar Day. Any overlapping days will due to multiple test piles will be paid
for only one day.

1/31/11
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All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY | mmmm e [

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

SECTION 0001 ROAD

[201000 CLEARING AND | | |
0010 | GRUBBING

|
b, 000 |
AC |

000 |
|

|208000 EXCAVATION AND | | |
0090 | BACKFILLING FOR PIPE | 9249.000 | |
| TRENCHES |CY | |
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NO | DESCRIPTION | QUANTITY | mmmm e [
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
209001 BORROW, TYPE A | | |
0110] | 3325.000]| |

0140 |TYPE "C" FOR PIPE,
|[UTILITY TRENCH, AND
| STRUCTURE BACKFILL

|OBSTRUCTIONS (GUARDRAIL) |LF | |

[211523 REMOVAL OF P.C.C. | | |
0190 | BARRIER | 7140.000 | |

[212000 UNDERCUT | | |
0200 | EXCAVATION | 2500.000 | |

Addendum No 2
February 24, 2011



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200809003.01 PROJECT (S) : IM-N056(35)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
212001 UNDERCUT | | |
0210 | EXCAVATION, PATCHING | 50.000]| |

[263000 SUMP PIT, TYPE 1 | | |
0300 | 2.000] |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1268000 STABILIZED | |
0310 | CONSTRUCTION ENTRANCE | 1400.000] |
| | TON | |

[270000 PORTABLE SEDIMENT | | |
0320 | TANK

0340 |BASE COURSE, TYPE B, | 414.000 | |
| PATCHING |CY | |

| 401660 SUPERPAVE, TYPE B | | |
0370 |HOT-MIX, 160 GYRATIONS, | 12161.000| |
|PG 76-22

p YPF |
0390 | HOT-MIX, 160 GYRATIONS | 79.000]| |
|PG 64-22, PATCHING | TON | |

|401666 SUPERPAVE, TYPE B | | |
0400 |[HOT-MIX, 160 GYRATIONS, | 236.000| |
|PG 64-22, PATCHING | TON | |
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|401667 SUPERPAVE, | |
0410 |BITUMINOUS CONCRETE | 423.000 | |
|BASECOURSE, 160 | TON | |
| GYRATIONS, PG 64-22 | |
| PATCHING | | |

[401708 SUPERPAVE, TYPE C | | |
0440 |HOT-MIX, 160 GYRATIONS, | 15404.000/| |
|PG 70-22, (NON-CARBONATE |TON

[501006 PORTLAND CEMENT | | |

0460 | CONCRETE PAVEMENT, 12"

[602580 PARTIAL REMOVAL | | |
0490 |0F P.C.C. MASONRY | 14.000] |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
602717 REHABILITATION OF | | |
0500 | CONCRETE STRUCTURES, | 141.000| |

|PIERS AND ABUTMENTS |CF | |

[|602772 MECHANICALLY | | |
0510 | STABILIZED EARTH WALLS

[602787 POST TENSIONING | | |
0560 |PIER CAP, BONDED SYSTEM |LUMP | LUMP |

1605511 PREFABRICATED | | |
0590 |EXPANSION JOINT SYSTEM, | 240.000] |
3" |LF | |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
605512 PREFABRICATED | | |
0600 | EXPANSION JOINT SYSTEM, | 72.000] |

4" |LF | |

[605513 PREFABRICATED | | |
0610 |EXPANSION JOINT SYSTEM,

|605751 GUIDED POT | | |
0660 | BEARING AT ABUTMENT | LUMP | LUMP |

[605754 FIXED POT BEARING | | |
0690 |AT PIER | LUMP | LUMP |

Addendum No 2
February 24, 2011



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 8
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200809003.01 PROJECT (S) : IM-N056(35)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY | mmmm e [
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605757 HIGH PERFORMANCE | | |
0700 | STEEL | LUMP | LUMP |

|612021 REINFORCED | |
0710 |CONCRETE PIPE, 15",

0730 | CONCRETE PIPE, 24",
|CLASS IV |LF | |

|612028 REINFORCED | |
0760 | CONCRETE PIPE, 48", | 288.000| |
|CLASS IV | LF | |

0780 | CONCRETE .
|CLASS IV |LF |
|612034 REINFORCED | |

0790 | CONCRETE PIPE, 36", | 1896.000 | |
|CLASS IV | LF | |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1612529 PIPE VIDEO | |
0800 | INSPECTION | 24800.000| |

[612535 CLEANING DRAINAGE | | |
0810 |PIPE, 15"-24" DIA

[617003 REINFORCED | | |
0870 | CONCRETE FLARED END | 1.000] |

1618540 FURNISH STEEL | | |
0900 |PIPE PILES, 24" | 4352.000] |
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618541 FURNISH STEEL | | |
0910|PIPE PILES, 30" | 580.000 | |

[618542 FURNISH STEEL | | |
0920 |PIPE PILES, 36"

[618547 INSTALL STEEL | | |
0970 |PIPE PILES, 30" | 580.000] |

[618550 INSTALL STEEL | | |
1000 |PIPE TEST PILES, 30" | 73.000] |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
618551 INSTALL STEEL | | |
1010 |PIPE TEST PILES, 36" | 1060.000] |

[619501 PRODUCTION PILE | | |
1020 |RESTRIKE

[ 701010 PORTLAND CEMENT | | |
1070 | CONCRETE CURB, TYPE 1 | 701.000| |

[ 701026 PORTLAND CEMENT | | |
1100 | CONCRETE | 65.000 | |
|[MONOLITHICMEDIAN |LF | |
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[ | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 708051 DRAINAGE INLET, | | |
1110]34" X 24" | 42.000]| |
| |EACH | |

| 708052 DRAINAGE INLET, | | |
112048" X 30"

1140(|72" X 24"

ROUND | | |
1170

[ 708
118030"

| 708113 MANHOLE, 66" X | | |
1200(|30" | 3.000] |
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[ | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 708115 MANHOLE, 66" X | | |
1210|66" | 1.000]| |
| |EACH | |

| 708500 REPLACING CATCH | | |
1220 |BASIN GRATES

| 708516 DRAINAGE INLET, | | |
1270 | SPECIAL V | 1.000] |

| 708537 REMOVE CATCH | | |
1300 |BASIN | 14.000] |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 708579 ABANDON EXISTING | | |
1310 |MANHOLE | 32.000]| |

| 708654 DRAINAGE INLET, | | |
1370 | SPECIAL IX | 2.000] |

[ 710001 ADJUSTING AND | | |
1400 |REPAIRING EXISTING | 4.000| |
| DRAINAGE INLET |EACH | |
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 710002 ADJUSTING AND | | |
1410 |REPAIRING EXISTING | 2.000] |
| MANHOLE | EACH | |

| 712006 RIPRAP, R-5 | |

| 715500 UNDERDRAIN OUTLET
1470 |PIPE, 6"

| 720010 TREATED WOOD | | |
1500 | BLOCK | 380.000 | |

Addendum No 2
February 24, 2011



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 16
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200809003.01 PROJECT (S) : IM-N056(35)

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | | ———
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 720050 GALVANIZED STEEL | | |
1510|BEAM GUARDRAIL, TYPE 1 | 9075.000] |
| |LF | |
| 720051 GALVANIZED STEEL | | |
1520|BEAM GUARDRAIL, TYPE 2 | 250.000] |

1540 | BARRIER PERMANENT | 17167.000 | |
|DOUBLE FACE |LF | |

| 720534 FURNISH PORTABLE | | |
1570 | IMPACT ATTENUATOR | 16.000] |

| 720545 REFLECTORS, | | |
1600 | YELLOW, CONCRETE | 396.000 | |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 720552 REFLECTOR PANELS | | |
1610 | 459.000 | |
| |EACH | |

| 720567 FURNISH AND | | |
1620 |IMAINTAIN PORTABLE P.C.C.

|DOUBLE FACED BIFURCATED |LF | |
| TYPE 2 | | |

| 720656 PCC SAFETY | |

|

1690 | BARRIER PERMANENT, | 170.000] |
| SINGLE FACE, MODIFIED, |LF | |

| TYPE 3 | | |
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[ | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 720657 PCC SAFETY | |
1700 | BARRIER PERMANENT, | 199.000] |
| SINGLE FACE, MODIFIED, |LF | |
| TYPE 4 | | |

| 725002 GUARDRAIL TO | | |
1730 |BARRIER CONNECTION, | 4.000| |
| APPROACH TYPE 1

1760 |

| 734013 PERMANENT GRASS | | |
1780 | SEEDING, DRY GROUND | 146608.000] |

[ 734015 PERMANENT GRASS | | |
1790 | SEEDING, WET GROUND | 361.000| |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 734017 TEMPORARY GRASS | | |
1800 | SEEDING, DRY GROUND | 649329.000] |
| ISY | |
| 735006 MULCHING, STRAW | | |
1810 | 649329.000] |

| 743004 FURNISH AND | |
1890 |IMAINTAIN PORTABLE | 866.000]
| CHANGEABLE MESSAGE SIGN |EADY |
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 743005 FURNISH AND | |
1900 |MAINTAIN PORTABLE LIGHT | 2067.000| |
| ASSEMBLY | EADY | |

COUNTY, STATE

| 743525 TEMPORARY WARNING | | |
1990 | SIGNS | 29249.000] |
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[ | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 743537 FURNISH AND | |
2000 |[MAINTAIN TRUCK-MOUNTED | 1518.000 | |
|ATTENUATOR, TYPE II | EADY | |

| 744505 ADJUST OR REPAIR | | |
2010 |EXISTING CONDUIT

| 744520 CONDUIT JUNCTION |
2030 |WELL, TYPE 1, 20" X 20" |
|PRECAST CONCRETE |EACH

| 744529 P.C.C. BARRIER | | |
2060 | JUNCTION WELL

2080 | SCHEDULE 80 PVC

| 745526 SUPPLY OF 3" | |
2090 | GALVANIZED STEEL CONDUIT | 19290.000] |
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 745527 SUPPLY OF 2 1/2" | | |
2100 |GALVANIZED STEEL CONDUIT | 3112.000] |

| 745528 SUPPLY OF 2" | | |
2110 |GALVANIZED STEEL

| 745538 SUPPLY OF 1 1/2" | | |
2160 |FLEXIBLE | 330.000] |
|IMETALLIC-LIQUIDTIGHT |LF | |

| 745544 INSTALLATION OF |
2180 |CONDUIT IN UNPAVED |
| TRENCH | LF | |
| 745546 INSTALLATION OF | | |
2190 |CONDUIT ON STRUCTURE | 330.000] |
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 745547 INSTALLATION OF | | |
2200 |ADDITIONAL CONDUITSIN | 322.000] |
| TRENCH OR OPEN CUT |LF | |
| PAVEMENT | | |

| 746511 CABLES, 1/#4 AWG
2230

1/4#8 AWG
2250 | | 40321.000] |

| 746518 ALUMINUM LIGHTING | | |
2280 | STANDARD WITH SINGLE | 32.000] |
|IDAVIT ARM, 35' POLE | EACH | |

Addendum No 2
February 24, 2011



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 24
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200809003.01 PROJECT (S) : IM-N056(35)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY |- | ===
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 746519 ALUMINUM LIGHTING | | |
2290 | STANDARD WITH SINGLE | 24.000| |
|[DAVIT ARM, 40' POLE |EACH | |

| 746527 CABLES, 1/#2 AWG | | |

2320 |EXISTING LIGHT STANDARDS |

| 746577 INSULATED GROUND | | |
2350 |CABLE, 1/#8 | 11055.000]| |

| 746
2360 |EXI

| 746596 JUNCTION BOX ON | | |
2380 | STRUCTURE | 9.000| |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 746598 INSULATED GROUND | | |
2390 |CABLE , 1/#2 | 1717.000] |

| 746605 INSULATED GROUND | | |
2400 |CABLE, 1/#10

| 746716 ELECTRIC SERVICE
2450 |ON PEDESTAL

O
2470 |POLE (EQUAL TO OR
| GREATER THEN 40')
| 746774 SUPPLY AND | |
2480 | INSTALLATION OF LOOP | 1210.000| |
|DETECTOR WIRE |LF | |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 746787 REMOVAL OF CABLE | | |
2490 |FROM CONDUIT OR POLE | 1300.000]

| 746811 INSTALLATION OR | | |
2500 |REMOVAL OF LIGHTINGPOLE

2520 | CONCRETE POLE BASES AND | 19.000] |
|CABINET FOUNDATIONS |CY | |

| 746847 POLE BASE, TYPE 3 |

| 747504 INSTALLATION OR | | |
2550 |REMOVAL OF POLE OR POST | 4.000| |
|[MOUNTED CABINET

| 748015 PERMANENT | |
2580 | PAVEMENT STRIPING, | 582.000]
| SYMBOL/LEGEND | SF |
| ALKYD-THERMOPLAST IC | |
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| 748020 TEMPORARY | |

2590 |MARKINGS, PAINT, 6" | 52939.000] |
| |LF | |
| 748027 PERMANENT | |

2600 | PAVEMENT STRIPING, | 570.000 |

| 748506 PERMANENT | |
2620 | PAVEMENT STRIPING, EPOXY | 12440.000] |
|RESIN PAINT, 4" |LF | |

|RESIN PAINT, 8" |LF | |

| 748509 PERMANENT | |
2650 | PAVEMENT STRIPING, EPOXY | 22410.000]| |

| 7478

|
2670 | PAVEMENT STRIPING | 15125.000] |
|

| 748539 PERMANENT | |
2680 | PAVEMENT STRIPING, EPOXY | 360.000]|
|RESIN PAINT, BLACK, 12" |LF |
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| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 748540 PERMANENT | |
2690 | PAVEMENT STRIPING, EPOXY | 100.000 |

|[RESIN PAINT, BLACK, 16" |LF |

2720 | 23224.000] |

| 749516 REINFORCED | |
2750 | CONCRE

| 749521 SUPPLY OF | |

2770 | BREAKAWAY I-BEAM SIGN | 16.000] |
|POSTS, W-6 |LF | |
| 749524 SUPPLY OF | |

2780 | BREAKAWAY I-BEAM SIGN | 46.000] |
|POSTS, W-12 |LF | |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 29
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200809003.01 PROJECT (S) : IM-N056(35)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | m—m e | ———
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 749550 INSTALLATION OF | | |
2790 | BREAKAWAY I-BEAM SIGN | 3.000] |
|POSTS | EACH | |

| 749559 SUPPLY OF JERSEY | | |
2800 | BARRIER MOUNTED I-BEAM

2820 SIGN ON JERSEY BARRIER
|[MOUNTED I-BEAM | SF

| CEMENTCONCRETE PAVEMENT, |[SY | |
|CURB, SIDEWALK, ETC. | | |

| 760507 PROFILE MILLING, | | |
2870 |HOT-MIX | 91464.000 | |

| 762001 SAW CUTTING, HOT | | |
2880 |MIX | 18308.000| |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 30
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200809003.01 PROJECT (S) : IM-N056(35)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY | mmmm e [
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 762002 SAW CUTTING, | |
2890 | CONCRETE, FULL DEPTH | 1540.000] |

| 763509 CPM SCHEDULE | | |
2950 |UPDATES AND/OR REVISED | 42.000] |
| UPDATES

1602007 PORTLAND CEMENT | | |
2960 | CONCRETE MASONRY, PIER | 1003.000| |
|ABOVE FOOTING, CLASS A |CY | |
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CONTRACT ID: T200809003.01 PROJECT (S) : IM-N056(35)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE |  BID AMOUNT
NO | DESCRIPTION | QUANTITY | mmmm e [

| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
602011 PORTLAND CEMENT | | |

2970 | CONCRETE MASONRY, | 2440.000] |
| SUBSTRUCTURE, CLASS A |CY | |
602013 PORTLAND CEMENT | |

2980 | CONCRETE MASONRY, | 4286.000]|

[602015 PORTLAND CEMENT | | |
3000 | CONCRETE MASONRY,
| ABUTMENT ABOVE FOOTING,

301

|603000 BAR REINFORCEMENT
3020
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