

**DELAWARE DEPARTMENT OF  
TRANSPORTATION**

**ADVERTISEMENT FOR BIDS**

Sealed proposals for the following contract will be received in the Bidders Room at the Delaware Department of Transportation Administration Building, 800 Bay Road, Dover, Delaware 19901. The Administration Building is located on Route 113 in the Danner Campus, directly across from the Blue Hen Corporate Center.

Bids will be received until **2:00 P.M. Local Time, October 20, 2015** and thereafter be publicly opened:

Contract No. T200911303.01  
Federal Aid Project No. NH-2015(23)  
US 301, LEVELS ROAD TO SUMMIT BRIDGE RD  
New Castle County  
DBE GOAL: 10%  
TRAINEES: 3

Completion time: 1,230 Calendar Days

**PROSPECTIVE BIDDERS NOTES CONTAIN INFORMATION REGARDING:**

1. PREQUALIFICATION.
2. DESIGN FILE AVAILABLE.
3. FUEL COST OPTION.
4. BREAKOUT SHEETS.
5. ALTERNATE BID ITEMS.
6. OJT TRAINEE PROGRAMS.
7. PROTECTION OF THE THREATENED NORTHERN LONG-EARED BAT.
8. BIDDERS MUST BE REGISTERED with DelDOT.
9. BONDS.
10. QUESTIONS regarding this project are to be e-mailed to [dot-special@state.de.us](mailto:dot-special@state.de.us)

Refer to the full Invitation to Bid for details.

Plans, Specifications, and Bidding Proposals may be obtained from:

[dot-special@state.de.us](mailto:dot-special@state.de.us)  
Contract Administration  
Delaware Department of Transportation  
P.O. Box 778  
Dover, DE 19903  
(302) 760-2030  
(302) 739-2254

Bid items for this contract include the following;

1.00	LS	CLEARING AND GRUBBING
3,351,106.00	CY	EXCAVATION AND EMBANKMENT
26.00	EACH	SETTLEMENT PLATFORM
1.00	LS	WETLAND ACCESS ROAD, TYPE II
223.00	SY	COMPACTING INSITU MATERIAL
26.00	EACH	SETTLEMENT MONUMENT
389,811.00	SY	SUBSOIL TILLAGE

28,369.00	CY	EXCAVATION AND BACKFILL FOR STRUCTURES
5,152.00	CY	EXCAVATION AND BACKFILLING FOR PIPE TRE
31,698.00	CY	BORROW, TYPE B
4,750.00	CY	FURN BOR TY C FOR PIPE UTILITY TREN & STR
1.00	LS	REMOVAL OF STRUCTURES & OBSTRUCTIONS
300.00	LF	REMOVAL OF STRUCTURES & OBSTRUCT (PIPE)
4.00	EACH	ABANDONMENT OF WELLS
9,759.00	CY	GRADED AGGREGATE BASE COURSE, TYPE B
5,872.00	TON	DELAWARE NO. 3 STONE
1,781.00	TON	DELAWARE NO. 57 STONE
184,543.00	SY	PERMEABLE TREATED BASE, 4"
184,543.00	SY	SOIL CEMENT BASE COURSE, 6"
3,283.00	TON	PORTLAND CEMENT
128.00	TON	BITUMINOUS CONC PAVT, TYPE C, LEVELING
1,154.00	TON	BIT CONC, SP, TY C, 160 GYRA, PG 64-22 (
1,657.00	TON	BIT CONC, SP, TY B, 160 GYRA, PG 64-22
2,517.00	TON	BIT CONC, SP, TY B, 160 GYRA, PG 70-22
1,150.00	TON	BIT CONC, SP, TY B, 160 GYRA, PG 76-22
3,095.00	TON	BIT CONC, SP, BCBC, 160 GYRA, PG 64-22
4,174.00	TON	BIT CONC, SP, TY C, 160 GYRA, PG 64-22
440.00	TON	BIT CONC, SP, TY C, 160 GYRA, PG 76-22,
184,543.00	SY	PORTLAND CEMENT CONCRETE PAVEMENT, 12"
1.00	LS	MAINTENANCE OF STREAM FLOW
80.00	LF	RAILROAD AT GRADE CROSSING
140.00	CY	PORT CEMENT CONCRETE MASONRY, CLASS A
268.00	CY	PORT CEMENT CONCRETE MASONRY, CLASS B
644.00	CY	PCC MASONRY, ABUTMENT FOOTING, CLASS A
1,671.00	CY	PCC MASONRY, ABUTMENT FOOTING, CLASS B
214.00	CY	PCC MASONRY, PIER FOOTING, CLASS B
446.00	CY	PCC MASONRY, PIER ABOVE FOOTING, CLASS A
4,115.00	CY	P.C.C. MASONRY, SUPERSTRUCTURE CLASS D
2,790.00	CY	P.C.C. MASONRY APPROACH SLAB, CLASS D
2,253.00	CY	PCC MASONRY, ABUT ABOVE FOOTING, CLASS A
1,038.00	CY	P.C.C. MASONRY, PARAPET, CLASS A
1.00	LS	PRECAST CONCRETE CULVERT
9.00	CY	CONCRETE ENCASEMENT
1.00	LS	PRECAST P.C.C. ARCH
5.00	LS	MECHANICALLY STABILIZED EARTH WALLS
308,071.00	LB	BAR REINFORCEMENT
2,076,579.00	LB	BAR REINFORCEMENT, EPOXY COATED
1.00	LS	CANTILEVER SIGN SUPPORTS & FOUNDATION
1.00	LS	GRND MOUNT BREAKAWAY SIGN SUPPRT & FND
1,116.00	LF	PREFABRICATED EXPANSION JOINT SYSTEM, 3"
487.00	LF	PREFABRICATED EXPANSION JOINT SYSTEM, 4"
106.00	EACH	ELASTOMERIC BRIDGE BEARING PAD
627.00	LF	REINFORCED CONCRETE PIPE, 15", CLASS IV
14,789.00	LF	REINFORCED CONCRETE PIPE, 18", CLASS IV

4,501.00	LF	REINFORCED CONCRETE PIPE, 24", CLASS IV
568.00	LF	REINFORCED CONCRETE PIPE, 30", CLASS IV
782.00	LF	REINFORCED CONCRETE PIPE, 18", CLASS V
505.00	LF	REINFORCED CONCRETE PIPE, 24", CLASS V
729.00	LF	REINFORCED CONCRETE PIPE, 15", CLASS V
72.00	LF	REINFORCED CONCRETE PIPE, 36", CLASS V
124.00	LF	REINFORCED CONCRETE PIPE, 54", CLASS V
293.00	LF	REINFORCED CONCRETE PIPE, 42", CLASS V
120.00	LF	REINF CONC PIPE, 60", CLS V
1,957.00	LF	REIN CON ELLIPT PIPE, 19"X30", CLASS IV
236.00	LF	REIN CON ELLIPT PIPE, 43"X68", CLASS IV
867.00	LF	REINFORCED CONCRETE ELLIPTICAL PIPE, 38"
3,694.00	LF	REINFORCED CONCRETE ELLIPTICAL PIPE, 14"
224.00	LF	REINFORCED CONCRETE ELLIPTICAL PIPE, 24"
1,154.00	LF	REINFORCED CONCRETE ELLIPTICAL PIPE, 29"
215.00	LF	REINFORCED CONCRETE ELLIPTICAL PIPE, 48"
827.00	LF	REIN CONC ELLIP PIPE, 53"X83", CLASS IV
50.00	LF	DUCTILE IRON PIPE, 18"
264.00	LF	DUCTILE IRON PIPE CLASS 52, CEMENT LINED
215.00	LF	DUCTILE IRON PIPE, 36"
7.00	EACH	R.C. FLARED END SECTION, 15"
47.00	EACH	R.C. FLARED END SECTION, 18"
15.00	EACH	R.C. FLARED END SECTION, 24"
3.00	EACH	R.C. FLARED ,END SECTION, 30"
13.00	EACH	R.C. FLARED END SECTION, 19"X30"
5.00	EACH	R.C. FLARED END SECTION, 14"X23"
2.00	EACH	R.C. FLARED END SECTION, 29"X45"
3.00	EACH	R.C. FLARED END SECTION, 24"X38"
1.00	LS	DRAINAGE HEADWALLS, MODIFIED
22,155.00	LF	FURNISH CAST-IN-PLACE CONCRETE PILES, 14
3,614.00	LF	FURNISH CAST-IN-PLACE CONCRETE PILES, 16
1,201.00	LF	FURNISH CIP CONCRETE TEST PILES, 14"
78.00	LF	FURNISH CIP CONCRETE TEST PILES, 16"
2,734.00	LF	STEEL H PILES, HP 12 X 84
382.00	LF	STEEL H TEST PILES, HP 12 X 84
44,053.00	LF	FURNISH PRECAST PRESTRESSED CONCRETE PIL
4,648.00	LF	FURNISH PRECAST PRESTRESSED CONCRETE PIL
1,816.00	LF	FURNISH PRECAST PRESTRESSED CONCRETE TES
356.00	LF	FURNISH PRECAST PRESTRESSED CONCRETE TES
22,155.00	LF	INSTALL CAST-IN-PLACE CONCRETE PILES, 14
3,614.00	LF	INSTALL CAST-IN-PLACE CONCRETE PILES, 16
1,201.00	LF	INSTALL CIP CONCRETE TEST PILES, 14"
78.00	LF	INSTALL CIP CONCRETE TEST PILES, 16"
2,734.00	LF	INSTALL STEEL H PILES, HP 12 X 84
382.00	LF	INSTALL STEEL H TEST PILES, HP 12 X 84
44,053.00	LF	INSTALL PRECAST PRESTRESSED CONCRETE PIL
4,648.00	LF	INSTALL PRECAST PRESTRESSED CONCRETE PIL

1,816.00	LF	INSTALL PRECAST PRESTRESSED CONCRETE TES
356.00	LF	INSTALL PRECAST PRESTRESSED CONCRETE TES
70.00	EACH	PRODUCTION PILE RESTRIKE
38.00	EADY	TEST PILE RESTRIKE
37.00	EACH	DYNAMIC PILE TESTING BY CONTRACTOR
46.00	EACH	SIGNAL MATCHING ANALYSIS BY CONTRACTOR
3.00	LS	PRESTRESSED REINFORCED CONCRETE MEMBERS
5.00	LS	PRESTRESS REIN CONC MEMBERS, BULB T BEAM
316.00	LF	PORTLAND CEMENT CONCRETE CURB, TYPE 1-8
170.00	LF	PORTLAND CEMENT CONCRETE CURB, TYPE 2
1,917.00	LF	PORTLAND CEMENT CONCRETE CURB, TYPE 1-2
103.00	LF	IPCC CURB & GUTTER, TYPE 1-2
13,075.00	LF	IPCC CURB & GUTTER, TYPE 1-4
1,681.00	LF	IPCC CURB & GUTTER, TYPE 3-8
9,117.00	SF	P.C.C. SIDEWALK, 4"
5,196.00	SF	P.C.C. SIDEWALK, 6"
50.00	EACH	UNDERDRAIN OUTLET
44.00	EACH	DRAINAGE INLET, 34" X 18"
43.00	EACH	DRAINAGE INLET, 34" X 24"
80.00	EACH	DRAINAGE INLET, 48" X 30"
24.00	EACH	DRAINAGE INLET, 48" X 48"
1.00	EACH	DRAINAGE INLET, 66" X 48"
5.00	EACH	DRAINAGE INLET, 66" X 66"
8.00	EACH	DRAINAGE INLET, 72" X 24"
15.00	EACH	DRAINAGE INLET, 72" X 48"
8.00	EACH	MANHOLE, ROUND
1.00	EACH	MANHOLE, 48" X 30"
1.00	EACH	MANHOLE, 48" X 48"
1.00	EACH	MANHOLE, 66" X 30"
1.00	EACH	MANHOLE, 66" X 48"
8.00	EACH	DRAINAGE INLET, SPECIAL I
13.00	EACH	DRAINAGE INLET, SPECIAL II
1.00	EACH	DRAINAGE INLET, SPECIAL III
4.00	EACH	DRAINAGE INLET, SPECIAL IV
1.00	EACH	DRAINAGE INLET, SPECIAL V
1.00	EACH	DRAINAGE INLET, SPECIAL VI
1.00	EACH	DRAINAGE INLET, SPECIAL VII
9.00	EACH	MANHOLE,SPECIAL I
19.00	EACH	PERSONNEL GRATE FOR PIPE INLET
2.00	EACH	MANHOLE, SPECIAL II
5.00	EACH	MANHOLE, SPECIAL III
1.00	EACH	MANHOLE, SPECIAL IV
2.00	EACH	DRAINAGE INLET, SPECIAL VIII
1.00	EACH	DRAINAGE INLET, SPECIAL IX
2.00	EACH	DRAINAGE INLET, SPECIAL X
1.00	EACH	DRAINAGE INLET, SPECIAL XI
1.00	EACH	DRAINAGE INLET, SPECIAL XII

1.00	EACH	CONVERTING EXIST JUNC BOX TO CATCH BASIN
2,882.00	SY	RIPRAP, R-4
2,600.00	SY	RIPRAP, R-5
583.00	SY	RIPRAP, R-6
704.00	TON	RIPRAP, R-4
1,115.00	TON	RIPRAP, R-5
311.00	SY	RIPRAP, SPECIAL
175.00	TON	ROCK, SPECIAL
832.00	CY	CHANNEL BED FILL
54,544.00	SY	GEOTEXTILES, STABILIZATION
9,787.00	SY	GEOTEXTILES, RIPRAP
2,100.00	LF	LATERAL OR LONGITUDINAL DITCHING
770.00	LF	PERFORATED PIPE UNDERDRAINS, 4"
55,942.00	LF	PERFORATED PIPE UNDERDRAINS, 6"
3,740.00	LF	UNDERDRAIN OUTLET PIPE, 6"
200.00	LF	TEMPORARY DRAINAGE PIPE, 15"
120.00	LF	TEMPORARY DRAINAGE PIPE, 24"
669.00	LF	TEMPORARY DRAINAGE PIPE, 18"
70.00	LF	TEMPORARY DRAINAGE PIPE, 60"
21,795.00	LF	GALVANIZED STEEL BEAM GUARDRAIL, TY 1-31
175.00	LF	CURVED GUARDRAIL SECTION
25.00	EACH	GUARDRAIL END TREATMENT ATTEN., TY 1-31
3.00	EACH	GUARDRAIL END TREATMENT ATTEN., TY 2-31
2.00	EACH	GUARDRAIL END TREATMENT ATTEN., TY 3-31
150.00	LF	CONCRETE SINGLE FACE BARRIER, TYPE I
14.00	EACH	GUARDRAIL TO BARRIER CONN. (EXIT TY 31)
27.00	EACH	G/R TO BARR. CONN., APPROACH TY 1-31
5.00	EACH	G/R TO BARRIER CONN., APPROACH TYPE 2-31
1.00	EACH	GUARDRAIL TO BARRIER CONN (EXIT TY 27)
15.00	EACH	END ANCHORAGE 31
52,222.00	LF	RIGHT-OF-WAY FENCE
12.00	EACH	RIGHT-OF-WAY FENCE GATE
195.00	LF	CHAIN-LINK FENCE, 4' HIGH
302.00	LF	CHAIN-LINK FENCE, 6' HIGH
10,595.00	LF	CONSTRUCTION SAFETY FENCE
202.00	EACH	MONUMENTS
15,728.00	LF	RESOURCE PROTECTION FENCE
8,053.00	CY	SOIL COMPOSTING
50.00	ACRE	HERBICIDE APPLICATION, NOXIOUS WEEDS
276,801.00	SY	BEDDING FOR REFORESTATION
1.00	LS	PLANTINGS
1.00	LS	MAINTENANCE OF TRAFFIC
330.00	EADY	ARROWPANELS, TYPE C
330.00	EADY	FURN & MAINT PORT CHANGEABLE MESSAGE SIG
109,270.00	EADY	PLASTIC DRUMS
350.00	HOUR	TRAFFIC OFFICERS
270.00	EADY	FURNISH & MAIN. TMA, TYPE I

120.00	EADY	FURNISH & MAIN. TMA, TYPE II
1,393.00	LF	FURN AND MAIN PORT PCC SAFETY BARRIER
41,980.00	LFDY	TEMPORARY BARRICADES, TYPE III
35,342.00	EADY	TEMPORARY WARNING SIGNS AND PLAQUES
3.00	EACH	FURN TEMP IMPACT ATTEN NON-GATING, REDIR
3.00	EACH	RELOCATE TEMPORARY IMPACT ATTENUATOR
520.00	HOURL	FLAGGER, NEW CASTLE COUNTY, FEDERAL
110.00	HOURL	FLAGGER, NEW CASTLE COUNTY, FEDERAL, OVE
25.00	EACH	CONDUIT JUNCTION WELL, TYPE 7, PRECAST
128.00	EACH	CONDUIT JUNCTION WELL, TYPE 11, PRECAST
78.00	EACH	CONDUIT JUNCTION WELL, TYPE 14, PRECAST
55.00	LF	GALVANIZED CONDUIT IN/ON STRUCTURE, 1"
19,027.00	LF	SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT
232.00	LF	SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT
121.00	LF	SUPPLY OF 2" GALVANIZED STEEL CONDUIT
269.00	LF	SUPPLY OF 1" GALVANIZED STEEL CONDUIT
53.00	LF	INSTALL OF COND UNDER EXIST PAVT-OPENCUT
17,475.00	LF	INSTALL OF COND IN UNPAVED TRENCH
1,799.00	LF	INSTALLATION OF ADDITIONAL CONDUITS IN T
576.00	LF	SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUIT
70.00	LF	FURNISH & INSTALL UP TO 4" SCHEDULE 80 H
145.00	LF	FURNISH & INSTALL UP TO 4" SCHEDULE 80 P
26,374.00	LF	FURNISH & INSTALL UP TO 4" SCHEDULE 80 P
10,965.00	LF	FURNISH & INSTALL UP TO 4" GALVANIZED ST
60.00	LF	FURNISH & INSTALL UP TO 4" NONMETALLIC P
2.00	EACH	RELOCATING LIGHT POLE
19,363.00	LF	CABLES, 1/#4 AWG
48,193.00	LF	CABLES, 1/#6 AWG
13,542.00	LF	INSULATED GROUND CABLES, 1/#6
3.00	EACH	SERVICE INSTALLATION
18.00	EACH	ALUM. LIGHT STD. W/SINGLE DAVIT ARM, 30'
56.00	EACH	ALUM. LIGHT STD. W/SINGLE DAVIT ARM, 40'
1,164.00	LF	CABLES, 1/#2 AWG
2.00	EACH	REMOVAL OF EXISTING POLE
2.00	EACH	POLE BASE, SPECIAL
5,031.00	LF	INSULATED GROUND CABLES, 1/#4
1,522.00	LF	CABLES, 1/#1/0 AWG
1.00	LS	ELECTRIC SERVICE RELOCATION
145.00	EACH	FURNISH & INSTALL GROUND ROD
3.00	EACH	ALUMINUM LIGHTING STANDARD, 40' POLE
8.00	EACH	JUNCTION BOX ON STRUCTURE
501.00	LF	INSULATED GROUND CABLE , 1/#2
1.00	LS	ELECTRICAL TESTING
3.00	EACH	ELECTRIC SERVICE ON PEDESTAL WITH SERVIC
350.00	LF	REMOVAL OF CABLE FROM CONDUIT OR P
2.00	CY	REMOVAL OF CONCRETE POLE BASES AND CABIN
84.00	EACH	POLE BASE, TYPE 6

4.00	EACH	UNDERPASS LIGHT FIXTURE
1.00	EACH	LIGHTING CONTROL CENTER - 100 A
3.00	EACH	LIGHTING CONTROL CENTER - 200A, 277/480V
3.00	EACH	LIGHTING DISCONNECT SWITCH PEDESTAL
2.00	EACH	CABINET BASE, TYPE F
1.00	EACH	CABINET BASE, TYPE M
2.00	EACH	CABINET BASE, TYPE P
9.00	EACH	CABINET BASE, TYPE R
1,840.00	SF	PERM PAVT STRIP SYM/LEG ALKYD THERMOPLAS
91.00	SF	TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND
51,996.00	LF	TEMPORARY MARKINGS, PAINT, 5"
1,030.00	EACH	RAISED/RECESSED PAVEMENT MARKER
228.00	LF	PERM PAVT STRIP. EPOXY RESIN PAINT, 12"
229.00	LF	RETROREFLEC PREFORMED PATTERNED, 12"
70.00	SF	RETROREFLECTIVE PREFORMED PATTERNED MARKI
16,830.00	SF	REMOVAL OF PAVEMENT STRIPING
133,297.00	LF	PERM PAVT STRIPING, EPOXY, 5"
4,548.00	LF	PERM PAVT STRIPING, EPOXY, 10"
48,119.00	LF	PERM PVMT STRIPING, EPOXY RESIN PAINT, B
59.00	LF	RETROREF PREFORM PATT MARKINGS, 10"
10,955.00	LF	RETROREF PREFORM PATT MARKINGS, 8"
1,274.00	LF	RETROREF PREFORM PATT MARKINGS, 13"
252.00	SF	SIGN PANEL
3,619.00	SF	INSTALLATION OF SIGN ON GROUND MOUNT POS
96.00	SF	REMOVAL OF SIGN ON GROUND MOUNT POSTS
38.00	EACH	INSTALLATION OR REMOVAL OF TRAFFIC SIGN
1,283.00	SF	INSTALLATION OR REMOVAL OF TRAFFIC SIGNS
40.00	EAMO	FIELD OFFICE, TY II.122 SPECIAL COMPLEX
2,760.00	SY	PVMT MILLING, HOT MIX, (VARIABLE DEPTH
11,696.00	SY	PAVEMENT - MILLING, HOT-MIX, 2" DEPTH
848.00	LF	RUMBLE STRIPS, CONCRETE, SHALLOW DEPTH
4,972.00	LF	RUMBLE STRIPS, HOT-MIX
92,499.00	LF	RUMBLE STRIPS, CONCRETE
2,018.00	SYIN	PROFILE MILLING, BITUMINOUS CONCRETE
4,870.00	LF	SAW CUTTING, BITUMINOUS CONCRETE
1.00	LS	INITIAL EXPENSE
1.00	LS	CONSTRUCTION ENGINEERING
1.00	LS	MAINTENANCE OF RAILROAD TRAFFIC
3,000.00	HOUR	TRAINEE
1.00	LS	BEAVER DAM BYPASS
1.00	LS	ENVIRONMENTAL PERFORMANCE INCENTIVE (DIS
1.00	LS	BORROW AREA EROSION AND SEDIMENT CONTROL
44,147.00	LF	SILT FENCE
29,498.00	LF	REINFORCED SILT FENCE
18,057.00	CY	SEDIMENT TRAP
102.00	EACH	INLET SEDIMENT CONTROL, DRAINAGE INLET
103.00	EACH	INLET SEDIMENT CONTROL, CURB INLET

6.00	EACH	INLET SEDIMENT CONTROL, CULVERT INLET
66.00	EACH	TEMPORARY STORM WATER INLET COVER
7.00	EACH	PORTABLE SEDIMENT TANK
9.00	EACH	DEWATERING BAG
22.00	EACH	SKIMMER DEWATERING DEVICE
226.00	TON	STONE CHECK DAM
463.00	LF	TEMPORARY SLOPE DRAIN, 12"
1,721.00	LF	TEMPORARY SLOPE DRAIN, 18"
345.00	LF	TEMPORARY SLOPE DRAIN, 21"
100.00	LF	TEMPORARY SLOPE DRAIN, 30"
3,012.00	LF	TEMPORARY SWALE, TYPE B-2
9,979.00	LF	EARTH DIKE, TYPE B-1
3,740.00	SY	TOPSOIL, 4" DEPTH
26.00	SY	TOPSOILING, 2" DEPTH
1,819.00	SY	TOPSOILING, 4" DEPTH
496,924.00	SY	TOPSOILING, 6" DEPTH
276,720.00	SY	TOPSOILING, 18" DEPTH
780,586.00	SY	PERMANENT GRASS SEEDING, DRY GROUND
162,841.00	SY	PERMANENT GRASS SEEDING, WET GROUND
669,093.00	SY	TEMPORARY GRASS SEEDING
270.00	SY	STREAMBANK SEED MIX, SEEDING
502,480.00	SY	EROSION CONTROL BLANKET MULCH
3,528.00	SY	TURF REINFORCEMENT MATTING, TYPE 1
38.00	SY	TURF REINFORCEMENT MATTING, TYPE 2
973.00	TON	STABILIZED CONSTRUCTION ENTRANCE
205,806.00	SY	NATIVE GRASS SEEDING, NO MOW MIX
413,404.00	SY	WETLAND MITIGATION GRASS SEEDING
6,140.00	SY	COIR FIBER MATTING
3,460.00	SY	RIPARIAN SEED MIX, STREAM RESTORATION
1.00	LS	STREAM DIVERSION
4,465.00	CY	CLAY BORROW, CUT-OFF TRENCH
1.00	EACH	OUTLET STRUCTURE
1.00	LS	OUTLET STRUCTURE

**NOTE:** UNOFFICIAL Plans, Specifications; and Official Questions and Answers may be viewed on the Web at <http://bids.delaware.gov>.

The Department of Transportation hereby notifies all bidders that it will affirmatively insure that in any contract entered into pursuant to this advertisement, minority business enterprises will be afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds of race, creed, color, sex, or national origin in consideration for an award.

When it is in the best interest of the State, DelDOT may extend the time and place for the opening of bids from that described above, on not less than two calendar days' notice by certified delivery, facsimile transmission, or by other verifiable electronic means to those bidders who obtained copies of the Plans, Specifications, and Proposals, or contract descriptions.

Department of Transportation  
State of Delaware  
By: Jennifer Cohan, Secretary  
Dover, Delaware  
September 14, 2015