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Contract No.T200920002.01
Federal Aid Project No. ETEA-2008(29)

PAPER MILL ROAD SIDEWALK IMPROVEMENTS
NEW CASTLE COUNTY

GENERAL DESCRIPTION

LOCATION

These improvements are located in NEW CASTLE County more specifically shown on the Location
Map(s) of the enclosed Plans.

DESCRIPTION

THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS TO
IMPROVE PEDESTRIAN FACILITIES ON THE NORTH SIDE OF PAPER MILL ROAD FROM
CORNER KETCH ROAD TO FINDAIL DRIVE. IMPROVEMENTS INCLUDE CONSTRUCTION OF
CONCRETE SIDEWALK, ADA CURB RAMP UPGRADES, MINOR DRAINAGE, PEDESTRIAN
SIGNAL UPGRADES AND SIGNAGE, AND OTHER INCIDENTAL CONSTRUCTION IN
ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS
DIRECTED BY THE ENGINEER.

COMPLETION DATE

All work on this contract must be complete within 110 Calendar Days . The Contract Time includes
an allowance for 12 Weather Days. It is the Department's intent to issue a Notice to Proceed such that work
starts on or about October 1, 2013.

PROSPECTIVE BIDDERS NOTES:

1. No retainage will be withheld on this contract.

2. The Department's External Complaint Procedure can be viewed on our Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

3. This project incorporates the electronic bidding system Expedite, version 5.9a.. Bidders wishing to use
the electronic bidding option will find the installation file on the plan holders bid file disk. The
installation file and instructions are also available on our Website at:
http://www.deldot. gov/information/business/bids/const proj bid info.shtml.

4. Small Business Program:
Firms that wish to submit a bid for this project must be an existing, for-profit, small business, as
defined by SBA standards and 49 CFR Part 26. DelDOT applies the SBA business size standard
that correlates to the appropriate type of work that the small business seeks to perform on the
contract. In determining business size, firms must count their receipts or employees, including all
of those of its domestic and foreign affiliates, regardless of whether the affiliates are organized for
profit. See “Small Business Program” Special Provision for further information.

5. The apparent low bidder must provide copies of the previous three year’s federal tax returns, and any
other information needed to verify qualification under the Small Business Program, within 10 Calendar
Days of notification of apparent low bidder status. Contract Award will not take place until the
Department has been satisfied the apparent low bidder meets the Small Business Program requirements.

Failure of the apparent low bidder to present proof of qualification of meeting the Small Business
Program requirements within ten (10) calendar days after the bid opening shall create a rebuttable
presumption that the bid is not responsive.


http://www.deldot.gov/information/business/
http://www.deldot.gov/information/business/bids/const_proj_bid_info.shtml
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CONSTRUCTION ITEMS UNITS OF MEASURE

Eélglish English Multiply Metric Me‘.criq Cslélggls/ﬁ?ic
ode Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m? Cubic Meter M3
CY. Cubic Yard 0.7646 m? Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 254 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter L.M.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MEBM | TpousandFeet of s 3597 m Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SY-IN Square Yard-Inch |  0.8495 | m225 mm Sq“ﬁﬁhrang'zs M2-25 MM
TON Ton 9072 ( N(Ifg(i)%gén TON
N.A* Kip 4.448 kN Kilonewton N.A*
N.A* T&(;usszrlﬁrg (}EICIS s 6.895 MPa Megapascal NAZ

*Not used for units of measurement for payment.
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GENERAL NOTICES
SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications; Supplemental Standard Specifications; the
Special Provisions; notes on the Plans; this Bid Proposal; and any addenda thereto, shall govern the work to
be performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State. Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

‘During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment because of
race, creed, color, sex, sexual orientation or natural origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment, without
regard to their race, creed, color, sex, sexual orientation or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The contractor agrees to post in conspicuous places
available to employees and applicants for employment notices to be provided by the contracting
agency setting forth this nondiscrimination clause.
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2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without
regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
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complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:
(A) When the character of the work as altered differs materially in kind or nature from that involved
or included in the original proposed construction or
(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125
percent or decreased below 75 percent of the original contract quantity. Any allowance for an
increase in quantity shall apply only to that portion in excess of 125 percent of original contract
item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS:

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a)

"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the
federal government applicable to a project or activity, the cost of which is to be paid or reimbursed in
whole or in part by the federal government, and due to such conflict or inconsistency the availability of
federal funds may be jeopardized, such provision shall not apply to such project or activity."

FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states:
"No procedures or requirement shall be imposed by any State which will operate to discriminate against
the employment of labor from any other State, possession or territory of the United States, in the
construction of a Federal-aid project."

CONVICT PRODUCED MATERIALS:

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid
highway construction project if such materials have been:

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or

(2) Produced in a qualified prison facility and the cumulative annual production amount of such
materials for use in Federal-aid highway construction does not exceed the amount of such
materials produced in such facility for use in Federal-aid highway construction during the 12-
month period ending July 1, 1987.

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period
ending July 1, 1987, produced materials for use in Federal-aid highway construction projects.

TO REPORT BID RIGGING ACTIVITIES:

The U. S. Department of Transportation (DOT) operates the below toll-free "hotline" Monday through Friday,
8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or
other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract

fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be
treated confidentially and caller anonymity will be respected.

TO REPORT BID RIGGING ACTIVITIES
CALL 1-800-424-9071
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal
Equal Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate work force in each trade on all construction work in the covered area, are as

follows:
Goals for Minority Participation In Goals for Female Participation In
Each Trade Each Trade
12.3% (New Castle County) 6.9% (Entire State)

14.5% (Kent & Sussex Counties)

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or
federally assisted) performed in the covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the contractor
also is subject to the goals for both its federally involved and non-federally involved construction.

The Contractor's compliance with the Executive Order and the Executive Order and the regulations in
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the
goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of
meeting the Contractor's goals shall be a violation of the contract, the Executive Order, and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work
hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within 10 working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the name, address, and telephone number of the subcontractor; employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated starting
and completion dates of the subcontract; and the geographical area in which the subcontract is to be
performed.

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is NEW
CASTLE County.

REV. 11-3-80
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this contract
resulted;
b. "Director" means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegates authority;
c. "Employer identification number" means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.
d. "Minority" includes:
i. Black (all persons having origins in any of the Black African racial groups not of Hispanic
origin);
ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);
iii. Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and
participation or community identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions
of these specifications and the Notice which contains the applicable goals for minority and female
participation and which is set forth in the solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative
action obligations on all work in the Plan area (including goals and timetables) shall be in accordance
with that Plan for those trades which have unions participating in the Plan. Contractors must be able to
demonstrate their participation in and compliance with the provisions of any such Hometown Plan. Each
Contractor or Subcontractor participating in an approved Plan is individually required to comply with
its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan
in each trade in which it has employees. The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through 7p of these specifications. The goals set forth in the solicitation from which this contract resulted
are expressed as percentages of the total hours of employment and training of minority and female
utilization the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area. Covered Construction contractors performing construction work in
geographical areas where they do not have a Federal or federally assisted construction contract shall
apply the minority and female goals established for the geographical area where the work is being
performed. Goals are published periodically in the Federal Register in notice form, and such notices may
be obtained from any Office of Federal Contract Compliance Program Office or from the Federal
procurement contracting offices. The Contractor is expected to make substantially uniform progress in
meeting its goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations
promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of
their training, subject to the availability of employment opportunities. Trainees must be trained pursuant
to training programs approved by the U.S. Department of Labor.
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7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the Contractor's compliance with these specifications shall be based upon its effort to
achieve maximum results from its actions. The Contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a.

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and in all facilities at which the Contractor's employees are assigned to work. The Contractor,
where possible, will assign two or more women to each construction project. The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are
aware of and carry out the Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor
by the union or, if referred, not employed by the Contractor, this shall be documented in the file with
the reason therefor, along with whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority person
or woman sent by the Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant to the Contractor's employment needs, especially those programs funded
or approved by the Department of Labor. The Contractor shall provide notice of these programs to
the sources compiled under 7b above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations;
by including it in any policy manual and collective bargaining agreement; by publicizing it in the
company newspaper, annual report, etc.; by specific review of the policy with all management
personnel and with all minority and female employees at least once a year; and by posting the
company EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination
or other employment decisions including specific review of these items with on-site supervisory
personnel such as Superintendents, General Foreman, etc., prior to the initiation of construction work
at any job site. A written record shall be made and maintained identifying the time and place of these
meetings, persons attending, subject matter discussed, and disposition of the subject matter.
Disseminate the Contractor's EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification to
and discussing the Contractor's EEO policy with other Contractors and Subcontractors with whom
the Contractor does or anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female recruitment
and training organizations serving the Contractor's recruitment area and employment needs. Not later
than one month prior to the date for the acceptance of applications for apprenticeship or other training
by any recruitment source, the Contractor shall send written notification to organizations such as the
above, describing the openings, screening procedures, and tests to be used in the selection process.
Encourage present minority and female employees to recruit other minority persons and women and,
where reasonable, provide after school, summer and vacation employment to minority and female
youth both on the site and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
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for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices,
do not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor's obligations under these specifications
are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user
toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontractors from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the
Contractor's EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more
of their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the Contractor is a member and
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these
Specifications provided that the Contractor actively participates in the group, makes every effort to assure
that the group has a positive impact on the employment of minorities and women in the industry, ensures
that the concrete benefits of the program are reflected in the Contractor's minority and female work force
participating, makes a good faith effort to meet its individual goals and timetables, and can provide access
to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor. The
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall
not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all
minority groups, both male and female, and all women, both minority and non-minority. Consequently,
the Contractor may be in violation of the Executive Order if a particular group is employed in a
substantially disparate manner (for example, even though the Contractor has achieved its goals for
women generally, the Contractor may be in violation of the Executive Order if a specific minority group
of women is under utilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate
against any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of
the Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts
as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Order of Federal Contract Compliance Programs. Any Contractor who fails to carry
out such sanctions and penalties shall be in violation of these specifications and Executive Order 11246,
as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity.
If the Contractor fails to comply with the requirements of the Executive Order, the implementing
regulations, or these specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment-related activity to ensure
that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as
may be required by the Government, and to keep records. Records shall at least include for each
employee the name, address, telephone numbers, construction trade, union affiliation if any, employee
identification number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice,
trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate
of pay, and locations at which the work was performed. Records shall be maintained in an easily
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understandable and retrievable form; however, to the degree that existing records satisfy this requirement,
contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish different standards of compliance or upon the application of requirements for the hiring of local
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).

k ok ok ok %k

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal
Employment Opportunity Responsibilities”, (Attachment 1), and is in implementation of 23 U.S.C. 140(a).
As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or
job classification involved.

The number of trainees to be trained under the special provision willbe _ 0 . In the event the contractor
subcontracts a portion of the contract work, he shall determine how many, if any, of the trainees are to be
trained by the subcontractor, provided however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices
or trainees in each occupation shall be in their first year apprenticeship or training,

The number of trainees shall be distributed among the work classification on the basis of the contractor's
needs and the availability of journeymen in the various classifications within a reasonable area of recruitment.
Prior to commencing construction, the contractor shall submit to the Department of Highways and
Transportation for approval the number of trainees to be trained in each selected classification and training
program to be used. Furthermore, the contractor shall specify the starting time for training in each of the
classifications. The contractor will be credited for each trainee employed by him on the contract work who
is currently enrolled or becomes enrolled in an approved program and will be reimbursed for such trainees
as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective of this
Training Special Provision. Accordingly, the contractor shall make every effort to enroll minority trainees
and women (e.g., by conducting systematic and direct recruitment through public and private sources likely
to yield minority and women trainees) to the extent that such persons are available within a reasonable area
of recruitment. The contractor will be responsible for demonstrating the steps that he has taken in pursuance
thereof, prior to a determination as to whether the contractor is in compliance with this Training Special
Provision. This training commitment is not intended, and not be used, to discriminate against any applicant
for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully completed a
training course leading to journeyman status or in which he has been employed as a journeyman. The
contractor should satisfy this requirement by including appropriate questions in the employee application or
by other suitable means. Regardless of the method used the contractor's records should document the findings
in each case.

The minimum length and type of training for each classification will be as established in the training program
selected by the contractor and approved by the Department of Highways and Transportation and the Federal
Highway Administration. The Department of Highways and Transportation and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal employment
opportunity obligations of the contractor and to qualify the average trainee for journeyman status in the
classification concerned by the end of the training period. Furthermore, apprenticeship programs registered
with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S.
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training program
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shall be obtained from the State prior to commencing work the classification covered by the program. It is
the intention of these provisions that the training is to be provided in the construction crafts rather than clerk-
typists or secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction applications.
Training in the laborer classification may be permitted provided that significant and meaningful training is
provided and approved by the division office. Some off-site training is permissible as long as the training
is an integral part of an approved training program and does not comprise a significant part of the overall
training,

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an
employee on this contract in accordance with an approved training program. As approved by the engineer,
reimbursement will be made for training persons in excess of the number specified herein. This
reimbursement will be made even though the contractor receives additional training program funds from other
sources, provided such other sources does not specifically prohibit the contractor from receiving other
reimbursement. Reimbursement for off-site training indicated above may only be made to the contractor
where he does one or more of the following and the trainees are concurrently employed on a Federal-aid
project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's
wages during the off-site training period.

No payment shall be made to the contractor if either the failure to provide the required training, or the failure
to hire the trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part
of the contractor in meeting the requirements of this Training Special Provision. It is normally expected that
a trainee will begin his training on the project as soon as feasible after start of work utilizing the skill involved
and remain on the project as long as training opportunities exist in his work classification or until he has
completed his training program. It is not required that all trainees be on board for the entire length of the
contract. A contractor will have fulfilled his responsibilities under this Training Special Provision if he has
provided acceptable training to the number of trainees specified. The number trained shall be determined on
the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the
contract for the first half of the of the training period, 75 percent for the third quarter of the training period,
and 90 percent for the last quarter of the training period, unless apprentices or trainees is an approved existing
program are enrolled as trainees on this project. In fact case, the appropriate rates approved by the
Department of Labor or Transportation in connection with the existing program shall apply to all trainees
being trained for the same classification who are covered by this Training Special Provisions.

The contractor shall furnish the trainee a copy of the program he will follow in providing the training.

The contractor shall provide each trainee with a certification showing the type and length of training
satisfactorily completed.

The contractor will provide for the maintenance of records and furnish periodic reports documenting his
performance under this Training Special Provision.

* k% ok ok ok

INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT
& TRANSPORTATION EQUITY ACT

Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the Intermodal
Surface Transportation Efficiency Act of 1991 (ISTEA), or Titles I, III, and V of the Transportation Equity
Act for the 21st Century (TEA-21) are required to comply with the regulations of 49 Code of Federal
Regulations (CFR) Part 26 - Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION

The U.S. Department of Transportation (DOT) requires that the Delaware Department of Transportation
continue the established Disadvantaged Business Enterprise (DBE) Program for participation in U.S. DOT
programs and that the program follow the final rules as stated in 49 CFR Part 26 and the Department's
approved DBE Program plan.
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The following definitions apply to this subpart:

Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51
percent owned by one or more individuals who are both socially and economically disadvantaged or, in the
case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; and, (2)
whose management and daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.

DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole
or in part with DOT financial assistance, including letters of credit or loan guarantees, except a contract solely
for the purchase of land.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their
scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program
requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit
business enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and
in which the DBE is responsible for a distinct, clearly defined portion of the work of the contract and whose
share in the capital contribution, control, management, risks, and profits of the joint venture are
commensurate with its ownership interest.

Race-conscious measure or program is one that is focused specifically on assisting only DBEs, including
women-owned DBEs.

Race-neutral measure or program is one that is, or can be, used to assist all small businesses. For the purposes
of this part, race-neutral includes gender neutrality.

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted
contracts, a small business concern as defined pursuant to section 3 of the Small Business Act and Small
Business Administration regulations implementing it (13 CFR part 121) that also does not exceed the cap on
average annual gross receipts specified in 49 CFR §26.65(b).

Socially and economically disadvantaged individuals means any individual who is a citizen (or lawfully
admitted permanent resident) of the United States and who is - (1) any individual who a recipient finds to be
a socially and economically disadvantaged individual on a case-by-case basis; (2) any individual in the
following groups, members of which are rebuttably presumed to be socially and economically disadvantaged:

(i) Black Americans which includes persons having origins in any of the Black racial groups of Affica;

(i) Hispanic Americans which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central
or South American, or other Spanish or Portuguese culture or origin, regardless of race;

(i) Native Americans which includes persons who are American Indians, Eskimos, Aluets, or Native
Hawaiians;

(iv) Asian-Pacific Americans which includes persons whose origins are from Japan, China, Taiwan,
Korea, Burma (Myanmar), Vietnam, L.aos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia,
the Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic
of Palau), the Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati, Juvalu,
Nauru, Federated States of Micronesia, or Hong Kong;

(v) Subcontinent Asian Americans which includes persons whose origins are from India, Pakistan,
Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(vi) Women;

(vi)) Any additional groups whose members are designated as socially and economically disadvantaged
by the SBA, at such time as the SBA designation becomes effective.

DeIDOT will establish specific goals for each particular DOT-assisted project which will be expressed as a
percentage of the total dollar amount of contract bid.

The specific contract goals for this contract are:
DBE Goal: Must Meet Requirements of DelDOT’s Small Business Program

DelDOT continues to reserve the right to approve DBE subcontractors and all substitutions of DBE
subcontractors prior to award and during the time of the contract.

Bidders are required to submit with their bids the completed DBE Program Assurance portion of the
Certification document which will state the bidders intent of meeting the goals established for this contract;
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or in the instance where a contractor cannot meet the assigned DBE Goals for this contract, he/she shall at
the time of bid submit documentation required to verify that he/she has made a Good Faith Effort to meet the
DBE Goals. Guidance for submitting a Good Faith Effort is identified in the next section and in the DBE
Program Plan. Further, the apparent low bidder must submit to DeIDOT within ten (10) calendar days after
the bid opening, executed originals of each and every DBE subcontract to satisfy contract goals consistent
with the DBE Program Assurance submitted as part of the bid package.

No contract work shall be performed by a DBE subcontractor until the executed DBE subcontract is approved
in writing by DelDOT and the Department has issued the required Notice to Proceed. Any DBE subcontract
relating to work to be performed pursuant to this contract, which is submitted to DeIDOT for approval, must
contain all DBE subcontractor information, the requirements contained in this contract, and must be fully
executed by the contractor and DBE subcontractor.

Each contract between the prime contractor and each DBE subcontractor shall at the minimum include the
following:

1. All pertinent provisions and requirements of the prime contract.

2. Description of the work to be performed by the DBE subcontractor.

3. The dollar value of each item of work to be completed by the DBE subcontractor and the bid price
of each item of work to be completed by the DBE subcontractor.

k ok ok ok ok

CRITICAL DBE REQUIREMENTS

A bid may be held to be non-responsive and not considered if the required DBE information is not
provided. In addition, the bidder may lose its bidding capability on Department projects and such other
sanctions as the Department may impose. It is critical that the bidder understands:

1. Inthe event that the bidder cannot meet the DBE goal as set forth in this specification, he/she shall at the
time of bid submit to the Department that percentage of the DBE Goal that will be met, if any, on the
written and notarized assurance made a part of this contract. The contractor shall also at the time of bid
submit all documentation that the contractor wishes to have the Department consider in determining that
the contractor made a Good Faith Effort to meet contract DBE Goals. The Department will not accept
Good Faith Effort documentation other than on the scheduled date and time of the bid opening. However,
the Department may ask for clarification of information submitted should the need arise.

2. A bid which does not contain either a completely executed DBE Program Assurance and/or Good Faith
Effort documentation, where appropriate, shall be declared non-responsive and shall not be considered
by the Department.

3. Failure of the apparent low bidder to present originals of all DBE subcontracts to substantiate the volume
of work to be performed by DBE's as indicated in the bid within ten (10) calendar days after the bid
opening shall create a rebuttable presumption that the bid is not responsive.

4. Bidders are advised that failure to meet DBE Goals during the term of the contract may subject them to
Department sanctions as identified in the DBE Program Plan.

5. In the execution of this contract, the successful bidder agrees to comply with the following contract
clauses:

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt
of any payment, file a statement with the Department on a form to be determined by the Department that
all subcontractors furnishing labor or material have been paid the full sum due them at the stage of the
contract, except any funds withheld under the terms of the contract as required by Chapter 8, Title 17 of
the Delaware Code, annotated and as amended. Any delay or postponement of payment from the above
referenced time frame may occur only for good cause following written approval of DelDOT. This
clause applies to both DBE and non-DBE subcontractors.

Retainage: The prime contractor agrees to return retainage to each subcontractor within 15 calendar days
after the subcontractor's work is satisfactorily completed. Any delay or postponement of payment from
the above referenced time frame may occur only for good cause following written approval of DelDOT.
This clause covers both DBE and non-DBE subcontractors. As guidance, once a subcontractor has
satisfactorily completed the physical work, and has given to the prime contractor a certified statement
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that all laborers, lower tier contractors, and materialmen who have furnished labor and materials to the
subcontractor have been paid all monies due them, the prime contractor shall return retainage to the
subcontractor within 15 calendar days.

6. In the execution of this contract, the successful bidder agrees to comply with the following contract
assurance and will include this same language in each subcontractor contract:

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR
Part 26 in the award and administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such remedy as the recipient deems appropriate." 49 CFR Section 26.13

7. In addition to this specification, bidders must comply with all provisions of the rules and regulations
adopted by the U.S. Department of Transportation for DBE participation in U.S. DOT and DelDOT
Programs (49 CFR Part 26) and the Delaware Department of Transportation Disadvantaged Business
Enterprise Program Plan; each of which is hereby incorporated and made part of this specification.
Bidders are also reminded that they must be responsible and responsive bidders in all other aspects aside
from the DBE Program in order to be awarded the contract.

k ok ok ok ok

GUIDANCE FOR GOOD FAITH EFFORT

When the DBE Goals established for a contract by DeIDOT are not met, the contractor shall demonstrate
good faith efforts to meet the DBE contract goals. The contractor shall demonstrate that the efforts made
were those that a contractor actively and aggressively seeking to meet the goals established by DeIDOT would
make, given all relevant circumstances. Evidence of this good faith effort will be submitted with the bid at
the time of the bid opening,

The contractor is expected to demonstrate good faith efforts by actively and aggressively seeking out DBE
participation in the project to the maximum extent, given all relevant circumstances. Following are the kinds
of efforts that may be taken but are not deemed to be exclusive or exhaustive and DelDOT will consider other

factors and types of efforts that may be relevant:
Efforts made to select portions ‘of the work proposed to be performed by DBEs in order to increase the

likelihood of achieving the stated goal. Selection of portions of work are required to at least equal the
goal for DBE utilization specified in this contract.

2. Written notification at least ten (10) calendar days prior to the opening of a bid soliciting DBE interest
in participating in the contract as a subcontractor or supplier and for specific items of work.

3. Efforts made to obtain and negotiate with DBE firms for specific items of work:

a. Description of the means by which firms were solicited (i.e. by telephone, e-mail, written notice,
advertisement).

b. The names, addresses, telephone numbers of DBE's contacted, the dates of initial contact; and
whether initial solicitations of interest were followed-up by contacting the DBEs to determine with
certainty whether the DBEs were interested.

c. A description of the information provided to DBE firms regarding the plans, specifications and
estimated quantities for portions of the work to be performed.

d. A statement of why additional agreements with DBE's were not reached in order to meet the
projected goal.

e. Listing of each DBE contacted but not contracted and the reasons for not entering a contract.

4. Efforts made to assist DBEs that need assistance in obtaining bonding, insurance, or lines of credit
required by the contractor.
Reasons why certified DBEs are not available or not interested.

Efforts to effectively use the services of available disadvantaged community organizations; disadvantaged
contractor's groups; local, state and federal DBE assistance offices; and other organizations that provide
assistance in recruitment and placement of DBEs.

The following are examples of actions that may not be used as justification by the contractor for failure to
meet DBE contract goals:

1. Failure to contract with a DBE solely because the DBE was unable to provide performance and/or
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payment bonds.

Rejection of a DBE bid or quotation based on price alone.

Rejection of a DBE because of its union or non-union status.

Failure to contract with a DBE because the contractor normally would perform all or most of the work
in the contract.

Administrative reconsideration:

Within five (5) days of being informed by DelDOT that it is not responsive because it has not
documented sufficient good faith efforts, a bidder may request administrative reconsideration. Bidder
should make this request in writing to the following reconsideration official: Director of Administration,
DelDOT, P. O. Box 778, Dover, Delaware 19903. The reconsideration official will not have played any
role in the original determination that the bidder did not document sufficient good faith efforts.

As part of this reconsideration, the bidder will have the opportunity to provide written documentation or
argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.
The bidder will have the opportunity to meet in person with the reconsideration official, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do
so. The final decision made by the reconsideration official will be communicated to the bidder in writing.
The result of the reconsideration process is not administratively appealable to the U.S. Department of
Transportation.

* ok ok ok ok
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REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION CONTRACTS
(Exclusive of Appalachian Contracts)

FHWA-1273 -- Revised May 1, 2012 http://www.thwa.dot.gov/programadmin/contracts/1273/1273.docx

I
IL.
I

General
Nondiscrimination

. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V.
VI

Contract Work Hours and Safety Standards Act Provisions
Subletting or Assigning the Contract

VIL Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act

X

Compliance with Governmentwide Suspension and Debarment Requirements

XL  Certification Regarding Use of Contract Funds for Lobbying

I.
1.

II.

GENERAL

Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23
(excluding emergency contracts solely intended for debris removal). The contractor (or subcontractor)
must insert this form in each subcontract and further require its inclusion in all lower tier subcontracts
(excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any
purchase order, rental agreement or agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in
lower tier subcontracts (excluding subcontracts for design services, purchase orders, rental agreements and
other agreements for supplies or services). The design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents,
however, the Form FHWA-1273 must be physically incorporated (not referenced) in all contracts,
subcontracts and lower-tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services related to a construction contract).

Subject to the applicability criteria noted in the following sections, these contract provisions shall apply
to all work performed on the contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient

grounds for withholding of progress payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate by the contracting agency and
FHWA.

. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for

any purpose within the limits of a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or probation. The term Federal-aid highway
does not include roadways functionally classified as local roads or rural minor collectors.

NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction
contracts and to all related construction subcontracts of $10,000 or more. The provisions of 23 CFR Part 230
are not applicable to material supply, engineering, or architectural service contracts.

In

addition, the contractor and all subcontractors must comply with the following policies: Executive Order
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11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as amended, and related regulations
including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause
in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000, the Standard Federal Equal
Employment Opportunity Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order
11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The
contracting agency and the FHWA have the authority and the responsibility to ensure compliance with Title
23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil
Rights Act of 1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate
and to take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities
under this contract. The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has
made every good faith effort to provide equal opportunity with respect to all of its terms and conditions
of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:
"It is the policy of this Company to assure that applicants are employed, and that employees are treated
during employment, without regard to their race, religion, sex, color, national origin, age or disability.
Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer
who will have the responsibility for and must be capable of effectively administering and promoting an
active EEO program and who must be assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are substantially involved in
such action, will be made fully cognizant of, and will implement, the contractor's EEO policy and
contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that
the above agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of
work and then not less often than once every six months, at which time the contractor's EEO policy and
its implementation will be reviewed and explained. The meetings will be conducted by the EEO
Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO
Officer, covering all major aspects of the contractor's EEO obligations within thirty days following
their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO
Officer in the contractor's procedures for locating and hiring minorities and women.
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Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible
to employees, applicants for employment and potential employees.

The contractor's EEO policy and the procedures to implement such policy will be brought to the
attention of employees by means of meetings, employee handbooks, or other appropriate means.

. Recruitment: When advertising for employees, the contractor will include in all advertisements for
employees the notation: "An Equal Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in the area from which the project
work force would normally be derived.

a.

The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral sources likely to yield qualified minorities
and women. To meet this requirement, the contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment consideration.

. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall

referrals, the contractor is expected to observe the provisions of that agreement to the extent that the
system meets the contractor's compliance with EEO contract provisions. Where implementation of such
an agreement has the effect of discriminating against minorities or women, or obligates the contractor
to do the same, such implementation violates Federal nondiscrimination provisions.

The contractor will encourage its present employees to refer minorities and women as applicants for
employment. Information and procedures with regard to referring such applicants will be discussed
with employees.

. Personnel Actions: Wages, working conditions, and employee benefits shall be established and
administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be followed:

a.

The contractor will conduct periodic inspections of project sites to insure that working conditions and
employee facilities do not indicate discriminatory treatment of project site personnel.

. The contractor will periodically evaluate the spread of wages paid within each classification to

determine any evidence of discriminatory wage practices.

. The contractor will periodically review selected personnel actions in depth to determine whether there

is evidence of discrimination. Where evidence is found, the contractor will promptly take corrective
action. If the review indicates that the discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

The contractor will promptly investigate all complaints of alleged discrimination made to the contractor
in connection with its obligations under this contract, will attempt to resolve such complaints, and will
take appropriate corrective action within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant, such corrective action shall include such
other persons. Upon completion of each investigation, the contractor will inform every complainant
of all of their avenues of appeal.

. Training and Promotion:

a.

The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who
are applicants for employment or current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification involved.

Consistent with the contractor's work force requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In the event a special provision
for training is provided under this contract, this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve training positions for persons who receive
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welfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for employment of available training programs
and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are
minorities and women and will encourage eligible employees to apply for such training and promotion.

Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor
will use good faith efforts to obtain the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a contractor's association acting as agent,
will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training
programs aimed toward qualifying more minorities and women for membership in the unions and
increasing the skills of minorities and women so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to
the end that such union will be contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except
that to the extent such information is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor shall so certify to the
contracting agency and shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the
time limit set forth in the collective bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and
women. The failure of a union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement) does not relieve the contractor
from the requirements of this paragraph. In the event the union referral practice prevents the contractor
from meeting the obligations pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall inmediately notify the contracting agency.

. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide reasonable accommodation in all
employment activities unless to do so would cause an undue hardship.

Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall
not discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the
selection and retention of subcontractors, including procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration
of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO
obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO
obligations.

Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are
incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin,

or sex in the performance of this contract. The contractor shall carry out applicable requirements
of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the

17



Contract No. T200920002.01

contractor to carry out these requirements is a material breach of this contract, which may result in
the termination of this contract or such other remedy as the contracting agency deems appropriate.

11.  Records and Reports: The contractor shall keep such records as necessary to document compliance with
the EEO requirements. Such records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading
minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each
July for the duration of the project, indicating the number of minority, women, and non-minority
group employees currently engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. The staffing data should represent the
project work force on board in all or any part of the last payroll period preceding the end of July.
If on-the-job training is being required by special provision, the contractor will be required to
collect and report training data. The employment data should reflect the work force on board
during all or any part of the last payroll period preceding the end of July.

III. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that
segregation on the basis of race, color, religion, sex, or national origin cannot result. The contractor may
neither require such segregated use by written or oral policies nor tolerate such use by employee custom. The
contractor's obligation extends further to ensure that its employees are not assigned to perform their services
at any location, under the contractor's control, where the facilities are segregated. The term "facilities"
includes waiting rooms, work areas, restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing provided for employees. The contractor shall provide separate or
single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related
subcontracts and lower-tier subcontracts (regardless of subcontract size). The requirements apply to all
projects located within the right-of-way of a roadway that is functionally classified as Federal-aid highway.
This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract
provisions and related matters” with minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages
a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on

any account (except such payroll deductions as are permitted by regulations issued by the Secretary of
Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits
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(or cash equivalents thereof) due at time of payment computed at rates not less than those contained
in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2)
of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans,
funds, or programs which cover the particular weekly period, are deemed to be constructively made
or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classification of work actually performed,
without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the employer's payroll records accurately set forth
the time spent in each classification in which work is performed. The wage determination (including
any additional classification and wage rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH—1321) shall be posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the workers.

b. (1)The contracting officer shall require that any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which is to be employed under the contract shall
be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:

(i) The work to be performed by the classification requested is not performed by a classification
in the wage determination; and

(i) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2)If the contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator,
or an authorized representative, will approve, modify, or disapprove every additional classification
action within 30 days of receipt and so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is necessary.

(3)In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour
Administrator, or an authorized representative, will issue a determination within 30 days of receipt
and so advise the contracting officer or will notify the contracting officer within the 30-day period
that additional time is necessary.

(4)The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the classification
under this contract from the first day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

d. Ifthe contractor does not make payments to a trustee or other third person, the contractor may consider
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as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized representative
of the Department of Labor, withhold or cause to be withheld from the contractor under this contract, or
any other Federal contract with the same prime contractor, or any other federally-assisted contract subject
to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the
accrued payments or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of
wages required by the contract. In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages
required by the contract, the contracting agency may, after written notice to the contractor, take such action
as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until
such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of
the work and preserved for a period of three years thereafter for all laborers and mechanics working
at the site of the work. Such records shall contain the name, address, and social security number of each
such worker, his or her correct classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types
described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR
5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the applicable programs.

b. (1)The contractor shall submit weekly for each week in which any contract work is performed a copy
of all payrolls to the contracting agency. The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that
full social security numbers and home addresses shall not be included on weekly transmittals.
Instead the payrolls shall only need to include an individually identifying number for each employee
(e.g , the last four digits of the employee's social security number). The required weekly payroll
information may be submitted in any form desired. Optional Form WH-347 is available for this
purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
worker, and shall provide them upon request to the contracting agency for transmission to the State
DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage requirements. It is not a violation of this
section for a prime contractor to require a subcontractor to provide addresses and social security
numbers to the prime contractor for its own records, without weekly submission to the contracting
agency..

(2)Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:
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(i) That the payroll for the payroll period contains the information required to be provided under
§5.5 (a)(3)(i) of Regulations, 29 CFR part 5, the appropriate information is being
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(ii))That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in
the applicable wage determination incorporated into the contract.

(3)The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance”
required by paragraph 3.b.(2) of this section.

(4)The falsification of any of the above certifications may subject the contractor or subcontractor to
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United
States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section
available for inspection, copying, or transcription by authorized representatives of the contracting
agency, the State DOT, the FHWA, or the Department of Labor, and shall permit such representatives
to interview employees during working hours on the job. If the contractor or subcontractor fails to
submit the required records or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a.. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they performed
when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency
recognized by the Office, or if a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the registered
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate)
specified in the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the

apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in the
applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
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provisions of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination
for the applicable classification. If the Administrator determines that a different practice prevails for
the applicable apprentice classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the
U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's
level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating
in a training plan approved by the Employment and Training Administration shall be paid not less than
the applicable wage rate on the wage determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for
the work actually performed.

In the event the Employment and Training Administration withdraws approval of a training program,
the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined
rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part
shall be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).
Apprentices and trainees working under apprenticeship and skill training programs which have been
certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4 of this Section IV. The
straight time hourly wage rates for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in this contract.

. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also
require the subcontractors to include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with
all the contract clauses in 29 CFR 5.5.

. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for

termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.
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8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the

Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference
in this contract.

Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract
shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and
subject to the overtime provisions of the Contract Work Hours and Safety Standards Act. These clauses shall
be nserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph,
the terms laborers and mechanics include watchmen and guards.

1.

Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or permit any such laborer
or mechanic in any workweek in which he or she is employed on such work to work in excess of forty
hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set

forth in paragraph (1.) of this section, the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such District
or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to
each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause
set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual
was required or permitted to work in excess of the standard workweek of forty hours without payment of
the overtime wages required by the clause set forth in paragraph (1.) of this section.

. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon

its own action or upon written request of an authorized representative of the Department of Labor withhold
or cause to be withheld, from any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the
clause set forth in paragraph (2.) of this section.

. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in

paragraph (1.) through (4.) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT
This provision is applicable to all Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30
percent (or a greater percentage if specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency. Specialty items may be performed
by subcontract and the amount of any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required to be performed by the contractor's
own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime
contractor, and equipment owned or rented by the prime contractor, with or without operators. Such
term does not include employees or equipment of a subcontractor or lower tier subcontractor, agents
of the prime contractor, or any other assignees. The term may include payments for the costs of hiring
leased employees from an employee leasing firm meeting all relevant Federal and State regulatory
requirements. Leased employees may only be included in this term if the prime contractor meets all of
the following conditions:

(1)  the prime contractor maintains control over the supervision of the day-to-day activities of the
leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on
the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum
wages, the submission of payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge,
abilities, or equipment not ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed
includes the cost of material and manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm,
has full authority to direct performance of the work in accordance with the contract requirements, and is
in charge of all construction operations (regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and engineering services) as the contracting
officer determines is necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written
consent of the contracting officer, or authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment of the contract. Written consent
will be given only after the contracting agency has assured that each subcontract is evidenced in writing
and that it contains all pertinent provisions and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts;
however, contracting agencies may establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local
laws governing safety, health, and sanitation (23 CFR 635). The contractor shall provide all safeguards,

24



Contract No. T200920002.01

safety devices and protective equipment and take any other needed actions as it determines, or as the
contracting officer may determine, to be reasonably necessary to protect the life and health of employees
on the job and the safety of the public and to protect property in connection with the performance of the
work covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor
enters into pursuant to this contract, that the contractor and any subcontractor shall not permit any
employee, in performance of the contract, to work in surroundings or under conditions which are
unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107
of the Contract Work Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of contract performance to inspect or investigate
the matter of compliance with the construction safety and health standards and to carry out the duties of
the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications
and a high degree of reliability on statements and representations made by engineers, contractors, suppliers,
and workers on Federal-aid highway projects, it is essential that all persons concerned with the project
perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on
each Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or
whoever, whether a person, association, firm, or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection
with the submission of plans, maps, specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with
respect to the character, quality, quantity, or cost of any work performed or to be performed, or materials
furnished or to be furnished, in connection with the construction of any highway or related project
approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916,
(39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder,
proposer, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to have

stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from
receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306 of the Clean
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Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this
Section X in every subcontract, and further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X.

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND

VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts,
lower-tier subcontracts, purchase orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000 or more — as defined in 2 CFR Parts
180 and 1200.

1. Instructions for Certification — First Tier Participants:

a.

. The terms "covered transaction," "debarred," "suspended," "ineligible,

By signing and submitting this proposal, the prospective first tier participant is providing the
certification set out below.

The inability of a person to provide the certification set out below will not necessarily result in denial
of participation in this covered transaction. The prospective first tier participant shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter into
this transaction. However, failure of the prospective first tier participant to furnish a certification or an
explanation shall disqualify such a person from participation in this transaction.

. The certification in this clause is a material representation of fact upon which reliance was placed when

the contracting agency determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in addition to other remedies

available to the Federal Government, the contracting agency may terminate this transaction for cause
of default.

The prospective first tier participant shall provide immediate written notice to the contracting agency
to whom this proposal is submitted if any time the prospective first tier participant learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

n.n

participant," "person,"
"principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200.
“First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee
of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor).
“Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

The prospective first tier participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency entering into
this transaction.

The prospective first tier participant further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transactions," provided by the department or contracting agency,
entering into this covered transaction, without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in

26



1

Contract No. T200920002.01

covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier
prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

Nothing contained in the foregoing shall be construed to require the establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of the prospective participant is not required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency may terminate this transaction
for cause or default.

k ok ok sk ok

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — First Tier
Participants:

a.

The prospective first tier participant certifies to the best of its knowledge and belief, that it and its
principals:

(1)Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal department or agency;

(2)Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3)Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph (a)(2) of
this certification; and

(4)Have not within a three-year period preceding this application/proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Where the prospective participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA
approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a.

By signing and submitting this proposal, the prospective lower tier is providing the certification set out
below.

. The certification in this clause is a material representation of fact upon which reliance was placed when

this transaction was entered into. If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the person to which
this proposal is submitted if at any time the prospective lower tier participant learns that its certification
was erroneous by reason of changed circumstances.

The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person,"
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"principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200.
You may contact the person to which this proposal is submitted for assistance in obtaining a copy of
those regulations. “First Tier Covered Transactions™ refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor).
“Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

. The prospective lower tier participant agrees by submitting this proposal that, should the proposed

covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency with which this
transaction originated.

. The prospective lower tier participant further agrees by submitting this proposal that it will include this

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

. A participant in a covered transaction may rely upon a certification of a prospective participant in a

lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in
covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier
prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

. Nothing contained in the foregoing shall be construed to require establishment of a system of records

in order to render in good faith the certification required by this clause. The knowledge and information
of participant is not required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

Except for transactions authorized under paragraph e of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

k ok ok sk ok

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

L.

The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal department or agency.

Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

% sk ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which
exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or

her knowledge and belief, that:
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a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any Federal agency,
a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the making of any Federal grant, the making
of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its
instructions.

2. This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require
that the language of this certification be included in all lower tier subcontracts, which exceed $100,000
and that all such recipients shall certify and disclose accordingly.

% sk ok ok ok
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PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION
Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims.

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor shall
keep and maintain the sworn payroll information for a period of 6 months from the last day of the work
week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project. In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published, the
rates in effect at the time of the execution of the contract shall be the applicable rates for the project."”

PREVAILING WAGE REQUIREMENTS

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and
does not preempt or displace State of Delaware prevailing wage requirements.

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage
standards because of concurrent Federal and State coverage, the employer's minimum wage obligations are
determined by whichever standards are higher.
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STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 451-3423

Mailing Address: Located at:

225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 104

NEWARK, DE 19702 NEWARK, DE 19702

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 15, 2013

CLASSIFICATION NEW CASTLE KENT SUSSEX
BRICKLAYERS 46.83 46.83 14 .51
CARPENTERS 42.64 50.06 39.82
CEMENT FINISHERS 28.79 26.13 23.29
ELECTRICAL LINE WORKERS 22.50 43 .42 21.25
ELECTRICIANS 60.60 60.60 60.60
IRON WORKERS 42.20 23.87 25.35
LABORERS 28.95 26.97 26.82
MILLWRIGHTS 16.11 15.63 13.49
PAINTERS 58.07 58.07 58.07
PILEDRIVERS 66.42 23.75 26.95
POWER EQUIPMENT OPERATORS 37.00 29.47 27.16
SHEET METAL WORKERS 22.75 20.31 18.40
TRUCK DRIVERS 29.08 21.42] ) 19.13

CERTIFIED: Z////J BY:

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

A et VO
OR LAW ENFORCEMENT

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR

ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: Contract No. T200920002.01 Paper Mill Road Sidewalk Improvements, New Castle

County




Contract No. T200920002.01
GENERAL DECISION: DE130013 05/10/2013 DE103
State: DELAWARE
Construction Type: HIGHWAY
COUNTY: New Castle County in Delaware
HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 05/24/2013
SUDE2013-001 04/15/2012
Rates Fringes
Bricklayer 46.83
Carpenter 42.64
Cement Finisher 28.79
ELECTRICIAN
Electrician 60.60
Line Worker 22.50
Ironworker 42.20
Laborer 28.95
Millwright 16.11
Power Equipment Operator: 66.42
Piledriver
Painter 58.07
Power Equipment Operator 37.00
Sheet Metal Worker 22.75
Truck Driver 29.08

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of “identifiers” that indicate whether the particular rate is union
or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than “SU” denotes that the union
classification and rate have found to be prevailing for the classification. Example: PLUMO0198-005
07/01/2011. The first four letters, PLUM, indicate the international union and the four-digit number, 0198,
that follows indicates the local union number or district council number where applicable, i.e., Plumbers
Local 0198. The next number, 005 in the example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these characters is the effective date of the most current

32



Contract No. T200920002.01

negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements
governing the rate.

Non-Union Identifiers

Classifications listed under an “SU” identifier were derived from survey data by computing average rates and
are not union rates; however, the data used in computing these rates may include both union and non-union
data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union rates, LA indicated the State
of Louisiana; 2004 is the year of the survey: and 007 is an internal number used in producing the wage
determination. A 1993 or later date, 5/13/2010, indicates the classifications and rates under that identifier
were issued as a General Way Determination on the date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.
0000/9999: weighted union wage rates will be published annually each January.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional
Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is
not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be
with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor considers
relevant to the issue.

3.)If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210
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4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

APPLICABILITY OF DAVIS-BACON LABOR STANDARD PROVISIONS TO FLAGGERS

The U.S. Department of Labor has established that the duties of flaggers working on contracts covered
by the Davis-Bacon Act, are manual and physical in nature. Accordingly, all employees performing the work
of flaggers on Davis-Bacon covered contracts shall be entitled to receive applicable prevailing wage rates.

* k% ok ok ok

ALL AGENCY MEMORANDUM NO. 130
U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON, DC 20210

GUIDELINES
HIGHWAY CONSTRUCTION

Highway projects include the construction, alteration, or repair of roads, streets, highways, runways,
taxiways, alleys, trails, paths, parking areas, and other similar projects not incidental to building or heavy
construction.

EXAMPLES: Alleys, Base Courses, Bituminous treatments, Bridle Paths, Concrete pavement, Curbs,
Excavation and embankment (for road construction), Fencing (highway), Grade crossing elimination
(overpasses and underpasses), Guard rails on highway, Highway signs, Highway bridges (overpasses,
underpasses, grade separation), Medians, Parking lots, Parkways, Resurfacing streets and highways,
Roadbeds, Roadways, Runways, Shoulders, Stabilizing courses, Storm sewers incidental to road construction,
Street paving, Surface courses, Taxiways, and Trails.

ANY QUESTIONS REGARDING THE APPLICATION OF THE GUIDELINES ABOVE TO A
PARTICULAR PROJECT OR ANY DISPUTES REGARDING THE APPLICATION OF THE WAGE
SCHEDULES ARE TO BE REFERRED TO THE WAGE AND HOUR DIVISION, U.S. DEPARTMENT
OF LABOR FOR RESOLUTION, AND THE INSTRUCTIONS OF THE WAGE AND HOUR DIVISION
ARE TO BE OBSERVED IN ALL INSTANCES.

* ALL AGENCY MEMORANDUM NO. 130
U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON, DC 20210
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under '"MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs forms/manuals/standard specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of the
above referenced Supplemental Specifications will be included in the final contract documents upon
award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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SMALL BUSINESS PROGRAM

DELAWARE DEPARTMENT OF TRANSPORTATION
DISADVANTAGED BUSINESS ENTERPRISE
PROGRAM PLAN
January 2013

SMALL BUSINESS PARTICIPATION REQUIREMENT

Important bidder information is listed below. Bidders are required to make themselves familiar with the
full Small Business Program information pages that follow.

Small Business Participation Within DelDOT’s DBE Program

The Small Business provision of DelDOT’s DBE Program is required pursuant to Section 1101 (b) of the
Transportation Equity Act for the 21st Century and 49 CFR Part 26, "Participation by Disadvantaged
Business Enterprises in Department of Transportation Programs,” particularly the Final Rule set forth in
the Federal Register [76 FR 5083-Disadvantaged Business Enterprise: Program Improvements] published
January 28, 2011.

DelDOT’s DBE Program containing the new Fostering Small Business Participation element has been
accepted by both the USDOT’s Federal Highway Administration and the Federal Transit Administration.

General Provisions of the DelDOT Small Business Plan

Competition within DelDOT’s Small Business Program is limited only on the basis of business size, thus
the Program is based on race-neutral (rather than race-conscious) classification. Race-neutral
classification will ensure that all small businesses, DBEs and non-DBEs alike, are given equal
opportunity to participate in DelDOT’s Small Business Program. All small businesses that wish to
participate will be subject to the same financial and employee size standards, and consequently, will be
competing with similarly-sized businesses.

Participation Criteria

In order to be awarded this construction contract, the firm must meet one of the following two criteria:
* The firm must be a DelDOT-certified DBE prior to the bid date,
Or,

« The firm (including any of its affiliates) must be an existing small business, as defined by Small
Business Administration (SBA) standards. DelDOT will apply current SBA business size
standard(s) found in 13 CFR part 121 appropriate to the type(s) of work the small business seeks to
perform on each DOT-assisted contract or agreement. A size standard is the largest that a concern can
be and still qualify as a small business for Federal Government programs. To maintain parity with the
DBE business size restriction, the average annual gross receipts, as defined by SBA regulations (see
13 CFR 121.402) over the firm's previous three fiscal years cannot be in excess of $22.41 million.

Size Standards for the Small Businesses Program

In order to qualify for participation in the DBE Program (of which the Small Business Program is part),
the three-year average annual gross receipts of the firm, including its affiliates, cannot exceed $22.41
million. Additionally, each small business will be measured against their NAICS code financial and
employee size standard.
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Size standards have been established for types of economic activity or industry under the North American
Industry Classification System (NAICS). NAICS codes are described by the U.S. NAICS Manual,
available from the U.S. Census Bureau at http://www.census.gov/eos/wwwi/naics/. A full table matching a
size standard with each NAICS Industry is also published annually by SBA in the Federal Register. Some
of the common transportation industry-related NAICS codes and their size standards have been attached
at the end of this document.

Affiliation (Small Business Independence)

The financial/employee size standard applies to the bidding firm and the sum of any of its business
affiliates. It is the responsibility of each individual small business to report to DelDOT any real or
perceived affiliation among other entities. DelDOT uses Title 13, Section 121.103 as a guide to determine
affiliation among business concerns.

Small Business Program Requirement

Firms that wish to submit a bid for this project must be an existing, for-profit, small business, as defined
by SBA standards and 49 CFR Part 26. DelDOT applies the SBA business size standard that correlates to
the appropriate type of work that the small business seeks to perform on the contract. In determining
business size, firms must count their receipts or employees, including all of those of its domestic and
foreign affiliates, regardless of whether the affiliates are organized for profit.

Proof of Eligibility

The apparent low bidder must provide copies of the previous three year’s federal tax returns, and any
other information needed to verify qualification under the Small Business Program, within 10 Calendar
Days of notification of apparent low bidder status. Contract Award will not take place until the
Department has been satisfied the apparent low bidder meets the Small Business Program requirements.

Failure of the apparent low bidder to present proof of eligibility meeting the Small Business Program
requirements within ten (10) calendar days after the bid opening shall create a rebuttable presumption that
the bid is not responsive.

Small Business Verification

DelDOT will not rely upon or accept a small business verification process used by any other entity. No
contract may be awarded without expressed written approval from the corresponding DelDOT DBE
Program Manager.

U.S.D.O.T. Office of Inspector General

Any suspected evidence of; falsified documents or fraudulent attempts to join this program; fraudulent
activity, such as not reporting affiliation in order to gain access to the Small Business Program; attempts
to take part in the DelDOT Small Business Program either through falsified or misleading financial data,
unreported business alliances, or otherwise; will result in immediate removal from the Program and
directed to the attention of the U.S. Department of Transportation, Office of Inspector General.

Basis of Payment:

The cost of compliance, if any, with the Small Business Program is to be included in Item 763000, Initial
Expense.

7/15/13
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The following is an excerpt of Section VI, Small Business Participation within the DBE Program, from

the DELAWARE DEPARTMENT OF TRANSPORTATION, DISADVANTAGED BUSINESS

ENTERPRISE PROGRAM PLAN, January 2013. The full DBE Program is available at the following:
http://www.deldot.gov/information/business/dbe/pdf/DBE_Program_Plan_March2013.pdf

VI. SMALL BUSINESS PARTICIPATION WITHIN THE DBE
PROGRAM (26.39)

The Small Business provision of DelDOT’s DBE Program is required pursuant to
Section 1101 (b) of Transportation Equity Act for the 21st Century and 49 CFR Part 26,
"Participation by Disadvantaged Business Enterprises in Department of Transportation
Programs,” particularly the Final Rule set forth in the Federal Register [76 FR 5083-
Disadvantaged Business Enterprise: Program Improvements] published January 28, 2011.

On April 20, 2012 DelDOT was notified that the Federal Transit Administration (FTA)
and the Federal Highway Administration (FHWA) completed their review of the
DelDOT DBE Program Submission containing the new Fostering Small Business
Participation Element; and, in reviewing Delaware's small business element, both
operating administrations have determined that it sufficiently fulfills the intent of the
regulations.

The Small Business Program is a provision for which status as a small or disadvantaged
business is required, thus it is advantageous to those firms that qualify as such. Any
suspected evidence of falsified documents or fraudulent attempts to join this program will
be directed immediately to the attention of the U.S. Department of Transportation, Office
of Inspector General.

Introduction

On January 28, 2011, the Office of the Secretary of Transportation issued a final rule to
49 CFR Part 26, stating to all recipients of federal transportation aid:

(a) Your DBE program must include an element to structure contracting requirements to
facilitate competition by small business concerns, taking all reasonable steps to
eliminate obstacles to their participation, including unnecessary and unjustified
bundling of contract requirements that may preclude small business participation in
procurements as prime contractors or subcontractors.

(b) This element must be submitted to the appropriate DOT operating administration for
approval as a part of your DBE program by February 28, 2012.

(c) You must actively implement your program elements to foster small business

participation. Doing so is a requirement of good faith implementation of your DBE
program.
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General Provisions of the DelIDOT Small Business Plan

In response to the USDOT directive to “establish program elements to foster small
business participation,” all DelDOT purchases, contracts or agreements funded either in
whole or in part by Transportation Alternatives Program funds, hereinafter referred to
collectively as TAP funds, are to be set-aside for competition only between eligible small
business concerns. Included in this provision are all DelDOT purchases, contracts, or
consulted activities that are funded with TAP federal-aid for either mass or surface transit
projects.

Competition within DelDOT’s Small Business Program is limited only on the basis of
business size, thus the Program is based on race-neutral (rather than race-conscious)
classification. Race-neutral classification will ensure that all small businesses, DBEs and
non-DBEs alike, are given equal opportunity to participate in DelDOT’s Small Business
Program. All small businesses that wish to participate will be subject to the same
financial and employee size standards, and consequently, will be competing with
similarly-sized businesses.

The rules set forth in Title 13 §121.401 through 121.413 apply to all Federal procurement
programs for which status as a small business is required or advantageous, including this
program. Any firm that wishes to participate in the DelIDOT Small Businesses Program
must be an existing, for-profit, small business, as defined by SBA standards and 49 CFR
Part 26. DelDOT applies the SBA business size standard that correlates to the
appropriate type of work that the small business seeks to perform on the contract. In
determining business size, any firm wishing to participate in DelDOT’s Small Business
Program must count their receipts or employees, including all of those of its domestic and
foreign affiliates, regardless of whether the affiliates are organized for profit.

Participation Criteria

In order to participate in the Small Business Program, the firm must meet one of the
following two criteria:

e The firm must be a DelDOT-certified DBE prior to the bid date,
Or,

e The firm (including any of its affiliates) must be an existing small business, as
defined by Small Business Administration (SBA) standards. DelDOT will apply
current SBA business size standard(s) found in 13 CFR part 121 appropriate to the
type(s) of work the small business seeks to perform on each DOT-assisted contract or
agreement. A size standard is the largest that a concern can be and still qualify as a
small business for Federal Government programs. To maintain parity with the DBE
business size restriction, the average annual gross receipts, as defined by SBA
regulations (see 13 CFR 121.402) over the firm's previous three fiscal years cannot be
in excess of $22.41 million.
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Affiliation (Small Business Independence)

The financial/employee size standard applies to the bidding firm and the sum of any of its
business affiliates. It is the responsibility of each individual small business to report to
DelDOT any real or perceived affiliation among other entities. DelDOT uses Title 13,
Section 121.103 as a guide to determine affiliation among business concerns. Any
evidence of fraudulent activity, such as not reporting affiliation in order to gain access to
the Small Business Program, will result in immediate removal from the Program and
directed to the attention us the U.S. Department of Transportation, Office of Inspector
General.

Concerns and entities are affiliates of each other when one controls or has the power to
control the other, or a third party or parties controls or has the power to control both. It
does not matter whether control is exercised, so long as the power to control exists.
DelDOT considers factors such as ownership, management, previous relationships with
or ties to another concern, and contractual relationships, in determining whether
affiliation exists. Affiliation may be found where an individual, concern, or entity
exercises control indirectly through a third party. In determining whether affiliation
exists, DelDOT will consider the totality of the circumstances, and may find affiliation
even though no single factor is sufficient to constitute affiliation. Affiliation can also be
determined based on shared stock ownership, common management, common interests
(family members, individuals, or firms with common investments), or firms that are
economically dependent through contractual or other relationships.

Size Standards for the Small Businesses Program

In order to qualify for participation in the DBE Program (of which the Small
Business Program is part), the three-year average annual gross receipts of the firm,
including its affiliates, cannot exceed $22.41 million. Additionally, each small
business will be measured against their NAICS code financial and employee size
standard.

DelDOT uses the size standards set by the U.S. Small Business Administration (SBA) to
define whether a business entity is small and, thus, eligible for programs and preferences
reserved for “small business” concerns. An SBA size standard is the largest that a firm
can be and still qualify as a small business for federal-aid-based government programs.
SBA size standards are expressed in either millions of dollars (financial size) or in the
number of employees (workforce size) — not both. Small business size standards are
determined either by calculating the annual receipts of the most recent fiscal year or the
number of all part and full-time employees of a firm (including those of its affiliates).

Size standards have been established for types of economic activity or industry under the
North American Industry Classification System (NAICS). NAICS codes are described
by the U.S. NAICS Manual, available from the U.S. Census Bureau at
www.census.gov/eos/wwwi/naics/. A full table matching a size standard with each
NAICS Industry is also published annually by SBA in the Federal Register. Some of the
common transportation industry-related NAICS codes and their size standards have been
attached at the end of this document.
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Financial Size Standard

In accordance with the SBA standard of 13 CFR 8121.104(c), DelDOT uses the
previous three fiscal years as the period of measurement in determining the financial
size of an business and its affiliates. A firm must report the total receipts of the
concern over its most recently completed three fiscal years divided by three. The
previous three years business receipts must be reported by the apparent low bidder
and must match the amount shown on the three previous federal tax returns. The
affirmation of financial size must be accompanied by the corresponding federal tax
return(s), showing proof of gross receipts, or it will not be accepted. If a firm has
affiliates, the average annual receipts size of the small business concern is calculated
by adding the average annual receipts of the business concern with the average annual
receipts of each affiliate. In order to qualify to participate in the Small Business
Program, a firm’s average annual gross receipts, as defined by SBA regulations (see
13 CFR 121.402) over the previous three fiscal years cannot be in excess of $22.41
million. This rule is to maintain equal financial size standards between both DBE’s
and non-DBE’s that wish to participate.

Gross receipts means “total income” (or in the case of a sole proprietorship, “gross
income”) plus “cost of goods sold” as these terms are defined and reported on Internal
Revenue Service (IRS) tax return forms (such as Form 1120 for corporations; Form
1120S and Schedule K for S corporations; Form 1120, Form 1065 or Form 1040 for
LLCs; Form 1065 and Schedule K for partnerships; Form 1040, Schedule F for farms;
Form 1040, Schedule C for other sole proprietorships). Multi-member LLC’s file as
either a partnership or a corporation, including an S corporation. Individual-member
LLC’s file as sole proprietorships. Receipts do not include net capital gains or losses;
taxes collected for and remitted to a taxing authority if included in gross or total
income, such as sales or other taxes collected from customers and excluding taxes
levied on the concern or its employees; proceeds from transactions between a concern
and its domestic or foreign affiliates; and amounts collected for another by a travel
agent, real estate agent, advertising agent, conference management service provider,
freight forwarder or customs broker. For size determination purposes, the only
exclusions from receipts are those specifically provided for in this paragraph. All
other items, such as subcontractor costs, reimbursements for purchases a contractor
makes at a customer's request, and employee-based costs such as payroll taxes, may
not be excluded from receipts.

Previous to the award of any TAP federal aid contract or professional service
agreement, the small business and its affiliates, if any, must submit the federal income
tax form(s) and any related amendments filed with the IRS to DelDOT in order to
verify the financial size status of the firm. The previous paragraph gives examples of
the forms for common legal business structures. Small businesses which submit
proof of financial size must allow for no less than ten (10) working days for DelDOT
review and approval to award the contract. There are no exceptions to this rule.

Employee Size Standard

In determining their total number of employees, the small business must count all
individuals employed on a full-time, part-time, or other basis.
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Where the size standard is number of employees, the method for determining a
business concern's size includes the following principles:

1. The average number of employees of the concern is used (including the

employees of its affiliates) based upon numbers of employees for each of the pay

periods for the preceding completed 12 calendar months.

Part-time and temporary employees are counted the same as full-time employees.

3. If a concern has not been in business for 12 months, the average number of
employees is used for each of the pay periods during which it has been in
business.

4. The average number of employees of a business concern with affiliates is
calculated by adding the average number of employees of the business concern
with the average number of employees of each affiliate.

no

e NAICS Codes

Because small business size standards are indexed directly to NAICS code(s), it is
important that the correct code is assigned to any small business that wishes to participate
in the Small Business Program. A correct NAICS code is one that describes, as
specifically as possible, the principal goods or services which the DBE firm will be
providing on the federal-aid project.

All DelDOT DBEs have already been assigned specific NAICS codes which signify the
type of work they are authorized to perform as a DelDOT DBE.

The small business bears the burden of providing any information that DelDOT needs to
make an appropriate NAICS code designation. When describing the type(s) of work a
firm can perform, DelDOT will use terms of the most specific available NAICS code for
that type of work.

e Personal Net Worth

There are no limits as to the personal net worth of the owner(s) of any small business that
wishes to participate in the DeIDOT Small Business Program.

e Control

The DelDOT Small Business Program is a race- and gender-neutral program, thus there is
no requirement for an owner to show proof of control over his or her firm.

e Small Business Participation Goals

Since the DelDOT Small Business Plan is a race-neutral set aside applied to an entire
source of federal aid, the use of additional race-conscious DBE goals will not be
administered on Transportation Alternatives Program federal-aid contracts or
professional service agreements. There will not be a necessary reason to set small
business goals participation on TAP projects, as it is required that the contract be
awarded to a qualified small business.
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e DelDOT Small Business and DBE Directories

DelDOT will not maintain a separate small business directory; however it will keep
records in-house of all small businesses that have been verified and approved for contract
award throughout the fiscal year. Businesses that have had their financial or employment
sizes verified by DelDOT within a fiscal year will not have to do so again during the
same fiscal year. All Certified DBE businesses listed within DelDOT’s Directory of firms
automatically qualify as small businesses, as long as they continue to meet the SBA size
requirements. The DelDOT certified DBE Vendor search is available online at
http://dbe.deldot.gov.

e DelDOT Sub Recipients

This Small Business Program is to be made part of DelDOT’s overall DBE program, thus
the Small Business requirements apply to both DelDOT and its sub-recipients in the same
way as the overall DBE program does. Just as DelDOT is expected to ensure that its sub-
recipients comply with the federal DBE requirements, so are we expected to ensure that
all DelDOT sub-recipients implement the approved small business element now made
part of the DelIDOT DBE program.

In any case where a sub-recipient of DelDOT has its own DBE program, separate from
that of DelDOT, the sub-recipient is responsible for creating its own small business
program and submitting it to the concerned federal operating administration for approval.

e DelDOT Responsibilities

The DelDOT DBE Program will be responsible for carrying out this plan with respect to
Transportation Alternative Program funds. The DelDOT DBE Program Manager will
provide updates to FHWA if there are any significant changes in this Small
Business/DBE Program. DelDOT’s Delaware Transit Corporation (DTC) DBE division
will be responsible for carrying out this plan with respect to transit projects utilizing
Transportation Alternatives Program funds. The DTC Fiscal Manager will provide
updates to FTA if there are any significant changes in this Small Business/DBE Program.

e Verification of Program Eligibility

To ensure that a firm is in fact a small business concern and to minimize fraud and abuse,
DelDOT must take steps to verify eligibility of any firm that wishes to participate in its
Small Business Program.

Previous to the award of construction contract or Consultant agreement in which federal
Transportation Alternatives Program funds were made part, the apparent lowest bidder
will be given ten (10) days to satisfy the burden of proving that they are an eligible small
business under the rules created by the Small Business Association and the USDOT. See
sections on Financial and Employee Size Standards, above. This information will be
matched against the corresponding NAICS code to verify the firm’s qualification for
entry into the Small Business Program. If efforts to ensure a firm’s small business status
have not been fulfilled within ten days of being named the lowest bidder, the
corresponding bid proposal is automatically disqualified from consideration. If small
business status is either overturned or unmet within the ten-day period, DelDOT will
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begin the process of verification with the next lowest bidder, and so on until the size
standards are met. The average annual receipts for any business that wishes to participate
in the Small Business/DBE Program cannot exceed $22.41 million, regardless of the SBA
size standards. Annual receipts include the sum receipts of the small business and all of
its affiliates.

Any ineligible business that attempts to take part in the DelDOT Small Business Program
either through falsified or misleading financial data, unreported business alliances, or
otherwise, will be removed from consideration and reported to the U.S. Department of
Transportation, Office of Inspector General.

If the apparent lowest bidder is a DelDOT-certified DBE, the firm is automatically
qualified for participation as a small business unless it is determined that more
information is needed before a decision can be made.

DelDOT will not rely upon or accept a small business verification process used by
any other entity. No Transportation Alternatives Program contract of any Kkind
may be awarded without expressed written approval from the corresponding
DelDOT DBE Program Manager or DTC Fiscal Manager.

e MAP-21 Transportation Alternatives (TAP) Program

The majority of DelDOT contracts that use Map-21 Transportation Alternatives Program
funding are relatively small-scale transportation projects, most often initiated at the local
level by sponsors from city or county governments or community-based organizations.
Projects funded with TAP dollars can also be initiated directly by other state agencies,
tribal governments, or federal agencies.

The following is a list of MAP-21 TAP eligible activities that qualify under the federal
law (23 U.S.C. 213(b)), and that will be eligible projects under the DelDOT Small
Business/DBE Program:

1. Transportation Alternatives as defined in 23 U.S.C. 101(a)(29) (MAP-21 1103):

a. Construction, planning, and design of on-road and off-road trail facilities for
pedestrians, bicyclists, and other non-motorized forms of transportation,
including sidewalks, bicycle infrastructure, pedestrian and bicycle signals,
traffic calming techniques, lighting and other safety-related infrastructure, and
transportation projects to achieve compliance with the Americans with
Disabilities Act of 1990.

b. Construction, planning, and design of infrastructure-related projects and
systems that will provide safe routes for non-drivers, including children, older
adults, and individuals with disabilities to access daily needs.

c. Conversion and use of abandoned railroad corridors for trails for pedestrians,
bicyclists, or other non-motorized transportation users.

d. Construction of turnouts, overlooks, and viewing areas.

e. Community improvement activities, including-

i. inventory, control, or removal of outdoor advertising;
ii. historic preservation and rehabilitation of historic transportation
facilities;
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Iii. vegetation management practices in transportation rights-of-way to
improve roadway safety, prevent against invasive species, and provide
erosion control; and
iv. archaeological activities relating to impacts from implementation of
transportation projects eligible under title 23.

f. Any environmental mitigation activity, including pollution prevention and

pollution abatement activities and mitigation to-
i. address stormwater management, control, and water pollution
prevention or abatement related to highway construction or due to
highway runoff, including activities described in sections 133(b)(11),
328(a), and 329 of title 23; or
ii. reduce vehicle-caused wildlife mortality or to restore and maintain
connectivity among terrestrial or aquatic habitats.
2. The recreational trails program under section 206 of title 23.
3. The safe routes to school program under section 1404 of the SAFETEA-LU.

a. Infrastructure-related projects.-planning, design, and construction of
infrastructure-related projects on any public road or any bicycle or pedestrian
pathway or trail in the vicinity of schools that will substantially improve the
ability of students to walk and bicycle to school, including sidewalk
improvements, traffic calming and speed reduction improvements, pedestrian
and bicycle crossing improvements, on-street bicycle facilities, off-street
bicycle and pedestrian facilities, secure bicycle parking facilities, and traffic
diversion improvements in the vicinity of schools.

b. Non infrastructure-related activities to encourage walking and bicycling to
school, including public awareness campaigns and outreach to press and
community leaders, traffic education and enforcement in the vicinity of
schools, student sessions on bicycle and pedestrian safety, health, and
environment, and funding for training, volunteers, and managers of safe routes
to school programs.

c. Planning, designing, or constructing boulevards and other roadways largely in
the right-of-way of former Interstate System routes or other divided highways.

COMMON TRANSPORTATION-INDUSTRY NAICS PAIRED WITH

CURRENT DBE PROGRAM SIZE STANDARDS*

Size standard | Size standard
NAICS Codes | NAICS U.S. Industry Title in millions of | in number of

dollars** employees

Subsector 236 — Construction of Buildings

236117 New Housing Operative Builders $22.41
236210 Industrial Building Construction $22.41
936220 Commercial and Institutional $22.41

Building Construction

Subsector 237 — Heavy and Civil Engineering Construction

237110 Water and Sewer Line and Related

Structures Construction $22.41

Highway, Street, and Bridge

237310 Construction

$22.41
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Other Heavy and Civil Engineering

237990 . $22.41
Construction
Dredging and Surface Cleanup $20.0
Except, | Activities
Subsector 238 — Specialty Trade Contractors
Poured Concrete Foundation and
238110 Structure Contractors $14.0
938120 Structural Steel and Precast Concrete $14.0
Contractors
238130 Framing Contractors $14.0
238140 Masonry Contractors $14.0
238160 Roofing Contractors $14.0
Other Foundation, Structure, and
238190 Building Exterior Contractors $14.0
Electrical Contractors and Other
238210 Wiring Installation Contractors $14.0
Plumbing, Heating, and Air-
238220 Conditioning Contractors $14.0
238290 Other Building Equipment $14.0
Contractors
238310 Drywall and Insulation Contractors $14.0
938320 Painting and Wall Covering $14.0
Contractors
238330 Flooring Contractors $14.0
238390 Other Building Finishing Contractors $14.0
238910 Site Preparation Contractors $14.0
938990 All Other Specialty Trade $14.0
Contractors
Subsector 323 — Printing and Related Support Activities
323110 Commercial Lithographic Printing 500
323113 Commercial Screen Printing 500
323115 Digital Printing 500
323117 Books Printing 500
323119 Other Commercial Printing 500
Subsector 541 — Professional, Scientific and Technical Services
541310 Architectural Services $7.0
541320 Landscape Architectural Services $7.0
541330 Engineering Services $14.0
541340 Drafting Services $7.0
Except, Map Drafting $4.5
541370 Surveyln_g and Mapplng (except $14.0
Geophysical) Services
541380 Testing Laboratories $14.0
541430 Graphic Design Services $7.0
541511 Custpm Computer Programming $22.41
Services
541512 Computer Systems Design Services $22.41
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541513 Com_puter Facilities Management $22.41
Services

541519 Other Computer Related Services $22.41
Administrative Management and

541611 General Management Consulting $14.0
Services

541612 Hum_an Resources Consulting $14.0
Services

541613 Marketing Consulting Services $14.0
Process, Physical Distribution and

541614 Logistics Consulting Services $14.0

541618 Othe_r Management Consulting $14.0
Services

541620 Environmental Consulting Services $14.0

541690 Other S(_:lentlflc_and Technical $14.0
Consulting Services
Research and Development in the

541720 Social Sciences and Humanities $19.0

541810 Advertising Agencies $14.0

541820 Public Relations Agencies $14.0

541850 Display Advertising $14.0

541860 Direct Mail Advertising $14.0
Other Services Related to

541890 Advertising $14.0

541910 Ma_rk_etlng R(_esearch and Public $14.0
Opinion Polling

541922 Commercial Photography $14.0

541990 All Ot_her Profe_ssmnal, Scientific and $14.0
Technical Services

Subsector 561 — Administrative and Support Services
| 561730 | Landscaping Services | $7.0

Subsector 562 — Waste Management and Remediation Services

562910 Remediation Services | $14.0
Except, Environmental Remediation Services 500 |
Subsector 611 — Educational Services
611699 All Othgr Miscellaneous Schools and $7.0
Instruction
611710 Educational Support Services $7.0

size standard.
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**To maintain parity with the DBE financial size regulation (49 CFR §26.65(b)), the average annual
gross receipts of any firm's previous three fiscal years cannot be in excess of $22.41 million, regardless of
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans and/or
in the Special Provisions, and shall be interpreted in accordance with the following;

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in the
Standard Specifications, and all applicable requirements of the Section shall remain effective unless otherwise
modified by the Special Provisions. The last three digits of the construction item identifies the item by
sequential number under that Section. Sequential numbers for all items covered under Standard Specifications
range from 000 to 499. A comprehensive list of construction item numbers begins on page 421 of the
Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the applicable

Section number of the Standard Specifications, and shall be governed fully by the requirements of the Special

Provisions. The last three digit of the items covered under Special Provisions identifies the item by sequential
number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement Price
expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new asphalt
cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be included
in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement (mentioned
above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $600.00 per ton
($661.39 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to those
contracts involving items related to bituminous base and pavements, and with bitumen, having a total of 1,000
tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000
gallons (60 000 liters) or more in case of Sections 304, 404 and 405.
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description.

This item shall govern the Quality Control/Quality Assurance Testing for supplying hot-mix asphalt plant
materials and constructing hot-mix asphalt pavements.

The Contractor shall be responsible for providing the quality level of materials and construction
incorporated into the Contract that will meet the requirements of the Contract. The Contractor shall perform
all necessary quality control inspection, sampling, and testing. The Engineer will evaluate all materials and
construction for acceptance. The procedures for Quality Control and Acceptance are described in this
Section.

.02 Definitions.

Acceptable Quality Level (AQL): That level of percent within limits (PWL) to which the Engineer will
consider the work completely acceptable.

Acceptance Plan: Factors that comprise the Engineer’s determination of the degree of compliance with
contract requirements and value of the product. These factors include the Engineer’s sampling, testing,
and inspection.

Delaware Asphalt Pavement Association (DAPA): The organization representing the interests of hot-
mix asphalt producers and Contractors. The Engineer has a copy of the DAPA officers’ names and
point(s) of contact.

Dispute Resolution: The procedure used to resolve conflicts resulting from discrepancies between the
Engineer’s and the Contractor’s results of sufficient magnitude to impact payment. The testing will take
place at a location and time mutually agreeable by both the Engineer and the Contractor.

Full Depth Construction — Construction of an adequate pavement box on a subgrade and subbase
prepared by the contractor

Independent Assurance: An unbiased and independent verification of the Quality Assurance system
used, and the reliability of the test results obtained in regular sampling and testing activities. The results
of Independent Assurance are not to be directly used as a basis of material acceptance.

Job Mix Formula (JMF)/Mixture Identification (ID): The target values for individual aggregate size
gradation percentages and the asphalt percentage, the sources of each of the component materials, the
proposed proportions of component materials to be used to meet those target values, the asphalt
proportion, and the mixing temperature. The Engneer will assign uniquely individual mixture
identification for each JMF submitted and approved.

Lower Quality Index (QL): The index reflecting the statistic related to the lower boundary to which a
sample (or sample statistic) may deviate from the target value and still be considered acceptable.

Mean: A statistical measure of the central tendency — the average value.

Operational Day: A day in which the Engineer has approved a lane closure for the Contractor to perform
work within an approved MOT plan.

Percent Within Limits (PWL): That amount of material or workmanship that has been determined, by
statistical method, to be within the pre-established characteristic boundary(ies).

Qualified Laboratory: A laboratory mutually agreed upon by both DAPA and the Engineer as having
proper test equipment that has been calibrated in accordance to AASHTO.

Qualified Technician: Personnel mutually agreed upon by both DAPA and the Engineer as having
adequate training, experience, and abilities to perform the necessary testing. The minimum qualifications
are either a recognized nationally accredited or certified Superpave testing certificate or been working in
hot-mix asphalt testing for at least one year.

Quality Assurance (QA): All those planned and systematic actions necessary to provide adequate
confidence that a product or service will satisfy given requirements for quality.

Quality Control (QC): The sum total of the activities performed by the Contractor in order to assure that
the product meets contract requirements.

Quality Control (QC) Plan: The detailed description of the type and frequency of inspection, sampling,
and testing deemed necessary to measure and control the various properties governed by the
Specifications. The QC Plan must address the actions needed to keep the process in control, detect when
the process is going out of control, and responses to correct the situation(s).

Quality Level Analysis: A statistical procedure that provides a method for estimating the percentage of
each lot or sublot of material, product, item of construction, or completed construction that may be
expected to be within specified tolerances.
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Standard Deviation: A term used in statistics to indicate the value calculated from the square root of the
difference between the individual measurements in a group and their average. Standard deviation is
calculated by taking the square root of the sum of the squares of the differences of each of n values and
the mean value, this sum first divided by (n-1).

Target Value: The acceptable value for a controlling characteristic of a product. The JMF will establish
each of these values for the material.

Test Methods: Shall be AASHTO test methods. Copies of these test methods shall be available at each
qualified laboratory.

Upper Quality Index (QU): The index reflecting the statistic related to the upper boundary to which a
sample (or sample statistic) may deviate from the target value and still be considered acceptable.
Volumetric Properties: Air voids, voids in mineral aggregates (VMA), voids filled with asphalt (VFA),
and dust to effective asphalt.

.03 Equipment.
(a) Material Production Test Equipment.

The Contractor shall establish, maintain, and operate a qualified testing laboratory at the production plant
site of sufficient size and layout that will accommodate the testing operations of both the Contractor and the
Engineer. The Contractor shall maintain all the equipment used for handling, preparing, and testing materials
in proper operating condition. For any laboratory equipment malfunction, the Contractor shall remedy the
situation within one working day or the Engineer may reject productlon In the case of an equipment
malfunction, and while waiting for repairs to equipment, the Engineer may elect to test the material at either
another production facility or the Engineer’s laboratory to obtain payment factors.

The following shall be the minimum calibrations for the referenced equipment:

- SUPERPAVE®? Gyratory Compactor: once every year; verified once every month by the Engineer.
- Ovens: once every three months, verified once every month.

- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
- Balances and Scales: once every year, verified once every month.

- Thermometers: once a year; verified once every month.

- Gyratory Compactor molds and base plates: once every year

- Mechanical Shakers: once every year

- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(b) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, or coring equipment, or both, as necessary
to meet the requirements of these Specifications.

.04 Quality Control (QC) Plan.

(a) Material Production QC.
(1) Job Mix Formula — Material Production.

The Contractor shall submit for approval to the Engineer the job mix formula (JMF) design of the
component materials and target characteristic values for each mixture proposed for use. Once the JMF is
submitted to the Engineer, the Engineer will have up to three weeks to review the submitted information.
However, a provision for a more timely approval is available to the Contractor; first, the Contractor shall
submit the proper documentation on Pinepave mixture design software for the Engineer’s approval. After
that approval from the Engineer, the Contractor shall produce the new mixture for a non-Department project.
The Engineer will test the material, by taking three series per the specifications. If the Engineer’s test results
are within the specifications, then the mixture will be approved by the Engineer for Department projects.

The component materials design shall include designating the source and the expected proportion (within

1 percent for the aggregate components, and within 0.1 percent for the other components) of each component
to be used in order to produce workable hot-mix asphalt having the specified properties. For plant component
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feed adjustments, RAP can be considered in the same manner as an individual aggregate component. The
JMF target characteristic values include the mixing temperature range, core temperature range for gyration,
the percentage of the asphalt cement component (both total and virgin), and the percentages of the aggregate
amounts retained on the sieves to be addressed by the JMF as shown in Table 1.

The Contractor shall provide an ignition oven correction number for each JMF. The Contractor shall also
supply to the Engineer weighed material of each JMF so correction numbers can be established for the
Engineer’s equipment for Dispute Resolution samples.

Prior to starting production of a new mixture, the Contractor shall submit a JMF. For any mixture that has
a 20% or greater failure rate on any combined volumetric criteria, the JMF will not be approved for use on
Department contracts. In order to be approved, a re-design of the mixture will have to be completed by the
Contractor for review and approval by the Engineer. The Contractor shall uniquely title each JMF. The
Contractor shall submit test data with each JMF and tests performed by a Qualified Laboratory on
representative materials, verifying the adequacy of the design. Refer to the specifications for each mix type
in order to determine the design requirements. The JMF sieve percentage values shall conform to the ranges
shown in Table 1.

If there is a change in the source of any of the component materials, other than asphalt, if there is a change
in the proportions of the aggregate components or the percent passing for each sieve by more than 5 percent
from the submitted JMF, or if there is a change in the percentage of the asphalt cement component by 0.2
percent or more, which causes the volumetrics to change from the originally submitted JMF, a new JMF is
required. Also, if the asphalt cement target percentage is lowered, all volumetric criteria must still be
achieved.

According to the Contractor’s QC Plan, the Contractor shall inform the Engineer of any proposed changes
to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed changes. The
Engineer will reply to the proposed changes within one operational day and notify the Contractor of the
effective date of the changes.

Although a new JMF is not required, the Contractor must notify the Engineer of any change in the
proportions of the components. This notification shall include the total change made from the approved JMF
proportions, and the effective time of the change.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: G, :+/-0.030 and G,,: +/ - 0.040

Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

SieveSize| 475 | 4.75mm | 9.5 | 9.5mm | 125 | 125mm | 19.0 | 19.0mm | 25.0 | 25.0mm
(inch) mm Range mm Range mm Range mm Range mm Range
37.5(1.5) No No No No Yes 100
25.0(1.0) No No No Yes 100 Yes 90-100
19.0 (3/4) | No No Yes 100 Yes 90-100 Yes 20-90
12.5(1/2) | Yes 100 Yes 100 Yes 90-100 Yes 23-90 Yes
9.5 (3/8) Yes 95-100 | Yes 90-100 Yes 28-90 Yes Yes
4.75(#4) Yes 90-100 | Yes 32-90 Yes Yes Yes
2.36(#8) Yes Yes 32-67 Yes 28-58 Yes 23-49 Yes 19-45
(#16) Yes 30-60 Yes Yes Yes Yes
(#30) Yes Yes Yes Yes Yes
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Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

SieveSize | 475 |475mm | 9.5 | 95mm | 125 | 125mm | 19.0 | 19.0mm | 250 | 25.0mm
(inch) mm Range | mm Range mm Range mm Range mm Range
(#50) Yes Yes Yes Yes Yes
(#100) Yes Yes Yes Yes Yes

.075(#200) Yes 6-12 Yes 2-10 Yes 2-10 Yes 2-8 Yes 1-7

(2) Process Control — Material Production.

The Contractor shall submit in writing (letter or electronic mail) a QC Plan from each proposed production
plant to the Engineer; no hot-mix asphalt material will be accepted until the Engineer approves the QC Plan.
This plan must be submitted to the Engineer on an annual basis for review and approval prior to material
production. The Engineer will send a signed copy back to the Contractor stating that it is approved. The
approved QC Plan shall govern contractor operations.

The following are considered significant violations to the Contractor’s QC Plan:

Using testing equipment that is knowingly out of calibration or is not working properly.

Reporting false information such as test data, JMF information, or any info requested by DeIDOT
When the Contractor fails to comply to their approved QC Plan in reference to materials testing
Substantial deviations to AASHTO or DelDOT procedures when running tests, sampling stockpiles,
or testing hot mix.

The use of any material not listed in the JMF.

The use of the wrong PG graded asphalt.

If samples fall within the Contractors action points in the QC Plan but the Contractor fails to take
the corrective action in the approved QC Plan

If a Contractor is found in violation of any of these items, they will receive a written warning for their first
violation. If the Contractor is found in violation a second time on any of the criteria, they will forfeit any
bonus from that day’s production. If the Contractor is found in violation a third time on any of the criteria,
they will receive a five percent (5%) deduction for that day’s production. If the Contractor is found in
violation a fourth time, the plant will not be approved for production until such time that the Contractor
addresses the violation of the QC plan to the satisfaction of the Engineer. If the Engineer approves the
changes in advance, the Contractor may make changes to the QC Plan. All changes shall be submitted and
approved in writing by the Engineer.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

In the QC Plan, the Contractor shall detail the type and frequency of inspection, sampling, and testing
deemed necessary to measure and control the various properties of material and construction governed by the
Specifications. The QC Plan shall include the following elements as a minimum:

Production Plant — make, type, capacity, and location.
Production Plant Calibration — components and schedule; address documentation.
Personnel — include name and telephone number for the following individuals:
Person responsible for quality control.
Qualified technician(s) responsible for performing the inspection, sampling, and testing,
Person who has the authority to make corrective actions on behalf of the Contractor.
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Testing Laboratory — state the frequency of accuracy checks and calibrations of the equipment used for

testing; address documentation.

Locations where samples will be obtained and the sampling techniques for each test

Load number of QC samples (1-10 if QA sample is not within trucks 1-10)

Tests to be performed and their normal frequency; the following, at a minimum, shall be conducted:
Mixture Temperature: each of the first five trucks, and each load that is sampled for QC or
acceptance testing.

Gradation analysis of aggregate (and RAP) stockpiles — one washed gradations per week for each
aggregate stockpile; RAP: five gradations and asphalt cement contents for dedicated stockpiles
where new material is not being added; one gradation and asphalt cement content test per week for
stockpiles where material is continually being added to the stockpile.

Gradation analysis of non-payment sieves

Dust to effective asphalt calculation

Moisture content analysis of aggregates — daily.

Gradation analysis of the combined aggregate cold feed — one per year per mixture.

Bulk specific gravity and absorption of blended material — one per year per mixture.

Ignition Oven calibration — one per year per mixture.

Hot-Bins: one per year per mixture.

Others, as appropriate.

Procedures for reporting the results of inspection and tests (include schedule).

Procedures for dealing with non-compliant material or work.

Presentation of control charts. The Contractor shall plot the results of testing on individual control

charts for each characteristic. The control charts shall be updated within one working day as test results

for each sublot become available. The control charts shall be easily and readily accessible at the plant
laboratory. The following parameters shall be plotted from the testing:
Asphalt cement content.
Volumetrics (air voids, voids in mineral aggregates [VMA])
Gradation values for the following sieves:
- 475 mm (#4).
- 236 mm (#8).
- 0.075 mm (#200).
Operational guidelines (trigger points) to address times when the following actions would be
considered:
Increased frequency of sampling and testing.
Plant control/settings/operations change.
JMF adjustment.
JMF change (See Section .04(a)(1)).
Change in the source of the component materials.
Calibration of material production equipment (asphalt pump, belt feeders, etc.).
Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications, comes
to the attention of either the Contractor or the Engineer, the other party shall be notified immediately, and the
Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately shall be
cause for rejection of material or work by the Engineer.

(b) Pavement Construction — Process Control.

The Contractor shall perform Quality Control of pavement compaction by testing in-place pavement with
a density gauge or by testing cores extracted from the pavement. The use of the nuclear density gauge shall
conform to ASTM D2950; the use of other density gauges shall be as per the manufacturer’s
recommendations and approved by the Engineer. The Contractor may use any method to select locations for
the Quality Control.

.05 Acceptance Plan.

(a) Material Production — Tests and Evaluations.
The Engineer will conduct acceptance tests. The Engineer will directly base acceptance on the acceptance

testresults, the asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance
test results to the QC test results. The Engineer may elect to utilize test results of the Contractor in some
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situations toward judging acceptance. All acceptance tests shall be performed by qualified technicians at
qualified laboratories following AASHTO or DelDOT procedures, and shall be evaluated using Quality Level
Analysis.

The Contractor shall supply, capture, and mark samples, as directed, from delivery trucks before the trucks
leave the production plant. The sample shall represent the material produced by the Contractor, and shall be
of sufficient size to allow the Engineer to complete all required acceptance tests. The Engineer will direct
the Contractor when to capture these samples, on a statistically random, unbiased basis, established before
production begins each day based upon the anticipated production tonnage. The captured sample shall be
from the Engineer specified delivery truck; if the Contractor visually observes the specified delivery truck
sample and does not want this sample to be sampled and tested for acceptance, that delivery truck will not
be sent to a Department project. The next visually acceptable delivery truck to the Contractor shall be
sampled for acceptance testing.

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day. Unacceptable samples may be a basis for rejection of material if the QC plan is not followed
as approved for sample retrieval. If the Contractor wishes to perform parallel tests with the Engineer, or to
capture samples to be retained for possible Dispute Resolution, each of the samples for these purposes shall
be obtained at the same time and location as the acceptance test sample. Either splitting a large sample or
getting multiple samples that equally represent the material is acceptable. The Engineer will perform all
splitting and handling of samples after they are obtained by the Contractor.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days,
whichever is reached first. If the 2000™ ton target lot size is achieved during a production day, the lot size
shall extend to the end of that production day. The Contractor may interrupt the production of one JMF in
order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-sized
500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
a new sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used for
analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer is
not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality, and to judge acceptance and the pay adjustment for the material:

AASHTO T312 — Preparing a mixture samples using a gyratory compactor.

AASHTO T166, Method C (Rapid Method) — Bulk specific gravity of compacted samples.

AASHTO T308 — Asphalt cement content.

AASHTO T30 — Aggregate gradations, using samples from the asphalt cement content test.

AASHTO T209 — Theoretical maximum specific gravity.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous Asphalt
Specimens using Vacuum Drying Method
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(b) Pavement Construction — Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the inspection
of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract documents,
lift thickness as referenced in the contract documents, joint quality as referenced in the contract documents,
surface texture as referenced in the contract documents, and possibly the comparisons of the acceptance test
results to the independent test results. For the compaction acceptance testing, the Engineer will sample the
work on a statistically random basis, and will test and evaluate the work using lots.

Prior to paving a road segment, the Contractor shall notify the Engineer of any locations within that road
segment that may not be suitable to achieve minimum (93%) compaction due to existing conditions. The
Contractor shall schedule and hold a meeting in the field with the Engineer in order to discuss all areas that
may potentially be applicable to Table 5a before paving starts. Areas that will be considered for Table 5a will
be investigated in accordance to the method described in Appendix B. If this meeting is not held prior to
paving, no areas will be considered for Table 5a. Areas of allowable exemptions that will not be cored include
the following: partial-depth patch areas, driveway entrances, paving locations of less than 100 tons, areas
around manholes and driveway entrances, and areas of paving that are under 400 feet in continuous total
length and/or 5 feet in width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
shall include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the compaction
will be calculated by using the material production lots as referenced in .05 Acceptance Plan (a) Material
Production — Tests and Evaluation and analyzing the compaction results over the individual days covered
in the material production lot. The compaction results will be combined with the material results to obtain
a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot
is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select one
more randomly generated location to be tested per the requirements of this Specification. If that cannot be
accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.5 feet from the newly placed longitudinal joint and 50 feet from
a new transverse joint. If the Contractor chooses to cut companion cores, they shall be located within one foot
of the Engineers cores along the longitudinal direction and in-line with the Engineers cores in the longitudinal
plane.

Exactly at the locations marked by the Engineer, the Contractor shall cut a core, 6 inches in diameter,
through the full lift depth. Cores submitted that are not from the location designated by the Engineer will not
be tested and will be paid at zero pay.

The Contractor shall notify the Engineer prior to starting paving operations with approximations of the
tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer test personnel
within 12 hours of material placement. The Engineer will then have 24 hours to mark the core locations. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
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being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing,

The Contractor shall provide any traffic control required for the structural number investigation, sampling,
and testing work at no additional cost to the Department.

The Contractor shall cut each core with care in order to prevent damaging the core. The pavement shall
have a maximum temperature of 140 F when cores are cut from it. Immediately upon removal of a core from
the roadway, the Contractor shall adequately label it. The Contractor shall protect the core by supplying a
6-inch plastic concrete cylinder mold, or an approved substitute, and placing the core in it. If more than one
core is in the same mold, the Contractor shall place paper between them. The Contractor shall attach a
completed QC test record for the representative area to the corresponding core. The Engineer will also
complete a test record for areas tested for the QA report and provide to Materials & Research. At the end of
every production day, the Contractor shall deliver the cores to the Engineer for testing, processing, and report
distribution.

The Contractor shall repair the core hole per Appendix A, Repairing Core Holes in Hot-Mix Asphalt
Pavements. Core holes shall be filled immediately. Failure to repair core holes at the time of coring will
result in zero pay for compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

AASHTO T166, Method C (Rapid Method) — to determine the bulk specific gravity of the cores.
AASHTO T209 — to calculate the theoretical maximum specific gravity and the density of the non-
compacted mixtures.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous Asphalt
Specimens using Vacuum Drying Method.

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at the
production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.

.06 Payment and Pay Adjustment Factors.

The Contractor shall include the costs for all materials, labor, equipment, tools, and incidentals necessary
to meet the requirements of this specification in the bid price per ton for the hot-mix asphalt. Payment to
the Contractor for the hot-mix asphalt item(s) will be based on the Contract price per ton and the pay
adjustments described in this specification. The Engineer will determine pay adjustments for the hot-mix
asphalt item(s) based on the Acceptance Plan. The Engineer will determine both a pay adjustment for the
material and a pay adjustment for the pavement construction. Note that the material portion of the total pay
adjustment is 70 percent and the pavement construction portion is 30 percent. For replaced material or work,
the Engineer will not apply the Pay Adjustment applicable to the material or work replaced; a new Pay
Adjustment will be calculated based on the qualities of the new material. Even if one portion of the pay
adjustment (material or construction) is not applied, the Engineer may apply the pay adjustment to the other
portion. All adjustments (bonus or penalty) shall be paid under this item number in the contract.

(a) Material Production — Pay Adjustment.

The Engineer will determine the material pay adjustment by evaluating the production material based on
the following parameters:

Gradation of the 2.36 mm (#8) sieve.
Gradation of the 0.075 mm (#200) sieve.
Asphalt cement content.

Air void content

Using the JMF target value, the single test tolerance (from Table 3), and the test values, the Engineer will

60



Contract No. T200920002.01

use the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values for the lot
to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):

QU = ((JMF target) + (single test tolerance) — (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):

QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower Payment Limit
(PL) from Table 2 — Quality Level Analysis by the Standard Deviation Method. (Use the column for
“n” representing the number of sublots in the lot. Use the closest value on the table when the exact
value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:

PWL =PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL by the
weight factor shown in Table 3 for that parameter.

7. Add the calculated adjustments of all the parameters together to determine the Composite PWL for the
lot.

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated PWL.

9. For each lot, determine the final material price adjustment:

Final Pay Adjustment =
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will be
paid to the tenth of a percent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department. If the PWL of any single material characteristic is below
60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is out of the acceptable tolerance for any Materials pay criteria, that sample will be
isolated. For payment purposes, the test result of the out of acceptable tolerance sample will be combined
with the two previous acceptable samples of the same JMF and analyzed per this specification. The material
that is considered out of the acceptable tolerance will only include the material within the represented sub-lot
(i.e., amaximum of 500 tons). Ifthe previous acceptable test result is from the previous production day, only
the material produced on the second production day will be considered out of tolerance. All future sub lots
will not include the isolated test.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the
mixture (within the JMF boundaries), and request to have that sample further isolated. If this request is
approved, and the Contractor has made a change, the third load after the change will be tested. Ifthat sample
test result shows compliance with the specifications, the material that is considered out of the acceptable
tolerance will include the material from the previous acceptable test result to the third load after the initially
sampled and tested sample. If the sample does not meet the specification requirements, the Engineer will no
longer accept material. Production may resume when changes have been made and an acceptable sample and
test result is obtained.

Table 2 — Quality Level Analysis by the Standard Deviation Method

U and QL for “n” Samples
PU or PL Q Q P
n=3 n=4 n=>5 n==6 n="7 n=3§8 n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
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Table 2 — Quality Level Analysis by the Standard Deviation Method

QU and QL for “n” Samples

PU or PL

n=3 n=4 n=5 [ n=6 n="7 n=38 n=9
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
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Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples
n=3 n=4 n=5 [ n=6 n="7 n=38 n=9
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 3 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sive (19 mm or >) 7.0 0.30
#8 Sieve (12.5 mm or <) 5.0 0.30
#200 Sieve (0.075 mm) Sieve 2.0 0.30
Air Voids (4.0% Target) 1.5 0.10
Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%)
100 +5
99 +4
98 +3
97 +2
96 +1
95 0
94 (-1)
93 (-2)
92 -3)
91 (-4
PWL (when <91) (PWL - 100)

(b) Pavement Construction — Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the construction of
the pavement, based on the following parameter:

Degree of compaction of the in-place material

63



Contract No. T200920002.01

Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work. Note that the material portion of the total pay adjustment
is 70 percent and the pavement construction portion is 30 percent.

1. Calculate the average density values from the sublot tests values, to the nearest 0.1 unit.

2. Calculate the Degree of Compaction:
Degree of Compaction =
((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100%.

3. The average compaction for the sublots shall be averaged together for the compaction level of the lot.
The lots compaction test level shall be averaged to the whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree of
compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:
Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
>97 -100%*
96 -3

95 0
94 0
93 +5
92 0
91 -15
90 -25
89 -30
<88 -100*

* or remove and replace it at Engineer's discretion

Table 5a: Compaction Price Adjustment Other' Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
>96 -100%*
95 -2
94 0
93 +3
92 0
91 0
90 0
89 -1
88 -5
87 -15
86 -25
85 -30
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Table 5a: Compaction Price Adjustment Other' Locations

Degree of Compaction (%) Pay Adjustment Factor (%)

84 -100*
* or remove and replace at Engineer's discretion

' This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as

determined by the Engineer. See Appendix B — Method for Obtaining Cores for Determination of
Roadway Structure. This chart is applicable to rehabilitation work only; full depth construction will not
be considered for Table Sa.

.07 Dispute Resolution.

Disputes or questions about any test result shall be immediately brought to the attention of the Contractor
and the Engineer. When there is a significant alleged discrepancy regarding the Engineer’s acceptance test
results, the Contractor must claim a dispute within two operational days of the test date. The following
dispute resolution procedures will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory equipment,
and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute resolution
will be used.

For third party resolution testing, it can be either at another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing,

When disputes over production testing occur, the samples used for Dispute Resolution testing will be those
samples the Contractor properly captured, labeled, and stored, as described in the second paragraph of the
section of these specifications titled .05 Acceptance Plan, (a) Material Production — Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result, the
Contractor may ask for the Dispute Resolution sample to be tested. If the Dispute Resolution sample
substantiates the original acceptance test result, the Contractor, after two such Dispute Resolution samples,
will be charged a fee of $125 for all further Dispute Resolution cores that substantiate the acceptance test
result. If the Dispute Resolution sample substantiates the Contractor’s test result, the Contractor will not be
charged a fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for
the dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.

7/28/11
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Appendix A - Repairing Core Holes in Hot-Mix Asphalt Pavement

Description.

This appendix describes the procedure required to acceptably repair core holes in a bituminous concrete
pavement.

Materials and Equipment.

The following material shall be available to complete this work:
Patch Material —A DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:
Sponge or other absorbent material — Used to extract water from the hole.
Compaction Hammer — Shall be mechanical, with a flat, circular tamping face smaller than 6 inches
in diameter. The tamping head shall be connected to an electrical, pneumatic, or gasoline driven
tamping device.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water from
re-entering the hole.

Place the patch material in lifts no greater than 3 inches. If the hole is deeper than 3 inches, use two lifts
of approximately equal depths so that optimum compaction is achieved. Make sure that the patch surface
matches the grade of the existing roadway. Make every effort to achieve the greatest possible compaction
Performance Requirements.

The Engineer will judge the patch on the following basis:

The patch shall be well compacted
The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.

No measurement or payment will be made for the patching work. The Contractor must gain the Engineer’s
acceptance of the patching work before the Engineer will accept the material represented by the core.
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification. Table 5a is not applicable for new full-depth
pavement box construction. Cores submitted for this process shall be obtained according to the following
process.

1.

Contact Materials & Research (M&R) personnel to determine if information about the area is already
available. If M&R has already obtained cores in the location that is being investigated, the contractor
may opt to use the laboratory information for the investigation and not core the area on their own.

If M&R does not have information concerning the section of the roadway, the contractor needs to
contact M&R to arrange for verification of coring operations. Arrangements shall be made to allow
for an individual from M&R to be on the site when the cores are obtained. Cores will be turned over
to M&R for evaluation.

. The contractor is responsible for providing all traffic control and repairing core holes in accordance to

401699 Appendix A — Repairing Core Holes in Hot-Mix Asphalt Pavements.

Cores are to be taken throughout the entire project for the area in question. Cores will be spaced, from
the start of the project in increments determined based on field and project specifics. Cores will be
evenly distributed throughout the project location. The cores will be taken in the center of the lane in
question.

Additional cores may be taken at other locations, if surface conditions indicate that there may be a
substantial difference in the underlying section. The location of these cores should be documented and
submitted to M&R.

Cores shall be full depth and include underlying materials. If there is a stone base included in the
pavement section, at a minimum 1 core must have information concerning the thickness of the base.
This is determined by augering to the subgrade surface.

. The calculations used to determine the structural capacity of the roadway is as follows. If the

contractor finds, upon starting the coring process, that the areas are of greater thickness than applicable
to Table 5a, they may terminate the coring process on their own and retract the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides. The
structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials. The coefficients used to determine the structural number of an existing pavement are:

*®

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16
Surface Treatment 0.10

(Tar & Chip)
GABC 0.14
Concrete 0-0.7*

The Structural Coefficient of Concrete is dependent upon the condition of the concrete. Compressive
strengths & ASR analysis are used to determine condition — contact the Engineer if this situation arises.
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Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 0.32
(BCBC)
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25” Type C overlay on 2.25” Type B. Existing roadway is cored and is
shown to consist of 2” HMA on 7” GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2*0.32 = 0.64
GABC 7*0.14 = 0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 2.25*0.4 = 0.90
Existing HMA 2%*0.32 = 0.64
GABC 7*0.14 = 0.98
2.52
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401800 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401802 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401803 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401804 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401805 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401806 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401808 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401809 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS,
PG 64-22

401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG 64-22

401820 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS,
PG 64-22

401821 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING
401822 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING
401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG-64-22, PATCHING

401824 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22, WEDGE
401825 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22, WEDGE

401826 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401827 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401828 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401829 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401830 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401831 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401832 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401833 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401834 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
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401835 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

Description:

Warm mix asphalt (WMA) is the generic term used to describe the reduction in production, paving, and
compaction temperatures achieved through the application of one or more WMA technologies.

WMA may be produced by one or a combination of several technologies involving asphalt foaming
processes and equipment or additives that facilitate the reduction of the temperature at which the mix can be
placed and satisfactorily compacted thereby permitting the mix to be produced at reduced temperatures from
a comparable mix without the Warm Mix Technology.

The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 - 401.10,
401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of the QA/QC specification as
defined in item 401699. It is the responsibility of the Contractor to determine all costs associated with
meeting these requirements and to include them in the per ton bids for the various Superpave bituminous
concrete items. The Contractor shall also be aware that the pay adjustment factors in item 401699 will be
applied to the Superpave item payments to determine the bonus or penalty for the item.

Materials:

If the Contractor proposes to use a combination of materials that are not covered by this Specification, the
mix design shall be submitted and reviewed by the Engineer 30 calendar days prior to use.

Conform to the requirements of Subsections 823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard
Specifications and the following for bituminous materials:

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave performance-grade asphalt binder, as
referenced in the Plans, according to M 320 ', Table 1 and tested according to AASHTO R29 with the
following test ranges:

TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M 320 Per Grade
Original DSR, G*/sin (5) T 315 1.00 - 2.20 kPa
RTFO DSR, G*/sin (3) T 315 >/=12.20 kPa
PAV DSR, G* sin (0) T 315 </=5000 kPa
BBR Creep Stiffness, S T 313 </=300.0 kPa
BBR m-value T 313 >/=0.300

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa
Substitution of a higher temperature grade will require prior approval by the Engineer.
The highest low temperature grade virgin binder to be used is -22.
Depending on the level of RAP used, the low temperature properties, per T 313, may be different than

stated in M 320 or the previous table.
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The percentage allowance of recycled asphalt pavement shall be controlled through the use of the
Materials & Research recycled mixture program available through the Materials & Research Section. The
program can be used by the Contractor to determine which materials and combinations of materials can be
used to meet the specified material on the contract.

No recycled asphalt shingles shall be used in WMA.

Mineral Aggregate:

Conform to Section 805 and the following criteria. These criteria apply to the combined aggregate blend.

COARSE AGGREGATE FINE AGGREGATE
Disicy Sa A | car | maraw
ESAL’s a 2 CONTENT? ELONGATED *
(MILLIONS) <100mm | >100mm | <100 mm [ >100 mm (% - MIN) (% - Max)
<0.3 55/- -/- - - 40 -
03to<3 75/- 50/- 40 40 40
3 to <10 85/80° 60/- 45 40 45 10
10 <30 95/90 80/75 45 40 45
30 100/100 100/100 45 45 50

'Coarse Aggregate Angularity is tested according to D5821.

’Fine Aggregate Angularity is tested according to TP33.

*Clay Content is tested according to T176.

*Flat and Elongated is tested according to D4791 with a 5:1 aspect ratio.

* 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured
faces.

The following source properties apply to the individual aggregates in the aggregate blend for the proposed
JMF.

TEST METHOD SPECIFICATION LImITS

Toughness, T96

Percent Loss, Maximum 40
Soundness, T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, T112

Percent, Maximum 10
Moisture Sensitivity, T283

Percent. Minimum 80

Supply all polish values to the Engineer upon request. The polish value of the composite aggregate blend
for any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted speed
of 35 mph (60 kph) or greater shall be greater than 8.0 when tested according to Maryland State Highway
Administration ‘MSMT 411 - Laboratory Method of Predicting Frictional Resistance of Polished Aggregates
and Pavement Surfaces’. RAP shall be assigned a value of 4.0.

Mineral Filler:

Conform to M17.
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Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

WMA technology and/or additive information.

WMA technology manufacturer’s recommendation for usage.

WMA technology target dosage rate and tolerance envelope. Support tolerance envelope with test data
demonstrating acceptable mix production properties conforming to all sections of this specification.
WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.

Temperature ranges for mixing and compacting,

Laboratory test data, samples, and sources of all mix components, and asphalt binder viscosity-
temperature relationships.

W=

Nk

The contractor shall follow the manufacturer’s recommendation for incorporating additives and WMA
technologies into the mix. The contractor shall also comply with the manufacturer’s recommendation
regarding receiving, storage, and delivery of additives.

If the producer performs blending of the WMA technology in their tank, a separate Quality Control plan
shall be submitted by the producer to the Department for review and approval at least 30 calendar days prior
to production.

Mixture Requirements:

Mix Design. Develop and submit a job mix formula for each mixture according to R35. Each mix design
shall be capable of being produced, placed, and compacted as specified. Apply all mix design requirements
for Superpave to the development of the WMA mix design.

Gradation: The FHWA Superpave 0.45 Power Chart shall be used to define permissible gradations for the
specified mixture. Type C shall be either a No.4 (4.75 mm), 3/8” (9.5 mm), or 1/2“ (12.5 mm) Nominal
Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the Plans, the Type C shall meet the 3/8” (9.5
mm) Nominal Maximum Aggregate Size. Type B Hot-Mix shall be the 3/4" (19.0 mm) Nominal Maximum
Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1” (25.0 mm) Nominal
Maximum Aggregate Size. Target values for percent passing each standard sieve for the design aggregate
structure shall comply with the Superpave control points and should avoid the restricted zone. Percentages
shall be based on the washed gradation of the aggregate according to T11.

Thin WMA, Type C shall be a No. 4 (4.75 mm) Nominal Maximum Aggregate Size Only.

In addition to the results of the material requirements specified above, the following material properties
shall be provided by the Contractor: bulk specific gravity G,, apparent specific gravity G,,, and the absorption
of the individual aggregate stockpiles to be used, tested according to T84 and T85 and reported to three
decimal places along with the specific gravity of the mineral filler to be used, tested according to T100 and
reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall be
compacted to N,,,. Height data provided by the SGC shall be employed to calculate volumetric properties at

NINITIAL’ NDEISGN’ an NMAX

Superpave Gyratory Compactive (SGC) Effort:
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DESIGN TRAFFIC LEVEL
(MiLLION ESAL’S) [IN— N — Nosx
0.3to<3 7 75 115
3to<30 8 100 160
30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

REQUIRED DENSITY
(% OF THEORETICAL VoIDS-IN-MINERAL AGGREGATE VoIDS
MAXIMUM SPECIFIC (% - MINIMUM) FILLED
GRAVITY) NOMINAL MAX. AGGREGATE (Inm) WITH
DESIGN ASPHALT
ESAL’s N (% -
(MILLION) S Nowae N 25.0 [ 19.0 9.5 12.5 4.75 MINIMUM)
0.3to<3 >90.5 65.0 - 78.0
3to<10
10<30 96.0 <98.0 | 125 13.5 15.5 14.5 16.5 65.0 - 75.0'
30 89.0

Air voids (V,) at N, shall be 4.0% for all ESAL designs. Air voids (V,) at N, shall be a minimum of
2.0% for all ESAL designs

The dust to effective binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be 73.0%
to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for design
traffic levels 3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table when
tested according to T11 and T27.

Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.75 mm
MA MA MA MA
SIEVE SIZE MIN|] X [MIN|] X |MIN|MAX|MIN| X |MIN| X
37.5 mm 100 - - - - - - - - -
25.0 mm 90 100 | 100 - - - - - - -
19.0 mm - 90 90 100 | 100 - - - - -
12.5 mm - - - 90 90 100 | 100 - 100 -
9.5 mm - - - - - 90 90 100 95 100
4.75 mm - - - - - - - 90 90 100
2.36 mm 19 45 23 49 28 58 32 67 - -
1.18 mm - - - - - - - - 30 60
0.075 mm 1 7 2 8 2 10 2 10 6 12
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Note: The aggregate gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
| (% PASSING) i
Nominal maximum
Aggregates Size 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm
PCS Control Point 40 47 39 47 30-60
Plant Production Tolerances:
Volumeric Property Superpave Criteria
Air Voids (V) at (%) N, .. 2.0 (min)
Air Voids (V,) at Ny (%0) 5.5 (max)
Voids in Mineral Aggregate (VMA) at N,
25.0 mm Bituminous Concrete Base Course -1.2
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

Design Evaluation:

The contractor shall furnish a Job Mix Formula (JMF) for review and approval. The Engineer may elect
to evaluate the proposed JMF and suitability of all materials. All materials requested by the Engineer shall
be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon request.
To verify the complete mixture design and evaluate the suitability of all materials, the following approximate
quantities are required:

5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 Ib. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 Ib. (10 kg) of mineral filler; and

254 Ib. (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the maximum
density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at +0.5% gyratory compaction curves where the percent of
maximum specific gravity (% of G,,) is plotted against the log base ten of the number of gyrations (log (N))
showing the applicable criteria for N N and N,

initial? design?

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G, at Ny, VMA at N VFA at N Fines to effective asphalt binder (P,.) ratio, and unit

weight (kg/m?) at both N

desgin?

and N

max*

design?

design

Summary of the consensus property standards test results for the design aggregate structure, summary of
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the source property standards test results for the individual aggregates in the design aggregate structure, target
value of the asphalt binder content, and a table of G, of the asphalt mixture for the four trial asphalt binder
contents determined according to T209.

mm

_The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized for this
mix.

Construction:

Production Plants. The contractor shall modify and/or operate their production plant as required by the
manufacturer to introduce the WMA technology.

Weather Limitations. Place mix only on dry, unfrozen surfaces.
The minimum ambient temperature shall be 32 degrees F.

The following table of ambient temperatures for various binder grades and lift thicknesses for placement
with the following parameters:

- Minimum surface temperature of 32 degrees F
- Maximum production temperature of 275 degrees F
- Maximum wind speed of 8 miles per hour

PG Binder
Lift Thickness
(in) 76-22 | 70-22 64-22
1.50 50F 45F 40F
2.00 40F 38F 35F
3.00 32F 32F 32F

Construction outside of these conditions will be at the discretion of the Engineer.

Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of Bituminous
Concrete .05 (b) Pavement Construction - Tests and Evaluations.

Method of Measurement and Basis of Payment:

Method of Measurement and Basis of Payment will be in accordance with Subsections 401.14 and 401.15
of the Standard Specifications.

The item 401699, will define adjustment factor to be applied to the bituminous concrete payments for
bonus or penalty.

9/6/11
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708583 - PERSONAL GRATE FOR PIPE INLET

Description:

This work consists of furnishing all materials, fabricating, delivering and constructing personnel grates
for pipe inlets in accordance with the Standard Details, at locations as shown on the Plans, as directed by the
Engineer and as required by these Special Provisions.

Materials:

Materials shall conform to the requirements of Sections 603 and 612 and shall be galvanized in accordance
with Subsection 826.07 including all rebar, hardware and fasteners as shown on the Standard Details.

Working drawings shall be submitted in accordance with Subsection 105.04.

Construction Methods:

Personnel grates for pipe inlets shall be constructed based on the Standard Details and at the size and
locations shown on the Plans.

Method of Measurement:

The number of inlet grates to be paid for under this item shall be the actual number of inlet grates installed
and accepted.

Basis of Payment:

The quantity of personal grate for pipe inlet will be paid for at the Contract unit price per each. Price and
payment will constitute full compensation for furnishing, hauling and installing materials, including bar
reinforcement; for excavating including removal and disposal of existing end sections, backfilling, and
compacting; for cribbing, shoring, sheeting, coating, and paving; and for all labor, materials, equipment,
tools, and incidentals required to complete the work. Design services for the personnel grate for pipe inlet
including the preparation and submittal of working drawings shall be incidental to this item.

8/23/10
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708585 - JUNCTION BOX, 48" X 30"
708586 - JUNCTION BOX, 48" X 48"
708587 - JUNCTION BOX, 66" X 30"
708588 - JUNCTION BOX, 66" X 48"
708589 - JUNCTION BOX, 66" X 66"

Description:

This work consists of furnishing materials and constructing a junction box of the type specified on the
Plans, and as directed. It includes excavation, placing of pipe, concrete masonry, reinforcing and forms all
in conformity with the Standard Construction Details, the Plans, and these specifications.

Materials:

Materials used in the construction of the junction box shall conform to Subsections 708.02, 708.03, and
708.04 of the Standard Specifications.

Construction Methods:

Construction methods shall conform to Standard Construction Details and applicable requirements of
Section 708 of the Standard Specifications.

Method of Measurement:

The quantity of junction boxes will be measured as the actual number of junction boxes constructed in
accordance with these special provisions, complete in place and accepted.

Basis of Payment:

The quantity of junction boxes will be paid for at the Contract unit price for each. Price and payment shall
constitute full compensation for furnishing and placing all materials, including bar reinforcement; for all
excavation and backfilling around the structures, for the disposal of surplus materials; and for all labor,
equipment, tools, and incidentals necessary to complete the item.

6/27/01
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737523 - PLANTINGS

The requirements of Section 737 shall be followed except as modified below:
Subsection 737.07 Peat Moss and Peat Humus.
Add the following:

(c) Composed leaf mulch free of wood, metallic substances, glass or other contaminates may be used in
lieu of peat moss or peat humus.

Subsection 737.10 Stakes, Guys, and Related Materials.

Delete paragraphs (e),(f) and (h).
Subsection 737.16 Planting.

Delete paragraph (d).

Add the following:

Wire baskets shall be cut away and removed from the top half of the root ball.

Section 737.17 Plant Establishment.

Delete this subsection in its entirety and add the following:

The plant establishment period for all planting shall begin immediately after all planting and replacements
(as specified under Section 737.16, Planting) are complete and acceptable to the Engneer. The plant
establishment period will consist of one full growing season during which time the Contractor shall be
responsible for all work necessary to keep the plants in a live and healthy condition. A growing season is
defined as the period from May 1 through September 30. If the Contractor completes all planting (as
specified under Planting) by May 1, the inspection will be held on or about October 1 of that year. In the
event the Contractor does not complete all planting by May 1, the inspection will be held on or about October
1 of the following year. All replacement plant material determined to be necessary at the inspection must then
be approved at the replacement plant source by October 15. At this time, the Engineer will direct the
Contractor to replace those plants determined to be dead or unhealthy by December 1. The Contractor will
notify the Engineer in writing that all replacement planting has been accomplished. The Engneer will
conduct an inspection within 15 days after such notification to determine the acceptability of the
replacements. If all replacements are determined satisfactory by the Engineer, the Contractor will be relieved
of all further responsibility for care and replacement.

All planting areas shall be kept free of weeds and grass during the life of the Contract. The Contractor
may utilize a pre- or post-emergent herbicide to control such grass and broadleaf weeds incidental to the cost
of planting and be totally responsible for the proper use and placement of any such herbicide. As requested
in writing by the Engineer, the Contractor shall be responsible to weed within all plant beds and within the
saucer limits of individual plants, beginning 10 calendar days after the date of notification. The Contractor
shall prune and apply insecticides or fungicides as required, repair or replace stakes and guy wires, tighten
guy cable or wire and repair plant saucer washouts when and as specified by the Engineer.

Any plants that settle below or rise above the desired finished grades shall be reset at the proper grades.
All replacements shall be plants of the same kind, size and quality as orignally specified in the Contract and
they shall be furnished, planted, mulched, guyed, watered, etc. as specified herein for new plant material.

If dead or unhealthy plants are discovered, they shall be removed within 10 calendar days and replaced
with the next appropriate planting season.

The Contractor shall be responsible for all damage incurred to plant material, tree protection, wire or
staking regardless of the cause.
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The cost of the above described work shall be incidental to Section 737, Planting,

The Contractor shall water all plants as required to sustain them in a healthy condition. The Contractor
shall give 24 hours written notice to the Engineer prior to each watering.

Subsection 737.18 Method of Measurement.
Delete the paragraph in its entirety and insert the following;
The quantity of planting will not be measured.
Subsection 737.19 Basis of Payment.
Delete the first two paragraphs in their entirety and insert the following;

The quantity of planting will be paid for at the Contract lump sum. Price and payment will constitute
full compensation for furnishing and placing all materials, including plants, soil mixes, and mulch; for
protecting plants after digging and prior to planting; for staking, excavating plant pits, pruning,
wrapping, and guying; for all watering until final acceptance, for the cultural care of the plants until
the completion and acceptance of all landscape work; for disposing of excess and waste materials; for
replacement planting; for cleanup; for repairs to plant material, tree protection, wire, or staking due to
fire, theft, vehicular damage, or acts of vandalism; for repairs to damaged grassed, planted, or other
landscaped area due to the Contractor's operations; for ensuring that topsoil meets the sieve analysis,
acidity, and organic matter requirements; for applying sufficient materials to fertilizer that orignally
failed to meet the specified analysis; for using pre- or post-emergent herbicide to control grass and
weeds; for the work outlined under Subsection 737.17; and for all labor, equipment, tools and
incidentals required to complete the work.

The breakout sheet attached to the proposal shows all plant material proposed for this Contract. The
Contractor shall fill in the per each unit price and the cost (unit price times the proposed quantity) for
each species and size listed. The lump sum price bid for item 737523 - Planting shall be the sum of
the total cost for all species and sizes listed. The completed typewritten breakout sheet shall be
attached to the bid proposal. Failure to submit the breakout sheet with the Bid Proposal will result in
the Bid Proposal being declared non-responsive and rejected.

The Department reserves the right to delete from the Contract the furnishing and installing of one or
more of the species and/or sizes listed and the right to add or subtract from the quantity of each species
and size listed. The lump sum to be paid will be adjusted in accordance with the Contractor's unit
prices as required above. There will be no extra compensation to the Contractor if such additions
and/or deletion are made.

Payment for the planting as described above may be processed if, in the opinion of the Engineer all
work required, except that specified under Subsection 737.17 is satisfactorily completed. No partial

payment will be made for any living plant until and unless planted in accordance with these
specifications. No additional payment will be made for using plants larger than specified.

5/11/05
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744500 - CONDUIT JUNCTION WELL, TYPE 6, PRECAST POLYMER CONCRETE
744506 - CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE
744507 - CONDUIT JUNCTION WELL, TYPE 8, PRECAST POLYMER CONCRETE
744508 - CONDUIT JUNCTION WELL, TYPE 9, PRECAST POLYMER CONCRETE
744509 - CONDUIT JUNCTION WELL, TYPE 10, PRECAST POLYMER CONCRETE
744520 - CONDUIT JUNCTION WELL, TYPE 1, PRECAST CONCRETE
744523 - CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE
744524 - CONDUIT JUNCTION WELL, TYPE 5, PRECAST CONCRETE
744530 - CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/POLYMER LID-
FRAME
744531 - CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/POLYMER LID-
FRAME
744532 - CONDUIT JUNCTION WELL, TYPE 15, PRECAST CONCRETE/POLYMER LID-
FRAME

Description:

This work consists of supplying, constructing and installing conduit junction wells as shown on the
applicable Plan Sheets or Standard Construction details

Materials:
Concrete shall conform to Section 812, Class B of the Standard Specifications.
Castings shall conform to Section 708.05 of the Standard Specifications.
Frames and lids shall be in accordance with Sections 708 and 744 of the Standard Specifications.

All required hardware and wire for Bonding and Grounding as shown on the Standard Construction or
applicable Plan details.

Types 6, 7, 8 and 10 are precast polymer concrete stackable boxes with no base.

Precast polymer concrete is reinforced by heavy-weave fiberglass with a compressive strength of 9,000-
15,000 psi, impact energy of 30-72 ft. Ibs. and a tensile strength of 800-1,100 psi. Precast polymer concrete
should be tested according to the requirements of ASTM Method D-543, Section 7, Procedure 1 for chemical
resistance.

All precast polymer concrete covers shall be the heavy-duty type with a design load of 15,000 Ibs. over
a 10" square. The coefficient of friction should be greater than 0.5. The precast polymer concrete cover logo
shall bear the inscription "DelDOT" (Types 6, 8, and 10) or "DelIDOT TRAFFIC FIBER OPTICS" (Type 7).

Types 11, 14, and 15 are precast polymer frame and lids installed on a precast concrete base. Precast
polymer concrete frame and lids shall be the heavy-duty nonconductive type with a design load of 15,000 Ibs.
over a 10" square. The coefficient of friction should be greater than 0.5. The precast polymer concrete lid
logo shall bear the inscription "DelDOT ELECTRIC"(Types 11, 14, and 15)

Construction Methods:

The conduit junction well shall conform to the dimensions shown on the Standard Construction or
applicable Plan Details, or on the manufacturer’s specifications and shall be built so as to ensure that the cast
iron frame and lid or polymer concrete box and cover are set level with the surrounding surface when
constructed within pavement, sidewalks, pedestrian curb ramps, etc., and set above grade and graded to drain
away from the junction well when constructed in unpaved areas. More than one conduit may extend into
the well and shall conform to the dimensions shown on the applicable plan sheets or Standard Construction
Details. A stone base shall be built for all types of junction wells. Grounding and bonding of the units shall
be performed as shown on the plans or Standard Construction details.
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Method of Measurement:

The quantity of junction wells shall be the actual number of conduit junction wells by type, that are
supplied, constructed, complete in place, and accepted, including cast iron frames and lids with grounding
lugs, precast polymer concrete frame and covers, or precast polymer concrete covers, stone base, bonding,
grounding, and splicing if required. Frames and lids or precast polymer concrete covers must be installed
prior to acceptance of this item.

Payment for all conduits extending into the junction well shall be included in the items for conduit
installation.

The length of ALL conduits within a junction well shall conform to the Standard Construction or
applicable Plan Details or as directed by Engineer. Payment for cutting existing conduit as directed by
Engineer, where a junction well is replaced with a larger type of junction well is included in the bid price.
The removal and replacement of cables within the conduits to be shortened shall be handled under other items
of this contract.

Basis of Payment:

Payment for conduit junction wells as measured above shall be made at the Contract unit price per each
junction well of the type indicated, completely installed and constructed, including excavation, backfilling,
and stone base. Price and payment will constitute full compensation for all labor, equipment, tools, and
incidentals required to complete the work.

2/29/12
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744505 - ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL

Description:

This work consists of adjusting or repairing existing conduit junction wells, including furnishing all
materials, in accordance with this specification, notes and details on the Plans, the Standard Construction
Details, and as directed by the Engineer.

Materials:
Portland cement concrete shall conform to the requirements of Section 812, Class B.
Mortar shall conform to the requirements of Section 611.
Brick shall conform to the requirements of Section 611.
Concrete block shall conform to the requirements of Section 819.

Construction Methods:

Repair of conduit junction wells includes repairing/patching the masonry walls and replacing damaged
or missing frames and lids or precast polymer concrete covers.

Adjusting involves raising the elevation of the frame and lid to match the grade of the surrounding area.

Method of Measurement:

The quantity of conduit junction wells adjusted or repaired will be measured as the actual number of
conduit junction wells adjusted or repaired and accepted. If a new frame and lid or precast polymer concrete
cover is needed, it will be supplied under a separate item.

Basis of Payment:

The quantity of conduit junction wells will be paid for at the Contract unit price per each junction well.
Price and payment will constitute full compensation for excavating, backfilling, compacting and disposing
of excess materials, for furnishing and placing all materials and for all labor equipment, tools and incidentals
required to complete the work.

02/20/03
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744525 - REMOVAL OF EXISTING JUNCTION WELL

Description:

This work consists of removing a Type 1, Type 2, Type 3, Type 4, Type 5, Type 6, Type 7, Type 8, or
Type 10 conduit junction well presently in place and returning it to the Department at the Dover Sign Shop.

Construction Methods:

The conduit junction well shall be removed in a manner as to not damage the junction well, frame and lid,
or precast polymer concrete cover. The conduits that enter into the junction well shall be abandoned and
capped off or connected together as directed by the Engineer. Removal of cables that enter into the well and
any conduit used to tie into existing conduits, shall be paid under a separate item.

The areas left open after removal of the junction well shall be backfilled with Type C borrow or suitable
fill material as directed by the Engineer. The fill shall be tamped in 6 inch (150 mm) lifts, graded, top soil
placed (6 inch (150 mm) minimum) seeded and mulched.

Method of Measurement:

The quantity of junction wells to be measured under this item shall be the actual number of junction wells
removed and returned to the Department at the Dover Sign Shop. Excavation around junction well to remove
it and the backfilling of the area where junction well was removed are to be included in this price.

Backfill material will be paid for separately if required and as directed by the Engineer.

Any extra conduit used to reconnect the conduits that entered the well are to be paid for under another item
of this contract.

Basis of Payment:

The number of junction wells removed, as determined above, shall be paid for at the Contract unit price
bid per each. Price and payment will constitute full compensation for all labor, equipment, tools, and
incidentals required to complete the work.

01/15/03
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745520 - SUPPLY OF 4" SCHEDULE 40 HDPE CONDUIT
745521 - SUPPLY OF 4" SDR-13.5 HDPE CONDUIT
745522 - SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT
745523 - SUPPLY OF 4" SCHEDULE 40 PVC CONDUIT
745524 - SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT
745525 - SUPPLY OF 4" GALVANIZED STEEL CONDUIT
745526 - SUPPLY OF 3" GALVANIZED STEEL CONDUIT
745527 - SUPPLY OF 2 12" GALVANIZED STEEL CONDUIT
745528 - SUPPLY OF 2" GALVANIZED STEEL CONDUIT
745529 - SUPPLY OF 1 12" GALVANIZED STEEL CONDUIT
745530 - SUPPLY OF 1" GALVANIZED STEEL CONDUIT
745531 - SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT
745532 - SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT
745533 - SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUIT
745534 - SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT
745535 - SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUIT
745536 - SUPPLY OF 3/4" ALUMINUM RIGID CONDUIT
745537 - SUPPLY OF 3/4" FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT
745538 - SUPPLY OF 1 1/2" FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT
745539 - SUPPLY OF 2" NONMETALLIC POLE RISER SHIELD
745540 - SUPPLY OF 3" NONMETALLIC POLE RISER SHIELD
745541 - SUPPLY OF 4" NONMETALLIC POLE RISER SHIELD
745577 - SUPPLY OF 3" SDR-13.5 HDPE CONDUIT
745579 - SUPPLY OF 2 4" SCHEDULE 80 PVC CONDUIT
745580 - SUPPLY OF 1" FLEXIBLE METALLIC-LIQUID TIGHT CONDUIT
745581 - SUPPLY OF 2" SCHEDULE 80 PVC CONDUIT
745582 - SUPPLY OF 5” SCHEDULE 40 PVC CONDUIT

Description:

This work consists of supplying a conduit or shield, of the type required and as specified in the contract
documents or as directed by the Engineer.

Materials:
All conduits shall be UL listed and nonmetallic pole risers shall be Rural Utility Service (RUS) listed.

4" (100 mm) high density polyethylene (HDPE) schedule 40, or SDR-13.5 smooth wall conduit with
permanently pre-lubricated lining, meeting ASTM D247, ASTM D3035 and NEMA TC7 specifications.

4" (100 mm) through 1-1/2" (38 mm) schedule 40 or 4" (100 mm) through 3" (75 mm) schedule 80 rigid
polyvinyl chloride (P VC) conduit, meeting Commercial Standard CS-272-65 (PVC), ASTM D-1785 and U.C.
Standard 651 specifications.

4" (100 mm) through 3/4" (19 mm) rigid galvanized steel conduit meeting National Electric Code 2002,
Article 344.

3/4" (19 mm) aluminum rigid conduit meeting National Electric Code 2002, Article 344

3/4" (19 mm) and 1-1/2" (38 mm) liquidtight flexible metallic conduit meeting National Electric Code
2002, Article 350.

2" (50 mm), 3" (75 mm), and 4" (100 mm) nonmetallic pole riser shield with belled ends meeting NEMA
TC-19 specifications.

In addition to any normal markings provided by the manufacturer, HDPE and PVC conduit shall have the
following longitudinally printed on it in white letters: "DelDOT Traffic Fiber Optic Cable."
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Method of Measurement:

The quantity of conduit or shield will be measured as the number of linear feet (meters) of conduit or
shield supplied and accepted. The length of liquidtight flexible metallic conduit shall be measured including
all fittings; no additional request for payment will be accepted based upon liquidtight fittings of 90-degrees,
45-degrees, straight, or swivel.

The length of any conduit that is reduced or divided (with a junction box or conduit body) shall be
measured as part of the larger conduit. The nonmetallic pole riser shield length shall include any adapter
required.

Basis of Payment:

The quantity of linear feet of conduit or shield will be paid for at the Contract unit price per linear foot
(meter). Price and payment shall include full compensation for all materials and labor, and incidentals
including fittings and bushings, necessary to complete the item.

1/9/13
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745542 - INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT - DIRECTIONAL
BORE
745543 - INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT - OPEN CUT
745544 - INSTALLATION OF CONDUIT IN UNPAVED TRENCH

745545 - INSTALLATION OF CONDUIT ON WOOD POLE
745546 - INSTALLATION OF CONDUIT ON STRUCTURE

745547 - INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT

PAVEMENT
745548 - INSTALLATION OF ADDITIONAL CONDUITS IN DIRECTIONAL BORE

Description:

This work consists of installing trade sized rigid galvanized, PVC or HDPE conduit with all necessary
fittings, under existing pavement either by directional bore or open cut, in unpaved trench, on wood pole, or
on structure other than bridge or overpass. Installation of additional conduit in trench or open cut pavement
or in a directional bore shall also be covered under this item.

The structure can be sign structure, tower, building or other type of structure. Installation of conduit on
a bridge, highway and railroad overpass is not included in this payment item, and shall be covered under other
items of these specifications.

The Contractor shall be responsible for correcting any existing conduit which is disturbed during
installation.

Materials:

Weatherhead for galvanized or PVC conduit.

Insulated grounding bushing with knockouts.

Condulets for conduit sizes.

Anchors.

One hole conduit hangers: Steel City Series 6H or 6H-B, Grainger Industrial Supply Item # 6XCXX, Dale
Electric Supply Co.- Conduit Hangers, Arlington Industries - Pipe Hangers Series 2000 or 2200,
Raco/Hubbell Inc. - Conduit Hangers or Approved Equal.

End caps.

LONG sweep sections for conduit sizes.

Construction Methods:

The Department has the right to reject any installation method proposed for a given work site. PVC shall
not be installed under existing pavement unless it is on a continuous roll or with the Engineer’s written
approval.

Conduit installed underground shall be installed in a straight line between terminal points. In straight runs,
junction well spacing shall be no more than 900 feet (275 m) for fiber optic conduit or no more than 300 feet
(90 m) for copper conduit, or as directed by the Engineer. If bends are required during installation, they must
be sweeping bends. The Engineer will be consulted before any bends are installed to ensure that the proper
arc is provided.

Conduit shall have a minimum cover as measured from the finished grade of 24 inches (600 mm) and a
maximum cover of 48 inches (1.2 m).

The opening shall be filled half way with the cover material, and tamped down firmly before filling in the
remainder of the opening. Additional lifts shall be used as required to install the warning tape at the specified
depth. All cover material shall be free of rocks, debris, vegetation or other deleterious material that may
damage the conduit. An underground utility warning tape shall be installed as specified in this section and
the remainder of the fill shall be added, tamping down the top layer.

Conduit not terminated to a base or in a junction well shall be terminated 2 feet (600 mm) beyond the edge
of the pavement unless otherwise directed by the Engineer, and properly capped. Tape is NOT an approved
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method. Conduit shall not extend more than 3 inches (75 mm) inside a junction well. See Standard
Construction Details for typical methods of termination.

All underground conduits shall be marked in the ground with a warning tape. The marking tape shall be
buried directly above the conduit run that it identifies, at a depth of approximately 12 inches (300 mm) below
final grade. The tape identifying ALL conduits shall be at least 6 inches (150 mm) wide, and have a
minimum thickness of 3 mils and 500 percent elongation.

The color of the warning tape identifying fiber optic cable should be bright orange (preferably AULCC
orange), and shall read "WARNING - OPTICAL CABLE" or other wording approved by the Engineer that
conveys the same message. The color of the tape identifying all other cables shall be bright red, and shall
read "WARNING—BURIED ELECTRIC BELOW" or other wording approved by the Engineer that conveys
the same message.

Using conduit tools, rigid metallic conduit shall be cut, reamed, and threaded. The thread length shall be
as necessary to ensure that the sections of conduits when screwed into a coupling and tightened correctly will
butt together and the joint will be watertight.

A three-piece threaded union, as approved by the Engineer, shall be used to join two threaded lengths of
conduit in the case where a standard coupling will not work. A threaded union shall not be used in a conduit
run that is to be driven. At no time is a threadless coupling or a split-bolt coupling to be used for direct
buried conduit.

All lengths of HDPE conduit shall be connected with irreversible fusion couplings. Mechanical and
removable couplings will not be accepted.

All lengths of PVC conduit shall be connected by one conduit end fitting inside the flared end of the other
conduit section. If this is not possible, then a coupling may be used. Regardless of how connection is made,
all joints shall be sealed with the appropriate epoxy to ensure that the two conduit pieces bond to one another
to form a solid waterproof link.

Using conduit tools, the conduit shall be cut and prepared. If approved by the Engineer, a coupler module
may be used where conduit segments do not align properly to allow the flared end of one conduit segment
to mate with the normal end of the other segment.

Sealed end caps (with knockouts if empty) shall be placed on the ends of all conduits by after compressed
air has been used to clear all foreign matter.

If not already pre-installed by the manufacturer, a polyester or polypropylene pulling rope or tape (fish
wire) with a minimum rated strength of 1250 pounds (5560 N) shall be installed in each conduit for future
use. In instances where the Contractor installs the cable, the fish wire may be eliminated.

Installation Of Conduit Under Existing Pavement - Directional Bore:

Directional bore shall be used for installation of conduits under existing pavement with a conduit diameter
not less than 1-1/2" (38 mm). The size of a bore shall not exceed the outside diameter of the conduit by more
than 1 inch (25 mm). If it does, cement grout shall be pumped into the void.

Installation Of Conduit Under Existing Pavement - Open Cut:

Installation by cutting a slot in the existing pavement with masonry saw shall be used for conduits not less
than 1-1/2" (38 mm) diameter. The Engineer must first approve all open cutting of roadways. The minimum
size of open cut for a paved roadway shall be 18 inches (450 mm). The Contractor shall be responsible for
the removal of all cut pavement and the replacement and correction of any damaged pavement once the
conduit(s) are installed.

Installation Of Conduit In Unpaved Trench:

Trenching or other approved method shall be used for installation of conduit in unpaved trench or under
new pavement. Backfill in conduit trenches shall be compacted thoroughly as it is being placed. At the
discretion of the Engineer, sod, that must be removed for the placement of conduit, shall either be removed
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by the use of an approved sod cutter and then replaced or 6 inches (150 mm) of topsoil shall be placed and
the surface seeded in accordance with Section 734001 - Seeding. In areas where new pavement is to be
placed or in areas where total reconstruction is taking place, sodding or seeding may not be required by the
Engineer.

Installation Of Conduit On Wood Pole:

Conduit installed on wood pole shall be installed in a straight vertical line. The conduit shall be attached
to the wood pole with 2 hole straps spaced not more than 36 inches (1 m) apart with the top-most strap being
12 inches (300 mm) from the weatherhead and the lower-most being 12 inches (300 mm) from the condulet.
A weatherhead matching the diameter of the conduit shall be installed on the upper end of the conduit. A
condulet of the same size as the conduit being installed, but not smaller than 2 inches (50 mm) shall be placed
48 inches (1.2 m) above finished grade. Install two, 2 hole straps of the proper size, evenly spaced below the
condulet. Nonmetallic pole risers (U-guard) shall be installed on wood poles to allow interduct to be
connected directly to messenger cable. The underground conduit shall be as close to the base of the pole as
possible. If the nonmetallic pole riser is not the same size as the conduit, an adapter shall be used at no
additional cost to the Department. The nonmetallic pole riser shall be attached to the wood pole with 1/4"
(6 mm) x 1-1/2" (38 mm) galvanized lag bolts with washers. Lag bolts will be used every 36 inches (1 m) on
BOTH sides of the nonmetallic pole riser, and in the top most and bottom most set of slots.

Installation Of Conduit On Structure:

Conduit installed on structure shall consist of drilling anchors into concrete, brick, stone, steel or wood
and mounting the conduit with the proper clamps or hangers. The conduit shall be attached to the structure
by use of one-hole conduit hangers and approved anchors not more than 36 inches (1 m) apart. Any 90-degree
turns in the conduit run shall be accomplished by placing the proper size and type sweeping bends for the
application needed.

Installation Of Additional Conduit In Trench Or Open Cut Pavement:

In the case of slotted or trenched installations, the Contractor shall install additional conduits at the same
time as the nitial installation. The Engineer shall indicate the quantity of conduits to be installed during a
build. Additional conduits may be stacked one on top of the other, side by side or in a matrix. The
orientation shall be at the Contractor’s discretion, but conduits shall not twist around one another or be
allowed to deviate from straight line paths except in the case of bend installations. Conduits installed at the
same time in the same trench or slot shall remain oriented the same in relation to one another throughout the
conduit run.

Installation Of Additional Conduits In Directional Bore:

In the case of a directional bore that more than one conduit shall be installed, the Contractor shall, at the
same time as the initial installation, install one (1) or more additional conduits. The Engineer shall indicate
the quantity of conduits to be installed during a build. The additional conduits may be stacked one on top of
the other, side by side or in a matrix. The orientation shall be at the Contractors discretion, but conduits shall
not twist around one another or be allowed to deviate from straight line paths except in the case of a gentle
bend. Conduits installed at the same time, in the same bore shall remain oriented in the same relation to one
another throughout the conduit run.

Method of Measurement:

The quantity of conduit installed as specified, shall be measured as the number of linear feet (meters) of
conduit installed as specified, complete in place, and accepted.

The length of conduit installed under existing pavement by a directional bore shall be measured along the
path of the bore from the point that cannot be trenched to the point that trenching can resume. The length of
conduit installed by cutting a slot in the existing pavement, in unpaved trench or under new pavement, on
wood pole, or on structure shall be measured along the conduit.

Basis of Payment:

The quantity of conduit will be paid for at the Contract unit price per linear foot (meter). Price and
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payment shall include full compensation for all materials and labor, topsoil and seed if needed, and
incidentals necessary to complete the item.

6/6/11
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746774 - SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE

Description:

This work consists of sawing a cut in existing pavement, furnishing and installing loop detector wire in
the saw cut and sealing the saw cut with an approved sealer, in accordance with the Standard Details, these
specifications, or as directed by the Engineer.

Materials:

The loop detector wire shall be No. 14 AWG, 19 Strand, IMSA Specification 51-5 Wire Cable. The loop
detector lead-in shall be No. 14 AWG, IMSA specification 50-2 cable. The interior of the cable is filled with
a water blocking material. Color rotation is black, red, white, and green. The loop detector wire shall have
an UV stable high-density polyethylene outer cover that is chemical resistant and waterproof.

Flexible embedding sealer shall be a cold poured, resilient type epoxy joint sealer, Bondo P-606 or
Duracote - D115 for concrete or asphalt pavement or E-Poxy Industry 36-1 for concrete or E-Poxy
Industry11-1 for asphalt pavement, or approved equal.

A sealer accelerant or retarder may be added at the discretion of the Contractor.

3/8" (10 mm) closed cell foam backer rod

Construction Methods:

The saw cut shall be 1/4" (6 mm) wide and 3" (76 mm) deep. It shall be cut in the directions and sizes
specified on the Standard Details or as directed by the Engineer. Contractor shall remove sharp edges in the
saw cut and round the corners.

The saw cut shall be blown out with compressed air to remove all dust, water and particles of loose
material.

A 3/8" (10 mm) backer rod will be placed into the bottom of the saw cut. The loop detector wire will then
be installed using blunt tools so as to prevent damage to the polyethylene outer cover. One end of a loop
detector wire shall be tagged to indicate start ("S"). All loop detector wires shall be laid in saw cuts in a
clockwise rotation beginning with "S". The Engineer may require a High Voltage Ground Test with a 500
VDC megger after the loop detector installation is complete and prior to sealing saw cuts. If the resistance
to ground is less than 100 megohms, this work will be rejected. Loop detectors also should be checked for
continuity between the four conductors with an ohm-meter. If there is any resistance between colors or there
is an open flow from color to color, this work will be rejected.

A sealer and sealer accelerant or retarder (if necessary) shall be applied in accordance with the
manufacturer's directions and protected from traffic until it has set. A minimum of 1 inch of sealer shall be
installed on top of the loop detector wire.

Two loop detector wires shall be installed in a saw cut from the loop to the edge of the road. These two
wires shall then extend from the end of the saw cut to a junction well (see Standard Details). Wires shall be
parallel and taped every 12" (305 mm) to 18" (457 mm) from the end of the saw cut to a junction well. A
conduit may need to be installed between the end of the saw cut and junction well as directed by the Engineer.
In this case the loop detector wire shall be installed in the conduit.

The loop detector wire shall be continuous and without splices from the junction well, through the saw
cuts and conduit (if any). The Contractor shall ensure the loop detectors are moisture resistant and securely
installed.

Method of Measurement:

The quantity of loop detector wire to be measured under this item shall be the number of linear feet
(meters) of saw cut in which loop detector wire is installed, sealed, tested, and accepted.
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The additional loop detector wire needed beyond the saw cut to reach the junction well and sealer
accelerant or retarder shall be incidental to this item and there shall be no separate measurement or payment.
Any required conduit will be paid under a separate item.

Supply and installation of the conduit from the end of the saw cut to the junction well shall be covered
under other items of this Contract. Installation of the loop detector wire in this conduit shall be incidental
to this item and there shall be no separate measurement or payment.

Splicing of the loop detector wire to a lead-in cable in a junction well shall not be covered under this item
and shall be paid separately under another item of this Contract.

Basis of Payment:

The quantity of detector wire supplied and installed will be paid for at the Contract unit price per linear
foot (meter) of sawcut. Price and payment shall constitute full compensation for furnishing and placing all
materials including loop detector wire, backer rod, sealer, labor, equipment, tools, and incidentals necessary
to complete this item.

3/24/11
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746830 - REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS

Description:

This work consists of the removal of concrete pole bases and concrete cabinet foundations.
Materials:

Equipment as required to remove concrete pole bases and concrete cabinet foundations. Material as
necessary to match the area surrounding the removed or graded masonry.

Construction Methods:

The masonry shall be removed to a depth of six inches below final grade or six inches below proposed
pavement box in new pavement sections.

Backfill remaining hole with material that matches the surrounding area in accordance with the appropriate
items.

Method of Measurement:

The quantity of concrete will be measured as the number of cubic yards (cubic meters) of concrete
removed including anchor bolts, reinforcing bars, conduits and any other hardware within the concrete.

Concrete or other materials moved or removed which is not a part of the item being removed, shall not
be measured for the purpose of payment under this item.

Basis of Payment:

The quantity of concrete will be paid for at the unit price per cubic yard (cubic meter). Price and payment
will constitute full compensation for all labor, equipment, tools, and incidentals required to complete the
work.

9/16/10
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746843 - POLE BASE, TYPE 1
746844 - POLE BASE, TYPE 2
746845 - POLE BASE, TYPE 2A
746846 - POLE BASE, TYPE 2B
746847 - POLE BASE, TYPE 3
746848 - POLE BASE, TYPE 3A
746849 - POLE BASE, TYPE 3B
746850 - POLE BASE, TYPE 4
746851 - POLE BASE, TYPE S
746852 - POLE BASE, TYPE 6

Description:

This work consists of constructing and furnishing round or square pole bases Types 1, 2, 2A, 2B, 3, 3A,
3B, 4, 5, and 6 for poles in accordance with the Standard Construction Details and at locations as directed
by the Engineer.

Materials:
The concrete for pole bases shall conform to Section 812, Class B.

Bar reinforcement shall meet the requirements of Section 603 Grade 60.

Ground rods shall be copper clad, approved by the Underwriter's Laboratory and be supplied with
approved clamps for connecting the grounding conductor to the rod.

Conduit for sweeps shall meet the requirements for galvanized rigid steel conduit in Section 745.

Anchor bolts will be supplied by the same entity that supplies the poles. This is the case for all poles base
types, with the exception of Type 4. For Type 4, drop-ins are used for breakaway and the Contractor will
supply the anchor bolts for Type 4. The anchor bolts and nuts for Types 5 and 6 shall not be hot-dipped
galvanized and these anchor bolts and nuts shall meet the requirements of AASHTO M 314. Anchor bolts
shall have a minimum yield strength of 55,000 psi (380,000 kPa).

Construction Methods:

The bases shall conform to the dimensions as indicated on the Standard Construction Details. A ground
rod shall be installed as shown. A minimum of 8 feet (2.5 m) of the ground rod must be driven into
undisturbed soil.

If a utility or a right-of-way conflict is found when a Type 2 or Type 3 base is specified in the Plans, an
alternate base of equivalent strength may be used as directed by the Engineer. A Type 2 base has two
equivalents, namely Types 2A and 2B. A Type 3 base has two equivalents, namely Types 3A and 3B.

Though the contract calls for the use of a round pole base, the Contractor may use a square base at its
discretion.

The end of the conduit sweeps in the ground shall be extended outside the concrete and any forms or
sheeting by 12 inches (300 mm) and capped or connected to the existing conduit. If the conduit is to be
capped underground for future use, it must be sealed with a galvanized threaded conduit plug. Tape is NOT
an approved conduit plug. The location of the conduits shall be marked on the base with arrows drawn in
the wet concrete within 6 inches (150 mm) of the outer edge.

Excavation for the pole bases may not exceed the dimension of the foundation by more than 12 inches
(300 mm) in any one direction. If a form is used in the excavation more than 18 inches (450 mm) below the
ground surface, it is necessary that the area between the form and excavation be filled with Borrow Type C
and tamped on all sides in continuous, horizontal layers not to exceed 68 inches (200150 mm) in depth, loose
measurement.
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Where a pole base is to be placed in existing concrete pavement such as a sidewalk, the concrete shall be
saw cut in a square pattern or removed to the nearest joint. In other pavement material, a round hole may be
cut using an appropriate tool. Any damage to the existing pavement shall be repaired at the Contractor's
expense and shall meet the approval of the Engineer. Any removal or replacement of any type of pavement
under this item shall be an incidental cost to this item.

The bases shall be edged and have a broom finish.

Where water or highly unstable material is encountered during the excavation for the pole base, pole base
sheeting may be required and the following steps shall apply:

1. The condition exists in the upper half of the excavation. Stop all work until the Bridge Design Section
reviews the condition.

2. The condition exists below the upper half of the excavation:

a. For a proposed Type 4 Base, increase the depth to 4 feet (1.2 m).

b. For a proposed Type 5 Base, substitute a Type 1 Base.

c. Foraproposed Type 1, 2, or 3 Pole Base, substitute a Type 3A Pole Base for all but a Type 3B Pole
Base. The depth of the base shall be as determined in (e) below, or 9 feet (2.7 m), whichever is
greater.

d. For a proposed Type 6 Pole Base, substitute a Type 2 Pole base and increase the depth in accordance
with (e) below.

e. Determine the depth of the base, which would be in the unsatisfactory area. Multiply that depth by
0.7 and add the result to the original required depth of the base to obtain the final depth of the base.
The reinforcing bars shall be extended using the required pattern to match the final depth in
accordance with the requirements of Section 603.07 of the Standard Specifications.

Method of Measurement:

The quantity of pole bases will be measured as the actual number of bases constructed, complete in place
and accepted. Concrete, excavation and backfilling around the base, ground rods, and the two conduit sweeps
in the base are included in this item.

Furnishing Borrow Type C backfill material will be measured and paid for separately by the cubic yard
(cubic meter).

Payment for any additional sweeps shall be paid for separately under the appropriate conduit items. The
Contractor's use of square base rather than a specified round base shall not result in any additional cost to the
Department.

Basis of Payment:

Borrow Type C will be paid for under Section 210. No payment for Borrow Type C backfill material
placed outside of the vertical plans located 18" (450 mm) outside of the neat line perimeter of the vertical face
of the pole base foundation.

Any increase in the vertical dimension required herein shall be paid for separately under Item 746614, Pole
Base Extension; another item of this contract.

The quantity of pole bases will be paid for at the Contract unit price for each pole base type. If an alternate
pole base type is selected by the Engineer, payment will be the Contract unit price for the alternate selected.
Price and payment will constitute full compensation for furnishing and placing all materials including
concrete, ground rods, and a minimum of two conduit sweeps extending into the base; for excavating,
backfilling and compacting around the base; for repairs to damaged existing pavement; for removal or
replacement of pavement; and for all labor, equipment, tools, and incidentals required to complete the work.

3/1/12
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748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4"
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8"
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT
748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6"
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"
748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"
748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/'YELLOW, 5"
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/'YELLOW, 10"
748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"
748559 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"
748568 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"
748569 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"

Description:

This work consists of striping layout,furnishing and applying white or yellow, epoxy reflectorized
pavement markings or black epoxy contrast pavement markings at the locations and in accordance with the
patterns indicated on the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous and/or
Portland cement concrete pavement surfaces as required by the Plans. Following an application of double
drop glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent reflectorized
stripe of the specified thickness and width that is capable of resisting deformation by traffic.

All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and
other toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces. Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic. Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking material
and for hot-spray application at elevated temperatures. The type and amounts of epoxy resins and
curing agents shall be at the option of the manufacturer, providing the other composition and physical
requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type system
formulated and designed to provide a simple volumetric mixing ratio (e.g. two volumes of Part A to
one volume of Part B).

Component A of both white and yellow shall conform to the following requirements:

95



Contract No. T200920002.01

% BY WEIGHT
WHITE: YELLOW:
Pigments Titanium Dioxide - 18% Min. Organic Yellow - 6%-10%
(ASTM D476, Type 1I)
Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.

The entire pigment composition shall consist of either titanium dioxide and/or organic yellow
pigment. No extender pigments are permitted. The white pigment upon analysis, shall contain a
minimum of 16.5% TiO, (100% purity).

Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will be tested in
accordance with ASTM D1652 and calculated as the weight per epoxy equivalent (WPE) for both
white and yellow. The epoxy content will be determined on a pigment free basis. The epoxy
content (WPE) shall meet a target value provided by the manufacturer and approved by the
Department's Material and Research Section (from now on will be addressed as Department). A +
50 tolerance will be applied to the target value to establish the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested in accordance
with ASTM D2074-66 to determine its total amine value. The total amine value shall meet a target
value provided by the manufacturer and approved by the Department. A +50 tolerance will be
applied to the target value to establish the acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude fumes which are
toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both components
shall coincide (within 10%) at a recommended spray application.

2. Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient temperature of 73
+5 F.(23+3 C).

a. Color. The white epoxy composition when applied at a minimum wet film thickness of 20+1 mils
(500 um) as applicable and allowed to dry, shall plot within the boundaries described by the four
corner points listed in Tables 1 and 2 of ASTM D 6628-01 when measured in accordance with the
test methods prescribed in Section 7 of ASTM D 6628-01.

The yellow epoxy composition when applied at a minimum wet film thickness of 20+1 mils (500
um) as applicable and allowed to dry, shall plot within the boundaries described by the four corner
points listed in Tables 1 and 2 of ASTM D 6628-01 when measured in accordance with the test
methods prescribed in Section 7 of ASTM D 6628-01.

b. Directional Reflectance. The white epoxy composition (without glass spheres) shall have a
daylight directional reflectance of not less than 84% relative to a magnesium oxide standard when
tested in accordance with Method 6121 of Federal Test Method Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight directional reflectance
of not less than 55% relative to a magnesium oxide standard when tested in accordance with Method
6121 of Federal Test Method Standard No. 141.

c. Drying Time (Laboratory). The epoxy composition, when mixed in the proper ratio and applied at
a 20+1 mils (500 um) minimum wet film thickness, and immediately dressed with large reflective
glass spheres (Federal Spec. Type 4)at a rate of 12 lb/gal (1.4 kg/l) of epoxy pavement marking
materials, immediately followed by a second drop of AASHTO M-247 Type 1 glass spheres applied
at a rate of 12 Ib/gal (1.4 kg/L) of epoxy pavement marking material, shall exhibit a no-track
condition in 15 minutes or less (ASTM D711). A Bird Applicator or any other doctor blade shall
be used to produce a uniform film thickness.
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d. Drying Time (Field). When installed at a minimum wet film thickness of 20+1 mils (500 or 625
um) and reflectorized with glass spheres, the maximum drying times shall correspond to these
temperatures:

80 F27 O 10 minutes
70 F(21 C©) 10 minutes
60 F (16 O 15 minutes
50 F(0 O 25 minutes
40 F#@ O 45 minutes
35 F(2 O 60 minutes

The composition shall dry to “no-tracking” in approximately 10 minutes, and after thirty (30) minutes
shall show no damaging effect from traffic. Dryto mno-tracking shall be considered as the condition
where no visual deposition of the epoxy marking to the pavement surface is observed when viewed
from a distance of 100 feet (30 meters), after a passenger car is passed over the line. Regardless of the
temperature at the time of installation, the installation contractor shall be responsible for protection
of the markings material until dry to a non-tracking state.

e. Abrasion Resistance. The wear index of the composition shall not exceed 82 when tested
in accordance with ASTM C501 using a CS-17 wheel and under a load of 1000 grams for 1000
cycles.

f. Tensile Strength. The tensile strength of the epoxy composition shall not be less than
6000 psi (41 MPa) when tested in accordance with ASTM D638 using a Type IV specimen [0.125"
+0.010" (3.18 £ 0.25 mm) thick]. Tests shall be conducted at an ambient temperature of 75 £5 F
(24 +£3 (). The testing machine shall operate at a speed of 0.20" (5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first mixed to the
time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold, fabricated from
polyterrafluorethylene (PTFE), 1/8" deep x 10" x 10" (3 mm deep x 250 mm x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent. A sufficient amount of epoxy
composition is mixed in the proper proportions (A:B) and poured level with the top of the mold.
Care should be taken so as not to decrease or exceed the 1/8" (3 mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that is flexible
enough to die-cut yet rigid enough to retain its shape. While the material is in this “plastic” state,
five (5) specimens shall be die-cut and then placed on a flat, smooth, PTFE surface for the
completion of the specified conditioning period.

g. Compressive Strength. The compressive strength of the epoxy composition shall not be less
than 12,000 psi (83 MPa) when tested in accordance with ASTM D695 except that a compression
tool shall not be necessary. The test specimen shall be a right cylinder [0.50 inch diameter by 1.0
inch length (12 mm diameter by 25 mm length)]. Tests shall be conducted at an ambient
temperature of 75+5 F (24+3 C).

The total conditioning or drying period, from the time the epoxy composition is first mixed to the
time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:

Five molds will be prepared from 1/2" (12 mm) LI.D., 1/16" (1.5 mm) wall thickness acrylic tubing,
cutin 1 1/2" (38 mm) lengths. After spraying the inside of the mold with a suitable release agent,™
the cylindrical tubes are placed in a vertical position on a PTFE sheet base. A sufficient amount of
epoxy composition is thoroughly mixed in the proper proportions (A:B) and poured into the mold
to a depth of approximately 1 1/4" (32 mm). After a minimum of 72 hours curing, the specimens
are removed from the molds and machined to a length of 1" + 0.002" (25 mm + 0.05 mm).
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h. Hardness. The epoxy composition when tested in accordance with ASTM
D2240 shall have a Shore D hardness of between 75 and 100. Samples shall be allowed to dry for
not less than 24 hours nor more than 96 hours prior to testing.

B. Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air bubbles;
and essentially clean from-surface scarring or scratching. They shall be spherical in shape and at least
80% of the glass beads shall be true spheres when tested in accordance with ASTM D1155. At least
80% of the Type IV beads shall be true spheres as measured by the visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid immersion
method at 77 F (25 C).

The silica content of the glass spheres shall not be less than 60%.

The crushing resistance of the spheres shall be as follows: A 40 Ib. (18 kg) dead weight, for 20 to 30
(850 pum to 600 um) mesh spheres shall be the average resistance when tested in accordance with
ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM D1214.

M247 AASHTO Type 1 Glass Spheres

U.S. Standard Sieve % Retained % Passing
#20 (850um) 0 100

#30 (600um) 5-25 75-95

#50 (300um) 40-65 15-35
#100 (150um) 15-35 0-5

Pan 0-5

Type 4 Large Spheres

U.S. Standard Sieve % Retained % Passing
#10 (2000 um) 0 100

#12 (1680 um) 0-5 95-100
#14 (1410 um) 5-20 80-95

#16 (1190 um) 40-80 10-40

#18 (1000 um) 10-40 0-5

#20 (850 pum) 0-5 0-2

Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating, They shall
show no tendency to absorb moisture in storage and shall remain free of clusters and hard lumps. They
shall flow freely from dispensing equipment at any time when surface and atmosphere conditions are
satisfactory for marking operations. The moisture-resistance of the glass spheres shall be determined
in accordance with AASHTO M247 test method 4.4.1.

Type 1V glass spheres shall be treated with an adhesion coating. They shall show no tendency to
absorb moisture in storage and shall remain free of clusters and hard lumps. They shall flow freely from
dispensing equipment at any time when surface and atmosphere conditions are satisfactory for marking
operations. The adhesion coating property of the Type IV beads shall be tested in accordance with the dansyl-
chloride test.

C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and designed to
provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B) specifically for
service as a hot-spray applied binder for black aggregate in such a manner as to produce maximum adhesion.
The material shall be composed of epoxy resins and pigments only.
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The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product. The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage. Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:

Composition: Component Percent By Weight
Carbon Black 7+2 percent, by weight
(ASTM D476 Type 11I)
Talc 1442 percent, by weight
Epoxy Resin 7944 percent, by weight

D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%

The moisture resistant aggregate shall have a ceramic coating. The aggregate shall be angular with no dry
dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's
Mineral Scale.

Porosity: The black aggregate porosity shall be less than two (2)
percent.

Moisture Content: The black aggregate moisture content shall be less than a

half (.5) percent.

E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers.
Individual containers shall be plainly marked with the following information:

Name of Product

. Lot Number

Batch Number

. Test Number

Date of Manufacture

Date of expiration of acceptance (12 months from date of manufacture)

The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin

Part B - Contains Catalyst

. Quantity
Mixing proportions, Application Temperature and Instructions
Safety Information

. Manufacturer's Name and Address

©meao o

I =

Reflective glass spheres shall be shipped in moisture resistant bags. Each bag shall be marked with the
name and address of the manufacturer and the name and net weight of the material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and hardener, of

the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material meets
specifications.
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Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be approved by
the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his epoxy
application equipment for inspection by the Engineer or his authorized representative.

In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in
continuous and skip-line patterns. The application equipment shall be maneuverable to the extent that straight
lines can be followed and normal curves can be made m a true arc. In addition, the truck mounted unit shall
be provided with accessories to allow for the marking of legends, symbols, crosswalks, and other special
patterns.

The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for use
in applying special markings only, provided such equipment can demonstrate satisfactory application of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:

1. The applicator shall provide individual material reservoirs, or space, for the storage of Part A and Part
B of the epoxy resin composition; for the storage of water; and for the storage of reflective glass
spheres.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain the
individual epoxy resin components at the manufacturer's recommended temperature for spray
application and for heating water to a temperature of approximately 140 F (60 C).

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement markings to
produce a wet-night-reflective pavement marking. The large spheres (Federal Spec. Type 4) shall be
applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking material, immediately
followed by a second drop of AASHTO M-247 Type 1 glass spheres applied rate of 12 pounds per
gallon (1.4 kg/L) of epoxy pavement marking material. This application rate and the following
gradation shall conform to FHWA's FP-96: Standard Specifications for Construction of Roads and
Bridges on Federal Highway Projects (pages 757-761 Type 3 and Type 4 Beads).

4. The applicator shall be equipped with metering devices or pressure gauges, on the proportioning
pumps. Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers, compressors, and
other appurtenances to allow for the placement of epoxy reflectorized pavement markings in a
simultaneous sequence of operations as described below in Construction Details, D. Applications of
Epoxy Reflectorized Pavement Markings of this Special Provisions.

Construction Details.

A. General: All pavement marking and patterns shall be placed as shown on the Plans or as directed by the
Engineer.

Before any pavement markings work is begun, a schedule of operations shall be submitted for the approval
of the Engineer. This schedule shall be submitted 2 weeks prior to the application of the striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the epoxy
manufacturer's written instructions for use. These instructions shall include but not be limited to: mixing
ratios, application temperatures, and recommendations for use of water spray.

The application of pavement markings shall be done in the general direction of traffic. Striping against
the direction of traffic flow shall not be allowed.
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The Contractor shall be responsible for removing, to the satisfaction of the Engineer, tracking marks,
spilled epoxy or epoxy markings applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement surface,
or on any existing durable type marking, unless specifically recommended by the manufacturer of the
epoxy material.

. Atmospheric Conditions: Epoxy pavement markings shall only be applied during conditions
of dry weather and on substantially dry pavement surfaces. At the time of installation the pavement
surface temperature shall be a minimum of 35 F (2 C) and the ambient temperature shall be a minimum
of 35 F (2 C) and rising. The Engineer shall be the sole determiner as to when atmospheric conditions
and pavement surface conditions are such to produce satisfactory results.

. Surface Preparations: The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.

Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.

At the time of application all pavement surfaces and existing durable markings shall be free of oil, dirt,
dust, grease and similar foreign materials. The cost of cleaning these contaminants shall be included in
the bid price of this item. Also, the item shall include the cost of removal of the curing component in the
area of the epoxy markings application, if concrete curing compounds on new portland cement concrete
surfaces have been used. Waterblasting will not be permitted for removal.

. Application of White/Yellow Epoxy Reflectorized Pavement Markings: White/yellow epoxy reflectorized
pavement markings shall be placed at the widths and patterns designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and approved
by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils (500
um) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix Asphalt.

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per gallon
(1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of AASHTO M-
247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking
material. Glass spheres shall uniformly cover the length and width of the pavement marking.

. Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings shall
be placed at the widths designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and approved
by the Engineer.

Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils (500
um) on all Portland cement concrete surfaces followed by a single drop of graded black aggregate.

The width of black epoxy line shall be applied for the following situations:

Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet (3
m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip and stop
at the beginning of the white skip. The black contrast skip is to have a single application of graded black

aggregate.

Edge Lines - All edge lines on Portland cement concrete pavements shall have a base of black contrast
markings which is 4 inches (100 mm) wider than the reflective white or yellow marking, The black
contrast marking is to be applied first with a single drop of graded black aggregate. Once it has cured
sufficiently so as not to track, the reflectorized white or yellow line is to be applied on top of it. The
reflective line is to be centered along the black contrast line such that a minimum of 2 inches (50 mm) of
black contrast marking is visible on either side of the reflective marking,
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F. Defective Epoxy Pavement Markings: Epoxy reflectorized pavement markings, which after
application and curing are determined by the Engineer to be defective and not in conformance with this
specification, shall be repaired. Repair of defective markings shall be the responsibility of the Contractor
and shall be performed to the satisfaction of the Engineer as follows:

1. Insufficient film thickness [(less than 20+1 mils (500 um) as applicable] and line widths; insufficient
glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting,
sand blasting, or water blasting. No other cleaning methods will be allowed. Surface preparation shall
be performed to the extent that a substantial amount of the reflective glass spheres are removed and a
roughened epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming or
blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the requirements of
this specification and at a full 20+1 mils (500 pm) minimum line thickness as applicable.

2. Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or existing
durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with the
requirements of this specification under MATERIALS, A, 2d. DRYING TIME (FIELD); or applied
material that fails to cure (dry) within a reasonable time period under actual field conditions, as defined
by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or grayish
colored epoxy marking material. These areas often occur in a cyclic pattern and also, often are not
visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and
cleaned to the underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking material
extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over the cleaned
pavement surface in accordance with the requirements of this specification.

3. Reflectivity for epoxy resin paint.

After satisfactory completion of all striping work and written notification from the Contractor, the
Department shall test the striping to ensure it has the minimum reflectivity. The testing will be
completed within 30 calendar days from notification. The Contractor may request that tests be
conducted on completed phases or portions of the work. Approval of such a request will be at the
discretion of the Engineer. Testing will be done using a LTL-X Retrometer (30 meter geometry). Five
readings will be taken per line per mile (1.6 km). Projects less than 1 mile (1.6 km) in length will have
a minimum of 5 readings per line. These readings will then be averaged for the overall project average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas for yellow.
Without exception, any pavement markings installed that does not meet the above average minimum
initial reflectivity numbers shall be removed and replaced, at the nstallation contractor's expense.

Other defects not noted above, but determined by the Engineer to need repair, shall be repaired or
replaced as directed by and to the satisfaction of the Engineer.
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All work in conjunction with the repair or replacement of defective epoxy reflectorized pavement
markings shall be performed by the Contractor at no additional cost to the State.

Method of Measurement:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be measured
by the number of linear feet (meters) of pavement striping line and number of square feet (meter) of symbol
installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment will be
paid for at the Contract unit price per linear foot (meter) for 3", 4", 5", 6", 8", 9", 10", 12", 14", 16" (75 mm,
100 mm, 125 mm, 150 mm, 200 mm, 225 mm, 250 mm, 300 mm, 350 mm, or 400 mm) line and the Contract
unit price per square foot (meter) of symbol. The quantity of permanent pavement marking (white, yellow,
or black epoxy resin paint) will be paid for at the Contract unit price per linear foot (meter) of line and the
Contract unit price per square foot (meter) of symbol. Price and payment shall include striping layout,
cleaning and preparing the pavement surface, and placing all materials, for all labor, tools, equipment and
incidentals necessary to complete the work.

NOTE:
For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping. The Department does not endorse or require the use of any of the manufacturers listed below.
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and
approval prior to submitting a bid proposal. Should the product be deemed unacceptable by the Department,
the successful bidder will be required to use only an approved product.

1. POLY CARB, Inc.
33095 Bainbridge Road
Solon, Ohio 44139
Tel 1-800-CALLMIX

2. IPS - Ennis Paint
P.O. Box 13582
Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

3. Epoplex
One Park Avenue
Maple Shade, NJ 08052
Tel. 1-800-822-6920

4. Or an approved equal.

2/14/12
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748530 - REMOVAL OF PAVEMENT STRIPING

Description:

This work consists of removing pavement markings of all kinds including paint, tape, etc., in accordance
with this special provision, notes on Plans and/or as directed by the Engineer. The Contractor shall
coordinate with the Engineer for maintaining traffic during the operation, prior to starting the work.

Materials and Construction Methods:

Paint and Epoxy Resins:
Shot/abrasive grit blasting or water blasting equipment shall be used for removal of markings from
pavement surfaces.

Alkyd Thermoplastic:
In addition to the removal techniques discussed for paint and epoxy, burning or grinding (erasing
machines) equipment may also be used for removal of markings from pavement surfaces.

The removal operation shall be performed in a manner that will not damage the pavement surface.

The Contractor shall collect and dispose of all shot/abrasive grit and pavement marking materials removed
from the pavement surface. Washing or sweeping such material to the roadside will not be permitted.

After removal of striping on bituminous concrete, approved flat black paint or asphalt sealer shall be used
to cover any exposed aggregate or embedded paint at no additional cost.

Method of Measurement:

The quantity of pavement striping removal will be measured as the number of square feet (meters) of
pavement striping removed and accepted. The area of lines will be calculated by multiplying the nominal
width of line times the length and the area of symbols will be as specified in Subsection 748.10 of the
Standard Specifications.

Basis of Payment:

The quantity of pavement striping removal will be paid for at the Contract unit price per square foot
(meter) for "Removal of Pavement Striping". Price and payment shall be full compensation for furnishing
all materials, removing the pavement markings, disposing of the removed marking material, covering up the
exposed aggregate, and for all labor, equipment, tools and incidentals necessary to complete the work.

Note:

There will be no measurement and payment for removal of pavement markings placed incorrectly by the
Contractor.

01/09/06
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749687 - INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON SINGLE SIGN POST

Description:

This work consists of installing or removing traffic sign(s) on a single post at the locations indicated on
the Plans or as directed by the Engineer. This specification also includes installation of posts in boring holes
constructed under other items.

A single sign totaling more than 9 square feet, or with any dimension, length or width, greater than or
equal to 48 inches shall be installed on multiple sign posts under Item 749690 - Installation or Removal of
Traffic Sign on Multiple Sign Posts.

Materials:

The Department will provide all sign materials to be used on this project. The Contractor shall contact the
DelDOT Sign Shop Supervisor with project plans and quantity sheets at 302-760-2581. Sign fabrication
orders require a minimum of four (4) weeks for completion. Orders placed with less than 4 weeks lead-time
will result in a delay. Any delay caused by inadequate lead-time due to a late order will be the sole
responsibility of the Contractor. The Contractor shall pick-up the sign materials from the DelDOT Sign Shop
and deliver them to the job site without any damage to the sign materials.

Construction Methods:

The Contractor shall pick-up necessary signs, sign posts, hardware, and extensions from the Department
and install the signs in the locations indicated on the Plans in accordance with the DeIDOT MUTCD or as
directed by the Engineer. The Contractor shall be responsible for obtaining all necessary utility clearances
before the signs may be installed. For sign removals, the sign posts shall have all nuts, bolts, and other
connectors removed. The disturbed ground shall be graded and backfilled accordingly. All signing materials
removed from the project shall be returned to the DeIDOT Sign Shop without any damage to the sign
materials.

Method of Measurement:

The number of single sign installations or removals will be measured as the actual number of sign posts
installed or removed and accepted.

Basis of Payment:

The quantity of single sign post installations or removals will be paid for at the Contract unit price per
each. Price and payment will constitute full compensation for installing or removing signs and sign materials,
pick-up and delivery of sign materials, grading disturbed areas, and for all labor, equipment, tools, and
incidentals required to complete the work. Signs that are not installed in accordance with the DeIDOT
MUTCD or signs installed in the incorrect location shall be moved at no additional cost to the Department.

2/2/11
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763501 - CONSTRUCTION ENGINEERING

Description:

This work consists of construction lay out including; stakes, lines and grades as specified below.
Subsection 105.10 Construction Stakes, Lines and Grades of the Standard Specifications is voided.

Based on contract plans and information provided by the Engineer, the Contractor shall stake out right-of-
way and easements lines, limits of construction and wetlands, slopes, profile grades, drainage system,
centerline or offset lines, benchmarks, structure working points and any additional points to complete the
project.

The Engineer will only establish the following:

(a)Original and final cross-sections for borrow pits.
(b)Final cross-sections for all excavation items.
(c)Line and grade for extra work added on to the project plans.

Equipment:

The Contractor shall use adequate equipment/instruments in a good working order. He/she shall provide
written certification that the equipment/instrument has been calibrated and is within manufacturer’s tolerance.
The certification shall be dated a maximum of 9 months before the start of construction. The Contractor shall
renew the certification a minimum of every 9 months. The equipment/instrument shall have a minimum
measuring accuracy of [3mm+2ppmxD] and an angle accuracy of up to 2.0 arc seconds or 0.6 milligons. If
the Contractor chooses to use GPS technology in construction stakeout, the Contractor shall provide the
Engineer with a GPS rover for the duration of the contract. The GPS rover shall be in good working condition
and of similar make and model used by the Contractor. The Contractor shall provide up to 8 hours of formal
training on the Contractor’s GPS system to a maximum of four Engineer’s appointees. At the end of the
contract, the Engineer will return the GPS rover to the Contractor. If any of the equipment/instruments are
found to be out of adjustment or inadequate to perform its function, such instrument or equipment shall be
immediately replaced by the Contractor to the satisfaction of the Engineer. The Contractor may utilize GPS
equipment to perform the excavation and embankment for the project as indicated on the plans. Use of this
procedure and equipment is intended for grading the subgrade surface only; it is not intended for use in
constructing final surface grades. GPS technology and machine control technology shall not be used in the
construction of bridge or structures such as, but not limited to, curb, drainage inlets, manholes, junction
boxes, pole bases and pipe inverts.

Engineering/Survey Staff:

The Contractor shall provide and have available for the project an adequate engineering staff that is
competent and experienced to set lines and grades needed to construct the project. The engineering personnel
required to perform the work outlined herein shall have experience and ability compatible with the magnitude
and scope of the project. Additionally, the Contractor shall employ an engineer or surveyor licensed in the
State of Delaware to be responsible for the quality and accuracy of the work done by the engineering staff.
When individuals or firms other than the Contractor perform any professional services under this item, that
work shall not be subject to the subcontracting requirements of Subsection 108.01 of the Standard
Specifications. The Contractor shall assume full responsibility for any errors and/or omissions in the work
of the engineering staff described herein. If construction errors are caused due to erroneous work done under
Construction Engineering the Contractor accepts full responsibility, no matter when the error is discovered.
Consideration will not be given for any extension of contract time or additional compensation due to delays,
corrective work, or additional work that may result from faulty and erroneous construction stakeout,
surveying, and engineering required by this specification.

Construction Methods:

Performance Requirements:

(a)Construction Engineering shall include establishing the survey points and survey centerlines;
finding, referencing, offsetting the project control points; running a horizontal and vertical circuit
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to check the accuracy of given control points. Establishing plan coordinates and elevations marks
for culverts, slopes, subbase, subsurface drains, paving, subgrade, retaining walls, and any other
stakes required for control lines and grades; and setting vertical control elevations, such as footings,
caps, bridge seats and deck screed. The Contractor shall be responsible for the preservation of the
Department’s project control points and benchmarks. The Contractor shall establish and preserve
any temporary control points (traverse points or benchmarks) needed for construction. Any project
control points (traverse points) or benchmarks conflicting with construction of the project shall be
relocated by the Contractor. The Contractor as directed by the Engineer must replace any or all
stakes that are destroyed at any time during the life of the contract. The Contractor shall re-establish
centerline points and stationing prior to final cross-sections by the Engineer. The Vertical Control
error of closure shall not exceed 0.05 ft times [Square root of number of miles in the level run] (0.01
m times [square root of number of kilometers]). The Horizontal Control accuracy ratio shall not
exceed an error of closure of 1 foot per 20,000 feet (1 meter per 20,000 meters or 1:20,000) of
distance traversed prior to adjustment.

(b)The Contractor shall perform construction centerline layout of all roadways, ramps and connections,
etc. from project control points set by the Engineer. The Contractor using the profiles and typical
sections provided in the plans shall calculate proposed grades at the edge of pavement or verify
information shown on Grades and Geometric sheets.

(c) The Contractor shall advise the Engineer of any horizontal or vertical alignment revisions needed
to establish smooth transitions to existing facilities. The Contractor shall immediately bring to the
attention of the Engineer any potential drainage problem within the project limits. The Engineer
must approve any proposed variation in profile, width or cross slope.

(d)The Contractor shall establish the working points, centerlines of bearings on bridge abutments and
on piers, mark the location of anchor bolts to be installed, check the elevation of bearing surfaces
after they are ground and set anchor bolts at their exact elevation and alignment as per Contract
Plans. Before completion of the fabrication of beams for bridge superstructures, the Contractor shall
verify by accurate field measurements the locations both vertically and horizontally of all bearings
and shall assume full responsibility for fabricated beams fitting and bearing as constructed. After
beam erection and concurrently with the Department project surveyors, the Contractor shall survey
top of beam elevations at a maximum of 10-ft (3.0-meter) stations and compute screed grades. These
shall be submitted to the Engineer for review and approval before the stay in place forms are set.
Construction stakes and other reference control marks shall be set at sufficiently frequent intervals
to assure that all components of the structure are constructed in accordance with the lines and grades
shown on the plans. The Contractor will be responsible for all structure alignment control, grade
control and all necessary calculations to establish and set these controls.

(e) The Contractor, using contract plans, shall investigate proposed construction for possible conflicts
with existing and proposed utilities. The Contractor shall then report such conflicts to the Engineer
for resolution. All stakes for advanced utility relocation, which will be performed by others, shall
be paid for under item 763597 — Utility Construction Engineering.

(f) The Contractor shall be responsible for the staking of all sidewalk and curb ramp grades in
accordance with the plans and the Departments Standard Construction Details. The Contractor shall
review the stakeout with the Engineer prior to construction. The Engineer must approve any
deviation from plans, Department Standard Construction Details and Specifications in writing. The
Contractor shall be responsible for any corrective actions resulting from problems created by
adjustments if they fail to obtain such approval.

(g)If wetland areas are involved and specifically defined on the Plans the following shall apply:

1. It is the intent of these provisions to alert the Contractor, that he/she shall not damage or destroy
wetland areas, which exist beyond the construction limits. These provisions will be strictly
enforced and the Contractor shall advise his/her personnel and those of any Subcontractor of the
importance of these provisions.

ii. All clearing operations and delineation of wetlands areas shall be performed in accordance with

these Special Provisions. Before any clearing operation commences the Contractor shall
demarcate wetlands at the Limits of Construction throughout the entire project as shown on the
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Plans labeled as Limits of Construction or Wetland Delineation to the satisfaction of the
Engineer.

iii. The material to be used for flagging the limits of construction shall be orange vinyl material with
the wording "Wetland Boundary" printed thereon. In wooded areas, the flagging shall be tied
on the trees, at approximate 20-foot (6.1 meter) intervals through wetland areas. In open field
and yard areas that have been identified as wetlands, 3 foot (one meter) wooden grade stakes
shall be driven into the ground at approximate 20 foot (6.1 meter) intervals and tied with the

flagging

iv. If the flagging has been destroyed and the Engineer determines that its use is still required, the
Contractor shall reflag the area at no cost to the Department. If the Contractor, after notification
by the Engineer that replacement flagging is needed, does not replace the destroyed flagging
within 48 hours, the Engineer may proceed to have the area reflagged. The cost of the reflagging
by the Engineer will be charged to the Contractor and deducted from any monies due under the
Contract.

v. At the completion of construction, the Contractor shall remove all stakes and flagging,

vi. The Contractor shall be responsible for any damages to wetlands located beyond the construction
limits, which occurs from his/her operations during the life of the Contract. The Contractor shall
restore all temporarily disturbed wetland areas to their preconstruction conditions. This includes
restoring bank elevations, streambed and wetland surface contours and wetlands vegetation
disturbed or destroyed. The expense for this restoration shall be borne solely by the Contractor.

Submittals:

All computations necessary to establish the exact position of all work from the control points shall be made
and preserved by the Contractor. All computations, survey notes and other records necessary to accomplish
the work shall be made available to the Department in a neat and organized manner at anytime as directed
by the Engineer. The Engineer may check all or any portion of the stakeout survey work or notes made by
the Contractor and any necessary correction to the work shall be made as soon as possible. The Contractor
shall furnish the Engineer with such assistance as may be required for checking all lines, grades, and
measurements established by the Contractor and necessary for the execution of the work. Such checking by
the Engineer shall not relieve the Contractor of his/her responsibility for the accuracy or completeness of the
work.

The Contractor shall submit any of the following at the Engineer’s request:

(a) Proposed method of recording information in field books to ensure clarity and adequacy.

(b)A printout of horizontal control verification, as well as coordinates, differences and error of closure
for all reestablished or temporary Control Points.

(c) A printout of vertical control verification, with benchmark location elevation and differences from
plan elevation.

(d)Sketch of location of newly referenced horizontal control, with text printout of coordinates, method
of reference and field notes associated with referencing control.

(e)Description of newly established benchmarks with location, elevation and closed loop survey field
notes.

() All updated electronic and manuscript survey records.
(g) Stakeout plan for each structure and culvert.

(h)Computations for buildups over beams, screed grades and overhang form elevations.

108



Contract No. T200920002.01

(1) A report showing differences between supplied baseline coordinates and field obtained coordinates,
including a list of preliminary input data.

(j) Any proposed plan alteration to rectify a construction stakeout error, including design calculations,
narrative and sealed drawings.

(k)Baseline for each borrow pit location.

(1) Detailed sketch of proposed overhead ground mounted signs or signals showing obstructions that
may interfere with their installation.

(m) Copies of cut sheets.

Method of Measurement:

The quantity of Construction Engineering will not be measured.

Basis of Payment:

Payment will be made at the Lump Sum price bid for the item "Construction Engineering”". The price bid
shall include the cost of furnishing all labor, equipment, instruments, stakes and other material necessary to
satisfactorily complete the work as herein described under this item for all roads and structures that are a part
of the contract. Adjustment in payment will be made for the deletion or addition of work not shown in the
contract documents.

Monthly payment will be made under this item in proportion to the amount of work done as determined
by the Engineer.

6/11/2012
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Utility Statement

State Contract No. 1200920002
Project 1D No. 09-20001
I.A.P. No. ETEA-2008(28)
Paper Mill Road Sidewalk Improvements
New Castle County, Delaware

The following utilities may maintain facilities within the project limits:

Delmarva Power — Electric Distribution
Delmarva Power — Gas
Eastern Shore Natural Gas
New Castle County - Sewer
Artesian Water Company
Comeast Cable
Verizon Delaware, Inc

The following is a breakdown of the utilitics involved, adjustments and/or relocations, as
required:

Delmarva Power — Electric

The Company maintains aerial and underground distribution facilities within the project
limits.

There is one existing street light that will need to be relocated at the entrance of
Grantchester at approximate construction baseline station:

Station 523+80 Left

The light is in conflict with the proposed curb and can be reset approximately 5 feet from
their existing location,

The Company will require two (2) calendar days to complete the proposed work
following fourteen (14) calendar days advanced notice after the proposed sidewalk has
been constructed.

Any adjustments and/or relocations to the Company’s existing facilities will be done by
Company forces as necessary during construction.




Delmarva Power — Gas

The Company maintains underground gas mains within the project limits with no
apparent conflicts.

In addition, the company maintains several gas vents and valves along the alignment of’
the proposed sidewalk. The Company proposes to adjust their apparatus and relocate gas
markers prior to the proposed sidewalk being installed. The location of the vents/valves,
and gas markers is construction bascline station:

Venls Yalves
Station 502-+95 Left Station 504404 Left
Markers
Station 509460 Left Station 511+63 Left
Station 517+22 Left

The Company will require five (5) calendar days to complete the proposed work
following fourteen (14) calendar days advanced notice.

Any other adjustments and/or relocations to the Company’s existing gas facilities will be
done by Company forces as necessary during construction.

Tastern Shore Natural Gas

The Company maintains underground 10 and 16” gas transmission mains within the
project limits with no apparent conflicts; the top of the proposed 15” RCP pipe will be
more than 1° bellow the existing 10” gas line that crosses the pipe at construction
baseline station 507+85 left.

An Eastern Shore Natural Gas representative will be required to be onsite during all
excavation activities within 5' of our pipeline and during the installation of the proposed
culvert. Standby personal can be coordinated through Miss Utility services or by
contacting Dave Henault at (302) 363-3567.

Any other adjustments and/or relocations to the Company’s existing gas facilities will be
done by Company forces as necessary during construction.

New Castle County Sewer

The County maintains underground facilities within the project limits with no apparent
conflicts.

Any additional adjustments and/or relocations of the County’s existing facilities shall be
done by the State’s contractor in accordance with the County’s standard specifications.



Artesian Water Company

The Company maintains water mains throughout the project limits with no apparent
conflicts.

In addition, the project will be replacing sidewalk throughout the project limits and the
Company will need to vertically adjust the water valves to match proposed grade at
construction baseline stations:

Station 303497, Left

Station 504+53, Lelt

It is anticipated that this work will take three (3) calendar days to complete following
fourteen (14) calendar days advanced notice to proceed, the stake out of the right ol way
and pipe alignment and any clearing has been completed by DelDOT.

Any other adjustments and/or relocations of the Company’s existing facilities will be
done by the appropriate Company’s forces as necessary during construction.

Comcast Cable

The Company maintains communication facilities within the project limits with no
apparent conflicts.

Any other adjustments and/or relocations of the Company’s existing facilities will be
done by the appropriate Company’s forces as necessary during construction.

Yerizon Delaware, Inc.

The Company maintains acrial and underground communication facilities within the
project limits.

The Company has a 1” underground conduit which is in the vicinity of the proposed pipe
and flare end section at construction baseline station:

Station 5214-84 feft

No action necessary as the proposed drainage facilities will be installed in exiting
location.

Any adjustments and/or relocations of the Company’s existing facilities will be done by
the appropriate Company’s forces as necessary during construction.




General Notes

1. The contractor’s attention is directed to Section 105.09 Utilities, Delaware Standard
Specifications, August 2001.The Contractor shall contact Miss Utility (1-800-282-
8555) two working days prior to any excavation, The Contractor is responsible for the
support and protection of all utilities when excavating. The Contractor is responsible
for ensuring proper clearances, including safety clearances, from overhead utilities for
construction equipment. The contractor is advised to check the site for access purposes
for his cquipment and, if nccessary, make arrangements directly with utility companies
for field adjustments for adequate clearances.

2. It is understood and agreed that the contractor has considered in their bid all permanent
and temporary utility appurienances in their present or relocated positions as shown on
the plans or described in the utility statement and/or are readily discernible and that no
additional compensation will be allowed for any delays, inconvenience, or damage
sustained by him/her to any interference from the utility facilities and appurtenances or
the operation of moving the, except that the contractor may be granted an equitable
extension of time.

3. The Contractor shall follow all requirements of the Delaware Code, Title 26, Chapter
8. Underground Utility Damage Prevention And Safety. Chapter 8 includes, among
other requirements, Section 806. Duties of Excavators which contains the requirement
for the Contractor to excavate prudently and carefully and to take all reasonable steps
necessary to properly protect, support and backfill underground utility lines. This
protection shall include but may not be limited to hand digging, within the limits of the
planned excavation or demolition, starting 2 feet of either side of the extremitics of the
underground utility line for other than parallel type excavations and at reasonable
distances along the line of excavation for paralle] type excavations.

4. The Contractor shall note that the Delaware Code, Chapter 74B, Section 740513
requires notification to and mutually agreeable measures {rom the public utility for any
person intending to carry on any function, activity work or operation within dangerous
proximity of any high voltage overhead lines.

THE UTILITY COMPANIES DO NOT WORK ON WEEKENDS OR LEGAL
HOLIDAYS.

COORDINATION AND COOPERATION AMONG THE UTILITY COMPANIES
AND THE STATE’S CONTRACTOR ARE OF PRIME IMPORTANCE.
THEREFORE, THE CONTRACTOR IS DIRECTED TO CONTACT THE
FOLLOWING UTILITY COMPANY REPRESENTATIVIES WITH ANY QUESTIONS
REGARDING THIS WORK PRIOR TO SUBMITTING BIDS AND WORK



SCHEDULES. PROPOSED WORK SCHEDULES SHALL REFLECT THE UTILITY
COMPANIES’ PROPOSED RELOCATIONS.

Mr. Angel Collazo  Delmarva Power Electric (302) 454-4370
Mr. Ted Waugh Delmarva Power Gas (302) 429-3706
Mr. Jason Woody  ESNG (302) 734-6710 x6169
Mr. Kevin Penoza ~ New Castle County (302) 395-5723
Ms. Carmen Hunter Artesian Water (302) 453-7153
Mr. Clint Rupp Comcast Cable (302) 661-4462
Mr. George Zang Verizon Delaware, Inc. (302) 422-1469

PREPARED AND RECOMMEMDED BY:

o del 4 12/

MCCORMICK TAYLOK DATE
APPROVED AS TO FORM BY:
A Thoptes YR

ELBOT UTILITIES " DATE
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STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
PO BOX 778
DOVER, DELAWARE 19903
CERTIFICATE OF RIGHT-OF-WAY STATUS
STATE PROJECT NO. T200920002
F.A.P. No. ETEA-2008(28)
PAPER MILL ROAD SIDEWALK IMPROVEMENTS
NEW CASTLE COUNTY
Certificate of Right-of-Way Status — 100%

As required by 23CFR Part 635, all necessary right of way has been acquired in
accordance with current State/Federal rules and regulations covering the acquisition of real

property.

This is to certify that all project rights of way is currently available in accordance with the
project right-of-way plans.

It is further certified that there were no individuals or families displaced by this

project. Therefore the provisions of 49 CFR Part 24 is not applicable to the project.

There are no improvements to be removed or demolished as part of this project.

REAL ESTATE SECTION

o
rd /‘ i
v / ? 1
-

Robert Cunningham |
Assistant Director Transportation Solutions
Right of Way

March 7, 2013



Contract No. T200920002.01

118



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoOAD
P.O. Box 778

DOVER, DELAWARE 195903

SHAILEN P. BHATT
SECRETARY

March 14, 2013

ENVIRONMENTAL REQUIREMENTS

FOR
State Contract No. T200920002
Federal Aid No.: ETEA-2008(29)

Contract Title: Paper Mill Road Sidewalk Improvements

In accordance with the procedural provisions for implementing the National
Environmental Policy Act of 1969, as amended, the referenced project has been processed
through the Department’s Environmental Review Procedures and has been classified as a Level
D/ Class Il Action.

Due to the nature of the proposed construction activities, permits are not required for this
project. However, the following construction requirements and special provisions have been
developed to minimize and mitigate impact to the surrounding environs. These requirements by
DelDOT not specified within the contract, but listed below, are the responsibility of the
contractor and is subject to risk of shut down at the contractor’s expense if not followed.

GENERAL REQUIREMENTS:
1. All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some

suitable dumping ground.

2. That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.

@ DelDOT —



As designed, this project will not impact any jurisdictional wetlands or waters. As such,
no Environmental Permits are required (including but not limited to COE, DNREC Subagueous
Lands and Wetlands, New Castle County Floodplain, National Park Service). There are
identified Environmental Construction Restrictions (e.g. Historical Resources and Natural
Resource Protections). See Environmental Compliance Sheet for further restrictions/guidance
associated with this project.

1. Specifically, access into the wooded area/waterway from STA 514+40 to STA
515+50 left is prohibited as per current design plan.

2. Specifically, access into adjacent wetlands from STA 516+50 to STA 518+80 left is
prohibitied.

3. The Eastburn Jeanes Lime Kilns Historic District Extends along the east side of Paper
Mill Road from approximately STA 505+00 to STA 515+00. Additionally, an
undocumented historic bridge lies to the west of the project limits between STA
514+50 and 515+50. Any work on these locations outside the limits of work shown
on the plans must be coordinated with and approved by DelDOT Environmental
Studies (302-760-2264) and the Delaware State Historic Preservation Office (302-
736-7400).

DelDOT Environmental Studies Section (302) 760-2264 must be notified if there are any
changes to the project methods, footprint, materials, or designs, to allow the Department to
coordinate with the appropriate resource agencies (e.g. COE, DNREC, and SHPO), for approval.
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200920002.01 PROJECT (S) : ETEA-2008 (29)

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ —m—m o | ———mmmm o

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

SECTION 0001 PAPER MILL ROAD SIDEWALK IMPROVEMENTS

[201000 CLEARING AND | | |
0010 | GRUBBING | LUMP | LUMP

[202000 EXCAVATION AND

|
0020 | EMBANKMENT | 818.000| |
| |CY | |
[208000 EXCAVATION AND | | |
0030 |BACKFILLING FOR PIPE | 6.000 |
| TRENCHES |CY | I
[209006 BORROW, TYPE F | | |
0040 | 371.000] |
| |CY | |

[210000 FURNISHING BORROW

| |
0050 | TYPE "C" FOR PIPE, | 5.000] |
|[UTILITY TRENCH, AND |CY | |
| STRUCTURE BACKFILL | |
|211000 REMOVAL OF | |
0060 | STRUCTURES AND | LUMP | LUMP |
| OBSTRUCTIONS | | |
|250000 SEDIMENT REMOVAL | | |
0070 | | 10.000| |
| |CY | |
|251000 SILT FENCE | |
0080 | | 1099.000 | |
| |LF | |

[251001 REINFORCED SILT
0090 | FENCE | 385.000] |
|






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 2
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200920002.01 PROJECT (S) : ETEA-2008 (29)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [——— o - e
| | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS
[252000 INLET SEDIMENT | | |
0100|CONTROL, DRAINAGE INLET | 11.000] |
| |EACH | |
[252002 INLET SEDIMENT | | |
0110|CONTROL, AT GRADE INLET | 1.000]| |
| |EACH | |
[254000 STONE CHECK DAM | | |
0120] | 8.000] |
| | TON | |
[302007 GRADED AGGREGATE | | |
0130 |BASE COURSE, TYPE B | 117.000]|
| |CY | |
[302008 GRADED AGGREGATE | | |
0140|BASE COURSE, TYPE B, | 257.000]
| PATCHING |CY | I

[401821 WMA, SUPERPAVE, |
0150 |TYPE C, 160 GYRATIONS, | 97.000| |
|PG 64-22, PATCHING |
[|401822 WMA, SUPERPAVE, |
0160 |TYPE B, 160 GYRATIONS, | 131.000| |
|PG 64-22, PATCHING |

[|401823 WMA, SUPERPAVE,

| |
0170 |BITUMINOUS CONCRETE BASE | 262.000 | |
| COURSE, 160 GYRATIONS, | TON | |
|PG 64-22, PATCHING | | I
| 612021 REINFORCED | |
0180 | CONCRETE PIPE, 15", | 696.000 |
|

|CLASS IV
1612025 REINFORCED |

0190 |CONCRETE PIPE, 30", | 6.000] |
|CLASS IV |






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200920002.01 PROJECT (S) : ETEA-2008 (29)

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ —m—m o | ———mmmm o

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

|617007 REINFORCED [
0200 | CONCRETE FLARED END | 1.000] |
|

| SECTION, 30" EACH | |
[701011 PORTLAND CEMENT | | |
0210 |CONCRETE CURB, TYPE 2 | 488.000]| |
| |LF | |
701012 PORTLAND CEMENT | | |
0220 |CONCRETE CURB, TYPE 1-4 | 806.000| |
| |LF | |

[701016 INTEGRAL PORTLAND |
0230 |CEMENT CONCRETE CURB & | 1092.000] |
| GUTTER, TYPE 1-4 |
[701020 INTEGRAL PORTLAND |
0240 |CEMENT CONCRETE CURB & | 61.000] |
|

|GUTTER, TYPE 1-8 LF | |

| 705001 P.C.C. SIDEWALK, | [ |
02501(4" | 10048.000] |

| | SF | |

| 705002 P.C.C. SIDEWALK, | | |
0260 6" | 2105.000 |

| | SF | |

| 705007 SIDEWALK SURFACE | | |
0270 | DETECTABLE WARNING | 154.000|

| SYSTEM |SF | I

| 705009 CURB-RAMP, TYPE 2, | | |
02803, AND/OR 4 | 207.000 |

| | SE | I

[708051 DRAINAGE INLET, |
0300]34" X 24" | 5.000] |
|






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 4
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200920002.01 PROJECT (S) : ETEA-2008 (29)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM [ APPROX. [ UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | —— | e ——
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 708583 PERSONAL GRATE [ [ |
0310 |FOR PIPE INLET | 1.000] |
| |EACH | [
| 708586 JUNCTION BOX, 48" | [ |
0320|X 48" | 1.000] |
| |EACH | [

[ 710001 ADJUSTING AND |
0330 |REPAIRING EXISTING | 3.000]|
|

| DRAINAGE INLET EACH | |
| 712006 RIPRAP, R-5 | |
0340 | 60.000] |
| | SY | |
| 713003 GEOTEXTILES, | | |
0350 | RIPRAP | 60.000] |
| | SY | |
| 727014 CONSTRUCTION | [ |
0360 | SAFETY FENCE | 355.000 | |
| | LF | |
| 732002 TOPSOIL, 6" DEPTH | | |
0370 | 327.000] |
| | SY | |
| 733002 TOPSOILING, 6" | | |
0380 | DEPTH | 1059.000|
| | SY | |
| 734013 PERMANENT GRASS | | |
0390 | SEEDING, DRY GROUND | 1386.000 | |
| |SsY | I
| 734017 TEMPORARY GRASS | | |
0400 | SEEDING, DRY GROUND | 1386.000 | |
| | SY | |

| 737523 PLANTINGS | |
0410 | LUMP | LUMP |






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 5
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200920002.01 PROJECT (S) : ETEA-2008 (29)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM [ APPROX. [ UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | —— | e ——
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 743000 MAINTENANCE OF [ [ |
0420 | TRAFFIC | LUMP | LUMP |
| | | [
| 743003 ARROWPANELS, TYPE | [ |
0430|C | 224.000] |
| | EADY | [
| 743004 FURNISH AND [
0440 |MAINTAIN PORTABLE 30.000]|

| |
| |
| CHANGEABLE MESSAGE SIGN |EADY | |
| [

| 743006 PLASTIC DRUMS |
0450 | | 9751.000 | |
|

| 743007 TRAFFIC OFFICERS |
0460 | | 80.000] 75.00000 | 6000.00
|

| 743010 FURNISH AND |
0470 |MAINTAIN TRUCK MOUNTED | 314.000]| |
|

|ATTENUATOR, TYPE II EADY | |
| 743023 TEMPORARY | |
0480 | BARRICADES, TYPE IIT | 312.000 |
| [ LEDY | |
| 743024 TEMPORARY WARNING | | |
0490 | SIGNS AND PLAQUES | 4900.000 |
| | EADY | |
| 743056 FLAGGER, NEW | | |
0500 | CASTLE COUNTY, FEDERAL | 1794.000 | 52.90000 | 94902.60
| | HOUR | |

| 743065 FLAGGER, NEW |
0510 |CASTLE COUNTY, FEDERAL, | 598.000] 76.71000| 45872.58
| OVERTIME |






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 6
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200920002.01 PROJECT (S) : ETEA-2008 (29)

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ —m—m o | ———mmmm o

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

| 744505 ADJUST OR REPAIR |
0520 |EXISTING CONDUIT | 9.000] |
|

| JUNCTION WELL EACH | |
| 744520 CONDUIT JUNCTION | | |
0530 |WELL, TYPE 1, PRECAST | 4.000] |
| CONCRETE | EACH | |
| 744525 REMOVAL OF | |
0540 |EXISTING JUNCTION WELL | 2.000] |
| |EACH | |
| 745527 SUPPLY OF 2 1/2" | | |
0550 | GALVANIZED STEEL CONDUIT | 138.000]| |
| |LF | |
| 745529 SUPPLY OF 1 1/2" | | |
0560 |GALVANIZED STEEL CONDUIT | 55.000] |
| | LF | |
| 745544 INSTALLATION OF | [ |
0570 |CONDUIT IN UNPAVED | 193.000]|
| TRENCH |LF | I

| 746774 SUPPLY AND |
0580 | INSTALLATION OF LOOP | 860.000| |
| DETECTOR WIRE |
| 746830 REMOVAL OF |
0590 | CONCRETE POLE BASES AND | 2.000| |
|CABINET FOUNDATIONS |
| 746850 POLE.BASE, TYPE 4 |
0600 | | 4.000 | |
|

| 748530 REMOVAL OF |
0610 | PAVEMENT STRIPING | 31.000]
|






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 7
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T200920002.01 PROJECT (S) : ETEA-2008(29)
All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [——mm | ————
| | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS
| 748548 PERMANENT | |
0620 | PAVEMENT STRIPING, EPOXY | |
|RESIN PAINT, |LF | |
|WHITE/YELLOW, 5" | |
| 749687 INSTALLATION OR | |
0630 | REMOVAL OF TRAFFIC |
|SIGN(S) ON SINGLE SIGN |EACH | |
| POST | |
| 750000 ADJUST WATER |
0640 | VALVE BOXES | 2.000] |
|

| 758000 REMOVAL OF |

0650 |EXISTING PORTLAND |
| CEMENTCONCRETE PAVEMENT, |[SY | |
|CURB, SIDEWALK, ETC. | |

| 762001 SAW CUTTING, HOT |
0660 |MIX | 2550.000
|

| 762002 SAW CUTTING, |
0670 | CONCRETE, FULL DEPTH | 18.000] |
|

| 763000 INITIAL EXPENSE [ [ |
0680 | | LUMP | LUMP |

| 763501 CONSTRUCTION | | |
0690 | ENGINEERING | LUMP | LUMP |






BREAKOUT SHEETS

THE FOLLOWING SHEETS MUST BE COMPLETED AND RETURNED WITH
THE PROPOSAL AT THE TIME OF BID. BREAKOUT SHEETS MUST BE
COMPLETED REGARDLESS OF WHETHER BIDDING BY ELECTRONIC
MEANS OR TYPEWRITTEN HARD COPY.






SECTION 1 BREAKOUT SHEET - 1 CONTRACT NO. 1200920002
ITEM 737523 - PLANTING

ITEM | APPROX.

NO. QTY. UuoOM DESCRIPTION UNIT PRICE AMOUNT
1 12 EA CLETHRA ALNIFOLIA ‘HUMMINGBIRD’ $ $
2 15 EA CORNUS SERICEA ‘KLSEY II’ $ $
3 6 EA ILEX CRENATA ‘BEEHIVE’ $ $
4 5 EA ILEX VERTICILLATA ‘WINTER RED’ $ $
5 1 EA ILEX VERTICILLATA ‘SOUTHERN GENTLEMEN’ $ $
6 9 EA RHUS AROMATICA $ $
7 11 EA ROSA ‘KNOCKOUT’ $ $
8 5 EA TAXUS MEDIA ‘DENSIFORMS’ $ $
9 5 EA VIBURNUM DENTATUM $ $
10 74 EA LIROPE MUSCARI ‘BIG BLUE’ $ $







SECTION 1 BREAKOUT SHEET -1 CONTRACT NO. T200920002
ITEM 737523 - PLANTING
ITEM |APPROX.
NO. QTY. UOM DESCRIPTION UNIT PRICE AMOUNT
11 645 CY 3" HARDWOOD MULCH $ $
12 7 EA KALMIA LATIFOLIA ‘ELF’ $ $
13 8 EA RHODODENDRON PERICLYMENCIDES $ $
14 100 EA MIX OF NARCISSUS, CROCUS, AND TULIP $ $
15 4.545 MGAL | WATERING $ $

TOTAL ITEM 737523 - PLANTING $

(LUMP SUM BID PRICE FOR ITEM 737523)







"ATTENTION"
TO BIDDERS

This Bid Proposal includes
breakout sheets. The breakout

sheets - MUST ACCOMPANY
the bid proposal at the time of bid.







CERTIFICATION

Contract No. _T200920002.01
Federal Aid Project No. ETEA-2008(29)

The undersigned bidder, whose address is

and telephone number is

hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and specifications,
and will be bound, upon award of this contract by the Department of Transportation, to execute in accordance
with such award, a contract with necessary surety bond, of which contract this proposal and said plans and
specifications shall be a part, to provide all necessary machinery, tools, labor and other means of construction,
and to do all the work and to furnish all the materials necessary to perform and complete the said contract
within the time and as required in accordance with the requirements of the Department of Transportation, and
at the unit prices for the various items as listed on the preceding pages.

Bidder's Certification Statement [US DOT Suspension and Debarment Regulation (49 CFR 29)]:

NOTICE: All contractors who hold prime contracts (Federal Aid) with DelDOT are advised that the
prime contractor and subcontractors are required to submit to DelDOT a signed and notary attested copy
of the Bidder Certification Statement for each and every subcontract that will be utilized by the prime
contractor. This Certification must be filed with DelDOT prior to written approval being granted for each
and every subcontractor. Copies of the Certification Form are available from the appropriate District
Construction Office.

Under penalty of perjury under the laws of the United States, that I/'We, or any person associated therewith
in the capacity of (owner, partner, director, officer, principal, investigator, project director, manager, auditor,
or any position involving the administration federal funds):

a. am/are not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility

by any federal agency;

b. have not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency

within the past 3 years;

c. do not have a proposed debarment pending; and,

d. have not been indicted, convicted, or had a civil judgement rendered against (it) by a court of

competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder
responsibility. For any exception noted, indicate below to whom it applies, initiating agency, and dates of
action. Providing false information may result in criminal prosection or administrative sanctions.

(Insert Exceptions)
DBE Program Assurance:

NOTICE: In accordance with 49 CFR Part 26 the undersigned, a legally authorized representative of the
bidder listed below, must complete this assurance.

By its signature affixed hereto, assures the Department that it will attain DBE participation as indicated:

DBE Goal: Must Meet Requirements of DelDOT’s Small Business Program



The foregoing quantities are considered to be approximate only and are given as the basis for comparison
of bids. The Department of Transportation may increase or decrease the amount of any item or portion of
the work as may be deemed necessary or expedient. Any such increase or decrease in the quantity for any
item will not be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in the time
allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be forfeited
as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute a contract
with necessary bond, when required, for the performance of said contract with the Department of
Transportation, under the conditions of this proposal, within twenty (20) days after date of official notice of
the award of the contract as provided in the requirement and specifications hereto attached; otherwise said
deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25, Title
30, of the Delaware Code.

By submission of this proposal, each person signing on behalf of the bidder, certifies as to its own

organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or Agreement with any other bidder or with any competitor for the purpose of
restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been knowingly
disclosed and will not knowingly be disclosed by the bidder, directly or indirectly, to any other
bidder or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership,
or corporation to submit or not to submit a proposal for the purpose of restricting competition.

I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

(BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA.)

Sealed and dated this day of in the year of our Lord two thousand and
(20 ).

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of , 20
Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of and State of as
Principal, and of in the County of
and State of as Surety, legally authorized to do business in the State of
Delaware ("State"), are held and firmly unto the State in the sum of
Dollars ($ ), or percent not to exceed
Dollars ($ ) of amount of bid on Contract

No. T200920002.01 , to be paid to the State for the use and benefit of its Department of Transportation
("DeIDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who
has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain
materiel and/or services within the State, shall be awarded this Contract, and if said Principal shall well and
truly enter into and execute this Contract as may be required by the terms of this Contract and approved by
the DelDOT, this Contract to be entered into within twenty days after the date of official notice of the award
thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be and
remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord
two thousand and (20 ).

SEALED, AND DELIVERED IN THE
presence of.

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title
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