



STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
P.O. BOX 778
DOVER, DELAWARE 19903

JENNIFER COHAN
SECRETARY

VIA OVERNIGHT DELIVERY AND WEBSITE POSTING

May 30, 2019

Contract No. T201109001.01
Federal Aid Project No. IM-N056(041)
SR 141 Improvements, I-95 Interchange to Jay Drive
New Castel County

Ladies and Gentlemen:

Enclosed is Addendum No. 2 for the referenced contract consisting of the following:

1. The Bid Proposal Cover, revised, to be substituted for the same page of the Proposal.
2. Thirty four (34) pages, Bid Proposal Forms, pages 5 through 38, revised, to be substituted for the same pages in the Proposal. Item Number 211001 has been added and Item Number 606003 has a quantity change.
3. Expedite File, Addendum No. 2.

Please note the revisions listed above and submit your bid based upon this information.

Sincerely,

~signature on file~

Connie Ivins
Competitively Bid Contracts Coordinator
Delaware Department of Transportation

STATE OF DELAWARE



DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

for

CONTRACT T201109001.01

FEDERAL AID PROJECT NO. IM-N056(041)

CFDA NO. 20.205

SR 141 IMPROVEMENTS, I-95 INTERCHANGE TO JAY DRIVE

NEW CASTLE COUNTY

ADVERTISEMENT DATE: April 29, 2019

COMPLETION TIME: 943 Calendar Days

PROSPECTIVE BIDDERS ARE ADVISED THAT THERE WILL BE A MANDATORY PRE-BID MEETING THURSDAY, MAY 16, 2019 AT 10:00 A.M. IN THE DelDOT ADMINISTRATION BUILDING, 800 BAY ROAD, DOVER, DELAWARE, 19903.

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION
AUGUST 2016

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration Building, 800 Bay Road, Dover, Delaware prior to 2:00 P.M. local time June 4, 2019

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 5
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0390	807007 REFLECTOR PANELS	28.000 EACH				
0400	908004 TOPSOIL, 6" DEPTH	2060.000 SY				
0410	908014 PERMANENT GRASS SEEDING, DRY GROUND	2060.000 SY				
0420	908017 TEMPORARY GRASS SEEDING	2060.000 SY				
0430	908020 EROSION CONTROL BLANKET MULCH	2060.000 SY				
	SECTION 0001 TOTAL					

SECTION 0002 BRIDGE 1-677

0440	207000 STRUCTURAL EXCAVATION	4100.000 CY				
0450	207021 STRUCTURAL BACKFILL, (BORROW TYPE C)	2750.000 CY				
0460	209004 BORROW, TYPE C	2510.000 CY				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 6
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0470	211001 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SIDEWALK	88075.000 SY				
0480	211505 REMOVAL OF EXISTING BRIDGE	LUMP	LUMP			
0490	301001 GRADED AGGREGATE BASE COURSE, TYPE B	220.000 CY				
0500	302005 DELAWARE NO. 57 STONE	555.000 TON				
0510	601190 PVC PIPE, 4"	60.000 LF				
0520	604001 PROTECTIVE SHIELD	LUMP	LUMP			
0530	604003 SHORING	LUMP	LUMP			
0540	605021 FURNISH STEEL H PILES, HP 12" X 53"	17000.000 LF				
0550	605071 FURNISH STEEL H INDICATOR OR TEST PILES, HP 12" X 53"	1320.000 LF				
0560	605121 INSTALL STEEL H PILES, HP 12" X 53"	17000.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 7
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0570	605171 INSTALL STEEL H INDICATOR OR TEST PILES, HP 12" X 53"	1320.000 LF				
0580	605201 DYNAMIC PILE TESTING BY CONTRACTOR	16.000 EACH				
0590	610001 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT FOOTING, CLASS A	340.000 CY				
0600	610002 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A	440.000 CY				
0610	610003 PORTLAND CEMENT CONCRETE MASONRY, PIER FOOTING, CLASS A	410.000 CY				
0620	610004 PORTLAND CEMENT CONCRETE MASONRY, PIER ABOVE FOOTING, CLASS A	35.000 CY				
0630	610008 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	90.000 CY				
0640	610016 PORTLAND CEMENT CONCRETE MASONRY, CLASS D	60.000 CY				
0650	610018 PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D	245.000 CY				
0660	610500 ULTRA HIGH PERFORMANCE CONCRETE	1170.000 CF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 8
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0670	611001 BAR REINFORCEMENT, EPOXY COATED	209000.000 LB				
0680	612500 PRECAST CONCRETE PIER CAP	100.000 CY				
0690	612501 PRECAST CONCRETE PIER COLUMN	38.000 CY				
0700	613000 EPOXY CONCRETE SEALER	2100.000 SF				
0710	613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	13800.000 SF				
0720	615501 PREFABRICATED SUPERSTRUCTURE MODULES	LUMP	LUMP			
0730	615504 BRIDGE ELECTRICAL SYSTEM	LUMP	LUMP			
0740	624000 PREFABRICATED EXPANSION JOINT SYSTEM, 3"	146.000 LF				
0750	625501 POLYESTER POLYMER CONCRETE OVERLAY INSTALLATION	2375.000 SYIN				
0760	625502 FURNISH POLYESTER POLYMER CONCRETE OVERLAY	68.000 CY				
0770	707015 RIPRAP, R-4	290.000 TON				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 9
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0780	708003 GEOTEXTILES, RIPRAP	1050.000 SY				
0790	709000 PERFORATED PIPE UNDERDRAINS, 4"	230.000 LF				
0800	727007 BRIDGE SAFETY FENCE, TYPE 1	650.000 LF				
0810	807003 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE	340.000 LF				
0820	807006 RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE	340.000 LF				
0830	807007 REFLECTOR PANELS	30.000 EACH				
0840	908004 TOPSOIL, 6" DEPTH	1750.000 SY				
0850	908014 PERMANENT GRASS SEEDING, DRY GROUND	1750.000 SY				
0860	908017 TEMPORARY GRASS SEEDING	1750.000 SY				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 10
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0870	908020 EROSION CONTROL BLANKET MULCH	1750.000 SY				
	SECTION 0002 TOTAL					

SECTION 0003 ROADWAY

0880	201000 CLEARING AND GRUBBING	LUMP	LUMP		
0890	202000 EXCAVATION AND EMBANKMENT	76825.000 CY			
0900	207000 STRUCTURAL EXCAVATION	22018.000 CY			
0910	207021 STRUCTURAL BACKFILL, (BORROW TYPE C)	2350.000 CY			
0920	208000 FLOWABLE FILL	208.000 CY			
0930	209001 BORROW, TYPE A	54118.000 CY			
0940	209005 FURNISHING BORROW, TYPE C FOR PIPE AND UTILITY TRENCH BACKFILL	10451.000 CY			
0950	209006 BORROW, TYPE F	146546.000 CY			

DELAWARE DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF ITEMS

PAGE: 11
 DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0960	211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP	LUMP			
0970	301001 GRADED AGGREGATE BASE COURSE, TYPE B	36144.000 CY				
0980	301002 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING	1502.000 CY				
0990	302002 DELAWARE NO. 3 STONE	813.000 TON				
1000	302005 DELAWARE NO. 57 STONE	8000.000 TON				
1010	401005 SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)	63.000 TON				
1020	401015 SUPERPAVE TYPE B, PG 70-22	22588.000 TON				
1030	401021 SUPERPAVE TYPE BCBC, PG 64-22	66999.000 TON				
1040	401029 SUPERPAVE TYPE C, PG 64-22, PATCHING	1411.000 TON				
1050	401030 SUPERPAVE TYPE B, PG 64-22, PATCHING	943.000 TON				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 12
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1060	401031 SUPERPAVE TYPE BCBC, PG 64-22, PATCHING	2353.000 TON				
1070	401037 SUPERPAVE TYPE B, PG 64-22, WEDGE	2105.000 TON				
1080	401045 SUPERPAVE TYPE C, PG 70-22 (NON-CARBONATE STONE)	25418.000 TON				
1090	401577 PAVER-LAID ULTRATHIN BITUMINOUS CONCRETE	22417.000 SY				
1100	501002 PORTLAND CEMENT CONCRETE PAVEMENT, 9"	17622.000 SY				
1110	501502 DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT AND PRECAST PAVEMENT	210184.000 SF				
1120	501503 PRECAST CONCRETE PAVEMENT PANELS	2844.000 SY				
1130	501511 RUBBLIZING PORTLAND CEMENT CONCRETE PAVEMENT	1110.000 SY				
1140	503006 DOWEL BARS	2808.000 EACH				
1150	503008 PATCHING PORTLAND CEMENT CONCRETE PAVEMENT, HIGH EARLY STRENGTH	1872.000 SY				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 13
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1160	504001 CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE	5000.000 LF				
1170	601000 CLEANING DRAINAGE PIPE, 15"-24" DIAMETER	20.000 LF				
1180	601001 CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER	70.000 LF				
1190	601011 REINFORCED CONCRETE PIPE, 15", CLASS III	11475.000 LF				
1200	601012 REINFORCED CONCRETE PIPE, 18", CLASS III	4687.000 LF				
1210	601013 REINFORCED CONCRETE PIPE, 21", CLASS III	1146.000 LF				
1220	601014 REINFORCED CONCRETE PIPE, 24", CLASS III	270.000 LF				
1230	601016 REINFORCED CONCRETE PIPE, 30", CLASS III	1264.000 LF				
1240	601018 REINFORCED CONCRETE PIPE, 36", CLASS III	239.000 LF				
1250	601032 REINFORCED CONCRETE PIPE, 15", CLASS IV	3758.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 14
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1260	601033 REINFORCED CONCRETE PIPE, 18", CLASS IV	319.000 LF				
1270	601035 REINFORCED CONCRETE PIPE, 24", CLASS IV	192.000 LF				
1280	601037 REINFORCED CONCRETE PIPE, 30", CLASS IV	74.000 LF				
1290	601039 REINFORCED CONCRETE PIPE, 36", CLASS IV	129.000 LF				
1300	601053 REINFORCED CONCRETE PIPE, 15", CLASS V	475.000 LF				
1310	601120 REINFORCED CONCRETE ELLIPTICAL PIPE, 29" X 45", CLASS IV	273.000 LF				
1320	601141 REINFORCED CONCRETE FLARED END SECTION, 15"	30.000 EACH				
1330	601142 REINFORCED CONCRETE FLARED END SECTION, 18"	12.000 EACH				
1340	601144 REINFORCED CONCRETE FLARED END SECTION, 24"	3.000 EACH				
1350	601146 REINFORCED CONCRETE FLARED END SECTION, 30"	2.000 EACH				

DELAWARE DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF ITEMS

PAGE: 15
 DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1360	601148 REINFORCED CONCRETE FLARED END SECTION, 36"	4.000 EACH				
1370	601175 REINFORCED CONCRETE FLARED END SECTION, 29"X45"	1.000 EACH				
1380	602003 DRAINAGE INLET, 34" X 24"	107.000 EACH				
1390	602004 DRAINAGE INLET, 48" X 30"	94.000 EACH				
1400	602005 DRAINAGE INLET, 48" X 48"	41.000 EACH				
1410	602006 DRAINAGE INLET, 66" X 30"	1.000 EACH				
1420	602007 DRAINAGE INLET, 66" X 48"	2.000 EACH				
1430	602008 DRAINAGE INLET, 66" X 66"	2.000 EACH				
1440	602009 DRAINAGE INLET, 72" X 24"	2.000 EACH				
1450	602010 DRAINAGE INLET, 72" X 48"	2.000 EACH				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 16
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1460	602011 DRAINAGE INLET, 72" X 72"	EACH 1.000				
1470	602012 DRAINAGE INLET, SPECIAL	EACH 3.000				
1480	602030 MANHOLE, 48" X 30"	EACH 2.000				
1490	602031 MANHOLE, 48" X 48"	EACH 5.000				
1500	602032 MANHOLE, 66" X 30"	EACH 1.000				
1510	602033 MANHOLE, 66" X 48"	EACH 1.000				
1520	602130 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET	EACH 11.000				
1530	602132 ADJUSTING AND REPAIRING EXISTING MANHOLE	EACH 1.000				
1540	602505 PERSONAL SAFETY GRATE	EACH 2.000				
1550	606003 DRILLED SHAFT, 48"	LF 457.000				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 17
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1560	606004 DRILLED SHAFT, 60"	584.000 LF				
1570	606005 DRILLED SHAFT, 72"	44.000 LF				
1580	607001 MECHANICALLY STABILIZED EARTH WALLS	LUMP	LUMP			
1590	607500 SOIL NAIL WALL	LUMP	LUMP			
1600	608001 STEEL SHEET PILES, PZ 27	20500.000 SF				
1610	610005 PORTLAND CEMENT CONCRETE MASONRY, SUBSTRUCTURE, CLASS A	305.000 CY				
1620	610008 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A	120.000 CY				
1630	610017 PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D	375.000 CY				
1640	610509 CONCRETE CULVERT	LUMP	LUMP			
1650	611001 BAR REINFORCEMENT, EPOXY COATED	236000.000 LB				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 18
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1660	613001 SILICONE-BASED ACRYLIC CONCRETE SEALER	11350.000 SF				
1670	615515 RIDE SHELTER INSTALLATION	2.000 EACH				
1680	617000 STEEL SIGN STRUCTURE, TUBULAR ARCH, CANTILEVER	LUMP	LUMP			
1690	617001 STEEL SIGN STRUCTURE, TUBULAR ARCH, OVERHEAD	LUMP	LUMP			
1700	617515 HEADWALL	4.000 EACH				
1710	701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-6	287.000 LF				
1720	701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	506.000 LF				
1730	701014 PORTLAND CEMENT CONCRETE CURB, TYPE 2	5754.000 LF				
1740	701016 INTERGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-4	457.000 LF				
1750	701017 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-6	206.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 19
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1760	701019 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 2	27.000 LF				
1770	701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-2	1546.000 LF				
1780	701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-4	29116.000 LF				
1790	702000 TRIANGULAR CHANNELIZING ISLANDS	7719.000 SF				
1800	705001 PORTLAND CEMENT CONCRETE SIDEWALK, 4"	9281.000 SF				
1810	705002 PORTLAND CEMENT CONCRETE SIDEWALK, 6"	4471.000 SF				
1820	705005 PORTLAND CEMENT CONCRETE SIDEWALK, 8"	4836.000 SF				
1830	705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM	662.000 SF				
1840	705011 PEDESTRIAN CONNECTION	2385.000 SF				
1850	707001 RIPRAP, R-4	654.000 SY				
1860	707002 RIPRAP, R-5	701.000 SY				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 20
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1870	707015 RIPRAP, R-4	1.000 TON				
1880	708001 GEOTEXTILES, STABILIZATION	133380.000 SY				
1890	708003 GEOTEXTILES, RIPRAP	1644.000 SY				
1900	709001 PERFORATED PIPE UNDERDRAINS, 6"	17226.000 LF				
1910	709011 UNDERDRAIN OUTLET PIPE, 6"	565.000 LF				
1920	709017 UNDERDRAIN OUTLET	19.000 EACH				
1930	710500 INSTALLATION OF WATERMAIN AND ACCESSORIES	LUMP	LUMP			
1940	711500 ADJUST AND REPAIR EXISTING SANITARY MANHOLE	1.000 EACH				
1950	711501 SANITARY SEWER SYSTEM	LUMP	LUMP			
1960	720021 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31	44247.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 21
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1970	720022 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2-31	60.000 LF				
1980	720023 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31	1197.000 LF				
1990	720024 GUARDRAIL OVER CULVERTS, TYPE 1-31	23.000 EACH				
2000	720028 CURVED GUARDRAIL SECTION	418.000 LF				
2010	720035 GALVANIZED STEEL BEAM GUARDRAIL, TYPE 2-27	60.000 LF				
2020	721001 GUARDRAIL END TREATMENT, TYPE 1-31, TEST LEVEL 3	13.000 EACH				
2030	721003 GUARDRAIL END TREATMENT, TYPE 2-31, TEST LEVEL 3	9.000 EACH				
2040	721004 GUARDRAIL END TREATMENT, TYPE 3-31	1.000 EACH				
2050	721006 END ANCHORAGE 31	34.000 EACH				
2060	721009 GUARDRAIL TO BARRIER CONNECTION (EXIT TYPE 31)	24.000 EACH				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 22
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2070	721010 GUARDRAIL TO BARRIER CONNECTION, APPROACH TYPE 1-31	26.000 EACH				
2080	723003 PORTLAND CEMENT CONCRETE SAFETY BARRIER, PERMANENT, SINGLE FACE, 42"	5283.000 LF				
2090	723004 PORTLAND CEMENT CONCRETE SAFETY BARRIER, PERMANENT, DOUBLE FACE, 42"	196.000 LF				
2100	724004 PERMANENT IMPACT ATTENUATOR, TYPE 4	3.000 EACH				
2110	724005 PERMANENT IMPACT ATTENUATOR, TYPE 5	1.000 EACH				
2120	727000 CHAIN LINK FENCE	900.000 LF				
2130	727006 TEMPORARY CONSTRUCTION FENCE	682.000 LF				
2140	727506 RELOCATING FENCE	676.000 LF				
2150	760006 RUMBLE STRIPS, BITUMINOUS PAVEMENT	47445.000 LF				
2160	760007 RUMBLE STRIPS, CONCRETE	15100.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 23
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2170	760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT	188337.000 SYIN				
2180	762000 SAW CUTTING, BITUMINOUS CONCRETE	29901.000 LF				
2190	762001 SAW CUTTING, CONCRETE, FULL DEPTH	30359.000 LF				
2200	763000 INITIAL EXPENSE/DE-MOBILIZATION	LUMP	LUMP			
2210	763001 BASELINE SCHEDULE	LUMP	LUMP			
2220	763002 MONTHLY UPDATE SCHEDULE	24.000 EAMO				
2230	763501 CONSTRUCTION ENGINEERING	LUMP	LUMP			
2240	763503 TRAINEE	1305.000 HOUR		0.80000		1044.00
2250	763598 FIELD OFFICE, SPECIAL I	36.000 EAMO				
2260	763652 CLASS 1 TOW TRUCK	2500.000 HOUR				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 24
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2270	763653 CLASS 2 TOW TRUCK	5.000 EACH				
2280	801000 MAINTENANCE OF TRAFFIC	LUMP	LUMP			
2290	802003 ARROW PANELS TYPE C	996.000 EADY				
2300	803001 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN	14356.000 EADY				
2310	804001 FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)	2905.000 EADY				
2320	805001 PLASTIC DRUMS	410420.000 EADY				
2330	806001 TRAFFIC OFFICERS	9500.000 HOUR	75.00000		712500.00	
2340	807001 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	9517.000 LF				
2350	807002 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	7470.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 25
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2360	807003 FURNISH AND INSTALL TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE	16142.000 LF				
2370	807004 RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, UNPINNED	6117.000 LF				
2380	807005 RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	7530.000 LF				
2390	807006 RELOCATE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN CONCRETE	9008.000 LF				
2400	807010 REMOVE TEMPORARY PORTLAND CEMENT CONCRETE SAFETY BARRIER, PINNED IN BITUMINOUS PAVEMENT	5997.000 LF				
2410	807011 REMOVE TEMPORARY PORTLAND CEMENT CONCRETE BARRIER, PINNED IN CONCRETE	14322.000 LF				
2420	807501 TRAFFIC SEPARATORS	4545.000 LF				
2430	807502 REPLACE VERTICAL PANEL TRAFFIC SEPARATOR	1000.000 EACH				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 26
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2440	808001 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I	2000.000 EADY				
2450	808002 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II	440.000 EADY				
2460	809001 INSTALL TEMPORARY IMPACT ATTENUATOR	65.000 EACH				
2470	809005 FURNISH TEMPORARY IMPACT ATTENUATOR - NON-GATING, REDIRECTIVE, TEST LEVEL 3	70.000 EACH				
2480	809006 RELOCATE TEMPORARY IMPACT ATTENUATOR	15.000 EACH				
2490	809007 FURNISH SAND CRASH CUSHION ARRAY	44.000 EACH				
2500	809008 INSTALL SAND CRASH CUSHION ARRAY	44.000 EACH				
2510	810001 TEMPORARY WARNING SIGNS AND PLAQUES	118208.000 EADY				
2520	811004 FLAGGER, NEW CASTLE COUNTY, HEAVY CONSTRUCTION, STATE	7200.000 HOUR				
2530	813001 TEMPORARY BARRICADES, TYPE III	114925.000 LFDY				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 27
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2540	813500 PEDESTRIAN CHANNELIZING BARRICADE SYSTEM	385.000 LFDY				
2550	817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC	12020.000 SF				
2560	817003 TEMPORARY MARKINGS, PAINT, 4"	5675.000 LF				
2570	817004 TEMPORARY MARKINGS, PAINT, SYMBOL/LEGEND	280.000 SF				
2580	817005 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 5"	130.000 LF				
2590	817006 PERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"	630.000 LF				
2600	817007 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 12"	385.000 LF				
2610	817009 TEMPORARY MARKINGS, TAPE, 4"	78845.000 LF				
2620	817010 TEMPORARY MARKINGS, TAPE, WORDS/SYMBOLS	575.000 SF				
2630	817011 BLACKOUT TAPE, 8"	24985.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
 SCHEDULE OF ITEMS

PAGE: 28
 DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2640	817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"	613810.000 LF				
2650	817014 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"	17580.000 LF				
2660	817015 PREFORMED RETROREFLECTIVE THERMOPLASTIC MARKINGS, BIKE SYMBOL	18.000 EACH				
2670	817018 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"	9610.000 LF				
2680	817022 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"	480.000 LF				
2690	817023 RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 13"	340.000 LF				
2700	817027 RAISED/RECESSED PAVEMENT MARKER	1760.000 EACH				
2710	817030 REMOVAL OF RAISED/RECESSED PAVEMENT MARKER HOUSING	1298.000 EACH				
2720	817031 REMOVAL OF PAVEMENT STRIPING	140060.000 SF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 29
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2730	817032 REMOVAL OF PAVEMENT MARKING TAPE	44975.000 SF				
2740	818001 SUPPLY OF FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV, RETROREFLECTIVE SHEETING	4643.000 SF				
2750	818006 SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, TYPE XI, RETROREFLECTIVE SHEETING	10795.000 SF				
2760	819004 GALVANIZED STEEL SIGN POST ONLY, 12' X 2"	401.000 EACH				
2770	819016 INSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6" DEPTH	30.000 EACH				
2780	819017 INSTALLATION OF 4" DIAMETER HOLE, GREATER THAN 6" DEPTH	32.000 EACH				
2790	819018 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST	538.000 EACH				
2800	819019 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON MULTIPLE SIGN POSTS	3353.000 SF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 30
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2810	820001 REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-6	28.000 EACH				
2820	820003 REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-10	2.000 EACH				
2830	820004 REINFORCED CONCRETE MASONRY SIGN FOUNDATION, W-12	2.000 EACH				
2840	820008 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-6	484.000 LF				
2850	820010 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-10	44.000 LF				
2860	820011 SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, W-12	50.000 LF				
2870	820017 INSTALLATION OF BREAKAWAY I-BEAM SIGN POSTS	32.000 EACH				
2880	820018 REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS	6.000 EACH				
2890	820019 INSTALL SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT	1308.000 SF				
2900	820020 REMOVE SIGN PANEL ON BREAKAWAY I-BEAM SIGN SUPPORT	398.000 SF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 31
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2910	821001 SUPPLY OF BARRIER MOUNTED SIGN SUPPORT, 4" POST	5.000 EACH				
2920	821003 INSTALLATION OF BARRIER MOUNTED SIGN SUPPORT	5.000 EACH				
2930	821005 INSTALLATION OF SIGN ON BARRIER MOUNTED SIGN SUPPORT	71.000 SF				
2940	822002 INSTALLATION OF SIGN ON/OVER HIGHWAY STRUCTURE	6638.000 SF				
2950	822003 REPOSITION EXISTING SIGN ON OVERHEAD STRUCTURE	292.000 SF				
2960	822009 REMOVAL OF SIGN ON/OVER HIGHWAY STRUCTURE	6367.000 SF				
2970	824001 BARRIER MOUNTED DELINEATOR	587.000 EACH				
2980	830001 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE	150.000 EACH				
2990	830002 CONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST CONCRETE	47.000 EACH				
3000	830003 CONDUIT JUNCTION WELL, TYPE 5, 24" X 16" PRECAST CONCRETE	5.000 EACH				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 32
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
3010	830004 CONDUIT JUNCTION WELL, TYPE 7, 36" X 60" PRECAST POLYMER CONCRETE	17.000 EACH				
3020	831009 FURNISH AND INSTALL UP TO 4" GALVANIZED STEEL CONDUIT (ON STRUCTURE)	365.000 LF				
3030	831501 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	765.000 LF				
3040	831502 FURNISH AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (OPEN CUT)	330.000 LF				
3050	831513 FURNISH AND INSTALL 2" SCHEDULE 80 PVC CONDUIT (TRENCH)	25.000 LF				
3060	831514 FURNISH AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH)	20.000 LF				
3070	831515 FURNISH AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (TRENCH)	11855.000 LF				
3080	831516 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH)	21355.000 LF				
3090	831523 FURNISH AND INSTALL 2" GALVANIZED CONDUIT (TRENCH)	6225.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 33
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
3100	831524 FURNISH AND INSTALL 2-1/2" GALVANIZED STEEL CONDUIT (TRENCH)	LF 1260.000				
3110	831525 FURNISH AND INSTALL 3" GALVANIZED STEEL CONDUIT (TRENCH)	LF 1540.000				
3120	831526 FURNISH AND INSTALL 4" GALVANIZED STEEL CONDUIT (TRENCH)	LF 645.000				
3130	831528 FURNISH AND INSTALL 2" GALVANIZED STEEL CONDUIT (BORE)	LF 1280.000				
3140	831529 FURNISH AND INSTALL 2-1/2" GALVANIZED STEEL CONDUIT (BORE)	LF 295.000				
3150	831530 FURNISH AND INSTALL 3" GALVANIZED STEEL CONDUIT (BORE)	LF 455.000				
3160	831531 FURNISH AND INSTALL 4" GALVANIZED STEEL CONDUIT (BORE)	LF 220.000				
3170	831533 FURNISH AND INSTALL 2" GALVANIZED STEEL CONDUIT (OPEN CUT)	LF 65.000				
3180	831539 FURNISH AND INSTALL 2-1/2" GALVANIZED STEEL CONDUIT (ON STRUCTURE)	LF 365.000				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 34
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
3190	831544 FURNISH AND INSTALL 3" HDPE SDR-13.5 CONDUIT (BORE)	720.000 LF				
3200	831545 FURNISH AND INSTALL 4" HDPE SDR-13.5 CONDUIT (BORE)	4565.000 LF				
3210	831572 FURNISH AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2-1/2" SCHEDULE 80 PVC CONDUITS IN TRENCH OR OPEN CUT	35.000 LF				
3220	831573 FURNISH AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 3" SCHEDULE 80 PVC CONDUITS IN TRENCH OR OPEN CUT	70.000 LF				
3230	831574 FURNISH AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" SCHEDULE 80 PVC CONDUIT IN TRENCH OR OPEN CUT	1830.000 LF				
3240	832005 FURNISH AND INSTALL 1-CONDUCTOR #1 AWG STRNDED COPPER, TYPE USE-2	7065.000 LF				
3250	832006 FURNISH AND INSTALL 1-CONDUCTOR #2 AWG STRANDED COPPER, TYPE USE-2	32210.000 LF				
3260	832007 FURNISH AND INSTALL 1-CONDUCTOR #4 AWG STRANDED COPPER, TYPE USE-2	43680.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 35
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
3270	832008 FURNISH AND INSTALL 1-CONDUCTOR #6 STRANDED COPPER, TYPE USE-2	88850.000 LF				
3280	832035 REMOVAL OF CABLE FROM CONDUIT OR TRAFFIC /LIGHTING POLE	89750.000 LF				
3290	834001 POLE BASE, TYPE 3	9.000 EACH				
3300	834003 POLE BASE, TYPE 3B	4.000 EACH				
3310	834005 POLE BASE, TYPE 4A	10.000 EACH				
3320	834006 POLE BASE, TYPE 6	55.000 EACH				
3330	835002 CABINET BASE TYPE M	2.000 EACH				
3340	835003 CABINET BASE TYPE P	2.000 EACH				
3350	835004 CABINET BASE TYPE R	3.000 EACH				
3360	835500 FURNISH AND INSTALL ADDITIONAL DISCONNECT SWITCH	2.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 36
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
3370	839003 REMOVAL OF WOOD POLE	EACH 1.000				
3380	842501 FURNISH AND INSTALL ELECTRIC UTILITY SERVICE EQUIPMENT 120/240 (100 AMP)	EACH 6.000				
3390	843001 ELECTRICAL TESTING	LUMP	LUMP			
3400	846001 FURNISH AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN 1/4" FLEXIBLE TUBING IN A LOOP SAWCUT	LF 2135.000				
3410	846002 FURNISH AND INSTALL A 1-1/2 INCH GALVANIZED RIGID METAL CONDUIT DETECTOR SLEEVE WITH LOOP WIRE	LF 215.000				
3420	847006 LIGHTING CONTROL CABINET - 100A	EACH 4.000				
3430	850011 REMOVAL OF LUMINAIRE	EACH 51.000				
3440	850522 LUMINAIRE (LED), 400 WATTS, HPS EQUIVALENT	EACH 62.000				
3450	850523 LUMINAIRE (LED), 640 WATTS, HPS EQUIVALENT	EACH 76.000				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 37
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
3460	851001 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 30' POLE	20.000 EACH				
3470	851003 ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM, 40' POLE	35.000 EACH				
3480	851531 HIGH MAST LIGHTING POLE	14.000 EACH				
3490	905001 SILT FENCE	9709.000 LF				
3500	905002 REINFORCED SILT FENCE	22699.000 LF				
3510	905005 INLET SEDIMENT CONTROL, CURB INLET	255.000 EACH				
3520	905006 INLET SEDIMENT CONTROL, CULVERT INLET	3.000 EACH				
3530	905500 SUPER SILT FENCE	5194.000 LF				
3540	906001 PORTABLE SEDIMENT TANK	1.000 EACH				
3550	906003 SUMP PIT	4.000 EACH				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 38
DATE:

CONTRACT ID: T201109001.01 PROJECT(S): IM-N056(041)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
3560	907013 TEMPORARY SLOPE DRAIN, 18"	901.000 LF				
3570	907017 COMPOST FILTER LOGS	296.000 LF				
3580	908004 TOPSOIL, 6" DEPTH	140316.000 SY				
3590	908014 PERMANENT GRASS SEEDING, DRY GROUND	140316.000 SY				
3600	908015 PERMANENT GRASS SEEDING, STORMWATER	235.000 SY				
3610	908017 TEMPORARY GRASS SEEDING	140316.000 SY				
3620	908020 EROSION CONTROL BLANKET MULCH	124825.000 SY				
3630	908023 STABILIZED CONSTRUCTION ENTRANCE	1955.000 SY				
3640	908024 STABILIZED CONSTRUCTION ENTRANCE, TOPDRESSING	1500.000 TON				
3650	909005 STREAM DIVERSION	LUMP		LUMP		
3660	911000 PLANTINGS	LUMP		LUMP		
	SECTION 0003 TOTAL					
	TOTAL BID					