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Contract No.T201120015.01  
Federal Aid Project No. ETEA-N294(03)

VALLEY ROAD PEDESTRIAN IMPROVEMENTS
NEW CASTLE COUNTY

GENERAL DESCRIPTION

LOCATION

These improvements are located in NEW CASTLE County more specifically shown on the Location
Map(s) of the enclosed Plans.

DESCRIPTION

THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THE 
PEDESTRIAN FACILITIES ALONG VALLEY ROAD FROM LANTANA SQUARE SHOPPING
CENTER TO EVANSON ROAD, AND OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE
WITH THE LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY
THE ENGINEER.

COMPLETION DATE

All work on this contract must be complete within  138 Calendar Days  . The Contract Time includes
an allowance for 15 Weather Days.  It is the Department's intent to issue a Notice to Proceed such that work
starts on or about  June 6, 2014.

PROSPECTIVE BIDDERS NOTES:

1. No retainage will be withheld on this contract.

2. The Department's External Complaint Procedure can be viewed on our Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

3. This project incorporates the electronic bidding system Expedite, version 5.9a.. Bidders wishing to use
the electronic bidding option will find the installation file on the plan holders bid file disk.  The
installation file and instructions are also available on our Website at:     
http://www.deldot.gov/information/business/bids/const_proj_bid_info.shtml. 

4. BIDDERS MUST REQUEST A CD OF THE OFFICIAL PLANS AND SPECIFICATIONS FROM THE
DEPARTMENT IN ORDER TO SUBMIT A BID.
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CONSTRUCTION ITEMS UNITS OF MEASURE

English
Code

English
Description

Multiply
By

Metric
Code

Metric
Description

Suggested
CEC Metric

Code

ACRE Acre 0.4047 ha Hectare HECTARE

BAG Bag N/A Bag Bag BAG

C.F. Cubic Foot 0.02832 m³ Cubic Meter M3

C.Y. Cubic Yard 0.7646 m³ Cubic Meter M3

EA-DY Each Day N/A EA-DY Each Day EA-DY

EA-MO Each Month N/A EA-MO Each Month EA-MO

EA/NT Each Night N/A EA-NT Each Night EA/NT

EACH Each N/A EA Each EACH

GAL Gallon 3.785 L Liter L

HOUR Hour N/A h Hour HOUR

INCH Inch 25.4 mm Millimeter MM

L.F. Linear Foot 0.3048 m Linear Meter L.M.

L.S. Lump Sum N/A L.S. Lump Sum L.S.

LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM

LB Pound 0.4536 kg Kilogram KG

MFBM
Thousand Feet of
Board Measure

2.3597 m³ Cubic Meter M3

MGAL Thousand Gallons 3.785 kL Kiloliter KL

MILE Mile 1.609 km Kilometer KM

S.F. Square Foot 0.0929 m² Square Meter M2

S.Y. Square Yard 0.8361 m² Square Meter M2

SY-IN Square Yard-Inch 0.8495 m²-25 mm
Square Meter-25

Millimeter
M2-25 MM

TON Ton .9072 t
Metric Ton
(1000kg)

TON

N.A.* Kip 4.448 kN Kilonewton N.A.*

N.A.*
Thousand Pounds
per Square Inch

6.895 MPa Megapascal 
N.A.*

*Not used for units of measurement for payment.
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GENERAL NOTICES
SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications for Road and Bridge Construction, August, 
2001", hereinafter referred to as the Standard Specifications; Supplemental Standard Specifications; the
Special Provisions; notes on the Plans; this Bid Proposal; and any addenda thereto, shall govern the work
to be performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive
bidding in connection with such contract.  The form for this sworn statement is included in the proposal and
must be properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only.  The Department may increase or decrease any
quantity or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State.  Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

`During the performance of this contract, the contractor agrees as follows:

1
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1. The contractor will not discriminate against any employee or applicant for employment because of
race, creed, color, sex, sexual orientation or natural origin.  The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment, without
regard to their race, creed, color, sex, sexual orientation or national origin.  Such action shall include,
but not be limited to, the following:  employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship.  The contractor agrees to post in conspicuous places
available to employees and applicants for employment notices to be provided by the contracting
agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of
the contractor, state that all qualified applicants will receive consideration for employment without
regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue.  Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly.  The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally
anticipated, customary or inherent to the construction industry) and the contractor believes that additional
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compensation and/or contract time is due as a result of such suspension or delay, the contractor shall submit
to the engineer in writing a request for adjustment within 7 calendar days of receipt of the notice to resume
work.  The request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly.  The engineer will notify the contractor
of his/her determination whether or not an adjustment of the contract is warranted.  

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project.  Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract.  The basis for the adjustment shall be agreed upon prior to
the performance of the work.  If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:
(A) When the character of the work as altered differs materially in kind or nature

from that involved or included in the original proposed construction or
(B) When a major item of work, as defined elsewhere in the contract, is increased

in excess of 125 percent or decreased below 75 percent of the original contract
quantity.  Any allowance for an increase in quantity shall apply only to that
portion in excess of 125 percent of original contract item quantity, or in case of
a decrease below 75 percent, to the actual amount of work performed.

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS:

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a)

"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the
federal government applicable to a project or activity, the cost of which is to be paid or reimbursed in
whole or in part by the federal government, and due to such conflict or inconsistency the availability of
federal funds may be jeopardized, such provision shall not apply to such project or activity."

FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states:

3
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"No procedures or requirement shall be imposed by any State which will operate to discriminate against
the employment of labor from any other State, possession or territory of the United States, in the
construction of a Federal-aid project."

CONVICT PRODUCED MATERIALS:

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid
highway construction project if such materials have been:

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or
(2) Produced in a qualified prison facility and the cumulative annual production amount of such

materials for use in Federal-aid highway construction does not exceed the amount of such
materials produced in such facility for use in Federal-aid highway construction during the 12-
month period ending July 1, 1987.

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period
ending July 1, 1987, produced materials for use in Federal-aid highway construction projects.

TO REPORT BID RIGGING ACTIVITIES:

The U. S. Department of Transportation (DOT) operates the below toll-free "hotline" Monday through
Friday, 8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder
collusion, or other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract
fraud and abuse and is operated under the direction of the DOT Inspector General.  All information will be
treated confidentially and caller anonymity will be respected.

TO REPORT BID RIGGING ACTIVITIES

 CALL 1-800-424-9071
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY

(EXECUTIVE ORDER 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal
Equal Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate work force in each trade on all construction work in the covered area, are as
follows:

Goals for Minority Participation In
Each Trade

Goals for Female Participation In
Each Trade

12.3% (New Castle County)
14.5% (Kent & Sussex Counties)

6.9% (Entire State)

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or
federally assisted) performed in the covered area.  If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed.  With regard to this second area, the contractor
also is subject to the goals for both its federally involved and non-federally involved construction.

The Contractor's compliance with the Executive Order and the Executive Order and the regulations in
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the
goals.  The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort
to employ minorities and women evenly on each of its projects.  The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of
meeting the Contractor's goals shall be a violation of the contract, the Executive Order, and the
regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the total work
hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within 10 working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting from this solicitation.  The
notification shall list the name, address, and telephone number of the subcontractor; employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated starting
and completion dates of the subcontract; and the geographical area in which the subcontract is to be
performed.

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is NEW
CASTLE  County.

REV. 11-3-80
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
 CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

1. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this contract
resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. "Minority" includes:
i. Black (all persons having origins in any of the Black African racial groups not of Hispanic

origin);
ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other

Spanish Culture or origin, regardless of race);
iii. Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far

East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples of

North America and maintaining identifiable tribal affiliations through membership and
participation or community identification).

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions
of these specifications and the Notice which contains the applicable goals for minority and female
participation and which is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative
action obligations on all work in the Plan area (including goals and timetables) shall be in accordance
with that Plan for those trades which have unions participating in the Plan.  Contractors must be able to
demonstrate their participation in and compliance with the provisions of any such Hometown Plan.  Each
Contractor or Subcontractor participating in an approved Plan is individually required to comply with
its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan
in each trade in which it has employees.  The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through 7p of these specifications.  The goals set forth in the solicitation from which this contract
resulted are expressed as percentages of the total hours of employment and training of minority and
female utilization the Contractor should reasonably be able to achieve in each construction trade in
which it has employees in the covered area.  Covered Construction contractors performing construction
work in geographical areas where they do not have a Federal or federally assisted construction contract
shall apply the minority and female goals established for the geographical area where the work is being
performed.  Goals are published periodically in the Federal Register in notice form, and such notices may
be obtained from any Office of Federal Contract Compliance Program Office or from the Federal
procurement contracting offices.  The Contractor is expected to make substantially uniform progress in
meeting its goals in each craft during the period specified.
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5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations
promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of
their training, subject to the availability of employment opportunities.  Trainees must be trained pursuant
to training programs approved by the U.S. Department of Labor.

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  The
evaluation of the Contractor's compliance with these specifications shall be based upon its effort to
achieve maximum results from its actions.  The Contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and in all facilities at which the Contractor's employees are assigned to work.  The Contractor,
where possible, will assign two or more women to each construction project.  The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are
aware of and carry out the Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect to each such individual.  If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor
by the union or, if referred, not employed by the Contractor, this shall be documented in the file with
the reason therefor, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority person
or woman sent by the Contractor, or when the Contractor has other information that the union
referral process has impeded the Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant to the Contractor's employment needs, especially those programs funded
or approved by the Department of Labor.  The Contractor shall provide notice of these programs to
the sources compiled under 7b above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations;
by including it in any policy manual and collective bargaining agreement; by publicizing it in the
company newspaper, annual report, etc.; by specific review of the policy with all management
personnel and with all minority and female employees at least once a year; and by posting the
company EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff,
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termination or other employment decisions including specific review of these items with on-site
supervisory personnel such as Superintendents, General Foreman, etc., prior to the initiation of
construction work at any job site.  A written record shall be made and maintained identifying the
time and place of these meetings, persons attending, subject matter discussed, and disposition of the
subject matter.

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification
to and discussing the Contractor's EEO policy with other Contractors and Subcontractors with whom
the Contractor does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female recruitment
and training organizations serving the Contractor's recruitment area and employment needs.  Not
later than one month prior to the date for the acceptance of applications for apprenticeship or other
training by any recruitment source, the Contractor shall send written notification to organizations
such as the above, describing the openings, screening procedures, and tests to be used in the
selection process.

j. Encourage present minority and female employees to recruit other minority persons and women and,
where reasonable, provide after school, summer and vacation employment to minority and female
youth both on the site and in other areas of a Contractor's work force.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41
CFR Part 60-3.

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices,
do not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor's obligations under these specifications
are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user
toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

o. Document and maintain a record of all solicitations of offers for subcontractors from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the
Contractor's EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more
of their affirmative action obligations (7a through p).  The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the Contractor is a member and
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these
Specifications provided that the Contractor actively participates in the group, makes every effort to
assure that the group has a positive impact on the employment of minorities and women in the industry,
ensures that the concrete benefits of the program are reflected in the Contractor's minority and female
work force participating, makes a good faith effort to meet its individual goals and timetables, and can
provide access to documentation which demonstrates the effectiveness of actions taken on behalf of the
Contractor.  The obligation to comply, however, is the Contractor's and failure of such a group to fulfill
an obligation shall not be a defense for the Contractor's noncompliance.

9. A single goal for minorities and a separate single goal for women have been established.  The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all
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minority groups, both male and female, and all women, both minority and non-minority.  Consequently,
the Contractor may be in violation of the Executive Order if a particular group is employed in a
substantially disparate manner (for example, even though the Contractor has achieved its goals for
women generally, the Contractor may be in violation of the Executive Order if a specific minority group
of women is under utilized).

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate
against any person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of
the Equal Opportunity Clause, including suspension, termination and cancellation of existing
subcontracts as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its
implementing regulations, by the Order of Federal Contract Compliance Programs.  Any Contractor who
fails to carry out such sanctions and penalties shall be in violation of these specifications and Executive
Order 11246, as amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to ensure equal employment
opportunity.  If the Contractor fails to comply with the requirements of the Executive Order, the
implementing regulations, or these specifications, the Director shall proceed in accordance with 41 CFR
60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment-related activity to ensure
that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as
may be required by the Government, and to keep records.  Records shall at least include for each
employee the name, address, telephone numbers, construction trade, union affiliation if any, employee
identification number when assigned, social security number, race, sex, status (e.g., mechanic,
apprentice, trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated
trade, rate of pay, and locations at which the work was performed.  Records shall be maintained in an
easily understandable and retrievable form; however, to the degree that existing records satisfy this
requirement, contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish different standards of compliance or upon the application of requirements for the hiring of local
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).

*  *  *  *  *
TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal
Employment Opportunity Responsibilities", (Attachment 1), and is in implementation of 23 U.S.C. 140(a).
As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or
job classification involved.  
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The number of trainees to be trained under the special provision will be    0  .  In the event the contractor
subcontracts a portion of the contract work, he shall determine how many, if any, of the trainees are to be
trained by the subcontractor, provided however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision.  The contractor shall also insure that
this Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent of
apprentices or trainees in each occupation shall be in their first year apprenticeship or training.

The number of trainees shall be distributed among the work classification on the basis of the contractor's
needs and the availability of journeymen in the various classifications within a reasonable area of
recruitment.  Prior to commencing construction, the contractor shall submit to the Department of Highways
and Transportation for approval the number of trainees to be trained in each selected classification and
training program to be used.  Furthermore, the contractor shall specify the starting time for training in each
of the classifications.  The contractor will be credited for each trainee employed by him on the contract work
who is currently enrolled or becomes enrolled in an approved program and will be reimbursed for such
trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective of this
Training Special Provision.  Accordingly, the contractor shall make every effort to enroll minority trainees
and women (e.g., by conducting systematic and direct recruitment through public and private sources likely
to yield minority and women trainees) to the extent that such persons are available within a reasonable area
of recruitment.  The contractor will be responsible for demonstrating the steps that he has taken in pursuance
thereof, prior to a determination as to whether the contractor is in compliance with this Training Special
Provision.  This training commitment is not intended, and not be used, to discriminate against any applicant
for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully completed a
training course leading to journeyman status or in which he has been employed as a journeyman.  The
contractor should satisfy this requirement by including appropriate questions in the employee application
or by other suitable means.  Regardless of the method used the contractor's records should document the
findings in each case.

The minimum length and type of training for each classification will be as established in the training program
selected by the contractor and approved by the Department of Highways and Transportation and the Federal
Highway Administration.  The Department of Highways and Transportation and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal employment
opportunity obligations of the contractor and to qualify the average trainee for journeyman status in the
classification concerned by the end of the training period.  Furthermore, apprenticeship programs registered
with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S.
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training program
shall be obtained from the State prior to commencing work the classification covered by the program.  It is
the intention of these provisions that the training is to be provided in the construction crafts rather than clerk-
typists or secretarial-type positions.  Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction
applications.  Training in the laborer classification may be permitted provided that significant and meaningful
training is provided and approved by the division office.  Some off-site training is permissible as long as the
training is an integral part of an approved training program and does not comprise a significant part of the
overall training.
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Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an
employee on this contract in accordance with an approved training program.  As approved by the engineer,
reimbursement will be made for training persons in excess of the number specified herein.  This
reimbursement will be made even though the contractor receives additional training program funds from
other sources, provided such other sources does not specifically prohibit the contractor from receiving other
reimbursement.  Reimbursement for off-site training indicated above may only be made to the contractor
where he does one or more of the following and the trainees are concurrently employed on a Federal-aid
project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's
wages during the off-site training period.

No payment shall be made to the contractor if either the failure to provide the required training, or the failure
to hire the trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part
of the contractor in meeting the requirements of this Training Special Provision.  It is normally expected that
a trainee will begin his training on the project as soon as feasible after start of work utilizing the skill
involved and remain on the project as long as training opportunities exist in his work classification or until
he has completed his training program.  It is not required that all trainees be on board for the entire length
of the contract.  A contractor will have fulfilled his responsibilities under this Training Special Provision if
he has provided acceptable training to the number of trainees specified.  The number trained shall be
determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the
contract for the first half of the of the training period, 75 percent for the third quarter of the training period,
and 90 percent for the last quarter of the training period, unless apprentices or trainees is an approved
existing program are enrolled as trainees on this project.  In fact case, the appropriate rates approved by the
Department of Labor or Transportation in connection with the existing program shall apply to all trainees
being trained for the same classification who are covered by this Training Special Provisions.

The contractor shall furnish the trainee a copy of the program he will follow in providing the training.

The contractor shall provide each trainee with a certification showing the type and length of training
satisfactorily completed.

The contractor will provide for the maintenance of records and furnish periodic reports documenting his
performance under this Training Special Provision.

*  *  *  *  *
INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT 

& TRANSPORTATION EQUITY ACT

Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the Intermodal
Surface Transportation Efficiency Act of 1991 (ISTEA), or Titles I, III, and V of the Transportation Equity
Act for the 21st Century (TEA-21) are required to comply with the regulations of 49 Code of Federal
Regulations (CFR) Part 26 - Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION

The U.S. Department of Transportation (DOT) requires that the Delaware Department of Transportation
continue the established Disadvantaged Business Enterprise (DBE) Program for participation in U.S. DOT
programs and that the program follow the final rules as stated in 49 CFR Part 26 and the Department's
approved DBE Program plan.
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The following definitions apply to this subpart:

Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51
percent owned by one or more individuals who are both socially and economically disadvantaged or, in the
case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; and, (2)
whose management and daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.

DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole
or in part with DOT financial assistance, including letters of credit or loan guarantees, except a contract
solely for the purchase of land.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their
scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program
requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit
business enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and
in which the DBE is responsible for a distinct, clearly defined portion of the work of the contract and whose
share in the capital contribution, control, management, risks, and profits of the joint venture are
commensurate with its ownership interest.

Race-conscious measure or program is one that is focused specifically on assisting only DBEs, including
women-owned DBEs.

Race-neutral measure or program is one that is, or can be, used to assist all small businesses. For the purposes
of this part, race-neutral includes gender neutrality.

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted
contracts, a small business concern as defined pursuant to section 3 of the Small Business Act and Small
Business Administration regulations implementing it (13 CFR part 121) that also does not exceed the cap
on average annual gross receipts specified in 49 CFR §26.65(b).

Socially and economically disadvantaged individuals means any individual who is a citizen (or lawfully
admitted permanent resident) of the United States and who is - (1) any individual who a recipient finds to
be a socially and economically disadvantaged individual on a case-by-case basis;  (2) any individual in the
following groups, members of which are rebuttably presumed to be socially and economically disadvantaged: 

(i) Black Americans which includes persons having origins in any of the Black racial groups of Africa;
(ii) Hispanic Americans which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central

or South American, or other Spanish or Portuguese culture or origin, regardless of race;
(iii) Native Americans which includes persons who are American Indians, Eskimos, Aluets, or Native

Hawaiians;
(iv) Asian-Pacific Americans which includes persons whose origins are from Japan, China, Taiwan,

Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia,
the Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic
of Palau), the Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati,
Juvalu, Nauru, Federated States of Micronesia, or Hong Kong;  

(v) Subcontinent Asian Americans which includes persons whose origins are from India, Pakistan,
Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(vi) Women;
(vii) Any additional groups whose members are designated as socially and economically disadvantaged

by the SBA, at such time as the SBA designation becomes effective.

DelDOT will establish specific goals for each particular DOT-assisted project which will be expressed as
a percentage of the total dollar amount of contract bid.
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The specific contract goals for this contract are:

Disadvantaged Business Enterprise 9 %  Percent

DelDOT continues to reserve the right to approve DBE subcontractors and all substitutions of DBE
subcontractors prior to award and during the time of the contract.

Bidders are required to submit with their bids the completed DBE Program Assurance portion of the
Certification document which will state the bidders intent of meeting the goals established for this contract;
or in the instance where a contractor cannot meet the assigned DBE Goals for this contract, he/she shall at
the time of bid submit documentation required to verify that he/she has made a Good Faith Effort to meet
the DBE Goals.  Guidance for submitting a Good Faith Effort is identified in the next section and in the DBE
Program Plan.  Further, the apparent low bidder must submit to DelDOT within ten (10) calendar days after
the bid opening, executed originals of each and every DBE subcontract to satisfy contract goals consistent
with the DBE Program Assurance submitted as part of the bid package.

No contract work shall be performed by a DBE subcontractor until the executed DBE subcontract is
approved in writing by DelDOT and the Department has issued the required Notice to Proceed.  Any DBE
subcontract relating to work to be performed pursuant to this contract, which is submitted to DelDOT for
approval, must contain all DBE subcontractor information, the requirements contained in this contract, and
must be fully executed by the contractor and DBE subcontractor.

Each contract between the prime contractor and each DBE subcontractor shall at the minimum include the
following:

1. All pertinent provisions and requirements of the prime contract.
2. Description of the work to be performed by the DBE subcontractor.
3. The dollar value of each item of work to be completed by the DBE subcontractor and the bid price

of each item of work to be completed by the DBE subcontractor.

*  *  *  *  *
CRITICAL DBE REQUIREMENTS

A bid may be held to be non-responsive and not considered if the required DBE information is not
provided.  In addition, the bidder may lose its bidding capability on Department projects and such other
sanctions as the Department may impose.  It is critical that the bidder understands:

1. In the event that the bidder cannot meet the DBE goal as set forth in this specification, he/she shall at
the time of bid submit to the Department that percentage of the DBE Goal that will be met, if any, on the
written and notarized assurance made a part of this contract.  The contractor shall also at the time of bid
submit all documentation that the contractor wishes to have the Department consider in determining that
the contractor made a Good Faith Effort to meet contract DBE Goals.  The Department will not accept
Good Faith Effort documentation other than on the scheduled date and time of the bid opening. 
However, the Department may ask for clarification of information submitted should the need arise.

2. A bid which does not contain either a completely executed DBE Program Assurance and/or Good Faith
Effort documentation, where appropriate, shall be declared non-responsive and shall not be considered
by the Department.

3. Failure of the apparent low bidder to present originals of all DBE subcontracts to substantiate the volume
of work to be performed by DBE's as indicated in the bid within ten (10) calendar days after the bid
opening shall create a rebuttable presumption that the bid is not responsive.
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4. Bidders are advised that failure to meet DBE Goals during the term of the contract may subject them to
Department sanctions as identified in the DBE Program Plan.

5. In the execution of this contract, the successful bidder agrees to comply with the following contract
clauses:

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt
of any payment, file a statement with the Department on a form to be determined by the Department that
all subcontractors furnishing labor or material have been paid the full sum due them at the stage of the
contract, except any funds withheld under the terms of the contract as required by Chapter 8, Title 17
of the Delaware Code, annotated and as amended.  Any delay or postponement of payment from the
above referenced time frame may occur only for good cause following written approval of DelDOT. 
This clause applies to both DBE and non-DBE subcontractors.

Retainage:  The prime contractor agrees to return retainage to each subcontractor within 15 calendar days
after the subcontractor's work is satisfactorily completed.  Any delay or postponement of payment from
the above referenced time frame may occur only for good cause following written approval of DelDOT. 
This clause covers both DBE and non-DBE subcontractors.  As guidance, once a subcontractor has
satisfactorily completed the physical work, and has given to the prime contractor a certified statement
that all laborers, lower tier contractors, and materialmen who have furnished labor and materials to the
subcontractor have been paid all monies due them, the prime contractor shall return retainage to the
subcontractor within 15 calendar days.

6. In the execution of this contract, the successful bidder agrees to comply with the following contract
assurance and will include this same language in each subcontractor contract:

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex
in the performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR
Part 26 in the award and administration of DOT-assisted contracts.  Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such remedy as the recipient deems appropriate." 49 CFR Section 26.13

7. In addition to this specification, bidders must comply with all provisions of the rules and regulations
adopted by the U.S. Department of Transportation for DBE participation in U.S. DOT and DelDOT
Programs (49 CFR Part 26) and the Delaware Department of Transportation Disadvantaged Business
Enterprise Program Plan; each of which is hereby incorporated and made part of this specification. 
Bidders are also reminded that they must be responsible and responsive bidders in all other aspects aside
from the DBE Program in order to be awarded the contract.

*  *  *  *  *
GUIDANCE FOR GOOD FAITH EFFORT

When the DBE Goals established for a contract by DelDOT are not met, the contractor shall demonstrate
good faith efforts to meet the DBE contract goals.  The contractor shall demonstrate that the efforts made
were those that a contractor actively and aggressively seeking to meet the goals established by DelDOT
would make, given all relevant circumstances.  Evidence of this good faith effort will be submitted with the
bid at the time of the bid opening.

The contractor is expected to demonstrate good faith efforts by actively and aggressively seeking out DBE
participation in the project to the maximum extent, given all relevant circumstances.  Following are the kinds
of efforts that may be taken but are not deemed to be exclusive or exhaustive and DelDOT will consider other
factors and types of efforts that may be relevant:
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1. Efforts made to select portions of the work proposed to be performed by DBEs in order to increase the
likelihood of achieving the stated goal.  Selection of portions of work are required to at least equal the
goal for DBE utilization specified in this contract.

2. Written notification at least ten (10) calendar days prior to the opening of a bid soliciting DBE interest
in participating in the contract as a subcontractor or supplier and for specific items of work.

3. Efforts made to obtain and negotiate with DBE firms for specific items of work:
a. Description of the means by which firms were solicited (i.e. by telephone, e-mail, written notice,

advertisement).
b. The names, addresses, telephone numbers of DBE's contacted, the dates of initial contact; and

whether initial solicitations of interest were followed-up by contacting the DBEs to determine with
certainty whether the DBEs were interested.

c. A description of the information provided to DBE firms regarding the plans,  specifications and
estimated quantities for portions of the work to be performed.

d. A statement of why additional agreements with DBE's were not reached in order to meet the
projected goal.

e. Listing of each DBE contacted but not contracted and the reasons for not entering a contract.

4. Efforts made to assist DBEs that need assistance in obtaining bonding, insurance, or lines of credit
required by the contractor.

5. Reasons why certified DBEs are not available or not interested.

6. Efforts to effectively use the services of available disadvantaged community organizations;
disadvantaged contractor's groups; local, state and federal DBE assistance offices; and other
organizations that provide assistance in recruitment and placement of DBEs.

The following are examples of actions that may not be used as justification by the contractor for failure to
meet DBE contract goals:

1. Failure to contract with a DBE solely because the DBE was unable to provide performance and/or
payment bonds.

2. Rejection of a DBE bid or quotation based on price alone.
3. Rejection of a DBE because of its union or non-union status.
4. Failure to contract with a DBE because the contractor normally would perform all or most of the work

in the contract.

Administrative reconsideration: 

Within five (5) days of being informed by DelDOT that it is not responsive because it has not
documented sufficient good faith efforts, a bidder may request administrative reconsideration.  Bidder
should make this request in writing to the following reconsideration official:  Director of Administration,
DelDOT, P. O. Box 778, Dover, Delaware 19903.  The reconsideration official will not have played any
role in the original determination that the bidder did not document sufficient good faith efforts.  

As part of this reconsideration, the bidder will have the opportunity to provide written documentation
or argument concerning the issue of whether it met the goal or made adequate good faith efforts to do
so.  The bidder will have the opportunity to meet in person with the reconsideration official, explaining
the basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to
do so.  The final decision made by the reconsideration official will be communicated to the bidder in
writing.  The result of the reconsideration process is not administratively appealable to the U.S.
Department of Transportation.
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*  *  *  *  * 
REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION CONTRACTS

(Exclusive of Appalachian Contracts)

FHWA-1273 -- Revised May 1, 2012 http://www.fhwa.dot.gov/programadmin/contracts/1273/1273.docx

I. General 
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

I.     GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23
(excluding emergency contracts solely intended for debris removal). The contractor (or subcontractor)
must insert this form in each subcontract and further require its inclusion in all lower tier subcontracts
(excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any
purchase order, rental agreement or agreement for other services. The prime contractor shall be
responsible for compliance by any subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in
lower tier subcontracts (excluding subcontracts for design services, purchase orders, rental agreements
and other agreements for supplies or services). The design-builder shall be responsible for compliance
by any subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents,
however, the Form FHWA-1273 must be physically incorporated (not referenced) in all contracts,
subcontracts and lower-tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply
to all work performed on the contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient
grounds for withholding of progress payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate by the contracting agency and
FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for
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any purpose within the limits of a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or probation. The term Federal-aid highway
does not include roadways functionally classified as local roads or rural minor collectors.

II.    NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction
contracts and to all related construction subcontracts of $10,000 or more. The provisions of 23 CFR Part 230
are not applicable to material supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order
11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as amended, and related regulations
including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause
in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000, the Standard Federal Equal
Employment Opportunity Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order
11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The
contracting agency and the FHWA have the authority and the responsibility to ensure compliance with Title
23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil
Rights Act of 1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate
and to take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities
under this contract. The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has
made every good faith effort to provide equal opportunity with respect to all of its terms and conditions
of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:
"It is the policy of this Company to assure that applicants are employed, and that employees are treated
during employment, without regard to their race, religion, sex, color, national origin, age or disability.
Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer
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who will have the responsibility for and must be capable of effectively administering and promoting an
active EEO program and who must be assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are substantially involved in
such action, will be made fully cognizant of, and will implement, the contractor's EEO policy and
contractual responsibilities to provide EEO in each grade and classification of employment. To ensure
that the above agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start
of work and then not less often than once every six months, at which time the contractor's EEO policy
and its implementation will be reviewed and explained. The meetings will be conducted by the EEO
Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO
Officer, covering all major aspects of the contractor's EEO obligations within thirty days following
their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO
Officer in the contractor's procedures for locating and hiring minorities and women.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible
to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the
attention of employees by means of meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for
employees the notation: "An Equal Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in the area from which the project
work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral sources likely to yield qualified minorities
and women. To meet this requirement, the contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall
referrals, the contractor is expected to observe the provisions of that agreement to the extent that the
system meets the contractor's compliance with EEO contract provisions. Where implementation of
such an agreement has the effect of discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for
employment. Information and procedures with regard to referring such applicants will be discussed
with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and
administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, national
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origin, age or disability. The following procedures shall be followed:
 

a. The contractor will conduct periodic inspections of project sites to insure that working conditions and
employee facilities do not indicate discriminatory treatment of project site personnel.

 
b. The contractor will periodically evaluate the spread of wages paid within each classification to

determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine whether there
is evidence of discrimination. Where evidence is found, the contractor will promptly take corrective
action. If the review indicates that the discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the
contractor in connection with its obligations under this contract, will attempt to resolve such
complaints, and will take appropriate corrective action within a reasonable time. If the investigation
indicates that the discrimination may affect persons other than the complainant, such corrective action
shall include such other persons. Upon completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women
who are applicants for employment or current employees. Such efforts should be aimed at developing
full journey level status employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In the event a special provision
for training is provided under this contract, this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve training positions for persons who receive
welfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for employment of available training programs
and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are
minorities and women and will encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor
will use good faith efforts to obtain the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a contractor's association acting as agent,
will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training
programs aimed toward qualifying more minorities and women for membership in the unions and
increasing the skills of minorities and women so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to
the end that such union will be contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.
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c. The contractor is to obtain information as to the referral practices and policies of the labor union
except that to the extent such information is within the exclusive possession of the labor union and
such labor union refuses to furnish such information to the contractor, the contractor shall so certify
to the contracting agency and shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the
time limit set forth in the collective bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and
women. The failure of a union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement) does not relieve the contractor
from the requirements of this paragraph. In the event the union referral practice prevents the contractor
from meeting the obligations pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be
familiar with the requirements for and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide reasonable accommodation in all
employment activities unless to do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall
not discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the
selection and retention of subcontractors, including procurement of materials and leases of equipment.
The contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO
obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO
obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are
incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of this contract. The contractor shall carry out applicable requirements
of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result
in the termination of this contract or such other remedy as the contracting agency deems
appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document compliance
with the EEO requirements. Such records shall be retained for a period of three years following the
date of the final payment to the contractor for all contract work and shall be available at reasonable
times and places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:
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(1) The number and work hours of minority and non-minority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading
minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each
July for the duration of the project, indicating the number of minority, women, and non-minority
group employees currently engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. The staffing data should represent the
project work force on board in all or any part of the last payroll period preceding the end of July.
If on-the-job training is being required by special provision, the contractor will be required to
collect and report training data. The employment data should reflect the work force on board
during all or any part of the last payroll period preceding the end of July.

III.   NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that
segregation on the basis of race, color, religion, sex, or national origin cannot result. The contractor may
neither require such segregated use by written or oral policies nor tolerate such use by employee custom. The
contractor's obligation extends further to ensure that its employees are not assigned to perform their services
at any location, under the contractor's control, where the facilities are segregated. The term "facilities"
includes waiting rooms, work areas, restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing provided for employees. The contractor shall provide
separate or single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes.

IV.   DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related
subcontracts and lower-tier subcontracts (regardless of subcontract size). The requirements apply to all
projects located within the right-of-way of a roadway that is functionally classified as Federal-aid highway.
This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract
provisions and related matters” with minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on
any account (except such payroll deductions as are permitted by regulations issued by the Secretary
of Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe
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benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those
contained in the wage determination of the Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may be alleged to exist between the contractor
and such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2)
of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans,
funds, or programs which cover the particular weekly period, are deemed to be constructively made
or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classification of work actually performed,
without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the employer's payroll records accurately set forth
the time spent in each classification in which work is performed. The wage determination (including
any additional classification and wage rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH–1321) shall be posted at all times by the contractor and its subcontractors
at the site of the work in a prominent and accessible place where it can be easily seen by the workers.

b. (1) The contracting officer shall require that any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which is to be employed under the contract
shall be classified in conformance with the wage determination. The contracting officer shall
approve an additional classification and wage rate and fringe benefits therefore only when the
following criteria have been met:

(i) The work to be performed by the classification requested is not performed by a classification
in the wage determination; and

(ii) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be employed in the classification (if known),
or their representatives, and the contracting officer agree on the classification and wage rate
(including the amount designated for fringe benefits where appropriate), a report of the action
taken shall be sent by the contracting officer to the Administrator of the Wage and Hour
Division, Employment Standards Administration, U.S. Department of Labor, Washington, DC
20210. The Administrator, or an authorized representative, will approve, modify, or disapprove
every additional classification action within 30 days of receipt and so advise the contracting
officer or will notify the contracting officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage
rate (including the amount designated for fringe benefits, where appropriate), the contracting
officer shall refer the questions, including the views of all interested parties and the
recommendation of the contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an authorized representative, will issue
a determination within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.
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(4) The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the
classification under this contract from the first day on which work is performed in the
classification.

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider
as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized representative
of the Department of Labor, withhold or cause to be withheld from the contractor under this contract, or
any other Federal contract with the same prime contractor, or any other federally-assisted contract subject
to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of
the accrued payments or advances as may be considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full
amount of wages required by the contract. In the event of failure to pay any laborer or mechanic, including
any apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages
required by the contract, the contracting agency may, after written notice to the contractor, take such
action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds
until such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of
the work and preserved for a period of three years thereafter for all laborers and mechanics working
at the site of the work. Such records shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types
described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR
5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors
employing apprentices or trainees under approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of trainee programs, the registration of the
apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs.

b. (1) The contractor shall submit weekly for each week in which any contract work is performed a
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copy of all payrolls to the contracting agency. The payrolls submitted shall set out accurately
and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i),
except that full social security numbers and home addresses shall not be included on weekly
transmittals. Instead the payrolls shall only need to include an individually identifying number
for each employee ( e.g. , the last four digits of the employee's social security number). The
required weekly payroll information may be submitted in any form desired. Optional Form
WH–347 is available for this purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor
is responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
worker, and shall provide them upon request to the contracting agency for transmission to the
State DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes
of an investigation or audit of compliance with prevailing wage requirements. It is not a
violation of this section for a prime contractor to require a subcontractor to provide addresses
and social security numbers to the prime contractor for its own records, without weekly
submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the following:

(i) That the payroll for the payroll period contains the information required to be provided
under §5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly
or indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(iii)That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in
the applicable wage determination incorporated into the contract.

(3) The weekly submission of a properly executed certification set forth on the reverse side of
Optional Form WH–347 shall satisfy the requirement for submission of the “Statement of
Compliance” required by paragraph 3.b.(2) of this section.

(4) The falsification of any of the above certifications may subject the contractor or subcontractor
to civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the
United States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section
available for inspection, copying, or transcription by authorized representatives of the contracting
agency, the State DOT, the FHWA, or the Department of Labor, and shall permit such representatives
to interview employees during working hours on the job. If the contractor or subcontractor fails to
submit the required records or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the
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required records upon request or to make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a.. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they performed
when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency
recognized by the Office, or if a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not
be greater than the ratio permitted to the contractor as to the entire work force under the registered
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate)
specified in the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in the
applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
provisions of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination
for the applicable classification. If the Administrator determines that a different practice prevails for
the applicable apprentice classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the
U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.
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Every trainee must be paid at not less than the rate specified in the approved program for the trainee's
level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating
in a training plan approved by the Employment and Training Administration shall be paid not less than
the applicable wage rate on the wage determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for
the work actually performed.

In the event the Employment and Training Administration withdraws approval of a training program,
the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined
rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part
shall be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).
Apprentices and trainees working under apprenticeship and skill training programs which have been
certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4 of this Section IV. The
straight time hourly wage rates for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater
than permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also
require the subcontractors to include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with
all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.

8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference
in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract
shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the employees or their representatives.
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10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

V.    CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and
subject to the overtime provisions of the Contract Work Hours and Safety Standards Act. These clauses shall
be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph,
the terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics shall require or permit any such
laborer or mechanic in any workweek in which he or she is employed on such work to work in excess of
forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such
workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
forth in paragraph (1.) of this section, the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such District
or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to
each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause
set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such
individual was required or permitted to work in excess of the standard workweek of forty hours without
payment of the overtime wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon
its own action or upon written request of an authorized representative of the Department of Labor
withhold or cause to be withheld, from any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any other Federal contract with the same prime
contractor, or any other federally-assisted contract subject to the Contract Work Hours and Safety
Standards Act, which is held by the same prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated
damages as provided in the clause set forth in paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (1.) through (4.) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI.   SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30
percent (or a greater percentage if specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency. Specialty items may be performed
by subcontract and the amount of any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required to be performed by the contractor's
own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime
contractor, and equipment owned or rented by the prime contractor, with or without operators. Such
term does not include employees or equipment of a subcontractor or lower tier subcontractor, agents
of the prime contractor, or any other assignees. The term may include payments for the costs of hiring
leased employees from an employee leasing firm meeting all relevant Federal and State regulatory
requirements. Leased employees may only be included in this term if the prime contractor meets all
of the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the
leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on
the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum
wages, the submission of payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge,
abilities, or equipment not ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed
includes the cost of material and manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm,
has full authority to direct performance of the work in accordance with the contract requirements, and is
in charge of all construction operations (regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and engineering services) as the contracting
officer determines is necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written
consent of the contracting officer, or authorized representative, and such consent when given shall not
be construed to relieve the contractor of any responsibility for the fulfillment of the contract. Written
consent will be given only after the contracting agency has assured that each subcontract is evidenced in
writing and that it contains all pertinent provisions and requirements of the prime contract.
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5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts;
however, contracting agencies may establish their own self-performance requirements.

VII.  SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local
laws governing safety, health, and sanitation (23 CFR 635). The contractor shall provide all safeguards,
safety devices and protective equipment and take any other needed actions as it determines, or as the
contracting officer may determine, to be reasonably necessary to protect the life and health of employees
on the job and the safety of the public and to protect property in connection with the performance of the
work covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor
enters into pursuant to this contract, that the contractor and any subcontractor shall not permit any
employee, in performance of the contract, to work in surroundings or under conditions which are
unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety
and health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section
107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and health standards and to carry out
the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications
and a high degree of reliability on statements and representations made by engineers, contractors, suppliers,
and workers on Federal-aid highway projects, it is essential that all persons concerned with the project
perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion,
or misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent
any misunderstanding regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted
on each Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or
whoever, whether a person, association, firm, or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection
with the submission of plans, maps, specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with
respect to the character, quality, quantity, or cost of any work performed or to be performed, or materials
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furnished or to be furnished, in connection with the construction of any highway or related project
approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916,
(39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX.   IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the
bidder, proposer, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to
have stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from
receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306 of the Clean
Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this
Section X in every subcontract, and further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X.    CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts,
lower-tier subcontracts, purchase orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as defined in 2 CFR
Parts 180 and 1200.

1. Instructions for Certification – First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the
certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial
of participation in this covered transaction. The prospective first tier participant shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter into
this transaction. However, failure of the prospective first tier participant to furnish a certification or
an explanation shall disqualify such a person from participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance was placed
when the contracting agency determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency may terminate this transaction for cause
of default.

30



Contract No. T201120015.01  

d. The prospective first tier participant shall provide immediate written notice to the contracting agency
to whom this proposal is submitted if any time the prospective first tier participant learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person,"
"principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and
1200. “First Tier Covered Transactions” refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower Tier
Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction (such
as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor).
“Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency entering into
this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transactions," provided by the department or contracting agency,
entering into this covered transaction, without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in
covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower
tier prospective participants, each participant may, but is not required to, check the Excluded Parties
List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

i. Nothing contained in the foregoing shall be construed to require the establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of the prospective participant is not required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a
covered transaction knowingly enters into a lower tier covered transaction with a person who is
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in
addition to other remedies available to the Federal Government, the department or agency may
terminate this transaction for cause or default.

* * * * *

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier
Participants:

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its
principals:
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(1) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from participating in covered transactions by any Federal department or
agency;

(2) Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection
with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction
or contract under a public transaction; violation of Federal or State antitrust statutes or
commission of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or civilly charged by a governmental
entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph
(a)(2) of this certification; and

(4) Have not within a three-year period preceding this application/proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA
approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set
out below.

b. The certification in this clause is a material representation of fact upon which reliance was placed
when this transaction was entered into. If it is later determined that the prospective lower tier
participant knowingly rendered an erroneous certification, in addition to other remedies available to
the Federal Government, the department, or agency with which this transaction originated may pursue
available remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which
this proposal is submitted if at any time the prospective lower tier participant learns that its
certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person,"
"principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and
1200. You may contact the person to which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions” refers to any covered transaction between
a grantee or subgrantee of Federal funds and a participant (such as the prime or general contract).
“Lower Tier Covered Transactions” refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant” refers to the participant who has entered
into a covered transaction with a grantee or subgrantee of Federal funds (such as the prime or general
contractor). “Lower Tier Participant” refers any participant who has entered into a covered transaction
with a First Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed
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covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency with which
this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in
covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower
tier prospective participants, each participant may, but is not required to, check the Excluded Parties
List System website (https://www.epls.gov/), which is compiled by the General Services
Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this clause. The knowledge and
information of participant is not required to exceed that which is normally possessed by a prudent
person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

* * * * *

XI.   CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which
exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or
her knowledge and belief, that:
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a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any Federal agency,
a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the making of any Federal grant, the making
of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its
instructions.

2. This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require
that the language of this certification be included in all lower tier subcontracts, which exceed $100,000
and that all such recipients shall certify and disclose accordingly.

* * * * *
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PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less
often than once a week and without subsequent deduction or rebate on any account, the full amounts
accrued at time of payment, computed at wage rates not less than those stated in the specifications,
regardless of any contractual relationship which may be alleged to exist between the employer and such
laborers and mechanics. The specifications shall further stipulate that the scale of wages to be paid shall
be posted by the employer in a prominent and easily accessible place at the site of the work, and that
there may be withheld from the employer so much of accrued payments as may be considered necessary
by the Department of Labor to pay to laborers and mechanics employed by the employer the difference
between the rates of wages required by the contract to be paid laborers and mechanics on the work and
rates of wages received by such laborers and mechanics to be remitted to the Department of Labor for
distribution upon resolution of any claims. 

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor shall
keep and maintain the sworn payroll information for a period of 6 months from the last day of the work
week covered by the payroll. 

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project.  In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published,
the rates in effect at the time of the execution of the contract shall be the applicable rates for the project."

PREVAILING WAGE REQUIREMENTS

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and
does not preempt or displace State of Delaware prevailing wage requirements.

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage
standards because of concurrent Federal and State coverage, the employer's minimum wage obligations are
determined by whichever standards are higher.
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GENERAL DECISION: DE140010   01/03/2014    DE10

State: DELAWARE

Construction Type:  HIGHWAY

COUNTY:  New Castle County in Delaware

HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 01/03/2014

------------------------------------------------------------------------------------------------------------------------------------------
SUDE2013-001 04/15/2013

Rates Fringes

Bricklayer 46.83

Carpenter 42.64

Cement Finisher 28.79

ELECTRICIAN
Electrician
Line Worker

60.60
22.50

Ironworker 42.20

Laborer 28.95

Millwright 16.11

Power Equipment Operator:
Piledriver

66.42

Painter 58.07

Power Equipment Operator

Sheet Metal Worker

37.00

22.75

Truck Driver 29.08

-------------------------------------------------------------------------------------------------------------------------------------
WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.
------------------------------------------------------------------------------------------------------------------------------------
Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses  (29 CFR 5.5(a) (1) (ii)).
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The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination.  The
classifications are listed in alphabetical order of “identifiers” that indicate whether the particular rate is
union or non-union. 

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than “SU” denotes that the union
classification and rate have found to be prevailing for the classification.  Example: PLUM0198-005
07/01/2011.  The first four letters, PLUM, indicate the international union and the four-digit number,
0198, that follows indicates the local union number or district council number where applicable, i.e.,
Plumbers Local 0198.  The next number, 005 in the example, is an internal number used in processing
the wage determination.  The date, 07/01/2011, following these characters is the effective date of the
most current negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above
example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining
agreements governing the rate.

Non-Union Identifiers

Classifications listed under an “SU” identifier were derived from survey data by computing average rates
and are not union rates; however, the data used in computing these rates may include both union and non-
union data.  Example: SULA2004-007 5/13/2010.  SU indicates the rates are not union rates, LA
indicated the State of Louisiana; 2004 is the year of the survey: and 007 is an internal number used in
producing the wage determination.  A 1993 or later date, 5/13/2010, indicates the classifications and rates
under that identifier were issued as a General Way Determination on the date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.

0000/9999: weighted union wage rates will be published annually each January.

WAGE DETERMINATION APPEALS PROCESS

1.)  Has there been an initial decision in the matter?  This can be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional
Offices have responsibility for the Davis-Bacon survey program.  If the response from this initial contact
is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should
be with the Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
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200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.)  If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29
CFR Part 7).  Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C.  20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor
considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C.  20210

4.)  All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

APPLICABILITY OF DAVIS-BACON LABOR STANDARD PROVISIONS TO FLAGGERS

The U.S. Department of Labor has established that the duties of flaggers working on contracts covered
by the Davis-Bacon Act, are manual and physical in nature.  Accordingly, all employees performing the
work of flaggers on Davis-Bacon covered contracts shall be entitled to receive applicable prevailing
wage rates.

*  *  *  *  *
ALL AGENCY MEMORANDUM NO. 130

U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION

WAGE AND HOUR DIVISION
WASHINGTON, DC  20210

GUIDELINES

HIGHWAY CONSTRUCTION

Highway projects include the construction, alteration, or repair of roads, streets, highways, runways,
taxiways, alleys, trails, paths, parking areas, and other similar projects not incidental to building or heavy
construction.
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EXAMPLES:  Alleys, Base Courses, Bituminous treatments, Bridle Paths, Concrete pavement, Curbs,
Excavation and embankment (for road construction), Fencing (highway), Grade crossing elimination
(overpasses and underpasses), Guard rails on highway, Highway signs, Highway bridges (overpasses,
underpasses, grade separation), Medians, Parking lots, Parkways, Resurfacing streets and highways,
Roadbeds, Roadways, Runways, Shoulders, Stabilizing courses, Storm sewers incidental to road
construction, Street paving, Surface courses, Taxiways, and Trails.

ANY QUESTIONS REGARDING THE APPLICATION OF THE GUIDELINES ABOVE TO A
PARTICULAR PROJECT OR ANY DISPUTES REGARDING THE APPLICATION OF THE WAGE
SCHEDULES ARE TO BE REFERRED TO THE WAGE AND HOUR DIVISION, U.S. DEPARTMENT
OF LABOR FOR RESOLUTION, AND THE INSTRUCTIONS OF THE WAGE AND HOUR DIVISION
ARE TO BE OBSERVED IN ALL INSTANCES.

* ALL AGENCY MEMORANDUM NO. 130
U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON, DC  20210
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SUPPLEMENTAL SPECIFICATIONS
TO THE 

AUGUST 2001 
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL

AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;
- in your internet browser, enter; http://www.deldot.gov 
- on the left side of the page under 'INFORMATION', Click; 'Publications' 
- scroll down under 'MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml 

Printed copies of the Supplemental Specifications are available upon request.  A printed copy of the
above referenced Supplemental Specifications will be included in the final contract documents upon
award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CHANGES TO PROJECT DOCUMENTS DURING ADVERTISEMENT

1. PRINTED PLANS AND SPECIFICATIONS NOT AVAILABLE FROM DELDOT.

The Department is not providing printed plans or specifications for this project.  Bidders must contact the
Department  in order to receive a CD that contains all bid documents.  Bidders are able to use the CD to print
the plans and specifications, or have them printed from the Website.  While the plans and specifications are
available on-line at DelDOT’s Website, the Website bid documents are not authorized for submitting bids,
and the Website documents are marked as such.  To receive required bid Documents on a CD, contact:

Contract Administration
Delaware Department of Transportation
P.O. Box 778, Dover, DE 19903
e-mail: dot-ask@state.de.us
Phone: (302) 760-2030
FAX:   (302) 739-2254    

The Department is providing a printed set of plans and specifications available for viewing in the Bidder's
Room, Transportation Administration Center, 800 Bay Road, Dover, Delaware, Monday through Friday
excluding holidays from 8:00A.M. through 4:15 P.M.. 

2. QUESTIONS AND ANSWERS

All questions pertaining to this project are to be submitted to the following e-mail address:

dot-ask@state.de.us

Questions and Answers will be dated and posted periodically on Delaware’s Bid Solicitation Directory
Website located at: http://www.bids.delaware.gov/

The final Questions and Answers will be posted no later than the end of the day, two working days prior to
the bid date.

All Questions and Answers posted by the Department on the above Website are included by reference
and become part of the contract documents.  The awarded bidder will receive a hard copy of the final
posted Questions and Answers.

Potential bidders that do not have access to the internet may contact Jim Hoagland, Contract Services
Administrator, by telephone at (302) 760-2036 to make other arrangements.

NOTE: There is space provided on the CERTIFICATION page to insert the Posted Date of the final
Questions and Answers.  The Final Posted Date is the latest Posted Date of the Questions and
Answers one day prior to Bid Date.  This final Posted Date must be submitted on the Certification
page.

3. ADDENDA

The Department is not providing printed Addendums, if issued, for this project.  All addendums will be
posted on the Department’s Website, and are  included by reference and become part of the contract
documents. It is the responsibility of the bidder to check the Website as needed. If there are Addendums
issued, the final Addendum will be posted no later than the end of the day, two working days prior to the bid
date.
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NOTE: There is space provided on the CERTIFICATION page to insert each issued Addendum and the
date you acknowledge receipt of the addendum. Each Addendum number and date acknowledged 
must be submitted on the Certification page.
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans and/or
in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in the
Standard Specifications, and all applicable requirements of the Section shall remain effective unless
otherwise modified by the Special Provisions. The last three digits of the construction item identifies the item
by sequential number under that Section. Sequential numbers for all items covered under Standard
Specifications range from 000 to 499. A comprehensive list of construction item numbers begins on page 421
of the Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the applicable
Section number of the Standard Specifications, and shall be governed fully by the requirements of the Special
Provisions. The last three digit of the items covered under Special Provisions identifies the item by sequential
number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples

Standard Item Number - 202000 Excavation and Embankment

202 Indicates Section Number

000 Indicates Sequential Number

Special Provision Item Number - 202500 Grading and Reshaping Roadway

202 Indicates Section Number

500 Indicates Sequential Number
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement Price
expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new asphalt
cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be included
in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement (mentioned
above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used.  The Project Asphalt Cement Base Price for the project will be $560.00 per ton
($617.30 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to those
contracts involving items related to bituminous base and pavements, and with bitumen, having a total of
1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and
15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant materials
and constructing bituminous asphalt pavements and the calculation for incentives and disincentives for
materials and construction.  The Engineer will evaluate all materials and construction for acceptance.  The
procedures for acceptance are described in this Section.  Include the costs for all materials, labor, equipment,
tools, and incidentals necessary to meet the requirements of this specification in the bid price per ton for the
bituminous asphalt.   Payment to the Contractor for the bituminous asphalt item(s) will be based on the
Contract price per ton and the pay adjustments described in this specification.  

.02 Bituminous Concrete Production – Quality Acceptance 

(a)  Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis.  The Engineer will
conduct acceptance tests.  The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results.  The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.  

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from delivery
trucks before the trucks leave the production plant.  Hand samples to the Engineer to be marked accordingly. 
The sample shall represent the material produced by the Contractor, and shall be of sufficient size to allow
the Engineer to complete all required acceptance tests.  The Engineer will direct the Contractor when to
capture these samples, on a statistically random, unbiased basis, established before production begins each
day based upon the anticipated production tonnage.  The captured sample shall be from the Engineer
specified delivery truck. The Contractor may visually inspect the specified delivery load during sampling and
elect to reject the load.  If the contractor elects to reject the specified delivery truck, each subsequent load
will be inspected until a visually acceptable load is produced for acceptance testing.  All visually rejected
loads shall not be sent to a Department project. 

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons).  Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for
the production day.  Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample. 
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material.  The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.  

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on any
acceptance sample.  

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days,
whichever is reached first.  If the 2000th ton target lot size is achieved during a production day, the lot size
shall extend to the end of that production day.  The Contractor may interrupt the production of one JMF in
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order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot.  The Engineer will evaluate each lot on a sublot basis. The size for
each sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis.  For each
sublot, the Engineer will evaluate one sample. 

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-sized
500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions.  If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production.  If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
a new sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.  

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used for
analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program. 
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing.  A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer.  The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material: 

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA) Specimens by
Means of the Superpave Gyratory Compactor 

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 -  Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the Ignition
Method  

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate 
- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt (HMA)
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum

Drying Apparatus

(b)  Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results.  For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work based on daily
production.   

 Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment.  Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
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to the method described in Appendix B.  If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole.  The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway.  Areas of exemption that will be cored for informational purposes
only shall include: areas where the mat thickness is less than three times the nominal maximum aggregate
size as directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by
the Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck.  Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis.  Payment for the compaction
will be calculated by using the material production lots as referenced in .02 Acceptance Plan (a) Material
Production - B Tests and Evaluation and analyzing the compaction results over the individual days covered
in the material production lot.  The compaction results will be combined with the material results to obtain
a payment for this item.  

The minimum size of a compaction lot shall be 100 tons.  If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction
lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.   

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification.  If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet from
a new transverse joint. 

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the Engineer.
Cores submitted that are not from the location designated by the Engineer will not be tested and will be paid
at zero pay.

 Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing work
at no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140EF or less.  Cut
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each core with care in order to prevent damaging the core.  Damaged cores will not be tested.  Label each
core with contract number, date of construction, and number XX of XX upon removal from the roadway. 
Place cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. 
Separate cores in the same cylinder mold with paper.  Attach a completed QC test record for the represented
area with the corresponding cores.  The Engineer will also complete a test record for areas tested for the QA
report and provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and
report distribution at the end of each production day.  

Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core holes
shall be filled immediately.  Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum

Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at the
production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity. 

.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with this
specification.  The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently.  When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material.  Removed material will not be used
in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price and
calculated according to section .03(a) of this specification.  Pavement construction Pay Adjustments will be
calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this
specification.

(a)  Material Production - Pay Adjustment.  

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:  
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Table 2

Table 2 - Material Parameter Weight Factors

Material Parameter Single Test Tolerance (+/-) Weight Factor

Asphalt Content 0.4 0.30

#8 Sieve (>19.0 mm) 7.0 0.30

#8 Sieve (<12.5 mm) 5.0 0.30

#200 Sieve (0.075mm Sieve) 2.0 0.30

Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will
use the following steps to determine the material pay adjustment factor for each lot of material:  

1. For each parameter, calculate the mean value and the standard deviation of the test values for the lot
to the nearest 0.1 unit.  

2. For each parameter, calculate the Upper Quality Index (QU): 
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower Payment Limit
(PL) from Table 3 - Quality Level Analysis by the Standard Deviation Method.  (Use the column for
“n” representing the number of sublots in the lot.  Use the closest value on the table when the exact
value is not listed).  

5. Calculate the PWL for each parameter from the values located in the previous step:  
PWL = PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL by the
weight factor shown in Table 2 for that parameter.  

7. Add the calculated adjustments of all the parameters together to determine the Composite PWL for the
lot.  

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated PWL. 
When all properties of a single test are within the single test tolerance of Table 2, Pay Adjustment
factors shall be determined by Column B. When any property of a single test is outside of the Single
Test Tolerance parameters defined in Table 2, the Material Pay Adjustment factor shall be determined
by Column C

9. For each lot, determine the final material price adjustment:  

Final Material Pay Adjustment  =  (Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%.
This final pay calculation will be paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department.  When the PWL of any material parameter in Table 2 is
below 60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.  Test results on removed material shall not be used in calculation of future PWL calculations
for Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test.  If that cannot be accomplished, the approved JMF will be used to calculate
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payment for the lot encompassing the single test.  Payment for previously closed lots will not be affected by
the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2, that
sample will be isolated.  For payment purposes, the test result of the out of acceptable tolerance sample will
be combined with the two previous acceptable samples of the same JMF and analyzed per this specification. 
The material that is considered out of the acceptable tolerance will only include the material within the
represented sub-lot (i.e., a maximum of 500 tons).  If the previous acceptable test result is from the previous
production day, only the material produced on the second production day will be considered out of tolerance. 
All future sub lots will not include the isolated test.  The pay factors for the out of tolerance sample lot will
be calculated using column C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the
mixture (within the JMF boundaries), and request to have that sample further isolated.  After the Contractor
has made appropriate changes, the Contractor will visually inspect each produced load.  The first visually
acceptable load will be sampled and tested. If that sample test result shows compliance with the
specifications, the material that is considered out of the acceptable tolerance will include the material from
the previous acceptable test result to the third load after the initially sampled and tested sample.  If the
sample does not meet the specification requirements, the Engineer will no longer accept material.  Production
may resume when changes have been made and an acceptable sample and test result is obtained.

Table 3 - Quality Level Analysis by the Standard Deviation Method

PU or PL

QU and QL for ‘n’ Samples

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

100 1.16 1.50 1.79 2.03 2.23 2.39 2.53

99 1.47 1.67 1.80 1.89 1.95 2.00

98 1.15 1.44 1.60 1.70 1.76 1.81 1.84

97 1.41 1.54 1.62 1.67 1.70 1.72

96 1.14 1.38 1.49 1.55 1.59 1.61 1.63

95 1.35 1.44 1.49 1.52 1.54 1.55

94 1.13 1.32 1.39 1.43 1.46 1.47 1.48

93 1.29 1.35 1.38 1.40 1.41 1.42

92 1.12 1.26 1.31 1.33 1.35 1.36 1.36

91 1.11 1.23 1.27 1.29 1.30 1.30 1.31

90 1.10 1.20 1.23 1.24 1.25 1.25 1.26

89 1.09 1.17 1.19 1.20 1.20 1.21 1.21

88 1.07 1.14 1.15 1.16 1.16 1.16 1.17

87 1.06 1.11 1.12 1.12 1.12 1.12 1.12

86 1.04 1.08 1.08 1.08 1.08 1.08 1.08

85 1.03 1.05 1.05 1.04 1.04 1.04 1.04

84 1.01 1.02 1.01 1.01 1.00 1.00 1.00

83 1.00 0.99 0.98 0.97 0.97 0.96 0.96

82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
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Table 3 - Quality Level Analysis by the Standard Deviation Method

PU or PL

QU and QL for ‘n’ Samples

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
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Table 3 - Quality Level Analysis by the Standard Deviation Method

PU or PL

QU and QL for ‘n’ Samples

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

80 0.93 0.90 0.88 0.87 0.86 0.86 0.86

79 0.91 0.87 0.85 0.84 0.83 0.82 0.82

78 0.89 0.84 0.82 0.80 0.80 0.79 0.79

77 0.87 0.81 0.78 0.77 0.76 0.76 0.76

76 0.84 0.78 0.75 0.74 0.73 0.73 0.72

75 0.82 0.75 0.72 0.71 0.70 0.70 0.69

74 0.79 0.72 0.69 0.68 0.67 0.66 0.66

73 0.75 0.69 0.66 0.65 0.64 0.63 0.63

72 0.74 0.66 0.63 0.62 0.61 0.60 0.60

71 0.71 0.63 0.60 0.59 0.58 0.57 0.57

70 0.68 0.60 0.57 0.56 0.55 0.55 0.54

69 0.65 0.57 0.54 0.53 0.52 0.52 0.51

68 0.62 0.54 0.51 0.50 0.49 0.49 0.48

67 0.59 0.51 0.47 0.47 0.46 0.46 0.46

66 0.56 0.48 0.45 0.44 0.44 0.43 0.43

65 0.52 0.45 0.43 0.41 0.41 0.40 0.40

64 0.49 0.42 0.40 0.39 0.38 0.38 0.37

63 0.46 0.39 0.37 0.36 0.35 0.35 0.35

62 0.43 0.36 0.34 0.33 0.32 0.32 0.32

61 0.39 0.33 0.31 0.30 0.30 0.29 0.29

60 0.36 0.30 0.28 0.27 0.27 0.27 0.26

59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 4 - PWL Pay Adjustment Factors

PWL Pay Adjustment Factor (%)
Column B

Pay Adjustment Factor (%)
Column C

100 +5 0

99 +4 -1

98 +3 -2

97 +2 -3

96 +1 -4

95 0 -5

94 -1 -6
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93 -2 -7

92 -3 -8

91 -4 -9

PWL<91 PWL - 100 PWL - 100

(b)  Pavement Construction - Pay Adjustments. 

The Engineer will determine the pavement construction pay adjustment by evaluating the construction
of the pavement, based on the following parameter:  

- Degree of compaction of the in-place material  

Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work.  .  

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest 0.001 unit. 
Obtain the Theoretical maximum Specific Gravity values from the corresponding laboratory sublot
tests.

2. Calculate the Degree of Compaction:

Degree of Compaction =  

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded to the
nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level of the lot. 
The lots compaction test level shall be averaged and recorded to the nearest whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree of
compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:  

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.  

Table 5:  Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)

> 97.0 > 96.75 -100*

96.5 96.26 – 96.74 -5

96.0 95.75 – 96.25 -3

95.5 95.26 – 95.74 -2

95.0 94.75 – 95.25 0

94.5 94.26 – 94.74 0

94.0 93.75 – 94.25 1

93.5 93.26 – 93.74 3
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93.0 92.75 – 93.25 5

92.5 92.26 – 92.74 3

92.0 91.75 – 92.25 0

91.5 91.26 – 91.74 0

91.0 90.75 – 91.25 -5

90.5 90.26 – 90.74 -15

90.0 89.75 – 90.25 -20

89.5 89.26 – 89.74 -25

89.0 88.75 – 89.25 -30

88.5 88.26 – 88.74 -50

<88.0 <88.25 -100*

* or remove and replace it at Engineer's discretion

Table 5A: Compaction Price Adjustment Other1 Locations

Degree of Compaction Range Pay Adjustment Factor (%)

> 97.0 > 96.75 -100*

96.5 96.26 – 96.74 -5

96.0 95.75 – 96.25 -3

95.5 95.26 – 95.74 -2

95.0 94.75 – 95.25 0

94.5 94.26 – 94.74 0

94.0 93.75 – 94.25 0

93.5 93.26 – 93.74 1

93.0 92.75 – 93.25 3

92.5 92.26 – 92.74 1

92.0 91.75 – 92.25 0

91.5 91.26 – 91.74 0

91.0 90.75 – 91.25 0

90.5 90.26 – 90.74 0

90.0 89.75 – 90.25 0

89.5 89.26 – 89.74 0

89.0 88.75 – 89.25 -1

88.5 88.26 – 88.74 -3

88.0 87.75 – 88.25 -5
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87.5 87.26 – 87.74 -10

87.0 86.75 – 87.25 -15

86.5 86.26 – 86.74 -20

86.0 85.75 – 86.25 -25

85.5 85.26 – 85.74 -30

85.0 84.75 – 85.25 -40

84.5 84.26 – 84.74 -50

< 84.0 <84.25 -100*

* or remove and replace at Engineer's discretion

1  This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as
determined by the Engineer.  See Appendix B - Method for Obtaining Cores for Determination of Roadway
Structure.  This chart is applicable to rehabilitation work only; full depth construction will not be considered
for Table 5a.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results.  The following dispute resolution procedures
will be used.  

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party
dispute resolution will be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory.  Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the
necessary testing for third party Dispute Resolution after the Engineer has provided reasonable notice to
allow the Contractor to witness this testing.  

When disputes over production testing occur, the samples used for Dispute Resolution testing will be
those samples the properly captured, labeled, and stored, as described in the second paragraph of the section
of these specifications titled .02 Acceptance Plan, (a) Material Production - Tests and Evaluations. If
no samples are available, the original testing results will be used for payment calculations.  

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result, the
Contractor may ask for the Dispute Resolution sample to be tested.  The Contractor may request up to two
dispute resolution samples be tested per calendar year without charge.  Any additional Dispute Resolution
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samples run at the Contractors request where the results substantiate the acceptance test result will be
assessed a fee of $125.  Any additional Dispute Resolution samples that substantiate the Contractors test
result will not be assessed the fee. 

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for
the dispute resolution sample.  The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.

9/9/13
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401800 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401802 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401803 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401804 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401805 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401806 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401808 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401809 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS,
PG 64-22

401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG 64-22

401820 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS,
PG 64-22

401821 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING
401822 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING

401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG 64-22, PATCHING

401824 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22, WEDGE
401825 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22, WEDGE

401826 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401827 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401828 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401829 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401830 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401831 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
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STONE)

401832 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401833 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401834 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401835 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

.01  Description:

This specification shall govern the production and construction of bituminous concrete pavement.  The
following Subsections of the Standard Specifications shall be applicable:  401.01, 401.03 - 401.10, 401.12,
and 401.13. All other subsections have been modified herein.

Payment for bituminous concrete shall be in accordance with item 401699.  The Contractor shall read and
thoroughly understand the requirements of the QA/QC specification as defined in item 401699.  It is the
responsibility of the Contractor to determine all costs associated with meeting these requirements and to
include them in the per ton bids for the various Superpave bituminous concrete items.  Payment adjustment
factors will be calculated in accordance with the latest version of item 401699.

Warm mix asphalt (WMA) is the generic term used to describe the reduction in production, paving, and
compaction temperatures achieved through the application of one or more WMA technologies.

WMA may be produced by one or a combination of several technologies involving asphalt foaming
processes and equipment or additives that facilitate the reduction of the temperature at which the mix can
be placed and satisfactorily compacted thereby permitting the mix to be produced at reduced temperatures
from a comparable mix without the Warm Mix Technology. 

.02  Materials:

Use materials conforming to standard specifications 823.

Materials for hot-mix, hot-laid bituminous concrete shall conform to the requirements of Subsections
823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard Specifications and the following. If the
Contractor proposes to use a combination of materials that are not covered by this Specification, the mix
design shall be submitted and reviewed by the Engineer 30 calendar days prior to use.

a) Asphalt Binder:

Meet the requirements of Superpave performance-grade asphalt binder, as referenced in the Plans,
according to M 320 1, Table 1 and tested according to AASHTO R29 with the following test ranges:
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TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS

Temperature, °C M 320 Per Grade

Original DSR, G*/sin (ä) T 315 1.00 - 2.20 kPa1

RTFO DSR, G*/sin (ä) T 315  >/= 2.20 kPa

PAV DSR, G*/ sin (ä) T 315 </=5000 kPa

BBR Creep Stiffness, S T 313 </= 300.0 kPa

BBR m-value T 313 >/=0.300 

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa

Substitution of a higher temperature grade will require prior approval by the Engineer. 

The highest low temperature grade virgin binder to be used is -22. 

Depending on the level of Recycled materials used, the low temperature properties, per T 313, may be
different than stated in M 320 or the previous table.

b) Recycled Materials:

RAP (Recycled Asphalt Pavement):  Bituminous concrete pavement mechanically processed to a
homogenous consistency to be recycled through the production plant for use in a new bituminous concrete
mixture.  

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall be
controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section.  The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program, the mix
design shall be submitted and reviewed by the Engineer.

c) Shingles:

RAS (Recycled Asphalt Shingles):  Materials reclaimed from the shingle manufacturing process such
as tabs, punch-outs, and damaged new shingles mechanically broken down with 100% passing the 2 in (12.5
mm) sieve.  Shipping, handling, and shredding costs are incidental to the price of Superpave item.

Post-consumer shingles or used shingles are not acceptable. Fiberglass-backed and organic felt-backed
shingles shall be kept separate.  Both materials shall not be used in the same mixture at the same time. All
shingles shall be free of all foreign material and moisture.   
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The use of Recycled Asphalt Shingles will be considered for 115 gyration mix designs upon
demonstration by the producer of adequate blending of the binder verified by laboratory testing on plant
produced material. 

d) Mineral Aggregate:

Conform to Section 805 and the following criteria.  These criteria apply to the combined aggregate blend.

DESIGN ESAL=S
(MILLIONS)

COARSE AGGREGATE

ANGULARITY1

(% MIN)

FINE AGGREGATE

ANGULARITY2

 (% MIN) CLAY

CONTENT3

(% -  MIN)

FLAT AND

ELONGATED 4

(% - MAX)# 100 MM > 100 MM # 100 MM > 100 MM

< 0.3 55/- -/- - - 40 -

0.3 to < 3 75/- 50/- 40 40 40

10

3 to <10 85/805 60/- 45 40 45

10 < 30 95/90 80/75 45 40 45

$30 100/100 100/100 45 45 50

1Coarse Aggregate Angularity is tested according to ASTM D5821.
2Fine Aggregate Angularity is tested according to AASHTO TP-33.
3Clay Content is tested according to AASHTO T176.
4Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.
5 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more
fractured faces.

The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96
     Percent Loss, Maximum 40

Soundness, AASHTO T104
     Percent Loss, Maximum for five cycles 20

Deleterious Materials, AASHTO T112
     Percent, Maximum      10

Moisture Sensitivity, AASHTO T283
     Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted speed
of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than 8.0
when tested according to Maryland State Highway Administration MSMT 411 B ALaboratory Method of
Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.@  RAP shall be assigned
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a value of 5.0. The Contractor shall supply all polish values to the Engineer upon request. 

e) Mineral Filler:

Conform to AASHTO M17.

 f) Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

1. WMA technology and/or additive information.
2. WMA technology manufacturer’s recommendation for usage.
3. WMA technology target dosage rate and tolerance envelope.  Support tolerance envelope with test data

demonstrating acceptable mix production properties conforming to all sections of this specification.
4. WMA technology manufacturer’s material safety data sheets (MSDS).
5. Documentation of past WMA technology field application including points of contact.
6. Temperature ranges for mixing and compacting.
7. Laboratory test data, samples, and sources of all mix components, and asphalt binder viscosity-

temperature relationships.

Follow the manufacturer’s recommendation for incorporating additives and WMA technologies into the
mix.  Comply with the manufacturer’s recommendation regarding receiving, storage, and delivery of
additives. 

If the producer performs blending of the WMA technology in their tank, a separate Quality Control plan
shall be submitted by the producer to the Department for review and approval at least 30 calendar days prior
to production.

g) Anti-stripping additives

Conform to standard specifications Section 829 and blend with the asphalt cement in accordance with this
specification.  Incorporate anti-stripping additives when the Tensile Strength Ratio (TSR) as determined in
accordance with AASHTO T283 is less than 80 or when specified for use by the Engineer.

.03 Bituminous Concrete Production – Quality Control 
(a)  Process Control - Material Production Quality Control. 

Submit through electronic mail a QC Plan from each proposed production plant to the Engineer; no hot-
mix asphalt material will be accepted until the Engineer approves the QC Plan. This plan must be submitted
to the Engineer on an annual basis for review and approval prior to material production. The Engineer will
send a signed copy back to the Contractor stating that it is approved.  The approved QC Plan shall govern
contractor operations.  

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors.  The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements.  The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested.  The Contractor shall maintain records of all inspections and
tests for at least one year.  The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
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of corrective actions taken.  

In the QC Plan shall detail the type and frequency of inspection, sampling, and testing deemed necessary
to measure and control the various properties of material and construction governed by the Specifications. 
The QC Plan shall include the following elements as a minimum:

- Production Plant - make, type, capacity, and location.
- Production Plant Calibration - components and schedule; address documentation.  
- Personnel - include name and telephone number for the following individuals: 
- Person responsible for quality control. 
- Qualified technician(s) responsible for performing the inspection, sampling, and testing.  
- Person who has the authority to make corrective actions on behalf of the Contractor.   
- Testing Laboratory - state the frequency of accuracy checks and calibrations of the equipment used

for testing; address documentation.
- Load number of QC samples (1-10 if QA sample is not within trucks 1-10)
- Locations where samples will be obtained and the sampling techniques for each test
- Tests to be performed and their normal frequency; the following, at a minimum, shall be conducted:

- Mixture Temperature: each of the first five trucks, and each load that is sampled for QC or
acceptance testing.

- Gradation analysis of aggregate (and RAP) stockpiles - one washed gradations per week for each
aggregate stockpile; RAP: five gradations and asphalt cement contents for dedicated stockpiles
where new material is not being added; one gradation and asphalt cement content test per week for
stockpiles where material is continually being added to the stockpile.

- Gradation analysis of non-payment sieves
- Dust to effective asphalt calculation
- Moisture content analysis of aggregates - daily.  
- Gradation analysis of the combined aggregate cold feed - one per year per mixture.
- Bulk specific gravity and absorption of blended material - one per year per mixture.
- Ignition Oven calibration - one per year per mixture.
- Hot-Bins: one per year per mixture.
- Others, as appropriate.

- Procedures for reporting the results of inspection and tests (include schedule).
- Procedures for dealing with non-compliant material or work.
- Presentation of control charts.  The contractor shall plot the results of testing on individual control

charts for each characteristic.  The control charts shall be updated within on working day as test results
for each sublot become available.  The control charts shall be easily and readily accessible at the plant
laboratory.  The following parameters shall be plotted from the testing:
- Asphalt cement content.
- Volumetrics (air voids, voids in mineral aggregates [VMA])
- Gradation values for the following sieves:  

- 4.75 mm  (#4).
- 2.36 mm  (#8). 
- 0.075 mm  (#200). 
- Operational guidelines (trigger points) to address times when the following actions would be

considered:
- Increased frequency of sampling and testing.
- Plant control/settings/operations change.
- JMF adjustment.
- JMF change (See 401644 Section .04(a)(1)).
- Change in the source of the component materials.
- Calibration of material production equipment (asphalt pump, belt feeders, etc.).
- Rejection of material.
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When any point of non-compliance with the QC plan, or material not meeting the Specifications, comes
to the attention of either the Contractor or the Engineer, the other party shall be notified immediately, and
the Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately shall
be cause for rejection of material or work by the Engineer.

The following are considered significant violations to the Contractor’s QC Plan:

- Using testing equipment that is knowingly out of calibration or is not working properly.
- Reporting false information such as test data, JMF information, or any info requested by DelDOT
- Failure to perform materials testing per their approved QC Plan 
- Deviating from AASHTO or DelDOT testing procedures.
- Use of any material or the use of a JMF component in a proportion that exceeds the allowable

tolerance as specified in section 04(a)(1) of this specification not listed in the JMF.
- Use of the wrong PG graded asphalt.
- Failure to take corrective action per action points in the Contractors approved QC plan.

The following steps will be taken for violations listed above:
1. First offence: Written notice of violation to the Contractor
2. Second offence:  Written notice of violation and forfeiture of any bonus (material production or

pavement construction) payment eligibility under 401699 section .03 for that production shift.
3. Third offence:  Written notice of violation, forfeiture of bonus payment eligibility, and a 5% deduction

of payment based upon contract unit price in addition to any calculated pay adjustment factors per
401699 Section 03.

4. Fourth offence: Written notice of violation, forfeiture of bonus payment eligibility, 50% deduction of
payment based upon contract unit price in addition to any calculated payment adjustment factor per
401699 Section 03, and immediate suspension of the Contractor until corrective actions are taken. 
Corrective actions shall be submitted in writing to the Engineer for approval.  The Engineer may
request a meeting with the Contractor to discuss proposed changes prior to lifting suspension.

Violations of Contractor QC plans shall be kept on record for a period of 1 year from the date of violation
at the Central Lab.

(b) Material Production Test Equipment. 

Establish, maintain, and operate a qualified testing laboratory at the production plant site of sufficient size
and layout that will accommodate the testing operations of both the Contractor and the Engineer.  

Facilities for the use of the Engineer and inspectors shall be a minimum of 600 square feet of floor space
conditioned to maintain constant temperature of 77F with two windows and a door equipped with functional
locks and latches, located such that plant activities are plainly visible from one window of the building. 
Work space shall be furnished with illumination, tables, chairs, desks, telephone, and water including
drinking water, sanitary facilities, fuel, and power necessary to conduct all necessary tests.

Maintain all the equipment used for handling, preparing, and testing materials in proper operating
condition.  For any laboratory equipment malfunction, the Contractor shall remedy the situation within one
working day or the Engineer may suspend production.  In the case of an equipment malfunction,  the
Engineer may elect to test the material at another qualified testing laboratory while waiting for repairs to
equipment.
    

Maintain minimum calibration records for the referenced equipment:
- SUPERPAVER Gyratory Compactor: once every year; verified once every month by the Engineer.
- Ovens: once every three months, verified once every month.
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- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
- Balances and Scales: once every year, verified once every month.  
- Thermometers: once a year; verified once every month.  
- Gyratory Compactor molds and base plates: once every year
- Mechanical Shakers: once every year
- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.

(c) Material Production Test Methods

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA) Specimens by
Means of the Superpave Gyratory Compactor 

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the Ignition
Method  

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate 
- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt (HMA)
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum

Drying Apparatus

.04 Job Mix Formula (JMF) 

Mix Design.  Develop and submit a job mix formula for each mixture according to AASHTO R35.  Each
mix design shall be capable of being produced, placed, and compacted as specified.  Assign a unique
identification number to each JMF.

a) Development of JMF

Gradation: Use the FHWA Superpave 0.45 Power Chart to define permissible gradations for the specified
mixture.  Type C shall be either a No.4 (4.75 mm), 3/8" (9.5 mm), or 1/2" (12.5 mm) Nominal Maximum
Aggregate Size Hot-Mix. Unless otherwise noted in the Plans, the Type C shall meet the 3/8" (9.5 mm)
Nominal Maximum Aggregate Size.  Type B Hot-Mix shall be the 3/4" (19.0 mm) Nominal Maximum
Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1" (25.0 mm) Nominal
Maximum Aggregate Size. Target values for percent passing each standard sieve for the design aggregate
structure shall comply with the Superpave control points and should avoid the restricted zone.  Percentages
shall be based on the washed gradation of the aggregate according to AASHTO T11. 

In addition to the results of the material requirements specified above, the following material properties
shall be provided by the contractor: bulk specific gravity Gsb, apparent specific gravity Gsa, and the
absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and AASHTO
T85 and reported to three decimal places along with the specific gravity of the mineral filler to be used,
tested according to AASHTO T100 and reported to three decimal places.  

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below.  All mixture specimens tested in the SGC shall be
compacted to NM Height data provided by the SGC shall be employed to calculate volumetric properties at
NI, ND, and NM
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Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL

(MILLION ESAL=S) NINITIAL NDESIGN NMAXIMUM

0.3 to < 3 7 75 115

3 to < 30 8 100 160

$30 9 125 205

Volumetric Design Parameters.  The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

DESIGN

ESAL=S
(MILLION)

REQUIRED DENSITY

(% OF THEORETICAL

MAXIMUM SPECIFIC

GRAVITY)

VOIDS-IN-MINERAL AGGREGATE 

(% - MINIMUM)

NOMINAL MAX. AGGREGATE (MM)
VOIDS FILLED

WITH

ASPHALT

(%)NINITIAL NDESIGN NMAX 25.0 19.0 9.5 12.5 4.75

0.3 to < 3 # 90.5

96.0 # 98.0 12.5 13.5 15.5 14.5 16.5

65.0 - 78.0

3 to < 10

# 89.0 65.0 - 75.01

10 < 30

$ 30

Air voids (Va) at Ndesign shall be 4.0% for all ESAL designs. Air voids (Va) at Nmax shall be a minimum of
2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve (PCS)
Control Points shall be 0.6-1.2.  For aggregate gradations below the PCS Control Points, the dust to binder
ratio shall be 0.8-1.6.  For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether above
or below the PCS Control Points.

For 3/8@ (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be 73.0%
to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for design
traffic levels $3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.
TABLE 1

Nominal Maximum Aggregates Size Control Points, Percent Passing

25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM

SIEVE SIZE MIN MAX MIN MAX MIN MAX MIN MAX MIN MAX

37.5 MM 100 - - - - - - - - -

25.0 MM 90 100 100 - - - - - - -

19.0 MM - 90 90 100 100 - - - - -
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Nominal Maximum Aggregates Size Control Points, Percent Passing

25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM

SIEVE SIZE MIN MAX MIN MAX MIN MAX MIN MAX MIN MAX

12.5 MM - - - 90 90 100 100 - 100 -

9.5 MM - - - - - 90 90 100 95 100

4.75 MM - - - - - - - 90 90 100

2.36 MM 19 45 23 49 28 58 32 67 - -

1.18 MM - - - - - - - - 30 60

0.075 MM 1 7 2 8 2 10 2 10 6 12

Note:  The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal maximum
Aggregates Size 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm

PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria

Air Voids (Va) at (%) Nm

Air Voids (Va) at Ndesign (%)
2.0 (min)
6.0 (max)

Voids in Mineral Aggregate (VMA) at Ndesign

25.0 mm Bituminous Concrete Base Course
19.0 mm Type B Hot-Mix
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

-1.5
+2.0

The proposed JMF shall include the following:
Submit for approval to the Engineer the following documentation on Pinepave mixture design software

prior to starting production of a new mixture:
1. Job mix formula (JMF) design of the component materials and target characteristic values for each

mixture proposed for use. The component materials design shall include designating the source and
the expected proportion (within 1 percent for the aggregate components and within 0.1 percent for the
other components) of each component to be used in order to produce workable bituminous concrete
meeting the specified properties.  Recycled Asphalt Pavement (RAP) is one individual aggregate
component regardless of fractionation size.  Recycled Asphalt Shingles (RAS) is a separate component
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from RAP. 

2. The JMF target characteristic values include the mixing temperature range, core temperature range for
gyration, the percentage of the asphalt cement component (both total and virgin), and the percentages
of the aggregate amounts retained on the sieves to be addressed by the JMF as shown in Table 1.

3. Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line and Superpave control points.

4. Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the percent
of maximum specific gravity (% of Gmm) is plotted against the log base ten of the number of gyrations
(log (N)) showing the applicable criteria for Ni, Nd, and Nm.

5. Plot of the percent asphalt binder by total weight of the mix (Pb) versus the following: 

% of Gmm at Nd, VMA at Nd, VFA at Nd, Fines to effective asphalt binder (Pbe) ratio, and unit weight
(kg/m5) at both Nd and Nm.

6. Summary of the consensus property standards test results for the design aggregate structure, summary
of the source property standards test results for the individual aggregates in the design aggregate
structure, target value of the asphalt binder content, and a table of Gmm of the asphalt mixture for the
four trial asphalt binder contents determined according to AASHTO T209.

7. Test data with each JMF and tests performed by a Qualified Laboratory on representative materials,
verifying the adequacy of the design.  Refer to the specifications for each mix type in order to
determine the design requirements.  The JMF sieve percentage values shall conform to the ranges
shown in Table 1.  

 
For any mixture that has a 20% or greater failure rate on any combined volumetric criteria, the JMF
will not be approved for use on Department contracts.

8. Provide raw material of each JMF so NCAT Ignition Oven calibration correction numbers can be
established for the Engineers and Contractors ovens. The Engineer shall provide an ignition oven
correction number for each JMF.

.05 Approval of JMF

The Engineer will have up to three weeks once the JMF is submitted to review the submitted information. 

All submitted JMF=s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples.  These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software:  Gmm: + / -0.030 and Gmb: + / - 0.040 

a) Design Evaluation:  

The Engineer may elect to evaluate the proposed JMF and suitability of all materials through laboratory
trial batches.  All materials requested by the Engineer shall be provided at the contractor’s expense to the
Central Laboratory in Dover in a timely manner upon request.  To verify the complete mixture design and
evaluate the suitability of all materials, the following approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;

71



Contract No. T201120015.01  

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 lb. (115 kg) of each coarse aggregate; 
154 lb. (70 kg) of each intermediate and fine aggregate;
22 lb. (10 kg) of mineral filler; and 
254 lb. (115 kg) of RAP, when applicable.

For more expeditious approval, the Contractor may undertake the following steps:

1. Submit the proper documentation on Pinepave mixture design software.
2. Produce the new mixture for a non-Department project. The Engineer will test the material, by taking

three series per section 401644 03(c).  The mixture will be approved by the Engineer for Department
projects if the test results are within the specifications.

A new JMF is required when any of the following conditions occur:
- A change in the source of any of the aggregate component materials
- A change in the proportion of any aggregate component by more than 5.0%
- A change in the aggregate components resulting in a change in percent passing any sieve as

identified in Table 1 by more than 5% of the JMF target.
- A change in the target AC content by more than 0.20% from the JMF target to maintain other

Volumetric properties of the approved JMF.
- For any mixture that has a 20% or greater failure rate on any combined volumetric criteria.

Although a new JMF is not required, the Contractor shall inform the Engineer of any proposed changes
to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed changes. This
notification shall include the total change made from the approved JMF proportions, and the effective time
of the change.  The Engineer will reply to the proposed changes within one operational day and notify the
Contractor of the effective date of the changes.

.06 Construction.

(a) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, and/or coring equipment to meet the
requirements of these Specifications.  

Weather Limitations.  

Place mix only on dry, unfrozen surfaces and only when weather conditions allow for proper production,
placement, handling, and compacting.  

The following table of ambient temperatures for various binder grades and lift thicknesses for placement
with the following parameters:

Lift Thickness (in)

PG Binder

76-22 70-22
64-22

1.50 50F 45F 40F

2.00 40F 38F 35F

3.00 32F 32F 32F
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- Minimum surface temperature of 32 degrees F AND
- Minimum production temperature of 275 degrees F AND
- Maximum wind speed of 8 miles per hour

Construction outside of these conditions with WMA technology will be at the discretion of the Engineer.

Compaction:

(b)  Pavement Construction - Process Control. 

Perform Quality Control of pavement compaction by testing in-place pavement density by the following
methods.

- ASTM D2950 Standard Test Method for Density of Bituminous Concrete in Place by Nuclear
Methods; the use of other density gauges shall be as per the manufacturer’s recommendations.

- AASHTO T166, Method C (Rapid Method) Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

 - ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum
Drying Apparatus

Cores may be cut on the first day of paving or once after the change of a JMF for gauge calibration.  The
number of cores obtained for calibration purposes shall not exceed the number of QA samples obtained by
the Department for payment.  The Contractor may use any method to select locations for the Quality Control
calibration cores.

Repair all core holes in accordance with 401699 Appendix A.

Method of Measurement: 

Method of Measurement will be in accordance with Subsections 401.14 and 401.15 of the Standard
Specifications.

Basis of Payment:

All work completed under this item shall be considered for full payment and subsequently modified in
accordance with the procedures enumerated under 401699.

Material production quality shall be evaluated per item 401699 - Quality Control/Quality Assurance of
Bituminous Concrete .03 (a) Material Production - Tests and Evaluations.

Compaction quality shall be evaluated per Item 401699 - Quality Assurance of Bituminous Concrete .03
(b) Pavement Construction - Tests and Evaluations.

10/3/13
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     708585 - JUNCTION BOX, 48" X 30"
708586 - JUNCTION BOX, 48" X 48"
708587 - JUNCTION BOX, 66" X 30"
708588 - JUNCTION BOX, 66" X 48"
708589 - JUNCTION BOX, 66" X 66"

Description:

This work consists of furnishing materials and constructing a junction box of the type specified on the
Plans, and as directed. It includes excavation, placing of pipe, concrete masonry, reinforcing and forms all
in conformity with the Standard Construction Details, the Plans, and these specifications.

Materials:

Materials used in the construction of the junction box shall conform to Subsections 708.02, 708.03, and
708.04 of the Standard Specifications.   

Construction Methods:

Construction methods shall conform to Standard Construction Details and applicable requirements of
Section 708 of the Standard Specifications.

Method of Measurement:

The quantity of junction boxes will be measured as the actual number of junction boxes constructed in
accordance with these special provisions, complete in place and accepted.

Basis of Payment:

The quantity of junction boxes will be paid for at the Contract unit price for each.  Price and payment
shall constitute full compensation for furnishing and placing all materials, including bar reinforcement; for
all excavation and backfilling around the structures, for the disposal of surplus materials; and for all labor,
equipment, tools, and incidentals necessary to complete the item.

6/27/01
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 710501 - CONVERTING EXISTING CATCH BASIN TO MANHOLE

Description:

This work consist of furnishing all materials, and constructing a manhole from an existing catch basin in
accordance with the locations,  notes and details shown on the Plans, and as directed by the Engineer.

Materials and Construction Methods:

Materials and construction methods shall conform to the applicable requirements of Section 708 of the
Standard Specifications, and as specified on the Plans.

Portland Cement Concrete shall meet the requirements of Class B, Section 812 of the Standard
Specifications.

Method of Measurement:

The quantity of catch basins converted to manholes will be measured as the number of catch basins
converted to manholes and accepted.

Basis of Payment:

The quantity of catch basins converted to manholes will be paid for at the Contract unit price per each. 
Price and payment will constitute full compensation for constructing the manhole from the existing catch
basin, for all materials including reinforcing steel, cover & frames and for all labor, equipment, tools, and
incidentals necessary to complete the item.  The cost for salvaging and delivering gratings to the location as
specified on the Plans shall be included in the unit price bid for the item.

7/9/02
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 710506 - ADJUST AND REPAIR EXISTING SANITARY MANHOLE

Description:

This work consists of adjusting and repairing existing sanitary manholes in accordance with notes and
details on the Plans and as directed by the Engineer.

Materials and Construction Methods:

Materials and construction methods shall conform to the applicable requirements of Section 710 of the
Standard Specifications, and the Standard Specifications of the owner of the sewer system.  If there is a
conflict between the Department's Specifications and the Specifications of the owner, the latter will prevail.

Method of Measurement and Basis of Payment:

The method of measurement and basis of payment for the item shall be made in accordance with
Subsections 710.09 and 710.10 of the Standard Specifications.

8/28/01
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 720585 - GUARDRAIL END TREATMENT ATTENUATOR, TYPE 1 - 31
720586 - GUARDRAIL END TREATMENT ATTENUATOR, TYPE 2 - 31
720588 - GUARDRAIL END TREATMENT ATTENUATOR, TYPE 3 - 31

Description:

This work consists of furnishing and installing an impact attenuating guardrail end treatment in
accordance with the locations, notes and details on the Plans, the Standard Construction Details, these
Special Provisions, and as directed by the Engineer.

Materials:

The end treatment system shall meet the requirements of NCHRP Report No. 350 Test Level 3.  The
Guardrail End Treatment, Type 1 shall be designed for installation parallel to the roadway.  The Guardrail
End Treatment, Type 2 shall be designed for installation with the end flared back from the roadway.  The
Guardrail End Treatment, Type 3 shall be designed for installation where 2 runs of guardrail come together.

The entire end treatment shall be designed for quick and easy replacement after an impact. 

Guardrail End Treatment Attenuator Type 1 shall have a minimum of 2 square feet (0.2 square meters)
of yellow retroreflective material on the nose.  Guardrail End Treatment Attenuator, Type 2 and Type 3 shall
have a minimum of 3 square feet (0.3 square meters) of yellow retroreflective material on the nose.

The Contractor shall submit shop drawings, the manufacturer's certification, and the manufacturer's
installation instructions to the Engineer.  Installation cannot begin until these submissions have been
approved by the Engineer.

Construction Methods:

The end treatment system shall be fabricated and installed in accordance with the manufacturer's
recommendations and details shown on the Plans.

The end treatment system shall be installed so that there is no rigid object projecting more 4O (100 mm)
above ground level in that portion of the attenuator impacted and broken away by an errant vehicle.  It is the
intent that the errant vehicle not be snagged by an embedded component of the end treatment attenuator.

The grading between the edge of pavement and the end treatment shall be 10:1 or flatter for the length
of the end treatment.

Reflectorized washers are not to be used on attenuators unless specified and/or approved by the
manufacturer.

The Guardrail End Treatment Attenuator, Type 1 shall be installed with steel tubes and soil plates for the
first 4 (min.) wood post.  As an alternate, the first 4 (min.) post may be hinged, breakaway steel post if the
manufacturer's specifications permit.

Unless otherwise noted on the Plans, the Guardrail End Treatment Attenuator, Type 1 shall be installed
with a 25:1 taper beginning 50' (15 m) from the end of the end treatment.
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Method of Measurement:

The quantity of guardrail end treatment attenuators will be measured as the number of each type
fabricated, installed and accepted.

Note: All guardrail end treatment attenuators will be considered as 50 feet (15 meters) long.  The 50' (15
m) length will begin at the center of the nose post and extend back along the attenuator and guardrail to
which it is attached.  Any guardrail within the 50' (15 m) length will be considered as part of the guardrail
end treatment attenuator and not be measured separately.  Measurement for the guardrail will begin 50' (15
m) from the center of the nose post of the attenuator.

Basis of Payment:

The quantity of guardrail end treatment attenuators will be paid for at the Contract unit price per each type
of guardrail end treatment attenuator.  Price and payment will constitute full compensation for furnishing all
materials, fabrication and installation and for all materials, labor, equipment, tools and incidentals required
to complete the work.

Note: When this item is completely installed, the Contractor may notify the Engineer and request
acceptance.  The Engineer will make an inspection of the installation and the Contractor shall correct any
deficiencies.  Once the corrective work is completed to the satisfaction of the Engineer, the installation will
be accepted and the Contractor will be relieved from the responsibility for this item.  If this item is damaged
before the final acceptance of the project, and the damage is not the result of the Contractor's negligence, the
Engineer will notify the Contractor to make repairs, and the Contractor will make repairs at the unit price
bid (in the case of complete replacement) or at a negotiated price (in the case of partial replacement or
repair).  Damage caused by the Contractor shall be repaired at no cost to the Department.

8/12/2013
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743550 – TUBULAR MARKER

Description:

This work consists of furnishing and installing tubular delineating markers on asphalt or concrete surfaces
in accordance with the locations, notes and details on the plans and as directed by the Engineer.  Tubular
markers shall be used to prevent traffic access, channelize traffic and protect or identify a hazard. 

Materials: 

Delineator Post  - All tubular posts shall be a minimum of   28” in height, a minimum of 3” wide, with wall
thickness of at least 0.125” and meet the design requirements of the Delaware Manual on Uniform Traffic
Control Devices DeMUTCD.   Post shall be capable of sustaining a minimum of twenty four (24) direct
wheel-over impacts at 60 MPH (100 KPH) without damage to the post or the reflective sheeting applied to
the post.  The material for the delineator posts shall be constructed of UV-stabilized thermoplastic
polyurethane (TPU) which shall be resistant to impact, ultraviolet light, ozone, and hydrocarbons, and shall
remain impact resistant from -30°F to 140°F (-34°C to +60°C). The color shall be solid throughout and
stabilized to resist UV degradation. To delineate or identify hazards such as triangular islands, florescent
orange devices with white sheeting shall be used.  To supplement lane or painted edge lines, the color of the
post, sheeting and base should match the line color.

 

Property ASTM Test Results 
Specific Gravity (min.) D 792 1.10 
Hardness (min.) D 2240 80 A 

Tear Strength (min. PII) D 624, Die C 600 
Tensile Strength @ yield, (min. PSI) D 412 4,000 
Tensile Elongation @ break (min. %) D 412 600 
Cold Temp. Impact Test (-7oF) FL/DOT Pass 

Base – Tubular posts shall mount to a heavy duty base constructed of high-impact thermoplastic styrenic
alloy with locking pins or other device to lock in the post.  The base units may be inserted into the surface
when the concrete is poured, with a PVC sleeve or adhered to the surface by use of a bituminous adhesive.

Locking Pins – Delineator post shall attach to the base with pins or similar device made of the same material
as the base.  The locking pins shall hold the post securely to the post while making replacement of post and
easy operation.

Retroreflectorized Sheeting – The reflective sheeting shall be in accordance with ASTM D4956-01Type V
and made of metalized micro-prismatic material.   Two 3” minimum pieces of sheeting beginning 2” from
the top of the post with 3” gap between each strip shall be installed on each post.   

Adhesive – The only adhesive allowed will be a two part epoxy or a hotmelt thermoplastic. 

Construction Methods:

Installation of delineators on or in asphalt or concrete surfaces shall be as specified by the manufacturer
of the delineators.  The method of installation must provide for easy replacement of any damaged delineators.
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Prior to installation the surface shall be cleaned with a wire brush then wiped clean to remove any curing
compound, laitance or loose debris. Ensure that no moisture is present prior to application. After mixing the
epoxy or heating the thermo adhesive adequate pressure must be applied to base unit to assure bonding with
the surface.  Alternatively, the post may be installed using removable threaded base, recessed sleeves or
anchors.

It is required that the Contractor will keep spare delineators at site for replacement of damaged delineators
immediately. The Contractor shall be liable for the damage caused as a result of his failure to replace the
damaged delineators immediately.

Method of Measurement:

Measurement of these items for payment will be on a per each basis, the quantity to be paid for will be
the number of tubular delineators actually installed and accepted.

Basis of Payment:

Payment for tubular markers will be made at the contract unit price per each bid which price and payment
thereof shall constitute full compensation for furnishing and erecting posts, inclusive of adhesive, base and
reflective sheeting and for furnishing all materials, labor, tools, equipment, and incidentals necessary to
complete this item.  Removal of any temporary delineators will be part of this item.

The payment for replacement of each damaged delineator shall be made at the Contract unit bid price for
tubular delineator after the number damaged is verified by the Engineer.  No payment shall be made for
delineators damaged by the Contractor vehicles during construction.

3/27/12
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743553 – TEMPORARY PEDESTRIAN PATHWAY

Description:

Furnish, place, relocate, and maintain temporary pedestrian pathway in accordance with the requirements
of the Americans with Disabilities Act, locations, notes and details in the Plans and as directed by the
Engineer.

Surface Materials:

Portland Cement Concrete Section 812
Hot-mix Section 823
Cold-Patch Section 815
Milled Hot-Mix Base Course Section 821

Construction Methods:

1. Construct a temporary pedestrian pathway having a smooth, continuous hard surface using one of these
materials: Portland cement concrete (PCC), hot-mix, cold patch or milled hot-mix base course.
A. Placement of Portland Cement Concrete in accordance with Section 500
B. Placement of Hot-Mix in accordance with Section 400
C. Placement of Milled Hot-Mix Base Course   in accordance with Section 300

2. Meet the requirements of the Americans with Disabilities Act for running slope, cross slope, vertical
differences and openings.

3. Remove temporary pedestrian pathway when it is no longer needed.
A. Dispose of all materials in accordance with Subsection 106.09

Method of Measurement:

The quantity of temporary pedestrian pathway will be measured as the number of square yards of surface
area acceptably installed, maintained, removed and completed as specified.

Basis of Payment:

The quantity of temporary pedestrian pathway will be paid for at the Contract unit price per square yard
acceptably installed, maintained, removed and completed as specified by the Contract.  Price and payment
will constitute full compensation for preparing, furnishing, placing, finishing and compacting the materials,
maintaining the pathway, removal and disposal of  the pathway when it is no longer needed, restoring and
seeding the area to its original configuration, and for furnishing all labor, equipment, tools and incidentals
required to complete the work. 

Any necessary seeding will be paid under the respective item.

2/24/12
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744505 - ADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL

Description: 

This work consists of adjusting or repairing existing conduit junction wells, including furnishing all
materials, in accordance with this specification, notes and details on the Plans, the Standard Construction
Details, and as directed by the Engineer. 

Materials: 

Portland cement concrete shall conform to the requirements of Section 812, Class B. 
Mortar shall conform to the requirements of Section 611.
Brick shall conform to the requirements of Section 611.
Concrete block shall conform to the requirements of Section 819.

Construction Methods: 

Repair of conduit junction wells includes repairing/patching the masonry walls and replacing damaged
or missing frames and lids or precast polymer concrete covers.

Adjusting involves raising the elevation of the frame and lid to match the grade of the surrounding area.

Method of Measurement: 

The quantity of conduit junction wells adjusted or repaired will be measured as the actual number of
conduit junction wells adjusted or repaired and accepted.  If a new frame and lid or precast polymer concrete
cover is needed, it will be supplied under a separate item.

Basis of Payment:

The quantity of conduit junction wells will be paid for at the Contract unit price per each junction well. 
Price and payment will constitute full compensation for excavating, backfilling, compacting and disposing
of excess materials, for furnishing and placing all materials and for all labor equipment, tools and incidentals
required to complete the work.

02/20/03
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 748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4"
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8"
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT

748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6"
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"

748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"

748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"

748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"
748559 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"
748568 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"

748569 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"
 

Description:

This work consists of striping layout,furnishing and applying white or yellow, epoxy reflectorized
pavement markings or black epoxy contrast pavement markings at the locations and in accordance with the
patterns indicated on the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous and/or
Portland cement concrete pavement surfaces as required by the Plans.  Following an application of double
drop glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent reflectorized
stripe of the specified thickness and width that is capable of resisting deformation by traffic.
All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and
other toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces.  Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic.  Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking material
and for hot-spray application at elevated temperatures.  The type and amounts of epoxy resins and
curing agents shall be at the option of the manufacturer, providing the other composition and physical
requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type system
formulated and designed to provide a simple volumetric mixing ratio (e.g. two volumes of Part A to
one volume of Part B).
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Component A of both white and yellow shall conform to the following requirements:

% BY WEIGHT
WHITE: YELLOW:

Pigments Titanium Dioxide - 18% Min.
(ASTM D476, Type II)

Organic Yellow -  6%-10%

Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.

The entire pigment composition shall consist of either titanium dioxide and/or organic yellow
pigment.  No extender pigments are permitted.  The white pigment upon analysis, shall contain a
minimum of 16.5% TiO2 (100% purity). 

Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will be tested in
accordance with ASTM D1652 and calculated as the weight per epoxy equivalent (WPE) for both
white and yellow.  The epoxy content will be determined on a pigment free basis.  The epoxy
content (WPE) shall meet a target value provided by the manufacturer and approved by the
Department's Material and Research Section (from now on will be addressed as Department).  A
+ 50 tolerance will be applied to the target value to establish the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested in accordance
with ASTM D2074-66 to determine its total amine value.  The total amine value shall meet a target
value provided by the manufacturer and approved by the Department.  A +50 tolerance will be
applied to the target value to establish the acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude fumes which are
toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both components
shall coincide (within 10%) at a recommended spray application.

2. Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient temperature of 73
± 5EF. (23 ± 3EC).

a. Color. The white epoxy composition when applied at a minimum wet film thickness of 20+1 mils
(500 µm) as applicable and allowed to dry, shall plot within the boundaries described by the four
corner points listed in Tables 1 and 2 of ASTM D 6628-01 when measured in accordance with the
test methods prescribed in Section 7 of ASTM D 6628-01.

The yellow epoxy composition when applied at a minimum wet film thickness of 20+1 mils (500
µm) as applicable and allowed to dry, shall plot within the boundaries described by the four corner
points listed in Tables 1 and 2 of ASTM D 6628-01 when measured in accordance with the test
methods prescribed in Section 7 of ASTM D 6628-01.

b. Directional Reflectance. The white epoxy composition (without glass spheres) shall have a
daylight directional reflectance of not less than 84% relative to a magnesium oxide standard when
tested in accordance with Method 6121 of Federal Test Method Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight directional reflectance
of not less than 55% relative to a magnesium oxide standard when tested in accordance with
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Method 6121 of Federal Test Method Standard No. 141.

c. Drying Time (Laboratory).  The epoxy composition, when mixed in the proper ratio and applied
at a 20+1 mils (500 µm) minimum wet film thickness, and immediately dressed with large reflective
glass spheres (Federal Spec. Type 4)at a rate of 12 lb/gal (1.4 kg/l) of epoxy pavement marking
materials, immediately followed by a second drop of AASHTO M-247 Type 1 glass spheres applied
at a rate of 12 lb/gal (1.4 kg/L) of epoxy pavement marking material, shall exhibit a no-track
condition in 15 minutes or less (ASTM D711).  A Bird Applicator or any other doctor blade shall
be used to produce a uniform film thickness.

d. Drying Time (Field).  When installed at a minimum wet film thickness of 20+1 mils (500 or 625
um) and reflectorized with glass spheres, the maximum drying times shall correspond to these
temperatures:

80EF (27EC) 10 minutes 
70EF (21EC)  10 minutes 
60EF (16EC) 15 minutes
50EF (10EC)  25 minutes
40EF (4EC)  45 minutes
35EF (2EC)  60 minutes

The composition shall dry to “no-tracking” in approximately 10 minutes, and after thirty (30) minutes
shall show no damaging effect from traffic.  Dry to Ono-trackingO shall be considered as the condition
where no visual deposition of the epoxy marking to the pavement surface is observed when viewed
from a distance of 100 feet (30 meters), after a passenger car is passed over the line.  Regardless of the
temperature at the time of installation,  the installation contractor shall be responsible for protection
of the markings material until dry to a non-tracking state.

e. Abrasion Resistance. The wear index of the composition shall not exceed 82 when tested
in accordance with ASTM C501 using a CS-17 wheel and under a load of 1000 grams for 1000
cycles.

f. Tensile Strength. The tensile strength of the epoxy composition shall not be less than
6000 psi (41 MPa) when tested in accordance with ASTM D638 using a Type IV specimen [0.125"
± 0.010" (3.18 ± 0.25 mm) thick].  Tests shall be conducted at an ambient temperature of 75 ± 5EF 
(24 ± 3EC).  The testing machine shall operate at a speed of 0.20" (5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first mixed to the
time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold, fabricated from
polyterrafluorethylene (PTFE), 1/8" deep x 10" x 10" (3 mm deep x 250 mm x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent.  A sufficient amount of epoxy
composition is mixed in the proper proportions (A:B) and poured level with the top of the mold. 
Care should be taken so as not to decrease or exceed the 1/8" (3 mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that is flexible
enough to die-cut yet rigid enough to retain its shape.  While the material is in this “plastic” state,
five (5) specimens shall be die-cut and then placed on a flat, smooth, PTFE surface for the
completion of the specified conditioning period.
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g. Compressive Strength. The compressive strength of the epoxy composition shall not be less
than 12,000 psi (83 MPa) when tested in accordance with ASTM D695 except that a compression
tool shall not be necessary.  The test specimen shall be a right cylinder [0.50 inch diameter by 1.0
inch length (12 mm diameter by 25 mm length)].  Tests shall be conducted at an ambient
temperature of 75 ± 5EF (24 ± 3EC).

The total conditioning or drying period, from the time the epoxy composition is first mixed to the
time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:

Five molds will be prepared from 1/2" (12 mm) I.D., 1/16" (1.5 mm) wall thickness acrylic tubing,
cut in 1 1/2" (38 mm) lengths.  After spraying the inside of the mold with a suitable release agent,(1)

the cylindrical tubes are placed in a vertical position on a PTFE sheet base.  A sufficient amount
of epoxy composition is thoroughly mixed in the proper proportions (A:B) and poured into the mold
to a depth of approximately 1 1/4" (32 mm).  After a minimum of 72 hours curing, the specimens
are removed from the molds and machined to a length of 1" ± 0.002" (25 mm ± 0.05 mm).

h. Hardness. The epoxy composition when tested in accordance with ASTM
D2240 shall have a Shore D hardness of between 75 and 100.  Samples shall be allowed to dry for
not less than 24 hours nor more than 96 hours prior to testing.

B. Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air bubbles;
and essentially clean from-surface scarring or scratching.  They shall be spherical in shape and at least
80% of the glass beads shall be true spheres when tested in accordance with ASTM D1155. At least
80% of the Type IV beads shall be true spheres as measured by the visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid immersion
method at 77EF (25EC).

The silica content of the glass spheres shall not be less than 60%.

The crushing resistance of the spheres shall be as follows: A 40 lb. (18 kg) dead weight, for 20 to 30
(850 µm to 600 µm) mesh spheres shall be the average resistance when tested in accordance with
ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM D1214.

M247 AASHTO Type 1 Glass Spheres
U.S. Standard Sieve % Retained % Passing
#20 (850µm) 0 100
#30 (600µm) 5-25 75-95
#50 (300µm) 40-65 15-35
#100 (150µm) 15-35 0-5
Pan 0-5
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Type 4 Large Spheres
U.S. Standard Sieve % Retained % Passing
#10 (2000 µm) 0 100
#12 (1680 µm) 0-5 95-100
#14 (1410 µm) 5-20 80-95
#16 (1190 µm) 40-80 10-40
#18 (1000 µm) 10-40 0-5
#20 (850 µm) 0-5 0-2
Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating.  They shall
show no tendency to absorb moisture in storage and shall remain free of clusters and hard lumps.  They
shall flow freely from dispensing equipment at any time when surface and atmosphere conditions are
satisfactory for marking operations.  The moisture-resistance of the glass spheres shall be determined
in accordance with AASHTO M247 test method 4.4.1.

Type IV glass spheres shall be treated with an adhesion coating.  They shall show no tendency to
absorb moisture in storage and shall remain free of clusters and hard lumps.  They shall flow freely from
dispensing equipment at any time when surface and atmosphere conditions are satisfactory for marking
operations.  The adhesion coating property of the Type IV beads shall be tested in accordance with the
dansyl-chloride test.

C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and designed
to provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B) specifically for
service as a hot-spray applied binder for black aggregate in such a manner as to produce maximum adhesion. 
The material shall be composed of epoxy resins and pigments only.

The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product.  The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage.  Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:

Composition: Component Percent By Weight
Carbon Black

(ASTM D476 Type III)
7±2 percent, by weight

Talc 14±2 percent, by weight
Epoxy Resin 79±4 percent, by weight

D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%
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The moisture resistant aggregate shall have a ceramic coating.  The aggregate shall be angular with no
dry dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's
Mineral Scale.

Porosity: The black aggregate porosity shall be less than two (2)
percent.

Moisture Content: The black aggregate moisture content shall be less than a
half (.5) percent.

E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers. 
Individual containers shall be plainly marked with the following information:

a. Name of Product
b. Lot Number
c. Batch Number
d. Test Number
e. Date of Manufacture
f. Date of expiration of acceptance (12 months from date of manufacture)
g. The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin
Part B - Contains Catalyst

h. Quantity
i. Mixing proportions, Application Temperature and Instructions
j. Safety Information
k. Manufacturer's Name and Address

Reflective glass spheres shall be shipped in moisture resistant bags.  Each bag shall be marked with
the name and address of the manufacturer and the name and net weight of the material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and hardener,
of the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material meets
specifications.

Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be approved
by the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his epoxy
application equipment for inspection by the Engineer or his authorized representative.

In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in
continuous and skip-line patterns.  The application equipment shall be maneuverable to the extent that
straight lines can be followed and normal curves can be made in a true arc.  In addition, the truck mounted
unit shall be provided with accessories to allow for the marking of legends, symbols, crosswalks, and other
special patterns.
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The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for use
in applying special markings only, provided such equipment can demonstrate satisfactory application of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:

1. The applicator shall provide individual material reservoirs, or space, for the storage of Part A and Part
B of the epoxy resin composition; for the storage of water; and for the storage of reflective glass
spheres.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain the
individual epoxy resin components at the manufacturer's recommended temperature for spray
application and for heating water to a temperature of approximately 140EF (60EC). 

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement markings to
produce a wet-night-reflective pavement marking.  The large spheres (Federal Spec. Type 4) shall be
applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking material, immediately
followed by a second drop of AASHTO M-247 Type 1 glass spheres applied rate of 12 pounds per
gallon (1.4 kg/L) of epoxy pavement marking material.  This application rate and the following
gradation shall conform to FHWA's FP-96: Standard Specifications for Construction of Roads and
Bridges on Federal Highway Projects (pages 757-761 Type 3 and Type 4 Beads).  

4. The applicator shall be equipped with metering devices or pressure gauges, on the proportioning
pumps.  Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers, compressors, and
other appurtenances to allow for the placement of epoxy reflectorized pavement markings in a
simultaneous sequence of operations as described below in Construction Details, D.  Applications of
Epoxy Reflectorized Pavement Markings of this Special Provisions.

Construction Details.

A. General: All pavement marking and patterns shall be placed as shown on the Plans or as directed by
the Engineer.

Before any pavement markings work is begun, a schedule of operations shall be submitted for the
approval of the Engineer.  This schedule shall be submitted 2 weeks prior to the application of the
striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the epoxy
manufacturer's written instructions for use.  These instructions shall include but not be limited to: mixing
ratios, application temperatures, and recommendations for use of water spray.

The application of pavement markings shall be done in the general direction of traffic.  Striping against
the direction of traffic flow shall not be allowed.

The Contractor shall be responsible for removing, to the satisfaction of the Engineer, tracking marks,
spilled epoxy or epoxy markings applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement surface,
or on any existing durable type marking, unless specifically recommended by the manufacturer of the
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epoxy material.

B. Atmospheric Conditions: Epoxy pavement markings shall only be applied during conditions
of dry weather and on substantially dry pavement surfaces.  At the time of installation the pavement
surface temperature shall be a minimum of 35EF (2EC) and the ambient temperature shall be a minimum
of 35EF (2EC) and rising. The Engineer shall be the sole determiner as to when atmospheric conditions
and pavement surface conditions are such to produce satisfactory results.

C. Surface Preparations:  The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.

Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.

At the time of application all pavement surfaces and existing durable markings shall be free of oil, dirt,
dust, grease and similar foreign materials.  The cost of cleaning these contaminants shall be included in
the bid price of this item. Also, the item shall include the cost of removal of the curing component in the
area of the epoxy markings application, if concrete curing compounds on new portland cement concrete
surfaces have been used.  Waterblasting will not be permitted for removal.

D. Application of White/Yellow Epoxy Reflectorized Pavement Markings:  White/yellow epoxy reflectorized
pavement markings shall be placed at the widths and patterns designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and approved
by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils (500
µm) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix Asphalt. 

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per gallon
(1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of AASHTO M-
247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking
material.  Glass spheres shall uniformly cover the length and width of the pavement marking. 

E. Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings shall
be placed at the widths designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and approved
by the Engineer.

Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils (500
µm) on all Portland cement concrete surfaces followed by a single drop of graded black aggregate.

The width of black epoxy line shall be applied for the following situations:

Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet (3
m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip and stop
at the beginning of the white skip.  The black contrast skip is to have a single application of graded black
aggregate.

Edge Lines -White Edge lines on Portland cement concrete pavements shall have a 3 inch black contrast
line running parallel to the white edge line.  The contrast line shall be to the inside or travel lane side of
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the edge line.  The black contrast marking is to be applied with a single drop of graded black aggregate. 
Once it has cured sufficiently so as not to track, the reflectorized white line is to be applied along side of
the contrast line and the two lines shall adjoin each other.

Dotted Line: All dotted lines on Portland cement concrete pavements shall have a base of black contrast
markings which is 4 inches (100 mm) wider than the reflective white marking.  The black contrast
marking is to be applied first with a single drop of graded black aggregate.  Once it has cured sufficiently
so as not to track, the reflectorized white line is to be applied on top of it.  The reflective line is to be
centered along the black contrast line such that a minimum of 2 inches (50 mm) of black contrast marking
is visible on either side of the reflective marking.

F. Defective Epoxy Pavement Markings: Epoxy reflectorized pavement markings, which after
application and curing are determined by the Engineer to be defective and not in conformance with this
specification, shall be repaired. Repair of defective markings shall be the responsibility of the Contractor
and shall be performed to the satisfaction of the Engineer as follows:

1. Insufficient film thickness [(less than 20+1 mils (500 µm) as applicable] and line widths; insufficient
glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting,
sand blasting, or water blasting.  No other cleaning methods will be allowed.  Surface preparation shall
be performed to the extent that a substantial amount of the reflective glass spheres are removed and
a roughened epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming or
blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the requirements of
this specification and at a full 20+1 mils (500 µm) minimum line thickness as applicable.

2. Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or existing
durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with the
requirements of this specification under MATERIALS, A, 2d.  DRYING TIME (FIELD); or applied
material that fails to cure (dry) within a reasonable time period under actual field conditions, as defined
by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or grayish
colored epoxy marking material.  These areas often occur in a cyclic pattern and also, often are not
visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and
cleaned to the underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking material
extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over the cleaned
pavement surface in accordance with the requirements of this specification.

3. Reflectivity for epoxy resin paint.
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After satisfactory completion of all striping work and written notification from the Contractor, the
Department shall test the striping to ensure it has the minimum reflectivity.  The testing will be
completed within 30 calendar days from notification.  The Contractor may request that tests be
conducted on completed phases or portions of the work.  Approval of such a request will be at the
discretion of the Engineer.  Testing will be done using a LTL-X Retrometer (30 meter geometry).  Five
readings will be taken per line per mile (1.6 km).  Projects less than 1 mile (1.6 km) in length will have
a minimum of 5 readings per line.  These readings will then be averaged for the overall project
average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas for
yellow. Without exception, any pavement markings installed that does not meet the above average
minimum initial reflectivity numbers shall be removed and replaced, at the installation contractor's
expense.

Other defects not noted above, but determined by the Engineer to need repair, shall be repaired or
replaced as directed by and to the satisfaction of the Engineer.

All work in conjunction with the repair or replacement of defective epoxy reflectorized pavement
markings shall be performed by the Contractor at no additional cost to the State.

Method of Measurement: 

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be measured
by the number of linear feet (meters) of pavement striping line and number of square feet (meter) of symbol
installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment will be
paid for at the Contract unit price per linear foot (meter) for 3", 4", 5", 6", 8", 9", 10", 12", 14", 16" (75 mm,
100 mm, 125 mm, 150 mm, 200 mm, 225 mm, 250 mm, 300 mm, 350 mm, or 400 mm) line and the Contract
unit price per square foot (meter) of symbol.  The quantity of permanent pavement marking (white, yellow,
or black epoxy resin paint) will be paid for at the Contract unit price per linear foot (meter) of line and the
Contract unit price per square foot (meter) of symbol.  Price and payment shall include striping layout,
cleaning and preparing the pavement surface, and placing all materials, for all labor, tools, equipment and
incidentals necessary to complete the work.

NOTE:

For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping.  The Department does not endorse or require the use of any of the manufacturers listed below. 
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and
approval prior to submitting a bid proposal.  Should the product be deemed unacceptable by the Department, 
the successful bidder will be required to use only an approved product.
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1. POLY CARB, Inc.
33095 Bainbridge Road
Solon, Ohio  44139
Tel. 1-800-CALLMIX

2. IPS - Ennis Paint
P.O. Box 13582
Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

3. Epoplex
One Park Avenue 
Maple Shade, NJ  08052
Tel. 1-800-822-6920

4. Or an approved equal.

8/7/2013
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 748530 - REMOVAL OF PAVEMENT STRIPING

Description:

This work consists of removing pavement markings of all kinds including paint, tape, etc., in accordance
with this special provision, notes on Plans and/or as directed by the Engineer.  The Contractor shall
coordinate with the Engineer for maintaining traffic during the operation, prior to starting the work.

Materials and Construction Methods:

Paint and Epoxy Resins:
Shot/abrasive grit blasting or water blasting equipment shall be used for removal of markings from
pavement surfaces.

Alkyd Thermoplastic:
In addition to the removal techniques discussed for paint and epoxy, grinding (erasing machines)
equipment may also be used for removal of markings from pavement surfaces.

The removal operation shall be performed in a manner that will not damage the pavement surface.

The Contractor shall collect and dispose of all shot/abrasive grit and pavement marking materials removed
from the pavement surface.  Washing or sweeping such material to the roadside will not be permitted.

After removal of striping on bituminous concrete asphalt sealer shall be used to cover any exposed
aggregate or embedded paint at no additional cost.

Method of Measurement:

The quantity of pavement striping removal will be measured as the number of square feet (meters) of
pavement striping removed and accepted.  The area of lines will be calculated by multiplying the nominal
width of line times the length and the area of symbols will be as specified in Subsection 748.10 of the
Standard Specifications.

Basis of Payment:

The quantity of pavement striping removal will be paid for at the Contract unit price per square foot
(meter) for "Removal of Pavement Striping".  Price and payment shall be full compensation for furnishing
all materials, removing the pavement markings, disposing of the removed marking material, covering up the
exposed aggregate, and for all labor, equipment, tools and incidentals necessary to complete the work.

Note:

There will be no measurement and payment for removal of pavement markings placed incorrectly by the
Contractor.

5/21/2013
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748541 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

4”
748542 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

6"
748543 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

8"
748544 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

12”
748545 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

16"
748546  - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

SYMBOL/LEGEND
748553 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

BIKE SYMBOL
748554 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

PEDESTRIAN SYMBOL
748555 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

HANDICAP SYMBOL

Description:

This work consists of furnishing and installing preformed retroreflective thermoplastic pavement marking
with a preapplied Federal Specification Type IV glass bead coating throughout its entire cross section on
bituminous asphalt pavement at the locations and in accordance with the patterns on the Plans, or as directed
by the Engineer.

The preformed retroreflective markings shall conform to the size and dimensions as shown in the Federal
“Standard Highway Signs” book found at: http://mutcd.fhwa.dot.gov/SHSe/pavement.pdf as referred to in
the Delaware Manual on Uniform Traffic Control Devices, Part 3, Markings. 

Materials:

General:  Only materials listed on the Department’s Approved Pavement Markings Material List will be
used for this item.  The preformed retroreflective markings shall be fusible to bituminous asphalt pavement
by means of the normal heat of a propane type of torch. Adhesives, primers or sealers are not necessary prior
to the preformed retroreflective markings application on bituminous asphalt pavement.

The preformed retroreflective markings shall conform to pavement contours, breaks and faults through
the action of traffic at normal pavement temperatures. The markings shall have resealing characteristics and
be capable of fusing to itself and previously applied worn hydrocarbon and/or alkyd thermoplastic pavement
markings.

The preformed retroreflective markings shall be capable of application on bituminous asphalt pavement
wearing courses during the paving operation in accordance with the manufacturer's instructions. After
application the markings shall be immediately ready for traffic. The preformed retroreflective markings shall
be suitable for use for one year after the date of receipt when stored in accordance with the manufacturer's
recommendations.

The preformed retroreflective thermoplastic markings shall not be brittle and must be sufficiently cohesive

95

http://mutcd.fhwa.dot.gov/SHSe/pavement.pdf


Contract No. T201120015.01  

and flexible at temperatures exceeding 50oF (10oC) for one person to carry without the danger of fracturing
the material prior to application.

Composition: The retroreflective pliant rosin ester thermoplastic pavement
markings shall consist of a homogeneous mixture of high quality polymeric thermoplastic binders, pigments,
fillers and glass beads.  The thermoplastic material must conform to AASHTO M249-79(86) with the
exception of the relevant differences due to the material being preformed, and identified herein.

Intermix Glass Beads: The preformed retroreflective material shall contain a minimum of 30% glass
spheres which shall conform to AASHTO M247-81 Type 1. Glass spheres shall have a minimum of 80% true
spheres overall.

Top Beads: To provide the required retroreflectivity, the preapplied factory top coating of glass beads
shall be a combination of both Federal Spec. Type IV and AASHTO M247-81 Type I beads. Federal Spec.
Type IV beads shall be evenly disbursed across the entire surface of the product at a minimum rate of 4 lb.
(1.8 kg) per 100 ft2 (9.3 m2) and the AASHTO at 3 lb.(1.4 kg) per 100 ft2 (9.3 m2). In combination, the total
glass bead coverage shall be 7-8 lb. (3.2-3.6 kg) per 100 ft2 (9.3 m2). The AASHTO M247-81 Type I beads
shall have a minimum of 80% true spheres overall and the Federal Spec. Type IV beads shall be 80% true
spheres on the 12 and 14 sieves and shall be no less than 75% true spheres on the remaining sieves.

Retroreflectivity:  After satisfactory completion of all striping work and written notification from the
contractor, the Department shall test the striping to ensure it has the minimum reflectivity. The testing will
be completed within 30 calendar days from notification. Testing will be done using a Delta LTL 2000
Retrometer (30 meter geometry). The required minimum initial reflectivity reading in millicandellas shall
be:

White 300
Yellow 200
Blue 200

Skid Resistance:  The surface of the preformed retroreflective thermoplastic markings shall provide a
pre-appled minimum skid resistance value of 45-51 BPN and a post-applied minimum skid resistance value
of 45-55 BPN when tested according to ASTM E303-74.

Thickness:  The thickness of the supplied material shall have a minimum average thickness of .090" (90
mils) for all Longitudinal lines and a thickness of .125" (125 mils) for all transverse lines and
symbols/legends.

Tensile Strength and Elongation:  The preformed retroreflective thermoplastic material shall have a
minimum tensile strength of 150 lb. per square inch (1054 kg per square mm) of cross section, at .002" (2.28
mil) thickness, when tested according to ASTM D638-76 except that a sample 6" by 1" (150 mm by 25 mm)
shall be tested at a temperature between 70oF and 80oF (21oC and 27oC) using a jaw speed of 10" to 12" (250
mm to 300 mm) per minute. The sample shall have a maximum elongation of 20% at break when tested by
this method.

Flexibility:  The preformed retroreflective thermoplastic marking material shall have flexibility at 50oF
such that when a 1" by 6" (25 mm by 150 mm) sample is bent through an arc of 90 degrees at a uniform rate
in 10 seconds (9 degrees per second) over a 1" (25 mm) mandrel, no cracking occurs in the test sample. The
sample must be conditioned prior to testing at 50oF±2 degrees (10oC) for a minimum of four hours. At least
two specimens tested must meet the flexibility requirements at 50oF (10oC) for a passing result.

Environmental Resistance:  The applied markings shall be resistance to deterioration due to exposure

96



Contract No. T201120015.01  

to sunlight, water, oil, diesel fuels, gasoline, pavement oil content, salt and adverse weather conditions.

Effective Performance Life: When properly applied, in accordance with manufacturer's instructions, the
preformed retroreflective pavement markings shall be neat and durable. The markings shall remain skid
resistant and show no lifting, shrinkage, tearing, roll back or other signs of poor adhesion for a period of one
winter season.

Oil/grease Resistant Test: The preformed retroreflective thermoplastic material shall not dissolve or
smear after rubbing a small amount of motor oil on a small piece of the thermoplastic material for two
minutes.

Bond Strength:  The material shall exhibit a bond strength to Portland Cement Concrete (PCC) equal
or exceed 180 psi when tested at room temperature (73.4±3oF) (23oC) in accordance to ASTM Standard Test
Method for Bond Strength of thermoplastic marking Material D4796-88. Place a coarse brick in a 400oF
(204oC) oven for 5 minutes. Prepare a 4 square inch test specimen. Place the test specimen on  the brick and
further heat in the 400oF (204oC) oven for 15 minutes. The test specimen is then allowed to cool to room
temperature and prepared for testing.

Low Temperature Cracking (Stress) Resistance for Extended Period: The material shall be tested
according to AASHTO T250 Section 7 with Section 7.2.3 modified for and extended cold temperature 15
degrees ±3oF (-9.4±2oC) exposure period 72 hours. Any cracking shall constitute failure of the material for
PCC road surfaces.

Impact Resistance (Gardner Falling Weight): A 2" by 7.5" (50 by 190 mm) specimen shall be applied
on a course concrete brick. Using a Gardner Impact Tester, a 2 lb (.91 kg) weight is dropped from a height
of 80" (2032 mm). The specimen when tested at room temperature 73.4±3oF (23oC) should show no sign of
cracking. (Test procedure is in accordance with ASTM D5420-93).

Packaging: The flexible preformed retroreflective thermoplastic marking materials, for use as transverse
or longitudinal markings as well as legends, arrows and symbols shall be available in flat form material or
in rolls. Flat material shall be supplied in maximum of 4' (1.2 m) lengths up to 2' (.6 m) in width. The
material shall be packed in suitable cartons clearly labeled for ease of identifying the contents.

Construction Methods:

The markings shall be applied in strict accordance with the manufacturer's recommendations on clean and
dry surfaces.  Marking configurations shall be in accordance with the "Delaware Manual on Uniform Traffic
Control Devices, Part 3, Markings." 

The preformed retroreflective thermoplastic material shall be fusible to the pavement by means of a
propane torch recommended by the manufacturer.   Preheating the surface to remove any latent moisture will
be done just prior to the placement and installation of the Symbol/ Legend.

No markings shall be placed when the ambient temperature is below 40oF (4oC).  The material shall be
kept in a location above 55oF (13oC) until just before application. 

The supplier shall provide technical services as may be required.

Method of Measurement:

The quantity of pavement striping (748541-748545) will be measured by the number of linear feet (linear
meters) of 4”, 6”, 8”, 12”, or 16” pavement striping line placed and accepted.  The quantity of symbol/ legend
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(748546) will be measured by the number of square feet (meters) of symbol/legend placed and accepted.  The
quantity of bike symbol, pedestrian symbol, and handicap symbol (748551-748553) will be measured as each
placed and accepted.  The dimensions for the symbol/legends are as follows:

Bike Rider with Helmet shall be 3’ X 5’.
Pedestrian shall be 4’ X 8’.
Handicap Symbol shall be 40” X 40”.

Basis of Payment:

The quantity of pavement striping payment will be paid for at the Contract unit price per linear foot (linear
meter) for 4”, 6”, 8”, 12” and 16” (100 mm, 150 mm, 200 mm, 300 mm, and 400 mm) line. The quantity of
symbol/legend will be paid for at the Contract unit price per square foot (meter).  The quantity of bike
symbol, pedestrian symbol, and handicap symbol will be paid for at the Contract unit price per each.  Price
and payment shall include cleaning and preparing the pavement surface, and placing all materials, for all
labor, tools, equipment and incidentals necessary to complete the work.

Warranty: 
 

The Contractor shall warrant to the Department that the installed retroreflective preformed thermoplastic
pavement markings are free of defects, as hereafter defined, for a period of one winter season beginning at
the initial acceptance of the marking installation by the Department.  The initial acceptance of the marking
installation will occur upon the satisfactory correction of all deficiencies noted in the marking installation
during the Final Inspection of the project.  The markings shall be warranted against failure due to blistering,
excessive cracking, bleeding, staining, discoloration, oil content of the pavement materials, smearing and
spreading under heat, deterioration due to contact with grease deposits, oil, diesel fuel, or gasoline drippings,
chipping, spalling, poor adhesion to the pavement materials, vehicular damage, and wear from normal
maintenance activities including snow plowing.
 

The Contractor shall repair all defective areas identified by the Department after initial installation or
during the Warranty Period.  All repairs shall begin immediately following the notice to the Contractor by
the Department unless weather limitations prevent the corrective work.  Should the contractor not commence
work within the period stated in the notice, weather permitting, and pending severity, the Department
reserves the right to remedy the condition and charge the contractor for the work.  Any corrective work shall
be as recommended by the manufacturer of the marking material and approved by the Department. The
Department shall be given notification before the Contractor begins corrective work to allow for inspection
of the operation.  All costs associated with the repair work shall be the responsibility of the contractor.  These
costs shall include, but are not limited to, removal, material, maintenance of traffic, etc.

2/28/09
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749687 - INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON SINGLE SIGN POST

Description:

This work consists of installing or removing traffic sign(s) on a single post or other type of pole at the
locations indicated on the Plans or as directed by the Engineer.  This specification also includes installation
of posts in boring holes constructed under other items.

A single sign totaling more than 9 square feet, or with any dimension, length or width, greater than or
equal to 48 inches shall be installed on multiple sign posts under Item 749690 - Installation or Removal of
Traffic Sign on Multiple Sign Posts.

Materials:

The Department will provide all sign materials to be used on this project. The Contractor shall contact
the DelDOT Sign Shop Supervisor with project plans and quantity sheets at 302-760-2581.  Sign fabrication
orders require a minimum of four (4) weeks for completion.  Orders placed with less than 4 weeks lead-time
will result in a delay. Any delay caused by inadequate lead-time due to a late order will be the sole
responsibility of the Contractor.  The Contractor shall pick-up the sign materials from the DelDOT Sign Shop
and deliver them to the job site without any damage to the sign materials. 

Construction Methods:

The Contractor shall pick-up necessary signs, sign posts, hardware, and extensions from the Department
and install the signs in the locations indicated on the Plans in accordance with the Delaware MUTCD or as
directed by the Engineer.  The Contractor shall be responsible for obtaining all necessary utility clearances
before the signs may be installed. Signs and plaques shall be mounted no lower than the minimum mounting
height specified in the Delaware MUTCD.  Signs and plaques shall be mounted no higher than one foot
above the minimum mounting height specified in the Delaware MUTCD.  Any excess sign post protruding
above the top of the top sign shall be cut off and removed. For sign removals, the sign posts shall have all
nuts, bolts, and other connectors removed.  The disturbed ground shall be graded and backfilled accordingly. 
The Contractor is responsible for disposal of all signing material removed from the project

Method of Measurement:

The number of single sign installations or removals will be measured as the actual number of signs 
installed or removed and accepted. 

Basis of Payment:

The quantity of single sign post installations or removals will be paid for at the Contract unit price per
each.  Price and payment will constitute full compensation for installing or removing signs and sign
materials, pick-up and delivery of sign materials, grading disturbed areas, and for all labor, equipment, tools,
and incidentals required to complete the work.  Signs that are not installed in accordance with the Delaware
MUTCD or signs installed in the incorrect location shall be moved at no additional cost to the Department.

5/28/2013
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 760502 - PAVEMENT MILLING, TAPER CUT

Description:

This work consists of furnishing a pavement milling machine and milling or planing the existing
bituminous concrete pavement to the average depths and widths in accordance with the locations, notes on
the Plans and as directed by the Engineer.

The pavement milling machine shall be one with a proven record for use in milling/planing hot-mix
pavement.  The Contractor shall reuse, salvage, or dispose of the milled material as indicated on the Plans.

Construction Methods:

Milling and/or planing shall consist of one pass with a specified depth at one edge (face of the curb) and
0 depth at the other edge, or in cases where excessive crown is being removed, the required number of passes
to mill a specified depth at the existing road centerline and 0 depth at the edges.  The depth shall be as shown
on the Plans or as directed by the Engineer.

Method of Measurement:

The quantity of taper cut milling will be measured in square yards per inch of depth (square meters per
25 mm of depth).  The average depth shall be determined by either measuring the actual depth removed at
face of the curb and dividing by two or measuring the actual depth removed at road centerline and dividing
by two, whichever case is applicable.

Basis of Payment:

The quantity of taper cut milling will be paid for at the Contract unit price per square yard per inch of
depth (square meter per 25 mm of depth).  Price and payment will constitute full compensation for furnishing
milling machine with operator and milling/planing the roadway, removal and disposal or salvaging the milled
material and for transporting, as indicated on the Plans, for all labor, equipment, tools, and necessary
incidentals to complete the work. 

10/25/01
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 763501 - CONSTRUCTION ENGINEERING

Description:

This work consists of construction lay out including; stakes, lines and grades as specified below.
Subsection 105.10 Construction Stakes, Lines and Grades of the Standard Specifications is voided.  

Based on contract plans and information provided by the Engineer, the Contractor shall stake out right-of-
way and easements lines, limits of construction and wetlands, slopes, profile grades, drainage system,
centerline or offset lines, benchmarks, structure working points and any additional points to complete the
project. 

The Engineer will only establish the following:

(a) Original and final cross-sections for borrow pits.
(b) Final cross-sections for all excavation items.
(c) Line and grade for extra work added on to the project plans.

Equipment:

The Contractor shall use adequate equipment/instruments in a good working order. He/she shall provide
written certification that the equipment/instrument has been calibrated and is within manufacturer’s
tolerance. The certification shall be dated a maximum of 9 months before the start of construction. The
Contractor shall renew the certification a minimum of every 9 months. The equipment/instrument shall have
a minimum measuring accuracy of [3mm+2ppmxD] and an angle accuracy of up to 2.0 arc seconds or 0.6
milligons. If the Contractor chooses to use GPS technology in construction stakeout, the Contractor shall
provide the Engineer with a GPS rover for the duration of the contract. The GPS rover shall be in good
working condition and of similar make and model used by the Contractor. The Contractor shall provide up
to 8 hours of formal training on the Contractor’s GPS system to a maximum of four Engineer’s appointees.
At the end of the contract, the Engineer will return the GPS rover to the Contractor.  If any of the
equipment/instruments are found to be out of adjustment or inadequate to perform its function, such
instrument or equipment shall be immediately replaced by the Contractor to the satisfaction of the Engineer.
The Contractor may utilize GPS equipment to perform the excavation and embankment for the project as
indicated on the plans. Use of this procedure and equipment is intended for grading the subgrade surface
only; it is not intended for use in constructing final surface grades.  GPS technology and machine control
technology shall not be used in the construction of bridge or structures such as, but not limited to, curb,
drainage inlets, manholes, junction boxes, pole bases and pipe inverts.

Engineering/Survey Staff:

The Contractor shall provide and have available for the project an adequate engineering staff that is
competent and experienced to set lines and grades needed to construct the project.  The engineering
personnel required to perform the work outlined herein shall have experience and ability compatible with
the magnitude and scope of the project.  Additionally, the Contractor shall employ an engineer or surveyor
licensed in the State of Delaware to be responsible for the quality and accuracy of the work done by the
engineering staff. When individuals or firms other than the Contractor perform any professional services
under this item, that work shall not be subject to the subcontracting requirements of Subsection 108.01 of
the Standard Specifications. The Contractor shall assume full responsibility for any errors and/or omissions
in the work of the engineering staff described herein. If construction errors are caused due to erroneous work
done under Construction Engineering the Contractor accepts full responsibility, no matter when the error is
discovered. Consideration will not be given for any extension of contract time or additional compensation
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due to delays, corrective work, or additional work that may result from faulty and erroneous construction
stakeout, surveying, and engineering required by this specification. 

Construction Methods:

Performance Requirements:

(a) Construction Engineering shall include establishing the survey points and survey centerlines;
finding, referencing, offsetting the project control points; running a horizontal and vertical
circuit to check the accuracy of given control points.  Establishing plan coordinates and
elevations marks for culverts, slopes, subbase, subsurface drains, paving, subgrade, retaining
walls, and any other stakes required for control lines and grades; and setting vertical control
elevations, such as footings, caps, bridge seats and deck screed. The Contractor shall be
responsible for the preservation of the Department’s project control points and benchmarks. The
Contractor shall establish and preserve any temporary control points (traverse points or
benchmarks) needed for construction. Any project control points (traverse points) or benchmarks
conflicting with construction of the project shall be relocated by the Contractor. The Contractor
as directed by the Engineer must replace any or all stakes that are destroyed at any time during
the life of the contract. The Contractor shall re-establish centerline points and stationing prior
to final cross-sections by the Engineer. The Vertical Control error of closure shall not exceed
0.05 ft times [Square root of number of miles in the level run] (0.01 m times [square root of
number of kilometers]). The Horizontal Control accuracy ratio shall not exceed an error of
closure of 1 foot per 20,000 feet (1 meter per 20,000 meters or 1:20,000) of distance traversed
prior to adjustment.

(b) The Contractor shall perform construction centerline layout of all roadways, ramps and
connections, etc. from project control points set by the Engineer. The Contractor using the
profiles and typical sections provided in the plans shall calculate proposed grades at the edge
of pavement or verify information shown on Grades and Geometric sheets.

(c) The Contractor shall advise the Engineer of any horizontal or vertical alignment revisions
needed to establish smooth transitions to existing facilities. The Contractor shall immediately
bring to the attention of the Engineer any potential drainage problem within the project limits. 
The Engineer must approve any proposed variation in profile, width or cross slope.

(d) The Contractor shall establish the working points, centerlines of bearings on bridge abutments
and on piers, mark the location of anchor bolts to be installed, check the elevation of bearing
surfaces after they are ground and set anchor bolts at their exact elevation and alignment as per
Contract Plans. Before completion of the fabrication of beams for bridge superstructures, the
Contractor shall verify by accurate field measurements the locations both vertically and
horizontally of all bearings and shall assume full responsibility for fabricated beams fitting and
bearing as constructed. After beam erection and concurrently with the Department project
surveyors, the Contractor shall survey top of beam elevations at a maximum of 10-ft (3.0-meter)
stations and compute screed grades. These shall be submitted to the Engineer for review and
approval before the stay in place forms are set. Construction stakes and other reference control
marks shall be set at sufficiently frequent intervals to assure that all components of the structure
are constructed in accordance with the lines and grades shown on the plans. The Contractor will
be responsible for all structure alignment control, grade control and all necessary calculations
to establish and set these controls. 

(e) The Contractor, using contract plans, shall investigate proposed construction for possible
conflicts with existing and proposed utilities. The Contractor shall then report such conflicts to
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the Engineer for resolution. All stakes for advanced utility relocation, which will be performed
by others, shall be paid for under item 763597 – Utility Construction Engineering.

(f) The Contractor shall be responsible for the staking of all sidewalk and curb ramp grades in
accordance with the plans and the Departments Standard Construction Details. The Contractor
shall review the stakeout with the Engineer prior to construction. The Engineer must approve
any deviation from plans, Department Standard Construction Details and Specifications in
writing. The Contractor shall be responsible for any corrective actions resulting from problems
created by adjustments if they fail to obtain such approval.

(g) If wetland areas are involved and specifically defined on the Plans the following shall apply:

i. It is the intent of these provisions to alert the Contractor, that he/she shall not damage or destroy
wetland areas, which exist beyond the construction limits.  These provisions will be strictly
enforced and the Contractor shall advise his/her personnel and those of any Subcontractor of the
importance of these provisions.

ii. All clearing operations and delineation of wetlands areas shall be performed in accordance with
these Special Provisions. Before any clearing operation commences the Contractor shall
demarcate wetlands at the Limits of Construction throughout the entire project as shown on the
Plans labeled as Limits of Construction or Wetland Delineation to the satisfaction of the
Engineer. 

iii. The material to be used for flagging the limits of construction shall be orange vinyl material
with the wording "Wetland Boundary" printed thereon.  In wooded areas, the flagging shall
be tied on the trees, at approximate 20-foot (6.1 meter) intervals through wetland areas.  In
open field and yard areas that have been identified as wetlands, 3 foot (one meter) wooden
grade stakes shall be driven into the ground at approximate 20 foot (6.1 meter) intervals and
tied with the flagging.  

iv. If the flagging has been destroyed and the Engineer determines that its use is still required,
the Contractor shall reflag the area at no cost to the Department. If the Contractor, after
notification by the Engineer that replacement flagging is needed, does not replace the
destroyed flagging within 48 hours, the Engineer may proceed to have the area reflagged. 
The cost of the reflagging by the Engineer will be charged to the Contractor and deducted
from any monies due under the Contract.  

v. At the completion of construction, the Contractor shall remove all stakes and flagging. 

vi. The Contractor shall be responsible for any damages to wetlands located beyond the
construction limits, which occurs from his/her operations during the life of the Contract.  The
Contractor shall restore all temporarily disturbed wetland areas to their preconstruction
conditions.  This includes restoring bank elevations, streambed and wetland surface contours
and wetlands vegetation disturbed or destroyed.  The expense for this restoration shall be
borne solely by the Contractor.  

Submittals:

All computations necessary to establish the exact position of all work from the control points shall be
made and preserved by the Contractor.  All computations, survey notes and other records necessary to
accomplish the work shall be made available to the Department in a neat and organized manner at anytime
as directed by the Engineer. The Engineer may check all or any portion of the stakeout survey work or notes

103



Contract No. T201120015.01  

made by the Contractor and any necessary correction to the work shall be made as soon as possible. The
Contractor shall furnish the Engineer with such assistance as may be required for checking all lines, grades,
and measurements established by the Contractor and necessary for the execution of the work. Such checking
by the Engineer shall not relieve the Contractor of his/her responsibility for the accuracy or completeness
of the work. 

The Contractor shall submit any of the following at the Engineer’s request:

(a) Proposed method of recording information in field books to ensure clarity and adequacy.

(b) A printout of horizontal control verification, as well as coordinates, differences and error of
closure for all reestablished or temporary Control Points.

(c) A printout of vertical control verification, with benchmark location elevation and differences
from plan elevation.

(d) Sketch of location of newly referenced horizontal control, with text printout of coordinates,
method of reference and field notes associated with referencing control.

(e) Description of newly established benchmarks with location, elevation and closed loop survey
field notes.

(f) All updated electronic and manuscript survey records. 

(g) Stakeout plan for each structure and culvert.

(h) Computations for buildups over beams, screed grades and overhang form elevations.

(i) A report showing differences between supplied baseline coordinates and field obtained coordinates,
including a list of preliminary input data.

(j) Any proposed plan alteration to rectify a construction stakeout error, including design calculations,
narrative and sealed drawings.

(k) Baseline for each borrow pit location.

(l) Detailed sketch of proposed overhead ground mounted signs or signals showing obstructions that
may interfere with their installation.

(m) Copies of cut sheets.

Method of Measurement:

The quantity of Construction Engineering will not be measured.

Basis of Payment:

Payment will be made at the Lump Sum price bid for the item "Construction Engineering".  The price bid
shall include the cost of furnishing all labor, equipment, instruments, stakes and other material necessary to
satisfactorily complete the work as herein described under this item for all roads and structures that are a part
of the contract. Adjustment in payment will be made for the deletion or addition of work not shown in the
contract documents.
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Monthly payment will be made under this item in proportion to the amount of work done as determined
by the Engineer.

6/11/2012
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State Contract No. T201120015
Project ID No. 11-30014

F.A.P. No. ETEA-N294(04)
Valley Road Pedestrian Improvements

New Castle County, Delaware

The following utilities may maintain facilities within the project limits:

Delmarva Power - Electric Distribution
Delmarva Power - Gas

Delmarva Power - Transmission
New Castle County - Sewer
Artesian Water Company

Comcast Cable
Verizon Delaware, Inc

The following is a breakdown of the utilities involved, adjustments and/or relocations, as
required:

Delmarva Power - Electric

The Company maintains overhead facilities within the project limits with no apparent
conflicts.

Delmarva Power - Gas

The Company maintains underground gas mains within the project limits. The company
maintains several gas valves along the alignment of the proposed sidewalk. The
Company proposes to adjust their apparatus prior to the proposed sidewalk being
installed. The location of the vents/valves are:

Vents
Station 557+95 Right
Station 557+95 Right

Delmarva Power Gas anticipates this work will take 7 calendar days and requests
fourteen days advance notice for this work to begin.

Any other adjustments and/or relocations to the Company's existing gas facilities will be
done by Company forces as necessary during construction.



Delmarva Power - Transmission

The Company maintains overhead facilities within the project limits with no apparent
conflicts.

New Castle County - Sewer

The Company maintains underground facilities within the project limits with minor
conflicts that will be handled through the State's Contractor.

The State's Contractor will vertically and horizontally adjust the following existing
sanitary manholes within the project limits: Station 569+90 offset 30'R, 550+50 offset
30'R, 553+50 offset 22'R, 554+00 offset 22'R, 557+50 offset 24'R, 563+10 offset 21'R,
566+25 offset 21'R, 571+25 offset 28'R, 572+60 offset 21'R, 578+00 offset 21'R,
579+50 offset 23'R, 582+00 offset 21 'R per County Standards. The manholes will be
adjusted vertically and horizontally to remove them from the sidewalk path.

The State's Contractor will vertically adjust the sewer clean out valve at Station 563+17
offset 34'R and 579+50 offset 22'R.

Any additional adjustments and/or relocations of the County's existing facilities shall be
done by the State's contractor in accordance with the County's standard specifications.

Artesian Water Company

The Company maintains water mains throughout the project limits. The company
maintains several water meters along the alignment of the proposed sidewalk. The
Company proposes to vertically adjust their apparatus prior to the proposed sidewalk
being installed. The location of the meter is 580+80 Right.

The 12-inch ductile rion water main located on Valley Road was installed in 1995 and is
in fair condition. After reviewing the plan submission, Artesian has identified five
potential conflicts with the existing water service lines. Cross-section data for each
location was obtained from the state's consultant and compared to elevation data
recorded for each curbstop which indicated that the service lines should be clear of the
proposed under drain. However, in a few locations, the separation may be marginal.
Since the existing service lines should be in a 2-inch PVS casing, Artesian requests that
the state stake out each crossing identified below and the state's contract take extra
precautions when excavation across our service lines to avoid disrupting service to our
customers.



At this time, Artesian does not anticipate any reimbursable items.

Shown below is an itemized list of identified and potential conflicts between the state
road project and existing water facilities. Each conflict lists the location, offset, action
required/requested by Artesian and reimbursable status. The conflicts have been
identified as follows:

Station 557+56 offset 24' Right: Anticipate approximately 0.25'-!' of clearance between
service line and under drain. Artesian requests that contractor hand dig in this area
to avoid damaging service line.

Station 563+42 offset 20' Right: Anticipate approximately l'-1.7' of clearance.
Artesian requests that contractor hand dig in this area to avoid damaging service
lines.

Station 564+68 offset 20' Right: Anticipate approximately 0.5'-1.0' of clearance
between service line and under drain. Artesian request that contractor hand dig in
this area to avoid damaging service line.

Station 565+93 offset 19' Right: Anticipate approximately 0.1'-0.25' of clearance
between service line and under drain. Artesian requests that contractor hand dig in
this area to avoid damaging service line.

Station 580+80 offset 18' Right: Anticipate approximately 0.25'-0.80' of clearance
between service line and under drain. Artesian requests that contractor hand dig in
this area to avoid damaging service line.

Station 583+38 offset 26' Right: Notify Artesian inspector 5 days prior to final paving so
Artesian can adjust valve box to final grade.

Construction timing and phasing: Artesian does not anticipate any relocation work
will be necessary; however, Artesian would like to be notified when the state's
contractor is working in the areas identified above so Artesian's inspectors can
monitor the service lines and record actual clearances.

Any other adjustments and/or relocations to the Company's existing water facilities will
be done by Company forces as necessary during construction.

Comcast Cable

The Company maintains communication facilities within the project limits with no
apparent conflicts.



Verizon Delaware, Inc.

The Company maintains aerial and underground communication facilities within the
project limits. The company maintains several hand holes along the alignment of the
proposed sidewalk. The Company proposes to vertically adjust their apparatus prior to
the proposed sidewalk being installed. It will take two days to complete the vertical
adjustment. The location of the hand hole is 548+05 Right. Verizon requires 4 weeks
advance notice and grade stakes from DelDOT and/or its contractor.

Any other adjustments and/or relocations to the Company's existing facilities will be
done by Company forces as necessary during construction.

THE UTILITY COMPANIES DO NOT WORK ON WEEKENDS OR LEGAL
HOLIDAYS.

COORDINATION AND COOPERATION AMONG THE UTILITY COMPANIES
AND THE STATE'S CONTRACTOR ARE OF PRIME IMPORTANCE.
THEREFORE, THE CONTRACTOR IS DIRECTED TO CONTACT THE
FOLLOWING UTILITY COMPANY REPRESENTATIVES WITH ANY QUESTIONS
REGARDING THIS WORK PRIOR TO SUBMITTING BIDS AND WORK
SCHEDULES. PROPOSED WORK SCHEDULES SHALL REFLECT THE UTILITY
COMPANIES' PROPOSED RELOCATIONS.

Mr. Angel Collazo
Mr. Ted Waugh
Mr. Ray F. Rouault
Mr. Knol McRae
Mr. Dave Clark
Ms. James Straight
Mr. George Zang

Delmarva Power Electric
Delmarva Power Gas
Delmarva Power - Transmission
Comcast Cable
New Castle County
Artesian Water
Verizon Delaware, Inc.

(302) 454-4370
(302) 429-3706
(302)454-5174
(302) 661-4435
(302)395-5723
(302)453-7153
(302) 422-1469
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STATE OF DELAWARE  
DEPARTMENT OF TRANSPORTATION 

PO BOX 778 
DOVER, DELAWARE 19903 

 
CERTIFICATE OF RIGHT-OF-WAY STATUS 

 
STATE PROJECT NO. T201120015 

 
F.A.P. No. ETEA-N294(04) 

 
VALLEY ROAD PEDESTRIAN IMPROVEMENTS 

 
NEW CASTLE COUNTY 

 
Certificate of Right-of-Way Status – 100% 

 
 As required by 23CFR Part 635, all necessary real property interests have been 
acquired in accordance with current State/Federal rules and regulations covering the 
acquisition of real property. 
 
 This is to certify that all project rights of way is currently available in accordance with 
the project right-of-way plans.  

 
It is further certified that there were no individuals or families displaced by this 

project.  Therefore the provisions of 49 CFR Part 24 is not applicable to the project. 
 
There are no improvements to be removed or demolished as part of this project.  

 
 
      REAL ESTATE SECTION 
 
 
 
      
      Robert Cunningham 
      Assistant Director Transportation Solutions 
      Right of Way 
 
 
 
January 6, 2014 



Contract No. T201120015.01  

112



 

August 13, 2013 
 

ENVIRONMENTAL REQUIREMENTS 
 

FOR 
State Contract No. T201120015 

Federal Aid No.:  ETEA-N294(04) 
Contract Title:  Valley Road Pedestrian Improvements 

 
In accordance with the procedural provisions for implementing the National 

Environmental Policy Act of 1969, as amended, the referenced project has been processed 
through the Department’s Environmental Review Procedures and has been classified as a Level 
D/ Class II Action. 

 
Due to the nature of the proposed construction activities, permits are not required for this 

project.  However, the following construction requirements and special provisions have been 
developed to minimize and mitigate impact to the surrounding environs.  These requirements by 
DelDOT, not specified within the contract, but listed below, are the responsibility of the 
contractor and are subject to risk of shut down at the contractor’s expense if not followed. 
 
GENERAL REQUIREMENTS: 
 
1. All construction debris, excavated material, brush, rocks, and refuse incidental to such 

work shall be placed either on shore above the influence of flood waters or on some 
suitable dumping ground. 

 
2. That effort shall be made to keep construction debris from entering adjacent waterways 

or wetlands.  Any debris that enters those areas shall be removed immediately. 
 
3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface 

water, or drainage area is prohibited. 
 
 
 
 

 



 
 
ENVIRONMENTAL RESOURCE REQUIREMENTS: 
 

1. Please note that as currently designed, this project will not require permit authorization 
from the U.S. Army Corps of Engineers or the DNREC Wetlands & Subaqueous Lands 
Section.  However, if the design changes and there will be impacts to the waterways 
located at STA 570+50 and 580+25 (as shown on sheets EC-01 and EC-02); please 
contact the Environmental Studies Section at 302-760-2264 so coordination can occur 
with the proper resource agencies.   
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201120015.01     PROJECT(S): ETEA-N294(04)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  ------------------------------------------------------------------------------
-
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  VALLEY ROAD PEDESTRIAN IMPROVEMENTS

 -------------------------------------------------------------------------------
      |201000 CLEARING AND      |               |                |
  0010|GRUBBING                 |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |202000 EXCAVATION AND    |               |                |
  0020|EMBANKMENT               |       2341.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |209006 BORROW, TYPE F    |               |                |
  0030|                         |        886.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |211000 REMOVAL OF        |               |                |
  0040|STRUCTURES AND           |LUMP           |LUMP            |
      |OBSTRUCTIONS             |               |                |
 -------------------------------------------------------------------------------
      |250000 SEDIMENT REMOVAL  |               |                |
  0050|                         |         24.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |251000 SILT FENCE        |               |                |
  0060|                         |       3397.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |251001 REINFORCED SILT   |               |                |
  0070|FENCE                    |        163.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |252000 INLET SEDIMENT    |               |                |
  0080|CONTROL, DRAINAGE INLET  |         38.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |302007 GRADED AGGREGATE  |               |                |
  0090|BASE COURSE, TYPE B      |        755.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           2
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201120015.01     PROJECT(S): ETEA-N294(04)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  ------------------------------------------------------------------------------
-
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |302008 GRADED AGGREGATE  |               |                |
  0100|BASE COURSE, TYPE B,     |        292.000|                |
      |PATCHING                 |CY             |                |
 -------------------------------------------------------------------------------
      |401801 BITUMINOUS        |               |                |
  0110|CONCRETE, SUPERPAVE,     |        342.000|                |
      |TYPE C, 160 GYRATIONS PG |TON            |                |
      |64-22 (CARBONATE STONE)  |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |401821 BITUMINOUS        |               |                |
  0120|CONCRETE, SUPERPAVE,     |        150.000|                |
      |TYPE C, 160 GYRATIONS,   |TON            |                |
      |PG 64-22, PATCHING       |               |                |
 -------------------------------------------------------------------------------
      |401822 BITUMINOUS        |               |                |
  0130|CONCRETE, SUPERPAVE,     |        224.000|                |
      |TYPE B, 160 GYRATIONS,   |TON            |                |
      |PG 64-22, PATCHING       |               |                |
 -------------------------------------------------------------------------------
      |401823 BITUMINOUS        |               |                |
  0140|CONCRETE, SUPERPAVE,     |        262.000|                |
      |BITUMINOUS CONCRETE BASE |TON            |                |
      |COURSE, 160 GYRATIONS,   |               |                |
      |PG 64-22, PATCHING       |               |                |
 -------------------------------------------------------------------------------
      |401824 BITUMINOUS        |               |                |
  0150|CONCRETE, SUPERPAVE,     |          3.000|                |
      |TYPE C, 160 GYRATIONS,   |TON            |                |
      |PG 64-22, WEDGE          |               |                |
 -------------------------------------------------------------------------------
      |612021 REINFORCED        |               |                |
  0160|CONCRETE PIPE, 15",      |        150.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |617002 REINFORCED        |               |                |
  0180|CONCRETE FLARED END      |          1.000|                |
      |SECTION, 15"             |EACH           |                |
 -------------------------------------------------------------------------------
      |701012 PORTLAND CEMENT   |               |                |
  0190|CONCRETE CURB, TYPE 1-4  |         50.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           3
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201120015.01     PROJECT(S): ETEA-N294(04)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  ------------------------------------------------------------------------------
-
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |701019 INTEGRAL PORTLAND |               |                |
  0200|CEMENT CONCRETE CURB &   |       3026.000|                |
      |GUTTER, TYPE 3-4         |LF             |                |
 -------------------------------------------------------------------------------
      |701025 PORTLAND CEMENT   |               |                |
  0210|CONCRETE CURB, TYPE 2    |        218.000|                |
      |MODIFIED                 |LF             |                |
 -------------------------------------------------------------------------------
      |705007 SIDEWALK SURFACE  |               |                |
  0220|DETECTABLE WARNING       |         70.000|                |
      |SYSTEM                   |SF             |                |
 -------------------------------------------------------------------------------
      |705008 CURB RAMP, TYPE 1 |               |                |
  0230|                         |        225.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705009 CURB RAMP, TYPE 2,|               |                |
  0240|3, AND/OR 4              |        450.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |708050 DRAINAGE INLET,   |               |                |
  0250|34" X 18"                |         16.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708060 REPLACE DRAINAGE  |               |                |
  0260|INLET GRATE(S)           |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708585 JUNCTION BOX, 48" |               |                |
  0270|X 30"                    |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |710001 ADJUSTING AND     |               |                |
  0280|REPAIRING EXISTING       |          2.000|                |
      |DRAINAGE INLET           |EACH           |                |
 -------------------------------------------------------------------------------
      |710501 CONVERTING        |               |                |
  0290|EXISTING CATCH BASIN TO  |         13.000|                |
      |MANHOLE                  |EACH           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           4
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201120015.01     PROJECT(S): ETEA-N294(04)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  ------------------------------------------------------------------------------
-
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |710506 ADJUST AND REPAIR |               |                |
  0300|EXISTING SANITARY        |         13.000|                |
      |MANHOLE                  |EACH           |                |
 -------------------------------------------------------------------------------
      |712006 RIPRAP, R-5       |               |                |
  0310|                         |         16.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |713003 GEOTEXTILES,      |               |                |
  0320|RIPRAP                   |         16.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |715001 PERFORATED PIPE   |               |                |
  0330|UNDERDRAINS, 6"          |       2850.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |716000 CONVERTING        |               |                |
  0340|EXISTING DRAINAGE INLET  |          1.000|                |
      |TO JUNCTION BOX          |EACH           |                |
 -------------------------------------------------------------------------------
      |720055 CURVED GUARDRAIL  |               |                |
  0350|SECTION                  |         15.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |720585 GUARDRAIL END     |               |                |
  0360|TREATMENT ATTENUATOR,    |          1.000|                |
      |TYPE 1-31                |EACH           |                |
 -------------------------------------------------------------------------------
      |725002 GUARDRAIL TO      |               |                |
  0370|BARRIER CONNECTION,      |          2.000|                |
      |APPROACH TYPE 1-31       |EACH           |                |
 -------------------------------------------------------------------------------
      |726001 END ANCHORAGE 31  |               |                |
  0380|                         |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |732002 TOPSOIL, 6" DEPTH |               |                |
  0390|                         |       4474.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           5
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201120015.01     PROJECT(S): ETEA-N294(04)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  ------------------------------------------------------------------------------
-
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |734013 PERMANENT GRASS   |               |                |
  0400|SEEDING, DRY GROUND      |       4474.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |734017 TEMPORARY GRASS   |               |                |
  0410|SEEDING, DRY GROUND      |       4474.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |743000 MAINTENANCE OF    |               |                |
  0420|TRAFFIC                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |743004 FURNISH AND       |               |                |
  0430|MAINTAIN PORTABLE        |         30.000|                |
      |CHANGEABLE MESSAGE SIGN  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |743006 PLASTIC DRUMS     |               |                |
  0440|                         |      14664.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |743007 TRAFFIC OFFICERS  |               |                |
  0450|                         |         50.000|        75.00000|       3750.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |743010 FURNISH AND       |               |                |
  0460|MAINTAIN TRUCK MOUNTED   |        240.000|                |
      |ATTENUATOR, TYPE II      |EADY           |                |
 -------------------------------------------------------------------------------
      |743023 TEMPORARY         |               |                |
  0470|BARRICADES, TYPE III     |       1428.000|                |
      |                         |LFDY           |                |
 -------------------------------------------------------------------------------
      |743024 TEMPORARY WARNING |               |                |
  0480|SIGNS AND PLAQUES        |       2632.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |743056 FLAGGER, NEW      |               |                |
  0490|CASTLE COUNTY, FEDERAL   |       2400.000|        50.66000|     121584.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T201120015.01     PROJECT(S): ETEA-N294(04)
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 CONTRACTOR :________________________________________________________________
  ------------------------------------------------------------------------------
-
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |743065 FLAGGER, NEW      |               |                |
  0500|CASTLE COUNTY, FEDERAL,  |        480.000|        73.46000|      35260.80
      |OVERTIME                 |HOUR           |                |
 -------------------------------------------------------------------------------
      |743550 TUBULAR MARKER    |               |                |
  0510|                         |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |743553 TEMPORARY         |               |                |
  0520|PEDESTRIAN PATHWAY       |         13.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |744505 ADJUST OR REPAIR  |               |                |
  0530|EXISTING CONDUIT         |          2.000|                |
      |JUNCTION WELL            |EACH           |                |
 -------------------------------------------------------------------------------
      |748015 PERMANENT         |               |                |
  0540|PAVEMENT STRIPING,       |       1225.000|                |
      |SYMBOL/LEGEND            |SF             |                |
      |ALKYD-THERMOPLAST IC     |               |                |
 -------------------------------------------------------------------------------
      |748530 REMOVAL OF        |               |                |
  0550|PAVEMENT STRIPING        |       1254.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |748548 PERMANENT         |               |                |
  0560|PAVEMENT STRIPING, EPOXY |       3362.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 5"         |               |                |
 -------------------------------------------------------------------------------
      |748553 PREFORMED         |               |                |
  0570|RETROREFLECTIVE          |          7.000|                |
      |THERMOPLASTIC PAVEMENT   |EACH           |                |
      |MARKINGS, BIKE SYMBOL    |               |                |
 -------------------------------------------------------------------------------
      |749687 INSTALLATION OR   |               |                |
  0580|REMOVAL OF TRAFFIC       |         65.000|                |
      |SIGN(S) ON SINGLE SIGN   |EACH           |                |
      |POST                     |               |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201120015.01     PROJECT(S): ETEA-N294(04)
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 CONTRACTOR :________________________________________________________________
  ------------------------------------------------------------------------------
-
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |758000 REMOVAL OF        |               |                |
  0590|EXISTING PORTLAND        |         52.000|                |
      |CEMENTCONCRETE PAVEMENT, |SY             |                |
      |CURB, SIDEWALK, ETC.     |               |                |
 -------------------------------------------------------------------------------
      |760502 PAVEMENT MILLING, |               |                |
  0600|TAPER CUT                |         45.000|                |
      |                         |SYIN           |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING, HOT  |               |                |
  0610|MIX                      |       3219.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |762002 SAW CUTTING,      |               |                |
  0620|CONCRETE, FULL DEPTH     |         11.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL EXPENSE   |               |                |
  0630|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763501 CONSTRUCTION      |               |                |
  0640|ENGINEERING              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------
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CERTIFICATION

Contract No.   T201120015.01        
Federal Aid Project No.  ETEA-N294(03) 

The undersigned bidder,                                                                                                                                                          
whose address is                                                                                                                                                                        
and telephone number is                                            hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and specifications, and
will be bound, upon award of this contract by the Department of Transportation, to execute in accordance with such
award, a contract with necessary surety bond, of which contract this proposal and said plans and specifications shall be a
part, to provide all necessary machinery, tools, labor and other means of construction, and to do all the work and to
furnish all the materials necessary to perform and complete the said contract within the time and as required in
accordance with the requirements of the Department of Transportation, and at the unit prices for the various items as
listed on the preceding pages.

Bidder's Certification Statement [US DOT Suspension and Debarment Regulation (49 CFR 29)]:

NOTICE:  All contractors who hold prime contracts (Federal Aid) with DelDOT are advised
that the prime contractor and subcontractors are required to submit to DelDOT a signed and
notary attested copy of the Bidder Certification Statement for each and every subcontract that
will be utilized by the prime contractor.  This Certification must be filed with DelDOT prior to
written approval being granted for each and every subcontractor.  Copies of the Certification
Form are available from the appropriate District Construction Office.

Under penalty of perjury under the laws of the United States, that I/We, or any person
associated therewith in the capacity of (owner, partner, director, officer, principal, investigator, project
director, manager, auditor, or any position involving the administration federal funds):

a. am/are not currently under suspension, debarment, voluntary exclusion, or
determination of ineligibility by any federal agency;

b. have not been suspended, debarred, voluntarily excluded or determined ineligible
by any federal agency within the past 3 years;

c. do not have a proposed debarment pending; and,
d. have not been indicted, convicted, or had a civil judgement rendered against (it) by

a court of competent jurisdiction in any matter involving fraud or official
misconduct within the past 3 years.

Exceptions will not necessarily result in denial of award, but will be considered in determining
bidder responsibility.  For any exception noted, indicate below to whom it applies, initiating agency, and
dates of action.  Providing false information may result in criminal prosection or administrative sanctions.

(Insert Exceptions)
DBE Program Assurance:

NOTICE:  In accordance with 49 CFR Part 26 the undersigned, a legally authorized
representative of the bidder listed below, must complete this assurance.

By its signature affixed hereto, assures the Department that it will attain DBE participation as
indicated:

Disadvantaged Business Enterprise               percent  (blank to be filled in by bidder)

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids.  The Department of Transportation may increase or decrease the amount of any item or
portion of the work as may be deemed necessary or expedient.  Any such increase or decrease in the quantity
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for any item will not be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in
the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the
Department of Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit
is to be forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to
execute a contract with necessary bond, when required, for the performance of said contract with the
Department of Transportation, under the conditions of this proposal, within twenty (20) days after date of
official notice of the award of the contract as provided in the requirement and specifications hereto attached;
otherwise said deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter
25, Title 30, of the Delaware Code.

By submission of this proposal, each person signing on behalf of  the bidder, certifies as to its
own organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices in this proposal have been arrived at independently without
collusion, consultation, communication, or Agreement with any other
bidder or with any competitor for the purpose of restricting
competition.

2. Unless required by law, the prices which have been quoted in this
proposal have not been knowingly disclosed and will not knowingly
be disclosed by the bidder, directly or indirectly, to any other bidder
or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any
other person, partnership, or corporation to submit or not to submit a
proposal for the purpose of restricting competition.

===========================================================================
I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date
 

BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA AND FINAL QUESTIONS
AND ANSWERS.

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE: _____________   ³
===========================================================================

Sealed and dated this             day of                     in the year of our Lord two thousand                                   
( 20       ).

   
Name of Bidder (Organization)

Corporate
Seal

By:
Authorized Signature

Attest  
Title

SWORN TO AND SUBSCRIBED BEFORE ME this         day of                  , 20        .
Notary

Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:                                                                                     
of                                                 in  the County of                             and State of                               as 

Principal, and                                                                                  o f                                     in  the County of  
                                   and State of                       as Surety, legally authorized to do business in the State of 

Delaware ("State"), are held and firmly unto the State in the sum of                                                              
                                                        Do llars ($                      ), or             percent not to exceed                       
                                                                                   Dollars ($                        ) of amount of bid on Contract No. 
T201120015.01     , to be paid to the State for the use and benefit of its Department of Transportation ("DelDOT") for
which payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators,
and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who
has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain materiel and/or
services within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and
execute this Contract as may be required by the terms of this Contract and approved by the DelDOT, this Contract to
be entered into within twenty days after the date of official notice of the award thereof in accordance with the terms of
said proposal, then this obligation shall be void or else to be and remain in full force and virtue.

Sealed with                               seal and dated this            day of                             in the year of our Lord   

two thousand and                               ( 20       ).

SEALED, AND DELIVERED IN THE
presence of

  
Name of Bidder (Organization)

Corporate
Seal

By:
Authorized Signature

Attest  
Title

 
Name of Surety

Witness: By:

 

Title
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