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Contract No.T201206301.01

PAVEMENT & REHABILITATION SOUTH II-I, 2012
SUSSEX COUNTY

LOCATION

These improvements are located in SUSSEX County more specifically shown on the Location Map(s)
of the enclosed Plans.

DESCRIPTION
The improvements consist of furnishing all materials for PAVEMENT & REHABILITATION

SOUTH II-1, 2012, and other incidental construction in accordance with the location, notes and details shown
on the plans and as directed by the Engineer.

COMPLETION DATE

All work on this contract must be complete within 60 Calendar Days .

ELECTRONIC BIDDING

This project incorporates the electronic bidding system Expedite 5.2b. Bidder wishing to use the
electronic bidding option should request a bid file disk and installation CD.
PROSPECTIVE BIDDERS NOTE:
No retainage will be withheld on this contract.
The Department has adopted an External Complaint Procedure. The procedure can be viewed on our

website at; http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-
2555.



STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

E(Ijlglish English Multiply Metric Metric Csélcggl\efetfr?c
ode Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m3 Cubic Meter M3
CY. Cubic Yard 0.7646 m3 Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 25.4 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter L.M.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MEBM | Thousand Feet of 15 3507 m? Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SY-IN | Square Yard-Inch | 08495 | me-25 mm | S Meter25 1y o5 v
TON Ton 9072 t “E[f(t)%ggg‘;n TON
N.A.* Kip 4.448 kN Kilonewton N.A.*
N.A* T;le(;usszﬁgrg(ﬁggs 6.895 MPa Megapascal N.AF

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications issued as of the
advertisement date of this proposal, the Special Provisions, notes on the Plans, this Bid Proposal, and any
addenda thereto shall govern the work to be performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price. Under no circumstances will the total value of the
contract exceed 150% of the awarded value.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Delaware Code, Title 29, Chapter 69, Section 6960, Paragraph (c)

"(c) Every contract based upon these specifications shall contain a stipulation that certified sworn
payroll reports be maintained by every contractor and subcontractor performing work upon the site
of construction. The contractor and subcontractor shall keep and maintain the sworn payroll
information for a period of two (2) years from the last day of the work week covered by the payroll.
A certified copy of these payroll reports shall be made available:

1. For inspection or furnished upon request to a representative of the Department of
Labor;
2. Upon request by the public or for copies thereof. However, a request by the public

must be made through the Department of Labor. The requesting party shall, prior to
being provided the records, reimburse the costs of preparation by the Department
of Labor in accordance with the Department's copying fee policy. The public shall
not be given access to the records at the principal office of the contractor or
subcontractor; and

3. The certified payroll records shall be on a form provided by the Department of
Labor or shall contain the same information as the form provided by the Department
and shall be provided within ten (10) days from receipt of notice requesting the
records from the Department of Labor."

Contractor may contact:
Department of Labor

Division of Industrial Affairs
4425 No. Market Street



Contract No. T201206301.01

Wilmington, DE 19802
Telephone (302) 761-8200

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or
by firms contracting with the State or any political subdivision thereof, preference in
employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of
the State who have established citizenship by residence of at least 90 days in the State. Each
public works contract for the construction of public works for the State or any political
subdivision thereof shall contain a stipulation that any person, company or corporation who
violates this section shall pay a penalty to the Secretary of Finance equal to the amount of
compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

“During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex or national origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, creed, color, sex or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees
to post in conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

2



Contract No. T201206301.01

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from
that involved or included in the original proposed construction or

B) When a major item of work, as defined elsewhere in the contract, is increased in
excess of 125 percent or decreased below 75 percent of the original contract
quantity. Any allowance for an increase in quantity shall apply only to that portion
in excess of 125 percent of original contract item quantity, or in case of a decrease
below 75 percent, to the actual amount of work performed.

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.
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Title 29 Del.C. §6960 relating to wages further stipulates "that the employer shall pay all mechanics and
laborers employed directly upon the site of the work, unconditionally and not less often than once a week and
without subsequent deduction or rebate on any account, the full amounts accrued at time of payment,
computed at wage rates not less than those stated in the specifications, regardless of any contractual
relationship which may be alleged to exist between the employer and such laborers and mechanics", and ...
"that the scale of wages to be paid shall be posted by the employer in a prominent and easily accessible place
at the site of the work, and that there may be withheld from the employer so much of accrued payments as
may be considered necessary by the Department of Labor to pay to laborers and mechanics employed by the
employer the difference between the rates of wages required by the contract to be paid laborers and mechanics
on the work and rates of wages received by such laborers and mechanics to be remitted to the Department
of Labor for distribution upon resolution of any claims."

Bidders are specifically directed to note the Department of Labor's regulations implementing §6960 relating
to the effective date of the wage rates, at Part V1., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which
are in effect on the date of the publication of specifications for a given project. In the event that a
contract is not executed within one hundred twenty (120) days from the date the specifications were
published, the rates in effect at the time of the execution of the contract shall be the applicable rates
for the project.”



87/22/26811 18:13 382-368-6684 DEPT OF LABOR IA PAGE 893/63

STATE OF DELAWARE
DEPARTMENT QF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFPICE OF LAROR LAW HNFORCEMENT
PHONE: (302) 481-3423%

Mailing Addresa: Located at:

225 CORPORATE BOULEVARD 2525 CORPCRATE ROULEVARD
SEUITE 104 SUITE 104

KEWARK, DE 12702 YEWAREK, DE 13702

PREVAILING WAGES FOR HIGHWAY QDNSfRUgEION EFFECTIVE MARCH 15, 2011

GLASSIFRCATION NEW CASTLE KENT SUSSEX

ERICKLAYERS 24,98 12,98 14.51
CARPENTERS TRE 48 .31 38.62
CEMENT FINLSHERS 28.11 24.68 23.29
RLECTRICAL, LINE WORKERS 22.50 5405 54,05
ELECTRICIANS 57.%.0 57.10 57.10
TRON WORKERS 42.20 22.58 25 .35
LABORERS 25 . &4 23.23 2400
MILLWRIGHTS 16,21 15.63 13.49
PALNTERS 11,42 41,42 11,42
PTLEDRIVERS 59.23 23.75 26.9%
POWER EQUIPMENT OPERATORS 31,46 26.00 26,31
SHEET METAL WORKERS 22.75 J;njzgi::ﬁﬁ’ —~ 18.40
TRUCK DRIVERS 26 . 54] i d 15.96

ADMING $TRATOR o} W ENFORCEMENT

HNOTE: THESE RATES ARE PFROMULGATED AND ENFORCED PURSPAR
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOQ

P TO THE PREVAILING WAGE
Cm APRIL 3, 1992.

CLASSTFTCATIONS OF WORKERS ARE DETERMINED BY THE DERARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFPTICATIONS, PHONE (302) 451-3423.

NOK-REGISTERED APFRENTICES MUST BE PATD THE MECHANIC'S RATE.

PROJECT: T201206301.01 Pavement and Rehabilitatlom, South II-I, 2012, Susse’f_"count}{
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans
and/or in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in
the Standard Specifications, and all applicable requirements of the Section shall remain effective unless
otherwise modified by the Special Provisions. The last three digits of the construction item identifies the item
by sequential number under that Section. Sequential numbers for all items covered under Standard
Specifications range from 000 to 499. A comprehensive list of construction item numbers begins on page 421
of the Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the

applicable Section number of the Standard Specifications, and shall be governed fully by the requirements

of the Special Provisions. The last three digit of the items covered under Special Provisions identifies the item
by sequential number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number

11
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be
the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement
Price expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base
Price are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be
computed on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new
asphalt cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be
included in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement
(mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the
actual grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $635.00 per ton
($699.97 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the
last authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated
damages are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement
cost shall be adjusted downward accordingly.

NOTE

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only
to those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and
15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.

12
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401696 - ENTRANCE, DRIVEWAY AND INTERSECTING STREET PAVING SURCHARGE

Description:

To compensate for work associated with paving the tie-ins at entrances, driveways and intersecting
streets when such work cannot be completed as part of the mainline (roadway, auxiliary lanes, shoulder)
paving operation. The surcharge limits will extend from the outermost roadway element to the point of tie-in
as directed by the Engineer with the following exceptions.

No Surcharge will be paid:

1. When the tie-in does not exceed three feet (0.9 meters) from the outermost roadway element.

2. For paving any portion of a tie-in which exceeds 100 feet (30.48 meters) from the outermost
roadway element. The entire tie-in section will be performed under normal paving
operations.

3. When the intersecting street is to be paved under the same Contract.

4, For paving of auxiliary lanes and crossovers in the median of divided highways.

Method of Measurement:

The quantity of entrance, driveway and intersecting street paving surcharge will be meaured as the
actual number of tons (metric tons) of hot-mix placed and accepted in entrances, driveways and intersecting
streets as described in this item.

Basis of Payment:

The quantity of entrance, driveway and intersecting street paving surcharge will be paid for at the
Contract unit price per ton (metric ton). Price and payment will constitute full compensation for the
additional labor and equipment costs involved with the reduced production associated with such work.

5/25/11
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description.

This item shall govern the Quality Control/Quality Assurance Testing for supplying hot-mix asphalt
plant materials and constructing hot-mix asphalt pavements.

The Contractor shall be responsible for providing the quality level of materials and construction
incorporated into the Contract that will meet the requirements of the Contract. The Contractor shall perform
all necessary quality control inspection, sampling, and testing. The Engineer will evaluate all materials and
construction for acceptance. The procedures for Quality Control and Acceptance are described in this
Section.

.02 Definitions.

. Acceptable Quality Level (AQL): That level of percent within limits (PWL) to which the Engineer
will consider the work completely acceptable.
. Acceptance Plan: Factors that comprise the Engineer’s determination of the degree of compliance

with contract requirements and value of the product. These factors include the Engineer’s sampling,
testing, and inspection.

. Delaware Asphalt Pavement Association (DAPA): The organization representing the interests of
hot-mix asphalt producers and Contractors. The Engineer has a copy of the DAPA officers’ names
and point(s) of contact.

. Dispute Resolution: The procedure used to resolve conflicts resulting from discrepancies between
the Engineer’s and the Contractor’s results of sufficient magnitude to impact payment. The testing
will take place at a location and time mutually agreeable by both the Engineer and the Contractor.

. Full Depth Construction — Construction of an adequate pavement box on a subgrade and subbase
prepared by the contractor
. Independent Assurance: An unbiased and independent verification of the Quality Assurance

system used, and the reliability of the test results obtained in regular sampling and testing activities.
The results of Independent Assurance are not to be directly used as a basis of material acceptance.

. Job Mix Formula (JMF)/Mixture Identification (ID): The target values for individual aggregate
size gradation percentages and the asphalt percentage, the sources of each of the component
materials, the proposed proportions of component materials to be used to meet those target values,
the asphalt proportion, and the mixing temperature. The Engineer will assign uniquely individual
mixture identification for each JMF submitted and approved.

. Lower Quality Index (QL): The index reflecting the statistic related to the lower boundary to which
a sample (or sample statistic) may deviate from the target value and still be considered acceptable.

. Mean: A statistical measure of the central tendency — the average value.

. Operational Day: A day in which the Engineer has approved a lane closure for the Contractor to
perform work within an approved MOT plan.

. Percent Within Limits (PWL): That amount of material or workmanship that has been determined,
by statistical method, to be within the pre-established characteristic boundary(ies).

. Qualified Laboratory: A laboratory mutually agreed upon by both DAPA and the Engineer as
having proper test equipment that has been calibrated in accordance to AASHTO.

. Qualified Technician: Personnel mutually agreed upon by both DAPA and the Engineer as having

adequate training, experience, and abilities to perform the necessary testing. The minimum
qualifications are either a recognized nationally accredited or certified Superpave testing certificate
or been working in hot-mix asphalt testing for at least one year.

. Quality Assurance (QA): All those planned and systematic actions necessary to provide adequate
confidence that a product or service will satisfy given requirements for quality.

. Quality Control (QC): The sum total of the activities performed by the Contractor in order to assure
that the product meets contract requirements.

. Quality Control (QC) Plan: The detailed description of the type and frequency of inspection,

sampling, and testing deemed necessary to measure and control the various properties governed by
the Specifications. The QC Plan must address the actions needed to keep the process in control,
detect when the process is going out of control, and responses to correct the situation(s).
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. Quality Level Analysis: A statistical procedure that provides a method for estimating the percentage
of each lot or sublot of material, product, item of construction, or completed construction that may
be expected to be within specified tolerances.

. Standard Deviation: A term used in statistics to indicate the value calculated from the square root
of the difference between the individual measurements in a group and their average. Standard
deviation is calculated by taking the square root of the sum of the squares of the differences of each
of n values and the mean value, this sum first divided by (n-1).

. Target Value: The acceptable value for a controlling characteristic of a product. The JMF will
establish each of these values for the material.

. Test Methods: Shall be AASHTO test methods. Copies of these test methods shall be available at
each qualified laboratory.

. Upper Quality Index (QU): The index reflecting the statistic related to the upper boundary to which

a sample (or sample statistic) may deviate from the target value and still be considered acceptable.

. Volumetric Properties: Air voids, voids in mineral aggregates (VMA), voids filled with asphalt
(VFA), and dust to effective asphalt.

.03 Equipment.
(a) Material Production Test Equipment.

The Contractor shall establish, maintain, and operate a qualified testing laboratory at the production
plant site of sufficient size and layout that will accommodate the testing operations of both the Contractor and
the Engineer. The Contractor shall maintain all the equipment used for handling, preparing, and testing
materials in proper operating condition. For any laboratory equipment malfunction, the Contractor shall
remedy the situation within one working day or the Engineer may reject production. In the case of an
equipment malfunction, and while waiting for repairs to equipment, the Engineer may elect to test the
material at either another production facility or the Engineer’s laboratory to obtain payment factors.

The following shall be the minimum calibrations for the referenced equipment:

- SUPERPAVER Gyratory Compactor: once every year; verified once every month by the Engineer.
- Ovens: once every three months, verified once every month.

Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
Balances and Scales: once every year, verified once every month.

Thermometers: once a year; verified once every month.

Gyratory Compactor molds and base plates: once every year

Mechanical Shakers: once every year

Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(b) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, or coring equipment, or both, as
necessary to meet the requirements of these Specifications.

.04 Quality Control (QC) Plan.

(a) Material Production QC.
(1) Job Mix Formula — Material Production.

The Contractor shall submit for approval to the Engineer the job mix formula (JMF) design
of the component materials and target characteristic values for each mixture proposed for use. Once the JMF
is submitted to the Engineer, the Engineer will have up to three weeks to review the submitted information.
However, a provision for a more timely approval is available to the Contractor; first, the Contractor shall
submit the proper documentation on Pinepave mixture design software for the Engineer’s approval. After
that approval from the Engineer, the Contractor shall produce the new mixture for a non-Department project.
The Engineer will test the material, by taking three series per the specifications. If the Engineer’s test results
are within the specifications, then the mixture will be approved by the Engineer for Department projects.
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The component materials design shall include designating the source and the expected proportion
(within 1 percent for the aggregate components, and within 0.1 percent for the other components) of each
component to be used in order to produce workable hot-mix asphalt having the specified properties. For plant
component feed adjustments, RAP can be considered in the same manner as an individual aggregate
component. The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin), and the
percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as shown in Table
1.

The Contractor shall provide an ignition oven correction number for each JMF. The Contractor shall
also supply to the Engineer weighed material of each JMF so correction numbers can be established for the
Engineer’s equipment for Dispute Resolution samples.

Prior to starting production of a new mixture, the Contractor shall submit a JMF. For any mixture that
has a 20% or greater failure rate on any combined volumetric criteria, the JMF will not be approved for use
on Department contracts. In order to be approved, a re-design of the mixture will have to be completed by
the Contractor for review and approval by the Engineer. The Contractor shall uniquely title each JMF. The
Contractor shall submit test data with each JMF and tests performed by a Qualified Laboratory on
representative materials, verifying the adequacy of the design. Refer to the specifications for each mix type
in order to determine the design requirements. The JMF sieve percentage values shall conform to the ranges
shown in Table 1.

If there is a change in the source of any of the component materials, other than asphalt, if there is a
change in the proportions of the aggregate components or the percent passing for each sieve by more than
5 percent from the submitted JMF, or if there is a change in the percentage of the asphalt cement component
by 0.2 percent or more, which causes the volumetrics to change from the originally submitted JMF, a new
JMF is required. Also, if the asphalt cement target percentage is lowered, all volumetric criteria must still
be achieved.

According to the Contractor’s QC Plan, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. The Engineer will reply to the proposed changes within one operational day and notify the
Contractor of the effective date of the changes.

Although a new JMF is not required, the Contractor must notify the Engineer of any change in the
proportions of the components. This notification shall include the total change made from the approved JMF
proportions, and the effective time of the change.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: G,,: +/-0.030 and G_,: +/ - 0.040

Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

SieveSize | 475 | 4.75mm | 9.5 | 9.5mm | 125 | 125mm | 190 | 19.0mm | 250 | 25.0mm
(inch) mm Range | mm Range mm Range mm Range mm Range

37.5(1.5) No No No No Yes 100

25.0(1.0) No No No Yes 100 Yes 90-100

19.0 3/4) | No No Yes 100 Yes 90-100 Yes 20-90

12.5(1/2) Yes 100 Yes 100 Yes 90-100 Yes 23-90 Yes

9.5 (3/8) Yes 95-100 Yes 90-100 Yes 28-90 Yes Yes

4.75(#4) Yes 90-100 Yes 32-90 Yes Yes Yes
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Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

Sieﬁﬂfize 475 [475mm | 95 | 95mm | 125 | 125mm | 19.0 | 19.0mm | 25.0 | 25.0mm
(inch) mm Range | mm Range mm Range mm Range mm Range
2.36(#8) Yes Yes 32-67 Yes 28-58 Yes 23-49 Yes 19-45
(#16) Yes 30-60 Yes Yes Yes Yes
(#30) Yes Yes Yes Yes Yes
(#50) Yes Yes Yes Yes Yes
(#100) Yes Yes Yes Yes Yes
.075(#200) Yes 6-12 Yes 2-10 Yes 2-10 Yes 2-8 Yes 1-7

(2) Process Control — Material Production.

The Contractor shall submit in writing (letter or electronic mail) a QC Plan from each proposed
production plant to the Engineer; no hot-mix asphalt material will be accepted until the Engineer approves
the QC Plan. This plan must be submitted to the Engineer on an annual basis for review and approval prior
to material production. The Engineer will send a signed copy back to the Contractor stating that it is
approved. The approved QC Plan shall govern contractor operations.

The following are considered significant violations to the Contractor’s QC Plan:

. Using testing equipment that is knowingly out of calibration or is not working
properly.

. Reporting false information such as test data, JMF information, or any info
requested by DelDOT

. When the Contractor fails to comply to their approved QC Plan in reference to
materials testing

. Substantial deviations to AASHTO or DelDOT procedures when running tests,
sampling stockpiles, or testing hot mix.

. The use of any material not listed in the JMF.

. The use of the wrong PG graded asphalt.

. If samples fall within the Contractors action points in the QC Plan but the Contractor

fails to take the corrective action in the approved QC Plan

If a Contractor is found in violation of any of these items, they will receive a written warning for their
first violation. If the Contractor is found in violation a second time on any of the criteria, they will forfeit
any bonus from that day’s production. If the Contractor is found in violation a third time on any of the
criteria, they will receive a five percent (5%) deduction for that day’s production. If the Contractor is found
in violation a fourth time, the plant will not be approved for production until such time that the Contractor
addresses the violation of the QC plan to the satisfaction of the Engineer. If the Engineer approves the
changes in advance, the Contractor may make changes to the QC Plan. All changes shall be submitted and
approved in writing by the Engineer.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

17




Contract No. T201206301.01

In the QC Plan, the Contractor shall detail the type and frequency of inspection, sampling, and testing
deemed necessary to measure and control the various properties of material and construction governed by the
Specifications. The QC Plan shall include the following elements as a minimum:

Production Plant — make, type, capacity, and location.
Production Plant Calibration — components and schedule; address documentation.
Personnel — include name and telephone number for the following individuals:

. Person responsible for quality control.

. Qualified technician(s) responsible for performing the inspection, sampling, and
testing.

. Person who has the authority to make corrective actions on behalf of the Contractor.

Testing Laboratory — state the frequency of accuracy checks and calibrations of the
equipment used for testing; address documentation.

Locations where samples will be obtained and the sampling techniques for each test

Load number of QC samples (1-10 if QA sample is not within trucks 1-10)

Tests to be performed and their normal frequency; the following, at a minimum, shall be
conducted:

. Mixture Temperature: each of the first five trucks, and each load that is sampled for
QC or acceptance testing.
. Gradation analysis of aggregate (and RAP) stockpiles — one washed gradations per

week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.

Gradation analysis of non-payment sieves

Dust to effective asphalt calculation

Moisture content analysis of aggregates — daily.

Gradation analysis of the combined aggregate cold feed — one per year per mixture.
Bulk specific gravity and absorption of blended material — one per year per mixture.
Ignition Oven calibration — one per year per mixture.

Hot-Bins: one per year per mixture.

. Others, as appropriate.

Procedures for reporting the results of inspection and tests (include schedule).

Procedures for dealing with non-compliant material or work.

Presentation of control charts. The Contractor shall plot the results of testing on individual
control charts for each characteristic. The control charts shall be updated within one
working day as test results for each sublot become available. The control charts shall be
easily and readily accessible at the plant laboratory. The following parameters shall be
plotted from the testing:

. Asphalt cement content.
. Volumetrics (air voids, voids in mineral aggregates [VMAY])
. Gradation values for the following sieves:

- 475 mm (#4).

- 2.36 mm (#8).

- 0.075 mm (#200).
Operational guidelines (trigger points) to address times when the following actions would
be considered:
. Increased frequency of sampling and testing.
Plant control/settings/operations change.
JMF adjustment.
JMF change (See Section .04(a)(1)).
Change in the source of the component materials.
Calibration of material production equipment (asphalt pump, belt feeders, etc.).
Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications,
comes to the attention of either the Contractor or the Engineer, the other party shall be notified immediately,
and the Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately
shall be cause for rejection of material or work by the Engineer.
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(b) Pavement Construction — Process Control.

The Contractor shall perform Quality Control of pavement compaction by testing in-place pavement
with a density gauge or by testing cores extracted from the pavement. The use of the nuclear density gauge
shall conform to ASTM D2950; the use of other density gauges shall be as per the manufacturer’s
recommendations and approved by the Engineer. The Contractor may use any method to select locations for
the Quality Control.

.05 Acceptance Plan.

(a) Material Production — Tests and Evaluations.

The Engineer will conduct acceptance tests. The Engineer will directly base acceptance on the
acceptance test results, the asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of
the acceptance test results to the QC test results. The Engineer may elect to utilize test results of the
Contractor in some situations toward judging acceptance. All acceptance tests shall be performed by qualified
technicians at qualified laboratories following AASHTO or DelDOT procedures, and shall be evaluated using
Quality Level Analysis.

The Contractor shall supply, capture, and mark samples, as directed, from delivery trucks before the
trucks leave the production plant. The sample shall represent the material produced by the Contractor, and
shall be of sufficient size to allow the Engineer to complete all required acceptance tests. The Engineer will
direct the Contractor when to capture these samples, on a statistically random, unbiased basis, established
before production begins each day based upon the anticipated production tonnage. The captured sample shall
be from the Engineer specified delivery truck; if the Contractor visually observes the specified delivery truck
sample and does not want this sample to be sampled and tested for acceptance, that delivery truck will not
be sent to a Department project. The next visually acceptable delivery truck to the Contractor shall be
sampled for acceptance testing.

The first sample of the production day will be randomly generated by the Engineer between loads
0 and 12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots
for the production day. Unacceptable samples may be a basis for rejection of material if the QC plan is not
followed as approved for sample retrieval. If the Contractor wishes to perform parallel tests with the
Engineer, or to capture samples to be retained for possible Dispute Resolution, each of the samples for these
purposes shall be obtained at the same time and location as the acceptance test sample. Either splitting a
large sample or getting multiple samples that equally represent the material is acceptable. The Engineer will
perform all splitting and handling of samples after they are obtained by the Contractor.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three
days, whichever is reached first. If the 2000™ ton target lot size is achieved during a production day, the lot
size shall extend to the end of that production day. The Contractor may interrupt the production of one JMF
in order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
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to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality, and to judge acceptance and the pay adjustment for the material:

AASHTO T312 - Preparing a mixture samples using a gyratory compactor.

AASHTO T166, Method C (Rapid Method) — Bulk specific gravity of compacted samples.
AASHTO T308 — Asphalt cement content.

AASHTO T30 — Aggregate gradations, using samples from the asphalt cement content test.
AASHTO T209 — Theoretical maximum specific gravity.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous
Asphalt Specimens using Vacuum Drying Method

(b) Pavement Construction — Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work using lots.

Prior to paving a road segment, the Contractor shall notify the Engineer of any locations within that
road segment that may not be suitable to achieve minimum (93%) compaction due to existing conditions.
The Contractor shall schedule and hold a meeting in the field with the Engineer in order to discuss all areas
that may potentially be applicable to Table 5a before paving starts. Areas that will be considered for Table
5a will be investigated in accordance to the method described in Appendix B. If this meeting is not held prior
to paving, no areas will be considered for Table 5a. Areas of allowable exemptions that will not be cored
include the following: partial-depth patch areas, driveway entrances, paving locations of less than 100 tons,
areas around manholes and driveway entrances, and areas of paving that are under 400 feet in continuous total
length and/or 5 feet in width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
shall include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the
compaction will be calculated by using the material production lots as referenced in .05 Acceptance Plan
(a) Material Production — Tests and Evaluation and analyzing the compaction results over the individual
days covered in the material production lot. The compaction results will be combined with the material
results to obtain a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.

If arandomly selected area falls within an Engineer approved exemption area, the Engineer will select

one more randomly generated location to be tested per the requirements of this Specification. If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
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as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.5 feet from the newly placed longitudinal joint and 50 feet
from a new transverse joint. If the Contractor chooses to cut companion cores, they shall be located within
one foot of the Engineers cores along the longitudinal direction and in-line with the Engineers cores in the
longitudinal plane.

Exactly at the locations marked by the Engineer, the Contractor shall cut a core, 6 inches in diameter,
through the full lift depth. Cores submitted that are not from the location designated by the Engineer will not
be tested and will be paid at zero pay.

The Contractor shall notify the Engineer prior to starting paving operations with approximations of
the tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer test
personnel within 12 hours of material placement. The Engineer will then have 24 hours to mark the core
locations. After determination of locations, the Contractor shall complete testing within two operational days
of the locations being marked. If the cores are not cut within two operational days, the area in question will
be paid at zero pay for compaction testing.

The Contractor shall provide any traffic control required for the structural number investigation,
sampling, and testing work at no additional cost to the Department.

The Contractor shall cut each core with care in order to prevent damaging the core. The pavement
shall have a maximum temperature of 140°F when cores are cut from it. Immediately upon removal of a core
from the roadway, the Contractor shall adequately label it. The Contractor shall protect the core by supplying
a 6-inch plastic concrete cylinder mold, or an approved substitute, and placing the core in it. If more than one
core is in the same mold, the Contractor shall place paper between them. The Contractor shall attach a
completed QC test record for the representative area to the corresponding core. The Engineer will also
complete a test record for areas tested for the QA report and provide to Materials & Research. At the end of
every production day, the Contractor shall deliver the cores to the Engineer for testing, processing, and report
distribution.

The Contractor shall repair the core hole per Appendix A, Repairing Core Holes in Hot-Mix Asphalt
Pavements. Core holes shall be filled immediately. Failure to repair core holes at the time of coring will
result in zero pay for compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to
evaluate their quality:

. AASHTO T166, Method C (Rapid Method) — to determine the bulk specific gravity of the
cores.

. AASHTO T209 - to calculate the theoretical maximum specific gravity and the density of
the non-compacted mixtures.

. ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous

Asphalt Specimens using Vacuum Drying Method.

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from previous
days production to have an average of five samples. If there are less than five values available, the Engineer
will use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.

.06 Payment and Pay Adjustment Factors.

The Contractor shall include the costs for all materials, labor, equipment, tools, and incidentals
necessary to meet the requirements of this specification in the bid price per ton for the hot-mix asphalt.
Payment to the Contractor for the hot-mix asphalt item(s) will be based on the Contract price per ton and the
pay adjustments described in this specification. The Engineer will determine pay adjustments for the hot-mix
asphalt item(s) based on the Acceptance Plan. The Engineer will determine both a pay adjustment for the
material and a pay adjustment for the pavement construction. Note that the material portion of the total pay
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adjustment is 70 percent and the pavement construction portion is 30 percent. For replaced material or work,
the Engineer will not apply the Pay Adjustment applicable to the material or work replaced; a new Pay
Adjustment will be calculated based on the qualities of the new material. Even if one portion of the pay
adjustment (material or construction) is not applied, the Engineer may apply the pay adjustment to the other
portion. All adjustments (bonus or penalty) shall be paid under this item number in the contract.

(a) Material Production — Pay Adjustment.

The Engineer will determine the material pay adjustment by evaluating the production material based
on the following parameters:

Gradation of the 2.36 mm (#8) sieve.
Gradation of the 0.075 mm (#200) sieve.
Asphalt cement content.

Air void content

Using the JMF target value, the single test tolerance (from Table 3), and the test values, the Engineer
will use the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) — (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):

QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).
For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower
Payment Limit (PL) from Table 2 — Quality Level Analysis by the Standard Deviation
Method. (Use the column for “n” representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).
Calculate the PWL for each parameter from the values located in the previous step:
PWL =PU + PL - 100.
Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 3 for that parameter.
Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.
8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated
PWL.
9. For each lot, determine the final material price adjustment:

N @

Final Pay Adjustment =
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will
be paid to the tenth of a percent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace
the material at no additional cost to the Department. If the PWL of any single material characteristic is below
60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.

The test results from the Engineer on production that is less than 100 tons will be combined with the
two most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is out of the acceptable tolerance for any Materials pay criteria, that sample will be
isolated. For payment purposes, the test result of the out of acceptable tolerance sample will be combined
with the two previous acceptable samples of the same JMF and analyzed per this specification. The material
that is considered out of the acceptable tolerance will only include the material within the represented sub-lot
(i.e., a maximum of 500 tons). If the previous acceptable test result is from the previous production day, only
the material produced on the second production day will be considered out of tolerance. All future sub lots
will not include the isolated test.
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If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change
to the mixture (within the JMF boundaries), and request to have that sample further isolated. If this request
is approved, and the Contractor has made a change, the third load after the change will be tested. If that
sample test result shows compliance with the specifications, the material that is considered out of the
acceptable tolerance will include the material from the previous acceptable test result to the third load after
the initially sampled and tested sample. If the sample does not meet the specification requirements, the
Engineer will no longer accept material. Production may resume when changes have been made and an
acceptable sample and test result is obtained.

Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples

n=3 n=4 n=5 [ n=6 n="7 n=3§ n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
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Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples
n=3 n=4 n=5 [ n=6 n="7 n=3§ n=9
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 3 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sive (19 mm or >) 7.0 0.30
#8 Sieve (12.5 mm or <) 5.0 0.30
#200 Sieve (0.075 mm) Sieve 2.0 0.30
Air Voids (4.0% Target) 1.5 0.10

Table 4 - PWL Pay Adjustment Factors

PWL Pay Adjustment Factor (%)
100 +5
<100 (PWL - 100)

(b) Pavement Construction — Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the
construction of the pavement, based on the following parameter:

. Degree of compaction of the in-place material
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Using the test values for the cores, the Engineer will use the following steps to determine the
pavement construction pay adjustment for each lot of work. Note that the material portion of the total pay
adjustment is 70 percent and the pavement construction portion is 30 percent.

1.
2.

Calculate the average density values from the sublot tests values, to the nearest 0.1 unit.
Calculate the Degree of Compaction:

Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100%.

The average compaction for the sublots shall be averaged together for the compaction level
of the lot. The lots compaction test level shall be averaged to the whole percent.

Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

Determine the pavement construction price adjustment by using the following formula:
Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
>97 -100*
96 -3
95
94
93 +5
92 0
91 -15
90 -25
89 -30
<88 -100*

or remove and replace it at Engineer's discretion

Table 5a: Compaction Price Adjustment Other' Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
>96 -100*
95 2
94 0
93 +3
92
91
90
89 -1
88 -5
87 -15
86 -25
85 -30
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Table 5a: Compaction Price Adjustment Other' Locations

Degree of Compaction (%) Pay Adjustment Factor (%)

84 -100%*
* or remove and replace at Engineer's discretion

! This chart is to be used for areas where the structural value of the area to be paved is less

than 1.75 as determined by the Engineer. See Appendix B — Method for Obtaining Cores for
Determination of Roadway Structure. This chart is applicable to rehabilitation work only; full depth
construction will not be considered for Table Sa.

.07 Dispute Resolution.

Disputes or questions about any test result shall be immediately brought to the attention of the
Contractor and the Engineer. When there is a significant alleged discrepancy regarding the Engineer’s
acceptance test results, the Contractor must claim a dispute within two operational days of the test date. The
following dispute resolution procedures will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

For third party resolution testing, it can be either at another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will
be those samples the Contractor properly captured, labeled, and stored, as described in the second paragraph
of the section of these specifications titled .05 Acceptance Plan, (a) Material Production — Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test
result, the Contractor may ask for the Dispute Resolution sample to be tested. If the Dispute Resolution
sample substantiates the original acceptance test result, the Contractor, after two such Dispute Resolution
samples, will be charged a fee of $125 for all further Dispute Resolution cores that substantiate the acceptance
test result. If the Dispute Resolution sample substantiates the Contractor’s test result, the Contractor will not
be charged a fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used
for the dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.

5/26/11
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Appendix A - Repairing Core Holes in Hot-Mix Asphalt Pavement

Description.

This appendix describes the procedure required to acceptably repair core holes in a bituminous
concrete pavement.

Materials and Equipment.

The following material shall be available to complete this work:

. Patch Material —A DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

. Sponge or other absorbent material — Used to extract water from the hole.

. Compaction Hammer — Shall be mechanical, with a flat, circular tamping face smaller than
6 inches in diameter. The tamping head shall be connected to an electrical, pneumatic, or
gasoline driven tamping device.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water
from re-entering the hole.

Place the patch material in lifts no greater than 3 inches. If the hole is deeper than 3 inches, use two
lifts of approximately equal depths so that optimum compaction is achieved. Make sure that the patch surface
matches the grade of the existing roadway. Make every effort to achieve the greatest possible compaction
Performance Requirements.

The Engineer will judge the patch on the following basis:

. The patch shall be well compacted
. The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.
No measurement or payment will be made for the patching work. The Contractor must gain the

Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for
compaction price adjustments according to Table 5a in this specification. Table 5a is not applicable for new
full-depth pavement box construction. Cores submitted for this process shall be obtained according to the
following process.

1.

Contact Materials & Research (M&R) personnel to determine if information about the area
is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained.
Cores will be turned over to M&R for evaluation.

The contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A — Repairing Core Holes in Hot-Mix Asphalt Pavements.

Cores are to be taken throughout the entire project for the area in question. Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores will
be taken in the center of the lane in question.

Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section. The location of these cores should
be documented and submitted to M&R.

Cores shall be full depth and include underlying materials. If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base. This is determined by augering to the subgrade surface.

The calculations used to determine the structural capacity of the roadway is as follows. If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.
The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate
for aging of the materials. The coefficients used to determine the structural number of an existing pavement

arc:

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16
Surface Treatment 0.10

(Tar & Chip)
GABC 0.14
Concrete 0-0.7*
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* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.
Compressive strengths & ASR analysis are used to determine condition — contact the
Engineer if this situation arises.

Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 0.32
(BCBC)
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25” Type C overlay on 2.25” Type B. Existing roadway is cored and is
shown to consist of 2” HMA on 7 GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2%0.32 = 0.64
GABC 7*0.14 = 0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 2.25%*%0.4 = 0.90
Existing HMA 2%0.32 = 0.64
GABC 7*0.14 = 0.98

2.52
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401752 —- SAFETY EDGE FOR ROADWAY PAVEMENT

Description:

This work consists of the construction of safety edge(s) along bituminous concrete pavement or
P.C.C. pavement in accordance with the details and notes on the Plans and as directed by the Engineer.

Construction Methods:

The safety edge shall not be constructed adjacent to curb or in front of guardrail sections.

In bituminous concrete pavement sections, prior to the construction of the safety edge, the fill or in
situ material at the edge of pavement shall be compacted so that it is level with the top of the pavement, prior
to the final surface overlay.

In bituminous concrete pavement sections, the contractor shall attach a device to the screed of the
paver unit that confines the material at the end of the gate and extrudes the asphalt material in such a way that
results in a compacted wedge shape pavement edge of 32 degrees (+/- 2 degrees). Contact shall be
maintained between the device and the road shoulder surface. The device shall be manufactured so that it can
be easily adjusted to transition at cross roads, driveways and obstructions without stopping the paver unit.
The device’s shape shall constrain the asphalt and cause compaction, as well as increase the density of the
extruded profile.

In bituminous concrete pavement sections, the Transtech Shoulder Wedge Maker, Advant-Edge or
an approved equal shall be used to produce the safety edge. Contact information for these wedge shape
compaction devices is listed below:

Transtech Systems, Inc.
1594 State Street
Schenectady, NY 12304
1-800-724-6306
www.transtechsys.com

or

Advant-Edge Paving Equipment, LLC
33 Old Niskayuna Road

Loudonville, NY 12211
1-814-422-3343
www.advantedgepaving.com

or an approved equal.

In P.C.C. pavement sections, the paver screed shall be modified to provide a chamfer at the end of
the P.C.C. pavement in accordance with the details and notes on the Plans, or as directed by the Engineer.

Method of Measurement:

Safety Edge will not be measured for payment.

Basis of Payment:

The cost associated with the construction of safety edge(s), including but not limited to the wedge
device, preparation and compaction of the fill or in situ material, and placement of the safety edge in
accordance with the Plans and Details shall be incidental to the bituminous concrete pavement or P.C.C.
pavement item being placed.

1/21/2011
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401800 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401802 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401803 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401804 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401805 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401806 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401808 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401809 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS,
PG 64-22

401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG 64-22

401820 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS,
PG 64-22

401821 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING
401822 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING
401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG-64-22, PATCHING

401824 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22, WEDGE
401825 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22, WEDGE

401826 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401827 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401828 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401829 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401830 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401831 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401832 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401833 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401834 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
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401835 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE
STONE)

401836 — THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE
STONE)

401837 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401838 — THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401839 —- THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401840 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401841 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22, (NON-
CARBONATE STONE)

401842 —- THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-
CARBONATE STONE)

401843 —- THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22, (NON-
CARBONATE STONE)

401844 —- THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22, (NON-
CARBONATE STONE)

401845 —- THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22, (NON-
CARBONATE STONE)

401846 — THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-
CARBONATE STONE)

Description:

Warm mix asphalt (WMA) is the generic term used to describe the reduction in production, paving,
and compaction temperatures achieved through the application of one or more of several WMA technologies.

The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 -
401.10, 401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of the QA/QC specification
as defined in item 401699. It is the responsibility of the Contractor to determine all costs associated with
meeting these requirements and to include them in the per ton bids for the various Superpave bituminous
concrete items. The Contractor shall also be aware that the pay adjustment factors in item 401699 will be
applied to the Superpave bituminous concrete payments to determine the bonus or penalty for the item.

Materials:
WMA may be produced by one or a combination of several technologies involving plant foaming
processes and equipment, mineral additives, or chemicals that allow the reduction of mix production

temperatures to within 185°F to 275°F.

Materials for hot-mix, hot-laid bituminous concrete shall conform to the requirements of Subsections
823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard Specifications and the following.

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave PG 64-22, PG 70-22, or PG 76-22
performance grade asphalt, as referenced in the Plans, according to M-320, Table 1 and tested according to
AASHTO PP6 with the following test ranges:
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TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M-320 Per Grade
Original DSR, G*/sin () T-315 1.00 - 2.00 kPa
RTFO DSR, G*/sin () T-315 2.20 - 5.00 kPa
PAV DSR, G*/sin (8) T-315 1400 - 5000 kPa
BBR Creep Stiffness T-313 90.0 - 300.0 kPa
BBR — value T-313 0.300 - 0.440

Substitution of a higher temperature grade will require prior approval by the Engineer.

Recycled Materials:

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall
be controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section. The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program, the mix
design shall be submitted and reviewed by the Engineer.

Mineral Aggregate:

The mineral aggregate employed in the target gradation of the job mix formula (JMF) shall conform
to Section 805 and the following criteria. These criteria apply to the combined aggregate blend.

COARSE AGGREGATE FINE AGGREGATE
DESIGN ANGULARITY! ANGULARITY? CLAY FLAT AND
ESAL’s (% MIN) (% MIN) CONTENT® | ELONGATED*
(MILLIONS) (% - MIN) (% - MAX)
<100MM | >100MM | <100 MM >100 MM
<0.3 55/- -/- - - 40 -
03to<3 75/- 50/- 40 40 40
3to <10 85/80° 60/- 45 40 45
10 <30 95/90 80/75 45 40 45 10
>30 100/100 100/100 45 45 50

'Coarse Aggregate Angularity is tested according to ASTM D5821.
“Fine Aggregate Angularity is tested according to AASHTO TP-33.
’Clay Content is tested according to AASHTO T176.

*Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.
> 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured

faces.
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The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96

Percent Loss, Maximum 40
Soundness, AASHTO T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, AASHTO T112

Percent, Maximum 10
Moisture Sensitivity, AASHTO T283

Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 — “Laboratory Method of
Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.” RAP shall be assigned a
value of 4.0. The Contractor shall supply all polish values to the Engineer upon request.

Mineral Filler:
The mineral filler shall conform to AASHTO M17.

Mixture Requirements:

Mix Design. Develop and submit a job mix formula for each mixture according to AASHTO R35. Each mix
design shall be capable of being produced, placed, and compacted as specified. Apply all mix design
requirements for Superpave to the development of the WMA mix design.

The contractor shall submit a written mix design formula for review and approval at least 30 calendar
days before production. The following information shall be submitted:

1. WMA technology and/or additive information.

2. WMA technology manufacturer’s recommendation for usage.

WMA technology manufacturer’s established target rate for water and additives, the
acceptable variation for production, and documentation showing the impact of excessive
production variation.

WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.
Temperature range for mixing and compacting.

Asphalt binder performance grade test data over the range of WMA additive percentages
proposed for use.

Laboratory test data, samples and sources of all mix components, and asphalt binder
viscosity-temperature relationships.

Nk

*

The contractor shall follow the manufacturer’s recommendation for incorporating additives and
WMA technologies into the mix. The contractor shall also comply with the manufacturer’s recommendation
regarding receiving, storage, and delivery of additives.

Gradation: The FHWA Superpave 0.45 Power Chart with the recommended restricted zone shall be used
to define permissible gradations for the specified mixture. Type C shall be either a No.4 (4.75 mm), 3/8” (9.5
mm), or 1/2” (12.5 mm) Nominal Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the Plans,
the Type C shall meet the 3/8” (9.5 mm) Nominal Maximum Aggregate Size. Type B Hot-Mix shall be the
3/4” (19.0 mm) Nominal Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall
be the 17 (25.0 mm) Nominal Maximum Aggregate Size. Target values for percent passing each standard
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sieve for the design aggregate structure shall comply with the Superpave control points and should avoid the
restricted zone. Percentages shall be based on the washed gradation of the aggregate according to AASHTO
T11.

In addition to the results of the material requirements specified above, the following material
properties shall be provided by the contractor: bulk specific gravity G, apparent specific gravity G,,, and the
absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and AASHTO
T85 and reported to three decimal places along with the specific gravity of the mineral filler to be used, tested
according to AASHTO T100 and reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality
control, or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall
be compacted to N,, Height data provided by the SGC shall be employed to calculate volumetric properties
at N, N, and Ny,

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL N N N
(MILLION ESAL’S) INITIAL DESIGN MAXIMUM
03to<3 7 75 115
3to<30 8 100 160
>30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall

satisfy the volumetric criteria below:

REQUIRED DENSITY N
(% OF THEORETICAL Vvorps IN( %{Nﬁﬁ&%ﬁ)}mmm 14}; oms
DESIGN MAXIMUM SPECIFIC
ESAL’S GRAVITY) NOMINAL MAX. AGGREGATE (MM) A WITH
(MILLION) S(P,gA_LT
NINITIAL NDESIGN NMAX 25.0 19.0 9.5 12.5 4.75 MINIMUM)
03to<3 | <905 65.0 - 78.0
3to< 10
96.0 <98.0 | 125 13.5 15.5 14.5 16.5
10< 30 65.0 -75.0'
< 89.0
> 30
Air voids (V) at N, shall be 4.0% for all ESAL designs. Air voids (V,) at N, shall be a minimum

of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be

73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels >3 million ESALs.
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Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.

Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN | MAX | MIN | MAX | MIN [ MAX | MIN | MAX | MIN | MAX
37.5 MM 100 - - - - - - - - -
25.0 MM 90 100 100 - - - - - - -
19.0 MM - 90 90 100 | 100 - - - - -
12.5 MM - - - 90 90 100 | 100 - 100 -
9.5 MM - - - - - 90 90 100 95 100
4.75 MM - - - - - - - 90 90 100
2.36 MM 19 45 23 49 28 58 32 67 - -
1.18 MM - - - - - - - - 30 60
0.075 MM 1 7 2 8 2 10 2 10 6 12

Note: The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal maximum 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
Aggregates Size

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm
PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria

Air Voids (V) at (%) N,, 2.0 (min)
Air Voids (V,) at Ny, (%) 5.5 (max)

Voids in Mineral Aggregate (VMA) at N,
25.0 mm Bituminous Concrete Base Course -1.2
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix
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Design Evaluation:

The contractor shall furnish a Job Mix Formula (JMF) for review and approval. The Engineer may
elect to evaluate the proposed JMF and suitability of all materials. All materials requested by the Engineer
shall be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon
request. To verify the complete mixture design and evaluate the suitability of all materials, the following
approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 1b. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 1b. (10 kg) of mineral filler; and

254 1b. (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the
percent of maximum specific gravity (% of G,,,) is plotted against the log base ten of the number of gyrations
(log (N)) showing the applicable criteria for N,, N, and N

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G,,,, at N;, VMA at N, VFA at N, Fines to effective asphalt binder (P,,) ratio, and unit weight
(kg/m?) at both N, and N .

Summary of the consensus property standards test results for the design aggregate structure, summary
of the source property standards test results for the individual aggregates in the design aggregate structure,
target value of the asphalt binder content, and a table of G,,, of the asphalt mixture for the four trial asphalt
binder contents determined according to AASHTO T209.

The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized
for this mix.

Construction.

Production Plants. The contractor shall modify their production plant as required by the manufacturer to
introduce the WMA technology. Plant modifications may include additional plant instrumentation, the
installation of asphalt binder foaming systems and/or WMA technology delivery systems, tuning the plant
burner and adjusting the flights in order to operate at lower production temperatures and/or reduced tonnage
Weather Limitations. Place mix only on dry, unfrozen surfaces and only when weather conditions allow

for proper production, placement, handling, and compacting. Even with WMA technologies, the ambient
paving temperature shall be above freezing.

Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of
Bituminous Concrete .05 (b) Pavement Construction - Tests and Evaluations.

Method of Measurement and Basis of Payment:

Method of Measurement and Basis of Payment will be in accordance with Subsections 401.14 and
401.15 of the Standard Specifications.

The item 401699, will define adjustment factor to be applied to the bituminous concrete payments
for bonus or penalty.
1/06/2010
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503501 - CRACK AND JOINT SEALING LESS THAN 3/4" WIDE
503502 - CRACK AND JOINT SEALING 3/4" to 1 3/4" WIDE

Description:

The item shall consist of cleaning and sealing the existing P.C.C. pavement transverse and
longitudinal joints, and pavement cracks in accordance with these specifications, plans, and as directed by
the Engineer.

Materials:

Pourable Sealant: The Sealant shall meet the requirements of ASTM D 3405, Hot-Poured Joint
Sealants. The Appendix of that specification shall be considered as part of this specification. Application for
approval of joint sealant material by the manufacturer shall be submitted to the Department's Materials and
Research Section.

Backup Material/Bondbreaker: The backup material/bondbreaker shall be stitched cotton
piping cord, polyethylene backer rod, or approved equal material that is compatible with the sealant to be used
and capable of withstanding the required sealant application temperature without melting. Back-up material
shall be 25% wider than the nominal width of the joints.

The diameter of the backup material/bondbreaker shall be such that when placed in the joint it will
support the sealant at its design depth, allowing the sealant to achieve the design shape, prevent the sealant
from leaking around and underneath it, and allow the sealant to deform freely when the joint expands and
contracts.

The backer rod shall not be stretched during insertion in the joint. When the bottom of the joint
opening to be sealed is formed by previously installed expansion joint material (such as at concrete patch
locations), a nonreactive adhesive-backed tape shall be inserted in lieu of the backer rod. The tape shall be
1/8 inch (3 mm) wider than the nominal width of the joints.

Sealant Equipment: Proper sealing equipment shall be used for the specific material listed in
accordance with the manufacturers recommendations. The equipment for hot applied sealing compounds
shall be a melting kettle of a double boiler, indirect heating type, using oil as a heat-transfer medium. The
kettle shall have an effective mechanically operated agitator and shall be equipped with a positive
thermostatic temperature control which shall be checked for calibration before commencing. Overheating
shall not be permitted. The hoses and applicator wand shall be insulated. The nozzle of the mechanical
device shall be shaped to fit inside the joint and introduce the sealant between the joint faces.

Construction Methods:

Removal of existing joint sealant, sawing and/or refacing of joints, cleaning, shape factor dimensions,
backup material and sealant installation shall be in accordance with these specifications.

Existing Sealant Removal: Any in-place sealant shall be removed from the joint using a vertical
cutting edge tool; however, V-shape plow tools will not be permitted. A power driven concrete high pressure
water blasting will be permitted.

The sealant shall be removed to the depth required to accommodate any separating and/or backup
material used, and to provide the specified depth for the new sealant material to be installed.

Refacing of Joints: Joints shall be sawed or refaced using a power driven concrete saw with
diamond or abrasive blades to remove all old sealant from the joint faces to expose new clean concrete and,
if required, to cut the joint to the width and depth necessary to provide for an effective shape factor in the
joint sealant.

Cleaning Prior to Resealing: Following all sawing, resawing, or refacing operations, the joint
faces and opening shall be thoroughly cleaned by sandblasting followed by an oil-free air jet to remove all
cuttings or debris remaining on the faces or in the joint opening. The newly exposed joint faces shall be
cleaned by sandblasting. The sandblast joint cleaning operation shall be such that when completed the
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concrete joint surface which is to receive the new joint sealant shall be free of all tar and asphalt, all old
sealant, all discoloration and stain, as well as any and all other forms of contamination of the pore
structure--leaving a clean, dry, newly exposed concrete surface.

Immediately prior to the placement of the backup material and the sealant, the joints shall be cleaned
with a compressed air stream of at least 100 psi (690 kPa) measured at the source.

The air compressors used for the purpose described above must be equipped with traps capable of
removing moisture and oil from the air. Work shall be stopped when there is oil or moisture in the
compressed air. Work shall not resume until suitable adjustments are made and the air stream is found to
be free of such contaminants.

Under no conditions will the Contractor be permitted to place the sealant if there is dust, moisture,
oil, or any other contaminants on that portion of the concrete which is to receive
the joint sealant.

The Contractor shall be responsible for protecting the public from hazard or damage during the
sandblasting and joint cleaning operations. Rigidly supported plywood sheeting or other suitable material
and method used for this purpose shall be subject to the approval of the Engineer.

During all operations, care shall be taken not to damage the subbase, curbs, shoulders, load transfer
devices, or pavement. In the event that such damage occurs, it shall be repaired to the satisfaction of the
Engineer at no expense to the State.

Limits of Joint Preparation: = The work required for the removal of existing joint sealant, widening
and/or deepening of the joint openings, if required, refacing of joint faces, and sandblasting of the joint faces
should proceed at reasonable production rates. The final stages of joint preparation which includes air
pressure cleaning of joints, and placement of separating and/or backup material shall be limited to only that
length of joint that can be resealed during a day's production.

Installation of Pourable Sealant: A copy of the manufacturer's recommendations pertaining
to the heating and application of the sealant shall be submitted to the Engineer prior to the commencement
of work and these recommendations shall be adhered to and followed by the Contractor, with such exceptions
as this specification may require.

At the start of the day's operations special procedures may be necessary in order to achieve a sealant
temperature consistent with this specification. The Contractor shall ascertain from the manufacturer of the
apparatus he is using, the procedures necessary and be able to so execute these procedures prior to his
commencement of joint sealing operations.

The recommended pouring temperature shall be 10 degrees (5.5 degrees) below the manufacturer's
designated Safe Heating Temperature. The allowable variance from the recommended pouring temperature
shall be +10 degrees (+5 degrees).

The first gallon (4 liters) of material to flow out of the applicator wand at the beginning of the day
shall be considered spoil and as such be discarded into a container for proper disposal.

The applicator wand shall be returned to the machine and the material recirculated immediately upon
the completion of each joint sealing.

Sealant compound shall not be placed unless the face of the joint is completely dry, clean and free
of dust, and backup material installed at the required depth to provide a uniform, specified sealant thickness.
Manufacturer's recommendations for application temperature shall be followed, however, the atmospheric
and pavement temperature shall both be at least 50 degrees F (10 degrees C) but not greater than 90 degrees
F (32 degrees C). at the time of application of the sealant. Installation of the sealant shall be such that the
in-place sealant shall be well bonded to the concrete and free of voids or entrapped air. The joints shall be
uniformly sealed in a neat and workmanlike manner, so that upon completion of the work, the surface of the
sealant material shall be 1/4 in. + 1/16 in (6 mm + 1.5 mm) below the adjacent pavement surface. The
Contractor shall "spot up" or refill all low joints before final acceptance. Any excess material on the surface
of the pavement shall be removed and the pavement surface shall be left in a clean condition. Unless
otherwise specified, the period of cure shall be in accordance with the manufacturer's recommendations.
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Vehicular or heavy equipment traffic shall not be permitted on the pavement in the area of the joints during
the curing period.

The sealant shall be placed to conform with the dimensions and shape shown on the Plans and as
specified herein. Any failure of the sealed joint due to lack of adhesion or cohesion of joint material;
improper or unsatisfactory workmanship by the Contractor; or damage by the Contractor's operations or
traffic will be cause for rejection. The joint(s) shall be repaired to the Engineer's satisfaction at no additional
cost to the Department.

After a joint has been sealed, all excess sealant or other residue on the pavement surface shall be
removed. Traffic shall not be permitted over sealed joints until the sealant is tackfree and until debris from
traffic does not imbed into the sealant.

Method of Measurement:

The quantity of crack and joint sealing will be measured as the actual number of linear feet (meters)
of cracks and joints sealed and accepted measured along the crack and/or joint, end to end.

Basis of Payment:

The quantity of transverse and longitudinal cracks and joints cleaned and resealed, measured from
end-to-end shall be paid for at the Contract unit price per linear foot (meter) for "Crack and Joint Sealing Less
than 3/4 in. (19 mm) Wide, and "Crack and Joint Sealing, 3/4 in. to 1 3/4 in. (19 mm to 44 mm) Wide. Price
and payment will constitute full compensation for furnishing and placing hot poured joint sealer as specified
on the Plans or as directed, backup material, for removal and disposal of existing joint sealer, for all joint
resawing and refacing, for sandblast cleaning, airblast cleaning, for all labor, tools, equipment, and incidentals
necessary to complete the item.

11/8/01
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708500 - REPLACING CATCH BASIN GRATES
708504 - REPLACING CATCH BASIN FRAMES

Description:

This work consists of furnishing and installing catch basin (inlet) grates and catch basin (inlet) frames
at the locations shown on the Plans and/or as directed by the Engineer.

Materials and Construction Methods:

The catch basin (inlet) grates and catch basin (inlet) frames shall conform to the materials and the
dimensions Construction Details or as noted in the Contract Plans. The Contractor shall make field
measurements to determine the exact sizes of the grates and frames prior to placing order; and make necessary
masonry adjustment to accommodate the prescribed frames. All existing grates and/or frames conforming to
the requirements of the Standard Construction Details shall be left in place, or reused after making necessary
masonry adjustment. The cost of adjustment to match proposed grades as indicated on the Plans and/or as
directed by the Engineer, shall be included in the cost of the item 708504.

Method of Measurement:

The quantity of grates and/or frames replaced will be measured as the actual number of each, installed
and accepted.

Basis of Payment:

The quantity of grates and/or frames replaced will be paid for at the Contract unit price per each.
Price and payment will constitute full compensation for furnishing, hauling, installing, making necessary
masonry adjustment, for all labor, tools, equipment, and incidentals to complete the job.

Also included in the unit bid price shall be the payment for transporting the old grates, and/or old
frames, to the Department's District Maintenance Yard as specified on the Plans, or as directed by the
Engineer.

8/28/01
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735521 - MULCHING, BONDED FIBER MATRIX EROSION CONTROL BLANKET

Description:

This work consists of ground preparations, furnishing and installing bonded fiber matrix blanket, in
accordance with these specifications, materials and details on the Plans and as directed by the Engineer.

Materials:

The erosion control blanket shall be bonded fiber matrix. The bonded fiber matrix shall be
hydraulically applied product which upon drying shall adhere to the soil in the form of a continuous 100%
coverage biodegradable erosion control blanket. The bonded fiber matrix shall be comprised of long strand
wood fibers held together by a bonding agent which, upon drying, becomes insoluble and non-dispersible.

The binder shall not dissolve or disperse upon rewetting. The matrix shall have no holes greater than
0.04” (1 mm) in size. The matrix shall have no gaps between product and soil. The matrix shall have water
holding capacity of 1.2 gallons per pound of matrix (1000 g per 100 g of matrix). The matrix shall have no
germination or growth inhibiting factors and shall not form a water impervious crust. The matrix shall be
composed of materials that are 100% biodegradable and are beneficial to plant growth.

For approval the Contractor must demonstrate satisfactory performance of the material on a test plot
at least one week prior to use. In lieu of a test plot, previous satisfactory use of the material on other
Department projects may be used as a basis of approval.

Construction Methods:

The area over which the bonded fiber matrix is to be applied shall first be spread with topsoil, seeded,
and fertilized as shown on the Plans or directed by the Engineer.

The bonded fiber matrix shall be installed at a rate of 3000 pounds per acre (3360 kg per hectare) by
certified applicators according to manufacturers instructions, utilizing standard hydraulic mulching
equipment. The bonded fiber matrix requires 24 hours of dry weather to cure. No application will be
permitted if rain is anticipated within 24 hours.

Method of Measurement:

The quantity of erosion control blanket will be measured in square yards (square meters) of actual
surface covered along the surface of the treated area.

Basis of Payment:

The quantity of erosion control blanket will paid for at the Contract unit price per square yard (square
meter). Price and payment will constitute full compensation for ground preparation, furnishing and installing
all materials, labor, equipment and other incidentals necessary to complete the work.

11/28/01
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744500 - CONDUIT JUNCTION WELL, TYPE 6, 17" x 30" PRECAST POLYMER CONCRETE
744506 - CONDUIT JUNCTION WELL, TYPE 7, 36" x 60" PRECAST POLYMER CONCRETE
744507 - CONDUIT JUNCTION WELL, TYPE 8, 30" x 48" PRECAST POLYMER CONCRETE
744509 - CONDUIT JUNCTION WELL, TYPE 10, 24" x 36" PRECAST POLYMER CONCRETE
744520 - CONDUIT JUNCTION WELL, TYPE 1, 20" x 20" PRECAST CONCRETE
744523 - CONDUIT JUNCTION WELL, TYPE 4, 20" x 42 152" PRECAST CONCRETE
744524 - CONDUIT JUNCTION WELL, TYPE 5, 24" x 16" PRECAST CONCRETE

Description:

This work consists of supplying, constructing and installing conduit junction wells. Types 1, 4 and
5 are precast concrete and Types 6, 7, 8 and 10 are precast polymer concrete. Sizes shown for precast
concrete junction wells represent inside dimensions, while those listed for precast polymer concrete junction
wells are outer dimensions.

Materials:

Concrete shall conform to Section 812, Class B of the Standard Specifications.

Castings shall conform to Section 708.05 of the Standard Specifications.

Frames and lids shall be in accordance with Sections 708 and 744 of the Standard Specifications.

Types 6, 7, 8 and 10 are precast polymer concrete stackable boxes with no base.

Precast polymer concrete is reinforced by heavy-weave fiberglass with a compressive strength of
9,000-15,000 psi (62 - 103 MPa), impact energy of 30-72 ft. Ibs. (40 - 98 N-m) and a tensile strength of 800-
1,100 psi (5.6 - 7.6 MPa). Precast polymer concrete should be tested according to the requirements of ASTM
Method D-543, Section 7, Procedure 1 for chemical resistance.

All precast polymer concrete covers shall be the heavy-duty type with a design load of 15,000 Ibs.
(6.8 tonnes) over a 10" (255 mm) square. The coefficient of friction should be greater than 0.5. The precast
polymer concrete cover logo shall bear the inscription "DelDOT" (Types 6, 8, and 10) or "DelDOT TRAFFIC
FIBER OPTICS" (Type 7).

Construction Methods:

The conduit junction well shall conform to the dimensions shown on the Standard Construction
Details, in these specifications, or on the manufacturer’s specifications and shall be built so as to ensure that
the cast iron frame and lid or polymer concrete box and cover are set level with the surrounding surface when
constructed within pavement, sidewalks, etc., and set above grade and graded to drain away from the junction
well when constructed in unpaved areas. More than one conduit may extend into the well and shall conform
to the dimensions shown on the Standard Construction Details or these specifications. A stone base shall be
built for all types of junction wells.

Method of Measurement:

The quantity of junction wells shall be the actual number of conduit junction wells by type, which
are supplied, constructed, complete in place, and accepted, including frames and lids or precast polymer
concrete covers and stone base. Frames and lids or precast polymer concrete covers must be installed prior
to acceptance of this item.

Payment for all conduits extending into the junction well shall be included in the items for conduit
installation.

The length of ALL conduits within a junction well shall conform to the Standard Construction Details
or as directed by Engineer. Payment for cutting existing conduit as directed by Engineer, where a junction
well is replaced with a larger type of junction well is included in the bid price. The removal and replacement
of cables within the conduits to be shortened shall be handled under other items of this contract.
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Basis of Payment:

Payment for conduit junction wells as measured above shall be made at the Contract unit price per
each junction well of the type indicated, completely installed and constructed, including excavation and
backfilling. Price and payment will constitute full compensation for all labor, equipment, tools, and
incidentals required to complete the work.

01/29/03
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744525 - REMOVAL OF EXISTING JUNCTION WELL

Description:

This work consists of removing a Type 1, Type 2, Type 3, Type 4, Type 5, Type 6, Type 7, Type 8,
or Type 10 conduit junction well presently in place and returning it to the Department at the Dover Sign Shop.

Construction Methods:

The conduit junction well shall be removed in a manner as to not damage the junction well, frame
and lid, or precast polymer concrete cover. The conduits that enter into the junction well shall be abandoned
and capped off or connected together as directed by the Engineer. Removal of cables that enter into the well
and any conduit used to tie into existing conduits, shall be paid under a separate item.

The areas left open after removal of the junction well shall be backfilled with Type C borrow or
suitable fill material as directed by the Engineer. The fill shall be tamped in 6 inch (150 mm) lifts, graded,
top soil placed (6 inch (150 mm) minimum) seeded and mulched.

Method of Measurement:

The quantity of junction wells to be measured under this item shall be the actual number of junction
wells removed and returned to the Department at the Dover Sign Shop. Excavation around junction well to
remove it and the backfilling of the area where junction well was removed are to be included in this price.

Backfill material will be paid for separately if required and as directed by the Engineer.

Any extra conduit used to reconnect the conduits that entered the well are to be paid for under another
item of this contract.

Basis of Payment:

The number of junction wells removed, as determined above, shall be paid for at the Contract unit
price bid per each. Price and payment will constitute full compensation for all labor, equipment, tools, and
incidentals required to complete the work.

01/15/03
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745520 - SUPPLY OF 4" SCHEDULE 40 HDPE CONDUIT
745521 - SUPPLY OF 4" SDR-13.5 HDPE CONDUIT
745522 - SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT
745523 - SUPPLY OF 4" SCHEDULE 40 PVC CONDUIT
745524 - SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT
745525 - SUPPLY OF 4" GALVANIZED STEEL CONDUIT
745526 - SUPPLY OF 3" GALVANIZED STEEL CONDUIT
745527 - SUPPLY OF 2 1/2" GALVANIZED STEEL CONDUIT
745528 - SUPPLY OF 2" GALVANIZED STEEL CONDUIT
745529 - SUPPLY OF 1 1/2" GALVANIZED STEEL CONDUIT
745530 - SUPPLY OF 1" GALVANIZED STEEL CONDUIT
745531 - SUPPLY OF 3/4"" GALVANIZED STEEL CONDUIT
745532 - SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT
745533 - SUPPLY OF 2 1/2" SCHEDULE 40 PVC CONDUIT
745534 - SUPPLY OF 2" SCHEDULE 40 PVC CONDUIT
745535 - SUPPLY OF 1 1/2" SCHEDULE 40 PVC CONDUIT
745536 - SUPPLY OF 3/4" ALUMINUM RIGID CONDUIT
745537 - SUPPLY OF 3/4" FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT
745538 - SUPPLY OF 1 1/2" FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT
745539 - SUPPLY OF 2" NONMETALLIC POLE RISER SHIELD
745540 - SUPPLY OF 3" NONMETALLIC POLE RISER SHIELD
745541 - SUPPLY OF 4" NONMETALLIC POLE RISER SHIELD

Description:

This work consists of supplying a conduit or shield, of the type required and as specified in the
contract documents or as directed by the Engineer.

Materials:
All conduits shall be UL listed and nonmetallic pole risers shall be Rural Utility Service (RUS) listed.

4" (100 mm) high density polyethylene (HDPE) schedule 40, or SDR-13.5 smooth wall conduit with
permanently pre-lubricated lining, meeting ASTM D247, ASTM D3035 and NEMA TC7 specifications.

4" (100 mm) through 1-1/2" (38 mm) schedule 40 or 4" (100 mm) through 3" (75 mm) schedule 80
rigid polyvinyl chloride (PVC) conduit, meeting Commercial Standard CS-272-65 (PVC), ASTM D-1785
and U.C. Standard 651 specifications.

4" (100 mm) through 3/4" (19 mm) rigid galvanized steel conduit meeting National Electric Code
2002, Article 344.

3/4" (19 mm) aluminum rigid conduit meeting National Electric Code 2002, Article 344

3/4" (19 mm) and 1-1/2" (38 mm) liquidtight flexible metallic conduit meeting National Electric
Code 2002, Article 350.

2" (50 mm), 3" (75 mm), and 4" (100 mm) nonmetallic pole riser shield with belled ends meeting
NEMA TC-19 specifications.

In addition to any normal markings provided by the manufacturer, HDPE and PVC conduit shall have
the following longitudinally printed on it in white letters: "DelDOT Traffic Fiber Optic Cable."

Method of Measurement:

The quantity of conduit or shield will be measured as the number of linear feet (meters) of conduit
or shield supplied and accepted. The length of liquidtight flexible metallic conduit shall be measured
including all fittings; no additional request for payment will be accepted based upon liquidtight fittings of 90-
degrees, 45-degrees, straight, or swivel.
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The length of any conduit that is reduced or divided (with a junction box or conduit body) shall be
measured as part of the larger conduit. The nonmetallic pole riser shield length shall include any adapter
required.

Basis of Payment:

The quantity of linear feet of conduit or shield will be paid for at the Contract unit price per linear
foot (meter). Price and payment shall include full compensation for all materials and labor, and incidentals
including fittings and bushings, necessary to complete the item.

08/18/09

47



Contract No. T201206301.01

745542 - INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT - DIRECTIONAL
BORE
745543 - INSTALLATION OF CONDUIT UNDER EXISTING PAVEMENT - OPEN CUT
745544 - INSTALLATION OF CONDUIT IN UNPAVED TRENCH

745545 - INSTALLATION OF CONDUIT ON WOOD POLE
745546 - INSTALLATION OF CONDUIT ON STRUCTURE

745547 - INSTALLATION OF ADDITIONAL CONDUITS IN TRENCH OR OPEN CUT

PAVEMENT
745548 - INSTALLATION OF ADDITIONAL CONDUITS IN DIRECTIONAL BORE

Description:

This work consists of installing trade sized rigid galvanized, PVC or HDPE conduit with all necessary
fittings, under existing pavement either by directional bore or open cut, in unpaved trench, on wood pole, or
on structure other than bridge or overpass. Installation of additional conduit in trench or open cut pavement
or in a directional bore shall also be covered under this item.

The structure can be sign structure, tower, building or other type of structure. Installation of conduit
on a bridge, highway and railroad overpass is not included in this payment item, and shall be covered under
other items of these specifications.

The Contractor shall be responsible for correcting any existing conduit which is disturbed during
installation.

Materials:

Weatherhead for galvanized or PVC conduit.

Insulated grounding bushing with knockouts.

Condulets for conduit sizes.

Anchors.

One hole conduit hangers: Steel City Series 6H or 6H-B, Grainger Industrial Supply Item # 6XCXX,
Dale Electric Supply Co.- Conduit Hangers, Arlington Industries - Pipe Hangers Series 2000 or 2200,
Raco/Hubbell Inc. - Conduit Hangers or Approved Equal.

End caps.

LONG sweep sections for conduit sizes.

Construction Methods:

The Department has the right to reject any installation method proposed for a given work site. PVC
shall not be installed under existing pavement unless it is on a continuous roll or with the Engineer’s written
approval.

Conduit installed underground shall be installed in a straight line between terminal points. In straight
runs, junction well spacing shall be no more than 900 feet (275 m) for fiber optic conduit or no more than 300
feet (90 m) for copper conduit, or as directed by the Engineer. If bends are required during installation, they
must be sweeping bends. The Engineer will be consulted before any bends are installed to ensure that the
proper arc is provided.

Conduit shall have a minimum cover as measured from the finished grade of 24 inches (600 mm) and
a maximum cover of 48 inches (1.2 m).

The opening shall be filled half way with the cover material, and tamped down firmly before filling
in the remainder of the opening. Additional lifts shall be used as required to install the warning tape at the
specified depth. All cover material shall be free of rocks, debris, vegetation or other deleterious material that
may damage the conduit. An underground utility warning tape shall be installed as specified in this section
and the remainder of the fill shall be added, tamping down the top layer.

Conduit not terminated to a base or in a junction well shall be terminated 2 feet (600 mm) beyond
the edge of the pavement unless otherwise directed by the Engineer, and properly capped. Tape is NOT an
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approved method. Conduit shall not extend more than 3 inches (75 mm) inside a junction well. See Standard
Construction Details for typical methods of termination.

All underground conduits shall be marked in the ground with a warning tape. The marking tape shall
be buried directly above the conduit run that it identifies, at a depth of approximately 12 inches (300 mm)
below final grade. The tape identifying ALL conduits shall be at least 6 inches (150 mm) wide, and have a
minimum thickness of 3 mils and 500 percent elongation.

The color of the warning tape identifying fiber optic cable should be bright orange (preferably
AULCC orange), and shall read "WARNING - OPTICAL CABLE" or other wording approved by the
Engineer that conveys the same message. The color of the tape identifying all other cables shall be bright
red, and shall read "WARNING—BURIED ELECTRIC BELOW" or other wording approved by the
Engineer that conveys the same message.

Using conduit tools, rigid metallic conduit shall be cut, reamed, and threaded. The thread length shall
be as necessary to ensure that the sections of conduits when screwed into a coupling and tightened correctly
will butt together and the joint will be watertight.

A three-piece threaded union, as approved by the Engineer, shall be used to join two threaded lengths
of conduit in the case where a standard coupling will not work. A threaded union shall not be used in a
conduit run that is to be driven. At no time is a threadless coupling or a split-bolt coupling to be used for
direct buried conduit.

All lengths of HDPE conduit shall be connected with irreversible fusion couplings. Mechanical and
removable couplings will not be accepted.

All lengths of PVC conduit shall be connected by one conduit end fitting inside the flared end of the
other conduit section. If this is not possible, then a coupling may be used. Regardless of how connection is
made, all joints shall be sealed with the appropriate epoxy to ensure that the two conduit pieces bond to one
another to form a solid waterproof link.

Using conduit tools, the conduit shall be cut and prepared. If approved by the Engineer, a coupler
module may be used where conduit segments do not align properly to allow the flared end of one conduit
segment to mate with the normal end of the other segment.

Sealed end caps (with knockouts if empty) shall be placed on the ends of all conduits by after
compressed air has been used to clear all foreign matter.

If not already pre-installed by the manufacturer, a polyester or polypropylene pulling rope or tape
(fish wire) with a minimum rated strength of 1250 pounds (5560 N) shall be installed in each conduit for
future use. In instances where the Contractor installs the cable, the fish wire may be eliminated.

Installation Of Conduit Under Existing Pavement - Directional Bore:

Directional bore shall be used for installation of conduits under existing pavement with a conduit
diameter not less than 1-1/2" (38 mm). The size of a bore shall not exceed the outside diameter of the conduit
by more than 1 inch (25 mm). If it does, cement grout shall be pumped into the void.

Installation Of Conduit Under Existing Pavement - Open Cut:

Installation by cutting a slot in the existing pavement with masonry saw shall be used for conduits
not less than 1-1/2" (38 mm) diameter. The Engineer must first approve all open cutting of roadways. The
minimum size of open cut for a paved roadway shall be 18 inches (450 mm). The Contractor shall be
responsible for the removal of all cut pavement and the replacement and correction of any damaged pavement
once the conduit(s) are installed.

Installation Of Conduit In Unpaved Trench:

Trenching or other approved method shall be used for installation of conduit in unpaved trench or
under new pavement. Backfill in conduit trenches shall be compacted thoroughly as it is being placed. At
the discretion of the Engineer, sod, that must be removed for the placement of conduit, shall either be
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removed by the use of an approved sod cutter and then replaced or 6 inches (150 mm) of topsoil shall be
placed and the surface seeded in accordance with Section 734001 - Seeding. In areas where new pavement
is to be placed or in areas where total reconstruction is taking place, sodding or seeding may not be required
by the Engineer.

Installation Of Conduit On Wood Pole:

Conduit installed on wood pole shall be installed in a straight vertical line. The conduit shall be
attached to the wood pole with 2 hole straps spaced not more than 36 inches (1 m) apart with the top-most
strap being 12 inches (300 mm) from the weatherhead and the lower-most being 12 inches (300 mm) from
the condulet. A weatherhead matching the diameter of the conduit shall be installed on the upper end of the
conduit. A condulet of the same size as the conduit being installed, but not smaller than 2 inches (50 mm)
shall be placed 48 inches (1.2 m) above finished grade. Install two, 2 hole straps of the proper size, evenly
spaced below the condulet. Nonmetallic pole risers (U-guard) shall be installed on wood poles to allow
interduct to be connected directly to messenger cable. The underground conduit shall be as close to the base
of the pole as possible. If the nonmetallic pole riser is not the same size as the conduit, an adapter shall be
used at no additional cost to the Department. The nonmetallic pole riser shall be attached to the wood pole
with 1/4" (6 mm) x 1-1/2" (38 mm) galvanized lag bolts with washers. Lag bolts will be used every 36 inches
(1 m) on BOTH sides of the nonmetallic pole riser, and in the top most and bottom most set of slots.

Installation Of Conduit On Structure:

Conduit installed on structure shall consist of drilling anchors into concrete, brick, stone, steel or
wood and mounting the conduit with the proper clamps or hangers. The conduit shall be attached to the
structure by use of one-hole conduit hangers and approved anchors not more than 36 inches (1 m) apart. Any
90-degree turns in the conduit run shall be accomplished by placing the proper size and type sweeping bends
for the application needed.

Installation Of Additional Conduit In Trench Or Open Cut Pavement:

In the case of slotted or trenched installations, the Contractor shall install additional conduits at the
same time as the initial installation. The Engineer shall indicate the quantity of conduits to be installed during
a build. Additional conduits may be stacked one on top of the other, side by side or in a matrix. The
orientation shall be at the Contractor’s discretion, but conduits shall not twist around one another or be
allowed to deviate from straight line paths except in the case of bend installations. Conduits installed at the
same time in the same trench or slot shall remain oriented the same in relation to one another throughout the
conduit run.

Installation Of Additional Conduits In Directional Bore:

In the case of a directional bore that more than one conduit shall be installed, the Contractor shall,
at the same time as the initial installation, install one (1) or more additional conduits. The Engineer shall
indicate the quantity of conduits to be installed during a build. The additional conduits may be stacked one
on top of the other, side by side or in a matrix. The orientation shall be at the Contractors discretion, but
conduits shall not twist around one another or be allowed to deviate from straight line paths except in the case
of a gentle bend. Conduits installed at the same time, in the same bore shall remain oriented in the same
relation to one another throughout the conduit run.

Method of Measurement:

The quantity of conduit installed as specified, shall be measured as the number of linear feet (meters)
of conduit installed as specified, complete in place, and accepted.

The length of conduit installed under existing pavement by a directional bore shall be measured along
the path of the bore from the point that cannot be trenched to the point that trenching can resume. The length
of conduit installed by cutting a slot in the existing pavement, in unpaved trench or under new pavement, on
wood pole, or on structure shall be measured along the conduit.
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Basis of Payment:

The quantity of conduit will be paid for at the Contract unit price per linear foot (meter). Price and
payment shall include full compensation for all materials and labor, topsoil and seed if needed, and
incidentals necessary to complete the item.

6/6/11
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745551 - REMOVAL OF CONDUIT FROM WOOD POLE

Description:

This work consists of removing trade sized conduit with all necessary fittings from a wood pole.

Construction Methods:

The conduit may be rigid galvanized, aluminum, PVC or HDPE type, or nonmetallic pole riser in a
wide range of sizes. The conduit and all straps, nails, and/or lag screws shall be removed in a manner so as
not to damage or disturb the pole, or surrounding conduits. All materials shall be properly disposed of in a
legal manner.

Method of Measurement:

The quantity of conduit removed will be measured as the number of linear feet (meters) of conduit
completely removed in an acceptable manner.

Basis of Payment:

The quantity of conduit removed will be paid for at the contract unit price per linear foot (meter).
Price and payment will constitute full compensation for all labor, equipment, tools, and incidentals required
to complete the work.

01/15/03
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746774 - SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE

Description:

This work consists of sawing a cut in existing pavement, furnishing and installing loop detector wire
in the saw cut and sealing the saw cut with an approved sealer, in accordance with the Standard Details,
these specifications, or as directed by the Engineer.

Materials:

The loop detector wire shall be a shielded four-conductor controlled capacitance cable with
conductors twisted 6 turns per foot and enclosed in an aluminized polyester shield within a polyethylene
jacket, rated to 600 volts. The interior of the cable is filled with a water blocking material. The four
conductors are AWG # 18 stranded copper with color-coded polypropylene insulation. Color rotation is
black, red, white, and green. The loop detector wire shall have an UV stable high-density polyethylene outer
cover that is chemical resistant and waterproof with a wall thickness of 0.032 inches (0.8 mm). The cable
shall have a temperature tolerance range of -65 to +176 degrees Fahrenheit (-54 to +80 degrees Celsius).
Outside diameter of the cable is 0.25 inches (6 mm).

Flexible embedding sealer shall be a cold poured, resilient type epoxy joint sealer, Bondo P-606 or
Duracote - D115 for concrete or asphalt pavement or E-Poxy Industry 36-1 for concrete or E-Poxy
Industryl1-1 for asphalt pavement, or approved equal.

A sealer accelerant or retarder may be added at the discretion of the Contractor.

3/8" (10 mm) closed cell foam backer rod

Construction Methods:

The saw cut shall be 1/4" (6 mm) wide and 3" (76 mm) deep. It shall be cut in the directions and
sizes specified on the Standard Details or as directed by the Engineer. Contractor shall remove sharp edges
in the saw cut and round the corners.

The saw cut shall be blown out with compressed air to remove all dust, water and particles of loose
material.

A 3/8" (10 mm) backer rod will be placed into the bottom of the saw cut. The loop detector wire will
then be installed using blunt tools so as to prevent damage to the polyethylene outer cover. One end of a loop
detector wire shall be tagged to indicate start ("S"). All loop detector wires shall be laid in saw cuts in a
clockwise rotation beginning with "S". The Engineer may require a High Voltage Ground Test with a 500
VDC megger after the loop detector installation is complete and prior to sealing saw cuts. If the resistance
to ground is less than 100 megohms, this work will be rejected. Loop detectors also should be checked for
continuity between the four conductors with an ohm-meter. If there is any resistance between colors or there
is an open flow from color to color, this work will be rejected.

A sealer and sealer accelerant or retarder (if necessary) shall be applied in accordance with the
manufacturer's directions and protected from traffic until it has set. A minimum of 1 inch of sealer shall be
installed on top of the loop detector wire.

Two loop detector wires shall be installed in a saw cut from the loop to the edge of the road. These
two wires shall then extend from the end of the saw cut to a junction well (see Standard Details). Wires shall
be parallel and taped every 12" (305 mm) to 18" (457 mm) from the end of the saw cut to a junction well. A
conduit may need to be installed between the end of the saw cut and junction well as directed by the Engineer.
In this case the loop detector wire shall be installed in the conduit.

The loop detector wire shall be continuous and without splices from the junction well, through the
saw cuts and conduit (if any).
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Method of Measurement:

The quantity of loop detector wire to be measured under this item shall be the number of linear feet
(meters) of saw cut in which loop detector wire is installed, sealed, tested, and accepted.

The additional loop detector wire needed beyond the saw cut to reach the junction well and sealer
accelerant or retarder shall be incidental to this item and there shall be no separate measurement or payment.
Any required conduit will be paid under a separate item.

Supply and installation of the conduit from the end of the saw cut to the junction well shall be
covered under other items of this Contract. Installation of the loop detector wire in this conduit shall be
incidental to this item and there shall be no separate measurement or payment.

Splicing of the loop detector wire to a lead-in cable in a junction well shall not be covered under this
item and shall be paid separately under another item of this Contract.

Basis of Payment:

The quantity of detector wire supplied and installed will be paid for at the Contract unit price per
linear foot (meter) of sawcut. Price and payment shall constitute full compensation for furnishing and placing
all materials including loop detector wire, backer rod, sealer, labor, equipment, tools, and incidentals
necessary to complete this item.

5/7/10
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746776 - LOOP DETECTOR SPLICE

Description:

This work consists of splicing a loop detector wire to a loop detector lead-in cable ("home run").
Materials:

Soldering iron

Rosin core solder

3/16" (5 mm) heat shrink tubing

Splicing kit

Vinyl tape — black, white, red, green, yellow, and blue

Construction Methods:

Each conductor to be spliced shall have sufficient wire jacket removed, with wire strippers or other
approved tool, to expose 1/2 inch (13 mm) of the copper conductor. The use of any tool that might nick the
conductor or cut a strand of wire is specifically prohibited.

Each conductor not to be spliced shall be inspected and trimmed as necessary to ensure that the
copper conductor does not extend beyond the insulation.

When splicing a loop detector wire to a lead-in cable, the two ends of the loop detector wire forming
one loop shall be spliced first. The method of splicing the two ends of the loop detector wire forming one
loop is described below:

Splice the green, red and black conductors of start end ("S" or "In") of the loop detector wire to the
white, green and red conductors of the finish end ("F" or "Out") of the same wire as follows:

- Green of "S" to White of "F"

- Red of "S" to Green of "F"

- Black of "S" to Red of "F"

A maximum of two loops shall be spliced to one loop detector lead in cable. The method of splicing
two loops (Loop 1 and Loop 2) to a loop detector lead in cable is described below:

1. Splice Loop 1 "S" White to a lead in cable White and Loop 1 "F" Black to a lead in cable
Black.

2. Splice Loop 2 "S" White to a lead in cable Green and Loop 2 "F" Black to a lead in cable
Red.

Conductors to be soldered shall be placed side by side with the exposed copper aligned. The copper
shall then be twisted clockwise with pliers until a good mechanical connection is effected. The splice shall
be coated with flux, heated with a soldering iron, and soldered in a manner, which minimizes insulation
damage. After each soldered connection is completed, it shall be properly insulated with heat shrink tubing.

After the electrical and mechanical connection is completed and before the splicing kit is applied, a
test shall be made by the Contractor to ensure that all circuits are complete. A splicing kit shall be installed
as per manufacturer's instructions. A communication test will be performed at the cabinet by the Department
technician after the splicing kit is applied. The Department will be notified of the test results. If the
communication test fails the Contractor shall remake the splice at his own expense.

Each loop detector lead-in cable shall be identified with a distinctive band(s) at each end of the run.
Additionally the loop "number" will be identified. Based upon direction of travel, the loop will be identified
from left to right, closest to stop bar to furthest away, by a distinctive number of colored bands. System loops
will also have a white band AFTER the color band. The following colors will be used as the distinctive band
to denote direction of travel:
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North Bound ---  RED

East Bound ---  GREEN
South Bound ---  YELLOW
West Bound ---  BLUE

If a splice is found to be faulty within 90 calendar days of installation, it shall be the Contractor's
responsibility to remake the splice at his own expense.

Method of Measurement:

The quantity of splices shall be measured as the number of loop detectors connected to a lead-in cable
in accordance with these specifications, complete in place, and accepted. Splicing the "S" end to the "F" end
of the loop detector wire forming one loop shall not be considered a separate loop detector splice.

Basis of Payment:

The quantity of splices installed will be paid for at the Contract unit price per each. Price and
payment will constitute full compensation for all materials, labor, equipment, tools, and incidentals required
to complete the work.

05/07/10
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746843 - POLE BASE TYPE 1
746844 - POLE BASE TYPE 2
746845 - POLE BASE TYPE 2A
746846 - POLE BASE TYPE 2B
746847 - POLE BASE TYPE 3
746848 - POLE BASE TYPE 3A
746849 - POLE BASE TYPE 3B
746850 - POLE BASE TYPE 4
746851 - POLE BASE TYPE 5
746852 - POLE BASE TYPE 6

Description:

This work consists of constructing and furnishing round or square pole bases Types 1, 2, 2A, 2B, 3,
3A, 3B, 4,5, and 6 for poles in accordance with the Standard Construction Details and at locations as directed
by the Engineer.

Materials:
The concrete for pole bases shall conform to Section 812, Class B.

Bar reinforcement shall meet the requirements of Section 603 Grade 60.

Ground rods shall be copper clad, approved by the Underwriter's Laboratory and be supplied with
approved clamps for connecting the grounding conductor to the rod.

Conduit for sweeps shall meet the requirements for galvanized rigid steel conduit in Section 745.

Anchor bolts will be supplied by the same entity that supplies the poles. This is the case for all poles
types, with the exception of Type 4. For Type 4, drop-ins are used for breakaway and the Contractor will
supply the anchor bolts for Type 4. The anchor bolts and nuts for Types 5 and 6 shall not be hot-dipped
galvanized and these anchor bolts and nuts shall meet the requirements of AASHTO M 314. Anchor bolts
shall have a minimum yield strength of 55,000 psi (380,000 kPa).

Construction Methods:

The bases shall conform to the dimensions as indicated on the Standard Construction Details. A
ground rod shall be installed as shown. A minimum of 8 feet (2.5 m) of the ground rod must be driven into
undisturbed soil.

If a utility or a right-of-way conflict is found when a Type 2 or Type 3 base is specified in the Plans,
an alternate base of equivalent strength may be used as directed by the Engineer. A Type 2 base has two
equivalents, namely Types 2A and 2B. A Type 3 base has two equivalents, namely Types 3A and 3B.

Though the contract calls for the use of a round pole base, the Contractor may use a square base at
its discretion.

The end of the conduit sweeps in the ground shall be extended outside the concrete and any forms
or sheeting by 12 inches (300 mm) and capped or connected to the existing conduit. If the conduit is to be
capped underground for future use, it must be sealed with a galvanized threaded conduit plug. Tape is NOT
an approved conduit plug. The location of the conduits shall be marked on the base with arrows drawn in
the wet concrete within 6 inches (150 mm) of the outer edge.

Excavation for the pole bases may not exceed the dimension of the foundation by more than 12 inches
(300 mm) in any one direction. If a form is used in the excavation more than 18 inches (450 mm) below the
ground surface, it is necessary that the area between the form and excavation be filled and tamped on all sides
in layers not to exceed 6 inches (150 mm).

Where a pole base is to be placed in existing concrete pavement such as a sidewalk, the concrete shall
be saw cut in a square pattern or removed to the nearest joint. In other pavement material, a round hole may
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be cut using an appropriate tool. Any damage to the existing pavement shall be repaired at the Contractor's
expense and shall meet the approval of the Engineer. Any removal or replacement of any type of pavement
under this item shall be an incidental cost to this item.

The bases shall be edged and have a broom finish.

Where water or highly unstable material is encountered during the excavation for the pole base, pole
base sheeting may be required and the following steps shall apply:

1. The condition exists in the upper half of the excavation. Stop all work until the Bridge Design
Section reviews the condition.

2. The condition exists below the upper half of the excavation:
a. For a proposed Type 4 Base, increase the depth to 4 feet (1.2 m).
b. For a proposed Type 5 Base, substitute a Type 1 Base.
c. For a proposed Type 1, 2, or 3 Pole Base, substitute a Type 3A Pole Base for all but a Type

3B Pole Base. The depth of the base shall be as determined in (e) below, or 9 feet (2.7 m),
whichever is greater.

d. For a proposed Type 6 Pole Base, substitute a Type 2 Pole base and increase the depth in
accordance with (e) below.
e. Determine the depth of the base, which would be in the unsatisfactory area. Multiply that

depth by 0.7 and add the result to the original required depth of the base to obtain the final
depth of the base. The reinforcing bars shall be extended using the required pattern to match
the final depth in accordance with the requirements of Section 603.07 of the Standard
Specifications.

Method of Measurement:

The quantity of pole bases will be measured as the actual number of bases constructed, complete in
place and accepted. Excavation and backfilling around the base and the two conduit sweeps in the base are
included in this item.

Any increase in the vertical dimension required herein shall be paid for separately under another item
of this contract.

Payment for any additional sweeps shall be paid for separately under the appropriate conduit items.
The Contractor's use of square base rather than a specified round base shall not result in any additional cost
to the Department.

Basis of Payment:

The quantity of pole bases will be paid for at the Contract unit price for each pole base type. If an
alternate pole base type is selected by the Engineer, payment will be the Contract unit price for the alternate
selected. Price and payment will constitute full compensation for furnishing and placing all materials; for
aminimum of two conduit sweeps extending into the base; for excavating, backfilling and compacting around
the base; for repairs to damaged existing pavement; for removal or replacement of pavement; and for all labor,
equipment, tools, and incidentals required to complete the work.

01/15/03
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747504 - INSTALLATION OR REMOVAL OF POLE OR POST MOUNTED CABINET
747505 - INSTALLATION OR REMOVAL OF BASE OR PAD MOUNTED CABINET

Description:

This work consists of transporting and bolting down, and sealing a field equipment cabinet as
specified in the plans or as directed by the Engineer. This work shall include all necessary hardware and
electrical connections.

This item also includes removing an existing cabinet including the connections to the cabinet and
delivery of the cabinet to the Department at the Dover Sign Shop.

Materials:
The Department will supply the Cabinet.
The Contractor shall supply:
Silicone sealant with a guaranteed life span of 25 years or greater.

Items necessary to protect the foundation during removal activities.

Construction Methods:

Installation:

Cabinet shall be obtained from the Department, transported to the work site, placed on the cabinet
base, and bolted down. All cabinet mounting bolts will be coated with an anti-seize compound before
installation. Just prior to bolting down the cabinet, a bead of silicone sealant shall be placed under the cabinet
on three sides. The side to remain unsealed shall be the side with the lowest elevation. This provides for
drainage from within the cabinet. A bead of sealant shall be placed around the outside of the cabinet on the
same three sides once the cabinet is bolted down. The condition of the cabinet will be the same after it is
bolted in place as it was at the Department.

Removal:

The cabinet shall be unbolted, removed, and placed upright on a truck and delivered to the
Department at the Dover Sign Shop. The cabinet anchor bolts shall be reinserted and tightened into the
foundation. All conduits will be properly capped to prevent foreign matter from falling into the conduits.
Tape is NOT an approved method of capping conduits. The foundation, if not immediately reused, shall be
adjusted or marked as necessary to prevent injury to pedestrians.

Method of Measurement:

The quantity of cabinets will be measured as the number of cabinets installed in accordance with
these specifications, complete, and accepted or removed and delivered to the Department at the Dover Sign
Shop.

Basis of Payment:

The quantity of cabinets will be paid for at the Contract unit price per each. Price and payment will
constitute full compensation for all labor, equipment, tools, and incidentals required to complete the work.

01/15/03
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748502 - RAISED/RECESSED PAVEMENT MARKER

Description:

This work consists of furnishing and installing raised/recessed pavement markers in accordance with
the Plans and these specifications.

Materials:

The cast iron housing shall meet the requirements of ASTM A 536-84, Grade 72-45-84.

The reflectors shall meet the requirements of ASTM D 4383-03.
For installation on interstates, freeways, and principal arterials, the pavement marker shall have red
reflectorized material on the back side (the side not facing the direction of traffic).

Epoxy shall meet the requirements of AASHTO M237, Type IV.

The followings models have been tested and approved by the Department and shall be used:

1. (Ennis Paint) Stimsonite - Avery Dennison Model 101LPCR Snow Plowable Marker.
2. Ray-O-Lite Model 300 Snow Plowable Marker with Model 2004 Reflector.
3. Or Approved Equal.

Construction Methods:

Pavement shall be saw cut to match the bottom contour of the marker housing using a saw and blade
suitable for the pavement material being sawed. The depth of the cut slot must allow the housing to be set
in epoxy, with leveling lugs resting on the pavement surface, so that the front edge of marker is at or below
the surface of the pavement. Excessive saw cuts must be repaired to the satisfaction of the Engineer. When
cutting is complete, the slot shall be cleaned as recommended by the manufacturer of the epoxy material. The
epoxy and pavement marker will be installed in the prepared contour slot in the pavement per the
manufacturer's recommendations.

Method of Measurement:

The quantity of raised/recessed pavement markers will be measured as the actual number installed
and accepted.

Basis of Payment:

The quantity of raised/recessed pavement markers will be paid for at the Contract unit price per each.
Price and payment will constitute full compensation for furnishing all materials, installation, saw-cutting,
cleaning, disposal of discarded materials, for all labor, tools, equipment, all necessary incidentals associated
with the item to complete the work.

05/11/2011
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748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8"
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT
748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6"
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"
748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"
748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"
748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"
748559 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"

Description:

This work consists of furnishing and applying white or yellow, epoxy reflectorized pavement
markings or black epoxy contrast pavement markings at the locations and in accordance with the patterns
indicated on the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous
and/or Portland cement concrete pavement surfaces as required by the Plans. Following an application of
double drop glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent
reflectorized stripe of the specified thickness and width that is capable of resisting deformation by traffic.
All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and
other toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces. Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic. Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking
material and for hot-spray application at elevated temperatures. The type and amounts of
epoxy resins and curing agents shall be at the option of the manufacturer, providing the other
composition and physical requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type
system formulated and designed to provide a simple volumetric mixing ratio (e.g. two
volumes of Part A to one volume of Part B).

Component A of both white and yellow shall conform to the following requirements:

% BY WEIGHT

WHITE: YELLOW:
Pigments Titanium Dioxide - 18% Min. Organic Yellow - 6%-10%
(ASTM D476, Type II)
Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.
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The entire pigment composition shall consist of either titanium dioxide and/or
organic yellow pigment. No extender pigments are permitted. The white pigment
upon analysis, shall contain a minimum of 16.5% TiO, (100% purity).

Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will
be tested in accordance with ASTM D1652 and calculated as the weight per epoxy
equivalent (WPE) for both white and yellow. The epoxy content will be determined
on a pigment free basis. The epoxy content (WPE) shall meet a target value
provided by the manufacturer and approved by the Department's Material and
Research Section (from now on will be addressed as Department). A + 50 tolerance
will be applied to the target value to establish the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested
in accordance with ASTM D2074-66 to determine its total amine value. The total
amine value shall meet a target value provided by the manufacturer and approved
by the Department. A +50 tolerance will be applied to the target value to establish
the acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude
fumes which are toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both
components shall coincide (within 10%) at a recommended spray application.

Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient
temperature of 73 + 5°F. (23 £ 3°C).

Color. The white epoxy composition when applied at a minimum wet film
thickness of 2041 mils (500 um) as applicable and allowed to dry, shall plot within
the boundaries described by the four corner points listed in Tables 1 and 2 of ASTM
D 6628-01 when measured in accordance with the test methods prescribed in
Section 7 of ASTM D 6628-01.

The yellow epoxy composition when applied at a minimum wet film thickness of
20+1 mils (500 um) as applicable and allowed to dry, shall plot within the
boundaries described by the four corner points listed in Tables 1 and 2 of ASTM D
6628-01 when measured in accordance with the test methods prescribed in Section
7 of ASTM D 6628-01.

Directional Reflectance. The white epoxy composition (without glass spheres) shall
have a daylight directional reflectance of not less than 84% relative to a magnesium
oxide standard when tested in accordance with Method 6121 of Federal Test Method
Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight
directional reflectance of not less than 55% relative to a magnesium oxide standard
when tested in accordance with Method 6121 of Federal Test Method Standard No.
141.

Drying Time (Laboratory). The epoxy composition, when mixed in the proper ratio
and applied at a 20+1 mils (500 pm) minimum wet film thickness, and immediately
dressed with large reflective glass spheres (Federal Spec. Type 4)at a rate of 12
Ib/gal (1.4 kg/l) of epoxy pavement marking materials, immediately followed by a
second drop of AASHTO M-247 Type 1 glass spheres applied at a rate of 12 Ib/gal
(1.4 kg/L) of epoxy pavement marking material, shall exhibit a no-track condition
in 15 minutes or less (ASTM D711). A Bird Applicator or any other doctor blade
shall be used to produce a uniform film thickness.
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Drying Time (Field). When installed at a minimum wet film thickness of 20+1 mils
(500 or 625 um) and reflectorized with glass spheres, the maximum drying times
shall correspond to these temperatures:

80°F (27°C) 10 minutes

70°F (21°C) 10 minutes

60°F (16°C) 15 minutes

50°F (10°C) 25 minutes

40°F (4°C) 45 minutes

35°F (2°C) 60 minutes

The composition shall dry to “no-tracking” in approximately 10 minutes, and after thirty
(30) minutes shall show no damaging effect from traffic. Dry to "no-tracking” shall be
considered as the condition where no visual deposition of the epoxy marking to the
pavement surface is observed when viewed from a distance of 100 feet (30 meters), after a
passenger car is passed over the line. Regardless of the temperature at the time of
installation, the installation contractor shall be responsible for protection of the markings
material until dry to a non-tracking state.

€.

Abrasion Resistance. = The wear index of the composition shall not exceed 82
when tested in accordance with ASTM C501 using a CS-17 wheel and under a load
of 1000 grams for 1000 cycles.

Tensile Strength. The tensile strength of the epoxy composition shall not be
less than 6000 psi (41 MPa) when tested in accordance with ASTM D638 using a
Type IV specimen [0.125” = 0.010” (3.18 = 0.25 mm) thick]. Tests shall be
conducted at an ambient temperature of 75 £ 5°F (24 £ 3°C). The testing machine
shall operate at a speed of 0.20” (5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold,
fabricated from polyterrafluorethylene (PTFE), 1/8” deep x 10” x 10” (3 mm deep
x 250 mm x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent. A sufficient
amount of epoxy composition is mixed in the proper proportions (A:B) and poured
level with the top of the mold. Care should be taken so as not to decrease or exceed
the 1/8” (3 mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that
is flexible enough to die-cut yet rigid enough to retain its shape. While the material
isin this “plastic” state, five (5) specimens shall be die-cut and then placed on a flat,
smooth, PTFE surface for the completion of the specified conditioning period.

Compressive Strength. The compressive strength of the epoxy composition shall
not be less than 12,000 psi (83 MPa) when tested in accordance with ASTM D695
except that a compression tool shall not be necessary. The test specimen shall be a
right cylinder [0.50 inch diameter by 1.0 inch length (12 mm diameter by 25 mm
length)]. Tests shall be conducted at an ambient temperature of 75 + 5°F (24 +
3°0).

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:
Five molds will be prepared from 1/2” (12 mm) I.D., 1/16"” (1.5 mm) wall thickness

acrylic tubing, cutin 1 1/2” (38 mm) lengths. After spraying the inside of the mold
with a suitable release agent,"” the cylindrical tubes are placed in a vertical position
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on a PTFE sheet base. A sufficient amount of epoxy composition is thoroughly
mixed in the proper proportions (A:B) and poured into the mold to a depth of
approximately 1 1/4” (32 mm). After a minimum of 72 hours curing, the specimens
are removed from the molds and machined to a length of 1” +0.002" (25 mm + 0.05
mm).

h. Hardness. The epoxy composition when tested in accordance with ASTM
D2240 shall have a Shore D hardness of between 75 and 100. Samples shall be
allowed to dry for not less than 24 hours nor more than 96 hours prior to testing.

B. Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air
bubbles; and essentially clean from-surface scarring or scratching. They shall be spherical
in shape and at least 80% of the glass beads shall be true spheres when tested in accordance
with ASTM D1155. At least 80% of the Type IV beads shall be true spheres as measured by
the visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid
immersion method at 77°F (25°C).

The silica content of the glass spheres shall not be less than 60%.

The crushing resistance of the spheres shall be as follows: A 40 Ib. (18 kg) dead weight, for
20 to 30 (850 um to 600 um) mesh spheres shall be the average resistance when tested in
accordance with ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM

D1214.
M247 AASHTO Type 1 Glass Spheres
U.S. Standard Sieve % Retained % Passing
#20 (850um) 0 100
#30 (600um) 5-25 75-95
#50 (300um) 40-65 15-35
#100 (150um) 15-35 0-5
Pan 0-5

Type 4 Large Spheres

U.S. Standard Sieve % Retained % Passing
#10 (2000 pum) 0 100

#12 (1680 um) 0-5 95-100
#14 (1410 um) 5-20 80-95

#16 (1190 um) 40-80 10-40
#18 (1000 um) 10-40 0-5

#20 (850 um) 0-5 0-2

Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating.
They shall show no tendency to absorb moisture in storage and shall remain free of clusters
and hard lumps. They shall flow freely from dispensing equipment at any time when surface
and atmosphere conditions are satisfactory for marking operations. The moisture-resistance
of the glass spheres shall be determined in accordance with AASHTO M247 test method
4.4.1.

Type IV glass spheres shall be treated with an adhesion coating. They shall show no

tendency to absorb moisture in storage and shall remain free of clusters and hard lumps. They shall flow
freely from dispensing equipment at any time when surface and atmosphere conditions are satisfactory for
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marking operations. The adhesion coating property of the Type IV beads shall be tested in accordance with
the dansyl-chloride test.

C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and
designed to provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B)
specifically for service as a hot-spray applied binder for black aggregate in such a manner as to produce
maximum adhesion. The material shall be composed of epoxy resins and pigments only.

The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product. The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage. Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:

Composition: Component Percent By Weight
Carbon Black 7+2 percent, by weight
(ASTM D476 Type I1I)
Talc 1442 percent, by weight
Epoxy Resin 7944 percent, by weight
D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%

The moisture resistant aggregate shall have a ceramic coating. The aggregate shall be angular with
no dry dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's
Mineral Scale.
Porosity: The black aggregate porosity shall be less than two (2)
percent.
Moisture Content: The black aggregate moisture content shall be less than a
half (.5) percent.
E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers.
Individual containers shall be plainly marked with the following information:

Name of Product

Lot Number

Batch Number

Test Number

Date of Manufacture

Date of expiration of acceptance (12 months from date of manufacture)
The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin

Part B - Contains Catalyst

Quantity

Mixing proportions, Application Temperature and Instructions

e o o

=2
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j- Safety Information
k. Manufacturer's Name and Address

Reflective glass spheres shall be shipped in moisture resistant bags. Each bag shall be
marked with the name and address of the manufacturer and the name and net weight of the
material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and
hardener, of the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material
meets specifications.

Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be
approved by the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his
epoxy application equipment for inspection by the Engineer or his authorized representative.

In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in
continuous and skip-line patterns. The application equipment shall be maneuverable to the extent that straight
lines can be followed and normal curves can be made in a true arc. In addition, the truck mounted unit shall
be provided with accessories to allow for the marking of legends, symbols, crosswalks, and other special
patterns.

The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for
use in applying special markings only, provided such equipment can demonstrate satisfactory application of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:

1. The applicator shall provide individual material reservoirs, or space, for the storage of Part
A and Part B of the epoxy resin composition; for the storage of water; and for the storage of
reflective glass spheres.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain
the individual epoxy resin components at the manufacturer's recommended temperature for
spray application and for heating water to a temperature of approximately 140°F (60°C).

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement
markings to produce a wet-night-reflective pavement marking. The large spheres (Federal
Spec. Type 4) shall be applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy
pavement marking material, immediately followed by a second drop of AASHTO M-247
Type 1 glass spheres applied rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement
marking material. This application rate and the following gradation shall conform to
FHWA's FP-96: Standard Specifications for Construction of Roads and Bridges on Federal
Highway Projects (pages 757-761 Type 3 and Type 4 Beads).

4. The applicator shall be equipped with metering devices or pressure gauges, on the
proportioning pumps. Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers,
compressors, and other appurtenances to allow for the placement of epoxy reflectorized
pavement markings in a simultaneous sequence of operations as described below in
Construction Details, D. Applications of Epoxy Reflectorized Pavement Markings of this
Special Provisions.
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Construction Details.

A.

General: All pavement marking and patterns shall be placed as shown on the Plans or as
directed by the Engineer.

Before any pavement markings work is begun, a schedule of operations shall be submitted for the
approval of the Engineer. This schedule shall be submitted 2 weeks prior to the application of the
striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the
epoxy manufacturer's written instructions for use. These instructions shall include but not be limited
to: mixing ratios, application temperatures, and recommendations for use of water spray.

The application of pavement markings shall be done in the general direction of traffic. Striping
against the direction of traffic flow shall not be allowed.

The Contractor shall be responsible for removing, to the satisfaction of the Engineer, tracking marks,
spilled epoxy or epoxy markings applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement
surface, or on any existing durable type marking, unless specifically recommended by the
manufacturer of the epoxy material.

Atmospheric Conditions: Epoxy pavement markings shall only be applied during conditions
of dry weather and on substantially dry pavement surfaces. At the time of installation the pavement
surface temperature shall be a minimum of 35°F (2°C) and the ambient temperature shall be a
minimum of 35°F (2°C) and rising. The Engineer shall be the sole determiner as to when
atmospheric conditions and pavement surface conditions are such to produce satisfactory results.

Surface Preparations: The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.

Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.

At the time of application all pavement surfaces and existing durable markings shall be free of oil,
dirt, dust, grease and similar foreign materials. The cost of cleaning these contaminants shall be
included in the bid price of this item. Also, the item shall include the cost of removal of the curing
component in the area of the epoxy markings application, if concrete curing compounds on new
portland cement concrete surfaces have been used. Waterblasting will not be permitted for removal.

Application of White/Yellow Epoxy Reflectorized Pavement Markings: White/yellow epoxy
reflectorized pavement markings shall be placed at the widths and patterns designated on the Contract

Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 um) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix
Asphalt.

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per
gallon (1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of
AASHTO M-247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy
pavement marking material. Glass spheres shall uniformly cover the length and width of the
pavement marking.

Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings
shall be placed at the widths designated on the Contract Plans.
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Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 um) on all Portland cement concrete surfaces followed by a single drop of graded black
aggregate.

The width of black epoxy line shall be applied for the following situations:

Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet
(3 m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip
and stop at the beginning of the white skip. The black contrast skip is to have a single application
of graded black aggregate.

Edge Lines - All edge lines on Portland cement concrete pavements shall have a base of black
contrast markings which is 4 inches (100 mm) wider than the reflective white or yellow marking.
The black contrast marking is to be applied first with a single drop of graded black aggregate. Once
it has cured sufficiently so as not to track, the reflectorized white or yellow line is to be applied on
top of it. The reflective line is to be centered along the black contrast line such that a minimum of
2 inches (50 mm) of black contrast marking is visible on either side of the reflective marking.

Defective Epoxy Pavement Markings: Epoxy reflectorized pavement markings, which after
application and curing are determined by the Engineer to be defective and not in conformance with
this specification, shall be repaired. Repair of defective markings shall be the responsibility of the
Contractor and shall be performed to the satisfaction of the Engineer as follows:

1. Insufficient film thickness [(less than 20+1 mils (500 um) as applicable] and line widths;
insufficient glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting, sand
blasting, or water blasting. No other cleaning methods will be allowed. Surface preparation
shall be performed to the extent that a substantial amount of the reflective glass spheres are
removed and a roughened epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming
or blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the
requirements of this specification and at a full 2041 mils (500 pm) minimum line thickness
as applicable.

2. Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or
existing durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with
the requirements of this specification under MATERIALS, A, 2d. DRYING TIME (FIELD);
or applied material that fails to cure (dry) within a reasonable time period under actual field
conditions, as defined by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or
grayish colored epoxy marking material. These areas often occur in a cyclic pattern and also,
often are not visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and cleaned to
the underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking
material extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over
the cleaned pavement surface in accordance with the requirements of this specification.
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3. Reflectivity for epoxy resin paint.

After satisfactory completion of all striping work and written notification from the
Contractor, the Department shall test the striping to ensure it has the minimum reflectivity.
The testing will be completed within 30 calendar days from notification. The Contractor
may request that tests be conducted on completed phases or portions of the work. Approval
of such a request will be at the discretion of the Engineer. Testing will be done using a Delta
LTL 2000 Retrometer (30 meter geometry). Five readings will be taken per line per mile
(1.6 km). Projects less than 1 mile (1.6 km) in length will have a minimum of 5 readings per
line. These readings will then be averaged for the overall project average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas
for yellow. Without exception, any pavement markings installed that does not meet the
above average minimum initial reflectivity numbers shall be removed and replaced, at the
installation contractor's expense.

Other defects not noted above, but determined by the Engineer to need repair, shall be
repaired or replaced as directed by and to the satisfaction of the Engineer.

All work in conjunction with the repair or replacement of defective epoxy reflectorized
pavement markings shall be performed by the Contractor at no additional cost to the State.

Method of Measurement:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be
measured by the number of linear feet (meters) of pavement striping line and number of square feet (meter)
of symbol installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment
will be paid for at the Contract unit price per linear foot (meter) for 4”, 6", 8", 10", 12", 16” (100 mm, 150
mm, 200 mm, 250 mm, 300 mm, or 400 mm) line and the Contract unit price per square foot (meter) of
symbol. The quantity of permanent pavement marking (white, yellow, or black epoxy resin paint) will be
paid for at the Contract unit price per linear foot (meter) of line and the Contract unit price per square foot
(meter) of symbol. Price and payment shall include cleaning and preparing the pavement surface, and placing
all materials, for all labor, tools, equipment and incidentals necessary to complete the work.

NOTE:
For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping. The Department does not endorse or require the use of any of the manufacturers listed below.
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and
approval prior to submitting a bid proposal. Should the product be deemed unacceptable by the Department,
the successful bidder will be required to use only an approved product.

1. POLY CARSB, Inc.
33095 Bainbridge Road
Solon, Ohio 44139
Tel. 1-800-CALLMIX
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IPS - Ennis Paint

P.O. Box 13582

Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

Epoplex

One Park Avenue
Maple Shade, NJ 08052
Tel. 1-800-822-6920

Or an approved equal.
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760502 - PAVEMENT MILLING, TAPER CUT

Description:

This work consists of furnishing a pavement milling machine and milling or planing the existing
bituminous concrete pavement to the average depths and widths in accordance with the locations, notes on
the Plans and as directed by the Engineer.

The pavement milling machine shall be one with a proven record for use in milling/planing hot-mix
pavement. The Contractor shall reuse, salvage, or dispose of the milled material as indicated on the Plans.

Construction Methods:

Milling and/or planing shall consist of one pass with a specified depth at one edge (face of the curb)
and 0 depth at the other edge, or in cases where excessive crown is being removed, the required number of
passes to mill a specified depth at the existing road centerline and O depth at the edges. The depth shall be
as shown on the Plans or as directed by the Engineer.

Method of Measurement:

The quantity of taper cut milling will be measured in square yards per inch of depth (square meters
per 25 mm of depth). The average depth shall be determined by either measuring the actual depth removed
at face of the curb and dividing by two or measuring the actual depth removed at road centerline and dividing
by two, whichever case is applicable.

Basis of Payment:

The quantity of taper cut milling will be paid for at the Contract unit price per square yard per inch
of depth (square meter per 25 mm of depth). Price and payment will constitute full compensation for
furnishing milling machine with operator and milling/planing the roadway, removal and disposal or salvaging
the milled material and for transporting, as indicated on the Plans, for all labor, equipment, tools, and
necessary incidentals to complete the work.

10/25/01
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763643 - MAINTENANCE OF TRAFFIC - ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary
temporary traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons
with disabilities in accordance with the Americans with Disabilities Act, as amended. All work shall be
performed in a manner that will provide reasonably safe passage with the least practicable obstruction to all
users, including vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6,
herein referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of
Advertisement of this project) shall apply for all temporary traffic control devices. Any, and all, control,
direction, management and maintenance of traffic shall be performed in accordance with the requirements
of the Delaware MUTCD, notes on the Plans, this specification, and as directed by the Engineer.

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the
complexity of the job. The Contractor shall submit justification for modifications to the Temporary Traffic
Control Plan (TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public. The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the
specifications or the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or
District Safety Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the
Plan recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting. The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project
for the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic
Safety Services Association (ATSSA) certified Traffic Control Supervisor on the project. The authorized
designee must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements
of the Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer
or the District Safety Officer. The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be
the maintenance of traffic throughout the project. This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices. Also required is the
daily maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary
traffic control devices; and times of installation, changes and repairs to temporary traffic control devices. The
ATTSA Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s
maintenance of traffic. The name, contact number and certification for the designated Traffic Control
Supervisor shall be submitted at or prior to the pre-construction meeting. The cost of the ATSSA certified
Traffic Control Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the
brochure entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American
Traffic Safety Services Association (ATSSA). Any temporary traffic control devices that do not meet the
quality guidelines shall be removed and replaced with acceptable devices. Failure to comply will result in
work stoppage with time charges continuing to be assessed.
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Any existing signs that conflict with any temporary or permanent construction signs shall be covered
as needed or as directed by the Engineer. The cost for temporarily covering conflicting signs shall be
incidental to this item.

Access to all transit stops located within the project limits shall be maintained unless otherwise
directed by the Plans or the Engineer. Maintaining access shall include maintaining an area for the transit
vehicle and also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior
to the start of any detour(s) and road closures. The Engineer will notify the following entities:

- Local 911 Center

- Local School Districts

- Local Post Offices

- DelDOT’s Transportation Management Center (TMC)
- Town Managers

- Local Police

- DelDOT’s Public Relations

- Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600. Notifications shall also be provided when the closures are lifted. The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted.
The Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan
shall be obtained from the Department’s Traffic Safety Section. All signs, barricades and other temporary
traffic control devices required as part of the approved detour plan shall be installed and maintained by the
Contractor on the route that is closed and on the detour route. Road closures without an approved detour plan
shall not be allowed. If a road is closed without an approved detour plan, the Contractor’s operations shall
be stopped immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the
construction area and each property located between the diversion points of any detour and the actual
construction site. Construction activities which may temporarily or otherwise interfere with property access
shall be coordinated in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to
traffic, and shall meet the following requirements:

1. If work is being performed within 200 feet in any direction of an intersection that is
controlled by a traffic signal, the flagger(s) shall direct the flow of traffic in concert with the
traffic signals in construction areas to avoid queuing, unless active work prohibits such
action. The flagger shall direct traffic to prevent traffic from queuing through an intersection
(i.e., blocking an intersection). Only a Traffic Officer may direct traffic against the operation
of a traffic signal and only until the operation occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices
shall be set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an
uncured patch exists or actual work is being performed closer to the open lane with
minimum restriction to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be
closed unless construction activity requiring lane closure is taking place, or will take place
within the next hour. Lanes shall be reopened immediately upon completion of the work.
Moving operations will require the lane closures be shortened as the work progresses and as
traffic conditions warrant to minimize the length of the closure. The Contractor shall
conduct construction operations in a manner so as to minimize disruption to traffic during
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peak hours and periods of heavy flow. The Department reserves the right to stop or change
the Contractor's operations, if in the opinion of the Engineer, such operations are
unnecessary at that time or the operations are unnecessarily impeding traffic.

4, Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which
the signal is operated without detectors, and prior approval from the Engineer shall be
required. TMC shall be notified in advance of cutting a loop detector, and be immediately
notified once the loop detector has been reinstalled. The Contractor shall provide sufficient
advance notice of the loop detector work with the Engineer to ensure the aforementioned
requirements are met.

It is required that all temporary traffic control work and related items shall either be performed
entirely by the Contractor's own organization, or totally subcontracted. Maintenance of equipment shall not
be subject to this requirement.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing
shall be corrected within 24 hours or as directed by the Engineer. Failure to comply will result in non-
payment for those devices that are found to be deficient for the duration of the deficiency. Serious
deficiencies that are not corrected immediately shall result in suspension of work until items identified are
brought back into compliance.

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance
with Table 6G-1 in the Delaware MUTCD. This corrective work shall be accomplished with Temporary
Roadway Material (TRM) unless an alternate method is specified in the Plans. All ruts and potholes shall
be filled with TRM as soon as possible but no later than the end of each work day. Placement and Payment
of TRM shall be completed in accordance with Section 402 of the Standard Specifications. If temporary
elimination of a drop-off hazard cannot be accomplished, then the area should be properly marked and
protected with temporary traffic control devices such as temporary barricades, warning signs, flashing lights,
etc. as required by Section 6G.21 of the Delaware MUTCD.

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day. Steel plates shall not be used except in emergency situations and only with prior written
approval from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including
but not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars,
turn arrows, crosswalks and railroad crossings. The drawings shall depict the existing pavement markings
for each project location. These drawings will be reviewed by the Department’s Traffic Section to determine
the need for modification(s) for compliance with the Delaware MUTCD. Temporary pavement markings,
on the final pavement surface, shall match the Plan dimensions and layout or the approved drawings of the
permanent markings in compliance with Section 3 of the Delaware MUTCD. All conflicting or errant striping
shall be removed as directed by the Engineer in compliance with the specifications for Item 748530 (Removal
of Pavement Striping).

At the end of each day's operation and before traffic is returned to unrestricted roadway use,
temporary striping shall be utilized when the existing pavement is milled and hot mix will not be placed the
same day or more than a single course of hot mix is to be placed or permanent roadway striping cannot be
placed on the same day as the placement of the final course of hot mix. Placement of temporary striping shall
receive prior approval from the Engineer and the contractor shall apply temporary pavement markings in
accordance with the requirements of Section 748 of Delaware Standard specifications and the Delaware
MUTCD. Payment for temporary pavement striping shall be made at the unit price bid for item 748 -
Temporary Striping. Payment for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and
other approved materials) available at the job site for verification by the Department prior to starting the hot-
mix paving operation on roads to be immediately opened to traffic. These materials shall be used by the
Contractor for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the
Delaware MUTCD. No paving operations on roads to be immediately opened to traffic will be allowed
unless such verification has been made for the availability of the materials at the job site.
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Travel lane and ramp closings on multilane highways and Interstates shall not be permitted during
the following holiday periods:

December 24 through December 27 (Christmas Day)

December 31 through January 3 (New Years Day)

Friday prior to Easter through Easter Sunday

- Thursday prior to Memorial Day through the Tuesday following Memorial Day

- Dover International Speedway Race Weekends (Thursday prior to the race event through the day
after the race event)

- July 3 through July 5 (Independence Day)

- Thursday prior to Labor Day through the Tuesday following Labor Day

- Wednesday prior to Thanksgiving Day through the Monday following Thanksgiving Day

Additional time restrictions may apply as noted in the project plans or as directed by the Engineer.
Any requests to waive any restrictions must be made in writing to the Engineer for review and approval. A
copy of the request shall be provided to the District Safety Officer for review.

Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform
to the Delaware MUTCD. All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing
Safety Hardware (MASH), published by the American Association of State Highway and Transportation
Officials (AASHTO).

The Contractor shall submit certification for temporary traffic control devices or vendors used
specifically on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following
categories of temporary traffic control devices:

Category I contains small and lightweight channelizing and delineating control devices which
includes cones, tubular markers, flexible delineator post and drums, all without any accessories or
attachments.

Category II includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles. These devices which shall weigh 45 kg or less, include
Type I, I and III barricades, portable sign supports with signs, and intrusion alarms. Also included are
drums, cones, and vertical panels with accessories or attachments.

Category III includes temporary traffic control devices that are expected to cause significant
vehicular velocity changes to impacting vehicles. These devices which weigh more than 45 kg include
temporary barrier, temporary impact attenuators, and truck-mounted attenuators.

Category IV includes portable or trailer-mounted devices such as arrow panels, variable message
signs, temporary traffic signals and temporary area lighting.

For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the
NCHRP-350 and/or MASH criteria. The Contractor shall supply the Federal Highway Administration’s
NCHRP-350 and/or MASH acceptance letter for each type of device that falls under Category II and III
devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and
payment constitutes full compensation for all maintenance of traffic activities accepted by the Engineer,
which shall include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic
cones or drums, submission of temporary traffic control plan(s), submission of existing pavement marking
drawings, submission of all required certifications, labor, equipment and incidentals necessary to complete
the item. Payment to furnish and maintain other temporary traffic control devices including but not limited
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to Portable P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow
Panels and Portable Light Assemblies will be made at the contract unit price for each item.

NOTE

If the Contractor does not complete the Contract work within the Contract completion time (including
approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work. The costs of such temporary traffic control
shall be borne by the Contractor. No additional payment will be made to the Contractor to maintain traffic
in accordance with the Delaware MUTCD, contract plans and specifications. Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

A breakout sheet is attached to the Proposal that lists the locations for Maintenance of Traffic. The
Contractor shall specify a cost for each location. The lump sum price for Item 763643 shall be the sum of
the cost for all locations listed. The calendar days on the breakout sheet will only be used to determine the
compensation for maintenance of traffic activities directly associated with new items of work at and/or
extended limits of the original Contract location(s); and/or quantity additions to the original Contract bid
item(s) which have been added after the Contract is deemed substantially complete by the Engineer and the
Contract time has been stopped in accordance with subsection 105.20 and then only if the Original Contract
Duration, including all approved time extensions, has been fully exhausted. Repair or replacement of
defective work will not be considered for any additional maintenance of traffic compensation. The completed
breakout sheet shall be attached to the Bid Proposal. Failure to submit the breakout sheet with the Bid
Proposal will result in it being declared non responsive and rejected.

The Department reserves the right to delete from the Contract one or more of the locations listed and
the lump sum price to be paid will be reduced in accordance with the Contractor’s cost listed for that/those
location(s). There will be no extra compensation to the Contractor if such deletion is made.

6/21/2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
P.O. Box 778
DOVER, DELAWARE 19903

UTILITY STATEMENT

STATE CONTRACT No. T201206301
Project I.D. No. 11-06306
Pavement & Rehabilitation, South II - I, 2012

SUSSEX COUNTY

No utility relocation involvement is anticipated, should any conflicts be encountered
during construction requiring adjustment and/or relocation to the aforementioned utilities’
existing facilities, the necessary relocation work shall be accomplished by the respective
agencies, as directed by the District Engineer.

Any adjustments and/ or relocations of municipally owned sewer or water facilities shall
be done by the State’s contractor in accordance with the respective agencies’ standard

specifications as directed by the District Engineer.

General Notes

1. The Contractor’s attention is directed to Section 105.09 Utilities, Delaware
Standard Specifications, August 2001. The Contractor shall contact Miss Utility
(1-800-282-8555) two working days prior to any excavation. The Contractor is
responsible for the support and protection of all utilities when excavating. The
Contractor is responsible for ensuring proper clearances, including safety
clearances, from overhead utilities for construction equipment. The Contractor is
advised to check the site for access purposes for his equipment and, if necessary,
make arrangements directly with the utility companies for field adjustments for
adequate clearances.

2. It is understood and agreed that the Contractor has considered in his bid all
permanent and temporary utility appurtenances in their present and relocated
positions as shown on the plans or described in the Utility Statement or are readily
discernible and that no additional compensation will be allowed for any delays,
inconvenience, or damage due to any interference from the utility facilities and
appurtenances or the operation of moving them, except that the Contractor may be

granted an equitable extension of time.
éDe/DOT —



Page 2

State Contract No. T201206301

Pavement & Rehabilitation, South 11 -1, 2012
General Notes, Continued

3. Coordination and cooperation among the Utility Companies and the State’s
Contractors are of prime importance. Therefore, the Contractor is directed to
contact the following Utility Company representatives with any questions
regarding this work prior to submitting bids and work schedules. Proposed work
schedules should reflect the Utility Companies’ proposed relocations. The Utility
Companies do not work on weekends or legal holidays.

DIVISION OF TRANSPORTATION SOLUTIONS

S =23~/

DATE




STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
PO BOX 778
DOVER, DELAWARE 19903
CERTIFICATE OF RIGHT-OF-WAY STATUS
STATE PROJECT NO. T201206301
F.A.P. No. N/A for R‘'W

PAVE AND REHABILITATION, SOUTH II-1, 2011

SUSSEX COUNTY
Certificate of Right-of-Way Status — Stipulated

As required by 23CFR Part 635, all necessary right of way has been acquired in
accordance with current State/Federal rules and regulations covering the acquisition of real
property.

This is to certify that all project rights of way are currently available except for the
following intersection: Main Street & Market Street

We do not currently know the right of way needs for this intersection. It is understood
that should the Traffic Section be unsuccessful in their attempts to conclude successful property
rights acquisition negotiations, this intersection will be deleted from the project. Team Support
has not reviewed the Traffic work portion of this Pave and Rehabilitation project, with the
exception of any prepared right of way plots that have been individually reviewed. No right of
way verification or review of preexisting signal agreements has been done by Team Support.

Town Agreement form Bridgeville has been requested and received.

It is further certified that there were no individuals or families displaced by this
project. Therefore the provisions of 49 CFR Part 24 is not applicable to the project.

There are no improvements to be removed or demolished as part of this project.
REAL ESTATE SECTION
Carol V. O'Donoghue
Assistant Chief, Real Estate

June 30, 2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
P.O. Box 778

DOVER, DELAWARE 19903

CLEON L. CAULEY, SR.
ACTING SECRETARY

June 3, 2011

ENVIRONMENTAL REQUIREMENTS

FOR
State Contract No. T201206301
Federal Aid No.: None

Contract Title: Pavement & Rehabilitation, South II-1, 2012

In accordance with the procedural provisions for implementing the National
Environmental Policy Act of 1969, as amended, the referenced project has been processed
through the Department’s Environmental Review Procedures and has been classified as a Level
D/ Class II Action.

Due to the nature of the proposed construction activities, permits are not required for this
project. However, the following construction requirements and special provisions have been
developed to minimize and mitigate impact to the surrounding environs. These requirements by
DelDOT not specified within the contract, but listed below, are the responsibility of the
contractor and is subject to risk of shut down at the contractor’s expense if not followed.

GENERAL REQUIREMENTS:
1. All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some

suitable dumping ground.

2. That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.

&\-De/DOT =
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201206301.01 PROJECT (S): T201206301

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | ————— - [————m -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Category 0001
|302005 GRADED AGGREGATE | | |
0010 |BASE COURSE, TYPE B | 100.000| |
| | TON | |

1401696 ENTRANCE,
0020 | DRIVEWAY AND
| INTERSECTINGSTREET

1401824 WMA, SUPERPAVE,
0040|TYPE C, 160 GYRATIONS,
|PG 64-22, WEDGE

| (TRM) | | |







DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 2
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201206301.01 PROJECT (S): T201206301

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e [ mm e ——
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 701010 PORTLAND CEMENT | | |
0090 | CONCRETE CURB, TYPE 1 | 500.000] |
| |LF | |
| 705007 SIDEWALK SURFACE | | |
0100 | DETECTABLE WARNING | 60.000]| |
| SYSTEM | SF | |

| 705008 CURB RAMP,
0110]

TYPE 1

| 708504 REPLACING CATCH
0140 |BASIN FRAMES

| 732004 TOPSOIL (TON)






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201206301.01 PROJECT (S): T201206301

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | —mm e | mmm e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 735521 MULCHING, BONDED | | |
0190|FIBER MATRIX BLANKET | 100.000 | |
| | SY | |
| 743004 FURNISH AND |
0200 |MAINTAIN PORTABLE 20.000]|

| |
| |
| CHANGEABLE MESSAGE SIGN |EADY | |
| |

| 743005 FURNISH AND | | |
0210 IMAINTAIN PORTABLE LIGHT

0230 |IMAINTAIN TRUCK MOUNTED
|ATTENUATOR, TYPE II
| 743052 FLAGGER, SUSSEX
0240 | COUNTY, STATE

I0
0260 |WELL, TYPE 1, 20" X 20"
|PRECAST CONCRETE |EACH | |

| 744525 REMOVAL OF | |
0270 |EXISTING JUNCTION WELL







DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 4
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201206301.01 PROJECT (S): T201206301

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY o e e | ———————m -
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 745529 SUPPLY OF 1 1/2" | |

|
0290 | GALVANIZED STEEL CONDUIT | 100.000] |
|

| 745542 INSTALLATION OF
0300 |CONDUIT UNDER EXISTING
| PAVEMENT-DIRECTIONAL
| BORE
| 745543 INSTALLATION OF
0310 |CONDUIT UNDER EXISTING

| 745551 REMOVAL OF
0330 |CONDUIT FROM WOOD POLE

| 746847 POLE BASE, TYPE 3 |
0360 | | 4.000| |
|







DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 5
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201206301.01 PROJECT (S): T201206301

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ — e | ————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 748015 PERMANENT | |
0390 | PAVEMENT STRIPING, | 300.000] |
| SYMBOL/LEGEND | SF | |
| ALKYD-THERMOPLAST IC | |
| 748019 TEMPORARY | |
0400 |MARKINGS, PAINT, 4" | 104140.000] |
|

| 748026 TEMPORARY | |
0410 IMARKINGS, PAINT

| 748502 RAISED/RECESSED
0430 | PAVEMENT MARKER

|CURB, SIDEWALK, ETC.

| 760502 PAVEMENT MILLING,
0460 | TAPER CUT







DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 6
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201206301.01 PROJECT (S): T201206301

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | ——— - | ———————m -
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 762001 SAW CUTTING, HOT | | |
0480 |MIX | 3200.000]| |
| |LF | |
| 762002 SAW CUTTING, | |
0490 |CONCRETE, FULL DEPTH | 10.000] |
|

SED FOR
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SECTION 1 BREAKOUT SHEET -1 CONTRACT NO.T201106304
ITEM 763643 - Maintenance of Traffic- All Inclusive
Location Location - Description MOT Case Number Unit of Unit Price  |Calendar Days
No. Measurement
1 EAST POPLAR STREET 6 - TRAVEL LANES L.S. $
DETOUR L.S. $
2 DUBLIN HILL ROAD 6 - TRAVEL LANES L.S. $
DETOUR L.S. $
3 WESLEY CHURCH ROAD 6 - TRAVEL LANES L.S. $
DETOUR L.S. $
4 OLD STAGE ROAD 6 - TRAVEL LANES L.S. $
DETOUR L.S. $
5 DELAWARE AVENUE 6 - TRAVEL LANES LsS. $
DETOUR L.S. $

Total Lump Sum Bid for Item No. 763643 - Maintenance of Traffic - All Inclusive $

Total Days*

(LS Bid Price for 763643)
*Total Days should equal original contract duration







"ATTENTION"
TO BIDDERS

This Bid Proposal i1ncludes
breakout sheets./ The breakout
sheets MUST ACCOMPANY
the bid proposal at the time of bid.
Failure. to ‘return/ completed
breakout sheets WILL RESULT
in the bid proposal being declared

non-responsive and REJECTED
as urregular.







Note:

SUBMISSIONS REQUIRED AT THE TIME OF BID

Copy(ies) of the American Traffic Safety Services Association (ATSSA) Certification(s)
when listed in the applicable plan notes

Standard Specification Section 110.08 Site Reviewer requires that the name and DNREC
certification number of each Site Reviewer if required shall be submitted to the Department
at the time of bid. The level of certification and number required are listed in the applicable
plan notes.

Proposed Trainee Plans as required. Number of required programs is listed in the Training
Special Provisions within Contract General Notices. The program(s) must be submitted with
10 Calendar Days of notification of apparent low bidder status. Contract Award will not take
place until acceptable On-the-Job (OJT) program plans are received by the Civil Rights
Group of the Department.

Items 1. and 2. above require copies of the current certifications for those individuals
proposed for use on this Contract

Failure of the apparent low bidder to present copies of the required certifications and/or an acceptable
OJT Trainee Programs within ten (10) calendar days after the bid opening shall create a rebuttable
presumption thatithe bid isinotresponsive:






CERTIFICATION

Contract No. _T201206301.01 _

The undersigned bidder, whose address is
and telephone number is

hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to execute
in accordance with such award, a contract with necessary surety bond, of which contract this proposal and
said plans and specifications shall be a part, to provide all necessary machinery, tools, labor and other means
of construction, and to do all the work and to furnish all the materials necessary to perform and complete the
said contract within the time and as required in accordance with the requirements of the Department of
Transportation, and at the unit prices for the various items as listed on the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids. The Department of Transportation may increase or decrease the amount of any item or
portion of the work as may be deemed necessary on expedient. Any such increase or decrease in the quantity
for any'item will not be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in
the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a'security of the bidder assigned to.thedDepartment
of Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be
forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute a
contract with necessary bond, when required, for the performance of said contract with the Department of
Transportation, under the conditions of this proposal, within twenty (20) days after date of official notice of
the award of the contract as provided in the requirement and specifications hereto attached; otherwise said
deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title’30, of the.Delaware Code:

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices:in this proposal have been arrived at independently without
collusion, 'consultation, communication, or Agreement with any other
bidder or with any competitor for the purpose of restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal
havenot been knowingly disclosed and will not knowingly be disclosed by
the bidder, directly or indirectly, to any other bidder or competitor prior to
the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other
person, partnership, or corporation to submit or not to submit a proposal for
the purpose of restricting competition.

I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

(FAILURE TO ACKNOWLEDGE RECEIPT OF ALL ADDENDA WILL RESULT IN THE BID
BEING DECLARED NON-RESPONSIVE.)



Sealed and dated this day of in the year of our Lord two thousand and
_ (20_).
Name of Bidder (Organization)
Corporate By:

Seal Authorized Signature

Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of ,20_
Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of and State of
__as Principal, and of in the
County of and State of as Surety, legally authorized to do business in the State of
Delaware ("State"), are held and firmly unto the State in the sum of
Dollars ($ ), or percent not to exceed
Dollars ($ ) of amount of bid on Contract

No._T201206301.01 _, to be paid to the State for the use and benefit of its Department of Transportation
("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal
who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain
materiel and/or services within the State, shall be awarded this Contract, and if said Principal shall well and
truly enter into/and execute this Contract as may be requited by:the terms| of this Contract and approved by
the DelDOT, this Contract to be entered into:within twenty days after the date of official notice of the award
thereof in accordance with the terms of said proposal, then this obligation shall be void or-else to be and
remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two thousand and
(20__).

SEALED, AND DELIVERED IN THE
presence of’

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title








