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Contract No.T201206903.01

CONVERSION ROADS II, SOUTH, 2012
SUSSEX COUNTY

LOCATION

These improvements are located in SUSSEX County more specifically shown on the Location Map(s)
of the enclosed Plans.
DESCRIPTION
The improvements consist of furnishing all materials for CONVERSION ROADS II, SOUTH, 2012,
and other incidental construction in accordance with the location, notes and details shown on the plans and
as directed by the Engineer.

COMPLETION DATE

All work on this contract must be complete within _100 Calendar Days .

It is the Department's intent to issue a Notice to Proceed such that work starts on or about February
22,2012

ELECTRONIC BIDDING

This project incorporates the electronic bidding system Expedite 5.2b. Bidder wishing to use the
electronic bidding option should request a bid file disk and installation CD.

PROSPECTIVE BIDDERS NOTE:

1. No retainage will be withheld on this contract.

2. Copy(ies) of the American Traffic Safety Services Association (ATSSA) Certification(s)
when listed in the applicable plan notes.

3. Standard Specification Section 110.08 Site Reviewer requires that the name and DNREC
certification number of each Site Reviewer if required shall be submitted to the Department
at the time of bid. The level of certification and number required are listed in the applicable
plan notes.

4. The Department has adopted an External Complaint Procedure. The procedure can be
viewed on our website at; http://www.deldot.gov/information/business/, or you may request
a copy by calling (302) 760-2555.



STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

E(Ijlglish English Multiply Metric Metric Csélcggl\efetfr?c
ode Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m3 Cubic Meter M3
CY. Cubic Yard 0.7646 m3 Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 25.4 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter L.M.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MEBM | Thousand Feet of 15 3507 m? Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SY-IN | Square Yard-Inch | 08495 | me-25 mm | S Meter25 1y o5 v
TON Ton 9072 t “E[f(t)%ggg‘;n TON
N.A.* Kip 4.448 kN Kilonewton N.A.*
N.A* T;le(;usszﬁgrg(ﬁggs 6.895 MPa Megapascal N.AF

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Delaware Code, Title 29, Chapter 69, Section 6960, Paragraph (c)

"(c) Every contract based upon these specifications shall contain a stipulation that certified sworn
payroll reports be maintained by every contractor and subcontractor performing work upon the site
of construction. The contractor and subcontractor shall keep and maintain the sworn payroll
information for a period of two (2) years from the last day of the work week covered by the payroll.
A certified copy of these payroll reports shall be made available:

1. For inspection or furnished upon request to a representative of the Department of
Labor;
2. Upon request by the public or for copies thereof. However, a request by the public

must be made through the Department of Labor. The requesting party shall, prior to
being provided the records, reimburse the costs of preparation by the Department
of Labor in accordance with the Department's copying fee policy. The public shall
not be given access to the records at the principal office of the contractor or
subcontractor; and

3. The certified payroll records shall be on a form provided by the Department of
Labor or shall contain the same information as the form provided by the Department
and shall be provided within ten (10) days from receipt of notice requesting the
records from the Department of Labor."

Contractor may contact:
Department of Labor

Division of Industrial Affairs
4425 No. Market Street
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Wilmington, DE 19802
Telephone (302) 761-8200
PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or
by firms contracting with the State or any political subdivision thereof, preference in
employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of
the State who have established citizenship by residence of at least 90 days in the State. Each
public works contract for the construction of public works for the State or any political
subdivision thereof shall contain a stipulation that any person, company or corporation who
violates this section shall pay a penalty to the Secretary of Finance equal to the amount of
compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

“During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex or national origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, creed, color, sex or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees
to post in conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
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discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from
that involved or included in the original proposed construction or

(B) When a major item of work, as defined elsewhere in the contract, is increased in
excess of 125 percent or decreased below 75 percent of the original contract
quantity. Any allowance for an increase in quantity shall apply only to that portion
in excess of 125 percent of original contract item quantity, or in case of a decrease
below 75 percent, to the actual amount of work performed.

PREVAILING WAGES
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Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

Title 29 Del.C. §6960 relating to wages further stipulates "that the employer shall pay all mechanics and
laborers employed directly upon the site of the work, unconditionally and not less often than once a week and
without subsequent deduction or rebate on any account, the full amounts accrued at time of payment,
computed at wage rates not less than those stated in the specifications, regardless of any contractual
relationship which may be alleged to exist between the employer and such laborers and mechanics"”, and ...
"that the scale of wages to be paid shall be posted by the employer in a prominent and easily accessible place
at the site of the work, and that there may be withheld from the employer so much of accrued payments as
may be considered necessary by the Department of Labor to pay to laborers and mechanics employed by the
employer the difference between the rates of wages required by the contract to be paid laborers and mechanics
on the work and rates of wages received by such laborers and mechanics to be remitted to the Department
of Labor for distribution upon resolution of any claims."

Bidders are specifically directed to note the Department of Labor's regulations implementing §6960 relating
to the effective date of the wage rates, at Part VL., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which
are in effect on the date of the publication of specifications for a given project. In the event that a
contract is not executed within one hundred twenty (120) days from the date the specifications were
published, the rates in effect at the time of the execution of the contract shall be the applicable rates
for the project.”



STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
CFFICE OF LABOR LAW ENFORCEMENT

Mailing Address:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

PHONE: (302) 451-3423

Located at:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

PREVAILING WAGES FOR HIGEWAY CONSTRUCTION EFFECTIVE MARCH 15, 2011

CLASSIFICATION NEW CASTLE KENT SUSSEX
BRICKLAYERS 44 .98 44 .58 14 .51
CARPENTERS 40.86 48.31 38.62
CEMENT FINISHERS 28.11 24 .68 23.29
ELECTRICAL LINE WCORKERS 22.50 54.05 54.05
ELECTRICIANS 57.10 57.10 §7.10
TRCON WORKERS 42.20 22.98 25.35
LABCORERS 25.44 23.33 24.00
MILLWRIGHTS 16.11 15.63 13.49
PAINTERS 43 .42 41.42 41.42
PILEDRIVERS 59.23 23.75 26.895
POWER EQUIPMENT OPERATORS 31.46 26.00 26,31
SHEET METAL WORKERS 22.75 20.31 P 18.40
TRUCK DRIVERS 26.54 ~_21.68 //, 19.%6

e L0/17/Y

ADMINFETRAT

CE %V’L%yOR LAW ENFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THEE PREVAILING WAGE

REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1S552.
CLASSIFICATIONS OF WCRKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FCR
ASSISTANCE IN CLASSIFYIMG WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID TEE MECHANIC'S RATE.

PROJECT: T201206903.01 Conversion Roads II South 2012 Sussex County, Sussex County
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans
and/or in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in
the Standard Specifications, and all applicable requirements of the Section shall remain effective unless
otherwise modified by the Special Provisions. The last three digits of the construction item identifies the item
by sequential number under that Section. Sequential numbers for all items covered under Standard
Specifications range from 000 to 499. A comprehensive list of construction item numbers begins on page 421
of the Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the

applicable Section number of the Standard Specifications, and shall be governed fully by the requirements

of the Special Provisions. The last three digit of the items covered under Special Provisions identifies the item
by sequential number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number

11
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be
the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement
Price expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base
Price are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be
computed on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new
asphalt cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be
included in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement
(mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the
actual grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $593.33 per ton

($654.04 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the
last authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated
damages are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement
cost shall be adjusted downward accordingly.

NOTE
Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only
to those contracts involving items related to bituminous base and pavements, and with bitumen, having a total

of 1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and
15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.

12
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401696 - ENTRANCE, DRIVEWAY AND INTERSECTING STREET PAVING SURCHARGE

Description:

To compensate for work associated with paving the tie-ins at entrances, driveways and intersecting
streets when such work cannot be completed as part of the mainline (roadway, auxiliary lanes, shoulder)
paving operation. The surcharge limits will extend from the outermost roadway element to the point of tie-in
as directed by the Engineer with the following exceptions.

No Surcharge will be paid:

1. When the tie-in does not exceed three feet (0.9 meters) from the outermost roadway element.

2. For paving any portion of a tie-in which exceeds 100 feet (30.48 meters) from the outermost
roadway element. The entire tie-in section will be performed under normal paving
operations.

3. When the intersecting street is to be paved under the same Contract.

4. For paving of auxiliary lanes and crossovers in the median of divided highways.

Method of Measurement:

The quantity of entrance, driveway and intersecting street paving surcharge will be meaured as the
actual number of tons (metric tons) of hot-mix placed and accepted in entrances, driveways and intersecting
streets as described in this item.

Basis of Payment:

The quantity of entrance, driveway and intersecting street paving surcharge will be paid for at the
Contract unit price per ton (metric ton). Price and payment will constitute full compensation for the
additional labor and equipment costs involved with the reduced production associated with such work.

5/25/11
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description.

This item shall govern the Quality Control/Quality Assurance Testing for supplying hot-mix asphalt
plant materials and constructing hot-mix asphalt pavements.

The Contractor shall be responsible for providing the quality level of materials and construction
incorporated into the Contract that will meet the requirements of the Contract. The Contractor shall perform
all necessary quality control inspection, sampling, and testing. The Engineer will evaluate all materials and
construction for acceptance. The procedures for Quality Control and Acceptance are described in this
Section.

.02 Definitions.

Acceptable Quality Level (AQL): That level of percent within limits (PWL) to which the Engineer
will consider the work completely acceptable.

Acceptance Plan: Factors that comprise the Engineer’s determination of the degree of compliance
with contract requirements and value of the product. These factors include the Engineer’s sampling,
testing, and inspection.

Delaware Asphalt Pavement Association (DAPA): The organization representing the interests of
hot-mix asphalt producers and Contractors. The Engineer has a copy of the DAPA officers’ names
and point(s) of contact.

Dispute Resolution: The procedure used to resolve conflicts resulting from discrepancies between
the Engineer’s and the Contractor’s results of sufficient magnitude to impact payment. The testing
will take place at a location and time mutually agreeable by both the Engineer and the Contractor.
Full Depth Construction — Construction of an adequate pavement box on a subgrade and subbase
prepared by the contractor

Independent Assurance: An unbiased and independent verification of the Quality Assurance
system used, and the reliability of the test results obtained in regular sampling and testing activities.
The results of Independent Assurance are not to be directly used as a basis of material acceptance.
Job Mix Formula (JMF)/Mixture Identification (ID): The target values for individual aggregate
size gradation percentages and the asphalt percentage, the sources of each of the component
materials, the proposed proportions of component materials to be used to meet those target values,
the asphalt proportion, and the mixing temperature. The Engineer will assign uniquely individual
mixture identification for each JMF submitted and approved.

Lower Quality Index (QL): The index reflecting the statistic related to the lower boundary to which
a sample (or sample statistic) may deviate from the target value and still be considered acceptable.

Mean: A statistical measure of the central tendency — the average value.

Operational Day: A day in which the Engineer has approved a lane closure for the Contractor to
perform work within an approved MOT plan.

Percent Within Limits (PWL): That amount of material or workmanship that has been determined,
by statistical method, to be within the pre-established characteristic boundary(ies).

Qualified Laboratory: A laboratory mutually agreed upon by both DAPA and the Engineer as
having proper test equipment that has been calibrated in accordance to AASHTO.

Qualified Technician: Personnel mutually agreed upon by both DAPA and the Engineer as having
adequate training, experience, and abilities to perform the necessary testing. The minimum
qualifications are either a recognized nationally accredited or certified Superpave testing certificate
or been working in hot-mix asphalt testing for at least one year.

Quality Assurance (QA): All those planned and systematic actions necessary to provide adequate
confidence that a product or service will satisfy given requirements for quality.

Quality Control (QC): The sum total of the activities performed by the Contractor in order to assure
that the product meets contract requirements.

Quality Control (QC) Plan: The detailed description of the type and frequency of inspection,
sampling, and testing deemed necessary to measure and control the various properties governed by
the Specifications. The QC Plan must address the actions needed to keep the process in control,
detect when the process is going out of control, and responses to correct the situation(s).

14
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Quality Level Analysis: A statistical procedure that provides a method for estimating the percentage
of each lot or sublot of material, product, item of construction, or completed construction that may
be expected to be within specified tolerances.

Standard Deviation: A term used in statistics to indicate the value calculated from the square root
of the difference between the individual measurements in a group and their average. Standard
deviation is calculated by taking the square root of the sum of the squares of the differences of each
of n values and the mean value, this sum first divided by (n-1).

Target Value: The acceptable value for a controlling characteristic of a product. The JMF will
establish each of these values for the material.

Test Methods: Shall be AASHTO test methods. Copies of these test methods shall be available at
each qualified laboratory.

Upper Quality Index (QU): The index reflecting the statistic related to the upper boundary to which
a sample (or sample statistic) may deviate from the target value and still be considered acceptable.

Volumetric Properties: Air voids, voids in mineral aggregates (VMA), voids filled with asphalt
(VFA), and dust to effective asphalt.

.03 Equipment.
(a) Material Production Test Equipment.

The Contractor shall establish, maintain, and operate a qualified testing laboratory at the production
plant site of sufficient size and layout that will accommodate the testing operations of both the Contractor and
the Engineer. The Contractor shall maintain all the equipment used for handling, preparing, and testing
materials in proper operating condition. For any laboratory equipment malfunction, the Contractor shall
remedy the situation within one working day or the Engineer may reject production. In the case of an
equipment malfunction, and while waiting for repairs to equipment, the Engineer may elect to test the
material at either another production facility or the Engineer’s laboratory to obtain payment factors.

The following shall be the minimum calibrations for the referenced equipment:

SUPERPAVER Gyratory Compactor: once every year; verified once every month by the Engineer.
- Ovens: once every three months, verified once every month.

Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
Balances and Scales: once every year, verified once every month.

- Thermometers: once a year; verified once every month.

Gyratory Compactor molds and base plates: once every year

Mechanical Shakers: once every year

Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(b) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, or coring equipment, or both, as
necessary to meet the requirements of these Specifications.

.04 Quality Control (QC) Plan.

(a) Material Production QC.
(1) Job Mix Formula — Material Production.

The Contractor shall submit for approval to the Engineer the job mix formula (JMF) design
of the component materials and target characteristic values for each mixture proposed for use. Once the IMF
is submitted to the Engineer, the Engineer will have up to three weeks to review the submitted information.
However, a provision for a more timely approval is available to the Contractor; first, the Contractor shall
submit the proper documentation on Pinepave mixture design software for the Engineer’s approval. After
that approval from the Engineer, the Contractor shall produce the new mixture for a non-Department project.
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The Engineer will test the material, by taking three series per the specifications. If the Engineer’s test results
are within the specifications, then the mixture will be approved by the Engineer for Department projects.

The component materials design shall include designating the source and the expected proportion
(within 1 percent for the aggregate components, and within 0.1 percent for the other components) of each
component to be used in order to produce workable hot-mix asphalt having the specified properties. For plant
component feed adjustments, RAP can be considered in the same manner as an individual aggregate
component. The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin), and the
percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as shown in Table

The Contractor shall provide an ignition oven correction number for each JMF. The Contractor shall
also supply to the Engineer weighed material of each JMF so correction numbers can be established for the
Engineer’s equipment for Dispute Resolution samples.

Prior to starting production of a new mixture, the Contractor shall submit a JMF. For any mixture that
has a 20% or greater failure rate on any combined volumetric criteria, the JMF will not be approved for use
on Department contracts. In order to be approved, a re-design of the mixture will have to be completed by
the Contractor for review and approval by the Engineer. The Contractor shall uniquely title each JMF. The
Contractor shall submit test data with each JMF and tests performed by a Qualified Laboratory on
representative materials, verifying the adequacy of the design. Refer to the specifications for each mix type
in order to determine the design requirements. The JMF sieve percentage values shall conform to the ranges
shown in Table 1.

If there is a change in the source of any of the component materials, other than asphalt, if there is a
change in the proportions of the aggregate components or the percent passing for each sieve by more than
5 percent from the submitted JMF, or if there is a change in the percentage of the asphalt cement component
by 0.2 percent or more, which causes the volumetrics to change from the originally submitted JMF, a new
JMF is required. Also, if the asphalt cement target percentage is lowered, all volumetric criteria must still
be achieved.

According to the Contractor’s QC Plan, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. The Engineer will reply to the proposed changes within one operational day and notify the
Contractor of the effective date of the changes.

Although a new JMF is not required, the Contractor must notify the Engineer of any change in the
proportions of the components. This notification shall include the total change made from the approved JIMF
proportions, and the effective time of the change.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: G,,,: +/-0.030 and G_,: +/ - 0.040

Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

SieveSize | 475 | 4.75mm | 9.5 | 95mm | 125 | 125mm | 190 | 19.0mm | 250 | 25.0mm

(inch) mm Range | mm Range mm Range mm Range mm Range
37.5(1.5) No No No No Yes 100
25.0(1.0) No No No Yes 100 Yes 90-100
19.0 (3/4) No No Yes 100 Yes 90-100 Yes 20-90
12.5(1/2) | Yes 100 Yes 100 Yes 90-100 Yes 23-90 Yes
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Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

SieveSize | 475 | 4.75mm | 9.5 | 9.5mm | 125 | 125mm | 190 | 19.0mm | 250 | 25.0mm
(inch) mm Range | mm Range mm Range mm Range mm Range
9.5 (3/8) Yes 95-100 Yes 90-100 Yes 28-90 Yes Yes
4.75(#4) Yes 90-100 Yes 32-90 Yes Yes Yes
2.36(#8) Yes Yes 32-67 Yes 28-58 Yes 23-49 Yes 19-45
(#16) Yes 30-60 Yes Yes Yes Yes
(#30) Yes Yes Yes Yes Yes
#50) Yes Yes Yes Yes Yes
(#100) Yes Yes Yes Yes Yes
.075(#200) Yes 6-12 Yes 2-10 Yes 2-10 Yes 2-8 Yes 1-7

(2) Process Control — Material Production.

The Contractor shall submit in writing (letter or electronic mail) a QC Plan from each proposed
production plant to the Engineer; no hot-mix asphalt material will be accepted until the Engineer approves
the QC Plan. This plan must be submitted to the Engineer on an annual basis for review and approval prior
to material production. The Engineer will send a signed copy back to the Contractor stating that it is
approved. The approved QC Plan shall govern contractor operations.

The following are considered significant violations to the Contractor’s QC Plan:

Using testing equipment that is knowingly out of calibration or is not working
properly.

Reporting false information such as test data, JMF information, or any info
requested by DelDOT

When the Contractor fails to comply to their approved QC Plan in reference to
materials testing

Substantial deviations to AASHTO or DelDOT procedures when running tests,
sampling stockpiles, or testing hot mix.

The use of any material not listed in the JMF.

The use of the wrong PG graded asphalt.

If samples fall within the Contractors action points in the QC Plan but the Contractor
fails to take the corrective action in the approved QC Plan

If a Contractor is found in violation of any of these items, they will receive a written warning for their
first violation. If the Contractor is found in violation a second time on any of the criteria, they will forfeit
any bonus from that day’s production. If the Contractor is found in violation a third time on any of the
criteria, they will receive a five percent (5%) deduction for that day’s production. If the Contractor is found
in violation a fourth time, the plant will not be approved for production until such time that the Contractor
addresses the violation of the QC plan to the satisfaction of the Engineer. If the Engineer approves the
changes in advance, the Contractor may make changes to the QC Plan. All changes shall be submitted and
approved in writing by the Engineer.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
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found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

In the QC Plan, the Contractor shall detail the type and frequency of inspection, sampling, and testing
deemed necessary to measure and control the various properties of material and construction governed by the
Specifications. The QC Plan shall include the following elements as a minimum:

Production Plant — make, type, capacity, and location.
Production Plant Calibration — components and schedule; address documentation.
Personnel — include name and telephone number for the following individuals:
Person responsible for quality control.
Qualified technician(s) responsible for performing the inspection, sampling, and
testing.
Person who has the authority to make corrective actions on behalf of the Contractor.

Testing Laboratory — state the frequency of accuracy checks and calibrations of the
equipment used for testing; address documentation.
Locations where samples will be obtained and the sampling techniques for each test
Load number of QC samples (1-10 if QA sample is not within trucks 1-10)
Tests to be performed and their normal frequency; the following, at a minimum, shall be
conducted:
Mixture Temperature: each of the first five trucks, and each load that is sampled for
QC or acceptance testing.
Gradation analysis of aggregate (and RAP) stockpiles — one washed gradations per
week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.
Gradation analysis of non-payment sieves
Dust to effective asphalt calculation
Moisture content analysis of aggregates — daily.
Gradation analysis of the combined aggregate cold feed — one per year per mixture.
Bulk specific gravity and absorption of blended material — one per year per mixture.
Ignition Oven calibration — one per year per mixture.
Hot-Bins: one per year per mixture.
Others, as appropriate.
Procedures for reporting the results of inspection and tests (include schedule).
Procedures for dealing with non-compliant material or work.
Presentation of control charts. The Contractor shall plot the results of testing on individual
control charts for each characteristic. The control charts shall be updated within one
working day as test results for each sublot become available. The control charts shall be
easily and readily accessible at the plant laboratory. The following parameters shall be
plotted from the testing:
Asphalt cement content.
Volumetrics (air voids, voids in mineral aggregates [VMAY])
Gradation values for the following sieves:
- 4775 mm (#4).
- 2.36 mm (#8).
- 0.075 mm (#200).
Operational guidelines (trigger points) to address times when the following actions would
be considered:
Increased frequency of sampling and testing.
Plant control/settings/operations change.
JMF adjustment.
JMF change (See Section .04(a)(1)).
Change in the source of the component materials.
Calibration of material production equipment (asphalt pump, belt feeders, etc.).
Rejection of material.

18



Contract No. T201206903.01

When any point of non-compliance with the QC plan, or material not meeting the Specifications,
comes to the attention of either the Contractor or the Engineer, the other party shall be notified immediately,
and the Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately
shall be cause for rejection of material or work by the Engineer.

(b) Pavement Construction — Process Control.

The Contractor shall perform Quality Control of pavement compaction by testing in-place pavement
with a density gauge or by testing cores extracted from the pavement. The use of the nuclear density gauge
shall conform to ASTM D2950; the use of other density gauges shall be as per the manufacturer’s
recommendations and approved by the Engineer. The Contractor may use any method to select locations for
the Quality Control.

.05 Acceptance Plan.

(a) Material Production — Tests and Evaluations.

The Engineer will conduct acceptance tests. The Engineer will directly base acceptance on the
acceptance test results, the asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of
the acceptance test results to the QC test results. The Engineer may elect to utilize test results of the
Contractor in some situations toward judging acceptance. All acceptance tests shall be performed by qualified
technicians at qualified laboratories following AASHTO or DelDOT procedures, and shall be evaluated using
Quality Level Analysis.

The Contractor shall supply, capture, and mark samples, as directed, from delivery trucks before the
trucks leave the production plant. The sample shall represent the material produced by the Contractor, and
shall be of sufficient size to allow the Engineer to complete all required acceptance tests. The Engineer will
direct the Contractor when to capture these samples, on a statistically random, unbiased basis, established
before production begins each day based upon the anticipated production tonnage. The captured sample shall
be from the Engineer specified delivery truck; if the Contractor visually observes the specified delivery truck
sample and does not want this sample to be sampled and tested for acceptance, that delivery truck will not
be sent to a Department project. The next visually acceptable delivery truck to the Contractor shall be
sampled for acceptance testing.

The first sample of the production day will be randomly generated by the Engineer between loads
0 and 12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots
for the production day. Unacceptable samples may be a basis for rejection of material if the QC plan is not
followed as approved for sample retrieval. If the Contractor wishes to perform parallel tests with the
Engineer, or to capture samples to be retained for possible Dispute Resolution, each of the samples for these
purposes shall be obtained at the same time and location as the acceptance test sample. Either splitting a
large sample or getting multiple samples that equally represent the material is acceptable. The Engineer will
perform all splitting and handling of samples after they are obtained by the Contractor.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three
days, whichever is reached first. If the 2000™ ton target lot size is achieved during a production day, the lot
size shall extend to the end of that production day. The Contractor may interrupt the production of one JMF
in order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
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production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality, and to judge acceptance and the pay adjustment for the material:

AASHTO T312 - Preparing a mixture samples using a gyratory compactor.

AASHTO T166, Method C (Rapid Method) — Bulk specific gravity of compacted samples.
AASHTO T308 — Asphalt cement content.

AASHTO T30 — Aggregate gradations, using samples from the asphalt cement content test.
AASHTO T209 — Theoretical maximum specific gravity.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous
Asphalt Specimens using Vacuum Drying Method

(b) Pavement Construction — Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work using lots.

Prior to paving a road segment, the Contractor shall notify the Engineer of any locations within that
road segment that may not be suitable to achieve minimum (93%) compaction due to existing conditions.
The Contractor shall schedule and hold a meeting in the field with the Engineer in order to discuss all areas
that may potentially be applicable to Table 5a before paving starts. Areas that will be considered for Table
Sa will be investigated in accordance to the method described in Appendix B. If this meeting is not held prior
to paving, no areas will be considered for Table 5a. Areas of allowable exemptions that will not be cored
include the following: partial-depth patch areas, driveway entrances, paving locations of less than 100 tons,
areas around manholes and driveway entrances, and areas of paving that are under 400 feet in continuous total
length and/or 5 feet in width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
shall include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the
compaction will be calculated by using the material production lots as referenced in .05 Acceptance Plan
(a) Material Production — Tests and Evaluation and analyzing the compaction results over the individual
days covered in the material production lot. The compaction results will be combined with the material
results to obtain a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
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compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.

If arandomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification. If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.5 feet from the newly placed longitudinal joint and 50 feet
from a new transverse joint. If the Contractor chooses to cut companion cores, they shall be located within
one foot of the Engineers cores along the longitudinal direction and in-line with the Engineers cores in the
longitudinal plane.

Exactly at the locations marked by the Engineer, the Contractor shall cut a core, 6 inches in diameter,
through the full lift depth. Cores submitted that are not from the location designated by the Engineer will not
be tested and will be paid at zero pay.

The Contractor shall notify the Engineer prior to starting paving operations with approximations of
the tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer test
personnel within 12 hours of material placement. The Engineer will then have 24 hours to mark the core
locations. After determination of locations, the Contractor shall complete testing within two operational days
of the locations being marked. If the cores are not cut within two operational days, the area in question will
be paid at zero pay for compaction testing.

The Contractor shall provide any traffic control required for the structural number investigation,
sampling, and testing work at no additional cost to the Department.

The Contractor shall cut each core with care in order to prevent damaging the core. The pavement
shall have a maximum temperature of 140 F when cores are cut from it. Immediately upon removal of a core
from the roadway, the Contractor shall adequately label it. The Contractor shall protect the core by supplying
a 6-inch plastic concrete cylinder mold, or an approved substitute, and placing the core in it. If more than one
core is in the same mold, the Contractor shall place paper between them. The Contractor shall attach a
completed QC test record for the representative area to the corresponding core. The Engineer will also
complete a test record for areas tested for the QA report and provide to Materials & Research. At the end of
every production day, the Contractor shall deliver the cores to the Engineer for testing, processing, and report
distribution.

The Contractor shall repair the core hole per Appendix A, Repairing Core Holes in Hot-Mix Asphalt
Pavements. Core holes shall be filled immediately. Failure to repair core holes at the time of coring will
result in zero pay for compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to
evaluate their quality:

AASHTO T166, Method C (Rapid Method) — to determine the bulk specific gravity of the
cores.

AASHTO T209 — to calculate the theoretical maximum specific gravity and the density of
the non-compacted mixtures.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous
Asphalt Specimens using Vacuum Drying Method.

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from previous
days production to have an average of five samples. If there are less than five values available, the Engineer
will use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.
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.06 Payment and Pay Adjustment Factors.

The Contractor shall include the costs for all materials, labor, equipment, tools, and incidentals
necessary to meet the requirements of this specification in the bid price per ton for the hot-mix asphalt.
Payment to the Contractor for the hot-mix asphalt item(s) will be based on the Contract price per ton and the
pay adjustments described in this specification. The Engineer will determine pay adjustments for the hot-mix
asphalt item(s) based on the Acceptance Plan. The Engineer will determine both a pay adjustment for the
material and a pay adjustment for the pavement construction. Note that the material portion of the total pay
adjustment is 70 percent and the pavement construction portion is 30 percent. For replaced material or work,
the Engineer will not apply the Pay Adjustment applicable to the material or work replaced; a new Pay
Adjustment will be calculated based on the qualities of the new material. Even if one portion of the pay
adjustment (material or construction) is not applied, the Engineer may apply the pay adjustment to the other
portion. All adjustments (bonus or penalty) shall be paid under this item number in the contract.

(a) Material Production — Pay Adjustment.

The Engineer will determine the material pay adjustment by evaluating the production material based
on the following parameters:

Gradation of the 2.36 mm (#8) sieve.
Gradation of the 0.075 mm (#200) sieve.
Asphalt cement content.

Air void content

Using the JMF target value, the single test tolerance (from Table 3), and the test values, the Engineer
will use the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) — (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower

Payment Limit (PL) from Table 2 — Quality Level Analysis by the Standard Deviation
Method. (Use the column for “n” representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:
PWL =PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 3 for that parameter.

7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated
PWL.

9. For each lot, determine the final material price adjustment:

Final Pay Adjustment =

(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will
be paid to the tenth of a percent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace
the material at no additional cost to the Department. If the PWL of any single material characteristic is below
60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.

The test results from the Engineer on production that is less than 100 tons will be combined with the

two most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
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payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is out of the acceptable tolerance for any Materials pay criteria, that sample will be
isolated. For payment purposes, the test result of the out of acceptable tolerance sample will be combined
with the two previous acceptable samples of the same JMF and analyzed per this specification. The material
that is considered out of the acceptable tolerance will only include the material within the represented sub-lot
(i.e., a maximum of 500 tons). If the previous acceptable test result is from the previous production day, only
the material produced on the second production day will be considered out of tolerance. All future sub lots
will not include the isolated test.

If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change
to the mixture (within the JMF boundaries), and request to have that sample further isolated. If this request
is approved, and the Contractor has made a change, the third load after the change will be tested. If that
sample test result shows compliance with the specifications, the material that is considered out of the
acceptable tolerance will include the material from the previous acceptable test result to the third load after
the initially sampled and tested sample. If the sample does not meet the specification requirements, the
Engineer will no longer accept material. Production may resume when changes have been made and an
acceptable sample and test result is obtained.

Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples

n=3 n=4 n=5 [ n=6 n="7 n=3§ n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
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Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples

n=3 n=4 n=5 [ n=6 | n=7 n=_§ n=9

80 0.93 0.90 0.88 0.87 0.86 0.86 0.86

79 0.91 0.87 0.85 0.84 0.83 0.82 0.82

78 0.89 0.84 0.82 0.80 0.80 0.79 0.79

77 0.87 0.81 0.78 0.77 0.76 0.76 0.76

76 0.84 0.78 0.75 0.74 0.73 0.73 0.72

75 0.82 0.75 0.72 0.71 0.70 0.70 0.69

74 0.79 0.72 0.69 0.68 0.67 0.66 0.66

73 0.75 0.69 0.66 0.65 0.64 0.63 0.63

72 0.74 0.66 0.63 0.62 0.61 0.60 0.60

71 0.71 0.63 0.60 0.59 0.58 0.57 0.57

70 0.68 0.60 0.57 0.56 0.55 0.55 0.54

69 0.65 0.57 0.54 0.53 0.52 0.52 0.51

68 0.62 0.54 0.51 0.50 0.49 0.49 0.48

67 0.59 0.51 0.47 0.47 0.46 0.46 0.46

66 0.56 0.48 0.45 0.44 0.44 0.43 0.43

65 0.52 0.45 0.43 0.41 0.41 0.40 0.40

64 0.49 0.42 0.40 0.39 0.38 0.38 0.37

63 0.46 0.39 0.37 0.36 0.35 0.35 0.35

62 0.43 0.36 0.34 0.33 0.32 0.32 0.32

61 0.39 0.33 0.31 0.30 0.30 0.29 0.29

60 0.36 0.30 0.28 0.27 0.27 0.27 0.26

59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 3 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor

Asphalt Content 0.4 0.30
#8 Sive (19 mm or >) 7.0 0.30
#8 Sieve (12.5 mm or <) 5.0 0.30
#200 Sieve (0.075 mm) Sieve 2.0 0.30
Air Voids (4.0% Target) 1.5 0.10
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Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%)

100 +5
99 +4
98 +3
97 +2
96 +1
95 0

94 -1)
93 (-2)
92 (-3)
91 (-4)

PWL (when <91) (PWL - 100)

(b) Pavement Construction — Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the construction
of the pavement, based on the following parameter:

Degree of compaction of the in-place material
Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work. Note that the material portion of the total pay adjustment

is 70 percent and the pavement construction portion is 30 percent.

1. Calculate the average density values from the sublot tests values, to the nearest 0.1 unit.

2. Calculate the Degree of Compaction:

Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100%.

3. The average compaction for the sublots shall be averaged together for the compaction level
of the lot. The lots compaction test level shall be averaged to the whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:

Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.

Table 5: Compaction Price Adjustment Highway Locations
Degree of Compaction (%) Pay Adjustment Factor (%)

>97 -100*

96 -3

95

94

93 +5

92 0
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Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
91 -15
90 -25
89 -30
<88 -100*
* or remove and replace it at Engineer's discretion

Table S5a: Compaction Price Adjustment Other' Locations

Degree of Compaction (%) Pay Adjustment Factor (%)

>96 -100*
95 2
94 0
93 +3
92

91

90 0
89 -1
88 -5
87 -15
86 -25
85 -30
84 -100*

* or remove and replace at Engineer's discretion
! This chart is to be used for areas where the structural value of the area to be paved is less than
1.75 as determined by the Engineer. See Appendix B — Method for Obtaining Cores for
Determination of Roadway Structure. This chart is applicable to rehabilitation work only; full depth
construction will not be considered for Table Sa.

.07 Dispute Resolution.

Disputes or questions about any test result shall be immediately brought to the attention of the
Contractor and the Engineer. When there is a significant alleged discrepancy regarding the Engineer’s
acceptance test results, the Contractor must claim a dispute within two operational days of the test date. The
following dispute resolution procedures will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

For third party resolution testing, it can be either at another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.
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When disputes over production testing occur, the samples used for Dispute Resolution testing will be
those samples the Contractor properly captured, labeled, and stored, as described in the second paragraph of
the section of these specifications titled .05 Acceptance Plan, (a) Material Production — Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested. If the Dispute Resolution sample
substantiates the original acceptance test result, the Contractor, after two such Dispute Resolution samples,
will be charged a fee of $125 for all further Dispute Resolution cores that substantiate the acceptance test
result. If the Dispute Resolution sample substantiates the Contractor’s test result, the Contractor will not be
charged a fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used
for the dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.

7/28/11
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Appendix A - Repairing Core Holes in Hot-Mix Asphalt Pavement

Description.

This appendix describes the procedure required to acceptably repair core holes in a bituminous
concrete pavement.

Materials and Equipment.

The following material shall be available to complete this work:
Patch Material —A DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:
Sponge or other absorbent material — Used to extract water from the hole.
Compaction Hammer — Shall be mechanical, with a flat, circular tamping face smaller than
6 inches in diameter. The tamping head shall be connected to an electrical, pneumatic, or
gasoline driven tamping device.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water
from re-entering the hole.

Place the patch material in lifts no greater than 3 inches. If the hole is deeper than 3 inches, use two
lifts of approximately equal depths so that optimum compaction is achieved. Make sure that the patch surface
matches the grade of the existing roadway. Make every effort to achieve the greatest possible compaction
Performance Requirements.

The Engineer will judge the patch on the following basis:

The patch shall be well compacted
The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.
No measurement or payment will be made for the patching work. The Contractor must gain the

Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.
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Appenidx B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification. Table 5a is not applicable for new full-depth
pavement box construction. Cores submitted for this process shall be obtained according to the following

process.

1.

Contact Materials & Research (M&R) personnel to determine if information about the area
is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation and
not core the area on their own.

If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained.
Cores will be turned over to M&R for evaluation.

The contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A — Repairing Core Holes in Hot-Mix Asphalt Pavements.

Cores are to be taken throughout the entire project for the area in question. Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores will be
taken in the center of the lane in question.

Additional cores may be taken at other locations, if surface conditions indicate that there may
be a substantial difference in the underlying section. The location of these cores should be
documented and submitted to M&R.

Cores shall be full depth and include underlying materials. If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the thickness
of the base. This is determined by augering to the subgrade surface.

The calculations used to determine the structural capacity of the roadway is as follows. If the
contractor finds, upon starting the coring process, that the areas are of greater thickness than
applicable to Table 5a, they may terminate the coring process on their own and retract the
request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.
The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials. The coefficients used to determine the structural number of an existing pavement are:

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16
Surface Treatment 0.10

(Tar & Chip)
GABC 0.14
Concrete 0-0.7*
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* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.
Compressive strengths & ASR analysis are used to determine condition — contact the
Engineer if this situation arises.

Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 0.32
(BCBC)
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25” Type C overlay on 2.25” Type B. Existing roadway is cored and is
shown to consist of 2” HMA on 7 GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2%0.32 = 0.64
GABC 7*0.14 = 0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 2.25%*%0.4 = 0.90
Existing HMA 2*%03 2 = 0.64
GABC 7*0.14 = 0.98

2.52
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401800 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401802 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401803 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401804 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401805 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401806 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401808 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401809 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS,
PG 64-22

401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG 64-22

401820 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS,
PG 64-22

401821 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING
401822 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING
401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG-64-22, PATCHING

401824 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22, WEDGE
401825 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22, WEDGE

401826 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401827 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401828 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401829 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401830 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401831 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401832 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401833 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401834 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
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401835 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

Description:

Warm mix asphalt (WMA) is the generic term used to describe the reduction in production, paving,
and compaction temperatures achieved through the application of one or more WMA technologies.

WMA may be produced by one or a combination of several technologies involving asphalt foaming
processes and equipment or additives that facilitate the reduction of the temperature at which the mix can be
placed and satisfactorily compacted thereby permitting the mix to be produced at reduced temperatures from
a comparable mix without the Warm Mix Technology.

The following Subsections of the Standard Specifications shall be applicable: 401.01,401.03 -401.10,
401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of the QA/QC specification as
defined in item 401699. Itis the responsibility of the Contractor to determine all costs associated with meeting
these requirements and to include them in the per ton bids for the various Superpave bituminous concrete
items. The Contractor shall also be aware that the pay adjustment factors in item 401699 will be applied to
the Superpave item payments to determine the bonus or penalty for the item.

Materials:

If the Contractor proposes to use a combination of materials that are not covered by this Specification,
the mix design shall be submitted and reviewed by the Engineer 30 calendar days prior to use.

Conform to the requirements of Subsections 823.01, 823.05- 823.17, and 823.25 - 823.28 of the
Standard Specifications and the following for bituminous materials:

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave performance-grade asphalt binder, as
referenced in the Plans, according to M 320 !, Table 1 and tested according to AASHTO R29 with the
following test ranges:

TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M 320 Per Grade
Original DSR, G*/sin () T 315 1.00 - 2.20 kPa
RTFO DSR, G*/sin (3) T 315 >/=2.20 kPa
PAV DSR, G* sin (5) T 315 </=5000 kPa
BBR Creep Stiffness, S T 313 </=1300.0 kPa
BBR m-value T313 >/=0.300

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa
Substitution of a higher temperature grade will require prior approval by the Engineer.
The highest low temperature grade virgin binder to be used is -22.

Depending on the level of RAP used, the low temperature properties, per T 313, may be different than
stated in M 320 or the previous table.
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Recycled Materials:

The percentage allowance of recycled asphalt pavement shall be controlled through the use of the
Materials & Research recycled mixture program available through the Materials & Research Section. The
program can be used by the Contractor to determine which materials and combinations of materials can be
used to meet the specified material on the contract.

No recycled asphalt shingles shall be used in WMA.

Mineral Aggregate:

Conform to Section 805 and the following criteria. These criteria apply to the combined aggregate

blend.
COARSE AGGREGATE FINE AGGREGATE
DESIGN AN((;U%{Z:{;)T v AN(G ; L\I/&[l:l\Ing CLAY FLAT AND
ESAL’S - - CONTENT?> | ELONGATED *
(MILLIONS) <100mm | >100mm | <100 mm | >100 mm (% - MIN) (% - MAX)
<0.3 55/- -/- - - 40 -
03to<3 75/- 50/- 40 40 40
3to<l0 85/80° 60/- 45 40 45 10
10 < 30 95/90 80/75 45 40 45
30 100/100 100/100 45 45 50

'Coarse Aggregate Angularity is tested according to D5821.

*Fine Aggregate Angularity is tested according to TP33.

*Clay Content is tested according to T176.

*Flat and Elongated is tested according to D4791 with a 5:1 aspect ratio.

> 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured
faces.

The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.

TEST METHOD SPECIFICATION L1MITS

Toughness, T96

Percent Loss, Maximum 40
Soundness, T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, T112

Percent, Maximum 10
Moisture Sensitivity, T283

Percent, Minimum 80

Supply all polish values to the Engineer upon request. The polish value of the composite aggregate
blend for any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater shall be greater than 8.0 when tested according to Maryland State
Highway Administration ‘MSMT 411 - Laboratory Method of Predicting Frictional Resistance of Polished
Aggregates and Pavement Surfaces’. RAP shall be assigned a value of 4.0.

Mineral Filler:

Conform to M17.
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Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

1. WMA technology and/or additive information.
WMA technology manufacturer’s recommendation for usage.
3. WMA technology target dosage rate and tolerance envelope. Support tolerance envelope with

test data demonstrating acceptable mix production properties conforming to all sections of
this specification.

WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.
Temperature ranges for mixing and compacting.

Laboratory test data, samples, and sources of all mix components, and asphalt binder
viscosity-temperature relationships.

Nk

The contractor shall follow the manufacturer’s recommendation for incorporating additives and WMA
technologies into the mix. The contractor shall also comply with the manufacturer’s recommendation
regarding receiving, storage, and delivery of additives.

If the producer performs blending of the WMA technology in their tank, a separate Quality Control
plan shall be submitted by the producer to the Department for review and approval at least 30 calendar days
prior to production.

Mixture Requirements:

Mix Design. Develop and submit a job mix formula for each mixture according to R35. Each mix design
shall be capable of being produced, placed, and compacted as specified. Apply all mix design requirements
for Superpave to the development of the WMA mix design.

Gradation: The FHWA Superpave 0.45 Power Chart shall be used to define permissible gradations for the
specified mixture. Type C shall be either a No.4 (4.75 mm), 3/8” (9.5 mm), or 1/2* (12.5 mm) Nominal
Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the Plans, the Type C shall meet the 3/8” (9.5
mm) Nominal Maximum Aggregate Size. Type B Hot-Mix shall be the 3/4" (19.0 mm) Nominal Maximum
Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 17 (25.0 mm) Nominal
Maximum Aggregate Size. Target values for percent passing each standard sieve for the design aggregate
structure shall comply with the Superpave control points and should avoid the restricted zone. Percentages
shall be based on the washed gradation of the aggregate according to T11.

Thin WMA, Type C shall be a No. 4 (4.75 mm) Nominal Maximum Aggregate Size Only.

In addition to the results of the material requirements specified above, the following material
properties shall be provided by the Contractor: bulk specific gravity G, apparent specific gravity G,,, and the
absorption of the individual aggregate stockpiles to be used, tested according to T84 and T85 and reported to
three decimal places along with the specific gravity of the mineral filler to be used, tested according to T100
and reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall be
compacted to N,,,, Height data provided by the SGC shall be employed to calculate volumetric properties at
Ninrmiacs Npeisons and Nyax
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Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL
(MILLION ESAL’S) N I Noux
03to<3 7 75 115
3t0<30 8 100 160
30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

REQUIRED DENSITY
(% OF THEORETICAL VOIDS-IN-MINERAL AGGREGATE VoIDS
MAXIMUM SPECIFIC (% - MINIMUM) FILLED
GRAVITY) — NOMINAL MAX. AGGREGATE (Imm) WITH
DESIGN ASPHALT
ESAL’S N (% -
(MILLION) Sl 0\ N... 25.0 | 19.0 9.5 12.5 4.75 MINIMUM)
0.3to<3 >90.5 65.0-78.0
3to< 10
96.0 < 98. 12.5 13.5 15.5 14.5 16.5
10 < 30 < 98.0 65.0 - 75.0'
30 89.0
Air voids (V,) at Ny, shall be 4.0% for all ESAL designs. Air voids (V,) at N, shall be a minimum

of 2.0% for all ESAL designs

The dust to effective binder ratio for the mix having aggregate gradations above the Primary Control
Sieve (PCS) Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust
to binder ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be
73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for design
traffic levels 3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T11 and T27.
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Nominal Maximum Ageregates Size Control Points, Percent Passing
25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.75 mm
MA MA MA MA
SIEVE SIZE MIN X MIN X MIN | MAX | MIN X MIN X
37.5 mm 100 - - - - - - - - -
25.0 mm 90 100 100 - - - - - - -
19.0 mm - 90 90 100 100 - - - - -
12.5 mm - - - 90 90 100 100 - 100 -
9.5 mm - - - - - 90 90 100 95 100
4.75 mm - - - - - - - 90 90 100
2.36 mm 19 45 23 49 28 58 32 67 - -
1.18 mm - - - - - - - - 30 60
0.075 mm 1 7 2 8 2 10 2 10 6 12

Note: The aggregate gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal maximum

Aggregates Size 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm
PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria
Air Voids (V,) at (%) N, 2.0 (min)
Air Voids (V) at Ny, (%) 5.5 (max)
Voids in Mineral Aggregate (VMA) at N,
25.0 mm Bituminous Concrete Base Course -1.2
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

Design Evaluation:

The contractor shall furnish a Job Mix Formula (JMF) for review and approval. The Engineer may
elect to evaluate the proposed JMF and suitability of all materials. All materials requested by the Engineer
shall be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon
request. To verify the complete mixture design and evaluate the suitability of all materials, the following
approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;
0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 1b. (115 kg) of each coarse aggregate;
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154 1b. (70 kg) of each intermediate and fine aggregate;
22 1b. (10 kg) of mineral filler; and
254 1b. (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at +0.5% gyratory compaction curves where the percent
of maximum specific gravity (% of G,,,,) is plotted against the log base ten of the number of gyrations (log (N))
showing the applicable criteria for N N and N,

initial> * Y design?

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% Of Gmm at Ndesign’
weight (kg/m?2) at both N

VMA at Ny.igin»
and N ..

VFA atN Fines to effective asphalt binder (P,,) ratio, and unit

design?

design

Summary of the consensus property standards test results for the design aggregate structure, summary
of the source property standards test results for the individual aggregates in the design aggregate structure,
target value of the asphalt binder content, and a table of G,,,, of the asphalt mixture for the four trial asphalt
binder contents determined according to T209.

The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized for
this mix.

Construction:

Production Plants. The contractor shall modify and/or operate their production plant as required by the
manufacturer to introduce the WMA technology.

Weather Limitations. Place mix only on dry, unfrozen surfaces.
The minimum ambient temperature shall be 32 degrees F.

The following table of ambient temperatures for various binder grades and lift thicknesses for
placement with the following parameters:

- Minimum surface temperature of 32 degrees F
- Maximum production temperature of 275 degrees F
- Maximum wind speed of 8 miles per hour

PG Binder
Lift Thickness
(in) 76-22 | 70-22 64-22
1.50 50F 45F 40F
2.00 40F 38F 35F
3.00 32F 32F 32F

Construction outside of these conditions will be at the discretion of the Engineer.
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Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of
Bituminous Concrete .05 (b) Pavement Construction - Tests and Evaluations.

Method of Measurement and Basis of Payment:

Method of Measurement and Basis of Payment will be in accordance with Subsections 401.14 and
401.15 of the Standard Specifications.

The item 401699, will define adjustment factor to be applied to the bituminous concrete payments for
bonus or penalty.

9/6/11
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748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4"
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8"
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12”
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT

748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6"
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"
748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"
748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"
748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"
748559 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"
748568 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"
748569 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"

Description:

This work consists of furnishing and applying white or yellow, epoxy reflectorized pavement markings
or black epoxy contrast pavement markings at the locations and in accordance with the patterns indicated on
the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous
and/or Portland cement concrete pavement surfaces as required by the Plans. Following an application of
double drop glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent
reflectorized stripe of the specified thickness and width that is capable of resisting deformation by traffic.
All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and
other toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces. Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic. Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking
material and for hot-spray application at elevated temperatures. The type and amounts of
epoxy resins and curing agents shall be at the option of the manufacturer, providing the other
composition and physical requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type
system formulated and designed to provide a simple volumetric mixing ratio (e.g. two
volumes of Part A to one volume of Part B).

Component A of both white and yellow shall conform to the following requirements:
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% BY WEIGHT

WHITE: YELLOW:

Pigments Titanium Dioxide - 18% Min. Organic Yellow - 6%-10%
(ASTM D476, Type II)
Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.

The entire pigment composition shall consist of either titanium dioxide and/or
organic yellow pigment. No extender pigments are permitted. The white pigment
upon analysis, shall contain a minimum of 16.5% TiO, (100% purity).

Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will be
tested in accordance with ASTM D1652 and calculated as the weight per epoxy
equivalent (WPE) for both white and yellow. The epoxy content will be determined
on a pigment free basis. The epoxy content (WPE) shall meet a target value provided
by the manufacturer and approved by the Department's Material and Research
Section (from now on will be addressed as Department). A + 50 tolerance will be
applied to the target value to establish the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested
in accordance with ASTM D2074-66 to determine its total amine value. The total
amine value shall meet a target value provided by the manufacturer and approved by
the Department. A +50 tolerance will be applied to the target value to establish the
acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude
fumes which are toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both
components shall coincide (within 10%) at a recommended spray application.

Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient
temperature of 73+ 5 F. (23 £3 Q).

Color. The white epoxy composition when applied at a minimum wet film thickness
of 2041 mils (500 pm) as applicable and allowed to dry, shall plot within the
boundaries described by the four corner points listed in Tables 1 and 2 of ASTM D
6628-01 when measured in accordance with the test methods prescribed in Section
7 of ASTM D 6628-01.

The yellow epoxy composition when applied at a minimum wet film thickness of
20+1 mils (500 um) as applicable and allowed to dry, shall plot within the boundaries
described by the four corner points listed in Tables 1 and 2 of ASTM D 6628-01
when measured in accordance with the test methods prescribed in Section 7 of ASTM
D 6628-01.

Directional Reflectance. The white epoxy composition (without glass spheres) shall
have a daylight directional reflectance of not less than 84% relative to a magnesium
oxide standard when tested in accordance with Method 6121 of Federal Test Method
Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight
directional reflectance of not less than 55% relative to a magnesium oxide standard
when tested in accordance with Method 6121 of Federal Test Method Standard No.
141.
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Drying Time (Laboratory). The epoxy composition, when mixed in the proper ratio
and applied at a 20+1 mils (500 pm) minimum wet film thickness, and immediately
dressed with large reflective glass spheres (Federal Spec. Type 4)at a rate of 12 1b/gal
(1.4 kg/l) of epoxy pavement marking materials, immediately followed by a second
drop of AASHTO M-247 Type 1 glass spheres applied at a rate of 12 lb/gal (1.4
kg/L) of epoxy pavement marking material, shall exhibit a no-track condition in 15
minutes or less (ASTM D711). A Bird Applicator or any other doctor blade shall be
used to produce a uniform film thickness.

Drying Time (Field). When installed at a minimum wet film thickness of 20+1 mils
(500 or 625 um) and reflectorized with glass spheres, the maximum drying times
shall correspond to these temperatures:

80 F (27 C) 10 minutes

70 F(21 C) 10 minutes

60 F(16 C) 15 minutes

50 F(10 C) 25 minutes

40 F4 O 45 minutes

35 F2 O) 60 minutes

The composition shall dry to no-tracking in approximately 10 minutes, and after thirty (30)
minutes shall show no damaging effect from traffic. Dryto no-tracking shall be considered
as the condition where no visual deposition of the epoxy marking to the pavement surface is
observed when viewed from a distance of 100 feet (30 meters), after a passenger car is passed
over the line. Regardless of the temperature at the time of installation, the installation
contractor shall be responsible for protection of the markings material until dry to a non-
tracking state.

c.

Abrasion Resistance. = The wear index of the composition shall not exceed 82 when
tested in accordance with ASTM C501 using a CS-17 wheel and under a load of 1000
grams for 1000 cycles.

Tensile Strength. The tensile strength of the epoxy composition shall not be
less than 6000 psi (41 MPa) when tested in accordance with ASTM D638 using a
Type IV specimen [0.125 =+ 0.010 (3.18 £ 0.25 mm) thick]. Tests shall be
conducted at an ambient temperature of 75 =5 F (24 +3 C). The testing machine
shall operate at a speed of 0.20 (5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold,
fabricated from polyterrafluorethylene (PTFE), 1/8 deep x 10 x 10 (3 mm deep
x 250 mm x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent. A sufficient
amount of epoxy composition is mixed in the proper proportions (A:B) and poured
level with the top of the mold. Care should be taken so as not to decrease or exceed
the 1/8 (3 mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that
is flexible enough to die-cut yet rigid enough to retain its shape. While the material
isin this plastic state, five (5) specimens shall be die-cut and then placed on a flat,
smooth, PTFE surface for the completion of the specified conditioning period.

Compressive Strength. The compressive strength of the epoxy composition shall not
be less than 12,000 psi (83 MPa) when tested in accordance with ASTM D695 except
that a compression tool shall not be necessary. The test specimen shall be a right
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cylinder [0.50 inch diameter by 1.0 inch length (12 mm diameter by 25 mm length)].
Tests shall be conducted at an ambient temperature of 75 +5 F (24 £3 C).

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:

Five molds will be prepared from 1/2 (12 mm) L.D., 1/16 (1.5 mm) wall thickness
acrylic tubing, cutin 1 1/2 (38 mm) lengths. After spraying the inside of the mold
with a suitable release agent,” the cylindrical tubes are placed in a vertical position
on a PTFE sheet base. A sufficient amount of epoxy composition is thoroughly
mixed in the proper proportions (A:B) and poured into the mold to a depth of
approximately 1 1/4 (32 mm). After a minimum of 72 hours curing, the specimens
are removed from the molds and machined to a length of 1 +£0.002 (25 mm £ 0.05
mm).

h. Hardness. The epoxy composition when tested in accordance with ASTM
D2240 shall have a Shore D hardness of between 75 and 100. Samples shall be
allowed to dry for not less than 24 hours nor more than 96 hours prior to testing.

Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air
bubbles; and essentially clean from-surface scarring or scratching. They shall be spherical
in shape and at least 80% of the glass beads shall be true spheres when tested in accordance
with ASTM D1155. At least 80% of the Type IV beads shall be true spheres as measured by
the visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid
immersion method at 77 F (25 C).

The silica content of the glass spheres shall not be less than 60%.

The crushing resistance of the spheres shall be as follows: A 40 Ib. (18 kg) dead weight, for
20 to 30 (850 um to 600 um) mesh spheres shall be the average resistance when tested in
accordance with ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM

D1214.
M247 AASHTO Type 1 Glass Spheres
U.S. Standard Sieve % Retained % Passing
#20 (850um) 0 100
#30 (600um) 5-25 75-95
#50 (300um) 40-65 15-35
#100 (150um) 15-35 0-5
Pan 0-5

Type 4 Large Spheres

U.S. Standard Sieve % Retained % Passing
#10 (2000 um) 0 100

#12 (1680 um) 0-5 95-100
#14 (1410 um) 5-20 80-95
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#16 (1190 um) 40-80 10-40
#18 (1000 um) 10-40 0-5
#20 (850 um) 0-5 0-2
Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating.
They shall show no tendency to absorb moisture in storage and shall remain free of clusters
and hard lumps. They shall flow freely from dispensing equipment at any time when surface
and atmosphere conditions are satisfactory for marking operations. The moisture-resistance
of the glass spheres shall be determined in accordance with AASHTO M247 test method
44.1.

Type IV glass spheres shall be treated with an adhesion coating. They shall show no tendency
to absorb moisture in storage and shall remain free of clusters and hard lumps. They shall flow freely from
dispensing equipment at any time when surface and atmosphere conditions are satisfactory for marking
operations. The adhesion coating property of the Type IV beads shall be tested in accordance with the dansyl-
chloride test.

C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and designed
to provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B) specifically for
service as a hot-spray applied binder for black aggregate in such a manner as to produce maximum adhesion.
The material shall be composed of epoxy resins and pigments only.

The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product. The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage. Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:

Composition: Component Percent By Weight
Carbon Black 7+£2 percent, by weight
(ASTM D476 Type III)
Talc 14+2 percent, by weight
Epoxy Resin 7944 percent, by weight
D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%

The moisture resistant aggregate shall have a ceramic coating. The aggregate shall be angular with
no dry dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's
Mineral Scale.

Porosity: The black aggregate porosity shall be less than two (2)
percent.
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Moisture Content: The black aggregate moisture content shall be less than a
half (.5) percent.
E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers.
Individual containers shall be plainly marked with the following information:

Name of Product

Lot Number

Batch Number

Test Number

Date of Manufacture

Date of expiration of acceptance (12 months from date of manufacture)
The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin

Part B - Contains Catalyst

Quantity

Mixing proportions, Application Temperature and Instructions
Safety Information

Manufacturer's Name and Address

e o o

S

Reflective glass spheres shall be shipped in moisture resistant bags. Each bag shall be marked
with the name and address of the manufacturer and the name and net weight of the material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and hardener,
of the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material meets
specifications.

Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be approved
by the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his
epoxy application equipment for inspection by the Engineer or his authorized representative.

In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in
continuous and skip-line patterns. The application equipment shall be maneuverable to the extent that straight
lines can be followed and normal curves can be made in a true arc. In addition, the truck mounted unit shall
be provided with accessories to allow for the marking of legends, symbols, crosswalks, and other special
patterns.

The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for
use in applying special markings only, provided such equipment can demonstrate satisfactory application of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:

1. The applicator shall provide individual material reservoirs, or space, for the storage of Part
A and Part B of the epoxy resin composition; for the storage of water; and for the storage of
reflective glass spheres.
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2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain
the individual epoxy resin components at the manufacturer's recommended temperature for
spray application and for heating water to a temperature of approximately 140 F (60 C).

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement
markings to produce a wet-night-reflective pavement marking. The large spheres (Federal
Spec. Type 4) shall be applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement
marking material, immediately followed by a second drop of AASHTO M-247 Type 1 glass
spheres applied rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking material.
This application rate and the following gradation shall conform to FHWA's FP-96: Standard
Specifications for Construction of Roads and Bridges on Federal Highway Projects (pages
757-761 Type 3 and Type 4 Beads).

4. The applicator shall be equipped with metering devices or pressure gauges, on the
proportioning pumps. Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers, compressors,
and other appurtenances to allow for the placement of epoxy reflectorized pavement markings
in a simultaneous sequence of operations as described below in Construction Details, D.
Applications of Epoxy Reflectorized Pavement Markings of this Special Provisions.

Construction Details.

A.

General: All pavement marking and patterns shall be placed as shown on the Plans or as
directed by the Engineer.

Before any pavement markings work is begun, a schedule of operations shall be submitted for the
approval of the Engineer. This schedule shall be submitted 2 weeks prior to the application of the
striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the epoxy
manufacturer's written instructions for use. These instructions shall include but not be limited to:
mixing ratios, application temperatures, and recommendations for use of water spray.

The application of pavement markings shall be done in the general direction of traffic. Striping
against the direction of traffic flow shall not be allowed.

The Contractor shall be responsible for removing, to the satisfaction of the Engineer, tracking marks,
spilled epoxy or epoxy markings applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement
surface, or on any existing durable type marking, unless specifically recommended by the
manufacturer of the epoxy material.

Atmospheric Conditions: Epoxy pavement markings shall only be applied during conditions
of dry weather and on substantially dry pavement surfaces. At the time of installation the pavement
surface temperature shall be a minimum of 35 F (2 C) and the ambient temperature shall be a
minimum of 35 F (2 C) and rising. The Engineer shall be the sole determiner as to when atmospheric
conditions and pavement surface conditions are such to produce satisfactory results.

Surface Preparations: The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.

Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.
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At the time of application all pavement surfaces and existing durable markings shall be free of oil, dirt,
dust, grease and similar foreign materials. The cost of cleaning these contaminants shall be included
in the bid price of this item. Also, the item shall include the cost of removal of the curing component
in the area of the epoxy markings application, if concrete curing compounds on new portland cement
concrete surfaces have been used. Waterblasting will not be permitted for removal.

Application of White/Yellow Epoxy Reflectorized Pavement Markings: White/yellow epoxy
reflectorized pavement markings shall be placed at the widths and patterns designated on the Contract

Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 um) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix
Asphalt.

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per
gallon (1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of
AASHTO M-247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy
pavement marking material. Glass spheres shall uniformly cover the length and width of the pavement
marking.

Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings
shall be placed at the widths designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 pm) on all Portland cement concrete surfaces followed by a single drop of graded black
aggregate.

The width of black epoxy line shall be applied for the following situations:

Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet
(3 m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip and
stop at the beginning of the white skip. The black contrast skip is to have a single application of
graded black aggregate.

Edge Lines - All edge lines on Portland cement concrete pavements shall have a base of black contrast
markings which is 4 inches (100 mm) wider than the reflective white or yellow marking. The black
contrast marking is to be applied first with a single drop of graded black aggregate. Once it has cured
sufficiently so as not to track, the reflectorized white or yellow line is to be applied on top of it. The
reflective line is to be centered along the black contrast line such that a minimum of 2 inches (50 mm)
of black contrast marking is visible on either side of the reflective marking.

Defective Epoxy Pavement Markings: Epoxy reflectorized pavement markings, which after
application and curing are determined by the Engineer to be defective and not in conformance with
this specification, shall be repaired. Repair of defective markings shall be the responsibility of the
Contractor and shall be performed to the satisfaction of the Engineer as follows:

1. Insufficient film thickness [(Iess than 20+1 mils (500 um) as applicable] and line widths;
insufficient glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting, sand
blasting, or water blasting. No other cleaning methods will be allowed. Surface preparation
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shall be performed to the extent that a substantial amount of the reflective glass spheres are
removed and a roughened epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming
or blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the
requirements of this specification and at a full 20+1 mils (500 um) minimum line thickness
as applicable.

Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or
existing durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with
the requirements of this specification under MATERIALS, A, 2d. DRYING TIME (FIELD);
or applied material that fails to cure (dry) within a reasonable time period under actual field
conditions, as defined by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or
grayish colored epoxy marking material. These areas often occur in a cyclic pattern and also,
often are not visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and cleaned to the
underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking
material extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over
the cleaned pavement surface in accordance with the requirements of this specification.

Reflectivity for epoxy resin paint.

After satisfactory completion of all striping work and written notification from the Contractor,
the Department shall test the striping to ensure it has the minimum reflectivity. The testing
will be completed within 30 calendar days from notification. The Contractor may request that
tests be conducted on completed phases or portions of the work. Approval of such a request
will be at the discretion of the Engineer. Testing will be done using a Delta LTL 2000
Retrometer (30 meter geometry). Five readings will be taken per line per mile (1.6 km).
Projects less than 1 mile (1.6 km) in length will have a minimum of 5 readings per line.
These readings will then be averaged for the overall project average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas
for yellow. Without exception, any pavement markings installed that does not meet the above
average minimum initial reflectivity numbers shall be removed and replaced, at the
installation contractor's expense.

Other defects not noted above, but determined by the Engineer to need repair, shall be
repaired or replaced as directed by and to the satisfaction of the Engineer.

All work in conjunction with the repair or replacement of defective epoxy reflectorized
pavement markings shall be performed by the Contractor at no additional cost to the State.
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Method of Measurement:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be
measured by the number of linear feet (meters) of pavement striping line and number of square feet (meter)
of symbol installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment will
be paid for at the Contract unit price per linear foot (meter) for 3", 4 ,5",6 ,8 ,9",10 ,12 ,14",16 (75
mm, 100 mm, 125 mm, 150 mm, 200 mm, 225 mm, 250 mm, 300 mm, 350 mm, or 400 mm) line and the
Contract unit price per square foot (meter) of symbol. The quantity of permanent pavement marking (white,
yellow, or black epoxy resin paint) will be paid for at the Contract unit price per linear foot (meter) of line and
the Contract unit price per square foot (meter) of symbol. Price and payment shall include cleaning and
preparing the pavement surface, and placing all materials, for all labor, tools, equipment and incidentals
necessary to complete the work.

NOTE:
For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping. The Department does not endorse or require the use of any of the manufacturers listed below.
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and approval
prior to submitting a bid proposal. Should the product be deemed unacceptable by the Department, the
successful bidder will be required to use only an approved product.

1. POLY CARSB, Inc.
33095 Bainbridge Road
Solon, Ohio 44139
Tel. 1-800-CALLMIX

2. IPS - Ennis Paint
P.O. Box 13582
Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

3. Epoplex
One Park Avenue
Maple Shade, NJ 08052
Tel. 1-800-822-6920

4. Or an approved equal.

8/17/11
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763643 - MAINTENANCE OF TRAFFIC - ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary temporary
traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons with
disabilities in accordance with the Americans with Disabilities Act, as amended. All work shall be performed
in a manner that will provide reasonably safe passage with the least practicable obstruction to all users,
including vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6,
herein referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of
Advertisement of this project) shall apply for all temporary traffic control devices. Any, and all, control,
direction, management and maintenance of traffic shall be performed in accordance with the requirements of
the Delaware MUTCD, notes on the Plans, this specification, and as directed by the Engineer.

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the complexity
of the job. The Contractor shall submit justification for modifications to the Temporary Traffic Control Plan
(TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public. The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the
specifications or the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or
District Safety Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the
Plan recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting. The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project
for the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic
Safety Services Association (ATSSA) certified Traffic Control Supervisor on the project. The authorized
designee must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements
of the Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer
or the District Safety Officer. The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be
the maintenance of traffic throughout the project. This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices. Also required is the
daily maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary
traffic control devices; and times of installation, changes and repairs to temporary traffic control devices. The
ATTSA Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s
maintenance of traffic. The name, contact number and certification for the designated Traffic Control
Supervisor shall be submitted at or prior to the pre-construction meeting. The cost of the ATSSA certified
Traffic Control Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the
brochure entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American
Traffic Safety Services Association (ATSSA). Any temporary traffic control devices that do not meet the
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quality guidelines shall be removed and replaced with acceptable devices. Failure to comply will result in
work stoppage with time charges continuing to be assessed.

Any existing signs that conflict with any temporary or permanent construction signs shall be covered
as needed or as directed by the Engineer. The cost for temporarily covering conflicting signs shall be
incidental to this item.

Access to all transit stops located within the project limits shall be maintained unless otherwise
directed by the Plans or the Engineer. Maintaining access shall include maintaining an area for the transit
vehicle and also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior to
the start of any detour(s) and road closures. The Engineer will notify the following entities:

- Local 911 Center

- Local School Districts

- Local Post Offices

- DelDOT’s Transportation Management Center (TMC)
- Town Managers

- Local Police

- DelDOT’s Public Relations

- Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600. Notifications shall also be provided when the closures are lifted. The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted.
The Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan
shall be obtained from the Department’s Traffic Safety Section. All signs, barricades and other temporary
traffic control devices required as part of the approved detour plan shall be installed and maintained by the
Contractor on the route that is closed and on the detour route. Road closures without an approved detour plan
shall not be allowed. If a road is closed without an approved detour plan, the Contractor’s operations shall be
stopped immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the
construction area and each property located between the diversion points of any detour and the actual
construction site. Construction activities which may temporarily or otherwise interfere with property access
shall be coordinated in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to
traffic, and shall meet the following requirements:

1. If work is being performed within 200 feet in any direction of an intersection that is controlled
by a traffic signal, the flagger(s) shall direct the flow of traffic in concert with the traffic
signals in construction areas to avoid queuing, unless active work prohibits such action. The
flagger shall direct traffic to prevent traffic from queuing through an intersection (i.e.,
blocking an intersection). Only a Traffic Officer may direct traffic against the operation of
a traffic signal and only until the operation occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices
shall be set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an
uncured patch exists or actual work is being performed closer to the open lane with minimum
restriction to traffic.
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3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be
closed unless construction activity requiring lane closure is taking place, or will take place
within the next hour. Lanes shall be reopened immediately upon completion of the work.
Moving operations will require the lane closures be shortened as the work progresses and as
traffic conditions warrant to minimize the length of the closure. The Contractor shall conduct
construction operations in a manner so as to minimize disruption to traffic during peak hours
and periods of heavy flow. The Department reserves the right to stop or change the
Contractor's operations, if in the opinion of the Engineer, such operations are unnecessary at
that time or the operations are unnecessarily impeding traffic.

4, Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which
the signal is operated without detectors, and prior approval from the Engineer shall be
required. TMC shall be notified in advance of cutting a loop detector, and be immediately
notified once the loop detector has been reinstalled. The Contractor shall provide sufficient
advance notice of the loop detector work with the Engineer to ensure the aforementioned
requirements are met.

It is required that all temporary traffic control work and related items shall either be performed entirely
by the Contractor's own organization, or totally subcontracted. Maintenance of equipment shall not be subject
to this requirement.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing shall
be corrected within 24 hours or as directed by the Engineer. Failure to comply will result in non-payment for
those devices that are found to be deficient for the duration of the deficiency. Serious deficiencies that are not
corrected immediately shall result in suspension of work until items identified are brought back into
compliance.

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance
with Table 6G-1 in the Delaware MUTCD. This corrective work shall be accomplished with Temporary
Roadway Material (TRM) unless an alternate method is specified in the Plans. All ruts and potholes shall be
filled with TRM as soon as possible but no later than the end of each work day. Placement and Payment of
TRM shall be completed in accordance with Section 402 of the Standard Specifications. If temporary
elimination of a drop-off hazard cannot be accomplished, then the area should be properly marked and
protected with temporary traffic control devices such as temporary barricades, warning signs, flashing lights,
etc. as required by Section 6G.21 of the Delaware MUTCD.

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day. Steel plates shall not be used except in emergency situations and only with prior written
approval from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including
but not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars,
turn arrows, crosswalks and railroad crossings. The drawings shall depict the existing pavement markings for
each project location. These drawings will be reviewed by the Department’s Traffic Section to determine the
need for modification(s) for compliance with the Delaware MUTCD. Temporary pavement markings, on the
final pavement surface, shall match the Plan dimensions and layout or the approved drawings of the permanent
markings in compliance with Section 3 of the Delaware MUTCD. All conflicting or errant striping shall be
removed as directed by the Engineer in compliance with the specifications for Item 748530 (Removal of
Pavement Striping).

At the end of each day's operation and before traffic is returned to unrestricted roadway use, temporary
striping shall be utilized when the existing pavement is milled and hot mix will not be placed the same day or
more than a single course of hot mix is to be placed or permanent roadway striping cannot be placed on the
same day as the placement of the final course of hot mix. Placement of temporary striping shall receive prior
approval from the Engineer and the contractor shall apply temporary pavement markings in accordance with
the requirements of Section 748 of Delaware Standard specifications and the Delaware MUTCD. Payment
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for temporary pavement striping shall be made at the unit price bid for item 748 - Temporary Striping.
Payment for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and
other approved materials) available at the job site for verification by the Department prior to starting the hot-
mix paving operation on roads to be immediately opened to traffic. These materials shall be used by the
Contractor for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the
Delaware MUTCD. No paving operations on roads to be immediately opened to traffic will be allowed unless
such verification has been made for the availability of the materials at the job site.

Travel lane and ramp closings on multilane highways and Interstates shall not be permitted during the
following holiday periods:

December 24 through December 27 (Christmas Day)

December 31 through January 3 (New Years Day)

Friday prior to Easter through Easter Sunday

- Thursday prior to Memorial Day through the Tuesday following Memorial Day

- Dover International Speedway Race Weekends (Thursday prior to the race event through the day
after the race event)

- July 3 through July 5 (Independence Day)

- Thursday prior to Labor Day through the Tuesday following Labor Day

- Wednesday prior to Thanksgiving Day through the Monday following Thanksgiving Day

Additional time restrictions may apply as noted in the project plans or as directed by the Engineer.
Any requests to waive any restrictions must be made in writing to the Engineer for review and approval. A
copy of the request shall be provided to the District Safety Officer for review.

Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform
to the Delaware MUTCD. All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing
Safety Hardware (MASH), published by the American Association of State Highway and Transportation
Officials (AASHTO).

The Contractor shall submit certification for temporary traffic control devices or vendors used
specifically on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following
categories of temporary traffic control devices:

Category I contains small and lightweight channelizing and delineating control devices which
includes cones, tubular markers, flexible delineator post and drums, all without any accessories or attachments.

Category II includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles. These devices which shall weigh 45 kg or less, include Type
I, IT and III barricades, portable sign supports with signs, and intrusion alarms. Also included are drums,
cones, and vertical panels with accessories or attachments.

Category III includes temporary traffic control devices that are expected to cause significant vehicular
velocity changes to impacting vehicles. These devices which weigh more than 45 kg include temporary
barrier, temporary impact attenuators, and truck-mounted attenuators.

Category IV includes portable or trailer-mounted devices such as arrow panels, variable message
signs, temporary traffic signals and temporary area lighting.
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For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the
NCHRP-350 and/or MASH criteria. The Contractor shall supply the Federal Highway Administration’s
NCHRP-350 and/or MASH acceptance letter for each type of device that falls under Category II and III
devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and
payment constitutes full compensation for all maintenance of traffic activities accepted by the Engineer, which
shall include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic cones
or drums, submission of temporary traffic control plan(s), submission of existing pavement marking drawings,
submission of all required certifications, labor, equipment and incidentals necessary to complete the item.
Payment to furnish and maintain other temporary traffic control devices including but not limited to Portable
P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow Panels and
Portable Light Assemblies will be made at the contract unit price for each item.

NOTE

If the Contractor does not complete the Contract work within the Contract completion time (including
approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work. The costs of such temporary traffic control
shall be borne by the Contractor. No additional payment will be made to the Contractor to maintain traffic in
accordance with the Delaware MUTCD, contract plans and specifications. Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

A breakout sheet is attached to the Proposal that lists the locations for Maintenance of Traffic. The
Contractor shall specify a cost for each location. The lump sum price for Item 763643 shall be the sum of the
cost for all locations listed. The completed breakout sheet shall be attached to the Bid Proposal. Failure to
submit the breakout sheet with the Bid Proposal will result in it being declared non responsive and rejected.

The Department reserves the right to delete from the Contract one or more of the locations listed and
the lump sum price to be paid will be reduced in accordance with the Contractor’s cost listed for that/those
location(s). There will be no extra compensation to the Contractor if such deletion is made.

6/21/2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoAD

RO. Box 778

DOVER, DELAWARE 19903

SHAILEN P. BHATT UTILITY STATEMENT

SECRETARY

STATE CONTRACT No. T201206903
Project 1.D. No. 12-07777
Conversion Roads II, South, 2012

SUSSEX COUNTY

No utility relocation involvement is anticipated, should any conflicts be encountered during construction
requiring adjustment and/or relocation, the necessary relocation work shall be accomplished by the
respective agencies, as directed by the District Engineer.

General Notes

1. The Contractor’s attention is directed to Section 105.09 Utilities, Delaware Standard
Specifications, August 2001. The Contractor shall contact Miss Utility (1-800-282-8555) two
working days prior to any excavation. The Contractor is responsible for the support and
protection of all utilities when excavating. The Contractor is responsible for ensuring proper
clearances, including safety clearances, from overhead utilities for construction equipment. The
Contractor is advised to check the site for access purposes for his equipment and, if necessary,
make arrangements directly with the utility companies for field adjustments for adequate
clearances.

2. It is understood and agreed that the Contractor has considered in his bid all permanent and
temporary utility appurtenances in their present and relocated positions as shown on the plans or
described in the Utility Statement or are readily discernible and that no additional compensation
will be allowed for any delays, inconvenience, or damage due to any interference from the utility
facilities and appurtenances or the operation of moving them, except that the Contractor may be
granted an equitable extension of time.

LI

. Coordination and cooperation among the Utility Companies and the State’s Contractor are of
prime importance. Therefore, the Contractor is directed to contact the following Utility Company
representatives with any questions regarding this work prior to submitting bids and work
schedules. Proposed work schedules should reflect the Utility Companies’ proposed relocations.
The Utility Companies do not work on weekends or legal holidays.

DIVISION OF TRANSPORTATION SOLUTIONS

8-/~ u]yzt//m

DATE UTILITY ENGINEER

DelDOT —
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STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
PO BOX 778
DOVER, DELAWARE 19903
CERTIFICATE OF RIGHT-OF-WAY STATUS
STATE PROJECT NO. T201206903
F.A.P. No. N/A for R/'W
CONVERSION ROADS 11, SOUTH, 2012
SUSSEX COUNTY
Certificate of Right-of-Way Status — 100 %

As required by 23CFR Part 635, all necessary right of way has been acquired in
accordance with current State/Federal rules and regulations covering the acquisition of real
property.

This is to certify that all project rights of way is currently available in accordance with
the project right-of-way plans. It is the responsibility of the South District to notify Team

Support if any of the future locations are located within the incorporated limits of a Town or City
thus requiring a Town Agreement.

The required town agreements with Town of Georgetown & Town of Bridgeville have
been requested and received. There are no anticipated traffic issues affecting R/W.

It is further certified that there were no individuals or families displaced by this
project. Therefore the provisions of 49 CFR Part 24 is not applicable to the project.

There are no improvements to be removed or demolished as part of this project.

REAL ESTATE SECTION

Carol V. O'Donoghue
Assistant Chief, Real Estate

September 30, 2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoAD
P.O. Box 778

DOVER, DELAWARE 19903

SHAILEN P. BHATT
SECRETARY

August 3, 2011

ENVIRONMENTAL REQUIREMENTS

FOR
State Contract No. T201206903
Federal Aid No.: None

Contract Title: Conversion Roads II, South, 2012

In accordance with the procedural provisions for implementing the National
Environmental Policy Act of 1969, as amended, the referenced project has been processed
through the Department’s Environmental Review Procedures and has been classified as a Level
D/ Class II Action.

Due to the nature of the proposed construction activities, permits are not required for this
project. However, the following construction requirements and special provisions have been
developed to minimize and mitigate impact to the surrounding environs. These requirements by
DelDOT not specified within the contract, but listed below, are the responsibility of the
contractor and is subject to risk of shut down at the contractor’s expense if not followed.

GENERAL REQUIREMENTS:
1. All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some

suitable dumping ground.

2. That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.

&\-De/DOT =
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201206903.01 PROJECT (S): T201206903

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | ————— - [————m -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Category 0001
|209013 BORROW, TYPE F | | |
0010 | 2355.000 |

1401800 WMA, SUPERPAVE, [ [
0040 |TYPE C, 115 GYRATIONS,

0060 |TYPE B, 160 GYRATIONS, | 5080.000 | |
|PG 64-22, WEDGE | TON | |

4

|
|
Illiil
710
80| RE
|

| 732004 TOPSOIL (TON) | | |
0090 | | 4982.000| |







DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 2
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201206903.01 PROJECT (S): T201206903

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ |——————————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 734013 PERMANENT GRASS | | |
0100 | SEEDING, DRY GROUND | 55466.000 | |
| | SY | |
| 743010 FURNISH AND | | |
0110 |MAINTAIN TRUCK MOUNTED | 97.000] |
|ATTENUATOR, TYPE II |EADY | |

| 748015 PERMANENT | |
0140 | PAVEMENT STRIPING, |
| SYMBOL/LEGEND

0160 |PAVEMENT STRIPING, EPOXY
|RESIN PAINT, |LF |
|[WHITE/YELLOW, 5" | |

|7
| VA BO
|
a 758 |
Q EX |
IC |
|

|CURB, SIDEWALK, ETC. |

[ 761001 BUTT JOINTS, HOT | | |
0190 |MIX | 3366.000| |






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201206903.01 PROJECT (S): T201206903

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | ————m - e e
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 762001 SAW CUTTING, HOT | | |
0200 |MIX | 5665.000| |
| |LF | |
| 762002 SAW CUTTING, | |
0210 |CONCRETE, FULL DEPTH | 50.000] |
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SECTION 1 BREAKOUT SHEET - 1 CONTRACT NO. T201206903
ITEM 763643 - Maintenance of Traffic
Location Location - Description MOT TA UOM AMOUNT
No. Number
1 S224 - Staytonville Road 10 L.S. $
2 S235 - Zion Church Road 10 L.S. $
3 S265A - Old Mill Road 10 L.S. $
4 S280 - Stockley Road 10 L.S. $
5 S292 -=“Anderson-Corner Road 10 e S” $
6 S306A - Friendship Road 10 L.S. $
7 S512 - West Line Road 10 L.S. $
8 S$520 - Vaughn Road 10 L.S. $
9 S531 - Eskridge Road 10 L.S. $
10 S533 - Sanfilipo Road 10 L.S. $
11 S545 - Rifle Range Road 10 L.S. $
12 S550 - Line Road 10 LS. $
13 S590 --Mile Stretch Road 10 L.S. $
TOTAL ITEM 763643 - Maintenance of Traffic $
(LUMP SUM BID PRICE FOR ITEM 763643)







"ATTENTION"
TO BIDDERS

This Bid Proposal includes
breakout \sheets./ The breakout
sheets MUST ACCOMPANY the
bid proposal at the time of bid.
Failure  to teturn/ completed
breakout-sheets WILL RESULT
in the bid proposal being declared

non-responsive and REJECTED
as irregular.







CERTIFICATION

Contract No. __T201206903.01 _

The undersigned bidder, whose address is
and telephone number is

hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to execute
in accordance with such award, a contract with necessary surety bond, of which contract this proposal and said
plans and specifications shall be a part, to provide all necessary machinery, tools, labor and other means of
construction, and to do all the work and to furnish all the materials necessary to perform and complete the said
contract within the time and as required in accordance with the requirements of the Department of
Transportation, and at the unit prices for the various items as listed on the preceding pages.

The forégoing quantities are considered to be approximate only and are given as the basis for
comparison of bids. The Department of Transportation/may increase or decrease the amount of any item or
portion of the work as may be deemed necessary or expedient. Any such increase or decrease-in'the quantity
for any item will'niot be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in
the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department
of Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be
forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute a
contract with' necessary bond, when required, for the performance of said contract with the Department of
Transportation, under the conditions of this proposal, within twenty (20) days after date of official notice of
the award of the contract as provided in the requirement and specifications hereto attached; otherwise said
deposit is tobe returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title 30, of the Delaware Code.

By-submission-of this propesals.each bidder-and.each person-signing on-behalf of.any-bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s khowledge ‘and belief:

1. The prices /in this proposal haye been arrived at independently without
collusionyconsultation, communicationy0r Agreement with any other bidder
or with any competitor for the purpose of restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal
have not been knowingly disclosed and will not knowingly be disclosed by
the bidder, directly or indirectly, to any other bidder or competitor prior to
the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other
person, partnership, or corporation to submit or not to submit a proposal for
the purpose of restricting competition.

I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

(FAILURE TO ACKNOWLEDGE RECEIPT OF ALL ADDENDA WILL RESULT IN THE BID
BEING DECLARED NON-RESPONSIVE.)



Sealed and dated this

_(20_).

Corporate
Seal

Attest

day of

By:

SWORN TO AND SUBSCRIBED BEFORE ME this

Notary
Seal

in the year of our Lord two thousand and

Name of Bidder (Organization)

Authorized Signature

Title

day of , 20

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of and State of
___as Principal, and of in the County
of and State of as Surety, legally authorized to do business in the State of Delaware
("State"), are held and firmly unto the State in the sum of
Dollars ($ ), or percent not to exceed
Dollars ($ ) of amount of bid on Contract No.

T201206903.01 _, to be paid to the State for the use and benefit of its Department of Transportation
("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal
who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain
materiel and/or services within the-State,.shall be-awarded this-Contract;-and.if said Principal.shall well.and
truly enter into and execute this Contract as may be required by the terms of this Contract and approved by
the DelDOT, this Contract to be entered into within twenty days after the date of official notice.of the award
thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be and
remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two thousand and

(20_).

SEALED, AND "DELIVERED IN THE
presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title





