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Contract No0.T201280102.02
STATEWIDE HOPPER RACKS
LOCATION

These improvements are located STATEWIDE, more specifically shown on the Location Map(s) of
the enclosed Plans.

DESCRIPTION

The improvements consist of furnishing all labor and materials for THE CONSTRUCTION OF
NEW HOPPER RACKS FOR THE ST. GEORGES, BEAR, AND MAGNOLIA MAINTENANCE YARDS.
THE WORK AT THE ST. GEORGES MAINTENANCE YARD CONSISTS OF THE INSTALLATION
OF A NEW EIGHT BAY HOPPER RACK. IN ADDITION THE RELOCATION OF THE EXISTING
FENCE, EARTHWORK TO REGRADE THE SITE, GABC, AND PAVEMENT ARE ALSO INCLUDED
IN THE SCOPE OF WORK. THE WORK AT THE BEAR MAINTENANCE YARD CONSISTS OF THE
INSTALLATION OF ANEW 12 BAY HOPPER RACK. IN ADDITION TO ANY PAVEMENT REPAIR
NECESSARY DUE TO THE INSTALLATION OF THE HOPPER RACK. THE WORK AT THE
MAGNOLIA MAINTENANCE YARD CONSISTS OF THE ADDITION OF TWO 12 BAY HOPPER
RACKS WITH NO ROOF STRUCTURES ALONG WITH THE EARTHWORK, AND GABC., and other
incidental construction in accordance with the location, notes and details shown on the plans and as directed
by the Engineer.

COMPLETION DATE

All work on this contract must be complete within 90 Calendar Days . The Contract Time includes
an allowance for 10 Weather Days

It is the Department's intent to issue a Notice to Proceed such that work starts on or about April 17,
2013

ELECTRONIC BIDDING

This project incorporates a newer version of the electronic bidding system, Expedite
5.9a.. Bidders wishing to use the electronic bidding option will find the installation file on the plan holders
bid file disk. The installation file and instructions are also available at:
http://www.deldot.gov/information/business/bids/const _proj_bid_info.shtml. BID

PROSPECTIVE BIDDERS NOTE:

1. No retainage will be withheld on this contract.

2. The Department has adopted an External Complaint Procedure. The procedure can be viewed on our
website at; http://www.deldot.gov/information/business/, or you may request a copy by calling (302)
760-2555.

3. Make note of the new version of Electronic Bidding software as noted above.

4. Appendix A - Technical Specifications are provided on a separate CD disc and shall be considered
part of this proposal.

5. Prospective bidders are advised that there will be a mandatory pre-bid meeting for this contract on

Tuesday, February 26, 2013 at 3:00 P.M. in the DelDOT Transportation Administration Center, 800
Bay Road, Dover, DE 19901.



STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

Egg lish English Multiply Metric Metric ngggﬁéfr?c
ode Description By Code Description Codo
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m? Cubic Meter M3
CY. Cubic Yard 0.7646 m? Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 25.4 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter L.M.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MFBM ng;rsgrﬁ;:?:rgf 2.3597 m? Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SY-IN | Square Yard-Inch | 08495 | me-25mm | S Meter2> 1y o5 vm
TON Ton 9072 | N([f})%‘égg S TON
N.A* Kip 4.448 kN Kilonewton N.A*
N.A* T;frussgﬁgrg(}ﬁggs 6.895 MPa Megapascal NAZ

*Not used for units of measurement for payment.
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Contract No. T201280102.02

GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or
by firms contracting with the State or any political subdivision thereof, preference in
employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of
the State who have established citizenship by residence of at least 90 days in the State. Each
public works contract for the construction of public works for the State or any political
subdivision thereof shall contain a stipulation that any person, company or corporation who
violates this section shall pay a penalty to the Secretary of Finance equal to the amount of
compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

‘During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex or national origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, creed, color, sex or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
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Contract No. T201280102.02

compensation; and selection for training, including apprenticeship. The contractor agrees
to post in conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.
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No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from
that involved or included in the original proposed construction or

(B) When a major item of work, as defined elsewhere in the contract, is increased in
excess of 125 percent or decreased below 75 percent of the original contract
quantity. Any allowance for an increase in quantity shall apply only to that portion
in excess of 125 percent of original contract item quantity, or in case of a decrease
below 75 percent, to the actual amount of work performed.

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims.

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor
shall keep and maintain the sworn payroll information for a period of 6 months from the last day of the
work week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's Prevailing Wage Regulations
implementing §6960 relating to the effective date of the wage rates, at Part V1., Section C., which in relevant
part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project. In the event that a contract
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is not executed within one hundred twenty (120) days from the date the specifications were published,
the rates in effect at the time of the execution of the contract shall be the applicable rates for the project.”

PREVAILING WAGE REQUIREMENTS

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and
does not preempt or displace State of Delaware prevailing wage requirements.

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage
standards because of concurrent Federal and State coverage, the employer's minimum wage obligations are
determined by whichever standards are higher.




STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 451-3423
Mailing Address: Located at:
225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 104
NEWARK, DE 19702 NEWARK, DE 19702

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2012

CLASSIFICATION NEW CASTLE KENT SUSSEX
ASBESTOS WORKERS 23.22 29.83 39.20
BOILERMAKERS 65.47 33.22 48.83
BRICKLAYERS 45.63 45.63 45.63
CARPENTERS 49.06 49.06 39.22
CEMENT FINTSHERS 40.38 29.11 21.20
ELECTRICAL LINE WORKERS 43.49 37.29 28.44
ELECTRICIANS 59.10 59.10 59.10
ELEVATOR CONSTRUCTORS 73.14 40.93 30.55
GLAZIERS 62.60 62.60 54.20
INSULATORS 50.38 50.38 50.38
IRON WORKERS 58.70 58.70 58.70
LABORERS 37.20 37.20 37.20
MILLWRIGHTS 60.85 60.85 47.42
PAINTERS 40.62 40.62 40.62
PILEDRIVERS 66.42 37.64 30.45
PLASTERERS 21.61 21.61 17.50
PLUMBERS/PIPEFITTERS/STEAMFITTERS 57.95 43.24 46.28
POWER EQUIPMENT OPERATORS 55.81 55.81 24.13
ROOFERS - COMPOSITION 21.01 20.71 17.02
ROOFERS - SHINGLE/SLATE/TILE 17.59 17.50 16.45
SHEET METAL WORKERS 64.39 62.18 62.18
SOFT FLOOR LAYERS 44.92 44.92 44.92
SPRINKLER FITTERS 50.65 50.65 50.65
TERRAZZO/MARBLE/TILE FNRS 50.50 50.50 45.45
TERRAZZO/MARBLE/TILE STRS 57.98 /52.63
TRUCK DRIVERS j / 20.03
CERTIFIED: //20/3 }/

/ / AQMTNISTRATQR,/CFFICE ABOR,LAW ENFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE

REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3,

1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: T201280102.02 Statewide Hopper Racks and Canal District

Castle County

Fuel Canopy., New
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under ' MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs _forms/manuals/standard specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans and/or
in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in the
Standard Specifications, and all applicable requirements of the Section shall remain effective unless otherwise
modified by the Special Provisions. The last three digits of the construction item identifies the item by
sequential number under that Section. Sequential numbers for all items covered under Standard Specifications
range from 000 to 499. A comprehensive list of construction item numbers begins on page 421 of the
Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the applicable

Section number of the Standard Specifications, and shall be governed fully by the requirements of the Special

Provisions. The last three digit of the items covered under Special Provisions identifies the item by sequential
number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number

11
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement Price
expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new asphalt
cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be included
in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement (mentioned
above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $538.33 per ton
($593.41 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE
Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to
those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and
15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.

12
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description.

This item shall govern the Quality Control/Quality Assurance Testing for supplying hot-mix asphalt plant
materials and constructing hot-mix asphalt pavements.

The Contractor shall be responsible for providing the quality level of materials and construction
incorporated into the Contract that will meet the requirements of the Contract. The Contractor shall perform
all necessary quality control inspection, sampling, and testing. The Engineer will evaluate all materials and
construction for acceptance. The procedures for Quality Control and Acceptance are described in this
Section.

.02 Definitions.

Acceptable Quality Level (AQL): Thatlevel of percent within limits (PWL) to which the Engineer will
consider the work completely acceptable.

Acceptance Plan: Factors that comprise the Engineer’s determination of the degree of compliance with
contract requirements and value of the product. These factors include the Engineer’s sampling, testing,
and inspection.

Delaware Asphalt Pavement Association (DAPA): The organization representing the interests of hot-
mix asphalt producers and Contractors. The Engineer has a copy of the DAPA officers’ names and
point(s) of contact.

Dispute Resolution: The procedure used to resolve conflicts resulting from discrepancies between the
Engineer’s and the Contractor’s results of sufficient magnitude to impact payment. The testing will take
place at a location and time mutually agreeable by both the Engineer and the Contractor.

Full Depth Construction — Construction of an adequate pavement box on a subgrade and subbase
prepared by the contractor

Independent Assurance: An unbiased and independent verification of the Quality Assurance system
used, and the reliability of the test results obtained in regular sampling and testing activities. The results
of Independent Assurance are not to be directly used as a basis of material acceptance.

Job Mix Formula (JMF)/Mixture Identification (ID): The target values for individual aggregate size
gradation percentages and the asphalt percentage, the sources of each of the component materials, the
proposed proportions of component materials to be used to meet those target values, the asphalt
proportion, and the mixing temperature. —The Engineer will assign uniquely individual mixture
identification for each JMF submitted and approved.

Lower Quality Index (QL): The index reflecting the statistic related to the lower boundary to which
a sample (or sample statistic) may deviate from the target value and still be considered acceptable.
Mean: A statistical measure of the central tendency — the average value.

Operational Day: A day in which the Engineer has approved a lane closure for the Contractor to perform
work within an approved MOT plan.

Percent Within Limits (PWL): That amount of material or workmanship that has been determined, by
statistical method, to be within the pre-established characteristic boundary(ies).

Qualified Laboratory: A laboratory mutually agreed upon by both DAPA and the Engineer as having
proper test equipment that has been calibrated in accordance to AASHTO.

Qualified Technician: Personnel mutually agreed upon by both DAPA and the Engineer as having
adequate training, experience, and abilities to perform the necessary testing. The minimum qualifications
are either a recognized nationally accredited or certified Superpave testing certificate or been working
in hot-mix asphalt testing for at least one year.

Quality Assurance (QA): All those planned and systematic actions necessary to provide adequate
confidence that a product or service will satisfy given requirements for quality.

Quality Control (QC): The sum total of the activities performed by the Contractor in order to assure
that the product meets contract requirements.

Quality Control (QC) Plan: The detailed description of the type and frequency of inspection, sampling,
and testing deemed necessary to measure and control the various properties governed by the
Specifications. The QC Plan must address the actions needed to keep the process in control, detect when
the process is going out of control, and responses to correct the situation(s).

Quality Level Analysis: A statistical procedure that provides a method for estimating the percentage of
each lot or sublot of material, product, item of construction, or completed construction that may be
expected to be within specified tolerances.
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Standard Deviation: A term used in statistics to indicate the value calculated from the square root of
the difference between the individual measurements in a group and their average. Standard deviation is
calculated by taking the square root of the sum of the squares of the differences of each of n values and
the mean value, this sum first divided by (n-1).

Target Value: The acceptable value for a controlling characteristic of a product. The JIMF will establish
each of these values for the material.

Test Methods: Shall be AASHTO test methods. Copies of these test methods shall be available at each
qualified laboratory.

Upper Quality Index (QU): The index reflecting the statistic related to the upper boundary to which
a sample (or sample statistic) may deviate from the target value and still be considered acceptable.
Volumetric Properties: Airvoids, voids in mineral aggregates (VMA), voids filled with asphalt (VFA),
and dust to effective asphalt.

.03 Equipment.
(a) Material Production Test Equipment.

The Contractor shall establish, maintain, and operate a qualified testing laboratory at the production plant
site of sufficient size and layout that will accommodate the testing operations of both the Contractor and the
Engineer. The Contractor shall maintain all the equipment used for handling, preparing, and testing materials
in proper operating condition. For any laboratory equipment malfunction, the Contractor shall remedy the
situation within one working day or the Engineer may reject productlon In the case of an equipment
malfunction, and while waiting for repairs to equipment, the Engineer may elect to test the material at either
another production facility or the Engineer’s laboratory to obtain payment factors.

The following shall be the minimum calibrations for the referenced equipment:

- SUPERPAVER Gyratory Compactor: once every year; verified once every month by the Engineer.
- Ovens: once every three months, verified once every month.

- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
- Balances and Scales: once every year, verified once every month.

- Thermometers: once a year; verified once every month.

- Gyratory Compactor molds and base plates: once every year

- Mechanical Shakers: once every year

- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(b) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, or coring equipment, or both, as necessary
to meet the requirements of these Specifications.

.04 Quality Control (QC) Plan.

(a) Material Production QC.
(1) Job Mix Formula — Material Production.

The Contractor shall submit for approval to the Engineer the job mix formula (JMF) design
of the component materials and target characteristic values for each mixture proposed for use. Once the JMF
is submitted to the Engineer, the Engineer will have up to three weeks to review the submitted information.
However, a provision for a more timely approval is available to the Contractor; first, the Contractor shall
submit the proper documentation on Pinepave mixture design software for the Engineer’s approval. After
that approval from the Engineer, the Contractor shall produce the new mixture for a non-Department project.
The Engineer will test the material, by taking three series per the specifications. Ifthe Engineer’s test results
are within the specifications, then the mixture will be approved by the Engineer for Department projects.

The component materials design shall include designating the source and the expected proportion (within

1 percent for the aggregate components, and within 0.1 percent for the other components) of each component
to be used in order to produce workable hot-mix asphalt having the specified properties. For plant component
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feed adjustments, RAP can be considered in the same manner as an individual aggregate component. The
JMF target characteristic values include the mixing temperature range, core temperature range for gyration,
the percentage of the asphalt cement component (both total and virgin), and the percentages of the aggregate
amounts retained on the sieves to be addressed by the JMF as shown in Table 1.

The Contractor shall provide an ignition oven correction number for each JMF. The Contractor shall also
supply to the Engineer weighed material of each JMF so correction numbers can be established for the
Engineer’s equipment for Dispute Resolution samples.

Prior to starting production of a new mixture, the Contractor shall submit a JMF. For any mixture that
has a 20% or greater failure rate on any combined volumetric criteria, the JMF will not be approved for use
on Department contracts. In order to be approved, a re-design of the mixture will have to be completed by
the Contractor for review and approval by the Engineer. The Contractor shall uniquely title each JMF. The
Contractor shall submit test data with each JMF and tests performed by a Qualified Laboratory on
representative materials, verifying the adequacy of the design. Refer to the specifications for each mix type
in order to determine the design requirements. The JMF sieve percentage values shall conform to the ranges
shown in Table 1.

If there is a change in the source of any of the component materials, other than asphalt, if there is a
change in the proportions of the aggregate components or the percent passing for each sieve by more than
5 percent from the submitted JMF, or if there is a change in the percentage of the asphalt cement component
by 0.2 percent or more, which causes the volumetrics to change from the originally submitted JMF, a new
JMF is required. Also, if the asphalt cement target percentage is lowered, all volumetric criteria must still
be achieved.

According to the Contractor’s QC Plan, the Contractor shall inform the Engineer of any proposed changes
to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed changes. The
Engineer will reply to the proposed changes within one operational day and notify the Contractor of the
effective date of the changes.

Although a new JMF is not required, the Contractor must notify the Engineer of any change in the
proportions of the components. This notification shall include the total change made from the approved JMF
proportions, and the effective time of the change.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: G,,,:+/-0.030 and G,,: +/ - 0.040

Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

Sleve Size | 475 |a75mm | 95 | 95mm | 125 | 125mm | 19.0 | 19.0mm | 250 | 25.0mm
(inch) mm Range [ mm Range mm Range mm Range mm Range
37.5(1.5) No No No No Yes 100
25.0(1.0) | No No No Yes 100 Yes 90-100
19.0 (3/4) | No No Yes 100 Yes 90-100 Yes 20-90
12.5(1/2) | Yes 100 Yes 100 Yes 90-100 Yes 23-90 Yes
9.5 (3/8) Yes 95-100 | Yes 90-100 Yes 28-90 Yes Yes
4.75(#4) Yes 90-100 | Yes 32-90 Yes Yes Yes
2.36(#8) Yes Yes 32-67 Yes 28-58 Yes 23-49 Yes 19-45
(#16) Yes 30-60 Yes Yes Yes Yes
(#30) Yes Yes Yes Yes Yes
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Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

s|e\rﬁn§|ze 475 [475mm | 95 | 95mm | 125 | 125mm | 19.0 | 19.0mm | 25.0 | 25.0mm
(inch) mm Range mm Range mm Range mm Range mm Range
(#50) Yes Yes Yes Yes Yes
(#100) Yes Yes Yes Yes Yes

.075(#200) Yes 6-12 Yes 2-10 Yes 2-10 Yes 2-8 Yes 1-7

(2) Process Control — Material Production.

The Contractor shall submit in writing (letter or electronic mail) a QC Plan from each proposed
production plant to the Engineer; no hot-mix asphalt material will be accepted until the Engineer approves
the QC Plan. This plan must be submitted to the Engineer on an annual basis for review and approval prior
to material production. The Engineer will send a signed copy back to the Contractor stating that it is
approved. The approved QC Plan shall govern contractor operations.

The following are considered significant violations to the Contractor’s QC Plan:

Using testing equipment that is knowingly out of calibration or is not working
properly.

Reporting false information such as test data, JMF information, or any info
requested by DelDOT

When the Contractor fails to comply to their approved QC Plan in reference to
materials testing

Substantial deviations to AASHTO or DelDOT procedures when running tests,
sampling stockpiles, or testing hot mix.

The use of any material not listed in the JMF.

The use of the wrong PG graded asphalt.

If samples fall within the Contractors action points in the QC Plan but the Contractor
fails to take the corrective action in the approved QC Plan

If a Contractor is found in violation of any of these items, they will receive a written warning for their
first violation. If the Contractor is found in violation a second time on any of the criteria, they will forfeit
any bonus from that day’s production. If the Contractor is found in violation a third time on any of the
criteria, they will receive a five percent (5%) deduction for that day’s production. Ifthe Contractor is found
in violation a fourth time, the plant will not be approved for production until such time that the Contractor
addresses the violation of the QC plan to the satisfaction of the Engineer. If the Engineer approves the
changes in advance, the Contractor may make changes to the QC Plan. All changes shall be submitted and
approved in writing by the Engineer.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

In the QC Plan, the Contractor shall detail the type and frequency of inspection, sampling, and testing
deemed necessary to measure and control the various properties of material and construction governed by the
Specifications. The QC Plan shall include the following elements as a minimum:

Production Plant — make, type, capacity, and location.

Production Plant Calibration — components and schedule; address documentation.
Personnel — include name and telephone number for the following individuals:
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Person responsible for quality control.

Qualified technician(s) responsible for performing the inspection, sampling, and
testing.

Person who has the authority to make corrective actions on behalf of the Contractor.

Testing Laboratory — state the frequency of accuracy checks and calibrations of the
equipment used for testing; address documentation.
Locations where samples will be obtained and the sampling techniques for each test
Load number of QC samples (1-10 if QA sample is not within trucks 1-10)
Tests to be performed and their normal frequency; the following, at a minimum, shall be
conducted:
Mixture Temperature: each of the first five trucks, and each load that is sampled for
QC or acceptance testing.
Gradation analysis of aggregate (and RAP) stockpiles — one washed gradations per
week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.
Gradation analysis of non-payment sieves
Dust to effective asphalt calculation
Moisture content analysis of aggregates — daily.
Gradation analysis of the combined aggregate cold feed — one per year per mixture.
Bulk specific gravity and absorption of blended material — one per year per mixture.
Ignition Oven calibration — one per year per mixture.
Hot-Bins: one per year per mixture.
Others, as appropriate.
Procedures for reporting the results of inspection and tests (include schedule).
Procedures for dealing with non-compliant material or work.
Presentation of control charts. The Contractor shall plot the results of testing on individual
control charts for each characteristic. The control charts shall be updated within one
working day as test results for each sublot become available. The control charts shall be
casily and readily accessible at the plant laboratory. The following parameters shall be
plotted from the testing:
Asphalt cement content.
Volumetrics (air voids, voids in mineral aggregates [VMAY])
Gradation values for the following sieves:
- 4.75 mm (#4).
- 2.36 mm (#8).
- 0.075 mm (#200).
Operational guidelines (trigger points) to address times when the following actions would
be considered:
Increased frequency of sampling and testing.
Plant control/settings/operations change.
JMF adjustment.
JMF change (See Section .04(a)(1)).
Change in the source of the component materials.
Calibration of material production equipment (asphalt pump, belt feeders, etc.).
Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications, comes
to the attention of either the Contractor or the Engineer, the other party shall be notified immediately, and the
Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately shall be
cause for rejection of material or work by the Engineer.

(b) Pavement Construction — Process Control.

The Contractor shall perform Quality Control of pavement compaction by testing in-place pavement with
a density gauge or by testing cores extracted from the pavement. The use of the nuclear density gauge shall
conform to ASTM D2950; the use of other density gauges shall be as per the manufacturer’s
recommendations and approved by the Engineer. The Contractor may use any method to select locations for
the Quality Control.
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.05 Acceptance Plan.

(a) Material Production — Tests and Evaluations.

The Engineer will conduct acceptance tests. The Engineer will directly base acceptance on the
acceptance test results, the asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of
the acceptance test results to the QC test results. The Engineer may elect to utilize test results of the
Contractor in some situations toward judging acceptance. All acceptance tests shall be performed by qualified
technicians at qualified laboratories following AASHTO or DelDOT procedures, and shall be evaluated using
Quality Level Analysis.

The Contractor shall supply, capture, and mark samples, as directed, from delivery trucks before the
trucks leave the production plant. The sample shall represent the material produced by the Contractor, and
shall be of sufficient size to allow the Engineer to complete all required acceptance tests. The Engineer will
direct the Contractor when to capture these samples, on a statistically random, unbiased basis, established
before production begins each day based upon the anticipated production tonnage. The captured sample shall
be from the Engineer specified delivery truck; if the Contractor visually observes the specified delivery truck
sample and does not want this sample to be sampled and tested for acceptance, that delivery truck will not
be sent to a Department project. The next visually acceptable delivery truck to the Contractor shall be
sampled for acceptance testing.

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day. Unacceptable samples may be a basis for rejection of material if the QC plan is not followed
as approved for sample retrieval. If the Contractor wishes to perform parallel tests with the Engineer, or to
capture samples to be retained for possible Dispute Resolution, each of the samples for these purposes shall
be obtained at the same time and location as the acceptance test sample. Either splitting a large sample or
getting multiple samples that equally represent the material is acceptable. The Engineer will perform all
splitting and handling of samples after they are obtained by the Contractor.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days,
whichever is reached first. If the 2000™ ton target lot size is achieved during a production day, the lot size
shall extend to the end of that production day. The Contractor may interrupt the production of one JMF in
order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. Ifthe actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality, and to judge acceptance and the pay adjustment for the material:
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AASHTO T312 — Preparing a mixture samples using a gyratory compactor.

AASHTO T166, Method C (Rapid Method) — Bulk specific gravity of compacted samples.
AASHTO T308 — Asphalt cement content.

AASHTO T30 — Aggregate gradations, using samples from the asphalt cement content test.
AASHTO T209 — Theoretical maximum specific gravity.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous
Asphalt Specimens using Vacuum Drying Method

(b) Pavement Construction — Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work using lots.

Prior to paving a road segment, the Contractor shall notify the Engineer of any locations within that road
segment that may not be suitable to achieve minimum (93%) compaction due to existing conditions. The
Contractor shall schedule and hold a meeting in the field with the Engineer in order to discuss all areas that
may potentially be applicable to Table 5a before paving starts. Areas that will be considered for Table 5a will
be investigated in accordance to the method described in Appendix B. If this meeting is not held prior to
paving, no areas will be considered for Table 5a. Areas of allowable exemptions that will not be cored include
the following: partial-depth patch areas, driveway entrances, paving locations of less than 100 tons, areas
around manholes and driveway entrances, and areas of paving that are under 400 feet in continuous total
length and/or 5 feet in width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
shall include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the compaction
will be calculated by using the material production lots as referenced in .05 Acceptance Plan (a) Material
Production — Tests and Evaluation and analyzing the compaction results over the individual days covered
in the material production lot. The compaction results will be combined with the material results to obtain
a payment for this item.

The minimum size of a compaction lot shall be 100 tons. Ifthe compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot
is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification. Ifthat cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.5 feet from the newly placed longitudinal joint and 50 feet from
anew transverse joint. [f the Contractor chooses to cut companion cores, they shall be located within one foot
of the Engineers cores along the longitudinal direction and in-line with the Engineers cores in the longitudinal
plane.
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Exactly at the locations marked by the Engineer, the Contractor shall cut a core, 6 inches in diameter,
through the full lift depth. Cores submitted that are not from the location designated by the Engineer will not
be tested and will be paid at zero pay.

The Contractor shall notify the Engineer prior to starting paving operations with approximations of the
tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer test personnel
within 12 hours of material placement. The Engineer will then have 24 hours to mark the core locations. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

The Contractor shall provide any traffic control required for the structural number investigation,
sampling, and testing work at no additional cost to the Department.

The Contractor shall cut each core with care in order to prevent damaging the core. The pavement shall
have a maximum temperature of 140 F when cores are cut from it. Immediately upon removal of a core from
the roadway, the Contractor shall adequately label it. The Contractor shall protect the core by supplying a
6-inch plastic concrete cylinder mold, or an approved substitute, and placing the core in it. If more than one
core is in the same mold, the Contractor shall place paper between them. The Contractor shall attach a
completed QC test record for the representative area to the corresponding core. The Engineer will also
complete a test record for areas tested for the QA report and provide to Materials & Research. At the end of
every production day, the Contractor shall deliver the cores to the Engineer for testing, processing, and report
distribution.

The Contractor shall repair the core hole per Appendix A, Repairing Core Holes in Hot-Mix Asphalt
Pavements. Core holes shall be filled immediately. Failure to repair core holes at the time of coring will
result in zero pay for compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

AASHTO T166, Method C (Rapid Method) — to determine the bulk specific gravity of the
cores.

AASHTO T209 - to calculate the theoretical maximum specific gravity and the density of
the non-compacted mixtures.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous
Asphalt Specimens using Vacuum Drying Method.

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at
the production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.

.06 Payment and Pay Adjustment Factors.

The Contractor shall include the costs for all materials, labor, equipment, tools, and incidentals necessary
to meet the requirements of this specification in the bid price per ton for the hot-mix asphalt. Payment to
the Contractor for the hot-mix asphalt item(s) will be based on the Contract price per ton and the pay
adjustments described in this specification. The Engineer will determine pay adjustments for the hot-mix
asphalt item(s) based on the Acceptance Plan. The Engineer will determine both a pay adjustment for the
material and a pay adjustment for the pavement construction. Note that the material portion of the total pay
adjustment is 70 percent and the pavement construction portion is 30 percent. For replaced material or work,
the Engineer will not apply the Pay Adjustment applicable to the material or work replaced; a new Pay
Adjustment will be calculated based on the qualities of the new material. Even if one portion of the pay
adjustment (material or construction) is not applied, the Engineer may apply the pay adjustment to the other
portion. All adjustments (bonus or penalty) shall be paid under this item number in the contract.
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(a) Material Production — Pay Adjustment.

The Engineer will determine the material pay adjustment by evaluating the production material based on
the following parameters:

Gradation of the 2.36 mm (#8) sieve.
Gradation of the 0.075 mm (#200) sieve.
Asphalt cement content.

Air void content

Using the JMF target value, the single test tolerance (from Table 3), and the test values, the Engineer will
use the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) — (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower

Payment Limit (PL) from Table 2 — Quality Level Analysis by the Standard Deviation
Method. (Use the column for “n” representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:
PWL =PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 3 for that parameter.

7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated
PWL.

9. For each lot, determine the final material price adjustment:

Final Pay Adjustment =

(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will be
paid to the tenth of a percent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department. Ifthe PWL of any single material characteristic is below
60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is out of the acceptable tolerance for any Materials pay criteria, that sample will be
isolated. For payment purposes, the test result of the out of acceptable tolerance sample will be combined
with the two previous acceptable samples of the same JMF and analyzed per this specification. The material
that is considered out of the acceptable tolerance will only include the material within the represented sub-lot
(i.e., amaximum of 500 tons). If the previous acceptable test result is from the previous production day, only
the material produced on the second production day will be considered out of tolerance. All future sub lots
will not include the isolated test.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the
mixture (within the JMF boundaries), and request to have that sample further isolated. If this request is
approved, and the Contractor has made a change, the third load after the change will be tested. If that sample
test result shows compliance with the specifications, the material that is considered out of the acceptable
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tolerance will include the material from the previous acceptable test result to the third load after the initially
sampled and tested sample. Ifthe sample does not meet the specification requirements, the Engineer will no
longer accept material. Production may resume when changes have been made and an acceptable sample and
test result is obtained.

Table 2 — Quality Level Analysis by the Standard Deviation Method
U or PL QU and QL for “n” Samples

n=3 n=4 n=5 | n=6 n=7 n=_8 n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
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Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples
n=3 n=4 n=5 | n=6 n=7 n=_8 n=9
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 3 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sive (19 mm or >) 7.0 0.30
#8 Sieve (12.5 mm or <) 5.0 0.30
#200 Sieve (0.075 mm) Sieve 2.0 0.30
Air Voids (4.0% Target) 1.5 0.10
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Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%6)

100 +5
99 +4
98 +3
97 +2
96 +1
95 0

94 (-1
93 (-2)
92 (-3)
91 (-4)

PWL (when <91) (PWL - 100)

(b) Pavement Construction — Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the construction
of the pavement, based on the following parameter:

Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work. Note that the material portion of the total pay adjustment
is 70 percent and the pavement construction portion is 30 percent.

1.
2.

Calculate the average density values from the sublot tests values, to the nearest 0.1 unit.
Calculate the Degree of Compaction:

Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100%.

The average compaction for the sublots shall be averaged together for the compaction level
of the lot. The lots compaction test level shall be averaged to the whole percent.

Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table Sa.

Determine the pavement construction price adjustment by using the following formula:
Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Pay Adjustment Factor (%6)

>97 -100*

96 -3

95 0

94 0

93 +5

92 0

91 -15
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Table 5: Compaction Price Adjustment Highway Locations
Degree of Compaction (%) Pay Adjustment Factor (%6)

90 -25

89 -30
<88 -100*

* or remove and replace it at Engineer's discretion
Table 5a: Compaction Price Adjustment Other® Locations
Degree of Compaction (%) Pay Adjustment Factor (%)

>06 -100*
95 -2

94 0

93 +3

92 0

91 0

90 0

89 -1

88 -5

87 -15

86 -25

85 -30

84 -100*

* or remove and replace at Engineer's discretion
! This chart is to be used for areas where the structural value of the area to be paved is less than
1.75 as determined by the Engineer. See Appendix B — Method for Obtaining Cores for Determination
of Roadway Structure. This chart is applicable to rehabilitation work only; full depth construction will
not be considered for Table 5a.

.07 Dispute Resolution.

Disputes or questions about any test result shall be immediately brought to the attention of the Contractor
and the Engineer. When there is a significant alleged discrepancy regarding the Engineer’s acceptance test
results, the Contractor must claim a dispute within two operational days of the test date. The following
dispute resolution procedures will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

For third party resolution testing, it can be either at another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will be
those samples the Contractor properly captured, labeled, and stored, as described in the second paragraph of
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the section of these specifications titled .05 Acceptance Plan, (a) Material Production — Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested. If the Dispute Resolution sample
substantiates the original acceptance test result, the Contractor, after two such Dispute Resolution samples,
will be charged a fee of $125 for all further Dispute Resolution cores that substantiate the acceptance test
result. If the Dispute Resolution sample substantiates the Contractor’s test result, the Contractor will not be
charged a fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for
the dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.

7/28/11
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Appendix A - Repairing Core Holes in Hot-Mix Asphalt Pavement

Description.

This appendix describes the procedure required to acceptably repair core holes in a bituminous concrete
pavement.

Materials and Equipment.

The following material shall be available to complete this work:
Patch Material —A DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:
Sponge or other absorbent material — Used to extract water from the hole.
Compaction Hammer — Shall be mechanical, with a flat, circular tamping face smaller than
6 inches in diameter. The tamping head shall be connected to an electrical, pneumatic, or
gasoline driven tamping device.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water from
re-entering the hole.

Place the patch material in lifts no greater than 3 inches. If the hole is deeper than 3 inches, use two lifts
of approximately equal depths so that optimum compaction is achieved. Make sure that the patch surface
matches the grade of the existing roadway. Make every effort to achieve the greatest possible compaction
Performance Requirements.

The Engineer will judge the patch on the following basis:

The patch shall be well compacted
The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.
No measurement or payment will be made for the patching work. The Contractor must gain the

Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification. Table 5a is not applicable for new full-depth
pavement box construction. Cores submitted for this process shall be obtained according to the following

process.

L.

Contact Materials & Research (M&R) personnel to determine if information about the area
is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained.
Cores will be turned over to M&R for evaluation.

The contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A — Repairing Core Holes in Hot-Mix Asphalt Pavements.

Cores are to be taken throughout the entire project for the area in question. Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores will
be taken in the center of the lane in question.

Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section. The location of these cores should
be documented and submitted to M&R.

Cores shall be full depth and include underlying materials. If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base. This is determined by augering to the subgrade surface.

The calculations used to determine the structural capacity of the roadway is as follows. If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides. The
structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials. The coefficients used to determine the structural number of an existing pavement are:

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16
Surface Treatment 0.10

(Tar & Chip)
GABC 0.14
Concrete 0-0.7*
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* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.
Compressive strengths & ASR analysis are used to determine condition — contact the
Engineer if this situation arises.

Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 0.32
(BCBC)
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25” Type C overlay on 2.25” Type B. Existing roadway is cored and is
shown to consist of 2” HMA on 7” GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2%0.32 = 0.64
GABC 7*0.14 = 0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 225*%0.4 = 0.90
Existing HMA 2*0.32 = 0.64
GABC 7% 0.14 = 0.98

2.52
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401800 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401802 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401803 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401804 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401805 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401806 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401808 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401809 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS,
PG 64-22

401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG 64-22

401820 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS,
PG 64-22

401821 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING
401822 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING
401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG-64-22, PATCHING

401824 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22, WEDGE
401825 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22, WEDGE

401826 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401827 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401828 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401829 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401830 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401831 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401832 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401833 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401834 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
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401835 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

Description:

Warm mix asphalt (WMA) is the generic term used to describe the reduction in production, paving, and
compaction temperatures achieved through the application of one or more WMA technologies.

WMA may be produced by one or a combination of several technologies involving asphalt foaming
processes and equipment or additives that facilitate the reduction of the temperature at which the mix can be
placed and satisfactorily compacted thereby permitting the mix to be produced at reduced temperatures from
a comparable mix without the Warm Mix Technology.

The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 - 401.10,
401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of the QA/QC specification as
defined in item 401699. It is the responsibility of the Contractor to determine all costs associated with
meeting these requirements and to include them in the per ton bids for the various Superpave bituminous
concrete items. The Contractor shall also be aware that the pay adjustment factors in item 401699 will be
applied to the Superpave item payments to determine the bonus or penalty for the item.

Materials:

If the Contractor proposes to use a combination of materials that are not covered by this Specification,
the mix design shall be submitted and reviewed by the Engineer 30 calendar days prior to use.

Conform to the requirements of Subsections 823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard
Specifications and the following for bituminous materials:

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave performance-grade asphalt binder, as
referenced in the Plans, according to M 320 ', Table 1 and tested according to AASHTO R29 with the
following test ranges:

TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M 320 Per Grade
Original DSR, G*/sin (9) T 315 1.00 - 2.20 kPa
RTFO DSR, G*/sin (8) T 315 >/=2.20 kPa
PAV DSR, G* sin (8) T 315 </=5000 kPa
BBR Creep Stiffness, S T313 </=300.0 kPa
BBR m-value T 313 >/=0.300

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa
Substitution of a higher temperature grade will require prior approval by the Engineer.
The highest low temperature grade virgin binder to be used is -22.
Depending on the level of RAP used, the low temperature properties, per T 313, may be different than

stated in M 320 or the previous table.
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Recycled Materials:

The percentage allowance of recycled asphalt pavement shall be controlled through the use of the
Materials & Research recycled mixture program available through the Materials & Research Section. The
program can be used by the Contractor to determine which materials and combinations of materials can be
used to meet the specified material on the contract.

No recycled asphalt shingles shall be used in WMA.

Mineral Aggregate:

Conform to Section 805 and the following criteria. These criteria apply to the combined aggregate blend.

COARSE AGGREGATE FINE AGGREGATE
DESIGN AN(%/U IB?F,\I,)T v AN(%/U LGT,\I,{YZ CLAY FLAT AND
ESAL’s > . CONTENT® | ELONGATED*
(MILLIONS) <100mm [ >100mm | <100mm [ >100mm | (% - MIN) (% - MAX)
<0.3 55/- -/- - - 40 -
03to<3 75/- 50/- 40 40 40
3to<l10 85/80° 60/- 45 40 45 10
10 <30 95/90 80/75 45 40 45
30 100/100 100/100 45 45 50

'Coarse Aggregate Angularity is tested according to D5821.

*Fine Aggregate Angularity is tested according to TP33.

*Clay Content is tested according to T176.

*Flat and Elongated is tested according to D4791 with a 5:1 aspect ratio.

> 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured
faces.

The following source properties apply to the individual aggregates in the aggregate blend for the proposed
JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, T96

Percent Loss, Maximum 40
Soundness, T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, T112

Percent, Maximum 10
Moisture Sensitivity, T283

Percent, Minimum 80

Supply all polish values to the Engineer upon request. The polish value of the composite aggregate blend
for any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted speed
of 35 mph (60 kph) or greater shall be greater than 8.0 when tested according to Maryland State Highway
Administration ‘MSMT 411 - Laboratory Method of Predicting Frictional Resistance of Polished Aggregates
and Pavement Surfaces’. RAP shall be assigned a value of 4.0.

Mineral Filler:

Conform to M17.
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Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

1. WMA technology and/or additive information.
. WMA technology manufacturer’s recommendation for usage.
3. WMA technology target dosage rate and tolerance envelope. Support tolerance envelope

with test data demonstrating acceptable mix production properties conforming to all sections
of this specification.

WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.
Temperature ranges for mixing and compacting.

Laboratory test data, samples, and sources of all mix components, and asphalt binder
viscosity-temperature relationships.

Nk

The contractor shall follow the manufacturer’s recommendation for incorporating additives and WMA
technologies into the mix. The contractor shall also comply with the manufacturer’s recommendation
regarding receiving, storage, and delivery of additives.

If the producer performs blending of the WMA technology in their tank, a separate Quality Control plan
shall be submitted by the producer to the Department for review and approval at least 30 calendar days prior
to production.

Mixture Requirements:

Mix Design. Develop and submit a job mix formula for each mixture according to R35. Each mix design
shall be capable of being produced, placed, and compacted as specified. Apply all mix design requirements
for Superpave to the development of the WMA mix design.

Gradation: The FHWA Superpave 0.45 Power Chart shall be used to define permissible gradations for the
specified mixture. Type C shall be either a No.4 (4.75 mm), 3/8” (9.5 mm), or 1/2* (12.5 mm) Nominal
Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the Plans, the Type C shall meet the 3/8” (9.5
mm) Nominal Maximum Aggregate Size. Type B Hot-Mix shall be the 3/4" (19.0 mm) Nominal Maximum
Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 17 (25.0 mm) Nominal
Maximum Aggregate Size. Target values for percent passing each standard sieve for the design aggregate
structure shall comply with the Superpave control points and should avoid the restricted zone. Percentages
shall be based on the washed gradation of the aggregate according to T11.

Thin WMA, Type C shall be a No. 4 (4.75 mm) Nominal Maximum Aggregate Size Only.

In addition to the results of the material requirements specified above, the following material properties
shall be provided by the Contractor: bulk specific gravity G, apparent specific gravity G,,, and the absorption
of the individual aggregate stockpiles to be used, tested according to T84 and T85 and reported to three
decimal places along with the specific gravity of the mineral filler to be used, tested according to T100 and
reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall be
compacted to N,,,, Height data provided by the SGC shall be employed to calculate volumetric properties at

Ninrriars Npgisns and Ny

Superpave Gyratory Compactive (SGC) Effort:
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DESIGN TRAFFIC LEVEL
(MILLION ESAL’S) Nyre Nocooy Ny
03to<3 75 115
3t0<30 8 100 160
30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

REQUIRED DENSITY
(% OF THEORETICAL VOIDS-IN-MINERAL AGGREGATE \VOoIDS
MAXIMUM SPECIFIC (% - MINIMUM) FILLED
GRAVITY) — NOMINAL MAX. AGGREGATE (mm) WITH
DESIGN ASPHALT
ESAL’s N (% -
(MILLION) MR Noeaan | N 25.0 | 19.0 9.5 12.5 4.75 | MINIMUM)
03to<3 >90.5 65.0-78.0
3to<10
10 <30 96.0 < 98.0 12.5 13.5 15.5 14.5 16.5 65.0 - 75.0'
30 89.0

Air voids (V) at Ny, shall be 4.0% for all ESAL designs. Air voids (V,) at N, shall be a minimum
of 2.0% for all ESAL designs

The dust to effective binder ratio for the mix having aggregate gradations above the Primary Control
Sieve (PCS) Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust
to binder ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be 73.0%
to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for design
traffic levels 3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T11 and T27.

Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.75 mm
MA MA MA MA
SIEVE SIZE MIN X MIN X MIN | MAX | MIN X MIN X
37.5 mm 100 - - - - - - - - -
25.0 mm 90 100 100 - - - - - - -
19.0 mm - 90 90 100 100 - - - - -
12.5 mm - - - 90 90 100 100 - 100 -
9.5 mm - - - - - 90 90 100 95 100
4.75 mm - - - - - - - 90 90 100
2.36 mm 19 45 23 49 28 58 32 67 - -
1.18 mm - - - - - - - - 30 60
0.075 mm 1 7 2 8 2 10 2 10 6 12
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Note: The aggregate gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal maximum

Aggregates Size 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm
PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria
Air Voids (V,) at (%) N,.. 2.0 (min)
Air Voids (V,) at Ny (%) 5.5 (max)
Voids in Mineral Aggregate (VMA) at Ny,
25.0 mm Bituminous Concrete Base Course -1.2
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

Design Evaluation:

The contractor shall furnish a Job Mix Formula (JMF) for review and approval. The Engineer may elect
to evaluate the proposed JMF and suitability of all materials. All materials requested by the Engineer shall
be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon request.
To verify the complete mixture design and evaluate the suitability of all materials, the following approximate
quantities are required:

5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 1b. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 Ib. (10 kg) of mineral filler; and

254 1b. (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the maximum
density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at +0.5% gyratory compaction curves where the percent of
maximum specific gravity (% of G, ) is plotted against the log base ten of the number of gyrations (log (N))
showing the applicable criteria for N N and N

initial> ~ “design? max.

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G, at Nyegigns VMA at Ny, VFA at Ny, Fines to effective asphalt binder (P,,) ratio, and unit
weight (kg/m?) at both Ny, and N_...
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Summary of the consensus property standards test results for the design aggregate structure, summary
of the source property standards test results for the individual aggregates in the design aggregate structure,
target value of the asphalt binder content, and a table of G,,,, of the asphalt mixture for the four trial asphalt
binder contents determined according to T209.

~ The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized for this
mix.

Construction:

Production Plants. The contractor shall modify and/or operate their production plant as required by the
manufacturer to introduce the WMA technology.

Weather Limitations. Place mix only on dry, unfrozen surfaces.
The minimum ambient temperature shall be 32 degrees F.

The following table of ambient temperatures for various binder grades and lift thicknesses for placement
with the following parameters:

- Minimum surface temperature of 32 degrees F
- Maximum production temperature of 275 degrees F
- Maximum wind speed of 8 miles per hour

PG Binder
Lift Thickness :
(in) 76-22 | 70-22 | 64-22
1.50 50F 45F 40F
2.00 40F 38F 35F
3.00 32F 32F 32F

Construction outside of these conditions will be at the discretion of the Engineer.

Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of Bituminous
Concrete .05 (b) Pavement Construction - Tests and Evaluations.

Method of Measurement and Basis of Payment:

Method of Measurement and Basis of Payment will be in accordance with Subsections 401.14 and 401.15
of the Standard Specifications.

The item 401699, will define adjustment factor to be applied to the bituminous concrete payments for
bonus or penalty.

9/6/11
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763569 - BUILDINGS

Description:

This bid item shall consist of furnishing and installing materials and constructing the hopper racks as
indicated on the Contract Drawings. The work shall include the concrete footers and piers (including anchor
bolts), steel columns, steel beams, wood trusses, roofing, gutters, downspouts, bird netting, hoists, chains and
all else necessary to provide the hopper racks complete per the contract drawings. Work included as part of
the buildings specification breakout pay items shall be as described below.

All bid breakout items shall include the concrete footers and piers (including anchor bolts), steel columns,
steel beams, hoists, and all miscellaneous items necessary to install the hopper racks complete without a roof
for the amount of bays indicated on the site drawings for each site.

Location number 1 (St Georges) shall include all labor, materials, and equipment necessary to furnish and
provide the 8 bay hopper rack. These hopper racks shall be furnished with the roof system (trusses, sheathing,
asphalt shingles, gutters, and downspouts). The scope shall also include the relocation of the existing chain
link fence, and installation of the additional chain link fence as well as all earthwork, select fill, seeding and
mulching, and grading necessary to bring the subgrade to the proper grade under stone/pavement areas, or
to final grade when not under impervious surface.

Location number 2 (Bear) shall include all labor, materials, and equipment necessary to furnish and
provide the 12 bay hopper rack. These hopper racks shall be furnished with the roof system (trusses,
sheathing, asphalt shingles, gutters, and downspouts). The scope shall also include sawcutting and any
pavement repair necessary to install the racks.

Location number 3 (Magnolia) shall include all labor, materials, and equipment necessary to furnish and
provide the 24 bay hopper rack with no roof system. Bid shall also include the additional earthwork, and
select fill necessary to bring the subgrade to design elevation.

Location number 4 shall include all labor, materials, and equipment necessary to furnish and provide the
1 base bay hopper rack with roof system to be an optional add-on at any location. Earthwork to be evaluated
at each location.

Location number 5 shall include all labor, materials, and equipment necessary to furnish and provide 1
additional “C” shaped hopper rack onto the base bay in location 4, with roof system. Earthwork to be
evaluated at each location.

Materials and Construction Methods:

All materials and construction shall conform to the requirements of the Contract Drawings, DelDOT
Standard Specifications and the technical specifications included as part of Appendix A.

Mandatory Pre-Bid Meeting:

All bidders must be represented at the Mandatory Pre-Bid Meeting(s) for this contract. The meeting
information is provided on the first page of this contract (page 1). The bidder’s representative must sign-in
and identify the name of the bidder they represent.

Failure to sign-in with the bidder’s company name at the Mandatory Pre-Bid Meeting will result in the
bidder being found non-responsible and non-responsive, and their bid will be rejected.

Method of Measurement:

Payment for this item will be made on a lump sum basis per location wherein no measurement will be
made.
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Basis of Payment:

Payment will be made at the Lump Sum price bid for this item. The price bid shall include the cost for
performing the work specified and furnishing all labor, materials, tools, equipment and incidentals necessary
to provide a complete, working and usable facility acceptable to the Engineer.

Note:

The breakout sheet attached to the proposal shows the proposed Bays for this Contract. The Contractor
shall fill in a price per each location. The lump sum price bid for item 763569 - Buildings shall be the sum
of the total cost for all bays listed. The completed breakout sheet shall be attached to the bid proposal.
Bidders must submit the breakout sheet with the Bid Proposal.

The Department reserves the right to delete from the Contract. The lump sum to be paid will be adjusted

in accordance with the Contractor's unit prices as required above. There will be no extra compensation to the
Contractor if such additions and/or deletion are made.

1/15/13
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD

RO. Box 778

DOVER, DELAWARE 19903

SHAILEN P. BHATT UTILITY STATEMENT

STATE CONTRACT No. T201280102
Project I.D. No. 11-82202
Statewide Hopper Racks and Canal District Fuel Canopy

CANAL DISTRICT

Any adjustments and/or relocations of existing utility facilities shall be accomplished by the respective
companies’ forces as construction warrants. Any adjustments and/or relocations of municipally-owned
sewer or water facilities shall be done by the State’s contractor in accordance with the respective
agencies’ standard specifications as directed by the District Engineer.

General Notes

1. The Contractor’s attention is directed to Section 105.09 Utilities, Delaware Standard
Specifications, August 2001. The Contractor shall contact Miss Utility (1-800-282-8555) two
working days prior to any excavation. The Contractor is responsible for the support and
protection of all utilities when excavating. The Contractor is responsible for ensuring proper
clearances, including safety clearances, from overhead utilities for construction equipment. The
Contractor is advised to check the site for access purposes for his equipment and, if necessary,
make arrangements directly with the utility companies for field adjustments for adequate
clearances.

2. It is understood and agreed that the Contractor has considered in his bid all permanent and
temporary utility appurtenances in their present and relocated positions as shown on the plans or
described in the Utility Statement or are readily discernible and that no additional compensation
will be allowed for any delays, inconvenience, or damage due to any interference from the utility
facilities and appurtenances or the operation of moving them, except that the Contractor may be
granted an equitable extension of time.

3. Coordination and cooperation among the Utility Companies and the State’s Contractor are of
prime importance. Therefore, the Contractor is directed to contact the following Utility Company
representatives with any questions regarding this work prior to submitting bids and work
schedules. Proposed work schedules should reflect the Utility Companies’ proposed relocations.
The Utility Companies do not work on weekends or legal holidays.

DIVISION OF TRANSPORTATION SOLUTIONS

DATE UTILITY COORDINATOR

é DelDOT —




Contract No. T201280102.02

42



STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
PO BOX 778
DOVER, DELAWARE 19903
CERTIFICATE OF RIGHT-OF-WAY STATUS
STATE PROJECT NO. T201280102
F.A.P. No. N/A for R/'W
STATEWIDE HOPPER RACKS AND CANAL DISTRICT FUEL CANOPY
STATEWIDE COUNTY & NEW CASTLE COUNTY
Certificate of Right-of-Way Status — 100%

As required by 23CFR Part 635, all necessary right-of-way has been acquired in
accordance with current State/Federal rules and regulations covering the acquisition of real

property.

This is to certify that all project rights of way are currently available in accordance with
the project right-of-way plans.

It is further certified that there were no individuals or families displaced by this
project. Therefore the provisions of 49 CFR Part 24 is not applicable to the project.

There are no improvements to be removed or demolished as part of this project.

REAL ESTATE SECTION

Cleon L. Cauley, Sr.
Deputy Director, Planning

January 31, 2012
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ETaTE OF DLW ARE
IEFRARTVAMEMT OF TRANSFORTATION
O DAy 080
P, o TFS

Erswi., DFELAWaRE  { BDOR

October 19, 2011

ENVIRONMENTAL REQUIREMENTS

FOR
State Contract No. 7201280102
Federal Aid No.: None

Contract Title: Statewide Hopper Racks & Canal District Fuel Canopy

7" 7 In Taccordance with ‘the procedural provisions for implementing the National
Environmental Policy Act of 1969, as amended, the referenced project has been processed

through the Department’s Environmental Review Procedures and has been classified as a Level
D/ Class II Action.

Due to the nature of the proposed construction activities, permits are not required for this
project. However, the following construction requirements and special provisions have been
developed to minimize and mitigate impact to the surrounding environs. These requirements by
DelDOT not specified within the contract, but listed below, are the responsibility of the
contractor and is subject to risk of shut down at the contractor’s expense if not followed.

GENERAL REQUIREMENTS:

1. All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some
suitable dumping ground.

2. That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.

DelDOT .
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT 1D: T201280102.02 PROJECT(S): T201280102
All figures must be typewritten.
CONTRACTOR :

LINE] ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY [ [
I | AND UNITS | DOLLARS | CTS | DOLLARS |CTS

302005 GRADED AGGREGATE

0010|BASE COURSE, TYPE B 3000.000
GABC TON
401801 WMA, SUPERPAVE,

0020|TYPE C, 160 GYRATIONS, 225.000
PG 64-22 (CARBONATE TON

STONE) SUPER PAVE TYPE C

401810 WMA, SUPERPAVE,

OO30|TYPE B, 160 GYRATIONS, 330.000
PG 64-22 SUPER PAVE TON
TYPE B

763000 INITIAL. EXPENSE

763569 BUILDINGS ALL
0050 |HOPPER RACKS, INCLUDING |LUMP LUMP
ADDONS (SEE BREAKOUT
SHEET)







BREAKOUT SHEETS

THE FOLLOWING SHEETS MUST BE COMPLETED AND RETURNED WITH THE PROPOSAL AT THE TIME
OF BID. FAILURE TO COMPLETE THE BREAKOUT SHEETS AS REQUIRED WILL RESULT IN THE BID
BEING DECLARED NON-RESPONSIVE AND WILL NOT BE CONSIDERED. BREAKOUT SHEETS MUST BE
COMPLETED REGARDLESS OF WHETHER BIDDING BY ELECTRONIC MEANS OR TYPEWRITTEN HARD
COPY.






SECTION 1 BREAKOUT SHEET -1 CONTRACT NO. T201280102.02
ITEM 763569 - BUILDINGS
ocation Location - Description Unit of UNIT PRICE AMOUNT
No. Measurement
1 St. Georges Maintenance Yard (8 Bays and site work to LS $ $
include grading, fence relocation, seeding and mulching)
2 Bear Maintenance Yard (12 Bays) LS $ $
3 Magnolia Maintenance Yard (24 Bays and grading) LS $ $
4 One Additional Base Hopper Rack Bay LS $ $
5 Each Additional “C” Shaped Add on to Base Bay LS $ $

TOTAL ITEM 763569 - Buildings $
(LUMP SUM BID PRICE FOR ITEM 763569)







"ATTENTION"
TO BIDDERS

This Bid Proposal 1ncludes
breakout sheets. The breakout
sheets -MUST . ACCOMPANY
the bid proposal at the time of bid.
Failure <to  return | completed
breakout sheets WILL RESULT
in the bid proposal being declared

non-responsive and REJECTED
as 1rregular.







CERTIFICATION

Contract No. _T201280102.02 _

The undersigned bidder, whose address is
and telephone number is

hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and specifications,
and will be bound, upon award of this contract by the Department of Transportation, to execute in accordance
with such award, a contract with necessary surety bond, of which contract this proposal and said plans and
specifications shall be a part, to provide all necessary machinery, tools, labor and other means of construction,
and to do all the work and to furnish all the materials necessary to perform and complete the said contract
within the time and as required in accordance with the requirements of the Department of Transportation, and
at the unit prices for the various items as listed on the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for comparison
of bids. The Department of Transportation may increase or decrease the amount of any item or portion of
the work as may be deemed necessary or expedient. Any such increase or decrease in the quantity for any
item will not be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in the time
allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a-security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal; which-deposit is to be forfeited
as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute a contract
with necessary bond, when required, for the performance of said contract with the Department of
Transportation, under the conditions of this proposal, within twenty (20) days after date of official notice of
the award of the contract as provided in the requirement and specifications hereto attached; otherwise said
deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25, Title
30, of the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

L. The prices in this proposal have been arrived at independently without
collusion, consultation, communication, or Agreement with any other
bidder or with any competitor for the purpose of restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal
have not been knowingly disclosed and will not knowingly be disclosed by
the bidder, directly or indirectly, to any other bidder or competitor prior to
the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other
person, partnership, or corporation to submit or not to submit a proposal for
the purpose of restricting competition.

I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

(BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA.)



Sealed and dated this day of in the year of our Lord two thousand and

_ (20_).
Name of Bidder (Organization)
Corporate By:

Seal Authorized Signature

Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of , 20
Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of and State of
_as Principal, and of in the County
of and State of as Surety, legally authorized to do business in the State of Delaware
("State"), are held and firmly unto the State in the sum of
Dollars ($ ), or percent not to exceed
Dollars ($ ) of amount of bid on Contract No._

T201280102.02 _, to be paid to the State for the use and benefit of its Department of Transportation
("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who
has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain
materiel and/or services within the State, shall be awarded this Contract, and if said Principal shall well and
truly enter into and execute this Contract as may be required by the terms of this Contract and approved by
the DelDOT, this Contract to be entered into within twenty days after the date of official notice of the award
thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be and
remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two thousand and
(20_).

SEALED, AND DELIVERED IN THE
presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title





