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Contract No.T201280102.01  

STATEWIDE HOPPER RACKS & CANAL DISTRICT FUEL CANOPY
NEW CASTLE COUNTY

LOCATION

These improvements are located in NEW CASTLE County more specifically shown on the Location
Map(s) of the enclosed Plans.

DESCRIPTION

The improvements consist of furnishing all materials for THIS PROJECT IS COMPRISED OF THE
CONSTRUCTION OF NEW HOPPER RACKS FOR THE ST. GEORGES, BEAR, AND MAGNOLIA
MAINTENANCE YARDS.   THE WORK AT THE ST. GEORGES MAINTENANCE YARD CONSISTS
OF THE INSTALLATION OF A NEW EIGHT BAY HOPPER RACK.  IN ADDITION THE
RELOCATION OF THE EXISTING FENCE, EARTHWORK TO REGRADE THE SITE, GABC, AND
PAVEMENT ARE ALSO INCLUDED IN THE SCOPE OF WORK.   THE WORK AT THE BEAR
MAINTENANCE YARD CONSISTS OF THE INSTALLATION OF A NEW 12 BAY HOPPER RACK
AND FUEL CANOPY. IN ADDITION TO ANY PAVEMENT REPAIR NECESSARY DUE TO THE
INSTALLATION OF THE HOPPER RACK OR CANOPY.   THE WORK AT THE MAGNOLIA
MAINTENANCE YARD CONSISTS OF THE ADDITION OF TWO 12 BAY HOPPER RACKS WITH
NO ROOF STRUCTURES ALONG WITH THE EARTHWORK, AND GABC., and other incidental
construction in accordance with the location, notes and details shown on the plans and as directed by the
Engineer.

COMPLETION DATE

All work on this contract must be complete within  89 Calendar Days  . The Contract Time includes
an allowance for 10 Weather Days.

It is the Department's intent to issue a Notice to Proceed such that work starts on or about  July 20,
2012.

ELECTRONIC BIDDING

This project incorporates a newer version of the electronic bidding system, Expedite
5.9a.. Bidders wishing to use the electronic bidding option will find the installation file on the plan holders
bid file disk.  The installation file and instructions are also available at:    
http://www.deldot.gov/information/business/bids/const_proj_bid_info.shtml. 

PROSPECTIVE BIDDERS NOTE:

1. No retainage will be withheld on this contract.

2. The Department has adopted an External Complaint Procedure.  The procedure can be
viewed on our  website at; http://www.deldot.gov/information/business/, or you may request
a copy by calling (302) 760-2555.

3. Make note of the new version of Electronic Bidding software as noted above.

4. Prospective bidders are advised that there will be a mandatory pre-bid meeting for this
contract on May 24, 2012 at 10:30 A.M. in the Bidder’s Room, Transportation
Administration Center, 800 Bay Road, Dover, Delaware 19901.



ii

STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

English
Code

English
Description

Multiply
By

Metric
Code

Metric
Description

Suggested
CEC Metric

Code

ACRE Acre 0.4047 ha Hectare HECTARE

BAG Bag N/A Bag Bag BAG

C.F. Cubic Foot 0.02832 m³ Cubic Meter M3

C.Y. Cubic Yard 0.7646 m³ Cubic Meter M3

EA-DY Each Day N/A EA-DY Each Day EA-DY

EA-MO Each Month N/A EA-MO Each Month EA-MO

EA/NT Each Night N/A EA-NT Each Night EA/NT

EACH Each N/A EA Each EACH

GAL Gallon 3.785 L Liter L

HOUR Hour N/A h Hour HOUR

INCH Inch 25.4 mm Millimeter MM

L.F. Linear Foot 0.3048 m Linear Meter L.M.

L.S. Lump Sum N/A L.S. Lump Sum L.S.

LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM

LB Pound 0.4536 kg Kilogram KG

MFBM
Thousand Feet of
Board Measure

2.3597 m³ Cubic Meter M3

MGAL Thousand Gallons 3.785 kL Kiloliter KL

MILE Mile 1.609 km Kilometer KM

S.F. Square Foot 0.0929 m² Square Meter M2

S.Y. Square Yard 0.8361 m² Square Meter M2

SY-IN Square Yard-Inch 0.8495 m²-25 mm
Square Meter-25

Millimeter
M2-25 MM

TON Ton .9072 t
Metric Ton
(1000kg)

TON

N.A.* Kip 4.448 kN Kilonewton N.A.*

N.A.*
Thousand Pounds
per Square Inch

6.895 MPa Megapascal 
N.A.*

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract.  The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only.  The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Delaware Code, Title 29, Chapter 69, Section 6960, Paragraph (c)

"(c) Every contract based upon these specifications shall contain a stipulation that certified sworn
payroll reports be maintained by every contractor and subcontractor performing work upon the site
of construction. The contractor and subcontractor shall keep and maintain the sworn payroll
information for a period of two (2) years from the last day of the work week covered by the payroll.
A certified copy of these payroll reports shall be made available:

1. For inspection or furnished upon request to a representative of the Department of
Labor; 

2. Upon request by the public or for copies thereof. However, a request by the public
must be made through the Department of Labor. The requesting party shall, prior to
being provided the records, reimburse the costs of preparation by the Department
of Labor in accordance with the Department's copying fee policy. The public shall
not be given access to the records at the principal office of the contractor or
subcontractor; and 

3. The certified payroll records shall be on a form provided by the Department of
Labor or shall contain the same information as the form provided by the Department
and shall be provided within ten (10) days from receipt of notice requesting the
records from the Department of Labor."

Contractor may contact: Department of Labor
Division of Industrial Affairs
4425 No. Market Street
Wilmington, DE 19802

Telephone (302) 761-8200
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PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or
by firms contracting with the State or any political subdivision thereof, preference in
employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of
the State who have established citizenship by residence of at least 90 days in the State.  Each
public works contract for the construction of public works for the State or any political
subdivision thereof shall contain a stipulation that any person, company or corporation who
violates this section shall pay a penalty to the Secretary of Finance equal to the amount of
compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

`During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex or national origin.  The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, creed, color, sex or national origin.  Such action shall include,
but not be limited to, the following:  employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.  The contractor agrees
to post in conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue.  Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
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of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly.  The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work.  The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly.  The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.  

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project.  Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract.  The basis for the adjustment shall be agreed upon prior to
the performance of the work.  If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from
that involved or included in the original proposed construction or

(B) When a major item of work, as defined elsewhere in the contract, is increased in
excess of 125 percent or decreased below 75 percent of the original contract
quantity.  Any allowance for an increase in quantity shall apply only to that portion
in excess of 125 percent of original contract item quantity, or in case of a decrease
below 75 percent, to the actual amount of work performed.

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

Title 29 Del.C. §6960 relating to wages further stipulates "that the employer shall pay all mechanics and
laborers employed directly upon the site of the work, unconditionally and not less often than once a week and
without subsequent deduction or rebate on any account, the full amounts accrued at time of payment,
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computed at wage rates not less than those stated in the specifications, regardless of any contractual
relationship which may be alleged to exist between the employer and such laborers and mechanics", and ...
"that the scale of wages to be paid shall be posted by the employer in a prominent and easily accessible place
at the site of the work, and that there may be withheld from the employer so much of accrued payments as
may be considered necessary by the Department of Labor to pay to laborers and mechanics employed by the
employer the difference between the rates of wages required by the contract to be paid laborers and mechanics
on the work and rates of wages received by such laborers and mechanics to be remitted to the Department
of Labor for distribution upon resolution of any claims."

Bidders are specifically directed to note the Department of Labor's regulations implementing §6960 relating
to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which
are in effect on the date of the publication of specifications for a given project.  In the event that a
contract is not executed within one hundred twenty (120) days from the date the specifications were
published, the rates in effect at the time of the execution of the contract shall be the applicable rates
for the project."
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SUPPLEMENTAL SPECIFICATIONS
TO THE 

AUGUST 2001 
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL 

AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;
- in your internet browser, enter; http://www.deldot.gov 
- on the left side of the page under 'INFORMATION', Click; 'Publications' 
- scroll down under 'MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml 

Printed copies of the Supplemental Specifications are available upon request.  A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.



Contract No. T201280102.01  

8



Contract No. T201280102.01  

9

SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans
and/or in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in
the Standard Specifications, and all applicable requirements of the Section shall remain effective unless
otherwise modified by the Special Provisions. The last three digits of the construction item identifies the item
by sequential number under that Section. Sequential numbers for all items covered under Standard
Specifications range from 000 to 499. A comprehensive list of construction item numbers begins on page 421
of the Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the
applicable Section number of the Standard Specifications, and shall be governed fully by the requirements
of the Special Provisions. The last three digit of the items covered under Special Provisions identifies the item
by sequential number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples

Standard Item Number - 202000 Excavation and Embankment

202 Indicates Section Number

000 Indicates Sequential Number

Special Provision Item Number - 202500 Grading and Reshaping Roadway

202 Indicates Section Number

500 Indicates Sequential Number
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be
the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement
Price expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base
Price are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be
computed on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new
asphalt cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be
included in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement
(mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the
actual grade of asphalt used.  The Project Asphalt Cement Base Price for the project will be $641.67  per ton
($707.32 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the
last authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated
damages are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement
cost shall be adjusted downward accordingly.

NOTE

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only
to those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and
15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.
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 401644 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401645 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401646 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401647 - SUPERPAVE, TYPE B HOT-MIX, 115 GYRATIONS, PG 64-22
401648 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22
401649 - SUPERPAVE, TYPE B HOT-MIX, 205 GYRATIONS, PG 64-22

401650 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401651 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401652 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401653 - SUPERPAVE, TYPE B HOT-MIX, 115 GYRATIONS, PG 70-22
401654 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22
401655 - SUPERPAVE, TYPE B HOT-MIX, 205 GYRATIONS, PG 70-22

401656 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401657 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401658 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401659 - SUPERPAVE, TYPE B HOT-MIX, 115 GYRATIONS, PG 76-22
401660 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22
401661 - SUPERPAVE, TYPE B HOT-MIX, 205 GYRATIONS, PG 76-22

401662 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS, PG 64-
22
401663 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-

22
401664 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS, PG 64-

22

401665 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING
401666 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING

401667 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG-64-
22, PATCHING

401668 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG-64-22, WEDGE
401669 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG-64-22, WEDGE

401704 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)
401705 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)
401706 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401707 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)
401708 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)
401709 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401710 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
401711 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
401712 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
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Description:

The following Subsections of the Standard Specifications shall be applicable:  401.01, 401.03 -
401.10, 401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of  the QA/QC specification
as defined in item 401699.  It  is the responsibility of the Contractor to determine all costs associated with
meeting these requirements and to include them in the per ton bids for the various Superpave bituminous
concrete items.  The Contractor  shall also be aware that the pay adjustment factors in item 401699 will be
applied to the Superpave bituminous concrete payments to determine the bonus or penalty for the item.

Materials:

Materials for hot-mix, hot-laid bituminous concrete shall conform to the requirements of Subsections
823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard Specifications and the following.

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave PG 64-22, PG 70-22, or PG 76-22
performance grade asphalt, as referenced in the Plans, according to M-320, Table 1 and tested according to
AASHTO PP6 with the following test ranges:

TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS

Temperature, EC M-320 Per Grade

Original DSR, G*/sin (δ) T-315 1.00 - 2.00 kPa

RTFO DSR, G*/sin (δ) T-315 2.20 - 5.00 kPa

PAV DSR, G*/sin (δ) T-315 1400 - 5000 kPa

BBR Creep Stiffness T-313 90.0 - 300.0 kPa

BBR — value T-313 0.300 - 0.440 

Substitution of a higher temperature grade will require prior approval by the Engineer. 

Recycled Materials:

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall
be controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section.  The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program, the mix
design shall be submitted and reviewed by the Engineer.

Shingles:

Only shingles reclaimed from shingle manufacturers such as tabs, punch-outs, and damaged new
shingles shall be allowed in the mixture.  Post-consumer shingles or used shingles shall not be permitted in
the mixture and all shingles shall be free of all foreign material and moisture.  Fiberglass-backed and organic
felt-backed shingles shall be kept separately and both materials shall not be used in the same mixture at the
same time.  The shingles shall be broken down in the mixing process with 100% passing the ½ in (12.5 mm)
sieve.  Shipping, handling, and shredding costs are incidental to the price of Superpave item.

Mineral Aggregate:

The mineral aggregate employed in the target gradation of the job mix formula (JMF) shall conform
to Section 805 and the following criteria. These criteria apply to the combined aggregate blend.
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DESIGN

ESAL’S

(MILLIONS)

COARSE AGGREGATE

ANGULARITY1

(% MIN)

FINE AGGREGATE

ANGULARITY2

 (% MIN)
CLAY

CONTENT3

(% -  MIN)

FLAT AND

ELONGATED 4

(% - MAX)
#### 100 MM > 100 MM #### 100 MM > 100 MM

< 0.3 55/- -/- - - 40 -

0.3 to < 3 75/- 50/- 40 40 40

10

3 to <10 85/805 60/- 45 40 45

10 < 30 95/90 80/75 45 40 45

$30 100/100 100/100 45 45 50

1Coarse Aggregate Angularity is tested according to ASTM D5821.
2Fine Aggregate Angularity is tested according to AASHTO TP-33.
3Clay Content is tested according to AASHTO T176.
4Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.
5 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured
faces.

The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96
     Percent Loss, Maximum 40

Soundness, AASHTO T104
     Percent Loss, Maximum for five cycles 20

Deleterious Materials, AASHTO T112
     Percent, Maximum      10

Moisture Sensitivity, AASHTO T283
     Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 – “Laboratory Method of
Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.”  RAP shall be assigned a
value of 4.0. The Contractor shall supply all polish values to the Engineer upon request. 

Mineral Filler:

The mineral filler shall conform to AASHTO M17.

Mixture Requirements:

Mix Design.  Develop and submit a job mix formula for each mixture according to AASHTO R35.  Each mix
design shall be capable of being produced, placed, and compacted as specified.

Gradation: The FHWA Superpave 0.45 Power Chart with the recommended restricted zone shall be used
to define permissible gradations for the specified mixture.  Type C shall be either a No.4 (4.75 mm), 3/8” (9.5
mm), or 1/2” (12.5 mm) Nominal Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the Plans,
the Type C shall meet the 3/8” (9.5 mm) Nominal Maximum Aggregate Size.  Type B Hot-Mix shall be the
3/4” (19.0 mm) Nominal Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall
be the 1” (25.0 mm) Nominal Maximum Aggregate Size. Target values for percent passing each standard
sieve for the design aggregate structure shall comply with the Superpave control points and should avoid the
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restricted zone.  Percentages shall be based on the washed gradation of the aggregate according to AASHTO
T11. 

In addition to the results of the material requirements specified above, the following material
properties shall be provided by the contractor: bulk specific gravity Gsb, apparent specific gravity Gsa, and the
absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and AASHTO
T85 and reported to three decimal places along with the specific gravity of the mineral filler to be used, tested
according to AASHTO T100 and reported to three decimal places.  

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality
control, or field quality assurance shall be as indicated below.  All mixture specimens tested in the SGC shall
be compacted to NM Height data provided by the SGC shall be employed to calculate volumetric properties
at NI, ND, and NM

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL

(MILLION ESAL’S)
NINITIAL NDESIGN NMAXIMUM

0.3 to < 3 7 75 115

3 to < 30 8 100 160

$30 9 125 205

Volumetric Design Parameters.  The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

DESIGN

ESAL’S

(MILLION)

REQUIRED DENSITY

(% OF THEORETICAL

MAXIMUM SPECIFIC

GRAVITY)

VOIDS-IN-MINERAL AGGREGATE 

(% - MINIMUM)

NOMINAL MAX. AGGREGATE (MM)

VOIDS

FILLED

WITH

ASPHALT

(% -
MINIMUM)NINITIAL NDESIGN NMAX 25.0 19.0 9.5 12.5 4.75

0.3 to < 3 #### 90.5

96.0 # 98.0 12.5 13.5 15.5 14.5 16.5

65.0 - 78.0

3 to < 10

# 89.0
65.0 - 75.0110 < 30

$ 30

Air voids (Va) at Ndesign shall be 4.0% for all ESAL designs. Air voids (Va) at Nmax shall be a minimum
of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2.  For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6.  For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be
73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels $3 million ESALs.
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Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.

Nominal Maximum Aggregates Size Control Points, Percent Passing

25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM

SIEVE SIZE MIN MAX MIN MAX MIN MAX MIN MAX MIN MAX

37.5 MM 100 - - - - - - - - -

25.0 MM 90 100 100 - - - - - - -

19.0 MM - 90 90 100 100 - - - - -

12.5 MM - - - 90 90 100 100 - 100 -

9.5 MM - - - - - 90 90 100 95 100

4.75 MM - - - - - - - 90 90 100

2.36 MM 19 45 23 49 28 58 32 67 - -

1.18 MM - - - - - - - - 30 60

0.075 MM 1 7 2 8 2 10 2 10 6 12

Note:  The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal maximum
Aggregates Size

25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm

PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria

Air Voids (Va) at (%) Nm

Air Voids (Va) at Ndesign (%)
2.0 (min)
5.5 (max)

Voids in Mineral Aggregate (VMA) at Ndesign

25.0 mm Bituminous Concrete Base Course
19.0 mm Type B Hot-Mix
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

-1.2
+2.0
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Design Evaluation:  

The contractor shall furnish a Job Mix Formula (JMF) for review and approval.  The Engineer may
elect to evaluate the proposed JMF and suitability of all materials.  All materials requested by the Engineer
shall be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon
request.  To verify the complete mixture design and evaluate the suitability of all materials, the following
approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;
0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 lb. (115 kg) of each coarse aggregate; 
154 lb. (70 kg) of each intermediate and fine aggregate;
22 lb. (10 kg) of mineral filler; and 
254 lb. (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the
percent of maximum specific gravity (% of Gmm) is plotted against the log base ten of the number of gyrations
(log (N)) showing the applicable criteria for Ni, Nd, and Nm.

Plot of the percent asphalt binder by total weight of the mix (Pb) versus the following: 

% of Gmm at Nd, VMA at Nd, VFA at Nd, Fines to effective asphalt binder (Pbe) ratio, and unit weight
(kg/m²) at both Nd and Nm.

Summary of the consensus property standards test results for the design aggregate structure, summary
of the source property standards test results for the individual aggregates in the design aggregate structure,
target value of the asphalt binder content, and a table of Gmm of the asphalt mixture for the four trial asphalt
binder contents determined according to AASHTO T209.

The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized
for this mix.

Construction.

Weather Limitations.  Place mix only on dry, unfrozen surfaces and only when weather conditions allow
for proper production, placement, handling, and compacting.  

Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of
Bituminous Concrete .05 (b) Pavement Construction - Tests and Evaluations.

Method of Measurement and Basis of Payment: 

Method of Measurement and Basis of Payment will be in accordance with Subsections 401.14 and
401.15 of the Standard Specifications.

The item 401699, will define adjustment factor to be applied to the bituminous concrete payments
for bonus or penalty.

1/06/2010
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   401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01  Description.

This item shall govern the Quality Control/Quality Assurance Testing for supplying hot-mix asphalt
plant materials and constructing hot-mix asphalt pavements.  

The Contractor shall be responsible for providing the quality level of materials and construction
incorporated into the Contract that will meet the requirements of the Contract.  The Contractor shall perform
all necessary quality control inspection, sampling, and testing.  The Engineer will evaluate all materials and
construction for acceptance.  The procedures for Quality Control and Acceptance are described in this
Section.  

.02  Definitions. 

C Acceptable Quality Level (AQL):  That level of percent within limits (PWL) to which the Engineer
will consider the work completely acceptable.  

C Acceptance Plan:  Factors that comprise the Engineer’s determination of the degree of compliance
with contract requirements and value of the product.  These factors include the Engineer’s sampling,
testing, and inspection.  

C Delaware Asphalt Pavement Association (DAPA):  The organization representing the interests of
hot-mix asphalt producers and Contractors.  The Engineer has a copy of the DAPA officers’ names
and point(s) of contact.  

C Dispute Resolution:  The procedure used to resolve conflicts resulting from discrepancies between
the Engineer’s and the Contractor’s results of sufficient magnitude to impact payment.  The testing
will take place at a location and time mutually agreeable by both the Engineer and the Contractor.

C Full Depth Construction – Construction of an adequate pavement box on a subgrade and subbase
prepared by the contractor 

C Independent Assurance:  An unbiased and independent verification of the Quality Assurance
system used, and the reliability of the test results obtained in regular sampling and testing activities.
The results of Independent Assurance are not to be directly used as a basis of material acceptance.

C Job Mix Formula (JMF)/Mixture Identification (ID):  The target values for individual aggregate
size gradation percentages and the asphalt percentage, the sources of each of the component
materials, the proposed proportions of component materials to be used to meet those target values,
the asphalt proportion, and the mixing temperature.   The Engineer will assign uniquely individual
mixture identification for each JMF submitted and approved.

C Lower Quality Index (QL):  The index reflecting the statistic related to the lower boundary to which
a sample (or sample statistic) may deviate from the target value and still be considered acceptable.

C Mean:  A statistical measure of the central tendency – the average value.  
C Operational Day: A day in which the Engineer has approved a lane closure for the Contractor to

perform work within an approved MOT plan.
C Percent Within Limits (PWL):  That amount of material or workmanship that has been determined,

by statistical method, to be within the pre-established characteristic boundary(ies).  
C Qualified Laboratory:  A laboratory mutually agreed upon by both DAPA and the Engineer as

having proper test equipment that has been calibrated in accordance to AASHTO.  
C Qualified Technician:  Personnel mutually agreed upon by both DAPA and the Engineer as having

adequate training, experience, and abilities to perform the necessary testing.  The minimum
qualifications are either a recognized nationally accredited or certified Superpave testing certificate
or been working in hot-mix asphalt testing for at least one year.

C Quality Assurance (QA): All those planned and systematic actions necessary to provide adequate
confidence that a product or service will satisfy given requirements for quality.  

C Quality Control (QC):  The sum total of the activities performed by the Contractor in order to assure
that the product meets contract requirements.  

C Quality Control (QC) Plan:  The detailed description of the type and frequency of inspection,
sampling, and testing deemed necessary to measure and control the various properties governed by
the Specifications.  The QC Plan must address the actions needed to keep the process in control,
detect when the process is going out of control, and responses to correct the situation(s).  
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C Quality Level Analysis: A statistical procedure that provides a method for estimating the percentage
of each lot or sublot of material, product, item of construction, or completed construction that may
be expected to be within specified tolerances.

C Standard Deviation:  A term used in statistics to indicate the value calculated from the square root
of the difference between the individual measurements in a group and their average.  Standard
deviation is calculated by taking the square root of the sum of the squares of the differences of each
of n values and the mean value, this sum first divided by (n-1). 

C Target Value: The acceptable value for a controlling characteristic of a product.  The JMF will
establish each of these values for the material.  

C Test Methods:  Shall be AASHTO test methods.  Copies of these test methods shall be available at
each qualified laboratory.  

C Upper Quality Index (QU):  The index reflecting the statistic related to the upper boundary to which
a sample (or sample statistic) may deviate from the target value and still be considered acceptable.

C Volumetric Properties:  Air voids, voids in mineral aggregates (VMA), voids filled with asphalt
(VFA), and dust to effective asphalt.

.03  Equipment.

(a) Material Production Test Equipment. 

The Contractor shall establish, maintain, and operate a qualified testing laboratory at the production
plant site of sufficient size and layout that will accommodate the testing operations of both the Contractor and
the Engineer.  The Contractor shall maintain all the equipment used for handling, preparing, and testing
materials in proper operating condition.  For any laboratory equipment malfunction, the Contractor shall
remedy the situation within one working day or the Engineer may reject production.  In the case of an
equipment malfunction, and while waiting for repairs to equipment, the Engineer may elect to test the
material at either another production facility or the Engineer’s laboratory to obtain payment factors.
    

The following shall be the minimum calibrations for the referenced equipment:

-  SUPERPAVER Gyratory Compactor: once every year; verified once every month by the Engineer.
-  Ovens: once every three months, verified once every month.
-  Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
-  Balances and Scales: once every year, verified once every month.  
-  Thermometers: once a year; verified once every month.  
-  Gyratory Compactor molds and base plates: once every year
-  Mechanical Shakers: once every year
-  Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.

(b) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, or coring equipment, or both, as
necessary to meet the requirements of these Specifications.  

.04  Quality Control (QC) Plan.   

(a) Material Production QC.

(1) Job Mix Formula – Material Production.  

The Contractor shall submit for approval to the Engineer the job mix formula (JMF) design
of the component materials and target characteristic values for each mixture proposed for use.  Once the JMF
is submitted to the Engineer, the Engineer will have up to three weeks to review the submitted information.
However, a provision for a more timely approval is available to the Contractor; first, the Contractor shall
submit the proper documentation on Pinepave mixture design software for the Engineer’s approval.  After
that approval from the Engineer, the Contractor shall produce the new mixture for a non-Department project.
The Engineer will test the material, by taking three series per the specifications.  If the Engineer’s test results
are within the specifications, then the mixture will be approved by the Engineer for Department projects.
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The component materials design shall include designating the source and the expected proportion
(within 1 percent for the aggregate components, and within 0.1 percent for the other components) of each
component to be used in order to produce workable hot-mix asphalt having the specified properties.  For plant
component feed adjustments, RAP can be considered in the same manner as an individual aggregate
component.  The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin), and the
percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as shown in Table
1.  

The Contractor shall provide an ignition oven correction number for each JMF.  The Contractor shall
also supply to the Engineer weighed material of each JMF so correction numbers can be established for the
Engineer’s equipment for Dispute Resolution samples.

Prior to starting production of a new mixture, the Contractor shall submit a JMF. For any mixture that
has a 20% or greater failure rate on any combined volumetric criteria, the JMF will not be approved for use
on Department contracts. In order to be approved, a re-design of the mixture will have to be completed by
the Contractor for review and approval by the Engineer. The Contractor shall uniquely title each JMF.  The
Contractor shall submit test data with each JMF and tests performed by a Qualified Laboratory on
representative materials, verifying the adequacy of the design.  Refer to the specifications for each mix type
in order to determine the design requirements.  The JMF sieve percentage values shall conform to the ranges
shown in Table 1.  

If there is a change in the source of any of the component materials, other than asphalt, if there is a
change in the proportions of the aggregate components or the percent passing for each sieve by more than
5 percent from the submitted JMF, or if there is a change in the percentage of the asphalt cement component
by 0.2 percent or more, which causes the volumetrics to change from the originally submitted JMF, a new
JMF is required.  Also, if the asphalt cement target percentage is lowered, all volumetric criteria must still
be achieved. 

According to the Contractor’s QC Plan, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. The Engineer will reply to the proposed changes within one operational day and notify the
Contractor of the effective date of the changes.

Although a new JMF is not required, the Contractor must notify the Engineer of any change in the
proportions of the components.  This notification shall include the total change made from the approved JMF
proportions, and the effective time of the change.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples.  These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software:  Gmm: + / -0.030 and Gmb: + / - 0.040 

Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

Sieve Size
mm

(inch)

4.75
mm

4.75mm
Range

9.5
mm

9.5mm
Range

12.5
mm

12.5mm
Range

19.0
mm

19.0mm
Range

25.0
mm

25.0mm
Range

37.5(1.5) No No No No Yes 100

25.0(1.0) No No No Yes 100 Yes 90-100

19.0 (3/4) No No Yes 100 Yes 90-100 Yes 20-90

12.5(1/2) Yes 100 Yes 100 Yes 90-100 Yes 23-90 Yes

9.5 (3/8) Yes 95-100 Yes 90-100 Yes 28-90 Yes Yes

4.75(#4) Yes 90-100 Yes 32-90 Yes Yes Yes
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Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

Sieve Size
mm

(inch)

4.75
mm

4.75mm
Range

9.5
mm

9.5mm
Range

12.5
mm

12.5mm
Range

19.0
mm

19.0mm
Range

25.0
mm

25.0mm
Range

22

2.36(#8) Yes Yes 32-67 Yes 28-58 Yes 23-49 Yes 19-45

(#16) Yes 30-60 Yes Yes Yes Yes

(#30) Yes Yes Yes Yes Yes

(#50) Yes Yes Yes Yes Yes

(#100) Yes Yes Yes Yes Yes

.075(#200) Yes 6-12 Yes 2-10 Yes 2-10 Yes 2-8 Yes 1-7

(2)  Process Control – Material Production. 

The Contractor shall submit in writing (letter or electronic mail) a QC Plan from each proposed
production plant to the Engineer; no hot-mix asphalt material will be accepted until the Engineer approves
the QC Plan. This plan must be submitted to the Engineer on an annual basis for review and approval prior
to material production. The Engineer will send a signed copy back to the Contractor stating that it is
approved.  The approved QC Plan shall govern contractor operations.  

The following are considered significant violations to the Contractor’s QC Plan:

C Using testing equipment that is knowingly out of calibration or is not working
properly.

C Reporting false information such as test data, JMF information, or any info
requested by DelDOT

C When the Contractor fails to comply to their approved QC Plan in reference to
materials testing

C Substantial deviations to AASHTO or DelDOT procedures when running tests,
sampling stockpiles, or testing hot mix.

C The use of any material not listed in the JMF.
C The use of the wrong PG graded asphalt.
C If samples fall within the Contractors action points in the QC Plan but the Contractor

fails to take the corrective action in the approved QC Plan

If a Contractor is found in violation of any of these items, they will receive a written warning for their
first violation.  If the Contractor is found in violation a second time on any of the criteria, they will forfeit
any bonus from that day’s production.  If the Contractor is found in violation a third time on any of the
criteria, they will receive a five percent (5%) deduction for that day’s production.  If the Contractor is found
in violation a fourth time, the plant will not be approved for production until such time that the Contractor
addresses the violation of the QC plan to the satisfaction of the Engineer. If the Engineer approves the
changes in advance, the Contractor may make changes to the QC Plan.  All changes shall be submitted and
approved in writing by the Engineer.  

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors.  The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements.  The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested.  The Contractor shall maintain records of all inspections and
tests for at least one year.  The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.  
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In the QC Plan, the Contractor shall detail the type and frequency of inspection, sampling, and testing
deemed necessary to measure and control the various properties of material and construction governed by the
Specifications.  The QC Plan shall include the following elements as a minimum:

C Production Plant – make, type, capacity, and location.
C Production Plant Calibration – components and schedule; address documentation.  
C Personnel – include name and telephone number for the following individuals: 

C Person responsible for quality control. 
C Qualified technician(s) responsible for performing the inspection, sampling, and

testing.  
C Person who has the authority to make corrective actions on behalf of the Contractor.

 
C Testing Laboratory – state the frequency of accuracy checks and calibrations of the

equipment used for testing; address documentation.
C Locations where samples will be obtained and the sampling techniques for each test
C Load number of QC samples (1-10 if QA sample is not within trucks 1-10)
C Tests to be performed and their normal frequency; the following, at a minimum, shall be

conducted:
C Mixture Temperature: each of the first five trucks, and each load that is sampled for

QC or acceptance testing.
C Gradation analysis of aggregate (and RAP) stockpiles – one washed gradations per

week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.

C Gradation analysis of non-payment sieves
C Dust to effective asphalt calculation
C Moisture content analysis of aggregates – daily.  
C Gradation analysis of the combined aggregate cold feed – one per year per mixture.
C Bulk specific gravity and absorption of blended material – one per year per mixture.
C Ignition Oven calibration – one per year per mixture.
C Hot-Bins: one per year per mixture.
C Others, as appropriate.

C Procedures for reporting the results of inspection and tests (include schedule).
C Procedures for dealing with non-compliant material or work.
C Presentation of control charts.   The Contractor shall plot the results of testing on individual

control charts for each characteristic.  The control charts shall be updated within one
working day as test results for each sublot become available.   The control charts shall be
easily and readily accessible at the plant laboratory.  The following parameters shall be
plotted from the testing:
C Asphalt cement content.
C Volumetrics (air voids, voids in mineral aggregates [VMA])
C Gradation values for the following sieves:  

- 4.75 mm  (#4).
- 2.36 mm  (#8). 
- 0.075 mm  (#200). 

C Operational guidelines (trigger points) to address times when the following actions would
be considered:
C Increased frequency of sampling and testing.
C Plant control/settings/operations change.
C JMF adjustment.
C JMF change (See Section .04(a)(1)).
C Change in the source of the component materials.
C Calibration of material production equipment (asphalt pump, belt feeders, etc.).
C Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications,
comes to the attention of either the Contractor or the Engineer, the other party shall be notified immediately,
and the Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately
shall be cause for rejection of material or work by the Engineer.
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(b)  Pavement Construction – Process Control. 

The Contractor shall perform Quality Control of pavement compaction by testing in-place pavement
with a density gauge or by testing cores extracted from the pavement. The use of the nuclear density gauge
shall conform to ASTM D2950; the use of other density gauges shall be as per the manufacturer’s
recommendations and approved by the Engineer.  The Contractor may use any method to select locations for
the Quality Control.

.05  Acceptance Plan.  

(a)  Material Production – Tests and Evaluations.

The Engineer will conduct acceptance tests.  The Engineer will directly base acceptance on the
acceptance test results, the asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of
the acceptance test results to the QC test results.  The Engineer may elect to utilize test results of the
Contractor in some situations toward judging acceptance.  All acceptance tests shall be performed by qualified
technicians at qualified laboratories following AASHTO or DelDOT procedures, and shall be evaluated using
Quality Level Analysis. 

The Contractor shall supply, capture, and mark samples, as directed, from delivery trucks before the
trucks leave the production plant.  The sample shall represent the material produced by the Contractor, and
shall be of sufficient size to allow the Engineer to complete all required acceptance tests.  The Engineer will
direct the Contractor when to capture these samples, on a statistically random, unbiased basis, established
before production begins each day based upon the  anticipated production tonnage.  The captured sample shall
be from the Engineer specified delivery truck; if the Contractor visually observes the specified delivery truck
sample and does not want this sample to be sampled and tested for acceptance, that delivery truck will not
be sent to a Department project.  The next visually acceptable delivery truck to the Contractor shall be
sampled for acceptance testing.  

The first sample of the production day will be randomly generated by the Engineer between loads
0 and 12 (0-250 tons).  Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots
for the production day.  Unacceptable samples may be a basis for rejection of material if the QC plan is not
followed as approved for sample retrieval.  If the Contractor wishes to perform parallel tests with the
Engineer, or to capture samples to be retained for possible Dispute Resolution, each of the samples for these
purposes shall be obtained at the same time and location as the acceptance test sample.   Either splitting a
large sample or getting multiple samples that equally represent the material is acceptable.  The Engineer will
perform all splitting and handling of samples after they are obtained by the Contractor.   

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons  or a maximum period of three
days, whichever is reached first.  If the 2000th ton  target lot size is achieved during a production day, the lot
size shall extend to the end of that production day.  The Contractor may interrupt the production of one JMF
in order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot.  The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis.  For each sublot,
the Engineer will evaluate one sample. 

The target size of sub-lots within each lot, except for the first sample of the production day, is  equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions.  If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production.  If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
a new sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.  

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
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to the Engineer for testing.  A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer.  The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality, and to judge acceptance and the pay adjustment for the material: 

C AASHTO  T312 – Preparing a mixture samples using a gyratory compactor. 
C AASHTO T166, Method C (Rapid Method) – Bulk specific gravity of compacted samples.
C AASHTO T308 – Asphalt cement content.  
C AASHTO T30 – Aggregate gradations, using samples from the asphalt cement content test.
C AASHTO T209 – Theoretical maximum specific gravity.
C ASTM Provisional Test Method – Rapid Drying of Compacted and Loose Bituminous

Asphalt Specimens using Vacuum Drying Method

(b)  Pavement Construction – Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results.  For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work using lots.   

Prior to paving a road segment, the Contractor shall notify the Engineer of any locations within that
road segment that may not be suitable to achieve minimum (93%) compaction due to existing conditions.
The Contractor shall schedule and hold a meeting in the field with the Engineer in order to discuss all areas
that may potentially be applicable to Table 5a before paving starts. Areas that will be considered for Table
5a will be investigated in accordance to the method described in Appendix B.  If this meeting is not held prior
to paving, no areas will be considered for Table 5a. Areas of allowable exemptions that will not be cored
include the following: partial-depth patch areas, driveway entrances, paving locations of less than 100 tons,
areas around manholes and driveway entrances, and areas of paving that are under 400 feet in continuous total
length and/or 5 feet in width.

 The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole.  The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway.  Areas of exemption that will be cored for informational purposes only
shall include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck.  Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis.  Payment for the
compaction will be calculated by using the material production lots as referenced in .05 Acceptance Plan
(a) Material Production – Tests and Evaluation and analyzing the compaction results over the individual
days covered in the material production lot.  The compaction results will be combined with the material
results to obtain a payment for this item.  

The minimum size of a compaction lot shall be 100 tons.  If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.   

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification.  If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
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as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.5 feet from the newly placed longitudinal joint and 50 feet
from a new transverse joint. If the Contractor chooses to cut companion cores, they shall be located within
one foot of the Engineers cores along the longitudinal direction and in-line with the Engineers cores in the
longitudinal plane.  

Exactly at the locations marked by the Engineer, the Contractor shall cut a core, 6 inches in diameter,
through the full lift depth. Cores submitted that are not from the location designated by the Engineer will not
be tested and will be paid at zero pay.

 The Contractor shall notify the Engineer prior to starting paving operations with approximations of
the tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer test
personnel within 12 hours of material placement. The Engineer will then have 24 hours to mark the core
locations. After determination of locations, the Contractor shall complete testing within two operational days
of the locations being marked. If the cores are not cut within two operational days, the area in question will
be paid at zero pay for compaction testing.

The Contractor shall provide any traffic control required for the structural number investigation,
sampling, and testing work at no additional cost to the Department.

The Contractor shall cut each core with care in order to prevent damaging the core.  The pavement
shall have a maximum temperature of 140EF when cores are cut from it. Immediately upon removal of a core
from the roadway, the Contractor shall adequately label it.  The Contractor shall protect the core by supplying
a 6-inch plastic concrete cylinder mold, or an approved substitute, and placing the core in it.  If more than one
core is in the same mold, the Contractor shall place paper between them.  The Contractor shall attach a
completed QC test record for the representative area to the corresponding core.  The Engineer will also
complete a test record for areas tested for the QA report and provide to Materials & Research. At the end of
every production day, the Contractor shall deliver the cores to the Engineer for testing, processing, and report
distribution.   

The Contractor shall repair the core hole per Appendix A, Repairing Core Holes in Hot-Mix Asphalt
Pavements. Core holes shall be filled immediately.  Failure to repair core holes at the time of coring will
result in zero pay for compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to
evaluate their quality:

C AASHTO T166, Method C (Rapid Method) – to determine the bulk specific gravity of the
cores. 

C AASHTO T209 – to calculate the theoretical maximum specific gravity and the density of
the non-compacted mixtures.   

C ASTM Provisional Test Method – Rapid Drying of Compacted and Loose Bituminous
Asphalt Specimens using Vacuum Drying Method.

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from previous
days production to have an average of five samples. If there are less than five values available, the Engineer
will use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity. 

.06  Payment and Pay Adjustment Factors.

The Contractor shall include the costs for all materials, labor, equipment, tools, and incidentals
necessary to meet the requirements of this specification in the bid price per ton for the hot-mix asphalt. 
Payment to the Contractor for the hot-mix asphalt item(s) will be based on the Contract price per ton and the
pay adjustments described in this specification.  The Engineer will determine pay adjustments for the hot-mix
asphalt item(s) based on the Acceptance Plan.  The Engineer will determine both a pay adjustment for the
material and a pay adjustment for the pavement construction. Note that the material portion of the total pay
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adjustment is 70 percent and the pavement construction portion is 30 percent.  For replaced material or work,
the Engineer will not apply the Pay Adjustment applicable to the material or work replaced; a new Pay
Adjustment will be calculated based on the qualities of the new material.  Even if one portion of the pay
adjustment (material or construction) is not applied, the Engineer may apply the pay adjustment to the other
portion. All adjustments (bonus or penalty) shall be paid under this item number in the contract. 

(a)  Material Production – Pay Adjustment.  

The Engineer will determine the material pay adjustment by evaluating the production material based
on the following parameters:  

C Gradation of the 2.36 mm (#8) sieve.
C Gradation of the 0.075 mm (#200) sieve.
C Asphalt cement content. 
C Air void content 

Using the JMF target value, the single test tolerance (from Table 3), and the test values, the Engineer
will use the following steps to determine the material pay adjustment factor for each lot of material:  

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.  

2. For each parameter, calculate the Upper Quality Index (QU): 
QU = ((JMF target) + (single test tolerance) – (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower
Payment Limit (PL) from Table 2 – Quality Level Analysis by the Standard Deviation
Method.  (Use the column for “n” representing the number of sublots in the lot.  Use the
closest value on the table when the exact value is not listed).  

5. Calculate the PWL for each parameter from the values located in the previous step:  
PWL = PU + PL – 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 3 for that parameter.  

7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.  

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated
PWL.

9. For each lot, determine the final material price adjustment:  

Final Pay Adjustment = 
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%.  This final pay calculation will
be paid to the tenth of a percent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace
the material at no additional cost to the Department.  If the PWL of any single material characteristic is below
60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.

The test results from the Engineer on production that is less than 100 tons will be combined with the
two most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test.  If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test.  Payment for previously closed lots will not be affected by
the analysis.

When a sample is out of the acceptable tolerance for any Materials pay criteria, that sample will be
isolated.  For payment purposes, the test result of the out of acceptable tolerance sample will be combined
with the two previous acceptable samples of the same JMF and analyzed per this specification.  The material
that is considered out of the acceptable tolerance will only include the material within the represented sub-lot
(i.e., a maximum of 500 tons).  If the previous acceptable test result is from the previous production day, only
the material produced on the second production day will be considered out of tolerance.  All future sub lots
will not include the isolated test.
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If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change
to the mixture (within the JMF boundaries), and request to have that sample further isolated.  If this request
is approved, and the Contractor has made a change, the third load after the change will be tested.  If that
sample test result shows compliance with the specifications, the material that is considered out of the
acceptable tolerance will include the material from the previous acceptable test result to the third load after
the initially sampled and tested sample.  If the sample does not meet the specification requirements, the
Engineer will no longer accept material.  Production may resume when changes have been made and an
acceptable sample and test result is obtained.

Table 2 – Quality Level Analysis by the Standard Deviation Method

PU or PL
QU and QL for “n” Samples

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

100 1.16 1.50 1.79 2.03 2.23 2.39 2.53

99 1.47 1.67 1.80 1.89 1.95 2.00

98 1.15 1.44 1.60 1.70 1.76 1.81 1.84

97 1.41 1.54 1.62 1.67 1.70 1.72

96 1.14 1.38 1.49 1.55 1.59 1.61 1.63

95 1.35 1.44 1.49 1.52 1.54 1.55

94 1.13 1.32 1.39 1.43 1.46 1.47 1.48

93 1.29 1.35 1.38 1.40 1.41 1.42

92 1.12 1.26 1.31 1.33 1.35 1.36 1.36

91 1.11 1.23 1.27 1.29 1.30 1.30 1.31

90 1.10 1.20 1.23 1.24 1.25 1.25 1.26

89 1.09 1.17 1.19 1.20 1.20 1.21 1.21

88 1.07 1.14 1.15 1.16 1.16 1.16 1.17

87 1.06 1.11 1.12 1.12 1.12 1.12 1.12

86 1.04 1.08 1.08 1.08 1.08 1.08 1.08

85 1.03 1.05 1.05 1.04 1.04 1.04 1.04

84 1.01 1.02 1.01 1.01 1.00 1.00 1.00

83 1.00 0.99 0.98 0.97 0.97 0.96 0.96

82 0.97 0.96 0.95 0.94 0.93 0.93 0.93

81 0.96 0.93 0.91 0.90 0.90 0.89 0.89

80 0.93 0.90 0.88 0.87 0.86 0.86 0.86

79 0.91 0.87 0.85 0.84 0.83 0.82 0.82

78 0.89 0.84 0.82 0.80 0.80 0.79 0.79

77 0.87 0.81 0.78 0.77 0.76 0.76 0.76

76 0.84 0.78 0.75 0.74 0.73 0.73 0.72

75 0.82 0.75 0.72 0.71 0.70 0.70 0.69

74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
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73 0.75 0.69 0.66 0.65 0.64 0.63 0.63

72 0.74 0.66 0.63 0.62 0.61 0.60 0.60

71 0.71 0.63 0.60 0.59 0.58 0.57 0.57

70 0.68 0.60 0.57 0.56 0.55 0.55 0.54

69 0.65 0.57 0.54 0.53 0.52 0.52 0.51

68 0.62 0.54 0.51 0.50 0.49 0.49 0.48

67 0.59 0.51 0.47 0.47 0.46 0.46 0.46

66 0.56 0.48 0.45 0.44 0.44 0.43 0.43

65 0.52 0.45 0.43 0.41 0.41 0.40 0.40

64 0.49 0.42 0.40 0.39 0.38 0.38 0.37

63 0.46 0.39 0.37 0.36 0.35 0.35 0.35

62 0.43 0.36 0.34 0.33 0.32 0.32 0.32

61 0.39 0.33 0.31 0.30 0.30 0.29 0.29

60 0.36 0.30 0.28 0.27 0.27 0.27 0.26

59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 3 - Material Parameter Weight Factors

Material Parameter Single Test Tolerance (+/-) Weight Factor

Asphalt Content 0.4 0.30

#8 Sive (19 mm or >) 7.0 0.30

#8 Sieve (12.5 mm or <) 5.0 0.30

#200 Sieve (0.075 mm) Sieve 2.0 0.30

Air Voids (4.0% Target) 1.5 0.10

Table 4 - PWL Pay Adjustment Factors

PWL Pay Adjustment Factor (%)

100 +5

99 +4

98 +3

97 +2

96 +1

95 0

94 (-1)
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Table 4 - PWL Pay Adjustment Factors

PWL Pay Adjustment Factor (%)

30

93 (-2)

92 (-3)

91 (-4)

PWL (when <91) (PWL - 100)

(b)  Pavement Construction – Pay Adjustments. 

The Engineer will determine the pavement construction pay adjustment by evaluating the
construction of the pavement, based on the following parameter:  

C Degree of compaction of the in-place material  

Using the test values for the cores, the Engineer will use the following steps to determine the
pavement construction pay adjustment for each lot of work.  Note that the material portion of the total pay
adjustment is 70 percent and the pavement construction portion is 30 percent.  

1. Calculate the average density values from the sublot tests values, to the nearest 0.1 unit.
2. Calculate the Degree of Compaction:

Degree of Compaction =  
((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity))  x 100%.

3. The average compaction for the sublots shall be averaged together for the compaction level
of the lot.  The lots compaction test level shall be averaged to the whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:  
Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.  

Table 5:  Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Pay Adjustment Factor (%)

>97 -100*

96 -3

95 0

94 0

93 +5

92 0

91 -15

90 -25

89 -30

<88 -100*

* or remove and replace it at Engineer's discretion
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Table 5a:  Compaction Price Adjustment Other1 Locations

Degree of Compaction (%) Pay Adjustment Factor (%)

>96 -100*

95 -2

94 0

93 +3

92 0

91 0

90 0

89 -1

88 -5

87 -15

86 -25

85 -30

84 -100*

* or remove and replace at Engineer's discretion

1 This chart is to be used for areas where the structural value of the area to be paved is less
than 1.75 as determined by the Engineer.  See Appendix B – Method for Obtaining Cores for
Determination of Roadway Structure.  This chart is applicable to rehabilitation work only; full depth
construction will not be considered for Table 5a.

.07  Dispute Resolution.

Disputes or questions about any test result shall be immediately brought to the attention of the
Contractor and the Engineer.  When there is a significant alleged discrepancy regarding the Engineer’s
acceptance test results, the Contractor must claim a dispute within two operational days of the test date.  The
following dispute resolution procedures will be used.  

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

For third party resolution testing, it can be either at another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory.  Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.  

When disputes over production testing occur, the samples used for Dispute Resolution testing will
be those samples the Contractor properly captured, labeled, and stored, as described in the second paragraph
of the section of these specifications titled .05 Acceptance Plan, (a) Material Production – Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s  test
result, the Contractor may ask for the Dispute Resolution sample to be tested.  If the Dispute Resolution
sample substantiates the original acceptance test result, the Contractor, after two such Dispute Resolution
samples, will be charged a fee of $125 for all further Dispute Resolution cores that substantiate the acceptance
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test result.  If the Dispute Resolution sample substantiates the Contractor’s test result, the Contractor will not
be charged a fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used
for the dispute resolution sample.  The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes. 

7/28/11
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Appendix A - Repairing Core Holes in Hot-Mix Asphalt Pavement

Description.  

This appendix describes the procedure required to acceptably repair core holes in a bituminous
concrete pavement.

Materials and Equipment.  

The following material shall be available to complete this work:

C Patch Material –A DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

C Sponge or other absorbent material – Used to extract water from the hole.
C Compaction Hammer – Shall be mechanical, with a flat, circular tamping face smaller than

6 inches in diameter. The tamping head shall be connected to an electrical, pneumatic, or
gasoline driven tamping device.

Construction Method.  

After core removal from the hole, remove all excess water from within the hole, and prevent water
from re-entering the hole.  

Place the patch material in lifts no greater than 3 inches.  If the hole is deeper than 3 inches, use two
lifts of approximately equal depths so that optimum compaction is achieved.  Make sure that the patch surface
matches the grade of the existing roadway.  Make every effort to achieve the greatest possible compaction

Performance Requirements.  

The Engineer will judge the patch on the following basis:  

C The patch shall be well compacted 
C The patch surface shall match the grade of the surrounding roadway surface.  

Basis of Payment.  

No measurement or payment will be made for the patching work.  The Contractor must gain the
Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.  
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for
compaction price adjustments according to Table 5a in this specification.  Table 5a is not applicable for new
full-depth pavement box construction.  Cores submitted for this process shall be obtained according to the
following process.

1. Contact Materials & Research (M&R) personnel to determine if information about the area
is already available.  If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

2. If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations.  Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained.
Cores will be turned over to M&R for evaluation.

3. The contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A – Repairing Core Holes in Hot-Mix Asphalt Pavements.

4. Cores are to be taken throughout the entire project for the area in question.  Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics.  Cores will be evenly distributed throughout the project location.  The cores will
be taken in the center of the lane in question.  

5. Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section.  The location of these cores should
be documented and submitted to M&R.

6. Cores shall be full depth and include underlying materials.  If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base.  This is determined by augering to the subgrade surface.  

7. The calculations used to determine the structural capacity of the roadway is as follows.  If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.
The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate
for aging of the materials.  The coefficients used to determine the structural number of an existing pavement
are:

Existing Material Structural Coefficient

HMA 0.32

Asphalt Treated Base 0.26

Soil Cement 0.16

Surface Treatment
(Tar & Chip)

0.10

GABC 0.14

Concrete 0 - 0.7*
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* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.
Compressive strengths & ASR analysis are used to determine condition – contact the
Engineer if this situation arises.

Newly placed materials use a different set of structural coefficients.  They are as follows:

New Material Structural Coefficient

HMA 0.40

Asphalt Treated Base
(BCBC)

0.32

Soil Cement 0.20

GABC 0.14

Example:

Location includes placement of a 1.25” Type C overlay on 2.25” Type B.  Existing roadway is cored and is
shown to consist of 2” HMA on 7” GABC.  

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2 * 0.32 = 0.64
GABC 7 * 0.14 = 0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 2.25 * 0.4 = 0.90
Existing HMA 2 * 0.32 = 0.64
GABC 7* 0.14 = 0.98

2.52
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763543 - CANOPY

Description:

This work generally consists of furnishing and installing materials and constructing the fuel canopy
as indicated on the Contract Drawings.  The work shall include a freestanding, metal canopy with integral
steel support columns and structural steel framing, concrete footers and piers, asphalt patching, and metal roof
decking with pre-finished metal panel fascia.  This work shall also include furnishing the anchor bolts for
installation in the concrete pedestal, mechanical work, and plumbing work.

Materials and Construction Methods:

All materials and construction shall conform to the requirements of DelDOT Standard Specifications,
the contract drawings, and the Technical Specifications in Appendix A.

Method of Measurement:

Payment for this item will be made on a lump sum basis wherein no measurement will be made.

Basis of Payment:

Payment will be made at the Lump Sum price bid for this item.  The price bid shall include the cost
for performing the work specified and furnishing all labor, materials, tools, equipment, and incidentals
necessary to provide a complete, working and usable facility acceptable to the Engineer.

2/28/12
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763569 - BUILDINGS

Description:

This bid item shall consist of furnishing and installing materials and constructing the hopper racks
as indicated on the Contract Drawings.  The work shall include the concrete footers and piers (including
anchor bolts), steel columns, steel beams, wood trusses, roofing, gutters, downspouts, bird netting, hoists,
chains and all else necessary to provide the hopper racks complete per the contract drawings.  Work included
as part of the buildings specification breakout pay items shall be as described below.

All bid breakout items shall include the concrete footers and piers (including anchor bolts), steel
columns, steel beams, hoists, and all miscellaneous items necessary to install the hopper racks complete
without a roof for the amount of bays indicated on the site drawings for each site.

Location number 1 (St Georges) shall include all labor, materials, and equipment necessary to furnish
and provide the 8 bay hopper rack.  These hopper racks shall be furnished with the roof system (trusses,
sheathing, asphalt shingles, gutters, and downspouts).  The scope shall also include the relocation of the
existing chain link fence, and installation of the additional chain link fence as well as all earthwork, select
fill, seeding and mulching, and grading necessary to bring the subgrade to the proper grade under
stone/pavement areas, or to final grade when not under impervious surface.

Location number 2 (Bear) shall include all labor, materials, and equipment necessary to furnish and
provide the 12 bay hopper rack.  These hopper racks shall be furnished with the roof system (trusses,
sheathing, asphalt shingles, gutters, and downspouts).  The scope shall also include sawcutting and any
pavement repair necessary to install the racks.

Location number 3 (Magnolia) shall include the additional earthwork, and select fill necessary to
bring the subgrade to design elevation.  There will be no roofs installed on these hopper racks.  

Materials and Construction:

All materials and construction shall conform to the requirements of the Contract Drawings, DelDOT
Standard Specifications and the technical specifications included as part of Appendix A.

Mandatory Pre-Bid Meeting:

All bidders must be represented at the Mandatory Pre-Bid Meeting(s) for this contract.  The meeting
information is provided on the first page of this contract (page i).  The bidder’s representative must sign-in
and identify the name of the bidder they represent.  

Failure to sign-in with the bidder’s company name at the Mandatory Pre-Bid Meeting will result in
the bidder being found non-responsible and non-responsive, and their bid will be rejected.

Method of Measurement:

Payment for this item will be made on a lump sum basis per location wherein no measurement will
be made.

Basis of Payment:

Payment will be made at the Lump Sum price bid for this item.  The price bid shall include the cost
for performing the work specified and furnishing all labor, materials, tools, equipment and incidentals
necessary to provide a complete, working and usable facility acceptable to the Engineer.

The breakout sheet attached to the proposal shows the 3 proposed locations for this Contract.  The
Contractor shall fill in a price per each location.  The lump sum price bid for item 763569 - Buildings shall
be the sum of the total cost for all 3 locations listed.  The completed breakout sheet shall be attached to the
bid proposal.  Failure to submit the breakout sheet with the Bid Proposal will result in the Bid Proposal being
declared non-responsive and rejected.
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The Department reserves the right to delete from the Contract.  The lump sum to be paid will be
adjusted in accordance with the Contractor's unit prices as required above.  There will be no extra
compensation to the Contractor if such additions and/or deletion are made.

2/28/12
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763685 – HOPPER RACK BAY

Description:

This bid item shall consist of furnishing and installing materials and constructing individual hopper
rack bays for additional locations not shown on the drawings.  The work shall include the concrete footers
and piers (including anchor bolts), steel columns, steel beams, wood trusses, roofing, gutters, downspouts,
bird netting, hoists, chains, and all else necessary to provide the hopper rack bay complete per the contract
drawings.  The expected location is DelDOT’s Chapman Yard with an anticipated total of approximately 15
bays.  The price shall include all the base items for one bay including a roof system, sawcutting and pavement
repair to install hopper racks in existing impervious surface.  It shall be assumed that there will be no site
grading or preparation necessary to allow for a level installation.  

Materials and Construction:

All materials and construction shall conform to the requirements of the Contract Drawings, DelDOT
Standard Specifications and the Technical Specifications included as part of Appendix A.

Mandatory Pre-Bid Meeting:

All bidders must be represented at the Mandatory Pre-Bid Meeting(s) for this contract.  The meeting
information is provided on the first page of this contract (page i).  The bidder’s representative must sign-in
and identify the name of the bidder they represent.  

Failure to sign-in with the bidder’s company name at the Mandatory Pre-Bid Meeting will result in
the bidder being found non-responsible and non-responsive, and their bid will be rejected.

Method of Measurement:

The quantity of Hopper Rack Bay will be measured as the actual number of each additional Bay
installed and accepted.

Basis of Payment:

The quantity of Hopper Rack Bay will be paid for at the contract unit price per Each.  Price and
payment will constitute full compensation for furnishing all labor, materials, tools, equipment and incidentals
necessary to provide a complete, working and usable facility acceptable to the Engineer.

2/28/12
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APPENDIX A - TECHNICAL SPECIFICATIONS
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SECTION 011000 - SUMMARY

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Work phases. 
3. Work under other contracts. 
4. Use of premises. 
5. Owner's occupancy requirements. 
6. Specification formats and conventions. 

B. See Division 01 Section "Multiple Contract Summary" for division of responsibilities for the 
Work. 

1.2 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification:  Equipment Hopper Racks 

1. Project Location: Statewide. 

B. Project Identification:  Bear Fuel Station Canopy, DelDOT Bear Yard, Area 22 

1. Project Location:  DelDOT Bear Yard, Area 22, 250 Bear-Christiana Road, Bear, DE 
19701. 

C. Owner:  Delaware Department of Transportation, Canal Division, 250 Bear-Christiana Road, 
Bear, DE 19701 

1. Owner's Representative:  Edwin Tennefoss, Maintenance Improvements Engineer 

D. Architect:  Becker Morgan Group, Inc., 309 South Governors Avenue, Dover, DE 19904. 

E. The Work consists of the following: 

1. The Work includes construction of a new crew quarters building.  Construction systems 
and materials include wood stud exterior bearing walls, wood roof trusses, asphalt 
shingles, split single zone mechanical system, and lighting and electrical power systems. 

F. Project will be constructed under a single prime contract. 

1.3 WORK PHASES 

A. The Work shall be conducted in a single phase: 

SUMMARY 011000 - 1 
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1.4 WORK UNDER OTHER CONTRACTS 

A. General:  Cooperate fully with separate contractors so work on those contracts may be carried 
out smoothly, without interfering with or delaying work under this Contract.  Coordinate the 
Work of this Contract with work performed under separate contracts. 

B. Concurrent Work:  Owner will award separate contract(s) for the following construction 
operations at Project site.  Those operations will be conducted simultaneously with work under 
this Contract. 

1.5 USE OF PREMISES 

A. General:  Contractor shall have full use of premises for construction operations, including use of 
Project site, during construction period.  Contractor's use of premises is limited only by Owner's 
right to perform work or to retain other contractors on portions of Project. 

B. General:  Contractor shall have limited use of premises for construction operations as indicated 
on Drawings by the Contract limits. 

C. Use of Site:  Limit use of premises to work in areas indicated.  Do not disturb portions of 
Project site beyond areas in which the Work is indicated. 

1. Owner Occupancy:  Allow for Owner occupancy of Project site. 
2. Driveways and Entrances:  Keep driveways and entrances serving premises clear and 

available to Owner, Owner's employees, and emergency vehicles at all times.  Do not use 
these areas for parking or storage of materials. 

a. Schedule deliveries to minimize use of driveways and entrances. 
b. Schedule deliveries to minimize space and time requirements for storage of 

materials and equipment on-site. 

1.6 OWNER'S OCCUPANCY REQUIREMENTS 

A. Partial Owner Occupancy:  Owner will occupy the premises during entire construction period, 
with the exception of areas under construction.  Cooperate with Owner during construction 
operations to minimize conflicts and facilitate Owner usage.  Perform the Work so as not to 
interfere with Owner's operations.  Maintain existing exits, unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or used 
facilities.  Do not close or obstruct walkways, corridors, or other occupied or used 
facilities without written permission from Owner and authorities having jurisdiction. 

1.7 SPECIFICATION FORMATS AND CONVENTIONS 

A. Specification Format:  The Specifications are organized into Divisions and Sections using the 
33-division format and CSI/CSC's "MasterFormat" numbering system. 
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1. Division 01:  Sections in Division 01 govern the execution of the Work of all Sections in 
the Specifications. 

B. Specification Content:  The Specifications use certain conventions for the style of language and 
the intended meaning of certain terms, words, and phrases when used in particular situations.  
These conventions are as follows: 

1. Abbreviated Language:  Language used in the Specifications and other Contract 
Documents is abbreviated.  Words and meanings shall be interpreted as appropriate.  
Words implied, but not stated, shall be inferred as the sense requires.  Singular words 
shall be interpreted as plural, and plural words shall be interpreted as singular where 
applicable as the context of the Contract Documents indicates. 

2. Imperative mood and streamlined language are generally used in the Specifications.  
Requirements expressed in the imperative mood are to be performed by Contractor.  
Occasionally, the indicative or subjunctive mood may be used in the Section Text for 
clarity to describe responsibilities that must be fulfilled indirectly by Contractor or by 
others when so noted. 

a. The words "shall," "shall be," or "shall comply with," depending on the context, 
are implied where a colon (:) is used within a sentence or phrase. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 011000 
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations on 
Project including, but not limited to, the following: 

1. Coordination Drawings. 
2. Project meetings. 
3. Requests for Interpretation (RFIs). 

B. See Division 01 Section "Execution" for procedures for coordinating general installation and 
field-engineering services, including establishment of benchmarks and control points. 

1.2 DEFINITIONS 

A. RFI:  Request from Contractor seeking interpretation or clarification of the Contract 
Documents. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in different Sections of the 
Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 
construction operations, included in different Sections, that depend on each other for proper 
installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 
installation of one part of the Work depends on installation of other components, before 
or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 
maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 
4. Where availability of space is limited, coordinate installation of different components to 

ensure maximum performance and accessibility for required maintenance, service, and 
repair of all components, including mechanical and electrical. 

B. Prepare memoranda for distribution to each party involved, outlining special procedures 
required for coordination.  Include such items as required notices, reports, and list of attendees 
at meetings. 

1. Prepare similar memoranda for Owner and separate contractors if coordination of their 
Work is required. 
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C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 
procedures with other construction activities and activities of other contractors to avoid conflicts 
and to ensure orderly progress of the Work.  Such administrative activities include, but are not 
limited to, the following: 

1. Preparation of Contractor's Construction Schedule. 
2. Preparation of the Schedule of Values. 
3. Installation and removal of temporary facilities and controls. 
4. Delivery and processing of submittals. 
5. Progress meetings. 
6. Preinstallation conferences. 
7. Project closeout activities. 
8. Startup and adjustment of systems. 
9. Project closeout activities. 

1.4 PROJECT MEETINGS 

A. General:  Schedule and conduct meetings and conferences at Project site, unless otherwise 
indicated. 

1. Attendees:  Inform participants and others involved, and individuals whose presence is 
required, of date and time of each meeting.  Notify Owner and Architect of scheduled 
meeting dates and times. 

B. Preconstruction Conference:  Schedule a preconstruction conference before starting 
construction, at a time convenient to Owner and Architect, but no later than 15 days after 
execution of the Agreement.  Hold the conference at Project site or another convenient location.  
Conduct the meeting to review responsibilities and personnel assignments. 

1. Attendees:  Authorized representatives of Owner, Architect, and their consultants; 
Contractor and its superintendent; major subcontractors; suppliers; and other concerned 
parties shall attend the conference.  All participants at the conference shall be familiar 
with Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 
following: 

a. Tentative construction schedule. 
b. Phasing. 
c. Critical work sequencing and long-lead items. 
d. Designation of key personnel and their duties. 
e. Procedures for processing field decisions and Change Orders. 
f. Procedures for RFIs. 
g. Procedures for testing and inspecting. 
h. Procedures for processing Applications for Payment. 
i. Distribution of the Contract Documents. 
j. Submittal procedures. 
k. Preparation of Record Documents. 
l. Use of the premises. 
m. Work restrictions. 
n. Owner's occupancy requirements. 
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o. Responsibility for temporary facilities and controls. 
p. Parking availability. 
q. Office, work, and storage areas. 
r. Equipment deliveries and priorities. 
s. First aid. 
t. Security. 
u. Progress cleaning. 
v. Working hours. 

3. Minutes:  Architect will record and distribute meeting minutes. 

C. Progress Meetings:  Conduct progress meetings at every two weeks. 

1. Attendees:  In addition to representatives of Owner and Architect, each contractor, 
subcontractor, supplier, and other entity concerned with current progress or involved in 
planning, coordination, or performance of future activities shall be represented at these 
meetings.  All participants at the conference shall be familiar with Project and authorized 
to conclude matters relating to the Work. 

2. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 
other items of significance that could affect progress.  Include topics for discussion as 
appropriate to status of Project. 

a. Contractor's Construction Schedule:  Review progress since the last meeting.  
Determine whether each activity is on time, ahead of schedule, or behind schedule, 
in relation to Contractor's Construction Schedule.  Determine how construction 
behind schedule will be expedited; secure commitments from parties involved to 
do so.  Discuss whether schedule revisions are required to ensure that current and 
subsequent activities will be completed within the Contract Time. 

1) Review schedule for next period. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 
2) Sequence of operations. 
3) Status of submittals. 
4) Deliveries. 
5) Off-site fabrication. 
6) Access. 
7) Site utilization. 
8) Temporary facilities and controls. 
9) Work hours. 
10) Hazards and risks. 
11) Progress cleaning. 
12) Quality and work standards. 
13) Status of correction of deficient items. 
14) Field observations. 
15) RFIs. 
16) Status of proposal requests. 
17) Pending changes. 
18) Status of Change Orders. 
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19) Pending claims and disputes. 
20) Documentation of information for payment requests. 

3. Minutes:  Architect will record and distribute to Contractor the meeting minutes. 
4. Reporting:  Distribute minutes of the meeting to each party present and to parties who 

should have been present. 

a. Schedule Updating:  Revise Contractor's Construction Schedule after each progress 
meeting where revisions to the schedule have been made or recognized.  Issue 
revised schedule concurrently with the report of each meeting. 

1.5 REQUESTS FOR INTERPRETATION (RFIs) 

A. Procedure:  Immediately on discovery of the need for interpretation of the Contract Documents, 
and if not possible to request interpretation at Project meeting, prepare and submit an RFI in the 
form specified. 

1. RFIs shall originate with Contractor.  RFIs submitted by entities other than Contractor 
will be returned with no response. 

2. Coordinate and submit RFIs in a prompt manner so as to avoid delays in Contractor's 
work or work of subcontractors. 
a. RFIs shall be submitted in written form, either by mail or fax, or as a PDF file 

attached to an e-mail.  RFIs are NOT to be submitted within the content of an e-
mail. 

B. Content of the RFI:  Include a detailed, legible description of item needing interpretation and 
the following: 

1. Project name. 
2. State Contract Number 
3. Date. 
4. Name of Contractor. 
5. Name of Architect. 
6. RFI number, numbered sequentially. 
7. Specification Section number and title and related paragraphs, as appropriate. 
8. Drawing number and detail references, as appropriate. 
9. Field dimensions and conditions, as appropriate. 
10. Contractor's signature. 
11. Attachments:  Include drawings, descriptions, measurements, photos, Product Data, Shop 

Drawings, and other information necessary to fully describe items needing interpretation. 

C. Architect's Action:  Architect will review each RFI, determine action required, and return it.  
Allow seven working days for Architect's response for each RFI.  RFIs received after 1:00 p.m. 
will be considered as received the following working day. 

1. The following RFIs will be returned without action: 

a. Requests for approval of submittals. 
b. Requests for approval of substitutions. 
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c. Requests for coordination information already indicated in the Contract 
Documents. 

d. Requests for adjustments in the Contract Time or the Contract Sum. 
e. Requests for interpretation of Architect's actions on submittals. 
f. Incomplete RFIs or RFIs with numerous errors. 

2. Architect's action may include a request for additional information, in which case 
Architect's time for response will start again. 

3. Architect's action on RFIs that may result in a change to the Contract Time or the 
Contract Sum may be eligible for Contractor to submit Change Proposal according to 
Division 01 Section "Contract Modification Procedures." 

a. If Contractor believes the RFI response warrants change in the Contract Time or 
the Contract Sum, notify Architect in writing within 10 days of receipt of the RFI 
response. 

D. On receipt of Architect's action, update the RFI log and immediately distribute the RFI response 
to affected parties.  Review response and notify Architect within seven days if Contractor 
disagrees with response. 

E. RFI Log:  Prepare, maintain, and submit a tabular log of RFIs organized by the RFI number.  
Submit log at each progress meeting.  Include the following: 

1. Project name. 
2. State Contract Number 
3. Name and address of Contractor. 
4. Name and address of Architect. 
5. RFI number including RFIs that were dropped and not submitted. 
6. RFI description. 
7. Date the RFI was submitted. 
8. Date Architect's response was received. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 013100 

PROJECT MANAGEMENT AND COORDINATION 013100 - 5



STATEWIDE HOPPER RACKS & CANAL DISTRICT FUEL CANOPY AUGUST 31, 2011 
DELDOT CONTRACT NO. T201280102   
 

SECTION 013200 - CONSTRUCTION PROGRESS DOCUMENTATION

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for documenting the progress 
of construction during performance of the Work, including the following: 

1. Contractor's Construction Schedule. 
2. Submittals Schedule. 
3. Daily construction reports. 
4. Field condition reports. 

1.2 DEFINITIONS 

A. Activity:  A discrete part of a project that can be identified for planning, scheduling, monitoring, 
and controlling the construction project.  Activities included in a construction schedule consume 
time and resources. 

1. Critical activities are activities on the critical path.  They must start and finish on the 
planned early start and finish times. 

2. Predecessor Activity:  An activity that precedes another activity in the network. 
3. Successor Activity:  An activity that follows another activity in the network. 

B. Critical Path:  The longest connected chain of interdependent activities through the network 
schedule that establishes the minimum overall Project duration and contains no float. 

C. Float:  The measure of leeway in starting and completing an activity. 

1. Float time is not for the exclusive use or benefit of either Owner or Contractor, but is a 
jointly owned, expiring Project resource available to both parties as needed to meet 
schedule milestones and Contract completion date. 

D. Fragnet:  A partial or fragmentary network that breaks down activities into smaller activities for 
greater detail. 

E. Major Area:  A story of construction, a separate building, or a similar significant construction 
element. 

1.3 SUBMITTALS 

A. Submittals Schedule:  Submit two copies of schedule.  Arrange the following information in a 
tabular format: 

1. Scheduled date for first submittal. 
2. Specification Section number and title. 

CONSTRUCTION PROGRESS DOCUMENTATION 013200 - 1



STATEWIDE HOPPER RACKS & CANAL DISTRICT FUEL CANOPY AUGUST 31, 2011 
DELDOT CONTRACT NO. T201280102   
 

3. Submittal category (action or informational). 
4. Name of subcontractor. 
5. Description of the Work covered. 
6. Scheduled date for Architect's final release or approval. 

B. Contractor's Construction Schedule:  Submit two opaque copies of initial schedule, large 
enough to show entire schedule for entire construction period. 

1.4 COORDINATION 

A. Coordinate preparation and processing of schedules and reports with performance of 
construction activities and with scheduling and reporting of separate contractors. 

B. Coordinate Contractor's Construction Schedule with the Schedule of Values, list of 
subcontracts, Submittals Schedule, progress reports, payment requests, and other required 
schedules and reports. 

1. Secure time commitments for performing critical elements of the Work from parties 
involved. 

2. Coordinate each construction activity in the network with other activities and schedule 
them in proper sequence. 

PART 2 - PRODUCTS 

2.1 SUBMITTALS SCHEDULE 

A. Preparation:  Submit a schedule of submittals, arranged in chronological order by dates required 
by construction schedule.  Include time required for review, resubmittal, ordering, 
manufacturing, fabrication, and delivery when establishing dates. 

1. Coordinate Submittals Schedule with list of subcontracts, the Schedule of Values, and 
Contractor's Construction Schedule. 

2. Submit concurrently with the first complete submittal of Contractor's Construction 
Schedule. 

2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE, GENERAL 

A. Time Frame:  Extend schedule from date established for commencement of the Work to date of 
Substantial Completion. 

1. Contract completion date shall not be changed by submission of a schedule that shows an 
early completion date, unless specifically authorized by Change Order. 

B. Activities:  Treat each story or separate area as a separate numbered activity for each principal 
element of the Work.  Comply with the following: 
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1. Activity Duration:  Define activities so no activity is longer than 20 days, unless 
specifically allowed by Architect. 

2. Substantial Completion:  Indicate completion in advance of date established for 
Substantial Completion, and allow time for Architect's administrative procedures 
necessary for certification of Substantial Completion. 

C. Constraints:  Include constraints and work restrictions indicated in the Contract Documents and 
as follows in schedule, and show how the sequence of the Work is affected. 
1. Work Restrictions:  Show the effect of the following items on the schedule: 

a. Coordination with existing construction. 
b. Limitations of continued occupancies. 
c. Uninterruptible services. 
d. Use of premises restrictions. 
e. Provisions for future construction. 

2. Work Stages:  Indicate important stages of construction for each major portion of the 
Work. 

D. Milestones:  Include milestones indicated in the Contract Documents in schedule, including, but 
not limited to, the Notice to Proceed, Substantial Completion, and Final Completion. 

2.3 CONTRACTOR'S CONSTRUCTION SCHEDULE (GANTT CHART) 

A. Gantt-Chart Schedule:  Submit a comprehensive, fully developed, horizontal Gantt-chart-type, 
Contractor's Construction Schedule within 30 days of date established for commencement of the 
Work.  Base schedule on the Preliminary Construction Schedule and whatever updating and 
feedback was received since the start of Project. 

B. Preparation:  Indicate each significant construction activity separately.  Identify first workday of 
each week with a continuous vertical line. 

1. For construction activities that require 3 months or longer to complete, indicate an 
estimated completion percentage in 10 percent increments within time bar. 

2.4 REPORTS 

A. Field Condition Reports:  Immediately on discovery of a difference between field conditions 
and the Contract Documents, prepare and submit a detailed report.  Submit with a request for 
interpretation.  Include a detailed description of the differing conditions, together with 
recommendations for changing the Contract Documents. 
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PART 3 - EXECUTION 

3.1 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Contractor's Construction Schedule Updating:  At two week intervals, update schedule to reflect 
actual construction progress and activities.  Issue schedule at each regularly scheduled progress 
meeting. 

1. Revise schedule immediately after each meeting or other activity where revisions have 
been recognized or made.  Issue updated schedule concurrently with the report of each 
such meeting. 

2. Include a report with updated schedule that indicates every change, including, but not 
limited to, changes in logic, durations, actual starts and finishes, and activity durations. 

3. As the Work progresses, indicate Actual Completion percentage for each activity. 

B. Distribution:  Distribute copies of approved schedule to Architect Owner, separate contractors, 
testing and inspecting agencies, and other parties identified by Contractor with a need-to-know 
schedule responsibility. 

1. Post copies in Project meeting rooms and temporary field offices. 
2. When revisions are made, distribute updated schedules to the same parties and post in the 

same locations.  Delete parties from distribution when they have completed their assigned 
portion of the Work and are no longer involved in performance of construction activities. 

END OF SECTION 013200 
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SECTION 013300 - SUBMITTAL PROCEDURES

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for submitting Shop 
Drawings, Product Data, Samples, and other submittals. 

B. See Division 01 Section "Construction Progress Documentation" for submitting schedules and 
reports, including Contractor's Construction Schedule. 

C. See Division 01 Section "Quality Requirements" for submitting test and inspection reports. 

D. See Division 01 Section "Closeout Procedures" for submitting warranties. 

E. See Division 01 Section "Project Record Documents" for submitting Record Drawings, Record 
Specifications, and Record Product Data. 

1.2 DEFINITIONS 

A. Action Submittals:  Written and graphic information that requires Architect's responsive action. 

B. Informational Submittals:  Written information that does not require Architect's responsive 
action.  Submittals may be rejected for not complying with requirements. 

1.3 SUBMITTAL PROCEDURES 

A. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 

1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

a. Architect reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

B. Submittals Schedule:  Comply with requirements in Division 01 Section "Construction Progress 
Documentation" for list of submittals and time requirements for scheduled performance of 
related construction activities. 

C. Processing Time:  Allow enough time for submittal review, including time for resubmittals, as 
follows.  Time for review shall commence on Architect's receipt of submittal.  No extension of 
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the Contract Time will be authorized because of failure to transmit submittals enough in 
advance of the Work to permit processing, including resubmittals. 

1. Initial Review:  Allow 10 days for initial review of each submittal.  Allow additional time 
if coordination with subsequent submittals is required.  Architect will advise Contractor 
when a submittal being processed must be delayed for coordination. 

2. Intermediate Review:  If intermediate submittal is necessary, process it in same manner 
as initial submittal. 

3. Resubmittal Review:  Allow 10 days for review of each resubmittal. 

D. Identification:  Place a permanent label or title block on each submittal for identification. 

1. Indicate name of firm or entity that prepared each submittal on label or title block. 
2. Provide a space approximately 6 by 8 inches on label or beside title block to record 

Contractor's review and approval markings and action taken by Architect. 
3. Include the following information on label for processing and recording action taken: 

a. Project name. 
b. State Contract number 
c. Date. 
d. Name and address of Architect. 
e. Name and address of Contractor. 
f. Name and address of subcontractor. 
g. Name and address of supplier. 
h. Name of manufacturer. 
i. Submittal number or other unique identifier, including revision identifier. 

1) Submittal number shall use Specification Section number followed by a 
decimal point and then a sequential number (e.g., 061000.01).  Resubmittals 
shall include an alphabetic suffix after another decimal point (e.g., 
061000.01.A). 

j. Number and title of appropriate Specification Section. 
k. Drawing number and detail references, as appropriate. 
l. Location(s) where product is to be installed, as appropriate. 
m. Other necessary identification. 

E. Deviations:  Highlight, encircle, or otherwise specifically identify deviations from the Contract 
Documents on submittals. 

F. Additional Copies:  Unless additional copies are required for final submittal, and unless 
Architect observes noncompliance with provisions in the Contract Documents, initial submittal 
may serve as final submittal. 

G. Transmittal:  Package each submittal individually and appropriately for transmittal and 
handling.  Transmit each submittal using a transmittal form.  Architect will return submittals, 
without review, received from sources other than Contractor. 

H. Resubmittals:  Make resubmittals in same form and number of copies as initial submittal. 

1. Note date and content of previous submittal. 
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2. Note date and content of revision in label or title block and clearly indicate extent of 
revision. 

I. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.  Show distribution on transmittal forms. 

1.4 CONTRACTOR'S USE OF ARCHITECT'S CAD FILES 

A. General:  At Contractor's written request, copies of Architect's CAD files will be provided to 
Contractor for Contractor's use in connection with Project, subject to the following conditions: 

1. Completion of a fully executed “Release for use of Electronic Media” prepared by 
Becker Morgan Group, Inc. 

2. Payment to Becker Morgan Group, Inc. of $200.00 per drawing file. 
3. The following files will be provided:  floor plan and reflected ceiling plan.  Requests for 

additional drawings will be rejected without consideration. 

PART 2 - PRODUCTS 

2.1 ACTION SUBMITTALS 

A. General:  Prepare and submit Action Submittals required by individual Specification Sections. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. If information must be specially prepared for submittal because standard printed data are 
not suitable for use, submit as Shop Drawings, not as Product Data. 

2. Mark each copy of each submittal to show which products and options are applicable. 
3. Include the following information, as applicable: 

a. Manufacturer's written recommendations. 
b. Manufacturer's product specifications. 
c. Manufacturer's installation instructions. 
d. Manufacturer's catalog cuts. 
e. Wiring diagrams showing factory-installed wiring. 
f. Printed performance curves. 
g. Operational range diagrams. 
h. Compliance with specified referenced standards. 
i. Testing by recognized testing agency. 

4. Number of Copies:  Submit three copies of Product Data, unless otherwise indicated.  
Architect will return two copies.  Mark up and retain one returned copy as a Project 
Record Document. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data. 
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1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Dimensions. 
b. Identification of products. 
c. Fabrication and installation drawings. 
d. Roughing-in and setting diagrams. 
e. Wiring diagrams showing field-installed wiring, including power, signal, and 

control wiring. 
f. Shopwork manufacturing instructions. 
g. Templates and patterns. 
h. Schedules. 
i. Notation of coordination requirements. 
j. Notation of dimensions established by field measurement. 
k. Relationship to adjoining construction clearly indicated. 
l. Seal and signature of professional engineer if specified. 
m. Wiring Diagrams:  Differentiate between manufacturer-installed and field-installed 

wiring. 

2. Sheet Size:  Except for templates, patterns, and similar full-size drawings, submit Shop 
Drawings on sheets at least 8-1/2 by 11 inches  but no larger than 30 by 40 inches. 

3. Number of Copies:  Submit three opaque (bond) copies of each submittal.  Architect will 
return two copies.  Mark up and retain one copy as Project Record Document. 

D. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of appropriate Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 

4. Samples:  Submit manufacturer's color charts consisting of units or sections of units 
showing the full range of colors, textures, and patterns available. 

a. Number of Samples:  Submit one full set(s) of available choices where color, 
pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Architect will return submittal with options selected. 

E. Submittals Schedule:  Comply with requirements specified in Division 01 Section "Construction 
Progress Documentation." 
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F. Schedule of Values:  Comply with requirements specified in Division 01 Section "Payment 
Procedures." 

G. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. 

1. Number of Copies:  Submit two copies of subcontractor list, unless otherwise indicated. 

2.2 INFORMATIONAL SUBMITTALS 

A. General:  Prepare and submit Informational Submittals required by other Specification Sections. 

1. Number of Copies:  Submit two copies of each submittal, unless otherwise indicated.  
Architect will not return copies. 

2. Certificates and Certifications:  Provide a notarized statement that includes signature of 
entity responsible for preparing certification.  Certificates and certifications shall be 
signed by an officer or other individual authorized to sign documents on behalf of that 
entity. 

3. Test and Inspection Reports:  Comply with requirements specified in Division 01 Section 
"Quality Requirements." 

B. Coordination Drawings:  Comply with requirements specified in Division 01 Section "Project 
Management and Coordination." 

C. Contractor's Construction Schedule:  Comply with requirements specified in Division 01 
Section "Construction Progress Documentation." 

D. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, names 
and addresses of architects and owners, and other information specified. 

E. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding Procedure 
Specification (WPS) and Procedure Qualification Record (PQR) on AWS forms.  Include 
names of firms and personnel certified. 

F. Installer Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
Installer complies with requirements in the Contract Documents and, where required, is 
authorized by manufacturer for this specific Project. 

G. Manufacturer Certificates:  Prepare written statements on manufacturer's letterhead certifying 
that manufacturer complies with requirements in the Contract Documents.  Include evidence of 
manufacturing experience where required. 

H. Product Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
product complies with requirements in the Contract Documents. 

I. Material Certificates:  Prepare written statements on manufacturer's letterhead certifying that 
material complies with requirements in the Contract Documents. 
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J. Material Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting test results of material for compliance with 
requirements in the Contract Documents. 

K. Product Test Reports:  Prepare written reports indicating current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing agency, or 
on comprehensive tests performed by a qualified testing agency. 

L. Research/Evaluation Reports:  Prepare written evidence, from a model code organization 
acceptable to authorities having jurisdiction, that product complies with building code in effect 
for Project. 

M. Field Test Reports:  Prepare reports written by a qualified testing agency, on testing agency's 
standard form, indicating and interpreting results of field tests performed either during 
installation of product or after product is installed in its final location, for compliance with 
requirements in the Contract Documents. 

N. Maintenance Data:  Prepare written and graphic instructions and procedures for operation and 
normal maintenance of products and equipment.  Comply with requirements specified in 
Division 01 Section "Operation and Maintenance Data." 

O. Design Data:  Prepare written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations.  
Include list of assumptions and other performance and design criteria and a summary of loads.  
Include load diagrams if applicable.  Provide name and version of software, if any, used for 
calculations.  Include page numbers. 

P. Manufacturer's Instructions:  Prepare written or published information that documents 
manufacturer's recommendations, guidelines, and procedures for installing or operating a 
product or equipment.  Include name of product and name, address, and telephone number of 
manufacturer. 

Q. Manufacturer's Field Reports:  Prepare written information documenting factory-authorized 
service representative's tests and inspections.  Include the following, as applicable: 

1. Statement on condition of substrates and their acceptability for installation of product. 
2. Summary of installation procedures being followed, whether they comply with 

requirements and, if not, what corrective action was taken. 
3. Results of operational and other tests and a statement of whether observed performance 

complies with requirements. 

R. Insurance Certificates and Bonds:  Prepare written information indicating current status of 
insurance or bonding coverage.  Include name of entity covered by insurance or bond, limits of 
coverage, amounts of deductibles, if any, and term of the coverage. 

S. Material Safety Data Sheets (MSDSs):  Submit information directly to Owner; do not submit to 
Architect. 

1. Architect will not review submittals that include MSDSs and will return them for 
resubmittal. 
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2.3 DELEGATED DESIGN 

A. Performance and Design Criteria:  Where professional design services or certifications by a 
design professional are specifically required of Contractor by the Contract Documents, provide 
products and systems complying with specific performance and design criteria indicated. 

1. If criteria indicated are not sufficient to perform services or certification required, submit 
a written request for additional information to Architect. 

B. Delegated-Design Submittal:  In addition to Shop Drawings, Product Data, and other required 
submittals, submit three copies of a statement, signed and sealed by the responsible design 
professional, for each product and system specifically assigned to Contractor to be designed or 
certified by a design professional. 

1. Indicate that products and systems comply with performance and design criteria in the 
Contract Documents.  Include list of codes, loads, and other factors used in performing 
these services. 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Review each submittal and check for coordination with other Work of the Contract and for 
compliance with the Contract Documents.  Note corrections and field dimensions.  Mark with 
approval stamp before submitting to Architect. 

B. Approval Stamp:  Stamp each submittal with a uniform, approval stamp.  Include Project name 
and location, submittal number, Specification Section title and number, name of reviewer, date 
of Contractor's approval, and statement certifying that submittal has been reviewed, checked, 
and approved for compliance with the Contract Documents. 

3.2 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval stamp and 
will return them without action. 

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
modifications required, and return it.  Architect will stamp each submittal with an action stamp 
and will mark stamp appropriately to indicate action taken. 

C. Informational Submittals:  Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements.  Architect will forward each submittal to 
appropriate party. 

D. Partial submittals are not acceptable, will be considered nonresponsive, and will be returned 
without review. 

E. Submittals not required by the Contract Documents may not be reviewed and may be discarded. 

SUBMITTAL PROCEDURES 013300 - 7 



STATEWIDE HOPPER RACKS & CANAL DISTRICT FUEL CANOPY AUGUST 31, 2011 
DELDOT CONTRACT NO. T201280102   
 
END OF SECTION 013300 
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SECTION 014000 - QUALITY REQUIREMENTS

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance and 
quality control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 
indicated.  These services do not relieve Contractor of responsibility for compliance with the 
Contract Document requirements. 

1. Specified tests, inspections, and related actions do not limit Contractor's other quality-
assurance and -control procedures that facilitate compliance with the Contract Document 
requirements. 

2. Requirements for Contractor to provide quality-assurance and -control services required 
by Architect, Owner, or authorities having jurisdiction are not limited by provisions of 
this Section. 

C. See Divisions 02 through 49 Sections for specific test and inspection requirements. 

1.2 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 
execution of the Work to guard against defects and deficiencies and substantiate that proposed 
construction will comply with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 
execution of the Work to evaluate that actual products incorporated into the Work and 
completed construction comply with requirements.  Services do not include contract 
enforcement activities performed by Architect. 

C. Mockups:  Full-size, physical assemblies that are constructed on-site.  Mockups are used to 
verify selections made under sample submittals, to demonstrate aesthetic effects and, where 
indicated, qualities of materials and execution, and to review construction, coordination, testing, 
or operation; they are not Samples. 

D. Product Testing:  Tests and inspections that are performed by an NRTL, an NVLAP, or a testing 
agency qualified to conduct product testing and acceptable to authorities having jurisdiction, to 
establish product performance and compliance with industry standards. 

E. Source Quality-Control Testing:  Tests and inspections that are performed at the source, i.e., 
plant, mill, factory, or shop. 

F. Field Quality-Control Testing:  Tests and inspections that are performed on-site for installation 
of the Work and for completed Work. 
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G. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 
laboratory shall mean the same as testing agency. 

H. Installer/Applicator/Erector:  Contractor or another entity engaged by Contractor as an 
employee, Subcontractor, or Sub-subcontractor, to perform a particular construction operation, 
including installation, erection, application, and similar operations. 

1. Using a term such as "carpentry" does not imply that certain construction activities must 
be performed by accredited or unionized individuals of a corresponding generic name, 
such as "carpenter." It also does not imply that requirements specified apply exclusively 
to tradespeople of the corresponding generic name. 

I. Experienced:  When used with an entity, "experienced" means having successfully completed a 
minimum of five previous projects similar in size and scope to this Project; being familiar with 
special requirements indicated; and having complied with requirements of authorities having 
jurisdiction. 

1.3 CONFLICTING REQUIREMENTS 

A. General:  If compliance with two or more standards is specified and the standards establish 
different or conflicting requirements for minimum quantities or quality levels, comply with the 
most stringent requirement.  Refer uncertainties and requirements that are different, but 
apparently equal, to Architect for a decision before proceeding. 

B. Minimum Quantity or Quality Levels:  The quantity or quality level shown or specified shall be 
the minimum provided or performed.  The actual installation may comply exactly with the 
minimum quantity or quality specified, or it may exceed the minimum within reasonable limits.  
To comply with these requirements, indicated numeric values are minimum or maximum, as 
appropriate, for the context of requirements.  Refer uncertainties to Architect for a decision 
before proceeding. 

1.4 SUBMITTALS 

A. Qualification Data:  For testing agencies specified in "Quality Assurance" Article to 
demonstrate their capabilities and experience.  Include proof of qualifications in the form of a 
recent report on the inspection of the testing agency by a recognized authority. 

B. Reports:  Prepare and submit certified written reports that include the following: 

1. Date of issue. 
2. Project title and number. 
3. Name, address, and telephone number of testing agency. 
4. Dates and locations of samples and tests or inspections. 
5. Names of individuals making tests and inspections. 
6. Description of the Work and test and inspection method. 
7. Identification of product and Specification Section. 
8. Complete test or inspection data. 
9. Test and inspection results and an interpretation of test results. 
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10. Record of temperature and weather conditions at time of sample taking and testing and 
inspecting. 

11. Comments or professional opinion on whether tested or inspected Work complies with 
the Contract Document requirements. 

12. Name and signature of laboratory inspector. 
13. Recommendations on retesting and reinspecting. 

C. Permits, Licenses, and Certificates:  For Owner's records, submit copies of permits, licenses, 
certifications, inspection reports, releases, jurisdictional settlements, notices, receipts for fee 
payments, judgments, correspondence, records, and similar documents, established for 
compliance with standards and regulations bearing on performance of the Work. 

1.5 QUALITY ASSURANCE 

A. General:  Qualifications paragraphs in this Article establish the minimum qualification levels 
required; individual Specification Sections specify additional requirements. 

B. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 
work similar in material, design, and extent to that indicated for this Project, whose work has 
resulted in construction with a record of successful in-service performance. 

C. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 
to those indicated for this Project and with a record of successful in-service performance, as 
well as sufficient production capacity to produce required units. 

D. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated 
for this Project and with a record of successful in-service performance, as well as sufficient 
production capacity to produce required units. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to 
practice in jurisdiction where Project is located and who is experienced in providing 
engineering services of the kind indicated.  Engineering services are defined as those performed 
for installations of the system, assembly, or product that are similar to those indicated for this 
Project in material, design, and extent. 

F. Specialists:  Certain sections of the Specifications require that specific construction activities 
shall be performed by entities who are recognized experts in those operations.  Specialists shall 
satisfy qualification requirements indicated and shall be engaged for the activities indicated. 

1. Requirement for specialists shall not supersede building codes and regulations governing 
the Work. 

G. Testing Agency Qualifications:  An NRTL, an NVLAP, or an independent agency with the 
experience and capability to conduct testing and inspecting indicated, as documented according 
to ASTM E 548; and with additional qualifications specified in individual Sections; and where 
required by authorities having jurisdiction, that is acceptable to authorities. 

1. NRTL:  A nationally recognized testing laboratory according to 29 CFR 1910.7. 
2. NVLAP:  A testing agency accredited according to NIST's National Voluntary 

Laboratory Accreditation Program. 
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H. Factory-Authorized Service Representative Qualifications:  An authorized representative of 
manufacturer who is trained and approved by manufacturer to inspect installation of 
manufacturer's products that are similar in material, design, and extent to those indicated for this 
Project. 

I. Mockups:  Before installing portions of the Work requiring mockups, build mockups for each 
form of construction and finish required to comply with the following requirements, using 
materials indicated for the completed Work: 

1. Build mockups in location and of size indicated or, if not indicated, as directed by 
Architect. 

2. Notify Owner and Architect seven days in advance of dates and times when mockups will 
be constructed. 

3. Demonstrate the proposed range of aesthetic effects and workmanship. 
4. Obtain Architect's approval of mockups before starting work, fabrication, or construction. 
5. Maintain mockups during construction in an undisturbed condition as a standard for 

judging the completed Work. 
6. Demolish and remove mockups when directed, unless otherwise indicated. 

1.6 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as Owner's responsibility, 
Owner will engage a qualified testing agency to perform these services. 

1. Owner will furnish Contractor with names, addresses, and telephone numbers of testing 
agencies engaged and a description of types of testing and inspecting they are engaged to 
perform. 

2. Costs for retesting and reinspecting construction that replaces or is necessitated by work 
that failed to comply with the Contract Documents will be charged to Contractor. 

B. Tests and inspections not explicitly assigned to Owner are Contractor's responsibility.  Unless 
otherwise indicated, provide quality-control services specified and those required by authorities 
having jurisdiction.  Perform quality-control services required of Contractor by authorities 
having jurisdiction, whether specified or not. 

1. Where services are indicated as Contractor's responsibility, engage a qualified testing 
agency to perform these quality-control services. 

a. Contractor shall not employ same entity engaged by Owner, unless agreed to in 
writing by Owner. 

2. Notify testing agencies at least 24 hours in advance of time when Work that requires 
testing or inspecting will be performed. 

3. Where quality-control services are indicated as Contractor's responsibility, submit a 
certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by Contractor and not required by the Contract 
Documents are Contractor's responsibility. 

5. Submit additional copies of each written report directly to authorities having jurisdiction, 
when they so direct. 
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C. Manufacturer's Field Services:  Where indicated, engage a factory-authorized service 
representative to inspect field-assembled components and equipment installation, including 
service connections.  Report results in writing as specified in Division 01 Section "Submittal 
Procedures." 

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were Contractor's 
responsibility, provide quality-control services, including retesting and reinspecting, for 
construction that replaced Work that failed to comply with the Contract Documents. 

E. Testing Agency Responsibilities:  Cooperate with Architect and Contractor in performance of 
duties.  Provide qualified personnel to perform required tests and inspections. 

1. Notify Architect and Contractor promptly of irregularities or deficiencies observed in the 
Work during performance of its services. 

2. Determine the location from which test samples will be taken and in which in-situ tests 
are conducted. 

3. Conduct and interpret tests and inspections and state in each report whether tested and 
inspected work complies with or deviates from requirements. 

4. Submit a certified written report, in duplicate, of each test, inspection, and similar 
quality-control service through Contractor. 

5. Do not release, revoke, alter, or increase the Contract Document requirements or approve 
or accept any portion of the Work. 

6. Do not perform any duties of Contractor. 

F. Associated Services:  Cooperate with agencies performing required tests, inspections, and 
similar quality-control services, and provide reasonable auxiliary services as requested.  Notify 
agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 
following: 

1. Access to the Work. 
2. Incidental labor and facilities necessary to facilitate tests and inspections. 
3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 
4. Facilities for storage and field curing of test samples. 
5. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 
6. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 
and -control services with a minimum of delay and to avoid necessity of removing and 
replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION 

3.1 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 
damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other 
Specification Sections.  Restore patched areas and extend restoration into adjoining areas 
with durable seams that are as invisible as possible. 

2. Comply with the Contract Document requirements for Division 01 Section "Cutting and 
Patching." 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are Contractor's responsibility, regardless of the assignment of 
responsibility for quality-control services. 

END OF SECTION 014000 
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SECTION 015000 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes requirements for temporary utilities, support facilities, and security and 
protection facilities. 

B. See Division 01 Section "Execution" for progress cleaning requirements. 

C. See Divisions 02 through 49 Sections for temporary heat, ventilation, and humidity 
requirements for products in those Sections. 

1.2 DEFINITIONS 

A. Permanent Enclosure:  As determined by Architect, permanent or temporary roofing is 
complete, insulated, and weathertight; exterior walls are insulated and weathertight; and all 
openings are closed with permanent construction or substantial temporary closures. 

1.3 USE CHARGES 

A. General:  Cost or use charges for temporary facilities shall be included in the Contract Sum.  
Allow other entities to use temporary services and facilities without cost, including, but not 
limited to, Owner, Architect, occupants of Project, testing agencies, and authorities having 
jurisdiction. 

B. Water Service:  Water from Owner's existing water system is available for use without metering 
and without payment of use charges.  Provide connections and extensions of services as 
required for construction operations. 

C. Electric Power Service:  Electric power from Owner's existing system is available for use 
without metering and without payment of use charges.  Provide connections and extensions of 
services as required for construction operations. 

1.4 SUBMITTALS 

A. Site Plan:  Show temporary facilities, utility hookups, staging areas, and parking areas for 
construction personnel. 

1.5 QUALITY ASSURANCE 

A. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for temporary 
electric service.  Install service to comply with NFPA 70. 
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B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each 
temporary utility before use.  Obtain required certifications and permits. 

1.6 PROJECT CONDITIONS 

A. Temporary Use of Permanent Facilities:  Installer of each permanent service shall assume 
responsibility for operation, maintenance, and protection of each permanent service during its 
use as a construction facility before Owner's acceptance, regardless of previously assigned 
responsibilities. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Pavement:  Comply with Division 32 Section "Asphalt Paving." Section "Concrete Paving." 
pavement Sections. 

B. Chain-Link Fencing:  Minimum 2-inch, 0.148-inch-thick, galvanized steel, chain-link fabric 
fencing; minimum 6 feet high with galvanized steel pipe posts; minimum 2-3/8-inch-OD line 
posts and 2-7/8-inch-OD corner and pull posts, with 1-5/8-inch-OD top rails. 

2.2 TEMPORARY FACILITIES 

A. Field Offices, General:  Prefabricated or mobile units with serviceable finishes, temperature 
controls, and foundations adequate for normal loading. 

B. Storage and Fabrication Sheds:  Provide sheds sized, furnished, and equipped to accommodate 
materials and equipment for construction operations. 

2.3 EQUIPMENT 

A. Fire Extinguishers:  Portable, UL rated; with class and extinguishing agent as required by 
locations and classes of fire exposures. 

B. HVAC Equipment:  Unless Owner authorizes use of permanent HVAC system, provide vented, 
self-contained, liquid-propane-gas or fuel-oil heaters with individual space thermostatic control. 

1. Use of gasoline-burning space heaters, open-flame heaters, or salamander-type heating 
units is prohibited. 

2. Heating Units:  Listed and labeled for type of fuel being consumed, by a testing agency 
acceptable to authorities having jurisdiction, and marked for intended use. 
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PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve Project adequately and result in minimum interference 
with performance of the Work.  Relocate and modify facilities as required by progress of the 
Work. 

1. Locate facilities to limit site disturbance as specified in Division 01 Section "Summary." 

B. Provide each facility ready for use when needed to avoid delay.  Do not remove until facilities 
are no longer needed or are replaced by authorized use of completed permanent facilities. 

3.2 TEMPORARY UTILITY INSTALLATION 

A. General:  Install temporary service or connect to existing service. 

1. Arrange with utility company, Owner, and existing users for time when service can be 
interrupted, if necessary, to make connections for temporary services. 

B. Water Service:  Use of Owner's existing water service facilities will be permitted, as long as 
facilities are cleaned and maintained in a condition acceptable to Owner.  At Substantial 
Completion, restore these facilities to condition existing before initial use. 

1. Where installations below an outlet might be damaged by spillage or leakage, provide a 
drip pan of suitable size to minimize water damage.  Drain accumulated water promptly 
from pans. 

C. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking water for use of 
construction personnel.  Comply with authorities having jurisdiction for type, number, location, 
operation, and maintenance of fixtures and facilities. 

D. Heating:  Provide temporary heating required by construction activities for curing or drying of 
completed installations or for protecting installed construction from adverse effects of low 
temperatures or high humidity.  Select equipment that will not have a harmful effect on 
completed installations or elements being installed. 

E. Ventilation and Humidity Control:  Provide temporary ventilation required by construction 
activities for curing or drying of completed installations or for protecting installed construction 
from adverse effects of high humidity.  Select equipment that will not have a harmful effect on 
completed installations or elements being installed.  Coordinate ventilation requirements to 
produce ambient condition required and minimize energy consumption. 

F. Electric Power Service:  Use of Owner's existing electric power service will be permitted, as 
long as equipment is maintained in a condition acceptable to Owner. 

G. Lighting:  Provide temporary lighting with local switching that provides adequate illumination 
for construction operations, observations, inspections, and traffic conditions. 
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1. Install and operate temporary lighting that fulfills security and protection requirements 
without operating entire system. 

H. Telephone Service:  Provide temporary telephone service in common-use facilities for use by all 
construction personnel.  Install one telephone line(s) for each field office. 

1. Provide additional telephone lines for the following: 

a. Provide a dedicated telephone line for each facsimile machine and computer in 
each field office. 

2. At each telephone, post a list of important telephone numbers including police and fire 
departments Contractor's home office Architect's office Owner's office Principal 
subcontractors' field and home offices. 

3. Provide superintendent with cellular telephone or portable two-way radio for use when 
away from field office. 

3.3 SUPPORT FACILITIES INSTALLATION 

A. General:  Comply with the following: 

1. Provide incombustible construction for offices, shops, and sheds located within 
construction area.  Comply with NFPA 241. 

2. Maintain support facilities until near Substantial Completion.  Remove before Substantial 
Completion.  Personnel remaining after Substantial Completion will be permitted to use 
permanent facilities, under conditions acceptable to Owner. 

B. Temporary Roads and Paved Areas:  Construct and maintain temporary roads and paved areas 
adequate for construction operations.  Locate temporary roads and paved areas as indicated on 
Drawings. 

1. Provide dust-control treatment that is nonpolluting and nontracking.  Reapply treatment 
as required to minimize dust. 

C. Traffic Controls:  Comply with requirements of authorities having jurisdiction. 

1. Protect existing site improvements to remain including curbs, pavement, and utilities. 
2. Maintain access for fire-fighting equipment and access to fire hydrants. 

D. Parking:  Use designated areas of Owner's existing parking areas for construction personnel. 

E. Project Identification and Temporary Signs:  Project identification and other signs are not 
permitted. 

F. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle 
waste from construction operations.  Comply with requirements of authorities having 
jurisdiction.  Comply with Division 01 Section "Execution" for progress cleaning requirements. 

G. Lifts and Hoists:  Provide facilities necessary for hoisting materials and personnel. 
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1. Truck cranes and similar devices used for hoisting materials are considered "tools and 
equipment" and not temporary facilities. 

3.4 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Environmental Protection:  Provide protection, operate temporary facilities, and conduct 
construction in ways and by methods that comply with environmental regulations and that 
minimize possible air, waterway, and subsoil contamination or pollution or other undesirable 
effects. 

B. Temporary Erosion and Sedimentation Control:  Provide measures to prevent soil erosion and 
discharge of soil-bearing water runoff and airborne dust to adjacent properties and walkways, 
according to requirements of authorities having jurisdiction. 

C. Stormwater Control:  Comply with authorities having jurisdiction.  Provide barriers in and 
around excavations and subgrade construction to prevent flooding by runoff of stormwater from 
heavy rains. 

D. Tree and Plant Protection:  Install temporary fencing located as indicated or outside the drip line 
of trees to protect vegetation from damage from construction operations.  Protect tree root 
systems from damage, flooding, and erosion. 

E. Pest Control:  Engage pest-control service to recommend practices to minimize attraction and 
harboring of rodents, roaches, and other pests and to perform extermination and control 
procedures at regular intervals so Project will be free of pests and their residues at Substantial 
Completion.  Obtain extended warranty for Owner.  Perform control operations lawfully, using 
environmentally safe materials. 

F. Site Enclosure Fence:  Before construction operations begin, furnish and install site enclosure 
fence in a manner that will prevent people and animals from easily entering site except by 
entrance gates. 

1. Extent of Fence:  As required to enclose entire Project site or portion determined 
sufficient to accommodate construction operations. 

G. Security Enclosure and Lockup:  Install substantial temporary enclosure around partially 
completed areas of construction.  Provide lockable entrances to prevent unauthorized entrance, 
vandalism, theft, and similar violations of security. 

H. Barricades, Warning Signs, and Lights:  Comply with requirements of authorities having 
jurisdiction for erecting structurally adequate barricades, including warning signs and lighting. 

I. Temporary Enclosures:  Provide temporary enclosures for protection of construction, in 
progress and completed, from exposure, foul weather, other construction operations, and similar 
activities.  Provide temporary weathertight enclosure for building exterior. 

1. Where heating or cooling is needed and permanent enclosure is not complete, insulate 
temporary enclosures. 
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J. Temporary Fire Protection:  Install and maintain temporary fire-protection facilities of types 
needed to protect against reasonably predictable and controllable fire losses.  Comply with 
NFPA 241. 

1. Prohibit smoking in construction areas. 
2. Supervise welding operations, combustion-type temporary heating units, and similar 

sources of fire ignition according to requirements of authorities having jurisdiction. 
3. Develop and supervise an overall fire-prevention and -protection program for personnel 

at Project site.  Review needs with local fire department and establish procedures to be 
followed.  Instruct personnel in methods and procedures.  Post warnings and information. 

4. Provide temporary standpipes and hoses for fire protection.  Hang hoses with a warning 
sign stating that hoses are for fire-protection purposes only and are not to be removed.  
Match hose size with outlet size and equip with suitable nozzles. 

3.5 OPERATION, TERMINATION, AND REMOVAL 

A. Supervision:  Enforce strict discipline in use of temporary facilities.  To minimize waste and 
abuse, limit availability of temporary facilities to essential and intended uses. 

B. Maintenance:  Maintain facilities in good operating condition until removal. 

1. Maintain operation of temporary enclosures, heating, cooling, humidity control, 
ventilation, and similar facilities on a 24-hour basis where required to achieve indicated 
results and to avoid possibility of damage. 

C. Temporary Facility Changeover:  Do not change over from using temporary security and 
protection facilities to permanent facilities until Substantial Completion. 

D. Termination and Removal:  Remove each temporary facility when need for its service has 
ended, when it has been replaced by authorized use of a permanent facility, or no later than 
Substantial Completion.  Complete or, if necessary, restore permanent construction that may 
have been delayed because of interference with temporary facility.  Repair damaged Work, 
clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are property of Contractor.  
Owner reserves right to take possession of Project identification signs. 

2. At Substantial Completion, clean and renovate permanent facilities used during 
construction period.  Comply with final cleaning requirements specified in Division 01 
Section "Closeout Procedures." 

END OF SECTION 015000 
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SECTION 016000 - PRODUCT REQUIREMENTS

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for selection of products for 
use in Project; product delivery, storage, and handling; manufacturers' standard warranties on 
products; special warranties; product substitutions; and comparable products. 

B. See Division 01 Section "Closeout Procedures" for submitting warranties for Contract closeout. 

C. See Divisions 02 through 49 Sections for specific requirements for warranties on products and 
installations specified to be warranted. 

1.2 DEFINITIONS 

A. Products:  Items purchased for incorporating into the Work, whether purchased for Project or 
taken from previously purchased stock.  The term "product" includes the terms "material," 
"equipment," "system," and terms of similar intent. 

1. Named Products:  Items identified by manufacturer's product name, including make or 
model number or other designation shown or listed in manufacturer's published product 
literature, that is current as of date of the Contract Documents. 

2. New Products:  Items that have not previously been incorporated into another project or 
facility, except that products consisting of recycled-content materials are allowed, unless 
explicitly stated otherwise.  Products salvaged or recycled from other projects are not 
considered new products. 

3. Comparable Product:  Product that is demonstrated and approved through submittal 
process, or where indicated as a product substitution, to have the indicated qualities 
related to type, function, dimension, in-service performance, physical properties, 
appearance, and other characteristics that equal or exceed those of specified product. 

B. Substitutions:  Changes in products, materials, equipment, and methods of construction from 
those required by the Contract Documents and proposed by Contractor. 

C. Basis-of-Design Product Specification:  Where a specific manufacturer's product is named and 
accompanied by the words "basis of design," including make or model number or other 
designation, to establish the significant qualities related to type, function, dimension, in-service 
performance, physical properties, appearance, and other characteristics for purposes of 
evaluating comparable products of other named manufacturers. 
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1.3 SUBMITTALS 

A. Substitution Requests:  Submit three copies of each request for consideration.  Identify product 
or fabrication or installation method to be replaced.  Include Specification Section number and 
title and Drawing numbers and titles. 
1. Documentation:  Show compliance with requirements for substitutions and the following, 

as applicable: 

a. Statement indicating why specified material or product cannot be provided. 
b. Coordination information, including a list of changes or modifications needed to 

other parts of the Work and to construction performed by Owner and separate 
contractors, that will be necessary to accommodate proposed substitution. 

c. Detailed comparison of significant qualities of proposed substitution with those of 
the Work specified.  Significant qualities may include attributes such as 
performance, weight, size, durability, visual effect, and specific features and 
requirements indicated. 

d. Product Data, including drawings and descriptions of products and fabrication and 
installation procedures. 

e. Samples, where applicable or requested. 
f. List of similar installations for completed projects with project names and 

addresses and names and addresses of architects and owners. 
g. Material test reports from a qualified testing agency indicating and interpreting test 

results for compliance with requirements indicated. 
h. Research/evaluation reports evidencing compliance with building code in effect for 

Project, from a model code organization acceptable to authorities having 
jurisdiction. 

i. Detailed comparison of Contractor's Construction Schedule using proposed 
substitution with products specified for the Work, including effect on the overall 
Contract Time.  If specified product or method of construction cannot be provided 
within the Contract Time, include letter from manufacturer, on manufacturer's 
letterhead, stating lack of availability or delays in delivery. 

j. Cost information, including a proposal of change, if any, in the Contract Sum. 
k. Contractor's certification that proposed substitution complies with requirements in 

the Contract Documents and is appropriate for applications indicated. 
l. Contractor's waiver of rights to additional payment or time that may subsequently 

become necessary because of failure of proposed substitution to produce indicated 
results. 

2. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within 7 days of receipt of a request for substitution.  
Architect will notify Contractor of acceptance or rejection of proposed substitution within 
15 days of receipt of request, or 7 days of receipt of additional information or 
documentation, whichever is later. 
a. Use product specified if Architect cannot make a decision on use of a proposed 

substitution within time allocated. 

B. Comparable Product Requests:  Submit three copies of each request for consideration.  Identify 
product or fabrication or installation method to be replaced.  Include Specification Section 
number and title and Drawing numbers and titles. 
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1. Architect's Action:  If necessary, Architect will request additional information or 
documentation for evaluation within one week of receipt of a comparable product 
request.  Architect will notify Contractor of approval or rejection of proposed comparable 
product request within 15 days of receipt of request, or 7 days of receipt of additional 
information or documentation, whichever is later. 
a. Use product specified if Architect cannot make a decision on use of a comparable 

product request within time allocated. 

C. Basis-of-Design Product Specification Submittal:  Comply with requirements in Division 01 
Section "Submittal Procedures." Show compliance with requirements. 

1.4 QUALITY ASSURANCE 

A. Compatibility of Options:  If Contractor is given option of selecting between two or more 
products for use on Project, product selected shall be compatible with products previously 
selected, even if previously selected products were also options. 

1.5 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products using means and methods that will prevent damage, 
deterioration, and loss, including theft.  Comply with manufacturer's written instructions. 

B. Delivery and Handling: 

1. Schedule delivery to minimize long-term storage at Project site and to prevent 
overcrowding of construction spaces. 

2. Coordinate delivery with installation time to ensure minimum holding time for items that 
are flammable, hazardous, easily damaged, or sensitive to deterioration, theft, and other 
losses. 

3. Deliver products to Project site in an undamaged condition in manufacturer's original 
sealed container or other packaging system, complete with labels and instructions for 
handling, storing, unpacking, protecting, and installing. 

4. Inspect products on delivery to ensure compliance with the Contract Documents and to 
ensure that products are undamaged and properly protected. 

C. Storage: 

1. Store products to allow for inspection and measurement of quantity or counting of units. 
2. Store materials in a manner that will not endanger Project structure. 
3. Store products that are subject to damage by the elements, under cover in a weathertight 

enclosure above ground, with ventilation adequate to prevent condensation. 
4. Store cementitious products and materials on elevated platforms. 
5. Store foam plastic from exposure to sunlight, except to extent necessary for period of 

installation and concealment. 
6. Comply with product manufacturer's written instructions for temperature, humidity, 

ventilation, and weather-protection requirements for storage. 
7. Protect stored products from damage and liquids from freezing. 
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1.6 PRODUCT WARRANTIES 

A. Warranties specified in other Sections shall be in addition to, and run concurrent with, other 
warranties required by the Contract Documents.  Manufacturer's disclaimers and limitations on 
product warranties do not relieve Contractor of obligations under requirements of the Contract 
Documents. 

1. Manufacturer's Warranty:  Preprinted written warranty published by individual 
manufacturer for a particular product and specifically endorsed by manufacturer to 
Owner. 

2. Special Warranty:  Written warranty required by or incorporated into the Contract 
Documents, either to extend time limit provided by manufacturer's warranty or to provide 
more rights for Owner. 

B. Special Warranties:  Prepare a written document that contains appropriate terms and 
identification, ready for execution.  Submit a draft for approval before final execution. 

1. Manufacturer's Standard Form:  Modified to include Project-specific information and 
properly executed. 

2. Specified Form:  When specified forms are included with the Specifications, prepare a 
written document using appropriate form properly executed. 

3. Refer to Divisions 2 through 16 Sections for specific content requirements and particular 
requirements for submitting special warranties. 

C. Submittal Time:  Comply with requirements in Division 01 Section "Closeout Procedures." 

PART 2 - PRODUCTS 

2.1 PRODUCT SELECTION PROCEDURES 

A. General Product Requirements:  Provide products that comply with the Contract Documents, 
that are undamaged and, unless otherwise indicated, that are new at time of installation. 

1. Provide products complete with accessories, trim, finish, fasteners, and other items 
needed for a complete installation and indicated use and effect. 

2. Standard Products:  If available, and unless custom products or nonstandard options are 
specified, provide standard products of types that have been produced and used 
successfully in similar situations on other projects. 

3. Owner reserves the right to limit selection to products with warranties not in conflict with 
requirements of the Contract Documents. 

4. Where products are accompanied by the term "as selected," Architect will make 
selection. 

5. Where products are accompanied by the term "match sample," sample to be matched is 
Architect's. 

6. Descriptive, performance, and reference standard requirements in the Specifications 
establish "salient characteristics" of products. 

B. Product Selection Procedures: 
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1. Products:  Where Specifications include a list of names of both products and 
manufacturers, provide one of the products listed that complies with requirements. 

2. Manufacturers:  Where Specifications include a list of manufacturers' names, provide a 
product by one of the manufacturers listed that complies with requirements. 

3. Basis-of-Design Product:  Where Specifications name a product and include a list of 
manufacturers, provide the specified product or a comparable product by one of the other 
named manufacturers.  Drawings and Specifications indicate sizes, profiles, dimensions, 
and other characteristics that are based on the product named.  Comply with provisions in 
Part 2 "Comparable Products" Article for consideration of an unnamed product by the 
other named manufacturers. 

4. Visual Matching Specification:  Where Specifications require matching an established 
Sample, select a product that complies with requirements and matches Architect's sample.  
Architect's decision will be final on whether a proposed product matches. 

a. If no product available within specified category matches and complies with other 
specified requirements, comply with provisions in Part 2 "Product Substitutions" 
Article for proposal of product. 

5. Visual Selection Specification:  Where Specifications include the phrase "as selected 
from manufacturer's colors, patterns, textures" or a similar phrase, select a product that 
complies with other specified requirements. 

a. Standard Range:  Where Specifications include the phrase "standard range of 
colors, patterns, textures" or similar phrase, Architect will select color, pattern, 
density, or texture from manufacturer's product line that does not include premium 
items. 

b. Full Range:  Where Specifications include the phrase "full range of colors, 
patterns, textures" or similar phrase, Architect will select color, pattern, density, or 
texture from manufacturer's product line that includes both standard and premium 
items. 

2.2 PRODUCT SUBSTITUTIONS 

A. Timing:  Architect will consider requests for substitution if received within 30 days after the 
Notice of Award.  Requests received after that time may be considered or rejected at discretion 
of Architect. 

B. Conditions:  Architect will consider Contractor's request for substitution when the following 
conditions are satisfied.  If the following conditions are not satisfied, Architect will return 
requests without action, except to record noncompliance with these requirements: 

1. Requested substitution offers Owner a substantial advantage in cost, time, energy 
conservation, or other considerations, after deducting additional responsibilities Owner 
must assume.  Owner's additional responsibilities may include compensation to Architect 
for redesign and evaluation services, increased cost of other construction by Owner, and 
similar considerations. 

2. Requested substitution does not require extensive revisions to the Contract Documents. 
3. Requested substitution is consistent with the Contract Documents and will produce 

indicated results. 
4. Substitution request is fully documented and properly submitted. 
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5. Requested substitution will not adversely affect Contractor's Construction Schedule. 
6. Requested substitution has received necessary approvals of authorities having 

jurisdiction. 
7. Requested substitution is compatible with other portions of the Work. 
8. Requested substitution has been coordinated with other portions of the Work. 
9. Requested substitution provides specified warranty. 

2.3 COMPARABLE PRODUCTS 

A. Conditions:  Architect will consider Contractor's request for comparable product when the 
following conditions are satisfied.  If the following conditions are not satisfied, Architect will 
return requests without action, except to record noncompliance with these requirements: 

1. Evidence that the proposed product does not require extensive revisions to the Contract 
Documents, that it is consistent with the Contract Documents and will produce the 
indicated results, and that it is compatible with other portions of the Work. 

2. Detailed comparison of significant qualities of proposed product with those named in the 
Specifications.  Significant qualities include attributes such as performance, weight, size, 
durability, visual effect, and specific features and requirements indicated. 

3. Evidence that proposed product provides specified warranty. 
4. List of similar installations for completed projects with project names and addresses and 

names and addresses of architects and owners, if requested. 
5. Samples, if requested. 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 016000 
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SECTION 017329 - CUTTING AND PATCHING

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

B. See Divisions 2 through 16 Sections for specific requirements and limitations applicable to 
cutting and patching individual parts of the Work. 

1.2 SUBMITTALS 

A. Cutting and Patching Proposal:  Submit a proposal describing procedures at least [five days 
before the time cutting and patching will be performed, requesting approval to proceed.  Include 
the following information: 

1. Extent:  Describe cutting and patching, show how they will be performed, and indicate 
why they cannot be avoided. 

2. Changes to In-Place Construction:  Describe anticipated results.  Include changes to 
structural elements and operating components as well as changes in building's appearance 
and other significant visual elements. 

3. Products:  List products to be used and firms or entities that will perform the Work. 
4. Dates:  Indicate when cutting and patching will be performed. 
5. Utility Services and Mechanical/Electrical Systems:  List services/systems that cutting 

and patching procedures will disturb or affect.  List services/systems that will be 
relocated and those that will be temporarily out of service.  Indicate how long 
services/systems will be disrupted. 

6. Structural Elements:  Where cutting and patching involve adding reinforcement to 
structural elements, submit details and engineering calculations showing integration of 
reinforcement with original structure. 

7. Architect's Approval:  Obtain approval of cutting and patching proposal before cutting 
and patching.  Approval does not waive right to later require removal and replacement of 
unsatisfactory work. 

1.3 QUALITY ASSURANCE 

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change 
their load-carrying capacity or load-deflection ratio. 

B. Operational Elements:  Do not cut and patch operating elements and related components in a 
manner that results in reducing their capacity to perform as intended or that results in increased 
maintenance or decreased operational life or safety.[ 

C. Miscellaneous Elements:  Do not cut and patch miscellaneous elements or related components 
in a manner that could change their load-carrying capacity, that results in reducing their 
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capacity to perform as intended, or that results in increased maintenance or decreased 
operational life or safety. 

D. Visual Requirements:  Do not cut and patch construction in a manner that results in visual 
evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or 
in occupied spaces in a manner that would, in Architect's opinion, reduce the building's 
aesthetic qualities.  Remove and replace construction that has been cut and patched in a visually 
unsatisfactory manner. 

1.4 WARRANTY 

A. Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or damaged 
during cutting and patching operations, by methods and with materials so as not to void existing 
warranties. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use 
materials that visually match in-place adjacent surfaces to the fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 
will match the visual and functional performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to 
be performed. 

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, 
including compatibility with in-place finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 
corrected. 

3.2 PREPARATION 

A. Temporary Support:  Provide temporary support of Work to be cut. 

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  
Provide protection from adverse weather conditions for portions of Project that might be 
exposed during cutting and patching operations. 
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C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage 
to adjoining areas. 

D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems 
are required to be removed, relocated, or abandoned, bypass such services/systems before 
cutting to prevent interruption to occupied areas. 

3.3 PERFORMANCE 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and 
patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 
of other construction, and subsequently patch as required to restore surfaces to their 
original condition. 

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 
operations, including excavation, using methods least likely to damage elements retained or 
adjoining construction.  If possible, review proposed procedures with original Installer; comply 
with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 
hammering and chopping.  Cut holes and slots as small as possible, neatly to size 
required, and with minimum disturbance of adjacent surfaces.  Temporarily cover 
openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 
3. Concrete and Masonry:  Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 
4. Excavating and Backfilling:  Comply with requirements in applicable Division 31 

Sections where required by cutting and patching operations. 
5. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be 

removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 
entrance of moisture or other foreign matter after cutting. 

6. Proceed with patching after construction operations requiring cutting are complete. 

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 
following performance of other Work.  Patch with durable seams that are as invisible as 
possible.  Provide materials and comply with installation requirements specified in other 
Sections. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 
demonstrate integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 
restoration into retained adjoining construction in a manner that will eliminate evidence 
of patching and refinishing. 

3. Floors and Walls:  Where walls or partitions that are removed extend one finished area 
into another, patch and repair floor and wall surfaces in the new space.  Provide an even 
surface of uniform finish, color, texture, and appearance.  Remove in-place floor and wall 
coverings and replace with new materials, if necessary, to achieve uniform color and 
appearance. 
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4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 
surface of uniform appearance. 

5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 
weathertight condition. 

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely 
remove paint, mortar, oils, putty, and similar materials. 

END OF SECTION 017329 
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SECTION 017700 - CLOSEOUT PROCEDURES

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Warranties. 
3. Final cleaning. 

B. See Division 01 Section "Payment Procedures" for requirements for Applications for Payment 
for Substantial and Final Completion. 

C. See Division 01 Section "Project Record Documents" for submitting Record Drawings, Record 
Specifications, and Record Product Data. 

D. See Divisions 02 through 49 Sections for specific closeout and special cleaning requirements 
for the Work in those Sections. 

1.2 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete in request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Advise Owner of pending insurance changeover requirements. 
3. Submit specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents. 
4. Obtain and submit releases permitting Owner unrestricted use of the Work and access to 

services and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

5. Prepare and submit Project Record Documents, operation and maintenance manuals, 
damage or settlement surveys, property surveys, and similar final record information. 

6. Deliver tools, spare parts, extra materials, and similar items to location designated by 
Owner.  Label with manufacturer's name and model number where applicable. 

7. Make final changeover of permanent locks and deliver keys to Owner.  Advise Owner's 
personnel of changeover in security provisions. 

8. Complete startup testing of systems. 
9. Submit test/adjust/balance records. 
10. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
11. Advise Owner of changeover in heat and other utilities. 
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12. Submit changeover information related to Owner's occupancy, use, operation, and 
maintenance. 

13. Complete final cleaning requirements, including touchup painting. 
14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 

B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of 
request, Architect will either proceed with inspection or notify Contractor of unfulfilled 
requirements.  Architect will prepare the Certificate of Substantial Completion after inspection 
or will notify Contractor of items, either on Contractor's list or additional items identified by 
Architect, that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final 
Completion. 

1.3 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final 
Completion, complete the following: 

1. Submit a final Application for Payment according to Division 01 Section "Payment 
Procedures." 

2. Submit certified copy of Architect's Substantial Completion inspection list of items to be 
completed or corrected (punch list), endorsed and dated by Architect.  The certified copy 
of the list shall state that each item has been completed or otherwise resolved for 
acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with insurance 
requirements. 

4. Submit pest-control final inspection report and warranty. 
5. Instruct Owner's personnel in operation, adjustment, and maintenance of products, 

equipment, and systems. 

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
Architect will either proceed with inspection or notify Contractor of unfulfilled requirements.  
Architect will prepare a final Certificate for Payment after inspection or will notify Contractor 
of construction that must be completed or corrected before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.4 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of Architect for designated portions of 
the Work where commencement of warranties other than date of Substantial Completion is 
indicated. 
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B. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
"WARRANTIES," Project name, and name of Contractor. 

C. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer's written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 
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e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 

g. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 
i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

shampoo if visible soil or stains remain. 
j. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  
Replace chipped or broken glass and other damaged transparent materials.  Polish 
mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 
l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 

1) Do not paint over "UL" and similar labels, including mechanical and 
electrical nameplates. 

m. Wipe surfaces of mechanical and electrical equipment[,] and similar equipment.  
Remove excess lubrication, paint and mortar droppings, and other foreign 
substances. 

n. Replace parts subject to unusual operating conditions. 
o. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 
p. Replace disposable air filters and clean permanent air filters.  Clean exposed 

surfaces of diffusers, registers, and grills. 
q. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  

Replace burned-out bulbs, and those noticeably dimmed by hours of use, and 
defective and noisy starters in fluorescent and mercury vapor fixtures to comply 
with requirements for new fixtures. 

r. Leave Project clean and ready for occupancy. 

C. Pest Control:  Engage an experienced, licensed exterminator to make a final inspection and rid 
Project of rodents, insects, and other pests.  Prepare a report. 

D. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or 
excess materials on Owner's property.  Do not discharge volatile, harmful, or dangerous 
materials into drainage systems.  Remove waste materials from Project site and dispose of 
lawfully. 

END OF SECTION 017700 
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SECTION 017839 - PROJECT RECORD DOCUMENTS

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes administrative and procedural requirements for Project Record 
Documents, including the following: 

1. Record Drawings. 
2. Record Specifications. 
3. Record Product Data. 

B. See Divisions 02 through 49 Sections for specific requirements for Project Record Documents 
of the Work in those Sections. 

1.2 SUBMITTALS 

A. Record Drawings:  Comply with the following: 

1. Number of Copies:  Submit one set of marked-up Record Prints. 

B. Record Specifications:  Submit one copy of Project's Specifications, including addenda and 
contract modifications. 

C. Record Product Data:  Submit one copy of each Product Data submittal. 

PART 2 - PRODUCTS 

2.1 RECORD DRAWINGS 

A. Record Prints:  Maintain one set of blue- or black-line white prints of the Contract Drawings 
and Shop Drawings. 

1. Preparation:  Mark Record Prints to show the actual installation where installation varies 
from that shown originally.  Require individual or entity who obtained record data, 
whether individual or entity is Installer, subcontractor, or similar entity, to prepare the 
marked-up Record Prints. 

a. Give particular attention to information on concealed elements that would be 
difficult to identify or measure and record later. 

b. Record data as soon as possible after obtaining it.  Record and check the markup 
before enclosing concealed installations. 
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2. Mark the Contract Drawings or Shop Drawings, whichever is most capable of showing 
actual physical conditions, completely and accurately.  If Shop Drawings are marked, 
show cross-reference on the Contract Drawings. 

3. Mark record sets with erasable, red-colored pencil.  Use other colors to distinguish 
between changes for different categories of the Work at same location. 

4. Note Construction Change Directive numbers, alternate numbers, Change Order 
numbers, and similar identification, where applicable. 

B. Format:  Identify and date each Record Drawing; include the designation "PROJECT RECORD 
DRAWING" in a prominent location. 

1. Record Prints:  Organize Record Prints and newly prepared Record Drawings into 
manageable sets.  Bind each set with durable paper cover sheets.  Include identification 
on cover sheets. 

2. Identification:  As follows: 

a. Project name. 
b. Date. 
c. Designation "PROJECT RECORD DRAWINGS." 
d. Name of Architect. 
e. Name of Contractor. 

2.2 RECORD SPECIFICATIONS 

A. Preparation:  Mark Specifications to indicate the actual product installation where installation 
varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Mark copy with the proprietary name and model number of products, materials, and 
equipment furnished, including substitutions and product options selected. 

3. Record the name of manufacturer, supplier, Installer, and other information necessary to 
provide a record of selections made. 

4. Note related Change Orders, Record Product Data, and Record Drawings where 
applicable. 

2.3 RECORD PRODUCT DATA 

A. Preparation:  Mark Product Data to indicate the actual product installation where installation 
varies substantially from that indicated in Product Data submittal. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer's written instructions for installation. 

3. Note related Change Orders, Record Specifications, and Record Drawings where 
applicable. 
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2.4 MISCELLANEOUS RECORD SUBMITTALS 

A. Assemble miscellaneous records required by other Specification Sections for miscellaneous 
record keeping and submittal in connection with actual performance of the Work.  Bind or file 
miscellaneous records and identify each, ready for continued use and reference. 

PART 3 - EXECUTION 

3.1 RECORDING AND MAINTENANCE 

A. Recording:  Maintain one copy of each submittal during the construction period for Project 
Record Document purposes.  Post changes and modifications to Project Record Documents as 
they occur; do not wait until the end of Project. 

B. Maintenance of Record Documents and Samples:  Store Record Documents and Samples in the 
field office apart from the Contract Documents used for construction.  Do not use Project 
Record Documents for construction purposes.  Maintain Record Documents in good order and 
in a clean, dry, legible condition, protected from deterioration and loss.  Provide access to 
Project Record Documents for Architect's reference during normal working hours. 

END OF SECTION 017839 
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SECTION 033000 - CAST-IN-PLACE CONCRETE

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes cast-in-place concrete, including formwork, reinforcement, concrete materials, 
mixture design, placement procedures, and finishes, for the following: 

1. Footings & Piers 

1.3 DEFINITIONS 

A. Cementitious Materials:  Portland cement alone or in combination with one or more of the 
following:  blended hydraulic cement, fly ash and other pozzolans, ground granulated blast-
furnace slag, and silica fume; subject to compliance with requirements. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Design Mixtures:  For each concrete mixture.  Submit alternate design mixtures when 
characteristics of materials, Project conditions, weather, test results, or other circumstances 
warrant adjustments. 

1. Indicate amounts of mixing water to be withheld for later addition at Project site. 

C. Steel Reinforcement Shop Drawings:  Placing drawings that detail fabrication, bending, and 
placement.  Include bar sizes, lengths, material, grade, bar schedules, stirrup spacing, bent bar 
diagrams, bar arrangement, splices and laps, mechanical connections, tie spacing, hoop spacing, 
and supports for concrete reinforcement. 

 

1.5 INFORMATIONAL SUBMITTALS 

A. Material Certificates:  For each of the following, signed by manufacturers: 

1. Cementitious materials. 
2. Admixtures. 
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3. Form materials and form-release agents. 
4. Steel reinforcement and accessories. 
5. Fiber reinforcement. 
6. Curing compounds. 
7. Semirigid joint filler. 
8. Joint-filler strips. 

B. Material Test Reports:  For the following, from a qualified testing agency, indicating 
compliance with requirements: 

1. Aggregates.  Include service record data indicating absence of deleterious expansion of 
concrete due to alkali aggregate reactivity. 

C. Field quality-control reports. 

D. Minutes of preinstallation conference. 

1.6 QUALITY ASSURANCE 

A. Manufacturer Qualifications:  A firm experienced in manufacturing ready-mixed concrete 
products and that complies with ASTM C 94/C 94M requirements for production facilities and 
equipment. 

1. Manufacturer certified according to NRMCA's "Certification of Ready Mixed Concrete 
Production Facilities." 

B. Testing Agency Qualifications:  An independent agency, acceptable to authorities having 
jurisdiction, qualified according to ASTM C 1077 and ASTM E 329 for testing indicated. 

1. Personnel conducting field tests shall be qualified as ACI Concrete Field Testing 
Technician, Grade 1, according to ACI CP-1 or an equivalent certification program. 

2. Personnel performing laboratory tests shall be ACI-certified Concrete Strength Testing 
Technician and Concrete Laboratory Testing Technician - Grade I.  Testing Agency 
laboratory supervisor shall be an ACI-certified Concrete Laboratory Testing Technician - 
Grade II. 

C. Source Limitations:  Obtain each type or class of cementitious material of the same brand from 
the same manufacturer's plant, obtain aggregate from single source, and obtain admixtures from 
single source from single manufacturer. 

D. ACI Publications:  Comply with the following unless modified by requirements in the Contract 
Documents: 

1. ACI 301, "Specifications for Structural Concrete,"  

E. Concrete Testing Service:  Engage a qualified independent testing agency to perform material 
evaluation tests and to design concrete mixtures. 
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1. Before submitting design mixtures, review concrete design mixture and examine 
procedures for ensuring quality of concrete materials.  Require representatives of each 
entity directly concerned with cast-in-place concrete to attend, including the following: 

a. Contractor's superintendent. 
b. Independent testing agency responsible for concrete design mixtures. 
c. Ready-mix concrete manufacturer. 
d. Concrete subcontractor. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Steel Reinforcement:  Deliver, store, and handle steel reinforcement to prevent bending and 
damage. 

PART 2 - PRODUCTS 

2.1 FORM-FACING MATERIALS 

A. Smooth-Formed Finished Concrete:  Form-facing panels that will provide continuous, true, and 
smooth concrete surfaces.  Furnish in largest practicable sizes to minimize number of joints. 

1. Plywood, metal, or other approved panel materials. 
a. Structural 1, B-B or better; mill oiled and edge sealed. 

B. Rough-Formed Finished Concrete:  Plywood, lumber, metal, or another approved material.  
Provide lumber dressed on at least two edges and one side for tight fit. 

C. Chamfer Strips:  Wood, metal, PVC, or rubber strips, 3/4 by 3/4 inch (19 by 19 mm), minimum. 

D. Form-Release Agent:  Commercially formulated form-release agent that will not bond with, 
stain, or adversely affect concrete surfaces and will not impair subsequent treatments of 
concrete surfaces. 

1. Formulate form-release agent with rust inhibitor for steel form-facing materials. 

E. Form Ties:  Factory-fabricated, removable or snap-off metal or glass-fiber-reinforced plastic 
form ties designed to resist lateral pressure of fresh concrete on forms and to prevent spalling of 
concrete on removal. 

1. Furnish units that will leave no corrodible metal closer than 1 inch (25 mm) to the plane 
of exposed concrete surface. 

2. Furnish ties that, when removed, will leave holes no larger than 1 inch (25 mm) in 
diameter in concrete surface. 

2.2 STEEL REINFORCEMENT 

A. Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), deformed. 
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2.3 REINFORCEMENT ACCESSORIES 

A. Bar Supports:  Bolsters, chairs, spacers, and other devices for spacing, supporting, and fastening 
reinforcing bars and welded wire reinforcement in place.  Manufacture bar supports from steel 
wire, plastic, or precast concrete according to CRSI's "Manual of Standard Practice," of greater 
compressive strength than concrete and as follows: 

2.4 CONCRETE MATERIALS 

A. Cementitious Material:  Use the following cementitious materials, of the same type, brand, and 
source, throughout Project: 

a. Portland Cement:  ASTM C 150, Type I/II gray  

B. Normal-Weight Aggregates:  ASTM C 33, Class 3S coarse aggregate or better, graded.  Provide 
aggregates from a single source[ with documented service record data of at least 10 years' 
satisfactory service in similar applications and service conditions using similar aggregates and 
cementitious materials]. 

1. Maximum Coarse-Aggregate Size [1 inch (25 mm)]  
2. Fine Aggregate:  Free of materials with deleterious reactivity to alkali in cement. 

C. Water:  ASTM C 94/C 94M and potable. 

2.5 ADMIXTURES 

A. Air-Entraining Admixture:  ASTM C 260. 

B. Chemical Admixtures:  Provide admixtures certified by manufacturer to be compatible with 
other admixtures and that will not contribute water-soluble chloride ions exceeding those 
permitted in hardened concrete.  Do not use calcium chloride or admixtures containing calcium 
chloride. 

1. Water-Reducing Admixture:  ASTM C 494/C 494M, Type A. 
2. Retarding Admixture:  ASTM C 494/C 494M, Type B. 
3. Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, Type D. 
4. High-Range, Water-Reducing Admixture:  ASTM C 494/C 494M, Type F. 
5. High-Range, Water-Reducing and Retarding Admixture:  ASTM C 494/C 494M, 

Type G. 
6. Plasticizing and Retarding Admixture:  ASTM C 1017/C 1017M, Type II. 

7. Products:  Subject to compliance with requirements, available products that may be 
incorporated into the Work include, but are not limited to, the following: 

a. Axim Italcementi Group, Inc.; CATEXOL CN-CI. 
b. BASF Construction Chemicals - Building Systems; Rheocrete CNI. 
c. Euclid Chemical Company (The), an RPM company 
d. Grace Construction Products, W. R. Grace & Co.; DCI. 
e. Sika Corporation; Sika CNI. 
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8. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. ChemMasters. 
b. Davis Colors. 
c. Dayton Superior Corporation. 
d. Hoover Color Corporation. 
e. Lambert Corporation. 
f. QC Construction Products. 
g. Rockwood Pigments NA, Inc. 
h. Scofield, L. M. Company. 
i. Solomon Colors, Inc. 
 

9. Color:  As indicated by manufacturer's designation. 

2.6 RELATED MATERIALS 

 

2.7 CONCRETE MIXTURES, GENERAL 

A. Prepare design mixtures for each type and strength of concrete, proportioned on the basis of 
laboratory trial mixture or field test data, or both, according to ACI 301. 

1. Use a qualified independent testing agency for preparing and reporting proposed mixture 
designs based on laboratory trial mixtures. 

B. Cementitious Materials  Limit percentage, by weight, of cementitious materials other than 
portland cement in concrete as follows: 

1. Fly Ash:  25 percent. 
2. Combined Fly Ash and Pozzolan:  25 percent. 
3. Ground Granulated Blast-Furnace Slag:  50 percent. 
4. Combined Fly Ash or Pozzolan and Ground Granulated Blast-Furnace Slag:  50 percent 

portland cement minimum, with fly ash or pozzolan not exceeding 25 percent. 
5. Silica Fume:  10 percent. 
6. Combined Fly Ash, Pozzolans, and Silica Fume:  35 percent with fly ash or pozzolans not 

exceeding 25 percent and silica fume not exceeding 10 percent. 
7. Combined Fly Ash or Pozzolans, Ground Granulated Blast-Furnace Slag, and Silica 

Fume:  50 percent with fly ash or pozzolans not exceeding 25 percent and silica fume not 
exceeding 10 percent. 

C. Limit water-soluble, chloride-ion content in hardened concrete to 0.15 percent by weight of 
cement. 

D. Admixtures:  Use admixtures according to manufacturer's written instructions. 
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2.8 CONCRETE MIXTURES FOR BUILDING ELEMENTS 

A. Footings:  Proportion normal-weight concrete mixture as follows: 

1. Minimum Compressive Strength:  [3000 psi (20.7 MPa)] at 28 days. 
2. Maximum Water-Cementitious Materials Ratio:  0.50  
3. Slump Limit:  4 inches (100 mm) , plus or minus 1 inch (25 mm). 
4. Air Content:  [5.5] <Insert number> percent, plus or minus 1.5 percent at point of 

delivery for 1-1/2-inch (38-mm) nominal maximum aggregate size. 
 

2.9 FABRICATING REINFORCEMENT 

A. Fabricate steel reinforcement according to CRSI's "Manual of Standard Practice." 

2.10 CONCRETE MIXING 

A. Ready-Mixed Concrete:  Measure, batch, mix, and deliver concrete according to 
ASTM C 94/C 94M[ and ASTM C 1116/C 1116M], and furnish batch ticket information. 

1. When air temperature is between 85 and 90 deg F (30 and 32 deg C), reduce mixing and 
delivery time from 1-1/2 hours to 75 minutes; when air temperature is above 90 deg F (32 
deg C), reduce mixing and delivery time to 60 minutes. 

PART 3 - EXECUTION 

3.1 FORMWORK 

A. Design, erect, shore, brace, and maintain formwork, according to ACI 301, to support vertical, 
lateral, static, and dynamic loads, and construction loads that might be applied, until structure 
can support such loads. 

B. Construct formwork so concrete members and structures are of size, shape, alignment, 
elevation, and position indicated, within tolerance limits of ACI 117. 

C. Limit concrete surface irregularities, designated by ACI 347 as abrupt or gradual, as follows: 

1. [Class A, 1/8 inch (3.2 mm)]  for smooth-formed finished surfaces. 
2. [Class B, 1/4 inch (6 mm)] [Class C, 1/2 inch (13 mm)] [Class D, 1 inch (25 mm)]  for 

rough-formed finished surfaces. 

D. Construct forms tight enough to prevent loss of concrete mortar. 

E. Fabricate forms for easy removal without hammering or prying against concrete surfaces.  
Provide crush or wrecking plates where stripping may damage cast concrete surfaces.  Provide 
top forms for inclined surfaces steeper than 1.5 horizontal to 1 vertical. 

1. Install keyways, reglets, recesses, and the like, for easy removal. 
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2. Do not use rust-stained steel form-facing material. 

F. Chamfer exterior corners and edges of permanently exposed concrete. 

G. Form openings, chases, offsets, sinkages, keyways, reglets, blocking, screeds, and bulkheads 
required in the Work.  Determine sizes and locations from trades providing such items. 

H. Clean forms and adjacent surfaces to receive concrete.  Remove chips, wood, sawdust, dirt, and 
other debris just before placing concrete. 

I. Retighten forms and bracing before placing concrete, as required, to prevent mortar leaks and 
maintain proper alignment. 

J. Coat contact surfaces of forms with form-release agent, according to manufacturer's written 
instructions, before placing reinforcement. 

3.2 EMBEDDED ITEMS 

A. Place and secure anchorage devices and other embedded items required for adjoining work that 
is attached to or supported by cast-in-place concrete.  Use setting drawings, templates, 
diagrams, instructions, and directions furnished with items to be embedded. 

1. Install anchor rods, accurately located, to elevations required and complying with 
tolerances in Section 7.5 of AISC's "Code of Standard Practice for Steel Buildings and 
Bridges." 

3.3 REMOVING AND REUSING FORMS 

A. General:  Formwork for sides of beams, walls, columns, and similar parts of the Work that does 
not support weight of concrete may be removed after cumulatively curing at not less than 50 
deg F (10 deg C) for 24 hours after placing concrete.  Concrete has to be hard enough to not be 
damaged by form-removal operations and curing and protection operations need to be 
maintained. 

B. Clean and repair surfaces of forms to be reused in the Work.  Split, frayed, delaminated, or 
otherwise damaged form-facing material will not be acceptable for exposed surfaces.  Apply 
new form-release agent. 

C. When forms are reused, clean surfaces, remove fins and laitance, and tighten to close joints.  
Align and secure joints to avoid offsets.  Do not use patched forms for exposed concrete 
surfaces unless approved by Architect. 

3.4 STEEL REINFORCEMENT 

A. General:  Comply with CRSI's "Manual of Standard Practice" for placing reinforcement. 

B. Clean reinforcement of loose rust and mill scale, earth, ice, and other foreign materials that 
would reduce bond to concrete. 
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C. Accurately position, support, and secure reinforcement against displacement.  Locate and 
support reinforcement with bar supports to maintain minimum concrete cover.  Do not tack 
weld crossing reinforcing bars. 

D. Set wire ties with ends directed into concrete, not toward exposed concrete surfaces. 

3.5 CONCRETE PLACEMENT 

A. Before placing concrete, verify that installation of formwork, reinforcement, and embedded 
items is complete and that required inspections have been performed. 

B. Before test sampling and placing concrete, water may be added at Project site, subject to 
limitations of ACI 301. 

1. Do not add water to concrete after adding high-range water-reducing admixtures to 
mixture. 

C. Deposit concrete continuously in one layer or in horizontal layers of such thickness that no new 
concrete will be placed on concrete that has hardened enough to cause seams or planes of 
weakness.  If a section cannot be placed continuously, provide construction joints as indicated.  
Deposit concrete to avoid segregation. 

1. Deposit concrete in horizontal layers of depth to not exceed formwork design pressures 
and in a manner to avoid inclined construction joints. 

2. Consolidate placed concrete with mechanical vibrating equipment according to ACI 301. 
3. Do not use vibrators to transport concrete inside forms.  Insert and withdraw vibrators 

vertically at uniformly spaced locations to rapidly penetrate placed layer and at least 6 
inches (150 mm) into preceding layer.  Do not insert vibrators into lower layers of 
concrete that have begun to lose plasticity.  At each insertion, limit duration of vibration 
to time necessary to consolidate concrete and complete embedment of reinforcement and 
other embedded items without causing mixture constituents to segregate. 

D. Cold-Weather Placement:  Comply with ACI 306.1 and as follows.  Protect concrete work from 
physical damage or reduced strength that could be caused by frost, freezing actions, or low 
temperatures. 

1. When average high and low temperature is expected to fall below 40 deg F (4.4 deg C) 
for three successive days, maintain delivered concrete mixture temperature within the 
temperature range required by ACI 301. 

2. Do not use frozen materials or materials containing ice or snow.  Do not place concrete 
on frozen subgrade or on subgrade containing frozen materials. 

3. Do not use calcium chloride, salt, or other materials containing antifreeze agents or 
chemical accelerators unless otherwise specified and approved in mixture designs. 

E. Hot-Weather Placement:  Comply with ACI 301 and as follows: 

1. Maintain concrete temperature below 90 deg F (32 deg C) at time of placement.  Chilled 
mixing water or chopped ice may be used to control temperature, provided water 
equivalent of ice is calculated to total amount of mixing water.  Using liquid nitrogen to 
cool concrete is Contractor's option. 
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2. Fog-spray forms, steel reinforcement, and subgrade just before placing concrete.  Keep 
subgrade uniformly moist without standing water, soft spots, or dry areas. 

3.6 FINISHING FORMED SURFACES 

A. Rough-Formed Finish:  As-cast concrete texture imparted by form-facing material with tie holes 
and defects repaired and patched.  Remove fins and other projections that exceed specified 
limits on formed-surface irregularities. 

1. Apply to concrete surfaces not exposed to public view.  

B. Smooth-Formed Finish:  As-cast concrete texture imparted by form-facing material, arranged in 
an orderly and symmetrical manner with a minimum of seams.  Repair and patch tie holes and 
defects.  Remove fins and other projections that exceed specified limits on formed-surface 
irregularities. 

1. Apply to concrete surfaces exposed to public view, Retain rubbed finish in first paragraph 
below with smooth-formed finish in paragraph above. 

C. Related Unformed Surfaces:  At tops of walls, horizontal offsets, and similar unformed surfaces 
adjacent to formed surfaces, strike off smooth and finish with a texture matching adjacent 
formed surfaces.  Continue final surface treatment of formed surfaces uniformly across adjacent 
unformed surfaces unless otherwise indicated. 

3.7 MISCELLANEOUS CONCRETE ITEMS 

A. Filling In:  Fill in holes and openings left in concrete structures after work of other trades is in 
place unless otherwise indicated.  Mix, place, and cure concrete, as specified, to blend with in-
place construction.  Provide other miscellaneous concrete filling indicated or required to 
complete the Work. 

3.8 CONCRETE PROTECTING AND CURING 

A. General:  Protect freshly placed concrete from premature drying and excessive cold or hot 
temperatures.  Comply with ACI 306.1 for cold-weather protection and ACI 301 for hot-
weather protection during curing. 

B. Evaporation Retarder:  Apply evaporation retarder to unformed concrete surfaces if hot, dry, or 
windy conditions cause moisture loss approaching 0.2 lb/sq. ft. x h (1 kg/sq. m x h) before and 
during finishing operations.  Apply according to manufacturer's written instructions after 
placing, screeding, and bull floating or darbying concrete, but before float finishing. 

C. Formed Surfaces:  Cure formed concrete surfaces.  If forms remain during curing period, moist 
cure after loosening forms.  If removing forms before end of curing period, continue curing for 
the remainder of the curing period. 

D. Unformed Surfaces:  Begin curing immediately after finishing concrete.   

CAST-IN-PLACE CONCRETE 033000 - 9



STATEWIDE HOPPER RACKS & CANAL DISTRICT FUEL CANOPY AUGUST 31, 2011 
DELDOT CONTRACT NO. T201280102   
 

E. Cure concrete according to ACI 308.1, by one or a combination of the following methods: 

1. Moisture Curing:  Keep surfaces continuously moist for not less than seven days with the 
following materials: 

a. Water. 
b. Continuous water-fog spray. 
c. Absorptive cover, water saturated, and kept continuously wet.  Cover concrete 

surfaces and edges with 12-inch (300-mm) lap over adjacent absorptive covers. 

2. Moisture-Retaining-Cover Curing:  Cover concrete surfaces with moisture-retaining 
cover for curing concrete, placed in widest practicable width, with sides and ends lapped 
at least 12 inches (300 mm), and sealed by waterproof tape or adhesive.  Cure for not less 
than seven days.  Immediately repair any holes or tears during curing period using cover 
material and waterproof tape. 

a. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 
floor coverings. 

b. Moisture cure or use moisture-retaining covers to cure concrete surfaces to receive 
penetrating liquid floor treatments. 

c. Cure concrete surfaces to receive floor coverings with either a moisture-retaining 
cover or a curing compound that the manufacturer certifies will not interfere with 
bonding of floor covering used on Project. 

3. Curing Compound:  Apply uniformly in continuous operation by power spray or roller 
according to manufacturer's written instructions.  Recoat areas subjected to heavy rainfall 
within three hours after initial application.  Maintain continuity of coating and repair 
damage during curing period. 

3.9 CONCRETE SURFACE REPAIRS 

A. Defective Concrete:  Repair and patch defective areas when approved by Architect.  Remove 
and replace concrete that cannot be repaired and patched to Architect's approval. 

B. Patching Mortar:  Mix dry-pack patching mortar, consisting of one part portland cement to two 
and one-half parts fine aggregate passing a No. 16 (1.18-mm) sieve, using only enough water 
for handling and placing. 

C. Repairing Formed Surfaces:  Surface defects include color and texture irregularities, cracks, 
spalls, air bubbles, honeycombs, rock pockets, fins and other projections on the surface, and 
stains and other discolorations that cannot be removed by cleaning. 

1. Immediately after form removal, cut out honeycombs, rock pockets, and voids more than 
1/2 inch (13 mm) in any dimension to solid concrete.  Limit cut depth to 3/4 inch (19 
mm).  Make edges of cuts perpendicular to concrete surface.  Clean, dampen with water, 
and brush-coat holes and voids with bonding agent.  Fill and compact with patching 
mortar before bonding agent has dried.  Fill form-tie voids with patching mortar or cone 
plugs secured in place with bonding agent. 

2. Repair defects on surfaces exposed to view by blending white portland cement and 
standard portland cement so that, when dry, patching mortar will match surrounding 
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color.  Patch a test area at inconspicuous locations to verify mixture and color match 
before proceeding with patching.  Compact mortar in place and strike off slightly higher 
than surrounding surface. 

3. Repair defects on concealed formed surfaces that affect concrete's durability and 
structural performance as determined by Architect. 

4. Correct other low areas scheduled to remain exposed with a repair topping.  Cut out low 
areas to ensure a minimum repair topping depth of 1/4 inch (6 mm) to match adjacent 
floor elevations.  Prepare, mix, and apply repair topping and primer according to 
manufacturer's written instructions to produce a smooth, uniform, plane, and level 
surface. 

5. Repair defective areas, except random cracks and single holes 1 inch (25 mm) or less in 
diameter, by cutting out and replacing with fresh concrete.  Remove defective areas with 
clean, square cuts and expose steel reinforcement with at least a 3/4-inch (19-mm) 
clearance all around.  Dampen concrete surfaces in contact with patching concrete and 
apply bonding agent.  Mix patching concrete of same materials and mixture as original 
concrete except without coarse aggregate.  Place, compact, and finish to blend with 
adjacent finished concrete.  Cure in same manner as adjacent concrete. 

6. Repair random cracks and single holes 1 inch (25 mm) or less in diameter with patching 
mortar.  Groove top of cracks and cut out holes to sound concrete and clean off dust, dirt, 
and loose particles.  Dampen cleaned concrete surfaces and apply bonding agent.  Place 
patching mortar before bonding agent has dried.  Compact patching mortar and finish to 
match adjacent concrete.  Keep patched area continuously moist for at least 72 hours. 

D. Perform structural repairs of concrete, subject to Architect's approval, using epoxy adhesive and 
patching mortar. 

E. Repair materials and installation not specified above may be used, subject to Architect's 
approval. 

3.10 FIELD QUALITY CONTROL 

A. Testing and Inspecting:  Engage a qualified testing and inspecting agency to perform tests and 
inspections and to submit reports. 

B. Inspections: 

1. Steel reinforcement placement. 
2. Headed bolts and studs. 
3. Verification of use of required design mixture. 
4. Concrete placement, including conveying and depositing. 
5. Curing procedures and maintenance of curing temperature. 

C. Concrete Tests:  Testing of composite samples of fresh concrete obtained according to 
ASTM C 172 shall be performed according to the following requirements: 
1. Testing Frequency:  Obtain at least one composite sample for each 100 cu. yd. (76 cu. m) 

or fraction thereof of each concrete mixture placed each day. 

a. When frequency of testing will provide fewer than five compressive-strength tests 
for each concrete mixture, testing shall be conducted from at least five randomly 
selected batches or from each batch if fewer than five are used. 
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2. Slump:  ASTM C 143/C 143M; one test at point of placement for each composite sample, 
but not less than one test for each day's pour of each concrete mixture.  Perform 
additional tests when concrete consistency appears to change. 

3. Air Content:  ASTM C 231, pressure method, for normal-weight concrete; one test for 
each composite sample, but not less than one test for each day's pour of each concrete 
mixture. 

4. Concrete Temperature:  ASTM C 1064/C 1064M; one test hourly when air temperature is 
40 deg F (4.4 deg C) and below and when 80 deg F (27 deg C) and above, and one test 
for each composite sample. 

5. Compression Test Specimens:  ASTM C 31/C 31M. 

a. Cast and laboratory cure two sets of two standard cylinder specimens for each 
composite sample. 

b. Cast and field cure two sets of two standard cylinder specimens for each composite 
sample. 

6. Compressive-Strength Tests:  ASTM C 39/C 39M; test one set of two laboratory-cured 
specimens at 7 days and one set of two specimens at 28 days. 

a. Test one set of two field-cured specimens at 7 days and one set of two specimens 
at 28 days. 

b. A compressive-strength test shall be the average compressive strength from a set of 
two specimens obtained from same composite sample and tested at age indicated. 

7. When strength of field-cured cylinders is less than 85 percent of companion laboratory-
cured cylinders, Contractor shall evaluate operations and provide corrective procedures 
for protecting and curing in-place concrete. 

8. Strength of each concrete mixture will be satisfactory if every average of any three 
consecutive compressive-strength tests equals or exceeds specified compressive strength 
and no compressive-strength test value falls below specified compressive strength by 
more than 500 psi (3.4 MPa). 

9. Test results shall be reported in writing to Architect, concrete manufacturer, and 
Contractor within 48 hours of testing.  Reports of compressive-strength tests shall contain 
Project identification name and number, date of concrete placement, name of concrete 
testing and inspecting agency, location of concrete batch in Work, design compressive 
strength at 28 days, concrete mixture proportions and materials, compressive breaking 
strength, and type of break for both 7- and 28-day tests. 

10. Nondestructive Testing:  Impact hammer, sonoscope, or other nondestructive device may 
be permitted by Architect but will not be used as sole basis for approval or rejection of 
concrete. 

11. Additional Tests:  Testing and inspecting agency shall make additional tests of concrete 
when test results indicate that slump, air entrainment, compressive strengths, or other 
requirements have not been met, as directed by Architect.  Testing and inspecting agency 
may conduct tests to determine adequacy of concrete by cored cylinders complying with 
ASTM C 42/C 42M or by other methods as directed by Architect. 

12. Additional testing and inspecting, at Contractor's expense, will be performed to determine 
compliance of replaced or additional work with specified requirements. 

13. Correct deficiencies in the Work that test reports and inspections indicate do not comply 
with the Contract Documents. 
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END OF SECTION 033000 
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SECTION 051200 - STRUCTURAL STEEL FRAMING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Structural steel. 
2. Grout. 

B. Related Sections: 

1. Division 01 Section "Quality Requirements" for independent testing agency procedures 
and administrative requirements. 

2. Division 05 Section "Steel Decking" for field installation of shear connectors through 
deck. 

3. Division 05 Section "Metal Fabrications" for miscellaneous steel fabrications and other 
metal items not defined as structural steel. 

4. Division 09 painting Sections for surface-preparation and priming requirements. 
 

1.3 DEFINITIONS 

A. Structural Steel:  Elements of structural-steel frame, as classified by AISC 303, "Code of 
Standard Practice for Steel Buildings and Bridges." 

1.4 PERFORMANCE REQUIREMENTS 

A. Connections:  Provide details of connections required by the Contract Documents to be selected 
or completed by structural-steel fabricator to withstand loads indicated and comply with other 
information and restrictions indicated. 

1. Select and complete connections using schematic details indicated and AISC 360. 

1.5 ACTION SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Show fabrication of structural-steel components. 
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1. Include details of cuts, connections, splices, camber, holes, and other pertinent data. 
2. Include embedment drawings. 
3. Indicate welds by standard AWS symbols, distinguishing between shop and field welds, 

and show size, length, and type of each weld.  Show backing bars that are to be removed 
and supplemental fillet welds where backing bars are to remain. 

4. Indicate type, size, and length of bolts, distinguishing between shop and field bolts.  
Identify pretensioned and slip-critical high-strength bolted connections. 

C. Welding Procedure Specifications (WPSs) and Procedure Qualification Records (PQRs):  
Provide according to AWS D1.1/D1.1M, "Structural Welding Code - Steel," for each welded 
joint whether prequalified or qualified by testing, including the following: 

1. Power source (constant current or constant voltage). 
2. Electrode manufacturer and trade name, for demand critical welds. 

1.6 INFORMATIONAL SUBMITTALS 

A. Qualification Data:  For qualified fabricator, testing agency. 

B. Welding certificates. 

C. Paint Compatibility Certificates:  From manufacturers of topcoats applied over shop primers, 
certifying that shop primers are compatible with topcoats. 

D. Mill test reports for structural steel, including chemical and physical properties. 

E. Product Test Reports:  For the following: 

1. Bolts, nuts, and washers including mechanical properties and chemical analysis. 
2. Direct-tension indicators. 
3. Tension-control, high-strength bolt-nut-washer assemblies. 
4. Shop primers. 
5. Nonshrink grout. 

F. Source quality-control reports. 

1.7 QUALITY ASSURANCE 

A. Fabricator Qualifications:  A qualified fabricator that participates in the AISC Quality 
Certification Program and is designated an AISC-Certified Plant, Category STD. 

B. Installer Qualifications:  A qualified installer who participates in the AISC Quality Certification 
Program and is designated an AISC-Certified Erector, Category ACSE. 

C. Shop-Painting Applicators:  Qualified according to AISC's SSPC-QP 3, "Standard Procedure 
for Evaluating Qualifications of Shop Painting Applicators." 

D. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.1/D1.1M, 
"Structural Welding Code - Steel." 
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1. Welders and welding operators performing work on bottom-flange, demand-critical 
welds shall pass the supplemental welder qualification testing, as required by AWS D1.8.  
FCAW-S and FCAW-G shall be considered separate processes for welding personnel 
qualification. 

E. Comply with applicable provisions of the following specifications and documents: 

1. AISC 303. 
2. AISC 341 and AISC 341s1. 
3. AISC 360. 
4. RCSC's "Specification for Structural Joints Using ASTM A 325 or A 490 Bolts." 

1.8 DELIVERY, STORAGE, AND HANDLING 

A. Store materials to permit easy access for inspection and identification.  Keep steel members off 
ground and spaced by using pallets, dunnage, or other supports and spacers.  Protect steel 
members and packaged materials from corrosion and deterioration. 

1. Do not store materials on structure in a manner that might cause distortion, damage, or 
overload to members or supporting structures.  Repair or replace damaged materials or 
structures as directed. 

B. Store fasteners in a protected place in sealed containers with manufacturer's labels intact. 

1. Fasteners may be repackaged provided Owner's testing and inspecting agency observes 
repackaging and seals containers. 

2. Clean and relubricate bolts and nuts that become dry or rusty before use. 
3. Comply with manufacturers' written recommendations for cleaning and lubricating 

ASTM F 1852 fasteners and for retesting fasteners after lubrication. 

1.9 COORDINATION 

A. Coordinate selection of shop primers with topcoats to be applied over them.  Comply with paint 
and coating manufacturers' recommendations to ensure that shop primers and topcoats are 
compatible with one another. 

B. Coordinate installation of anchorage items to be embedded in or attached to other construction 
without delaying the Work.  Provide setting diagrams, sheet metal templates, instructions, and 
directions for installation. 

PART 2 - PRODUCTS 

2.1 STRUCTURAL-STEEL MATERIALS 

A. W-Shapes:  ASTM A 992/A 992M. 

B. Channels, Angles, Shapes:  ASTM A 36/A 36M. 

STRUCTURAL STEEL FRAMING 051200 - 3



STATEWIDE HOPPER RACKS & CANAL DISTRICT FUEL CANOPY AUGUST 31, 2011 
DELDOT CONTRACT NO. T201280102   
  

C. Plate and Bar:  ASTM A 36/A 36M. 

D. Cold-Formed Hollow Structural Sections:  ASTM A 500, Grade B, structural tubing. 

E. Corrosion-Resisting Cold-Formed Hollow Structural Sections:  ASTM A 847/A 847M, 
structural tubing. 

F. Welding Electrodes:  Comply with AWS requirements. 

2.2 BOLTS, CONNECTORS, AND ANCHORS 

A. High-Strength Bolts, Nuts, and Washers:  ASTM A 325 (ASTM A 325M), Type 1, heavy-hex 
steel structural bolts; ASTM A 563, Grade C, (ASTM A 563M, Class 8S) heavy-hex carbon-
steel nuts; and ASTM F 436 (ASTM F 436M), Type 1, hardened carbon-steel washers; all with 
plain finish. 

1. Direct-Tension Indicators:  ASTM F 959, Type 325 (ASTM F 959M, Type 8.8), 
compressible-washer type with plain finish. 

B. Zinc-Coated High-Strength Bolts, Nuts, and Washers:  ASTM A 325 (ASTM A 325M), Type 1, 
heavy-hex steel structural bolts; ASTM A 563, Grade DH (ASTM A 563M, Class 10S) heavy-
hex carbon-steel nuts; and ASTM F 436 (ASTM F 436M), Type 1, hardened carbon-steel 
washers. 

1. Finish:  Hot-dip zinc coating. 
2. Direct-Tension Indicators:  ASTM F 959, Type 325 (ASTM F 959M, Type 8.8), 

compressible-washer type with mechanically deposited zinc coating finish. 

C. Headed Anchor Rods:  ASTM F 1554, Grade 55, weldable straight. 

1. Nuts:  ASTM A 563 (ASTM A 563M) heavy-hex carbon steel. 
2. Plate Washers:  ASTM A 36/A 36M carbon steel. 
3. Washers:  ASTM F 436 (ASTM F 436M), Type 1, hardened carbon steel. 
4. Finish:  As noted 

D. Threaded Rods:  ASTM A 36/A 36M 

1. Nuts:  ASTM A 563 (ASTM A 563M) heavy-hex carbon steel. 
2. Washers:  ASTM F 436 (ASTM F 436M), Type 1, hardened, ASTM A 36/A 36M carbon 

steel. 
3. Finish:  As noted. 

2.3 PRIMER 

A. Low-Emitting Materials:  Paints and coatings shall comply with the testing and product 
requirements of the California Department of Health Services' "Standard Practice for the 
Testing of Volatile Organic Emissions from Various Sources Using Small-Scale Environmental 
Chambers." 
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B. Primer:  Comply with Division 09 painting Sections. 

C. Primer:  Fabricator's standard lead- and chromate-free, nonasphaltic, rust-inhibiting primer 
complying with MPI#79 and compatible with topcoat. 

D. Galvanizing Repair Paint:  ASTM A 780. 

2.4 GROUT 

A. Nonmetallic, Shrinkage-Resistant Grout:  ASTM C 1107, factory-packaged, nonmetallic 
aggregate grout, noncorrosive and nonstaining, mixed with water to consistency suitable for 
application and a 30-minute working time. 

2.5 FABRICATION 

A. Structural Steel:  Fabricate and assemble in shop to greatest extent possible.  Fabricate 
according to AISC's "Code of Standard Practice for Steel Buildings and Bridges" and 
AISC 360. 

1. Camber structural-steel members where indicated. 
2. Fabricate beams with rolling camber up. 
3. Identify high-strength structural steel according to ASTM A 6/A 6M and maintain 

markings until structural steel has been erected. 
4. Mark and match-mark materials for field assembly. 
5. Complete structural-steel assemblies, including welding of units, before starting shop-

priming operations. 

B. Thermal Cutting:  Perform thermal cutting by machine to greatest extent possible. 

1. Plane thermally cut edges to be welded to comply with requirements in 
AWS D1.1/D1.1M. 

C. Bolt Holes:  Cut, drill, mechanically thermal cut, or punch standard bolt holes perpendicular to 
metal surfaces. 

D. Finishing:  Accurately finish ends of columns and other members transmitting bearing loads. 

E. Cleaning:  Clean and prepare steel surfaces that are to remain unpainted according to SSPC-
SP 1, "Solvent Cleaning." 

F. Holes:  Provide holes required for securing other work to structural steel and for other work to 
pass through steel framing members. 

1. Cut, drill, or punch holes perpendicular to steel surfaces.  Do not thermally cut bolt holes 
or enlarge holes by burning. 

2. Baseplate Holes:  Cut, drill, mechanically thermal cut, or punch holes perpendicular to 
steel surfaces. 

3. Weld threaded nuts to framing and other specialty items indicated to receive other work. 
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2.6 SHOP CONNECTIONS 

A. High-Strength Bolts:  Shop install high-strength bolts according to RCSC's "Specification for 
Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint 
specified. 

1. Joint Type:  As noted. 

B. Weld Connections:  Comply with AWS D1.1/D1.1M and AWS D1.8/D1.8M for tolerances, 
appearances, welding procedure specifications, weld quality, and methods used in correcting 
welding work. 

1. Assemble and weld built-up sections by methods that will maintain true alignment of 
axes without exceeding tolerances in AISC 303 for mill material. 

2.7 SHOP PRIMING 

A. Shop prime steel surfaces except the following: 

1. Surfaces embedded in concrete or mortar.  Extend priming of partially embedded 
members to a depth of 2 inches (50 mm). 

2. Surfaces to receive sprayed fire-resistive materials (applied fireproofing). 
3. Galvanized surfaces. 

B. Surface Preparation:  Clean surfaces to be painted.  Remove loose rust and mill scale and 
spatter, slag, or flux deposits.  Prepare surfaces according to the following specifications and 
standards: 

1. SSPC-SP 2, "Hand Tool Cleaning." 
2. SSPC-SP 3, "Power Tool Cleaning." 
3. SSPC-SP 7/NACE No. 4, "Brush-Off Blast Cleaning." 
4. SSPC-SP 11, "Power Tool Cleaning to Bare Metal." 
5. SSPC-SP 14/NACE No. 8, "Industrial Blast Cleaning." 
6. SSPC-SP 6/NACE No. 3, "Commercial Blast Cleaning." 
7. SSPC-SP 10/NACE No. 2, "Near-White Blast Cleaning." 
8. SSPC-SP 5/NACE No. 1, "White Metal Blast Cleaning." 
9. SSPC-SP 8, "Pickling." 

C. Priming:  Immediately after surface preparation, apply primer according to manufacturer's 
written instructions and at rate recommended by SSPC to provide a minimum dry film thickness 
of 1.5 mils (0.038 mm).  Use priming methods that result in full coverage of joints, corners, 
edges, and exposed surfaces. 

1. Stripe paint corners, crevices, bolts, welds, and sharp edges. 
2. Apply two coats of shop paint to surfaces that are inaccessible after assembly or erection.  

Change color of second coat to distinguish it from first. 

D. Painting:  Prepare steel and apply a one-coat, nonasphaltic primer complying with SSPC-
PS Guide 7.00, "Painting System Guide 7.00:  Guide for Selecting One-Coat Shop Painting 
Systems," to provide a dry film thickness of not less than 1.5 mils (0.038 mm). 

STRUCTURAL STEEL FRAMING 051200 - 6



STATEWIDE HOPPER RACKS & CANAL DISTRICT FUEL CANOPY AUGUST 31, 2011 
DELDOT CONTRACT NO. T201280102   
  
2.8 GALVANIZING 

A. Hot-Dip Galvanized Finish:  Apply zinc coating by the hot-dip process to structural steel 
according to ASTM A 123/A 123M. 

1. Fill vent and drain holes that will be exposed in the finished Work unless they will 
function as weep holes, by plugging with zinc solder and filing off smooth. 

2.9 SOURCE QUALITY CONTROL 

A. Testing Agency: Owner will engage an independent testing and inspecting agency to perform 
shop tests and inspections and prepare test reports. 

1. Provide testing agency with access to places where structural-steel work is being 
fabricated or produced to perform tests and inspections. 

B. Correct deficiencies in Work that test reports and inspections indicate does not comply with the 
Contract Documents. 

C. Bolted Connections:  Shop-bolted connections will be inspected according to RCSC's 
"Specification for Structural Joints Using ASTM A 325 or A 490 Bolts." 

D. Welded Connections:  In addition to visual inspection, shop-welded connections will be tested 
and inspected according to AWS D1.1/D1.1M and the following inspection procedures, at 
testing agency's option: 

1. Liquid Penetrant Inspection:  ASTM E 165. 
2. Magnetic Particle Inspection:  ASTM E 709; performed on root pass and on finished 

weld.  Cracks or zones of incomplete fusion or penetration will not be accepted. 
3. Ultrasonic Inspection:  ASTM E 164. 
4. Radiographic Inspection:  ASTM E 94. 

E. In addition to visual inspection, shop-welded shear connectors will be tested and inspected 
according to requirements in AWS D1.1/D1.1M for stud welding and as follows: 

1. Bend tests will be performed if visual inspections reveal either a less-than-continuous 
360-degree flash or welding repairs to any shear connector. 

2. Tests will be conducted on additional shear connectors if weld fracture occurs on shear 
connectors already tested, according to requirements in AWS D1.1/D1.1M. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Verify, with steel Erector present, elevations of concrete- and masonry-bearing surfaces and 
locations of anchor rods, bearing plates, and other embedments for compliance with 
requirements. 
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1. Prepare a certified survey of bearing surfaces, anchor rods, bearing plates, and other 
embedments showing dimensions, locations, angles, and elevations. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Provide temporary shores, guys, braces, and other supports during erection to keep structural 
steel secure, plumb, and in alignment against temporary construction loads and loads equal in 
intensity to design loads.  Remove temporary supports when permanent structural steel, 
connections, and bracing are in place unless otherwise indicated. 

1. Do not remove temporary shoring supporting composite deck construction until cast-in-
place concrete has attained its design compressive strength. 

3.3 ERECTION 

A. Set structural steel accurately in locations and to elevations indicated and according to 
AISC 303 and AISC 360. 

B. Base Bearing and Leveling Plates:  Clean concrete- and masonry-bearing surfaces of bond-
reducing materials, and roughen surfaces prior to setting plates.  Clean bottom surface of plates. 

1. Set plates for structural members on wedges, shims, or setting nuts as required. 
2. Weld plate washers to top of baseplate. 
3. Snug-tighten anchor rods after supported members have been positioned and plumbed.  

Do not remove wedges or shims but, if protruding, cut off flush with edge of plate before 
packing with grout. 

4. Promptly pack grout solidly between bearing surfaces and plates so no voids remain.  
Neatly finish exposed surfaces; protect grout and allow to cure. Comply with 
manufacturer's written installation instructions for shrinkage-resistant grouts. 

C. Maintain erection tolerances of structural steel within AISC's "Code of Standard Practice for 
Steel Buildings and Bridges." 

D. Align and adjust various members that form part of complete frame or structure before 
permanently fastening.  Before assembly, clean bearing surfaces and other surfaces that will be 
in permanent contact with members.  Perform necessary adjustments to compensate for 
discrepancies in elevations and alignment. 

1. Level and plumb individual members of structure. 
2. Make allowances for difference between temperature at time of erection and mean 

temperature when structure is completed and in service. 

E. Splice members only where indicated. 

F. Do not use thermal cutting during erection unless approved by Architect.  Finish thermally cut 
sections within smoothness limits in AWS D1.1/D1.1M. 
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G. Do not enlarge unfair holes in members by burning or using drift pins.  Ream holes that must be 
enlarged to admit bolts. 

3.4 FIELD CONNECTIONS 

A. High-Strength Bolts:  Install high-strength bolts according to RCSC's "Specification for 
Structural Joints Using ASTM A 325 or A 490 Bolts" for type of bolt and type of joint 
specified. 

1. Joint Type:  Snug tightened. 

B. Weld Connections:  Comply with AWS D1.1/D1.1M and AWS D1.8/D1.8M for tolerances, 
appearances, welding procedure specifications, weld quality, and methods used in correcting 
welding work. 

1. Comply with AISC 303 and AISC 360 for bearing, alignment, adequacy of temporary 
connections, and removal of paint on surfaces adjacent to field welds. 

2. Remove backing bars or runoff tabs where indicated, back gouge, and grind steel smooth. 
3. Assemble and weld built-up sections by methods that will maintain true alignment of 

axes without exceeding tolerances in AISC's "Code of Standard Practice for Steel 
Buildings and Bridges" for mill material. 

3.5 FIELD QUALITY CONTROL 

A. Testing Agency:  Owner will engage a qualified independent testing and inspecting agency to 
inspect field welds and high-strength bolted connections. 

B. Bolted Connections:  Bolted connections will be tested and inspected according to RCSC's 
"Specification for Structural Joints Using ASTM A 325 or A 490 Bolts." 

C. Welded Connections:  Field welds will be visually inspected according to AWS D1.1/D1.1M. 

1. In addition to visual inspection, field welds will be tested and inspected according to 
AWS D1.1/D1.1M and the following inspection procedures, at testing agency's option: 

a. Liquid Penetrant Inspection:  ASTM E 165. 
b. Magnetic Particle Inspection:  ASTM E 709; performed on root pass and on 

finished weld.  Cracks or zones of incomplete fusion or penetration will not be 
accepted. 

c. Ultrasonic Inspection:  ASTM E 164. 
d. Radiographic Inspection:  ASTM E 94. 

D. In addition to visual inspection, test and inspect field-welded shear connectors according to 
requirements in AWS D1.1/D1.1M for stud welding and as follows: 

1. Perform bend tests if visual inspections reveal either a less-than-continuous 360-degree 
flash or welding repairs to any shear connector. 

2. Conduct tests on additional shear connectors if weld fracture occurs on shear connectors 
already tested, according to requirements in AWS D1.1/D1.1M. 
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E. Correct deficiencies in Work that test reports and inspections indicate does not comply with the 
Contract Documents. 

3.6 REPAIRS AND PROTECTION 

A. Galvanized Surfaces:  Clean areas where galvanizing is damaged or missing and repair 
galvanizing to comply with ASTM A 780. 

B. Touchup Painting:  Immediately after erection, clean exposed areas where primer is damaged or 
missing and paint with the same material as used for shop painting to comply with SSPC-PA 1 
for touching up shop-painted surfaces. 

1. Clean and prepare surfaces by SSPC-SP 2 hand-tool cleaning or SSPC-SP 3 power-tool 
cleaning. 

C. Touchup Painting:  Cleaning and touchup painting are specified in Division 09 painting 
Sections. 

END OF SECTION 051200 
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SECTION 053100 - STEEL DECKING

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Roof deck. 

B. Related Requirements: 

 
1. Section 051200 "Structural Steel Framing" for shop- and field-welded shear connectors. 
2. Section 055000 "Metal Fabrications" for framing deck openings with miscellaneous steel 

shapes. 
3. Section 099113 "Exterior Painting" for repair painting of primed deck and finish painting 

of deck. 
4. Section 099123 "Interior Painting" for repair painting of primed deck and finish painting 

of deck. 

1.3 ACTION SUBMITTALS 

A. Product Data:  For each type of deck, accessory, and product indicated. 

B. Shop Drawings: 

1. Include layout and types of deck panels, anchorage details, reinforcing channels, pans, 
cut deck openings, special jointing, accessories, and attachments to other construction. 

1.4 INFORMATIONAL SUBMITTALS 

A. Welding certificates. 

B. Product Certificates:  For each type of steel deck. 

C. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified 
testing agency, indicating that each of the following complies with requirements: 

1. Power-actuated mechanical fasteners. 
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D. Evaluation Reports:  For steel deck. 

E. Field quality-control reports. 

1.5 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  Qualified according to ASTM E 329 for testing indicated. 

B. Welding Qualifications:  Qualify procedures and personnel according to AWS D1.3, "Structural 
Welding Code - Sheet Steel." 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Protect steel deck from corrosion, deformation, and other damage during delivery, storage, and 
handling. 

B. Stack steel deck on platforms or pallets and slope to provide drainage.  Protect with a 
waterproof covering and ventilate to avoid condensation. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. AISI Specifications:  Comply with calculated structural characteristics of steel deck according 
to AISI's "North American Specification for the Design of Cold-Formed Steel Structural 
Members." 

B. Fire-Resistance Ratings:  Comply with ASTM E 119; testing by a qualified testing agency.  
Identify products with appropriate markings of applicable testing agency. 

1. Indicate design designations from UL's "Fire Resistance Directory" or from the listings of 
another qualified testing agency. 

C. Recycled Content of Steel Products:  Postconsumer recycled content plus one-half of Retain 
"Low-Emitting Materials" Paragraph below if shop-primed deck is used and if required for 
LEED for Schools. 

D. Low-Emitting Materials:  Paints and coatings shall comply with the testing and product 
requirements of the California Department of Health Services' "Standard Practice for the 
Testing of Volatile Organic Emissions from Various Sources Using Small-Scale Environmental 
Chambers." 

2.2 ROOF DECK 

A. Manufacturers:  Subject to compliance with requirements, available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following]: 
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1. ASC Profiles, Inc.; a Blue Scope Steel company. 
2. Canam United States; Canam Group Inc. 
3. CMC Joist & Deck. 
4. Consolidated Systems, Inc.; Metal Dek Group. 
5. Cordeck. 
6. DACS, Inc. 
7. Epic Metals Corporation. 
8. Marlyn Steel Decks, Inc. 
9. New Millennium Building Systems, LLC. 
10. Nucor Corp.; Vulcraft Group. 
11. Roof Deck, Inc. 
12. Valley Joist; Subsidiary of EBSCO Industries, Inc. 
13. Verco Manufacturing Co. 
14. Wheeling Corrugating Company; Div. of Wheeling-Pittsburgh Steel Corporation. 
 

B. Roof Deck:  Fabricate panels, without top-flange stiffening grooves, to comply with "SDI 
Specifications and Commentary for Steel Roof Deck," in SDI Publication No. 31, and with the 
following: 

1. Galvanized-Steel Sheet:  ASTM A 653/A 653M, Structural Steel (SS), Grade 33 (230), 
G90 (Z275) zinc coating. 

2. Deck Profile:  As indicated. 
3. Profile Depth:  As indicated. 
4. Design Uncoated-Steel Thickness:  As indicated. 
5. Span Condition:  As indicated. 
6. Side Laps:  Overlapped. 

2.3 ACCESSORIES 

A. General:  Provide manufacturer's standard accessory materials for deck that comply with 
requirements indicated. 

B. Mechanical Fasteners:  Corrosion-resistant, low-velocity, power-actuated or pneumatically 
driven carbon-steel fasteners; or self-drilling, self-threading screws. 

C. Side-Lap Fasteners:  Corrosion-resistant, hexagonal washer head; self-drilling, carbon-steel 
screws, No. 10 (4.8-mm) minimum diameter. 

D. Flexible Closure Strips:  Vulcanized, closed-cell, synthetic rubber. 

E. Miscellaneous Sheet Metal Deck Accessories:  Steel sheet, minimum yield strength of 33,000 
psi (230 MPa), not less than 0.0359-inch (0.91-mm) design uncoated thickness, of same 
material and finish as deck; of profile indicated or required for application. 

F. Column Closures, End Closures, Z-Closures, and Cover Plates:  Steel sheet, of same material, 
finish, and thickness as deck unless otherwise indicated. 

G. Piercing Hanger Tabs:  Piercing steel sheet hanger attachment devices for use with floor deck. 
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H. Weld Washers:  Uncoated steel sheet, shaped to fit deck rib, 0.0747 inch (1.90 mm) thick, with 
factory-punched hole of 3/8-inch (9.5-mm) minimum diameter. 

I. Galvanizing Repair Paint:  ASTM A 780, SSPC-Paint 20 or MIL-P-21035B, with dry film 
containing a minimum of 94 percent zinc dust by weight. 

J. Repair Paint:  Manufacturer's standard rust-inhibitive primer of same color as primer. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine supporting frame and field conditions for compliance with requirements for 
installation tolerances and other conditions affecting performance. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION, GENERAL 

A. Install deck panels and accessories according to applicable specifications and commentary in 
SDI Publication No. 31, manufacturer's written instructions, and requirements in this Section. 

B. Install temporary shoring before placing deck panels if required to meet deflection limitations. 

C. Locate deck bundles to prevent overloading of supporting members. 

D. Place deck panels on supporting frame and adjust to final position with ends accurately aligned 
and bearing on supporting frame before being permanently fastened.  Do not stretch or contract 
side-lap interlocks. 

1. Align cellular deck panels over full length of cell runs and align cells at ends of abutting 
panels. 

E. Place deck panels flat and square and fasten to supporting frame without warp or deflection. 

F. Cut and neatly fit deck panels and accessories around openings and other work projecting 
through or adjacent to deck. 

G. Provide additional reinforcement and closure pieces at openings as required for strength, 
continuity of deck, and support of other work. 

H. Comply with AWS requirements and procedures for manual shielded metal arc welding, 
appearance and quality of welds, and methods used for correcting welding work. 

I. Mechanical fasteners may be used in lieu of welding to fasten deck.  Locate mechanical 
fasteners and install according to deck manufacturer's written instructions. 
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3.3 ROOF-DECK INSTALLATION 

A. Fasten roof-deck panels to steel supporting members by arc spot (puddle) welds of the surface 
diameter indicated or arc seam welds with an equal perimeter that is not less than 1-1/2 inches 
(38 mm) long, and as follows: 

1. Weld Diameter:  3/4 inch (19 mm), nominal. 
2. Weld Spacing:  Weld edge and interior ribs of deck units with a minimum of two welds 

per deck unit at each support.  Space welds 12 inches (305 mm) apart in the field of roof 
and 6 inches (150 mm) apart in roof corners and perimeter, based on roof-area definitions 
in FMG Loss Prevention Data Sheet 1-28. 

3. Weld Washers:  Install weld washers at each weld location. 

B. Side-Lap and Perimeter Edge Fastening:  Fasten side laps and perimeter edges of panels 
between supports, at intervals not exceeding the lesser of 1/2 of the span or 18 inches (457 
mm)and as follows: 

1. Mechanically fasten with self-drilling, No. 10 (4.8-mm-) diameter or larger, carbon-steel 
screws. 

2. Mechanically clinch or button punch. 
3. Fasten with a minimum of 1-1/2-inch- (38-mm-) long welds. 

C. End Bearing:  Install deck ends over supporting frame with a minimum end bearing of 1-1/2 
inches (38 mm), with end joints as follows: 

1. End Joints:  Lapped 2 inches (51 mm) minimum or butted at Contractor's option. 

D. Miscellaneous Roof-Deck Accessories:  Install ridge and valley plates, finish strips, end 
closures, and reinforcing channels according to deck manufacturer's written instructions.  Weld 
to substrate to provide a complete deck installation. 

1. Weld cover plates at changes in direction of roof-deck panels unless otherwise indicated. 

3.4 FIELD QUALITY CONTROL 

A. Testing Agency: Engage a qualified testing agency to perform tests and inspections. 

B. Field welds will be subject to inspection. 

C. Testing agency will report inspection results promptly and in writing to Contractor and 
Architect. 

D. Remove and replace work that does not comply with specified requirements. 

E. Additional inspecting, at Contractor's expense, will be performed to determine compliance of 
corrected work with specified requirements. 
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3.5 PROTECTION 

A. Galvanizing Repairs:  Prepare and repair damaged galvanized coatings on both surfaces of deck 
with galvanized repair paint according to ASTM A 780 and manufacturer's written instructions. 

B. Repair Painting:  Wire brush and clean rust spots, welds, and abraded areas on both surfaces of 
prime-painted deck immediately after installation, and apply repair paint. 

1. Apply repair paint, of same color as adjacent shop-primed deck, to bottom surfaces of 
deck exposed to view. 

2. Wire brushing, cleaning, and repair painting of bottom deck surfaces are included in 
Division 09. 

C. Repair Painting:  Wire brushing, cleaning, and repair painting of rust spots, welds, and abraded 
areas of both deck surfaces are included in Division 09. 

D. Provide final protection and maintain conditions to ensure that steel deck is without damage or 
deterioration at time of Substantial Completion. 

END OF SECTION 053100 
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SECTION 061000 - ROUGH CARPENTRY

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Framing with dimension lumber. 

B. Related Requirements: 
1.  
2. Section 061600 "Sheathing." 
3. Section 061753 "Shop-Fabricated Wood Trusses" for wood trusses made from dimension 

lumber. 

1.3 DEFINITIONS 

A. Exposed Framing:  Framing not concealed by other construction. 

B. Dimension Lumber:  Lumber of 2 inches nominal (38 mm actual) or greater but less than 5 
inches nominal (114 mm actual) in least dimension. 

C. Timber:  Lumber of 5 inches nominal (114 mm actual) or greater in least dimension. 

D. Lumber grading agencies, and the abbreviations used to reference them, include the following: 

1. NeLMA:  Northeastern Lumber Manufacturers' Association. 
2. NLGA:  National Lumber Grades Authority. 
3. RIS:  Redwood Inspection Service. 
4. SPIB:  The Southern Pine Inspection Bureau. 
5. WCLIB:  West Coast Lumber Inspection Bureau. 
6. WWPA:  Western Wood Products Association. 

1.4 ACTION SUBMITTALS 

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component 
materials and dimensions and include construction and application details. 

ROUGH CARPENTRY 061000 - 1



STATEWIDE HOPPER RACKS & CANAL DISTRICT FUEL CANOPY AUGUST 31, 2011 
DELDOT CONTRACT NO. T201280102   
 

1. Include data for wood-preservative treatment from chemical treatment manufacturer and 
certification by treating plant that treated materials comply with requirements.  Indicate 
type of preservative used and net amount of preservative retained. 

2. For products receiving a waterborne treatment, include statement that moisture content of 
treated materials was reduced to levels specified before shipment to Project site. 

3. Include copies of warranties from chemical treatment manufacturers for each type of 
treatment. 

1.5 INFORMATIONAL SUBMITTALS 

A. Material Certificates:  For dimension lumber specified to comply with minimum allowable unit 
stresses.  Indicate species and grade selected for each use and design values approved by the 
ALSC Board of Review. 

B. Evaluation Reports:  For the following, from ICC-ES: 

1. Wood-preservative-treated wood. 
2. Metal framing anchors. 

1.6 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  For testing agency providing classification marking for fire-
retardant treated material, an inspection agency acceptable to authorities having jurisdiction that 
periodically performs inspections to verify that the material bearing the classification marking is 
representative of the material tested. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Stack lumber flat with spacers beneath and between each bundle to provide air circulation.  
Protect lumber from weather by covering with waterproof sheeting, securely anchored.  Provide 
for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PRODUCTS, GENERAL 

A. Certified Wood:  Materials shall be produced from wood obtained from forests certified by an 
FSC-accredited certification body to comply with FSC STD-01-001, "FSC Principles and 
Criteria for Forest Stewardship. 

1. Dimension lumber framing. 
2. Miscellaneous lumber. 

B. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency 
is indicated, provide lumber that complies with the applicable rules of any rules-writing agency 
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certified by the ALSC Board of Review.  Provide lumber graded by an agency certified by the 
ALSC Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. Where nominal sizes are indicated, provide actual sizes required by DOC PS 20 for 

moisture content specified.  Where actual sizes are indicated, they are minimum dressed 
sizes for dry lumber. 

3. Provide dressed lumber, S4S, unless otherwise indicated. 

C. Maximum Moisture Content of Lumber 19 percent unless otherwise indicated. 

2.2 WOOD-PRESERVATIVE-TREATED LUMBER 

A. Preservative Treatment by Pressure Process:  AWPA U1; Use Category UC2 Use Category 
UC3b for exterior construction not in contact with the ground. 

1. Preservative Chemicals:  Acceptable to authorities having jurisdiction and containing no 
arsenic or chromium. 

B. Kiln-dry lumber after treatment to a maximum moisture content of 19 percent.  Do not use 
material that is warped or that does not comply with requirements for untreated material. 

C. Mark lumber with treatment quality mark of an inspection agency approved by the ALSC Board 
of Review. 

2.3 DIMENSION LUMBER FRAMING 

A. Other Framing Not Listed Above:  No. 2 grade. 

1. Species: 

a. Hem-fir (north); NLGA. 
b. Southern pine; SPIB. 
c. Douglas fir-larch; WCLIB or WWPA. 
d. Mixed southern pine; SPIB. 
e. Spruce-pine-fir; NLGA. 
f. Douglas fir-south; WWPA. 
g. Hem-fir; WCLIB or WWPA. 
h. Douglas fir-larch (north); NLGA. 
i. Spruce-pine-fir (south); NeLMA, WCLIB, or WWPA. 

2.4 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements specified 
in this article for material and manufacture. 
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1. Where rough carpentry is exposed to weather, in ground contact, pressure-preservative 
treated, or in area of high relative humidity, provide fasteners with hot-dip zinc coating 
complying with ASTM A 153/A 153M. 

B. Nails, Brads, and Staples:  ASTM F 1667. 

C. Power-Driven Fasteners:  NES NER-272. 

D. Wood Screws:  ASME B18.6.1. 

E. Lag Bolts:  ASME B18.2.1 (ASME B18.2.3.8M). 

F. Bolts:  Steel bolts complying with ASTM A 307, Grade A (ASTM F 568M, Property Class 4.6); 
with ASTM A 563 (ASTM A 563M) hex nuts and, where indicated, flat washers. 

1. Material:  Carbon-steel components, zinc plated to comply with ASTM B 633, 
Class Fe/Zn 5. 

2.5 METAL FRAMING ANCHORS 

A. Manufacturers:  Subject to compliance with requirements available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Cleveland Steel Specialty Co. 
2. KC Metals Products, Inc. 
3. Phoenix Metal Products, Inc. 
4. Simpson Strong-Tie Co., Inc. 
5. USP Structural Connectors. 

B. Allowable Design Loads:  Provide products with allowable design loads, as published by 
manufacturer, that meet or exceed those indicated.  Manufacturer's published values shall be 
determined from empirical data or by rational engineering analysis and demonstrated by 
comprehensive testing performed by a qualified independent testing agency. 

C. Galvanized-Steel Sheet:  Hot-dip, zinc-coated steel sheet complying with 
ASTM A 653/A 653M, G60 (Z180) coating designation. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Set rough carpentry to required levels and lines, with members plumb, true to line, cut, and 
fitted.  Fit rough carpentry to other construction; scribe and cope as needed for accurate fit.  
Locate nailers, blocking, and similar supports to comply with requirements for attaching other 
construction. 

B. Framing Standard:  Comply with AF&PA's WCD 1, "Details for Conventional Wood Frame 
Construction," unless otherwise indicated. 
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C. Metal Framing Anchors:  Install metal framing anchors to comply with manufacturer's written 
instructions.  Install fasteners through each fastener hole. 

D. Sort and select lumber so that natural characteristics will not interfere with installation or with 
fastening other materials to lumber.  Do not use materials with defects that interfere with 
function of member or pieces that are too small to use with minimum number of joints or 
optimum joint arrangement. 

E. Comply with AWPA M4 for applying field treatment to cut surfaces of preservative-treated 
lumber. 

1. Use inorganic boron for items that are continuously protected from liquid water. 
2. Use copper naphthenate for items not continuously protected from liquid water. 

F. Securely attach rough carpentry work to substrate by anchoring and fastening as indicated. 

3.2 WOOD AND NAILER INSTALLATION 

A. Install where indicated and where required for attaching other work.  Form to shapes indicated 
and cut as required for true line and level of attached work.  Coordinate locations with other 
work involved. 

B. Attach items to substrates to support applied loading.  Recess bolts and nuts flush with surfaces 
unless otherwise indicated. 

C. . 

3.3 PROTECTION 

END OF SECTION 061000 
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SECTION 061600 - SHEATHING

PART 1 - GENERAL 

1.1 SUMMARY 

A. This Section includes the following: 

1. Roof sheathing. 

1.2 SUBMITTALS 

A. Product Data:  For each type of process and factory-fabricated product.  Indicate component 
materials and dimensions and include construction and application details. 

1. Include data for wood-preservative treatment and fire-retardant treatment from chemical 
treatment manufacturer and certification by treating plant that treated plywood complies 
with requirements. 

1.3 QUALITY ASSURANCE 

A. Fire-Test-Response Characteristics:  For assemblies with fire-resistance ratings, provide 
materials and construction identical to those of assemblies tested for fire resistance per 
ASTM E 119 by a testing and inspecting agency acceptable to authorities having jurisdiction. 

1.4 DELIVERY, STORAGE, AND HANDLING 

A. Stack plywood and other panels flat with spacers between each bundle to provide air 
circulation.  Provide for air circulation around stacks and under coverings. 

PART 2 - PRODUCTS 

2.1 WOOD PANEL PRODUCTS, GENERAL 

A. Plywood:  DOC PS 1. 

2.2 ROOF SHEATHING 

A. Plywood Roof Sheathing:  Exterior, Structural I sheathing. 
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2.3 FASTENERS 

A. General:  Provide fasteners of size and type indicated. 

1. For wall and roof sheathing panels, provide fasteners with corrosion-protective coating 
having a salt-spray resistance of more than 800 hours according to ASTM B 117. 

2.4 MISCELLANEOUS MATERIALS 

A. Adhesives for Field Gluing Panels to Framing:  Formulation complying with APA AFG-01 that 
is approved for use indicated by manufacturers of both adhesives and panels. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Securely attach to substrate by fastening as indicated, complying with the following: 

1. NES NER-272 for power-driven fasteners. 
2. Table 2304.9.1, "Fastening Schedule," in ICC's "International Building Code." 

B. Coordinate sheathing installation with flashing and joint-sealant installation so these materials 
are installed in sequence and manner that exclude exterior moisture. 

C. Cut and space edges of panels to match spacing of structural support elements. 

END OF SECTION 061600 
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SECTION 061753 - SHOP-FABRICATED WOOD TRUSSES

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Wood roof trusses. 
2. Metal truss accessories. 

B. Related Requirements: 

1. Section 061600 "Sheathing" for roof sheathing and subflooring. 

1.3 DEFINITIONS 

A. Metal-Plate-Connected Wood Trusses:  Planar structural units consisting of metal-plate-
connected members fabricated from dimension lumber and cut and assembled before delivery to 
Project site. 

1.4 ACTION SUBMITTALS 

A. Product Data:  metal-plate connectors, metal truss accessories, and fasteners. 

B. Shop Drawings:  Show fabrication and installation details for trusses. 

1. Show location, pitch, span, camber, configuration, and spacing for each type of truss 
required. 

2. Indicate sizes, stress grades, and species of lumber. 
3. Indicate locations of permanent bracing required to prevent buckling of individual truss 

members due to design loads. 
4. Indicate locations, sizes, and materials for permanent bracing required to prevent 

buckling of individual truss members due to design loads. 
5. Indicate type, size, material, finish, design values, orientation, and location of metal 

connector plates. 
6. Show splice details and bearing details. 

C. Delegated-Design Submittal:  For metal-plate-connected wood trusses indicated to comply with 
performance requirements and design criteria, including analysis data signed and sealed by the 
qualified professional engineer responsible for their preparation. 
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1.5 QUALITY ASSURANCE 

A. Metal Connector-Plate Manufacturer Qualifications:  A manufacturer that is a member of TPI 
and that complies with quality-control procedures in TPI 1 for manufacture of connector plates. 

1. Manufacturer's responsibilities include providing professional engineering services 
needed to assume engineering responsibility. 

2. Engineering Responsibility:  Preparation of Shop Drawings and comprehensive 
engineering analysis by a qualified professional engineer. 

B. Fabricator Qualifications:  Shop that participates in a recognized quality-assurance program that 
complies with quality-control procedures in TPI 1 and that involves third-party inspection by an 
independent testing and inspecting agency acceptable to Architect and authorities having 
jurisdiction[and is certified for chain of custody by an FSC-accredited certification body. 

C. Testing Agency Qualifications:  For testing agency providing classification marking for fire-
retardant treated material, an inspection agency acceptable to authorities having jurisdiction that 
periodically performs inspections to verify that the material bearing the classification marking is 
representative of the material tested. 

1.6 DELIVERY, STORAGE, AND HANDLING 

A. Handle and store trusses to comply with recommendations in TPI BCSI, "Building Component 
Safety Information: Guide to Good Practice for Handling, Installing, Restraining, & Bracing 
Metal Plate Connected Wood Trusses." 

1. Store trusses flat, off of ground, and adequately supported to prevent lateral bending. 
2. Protect trusses from weather by covering with waterproof sheeting, securely anchored. 
3. Provide for air circulation around stacks and under coverings. 

B. Inspect trusses showing discoloration, corrosion, or other evidence of deterioration.  Discard 
and replace trusses that are damaged or defective. 

PART 2 - PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

A. Delegated Design:  Engage a qualified professional engineer, as defined in Section 014000 
"Quality Requirements," to design metal-plate-connected wood trusses. 

B. Structural Performance:  Provide metal-plate-connected wood trusses capable of withstanding 
design loads within limits and under conditions indicated.  Comply with requirements in TPI 1 
unless more stringent requirements are specified below. 

1. Design Loads:  As indicated. 
2. Maximum Deflection Under Design Loads: 

a. Roof Trusses:  Vertical deflection of 1/360 of span. 
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C. Comply with applicable requirements and recommendations of the following publications: 

1. TPI 1, "National Design Standard for Metal Plate Connected Wood Truss Construction." 
2. TPI DSB, "Recommended Design Specification for Temporary Bracing of Metal Plate 

Connected Wood Trusses." 
3. TPI BCSI, "Building Component Safety Information:  Guide to Good Practice for 

Handling, Installing, Restraining, & Bracing Metal Plate Connected Wood Trusses." 

D. Wood Structural Design Standard:  Comply with applicable requirements in AF&PA's 
"National Design Specifications for Wood Construction" and its "Supplement." 

2.2 DIMENSION LUMBER 

A. Certified Wood:  For metal-plate-connected wood trusses and permanent bracing, provide 
materials produced from wood obtained from forests certified by an FSC-accredited 
certification body to comply with FSC STD-01-001, "FSC Principles and Criteria for Forest 
Stewardship." 

B. Lumber:  DOC PS 20 and applicable rules of grading agencies indicated.  If no grading agency 
is indicated, provide lumber that complies with the applicable rules of any rules writing agency 
certified by the ALSC Board of Review.  Provide lumber graded by an agency certified by the 
ALSC Board of Review to inspect and grade lumber under the rules indicated. 

1. Factory mark each piece of lumber with grade stamp of grading agency. 
2. For exposed lumber indicated to receive a stained or natural finish, omit grade stamp and 

provide certificates of grade compliance issued by grading agency. 
3. Provide dressed lumber, S4S. 
4. Provide dry lumber with 19 percent maximum moisture content at time of dressing. 

C. Minimum Specific Gravity for Top Chords:  0.50. 

2.3 METAL CONNECTOR PLATES 

A. Manufacturers:  Subject to compliance with requirements. Available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

1. Alpine Engineered Products, Inc.; an ITW company. 
2. Cherokee Metal Products, Inc.; Masengill Machinery Company. 
3. CompuTrus, Inc. 
4. Eagle Metal Products. 
5. Jager Building Systems, Inc.; a Tembec/SGF Rexfor company. 
6. MiTek Industries, Inc.; a subsidiary of Berkshire Hathaway Inc. 
7. Robbins Engineering, Inc. 
8. Truswal Systems Corporation; an ITW company. 

B. Source Limitations:  Obtain metal connector plates from single manufacturer. 

C. General:  Fabricate connector plates to comply with TPI 1. 
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D. Hot-Dip Galvanized-Steel Sheet:  ASTM A 653/A 653M; Structural Steel (SS), high-strength 
low-alloy steel Type A (HSLAS Type A), or high-strength low-alloy steel Type B (HSLAS 
Type B); G60 (Z180) coating designation; and not less than 0.036 inch (0.9 mm) thick. 

2.4 FASTENERS 

A. General:  Provide fasteners of size and type indicated that comply with requirements specified 
in this article for material and manufacture. 

1. Provide fasteners for use with metal framing anchors that comply with written 
recommendations of metal framing manufacturer. 

2. Where trusses are exposed to weather, in ground contact, made from pressure-
preservative treated wood, or in area of high relative humidity, provide fasteners with 
hot-dip zinc coating complying with ASTM A 153/A 153M  

B. Nails, Brads, and Staples:  ASTM F 1667. 

2.5 METAL FRAMING ANCHORS AND ACCESSORIES 

A. Manufacturers:  Subject to compliance with requirements available manufacturers offering 
products that may be incorporated into the Work include, but are not limited to, the following: 

B. Basis-of-Design Product:  Subject to compliance with requirements, provide comparable 
product by one of the following: 

1. Cleveland Steel Specialty Co. 
2. KC Metals Products, Inc. 
3. Phoenix Metal Products, Inc. 
4. Simpson Strong-Tie Co., Inc. 
5. USP Structural Connectors. 

C. Allowable Design Loads:  Provide products with allowable design loads, as published by 
manufacturer, that meet or exceed those indicated.  Manufacturer's published values shall be 
determined from empirical data or by rational engineering analysis and demonstrated by 
comprehensive testing performed by a qualified independent testing agency. 

D. Galvanized-Steel Sheet:  Hot-dip, zinc-coated steel sheet complying with 
ASTM A 653/A 653M, G60 (Z180) coating designation. 

1. Use for interior locations unless otherwise indicated. 

E. Roof Truss Bracing/Spacers:  U-shaped channels, 1-1/2 inches (38 mm) wide by 1 inch (25 
mm) deep by 0.040 inch (1.0 mm) thick, made to fit between two adjacent trusses and 
accurately space them apart, and with tabs having metal teeth for fastening to trusses. 
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2.6 MISCELLANEOUS MATERIALS 

A. Galvanizing Repair Paint:  SSPC-Paint 20, with dry film containing a minimum of 94 percent 
zinc dust by weight. 

2.7 FABRICATION 

A. Cut truss members to accurate lengths, angles, and sizes to produce close-fitting joints. 

B. Fabricate metal connector plates to sizes, configurations, thicknesses, and anchorage details 
required to withstand design loads for types of joint designs indicated. 

C. Assemble truss members in design configuration indicated; use jigs or other means to ensure 
uniformity and accuracy of assembly with joints closely fitted to comply with tolerances in 
TPI 1.  Position members to produce design camber indicated. 

1. Fabricate wood trusses within manufacturing tolerances in TPI 1. 

D. Connect truss members by metal connector plates located and securely embedded 
simultaneously in both sides of wood members by air or hydraulic press. 

2.8 SOURCE QUALITY CONTROL 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. Install wood trusses only after supporting construction is in place and is braced and secured. 

B. If trusses are delivered to Project site in more than one piece, assemble trusses before installing. 

C. Hoist trusses in place by lifting equipment suited to sizes and types of trusses required, 
exercising care not to damage truss members or joints by out-of-plane bending or other causes. 

D. Install and brace trusses according to TPI recommendations and as indicated. 

E. Install trusses plumb, square, and true to line and securely fasten to supporting construction. 

F. Space trusses as indicated; adjust and align trusses in location before permanently fastening. 

G. Anchor trusses securely at bearing points; use metal truss tie-downs or floor truss hangers as 
applicable.  Install fasteners through each fastener hole in metal framing anchors according to 
manufacturer's fastening schedules and written instructions. 

H. Install and fasten permanent bracing during truss erection and before construction loads are 
applied.  Anchor ends of permanent bracing where terminating at walls or beams. 

I. Install bracing to comply with Section 061000 "Rough Carpentry.”  
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J. Install wood trusses within installation tolerances in TPI 1. 

K. Do not alter trusses in field.  Do not cut, drill, notch, or remove truss members. 

L. Replace wood trusses that are damaged or do not meet requirements. 

1. Damaged trusses may be repaired according to truss repair details signed and sealed by 
the qualified professional engineer responsible for truss design, when approved by 
Architect. 

3.2 REPAIRS AND PROTECTION 

A. Protect wood trusses from weather.  If, despite protection, wood trusses become wet, apply 
EPA-registered borate treatment.  Apply borate solution by spraying to comply with EPA-
registered label. 

B. Repair damaged galvanized coatings on exposed surfaces with galvanized repair paint 
according to ASTM A 780 and manufacturer's written instructions. 

END OF SECTION 061753 
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SECTION 073113 - ASPHALT SHINGLES

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Asphalt shingles. 
2. Underlayment. 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples:  For each exposed product and for each color and blend specified. 

C. Product test reports. 

D. Research/evaluation reports. 

E. Maintenance data. 

F. Warranties:  Sample of special warranties. 

1.3 QUALITY ASSURANCE 

A. Fire-Resistance Characteristics:  Where indicated, provide asphalt shingles and related roofing 
materials identical to those of assemblies tested for fire resistance per test method below by UL 
or another testing and inspecting agency acceptable to authorities having jurisdiction.  Identify 
products with appropriate markings of applicable testing agency. 

1. Exterior Fire-Test Exposure:  Class A; ASTM E 108 or UL 790, for application and roof 
slopes indicated. 

1.4 WARRANTY 

A. Special Warranty:  Standard form in which manufacturer agrees to repair or replace asphalt 
shingles that fail in materials or workmanship within specified warranty period. 

1. Material Warranty Period:  30 years from date of Substantial Completion, prorated, with 
first five years nonprorated. 

2. Algae-Discoloration Warranty Period:  Asphalt shingles will not discolor 10 years from 
date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 GLASS-FIBER-REINFORCED ASPHALT SHINGLES 

A. Laminated-Strip Asphalt Shingles, Base Bid:  ASTM D 3462, laminated, multi-ply overlay 
construction, glass-fiber reinforced, mineral-granule surfaced, and self-sealing. 
1. Basis-of-Design Product:  Subject to compliance with requirements, provide GAF 

Materials Corporation, Timberline 30, or comparable product by one of the following: 
a. CertainTeed Corporation. 
b. Georgia Pacific Corporation 
c. Owens Corning. 

2. Butt Edge:  Straight cut. 
3. Strip Size:  Manufacturer's standard. 
4. Algae Resistance:  Granules treated to resist algae discoloration. 
5. Color and Blends: As selected by Architect from manufacturer's full range. 

 

B. Laminated-Strip Asphalt Shingles, Alternate No. 1:  ASTM D 3462, laminated, multi-ply 
overlay construction, glass-fiber reinforced, mineral-granule surfaced, and self-sealing. 
1. Basis-of-Design Product:  Subject to compliance with requirements, provide GAF 

Materials Corporation, Timberline Ultra, or comparable product by one of the following: 
a. CertainTeed Corporation. 
b. Georgia Pacific Corporation 
c. Owens Corning. 

2. Butt Edge:  Straight cut. 
3. Strip Size:  Manufacturer's standard. 
4. Algae Resistance:  Granules treated to resist algae discoloration. 
5. Color and Blends: As selected by Architect from manufacturer's full range. 

 

2.2 UNDERLAYMENT MATERIALS 

A. Felt:  ASTM D 226, Type I, asphalt-saturated organic felts, nonperforated. 

B. Self-Adhering Sheet Underlayment, Granular Surfaced:  ASTM D 1970, minimum of 55-mil-
thick sheet; glass-fiber-mat-reinforced, SBS-modified asphalt; mineral-granule surfaced; with 
release paper backing; cold applied. 
1. Basis-of-Design Product:  Subject to compliance with requirements, provide GAF 

Materials Corporation, Weather Watch, or comparable product by one of the following: 
a. CertainTeed Corporation, WinterGuard 
b. Owens Corning WeatherLock G. 

2.3 ACCESSORIES 

A. Asphalt Roofing Cement:  ASTM D 4586, Type II, asbestos free. 
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B. Roofing Nails:  ASTM F 1667; aluminum, stainless-steel, copper, or hot-dip galvanized steel 
wire shingle nails, minimum 0.120-inch-diameter, barbed shank, sharp-pointed, with a 
minimum 3/8-inch-diameter flat head and of sufficient length to penetrate 3/4 inch into solid 
wood decking or extend at least 1/8 inch  through OSB or plywood sheathing. 

1. Where nails are in contact with metal flashing, use nails made from same metal as 
flashing. 

PART 3 - EXECUTION 

3.1 UNDERLAYMENT INSTALLATION 

A. General:  Comply with underlayment manufacturer's written installation instructions applicable 
to products and applications indicated unless more stringent requirements apply. 

B. Single-Layer Felt Underlayment:  Install on roof deck parallel with and starting at the eaves.  
Lap sides a minimum of 2 inches over underlying course.  Lap ends a minimum of 4 inches.  
Stagger end laps between succeeding courses at least 72 inches.  Fasten with roofing nails. 

1. Install felt underlayment on roof deck not covered by self-adhering sheet underlayment.  
Lap sides of felt over self-adhering sheet underlayment not less than 3 inches in direction 
to shed water.  Lap ends of felt not less than 6 inches over self-adhering sheet 
underlayment. 

2. Install fasteners at no more than 36 inch o.c. 

C. Self-Adhering Sheet Underlayment:  Install, wrinkle free, on roof deck.  Comply with low-
temperature installation restrictions of underlayment manufacturer if applicable.  Install at 
locations indicated below, lapped in direction to shed water.  Lap sides not less than 3-1/2 
inches.  Lap ends not less than 6 inches staggered 24 inches between courses.  Roll laps with 
roller.  Cover underlayment within seven days. 
1. Eaves:  Extend from edges of eaves 24 inches beyond interior face of exterior wall. 
2. Valleys:  Extend from lowest to highest point 18 inches on each side. 
3. Hips:  Extend 18 inches on each side. 
4. Ridges:  Extend 36 inches on each side without obstructing continuous ridge vent slot. 

3.2 METAL FLASHING INSTALLATION 

A. General:  Install metal flashings and other sheet metal to comply with requirements in 
Division 07 Section "Sheet Metal Flashing and Trim." 

1. Install metal flashings according to recommendations in ARMA's "Residential Asphalt 
Roofing Manual" and asphalt shingle recommendations in NRCA's "The NRCA Roofing 
and Waterproofing Manual." 
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3.3 ASPHALT SHINGLE INSTALLATION 

A. General:  Install asphalt shingles according to manufacturer's written instructions, 
recommendations in ARMA's "Residential Asphalt Roofing Manual," and asphalt shingle 
recommendations in NRCA's "The NRCA Roofing and Waterproofing Manual." 

B. Install starter strip along lowest roof edge, consisting of an asphalt shingle strip with tabs 
removed at least 7 inches with self-sealing strip face up at roof edge. 

1. Extend asphalt shingles 3/4 inch over fasciae at eaves and rakes. 
2. Install starter strip along rake edge. 

C. Install first and remaining courses of asphalt shingles stair-stepping diagonally across roof deck 
with manufacturer's recommended offset pattern at succeeding courses, maintaining uniform 
exposure. 

D. Install first and remaining courses of asphalt shingles stair-stepping diagonally across roof deck 
with manufacturer's recommended offset pattern at succeeding courses, maintaining uniform 
exposure. 

E. Fasten asphalt shingle strips with a minimum of six roofing nails located according to 
manufacturer's written instructions. 
1. When ambient temperature during installation is below 50 deg F, seal asphalt shingles 

with asphalt roofing cement spots. 

F. Closed-Cut Valleys:  Extend asphalt shingle strips from one side of valley 12 inches beyond 
center of valley.  Use one-piece shingle strips without joints in valley.  Fasten with extra nail in 
upper end of shingle.  Install asphalt shingle courses from other side of valley and cut back to a 
straight line 2 inches short of valley centerline.  Trim upper concealed corners of cut-back 
shingle strips. 

G. Ridge and Hip Cap Shingles:  Maintain same exposure of cap shingles as roofing shingle 
exposure.  Lap cap shingles at ridges to shed water away from direction of prevailing winds.  
Fasten with roofing nails of sufficient length to penetrate sheathing. 

1. Fasten ridge cap asphalt shingles to cover ridge vent without obstructing airflow. 

END OF SECTION 073113 
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SECTION 074113 - METAL ROOF PANELS

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section Includes: 

1. Exposed-fastener, lap-seam metal roof panels. 

B. Related Sections: 

1. Division 05 Section "Steel Decking" for steel roof deck supporting metal roof panels. 
2. Division 07 Section "Joint Sealants" for field-applied sealants not otherwise specified in 

this Section. 

1.3 DEFINITIONS 

A. Metal Roof Panel Assembly:  Metal roof panels, attachment system components, miscellaneous 
metal framing, thermal insulation, and accessories necessary for a complete weathertight 
roofing system. 

1.4 PERFORMANCE REQUIREMENTS 

A. General Performance:  Metal roof panels shall comply with performance requirements without 
failure due to defective manufacture, fabrication, installation, or other defects in construction. 

B. Delegated Design:  Design metal roof panel assembly, including comprehensive engineering 
analysis by a qualified professional engineer, using performance requirements and design 
criteria indicated. 

C. Wind-Uplift Resistance:  Provide metal roof panel assemblies that comply with UL 580 for 
wind-uplift-resistance class indicated. 

1. Uplift Rating:  UL 90. 

D. Structural Performance:  Provide metal roof panel assemblies capable of withstanding the 
effects of gravity loads and the following loads and stresses within limits and under conditions 
indicated, based on testing according to ASTM E 1592: 

1. Wind Loads:  Determine loads based on the following minimum design wind pressures: 
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a. Uniform pressure of 30 lbf/sq. ft. (1436 Pa), acting inward or outward. 

2. Snow Loads:  35 lbf/sq. ft. (1676 Pa). 
3. Deflection Limits:  Metal roof panel assemblies shall withstand wind and snow loads 

with vertical deflections no greater than 1/240 of the span. 

E. Thermal Movements:  Allow for thermal movements resulting from ambient and surface 
temperature changes.  Base calculations on surface temperatures of materials due to both solar 
heat gain and nighttime-sky heat loss. 

1. Temperature Change (Range):  120 deg F (67 deg C), ambient; 180 deg F (100 deg C), 
material surfaces. 

1.5 SUBMITTALS 

A. Product Data:  For each type of product indicated.  Include construction details, material 
descriptions, dimensions of individual components and profiles, and finishes for each type of 
roof panel and accessory. 

B. Shop Drawings:  Show fabrication and installation layouts of metal roof panels; details of edge 
conditions, side-seam and endlap joints, panel profiles, corners, anchorages, trim, flashings, 
closures, and accessories; and special details.  Distinguish between factory- and field-assembled 
work. 

1. Accessories:  Include details of the following items, at a scale of not less than 1-1/2 
inches per 12 inches (1:10): 

a. Flashing and trim. 
b. Snow guards. 

C. Samples for Initial Selection:  For each type of metal roof panel indicated with factory-applied 
color finishes. 

1. Include similar Samples of trim and accessories involving color selection. 

D. Samples for Verification:  For each type of exposed finish required, prepared on Samples of size 
indicated below: 

1. Metal Roof Panels:  12 inches (300 mm) long by actual panel width.  Include fasteners, 
closures, and other metal roof panel accessories. 

2. Trim and Closures:  12 inches (300 mm) long.  Include fasteners and other exposed 
accessories. 

3. Accessories:  12-inch- (300-mm-) long Samples for each type of accessory. 

E. Delegated-Design Submittal:  For metal roof panel assembly indicated to comply with 
performance requirements and design criteria, including analysis data signed and sealed by the 
qualified professional engineer responsible for their preparation. 
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1. Snow Retention System Calculations:  Include calculation of number and location of 
snow guards based on snow load, roof slope, panel length and finish, and seam type and 
spacing. 

F. Coordination Drawings:  Roof plans, drawn to scale, on which the following are shown and 
coordinated with each other, based on input from installers of the items involved: 

1. Roof panels and attachments. 
2. Purlins and rafters. 
3. Roof-mounted items including roof hatches, equipment supports, pipe supports and 

penetrations, lighting fixtures, snow guards, and items mounted on roof curbs. 

G. Manufacturer Certificates:  Signed by manufacturer certifying that roof panels comply with 
energy performance requirements specified in "Performance Requirements" Article. 

1. Submit evidence of meeting performance requirements. 

H. Qualification Data:  For qualified Installer. 

I. Product Test Reports:  Based on evaluation of comprehensive tests performed by a qualified 
testing agency, for each product. 

J. Field quality-control reports. 

K. Warranties:  Samples of special warranties. 

1.6 QUALITY ASSURANCE 

A. Installer Qualifications:  An employer of workers trained and approved by manufacturer. 

B. Testing Agency Qualifications:  Qualified according to ASTM E 329 for testing indicated. 

C. Source Limitations:  Obtain each type of metal roof panels from single source from single 
manufacturer. 

D. Surface-Burning Characteristics: Provide metal roof panels having insulation core material with 
the following surface-burning characteristics as determined by testing identical products 
according to ASTM E 84 by a qualified testing agency.  Identify products with appropriate 
markings of applicable testing agency. 

1. Flame-Spread Index:  25 or less. 
2. Smoke-Developed Index:  450 or less. 

E. Fire-Resistance Ratings:  Where indicated, provide metal roof panels identical to those of 
assemblies tested for fire resistance per ASTM E 119 by a qualified testing agency.  Identify 
products with appropriate markings of applicable testing agency. 

1. Indicate design designations from UL's "Fire Resistance Directory" or from the listings of 
another qualified testing agency. 

2. Combustion Characteristics:  ASTM E 136. 
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F. Preinstallation Conference:  Conduct conference at Project site. 

1. Meet with Owner, Architect, Owner's insurer if applicable, testing and inspecting agency 
representative, metal roof panel Installer, metal roof panel manufacturer's representative, 
Installer, and installers whose work interfaces with or affects metal roof panels including 
installers of roof accessories and roof-mounted equipment. 

2. Review and finalize construction schedule and verify availability of materials, Installer's 
personnel, equipment, and facilities needed to make progress and avoid delays. 

3. Review methods and procedures related to metal roof panel installation, including 
manufacturer's written instructions. 

4. Examine deck substrate conditions for compliance with requirements, including flatness 
and attachment to structural members. 

5. Review structural loading limitations of deck during and after roofing. 
6. Review flashings, special roof details, roof drainage, roof penetrations, equipment curbs, 

and condition of other construction that will affect metal roof panels. 
7. Review governing regulations and requirements for insurance, certificates, and testing 

and inspecting if applicable. 
8. Review temporary protection requirements for metal roof panel assembly during and 

after installation. 
9. Review roof observation and repair procedures after metal roof panel installation. 
10. Document proceedings, including corrective measures and actions required, and furnish 

copy of record to each participant. 

1.7 DELIVERY, STORAGE, AND HANDLING 

A. Deliver components, sheets, metal roof panels, and other manufactured items so as not to be 
damaged or deformed.  Package metal roof panels for protection during transportation and 
handling. 

B. Unload, store, and erect metal roof panels in a manner to prevent bending, warping, twisting, 
and surface damage. 

C. Stack metal roof panels on platforms or pallets, covered with suitable weathertight and 
ventilated covering.  Store metal roof panels to ensure dryness.  Do not store metal roof panels 
in contact with other materials that might cause staining, denting, or other surface damage. 

D. Protect strippable protective covering on metal roof panels from exposure to sunlight and high 
humidity, except to extent necessary for period of metal roof panel installation. 

1.8 PROJECT CONDITIONS 

A. Weather Limitations:  Proceed with installation only when existing and forecasted weather 
conditions permit metal roof panel work to be performed according to manufacturer's written 
instructions and warranty requirements. 

B. Field Measurements:  Verify actual dimensions of construction contiguous with metal roof 
panels by field measurements before fabrication. 
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1.9 COORDINATION 

A. Coordinate sizes and locations of roof curbs, equipment supports, and roof penetrations with 
actual equipment provided. 

B. Coordinate metal roof panels with rain drainage work, flashing, trim, and construction of decks, 
parapets, walls, and other adjoining work to provide a leakproof, secure, and noncorrosive 
installation. 

1.10 WARRANTY 

A. Special Warranty:  Manufacturer's standard form in which manufacturer agrees to repair or 
replace metal roof panel assemblies that fail in materials or workmanship within specified 
warranty period. 

1. Failures include, but are not limited to, the following: 

a. Structural failures including rupturing, cracking, or puncturing. 
b. Deterioration of metals, metal finishes, and other materials beyond normal 

weathering. 

2. Warranty Period:  Two years from date of Substantial Completion. 

B. Special Warranty on Panel Finishes:  Manufacturer's standard form in which manufacturer 
agrees to repair finish or replace metal roof panels that show evidence of deterioration of 
factory-applied finishes within specified warranty period. 

1. Exposed Panel Finish:  Deterioration includes, but is not limited to, the following: 

a. Color fading more than 5 Hunter units when tested according to ASTM D 2244. 
b. Chalking in excess of a No. 8 rating when tested according to ASTM D 4214. 
c. Cracking, checking, peeling, or failure of paint to adhere to bare metal. 

2. Finish Warranty Period:  10 years from date of Substantial Completion. 

PART 2 - PRODUCTS 

2.1 PANEL MATERIALS 

A. Metallic-Coated Steel Sheet:  Restricted flatness steel sheet metallic coated by the hot-dip 
process and prepainted by the coil-coating process to comply with ASTM A 755/A 755M. 

1. Zinc-Coated (Galvanized) Steel Sheet:  ASTM A 653/A 653M, G90 (Z275) coating 
designation; structural quality. 

2. Surface:  Smooth, flat finish. 

3. Concealed Finish:  Apply pretreatment and manufacturer's standard white or light-
colored acrylic or polyester backer finish, consisting of prime coat and wash coat with a 
minimum total dry film thickness of 0.5 mil (0.013 mm). 
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B. Panel Sealants: 

1. Sealant Tape:  Pressure-sensitive, 100 percent solids, gray polyisobutylene compound 
sealant tape with release-paper backing.  Provide permanently elastic, nonsag, nontoxic, 
nonstaining tape 1/2 inch (13 mm) wide and 1/8 inch (3 mm) thick. 

2. Joint Sealant:  ASTM C 920; elastomeric polyurethane, polysulfide, or silicone sealant; 
of type, grade, class, and use classifications required to seal joints in metal roof panels 
and remain weathertight; and as recommended in writing by metal roof panel 
manufacturer. 

3. Butyl-Rubber-Based, Solvent-Release Sealant:  ASTM C 1311. 

2.2 UNDERLAYMENT MATERIALS 

A. Slip Sheet:  Manufacturer's recommended slip sheet, of type required for application. 

2.3 MISCELLANEOUS MATERIALS 

A. Panel Fasteners:  Self-tapping screws, bolts, nuts, self-locking rivets and bolts, end-welded 
studs, and other suitable fasteners designed to withstand design loads.  Provide exposed 
fasteners with heads matching color of metal roof panels by means of plastic caps or factory-
applied coating.  Provide EPDM, PVC, or neoprene sealing washers. 

B. Bituminous Coating:  Cold-applied asphalt mastic, SSPC-Paint 12, compounded for 15-mil 
(0.4-mm) dry film thickness per coat.  Provide inert-type noncorrosive compound free of 
asbestos fibers, sulfur components, and other deleterious impurities. 

2.4 EXPOSED-FASTENER, LAP-SEAM METAL ROOF PANELS 

A. General:  Provide factory-formed metal roof panels designed to be installed by lapping side 
edges of adjacent panels and mechanically attaching panels to supports using exposed fasteners 
in side laps.  Include accessories required for weathertight installation. 

B. Tapered-Rib-Profile, Exposed-Fastener Metal Roof Panels:  Formed with raised, trapezoidal 
major ribs and intermediate stiffening ribs symmetrically spaced between major ribs. 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not limited to, 
the following: 

a. AEP-Span. 
b. Architectural Metal Systems. 
c. Berridge Manufacturing Company. 
d. Butler Manufacturing; a BlueScope Steel company. 
e. CENTRIA Architectural Systems. 
f. Copper Sales, Inc. 
g. Fabral. 
h. Flexospan Steel Buildings, Inc. 
i. Galvamet; Galvacer Building Systems. 
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j. MBCI; a division of NCI Building Systems, L. P. 
k. McElroy Metal, Inc. 
l. Metal Sales Manufacturing Corporation. 
m. Metecno-Morin; Division of Metecno Inc. 
n. Petersen Aluminum Corporation. 
o. Steelox Systems, L.L.C. 
p. United Steel Deck Inc.; Subsidiary of Bouras Industries Inc. 
q. VICWEST; Div. of Jenisys Engineered Products. 

2. Material:  Zinc-coated (galvanized) steel sheet, 0.034-inch (0.86-mm) nominal thickness. 

3. Major-Rib Spacing: 12 inches (305 mm) o.c. 
4. Panel Coverage:  36 inches (914 mm). 
5. Panel Height:  1.0 inch (25 mm). 

2.5 ACCESSORIES 

A. Roof Panel Accessories:  Provide components approved by roof panel manufacturer and as 
required for a complete metal roof panel assembly including trim, copings, fasciae, corner units, 
ridge closures, clips, flashings, sealants, gaskets, fillers, closure strips, and similar items.  Match 
material and finish of metal roof panels unless otherwise indicated. 

1. Closures:  Provide closures at eaves and ridges, fabricated of same metal as metal roof 
panels. 

2. Closure Strips:  Closed-cell, expanded, cellular, rubber or crosslinked, polyolefin-foam or 
closed-cell laminated polyethylene; minimum 1-inch- (25-mm-) thick, flexible closure 
strips; cut or premolded to match metal roof panel profile.  Provide closure strips where 
indicated or necessary to ensure weathertight construction. 

3. Backing Plates:  Provide metal backing plates at panel end splices, fabricated from 
material recommended by manufacturer. 

B. Flashing and Trim:  Formed from same material as roof panels, prepainted with coil coating, 
minimum 0.018 inch (0.45 mm) thick.  Provide flashing and trim as required to seal against 
weather and to provide finished appearance.  Locations include, but are not limited to, eaves, 
rakes, corners, bases, framed openings, ridges, fasciae, and fillers.  Finish flashing and trim with 
same finish system as adjacent metal roof panels. 

2.6 SNOW GUARDS 

A. Snow Guards:  Prefabricated, noncorrosive units designed to be installed without penetrating 
metal roof panels, and complete with predrilled holes, clamps, or hooks for anchoring. 

1. Surface-Mounted, Metal, Stop-Type Snow Guards:  Cast-aluminum stops designed for 
attachment to pan surface of metal roof panel using construction adhesive, silicone or 
polyurethane sealant, or adhesive tape. 

a. Products:  Subject to compliance with requirements, available products that may 
be incorporated into the Work include, but are not limited to, the following: 
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1) Berger Bros. Co. 
2) Mullane, M. J. Company, Inc. 
3) Precision Molding Co. Inc. 
4) Sno-Gem, Inc.. 
5) Zaleski Snow-Guards & Roofing Specialties. 

2.7 FABRICATION 

A. Fabricate and finish metal roof panels and accessories at the factory to greatest extent possible, 
by manufacturer's standard procedures and processes and as necessary to fulfill indicated 
performance requirements.  Comply with indicated profiles and with dimensional and structural 
requirements. 

B. Provide panel profile, including major ribs and intermediate stiffening ribs, if any, for full 
length of panel. 

C. Fabricate metal roof panel side laps with factory-installed captive gaskets or separator strips that 
provide a tight seal and prevent metal-to-metal contact, in a manner that will seal weathertight 
and minimize noise from movements within panel assembly. 

D. Sheet Metal Accessories:  Fabricate flashing and trim to comply with recommendations in 
SMACNA's "Architectural Sheet Metal Manual" that apply to the design, dimensions, metal, 
and other characteristics of item indicated. 

1. Form exposed sheet metal accessories that are without excessive oil canning, buckling, 
and tool marks and that are true to line and levels indicated, with exposed edges folded 
back to form hems. 

2. End Seams for Aluminum:  Fabricate nonmoving seams with flat-lock seams.  Form 
seams and seal with epoxy seam sealer.  Rivet joints for additional strength. 

3. End Seams for Other Than Aluminum:  Fabricate nonmoving seams with flat-lock seams.  
Tin edges to be seamed, form seams, and solder. 

4. Sealed Joints:  Form nonexpansion but movable joints in metal to accommodate 
elastomeric sealant to comply with SMACNA standards. 

5. Conceal fasteners and expansion provisions where possible.  Exposed fasteners are not 
allowed on faces of accessories exposed to view. 

6. Fabricate cleats and attachment devices of size and metal thickness recommended by 
SMACNA's "Architectural Sheet Metal Manual" or by metal roof panel manufacturer for 
application, but not less than thickness of metal being secured. 

2.8 FINISHES 

A. Comply with NAAMM's "Metal Finishes Manual for Architectural and Metal Products" for 
recommendations for applying and designating finishes. 

B. Protect mechanical and painted finishes on exposed surfaces from damage by applying a 
strippable, temporary protective covering before shipping. 
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C. Appearance of Finished Work:  Noticeable variations in same piece are not acceptable.  
Variations in appearance of adjoining components are acceptable if they are within the range of 
approved Samples and are assembled or installed to minimize contrast. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates, areas, and conditions, with Installer present, for compliance with 
requirements for installation tolerances, metal roof panel supports, and other conditions 
affecting performance of the Work. 

B. Examine primary and secondary roof framing to verify that rafters, purlins, angles, channels, 
and other structural panel support members and anchorages have been installed within 
alignment tolerances required by metal roof panel manufacturer. 

C. Examine solid roof sheathing to verify that sheathing joints are supported by framing or 
blocking and that installation is within flatness tolerances required by metal roof panel 
manufacturer. 

D. Examine roughing-in for components and systems penetrating metal roof panels to verify actual 
locations of penetrations relative to seam locations of metal roof panels before metal roof panel 
installation. 

E. For the record, prepare written report, endorsed by Installer, listing conditions detrimental to 
performance of the Work. 

F. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 PREPARATION 

A. Clean substrates of substances harmful to insulation, including removing projections capable of 
interfering with insulation attachment. 

B. Miscellaneous Framing:  Install subpurlins, eave angles, furring, and other miscellaneous roof 
panel support members and anchorage according to metal roof panel manufacturer's written 
instructions. 

3.3 UNDERLAYMENT INSTALLATION 

A. Apply slip sheet over underlayment before installing metal roof panels. 

3.4 METAL ROOF PANEL INSTALLATION, GENERAL 

A. Provide metal roof panels of full length from eave to ridge unless otherwise indicated or 
restricted by shipping limitations. 
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B. Thermal Movement.  Rigidly fasten metal roof panels to structure at one and only one location 
for each panel.  Allow remainder of panel to move freely for thermal expansion and contraction.  
Predrill panels for fasteners. 

C. Install metal roof panels as follows: 

1. Commence metal roof panel installation and install minimum of 300 sq. ft. (27.8 sq. m.) 
in presence of factory-authorized representative. 

2. Field cutting of metal panels by torch is not permitted. 
3. Install panels perpendicular to purlins. 
4. Locate and space fastenings in uniform vertical and horizontal alignment. 
5. Flash and seal metal roof panels with weather closures at eaves, rakes, and perimeter of 

all openings. 
6. End Splices:  Locate panel end splices over, but not attached to, structural supports.  

Stagger panel end splices to avoid a four-panel splice condition. 
7. Install metal flashing to allow moisture to run over and off metal roof panels. 

D. Fasteners: 

1. Steel Roof Panels:  Use stainless-steel fasteners for surfaces exposed to the exterior and 
galvanized-steel fasteners for surfaces exposed to the interior. 

2. Aluminum Roof Panels:  Use aluminum or stainless-steel fasteners for surfaces exposed 
to the exterior and aluminum or galvanized-steel fasteners for surfaces exposed to the 
interior. 

3. Copper Roof Panels:  Use copper, stainless-steel, or hardware-bronze fasteners. 

E. Anchor Clips:  Anchor metal roof panels and other components of the Work securely in place, 
using manufacturer's approved fasteners according to manufacturers' written instructions. 

F. Metal Protection:  Where dissimilar metals will contact each other or corrosive substrates, 
protect against galvanic action by painting contact surfaces with bituminous coating, by 
applying rubberized-asphalt underlayment to each contact surface, or by other permanent 
separation as recommended by metal roof panel manufacturer. 

1. Coat back side of roof panels with bituminous coating where roof panels will contact 
wood, ferrous metal, or cementitious construction. 

G. Joint Sealers:  Install gaskets, joint fillers, and sealants where indicated and where required for 
weatherproof performance of metal roof panel assemblies.  Provide types of gaskets, fillers, and 
sealants indicated or, if not indicated, types recommended by metal roof panel manufacturer. 

1. Seal metal roof panel end laps with double beads of tape or sealant, full width of panel.  
Seal side joints where recommended by metal roof panel manufacturer. 

2. Prepare joints and apply sealants to comply with requirements in Division 07 Section 
"Joint Sealants." 

3.5 METAL ROOF PANEL INSTALLATION 

A. Lap-Seam Metal Roof Panels:  Fasten metal roof panels to supports with fasteners at each 
lapped joint at location and spacing recommended by manufacturer. 
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1. Apply panels and associated items for neat and weathertight enclosure.  Avoid "panel 
creep" or application not true to line. 

2. Lap ribbed or fluted sheets one full rib corrugation. 
3. Provide metal-backed neoprene or EPDM washers under heads of exposed fasteners 

bearing on weather side of metal roof panels. 
4. Locate and space exposed fasteners in uniform vertical and horizontal alignment.  Use 

proper tools to obtain controlled uniform compression for positive seal without rupture of 
washer. 

5. Install screw fasteners with power tools having controlled torque adjusted to compress 
washer tightly without damage to washer, screw threads, or panels.  Install screws in 
predrilled holes. 

6. Provide sealant tape at lapped joints of metal roof panels and between panels and 
protruding equipment, vents, and accessories. 

7. Apply a continuous ribbon of sealant tape to weather-side surface of fastenings on end 
laps, and on side laps of nesting-type panels; on side laps of corrugated nesting-type, 
ribbed, or fluted panels; and elsewhere as needed to make panels weatherproof to driving 
rains. 

8. At panel end splices, nest panels with minimum 6-inch (150-mm) end lap, sealed with 
butyl-rubber sealant and fastened together by interlocking clamping plates. 

3.6 ACCESSORY INSTALLATION 

A. General:  Install accessories with positive anchorage to building and weathertight mounting and 
provide for thermal expansion.  Coordinate installation with flashings and other components. 

1. Install components required for a complete metal roof panel assembly including trim, 
copings, ridge closures, seam covers, flashings, sealants, gaskets, fillers, closure strips, 
and similar items. 

B. Flashing and Trim:  Comply with performance requirements, manufacturer's written installation 
instructions, and SMACNA's "Architectural Sheet Metal Manual."  Provide concealed fasteners 
where possible, and set units true to line and level as indicated.  Install work with laps, joints, 
and seams that will be permanently watertight and weather resistant. 

1. Install exposed flashing and trim that is without excessive oil canning, buckling, and tool 
marks and that is true to line and levels indicated, with exposed edges folded back to 
form hems.  Install sheet metal flashing and trim to fit substrates and to result in 
waterproof and weather-resistant performance. 

2. Expansion Provisions:  Provide for thermal expansion of exposed flashing and trim.  
Space movement joints at a maximum of 10 feet (3 m) with no joints allowed within 24 
inches (600 mm) of corner or intersection.  Where lapped expansion provisions cannot be 
used or would not be sufficiently weather resistant and waterproof, form expansion joints 
of intermeshing hooked flanges, not less than 1 inch (25 mm) deep, filled with mastic 
sealant (concealed within joints). 
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3.7 SNOW GUARD INSTALLATION 

A. Stop-Type Snow Guards:  Attach snow guards to metal roof panels with adhesive, sealant, or 
adhesive tape, as recommended by manufacturer.  Do not use fasteners that will penetrate metal 
roof panels. 

1. Provide two (2) rows of snow guards, spaced 24 inches apart, staggered, beginning 24 
inches up from lower roof edge, with each snow guard centered between panel ribs. 

3.8 ERECTION TOLERANCES 

A. Installation Tolerances:  Shim and align metal roof panel units within installed tolerance of 1/4 
inch in 20 feet (6 mm in 6 m) on slope and location lines as indicated and within 1/8-inch (3-
mm) offset of adjoining faces and of alignment of matching profiles. 

3.9 FIELD QUALITY CONTROL 

A. Manufacturer's Field Service:  Engage a factory-authorized service representative to inspect 
metal roof panel installation, including accessories.  Report results in writing. 

B. Remove and replace applications of metal roof panels where inspections indicate that they do 
not comply with specified requirements. 

C. Additional inspections, at Contractor's expense, will be performed to determine compliance of 
replaced or additional work with specified requirements. 

3.10 CLEANING 

A. Remove temporary protective coverings and strippable films, if any, as metal roof panels are 
installed unless otherwise indicated in manufacturer's written installation instructions.  On 
completion of metal roof panel installation, clean finished surfaces as recommended by metal 
roof panel manufacturer.  Maintain in a clean condition during construction. 

B. Replace metal roof panels that have been damaged or have deteriorated beyond successful 
repair by finish touchup or similar minor repair procedures. 

END OF SECTION 074113 
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SECTION 074600 - SIDING

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section includes vinyl siding. 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Samples:  For siding including related accessories. 

C. Qualification Data:  For qualified siding Installer. 

D. Product certificates. 

E. Product test reports. 

F. Research/evaluation reports. 

G. Maintenance data. 

H. Warranty:  Sample of special warranty. 

1.3 QUALITY ASSURANCE 

A. Vinyl Siding Installer Qualifications:  A qualified installer who employs a VSI-Certified 
Installer on Project. 

B. Vinyl Siding Certification Program:  Provide vinyl siding products that are listed in VSI's list of 
certified products. 

C. Source Limitations:  Obtain each type, color, texture, and pattern of siding, including related 
accessories, from single source from single manufacturer. 

1.4 WARRANTY 

A. Special Warranty:  Standard form in which manufacturer agrees to repair or replace siding that 
fail(s) in materials or workmanship within specified warranty period. 

1. Warranty Period:  10 years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 VINYL SIDING 

A. General:  Integrally colored vinyl siding complying with ASTM D 3679. 

1. Manufacturers:  Subject to compliance with requirements, available manufacturers 
offering products that may be incorporated into the Work include, but are not 
limited to, the following: 

a. Alcoa Home Exteriors, Inc. 
b. Alside. 
c. CertainTeed Corp. 
d. Crane Performance Siding. 
e. Gentek Building Products, Inc. 
f. Heartland Building Products. 
g. Kaycan Ltd. 
h. Louisiana-Pacific Corporation. 
i. Mitten Inc. 
j. Owens Corning. 
k. Resource Materials Corporation. 
l. Rollex Corporation. 
m. Royal Building Products. 
n. Variform, Inc. 

B. Horizontal Pattern:  8-inch (203-mm) exposure in plain, double, 4-inch (102-mm) board style. 

C. Texture:  Smooth. 

D. Nominal Thickness:  0.040 inch (1.0 mm). 

E. Minimum Profile Depth (Butt Thickness):  1/2 inch (13 mm). 

F. Nailing Hem:  Double thickness. 

G. Colors:  As selected by Architect from manufacturer's full range of industry colors. 

2.2 ACCESSORIES 

A. Siding Accessories, General:  Provide starter strips, edge trim, outside and inside corner caps, 
and other items as recommended by siding manufacturer for building configuration. 

1. Provide accessories made from same material as and matching texture of adjacent siding 
unless otherwise indicated. 

B. Vinyl Accessories:  Integrally colored vinyl accessories complying with ASTM D 3679 except 
for wind-load resistance. 

1. Texture:  Smooth. 
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C. Flashing:  Provide aluminum flashing complying with Division 07 Section "Sheet Metal 
Flashing and Trim" at window and door heads and where indicated. 

1. Finish for Aluminum Flashing:  High-performance organic finish, same color as siding. 

D. Fasteners: 

1. For fastening to wood, use siding nails of sufficient length to penetrate a minimum of 1 
inch into substrate. 

2. For fastening fiber cement, use hot-dip galvanized fasteners. 

2.3 FINISHES 

A. Factory Primer:  Provide factory applied universal primer. 

1. Subject to compliance with requirements, provide PrimePlus by James Hardie 
Commercial, or a comparable product by the other manufacturers listed in Paragraph 
2.A.1. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine substrates for compliance with requirements for installation tolerances and other 
conditions affecting performance of siding and related accessories. 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

3.2 INSTALLATION 

A. General:  Comply with siding manufacturer's written installation instructions applicable to 
products and applications indicated unless more stringent requirements apply. 

1. Do not install damaged components. 
2. Center nails in elongated nailing slots without binding siding to allow for thermal 

movement. 

B. Install vinyl siding and related accessories according to ASTM D 4756. 

1. Install fasteners for horizontal vinyl siding no more than 16 inches (400 mm) o.c. 

C. Install joint sealants as specified in Division 07 Section "Joint Sealants" and to produce 
weathertight installation. 
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3.3 ADJUSTING AND CLEANING 

A. Remove damaged, improperly installed, or otherwise defective materials and replace with new 
materials complying with specified requirements. 

B. Clean finished surfaces according to manufacturer's written instructions and maintain in a clean 
condition during construction. 

END OF SECTION 074600 
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SECTION 076200 - SHEET METAL FLASHING AND TRIM

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 
1. Formed roof drainage sheet metal fabrications. 
2. Formed steep-slope roof sheet metal fabrications. 
3. Formed wall sheet metal fabrications. 

1.2 SUBMITTALS 

A. Product Data:  For each type of product indicated. 

B. Shop Drawings:  Show installation layouts of sheet metal flashing and trim, including plans, 
elevations, expansion-joint locations, and keyed details.  Distinguish between shop- and field-
assembled work. 

1. Include details for forming, joining, supporting, and securing sheet metal flashing and 
trim, including pattern of seams, termination points, fixed points, expansion joints, 
expansion-joint covers, edge conditions, special conditions, and connections to adjoining 
work. 

C. Samples:  For each exposed product and for each finish specified. 

D. Maintenance data. 

E. Warranty:  Sample of special warranty. 

1.3 QUALITY ASSURANCE 

A. Sheet Metal Flashing and Trim Standard:  Comply with SMACNA's "Architectural Sheet Metal 
Manual" unless more stringent requirements are specified or shown on Drawings. 

1.4 WARRANTY 

A. Special Warranty on Finishes:  Manufacturer's standard form in which manufacturer agrees to 
repair finish or replace sheet metal flashing and trim that shows evidence of deterioration of 
factory-applied finishes within 20 years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 SHEET METALS 

A. General:  Protect mechanical and other finishes on exposed surfaces from damage by applying a 
strippable, temporary protective film before shipping. 

B. Aluminum Sheet:  ASTM B 209, alloy as standard with manufacturer for finish required, with 
temper as required to suit forming operations and performance required. 

1. Exposed Coil-Coated Finishes: 

a. Two-Coat Fluoropolymer:  AAMA 620.  Fluoropolymer finish containing not less 
than 70 percent PVDF resin by weight in color coat. 

2. Color:  As selected by Architect from manufacturer's full range. 

2.2 UNDERLAYMENT MATERIALS 

A. Felt:  ASTM D 226, Type II (No. 30), asphalt-saturated organic felt, nonperforated. 

2.3 MISCELLANEOUS MATERIALS 

A. General:  Provide materials and types of fasteners, solder, welding rods, protective coatings, 
separators, sealants, and other miscellaneous items as required for complete sheet metal flashing 
and trim installation and recommended by manufacturer of primary sheet metal or manufactured 
item unless otherwise indicated. 

B. Fasteners:  Wood screws, annular threaded nails, self-tapping screws, self-locking rivets and 
bolts, and other suitable fasteners designed to withstand design loads and recommended by 
manufacturer of primary sheet metal or manufactured item. 

1. General:  Blind fasteners or self-drilling screws, gasketed, with hex-washer head. 

a. Exposed Fasteners:  Heads matching color of sheet metal using plastic caps or 
factory-applied coating. 

b. Blind Fasteners:  High-strength aluminum or stainless-steel rivets suitable for 
metal being fastened. 

c. Spikes and Ferrules:  Same material as gutter; with spike with ferrule matching 
internal gutter width. 

2. Fasteners for Aluminum Sheet:  Aluminum or Series 300 stainless steel. 
3. Fasteners for Stainless-Steel Sheet:  Series 300 stainless steel. 

C. Butyl Sealant:  ASTM C 1311, single-component, solvent-release butyl rubber sealant; 
polyisobutylene plasticized; heavy bodied for hooked-type expansion joints with limited 
movement. 

D. Bituminous Coating:  Cold-applied asphalt emulsion complying with ASTM D 1187. 
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2.4 FABRICATION, GENERAL 

A. General:  Custom fabricate sheet metal flashing and trim to comply with recommendations in 
SMACNA's "Architectural Sheet Metal Manual" that apply to design, dimensions, geometry, 
metal thickness, and other characteristics of item indicated.  Fabricate items at the shop to 
greatest extent possible. 

1. Obtain field measurements for accurate fit before shop fabrication. 
2. Form sheet metal flashing and trim without excessive oil canning, buckling, and tool 

marks and true to line and levels indicated, with exposed edges folded back to form 
hems. 

3. Conceal fasteners and expansion provisions where possible.  Exposed fasteners are not 
allowed on faces exposed to view. 

B. Sealed Joints:  Form nonexpansion but movable joints in metal to accommodate elastomeric 
sealant. 

C. Expansion Provisions:  Where lapped expansion provisions cannot be used, form expansion 
joints of intermeshing hooked flanges, not less than 1 inch deep, filled with butyl sealant 
concealed within joints. 

D. Fabricate cleats and attachment devices from same material as accessory being anchored or 
from compatible, noncorrosive metal. 

E. Seams:  Fabricate nonmoving seams with flat-lock seams.  Form seams and seal with 
elastomeric sealant unless otherwise recommended by sealant manufacturer for intended 
use.  Rivet joints where necessary for strength. 

2.5 ROOF DRAINAGE SHEET METAL FABRICATIONS 

A. Hanging Gutters:  Fabricate to cross section indicated, complete with end pieces, outlet tubes, 
and other accessories as required.  Fabricate in minimum 96-inch-long sections.  Furnish flat-
stock gutter spacers and gutter brackets fabricated from same metal as gutters, of size 
recommended by SMACNA but not less than twice the gutter thickness.  Fabricate expansion 
joints, expansion-joint covers,] and gutter accessories from same metal as gutters. 

1. Style:  G 
2. Material:  Aluminum, 0.040 inch thick. 

B. Downspouts:  Fabricate rectangular downspouts complete with mitered elbows.  Furnish with 
metal hangers, from same material as downspouts, and anchors. 

1. Hanger Style:  SMACNA 1-35G. 
2. Fabricate from the following materials: 

a. Aluminum:  0.024 inch thick. 

2.6 STEEP-SLOPE ROOF SHEET METAL FABRICATIONS 

A. Apron, Step, Cricket, and Backer Flashing:  Fabricate from the following materials: 

SHEET METAL FLASHING AND TRIM 076200 - 3



STATEWIDE HOPPER RACKS & CANAL DISTRICT FUEL CANOPY AUGUST 31, 2011 
DELDOT CONTRACT NO. T201280102   
 

1. Aluminum:  0.032 inch thick. 

B. Drip Edges:  Fabricate from the following materials: 
1. Aluminum:  0.032 inch thick. 

C. Fascia:  Fabricate from the following materials: 
1. Aluminum:  0.032 inch thick. 

D. Roof-Penetration Flashing:  Fabricate from the following materials: 
1. Aluminum:  0.032 inch thick. 

PART 3 - EXECUTION 

3.1 UNDERLAYMENT INSTALLATION 

A. Felt Underlayment:  Install felt underlayment with adhesive for temporary anchorage.  Apply in 
shingle fashion to shed water, with lapped joints of not less than 2 inches. 

3.2 INSTALLATION, GENERAL 

A. General:  Anchor sheet metal flashing and trim and other components of the Work securely in 
place, with provisions for thermal and structural movement so that completed sheet metal 
flashing and trim shall not rattle, leak, or loosen, and shall remain watertight.  Use fasteners, 
solder, welding rods, protective coatings, separators, sealants, and other miscellaneous items as 
required to complete sheet metal flashing and trim system. 

1. Install sheet metal flashing and trim true to line and levels indicated.  Provide uniform, 
neat seams with minimum exposure of solder, welds, and sealant. 

2. Install sheet metal flashing and trim to fit substrates and to result in watertight 
performance.  Verify shapes and dimensions of surfaces to be covered before fabricating 
sheet metal. 

3. Space cleats not more than 12 inches apart.  Anchor each cleat with two fasteners.  Bend 
tabs over fasteners. 

4. Install exposed sheet metal flashing and trim without excessive oil canning, buckling, and 
tool marks. 

5. Install sealant tape where indicated. 
6. Torch cutting of sheet metal flashing and trim is not permitted. 

B. Metal Protection:  Where dissimilar metals will contact each other or corrosive substrates, 
protect against galvanic action by painting contact surfaces with bituminous coating or by other 
permanent separation as recommended by SMACNA. 

1. Coat back side of uncoated aluminum and stainless-steel sheet metal flashing and trim 
with bituminous coating where flashing and trim will contact wood, ferrous metal, or 
cementitious construction. 

2. Underlayment:  Where installing metal flashing directly on cementitious or wood 
substrates, install a course of felt underlayment and cover with a slip sheet or install a 
course of polyethylene sheet. 

SHEET METAL FLASHING AND TRIM 076200 - 4



STATEWIDE HOPPER RACKS & CANAL DISTRICT FUEL CANOPY AUGUST 31, 2011 
DELDOT CONTRACT NO. T201280102   
 

C. Expansion Provisions:  Provide for thermal expansion of exposed flashing and trim.  Space 
movement joints at a maximum of 10 feet with no joints allowed within 24 inches of corner or 
intersection.  Where lapped expansion provisions cannot be used or would not be sufficiently 
watertight, form expansion joints of intermeshing hooked flanges, not less than 1 inch deep, 
filled with sealant concealed within joints. 

D. Fastener Sizes:  Use fasteners of sizes that will penetrate [wood sheathing not less than 1-1/4 
inches for nails and not less than 3/4 inch for wood screws]. 

E. Seal joints as shown and as required for watertight construction. 

F. Rivets:  Rivet joints in uncoated aluminum where indicated and where necessary for strength. 

3.3 ROOF DRAINAGE SYSTEM INSTALLATION 

A. General:  Install sheet metal roof drainage items to produce complete roof drainage system 
according to SMACNA recommendations and as indicated.  Coordinate installation of roof 
perimeter flashing with installation of roof drainage system. 

B. Hanging Gutters:  Join sections with riveted and soldered joints or with lapped joints sealed 
with sealant.  Provide for thermal expansion.  Attach gutters at eave or fascia to firmly anchored 
gutter brackets spaced not more than 36 inches apart.  Provide end closures and seal watertight 
with sealant.  Slope to downspouts. 

1. Install gutter with expansion joints not exceeding, 50 feet  apart.  Install expansion-joint 
caps. 

C. Downspouts:  Join sections with 1-1/2-inch telescoping joints.  Provide hangers with fasteners 
designed to hold downspouts securely to walls.  Locate hangers at top and bottom and at 
approximately 60 inches o.c. in between. 

3.4 ROOF FLASHING INSTALLATION 

A. General:  Install sheet metal flashing and trim to comply with performance requirements[] and 
SMACNA's "Architectural Sheet Metal Manual."  Provide concealed fasteners where possible, 
set units true to line, and level as indicated.  Install work with laps, joints, and seams that will be 
permanently watertight and weather resistant. 

B. Roof-Penetration Flashing:  Coordinate installation of roof-penetration flashing with installation 
of roofing and other items penetrating roof.  Seal with butyl sealant and clamp flashing to pipes 
that penetrate roof. 

3.5 CLEANING AND PROTECTION 

A. Clean exposed metal surfaces of substances that interfere with uniform oxidation and 
weathering. 

B. Clean and neutralize flux materials.  Clean off excess solder and sealants. 
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C. Remove temporary protective coverings and strippable films as sheet metal flashing and trim 
are installed unless otherwise indicated in manufacturer's written installation instructions. 

END OF SECTION 076200 
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SECTION 079200 - JOINT SEALANTS

PART 1 - GENERAL 

1.1 SUMMARY 

A. Section Includes: 

1. Silicone joint sealants. 
2. Urethane joint sealants. 
3. Latex joint sealants. 
4. Acoustical joint sealants. 

1.2 SUBMITTALS 

A. Product Data:  For each joint-sealant product indicated. 

B. Samples:  For each kind and color of joint sealant required. 

C. Joint-Sealant Schedule:  Include the following information: 

1. Joint-sealant application, joint location, and designation. 
2. Joint-sealant manufacturer and product name. 
3. Joint-sealant formulation. 
4. Joint-sealant color. 

D. Product test reports. 

E. Warranties. 

1.3 QUALITY ASSURANCE 

A. Testing Agency Qualifications:  Qualified according to ASTM C 1021 to conduct the testing 
indicated. 

1.4 WARRANTY 

A. Special Installer's Warranty:  Manufacturer's standard form in which Installer agrees to repair or 
replace joint sealants that do not comply with performance and other requirements specified in 
this Section within specified warranty period. 

1. Warranty Period:  Two years from date of Substantial Completion. 
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PART 2 - PRODUCTS 

2.1 MATERIALS, GENERAL 

A. Liquid-Applied Joint Sealants:  Comply with ASTM C 920 and other requirements indicated for 
each liquid-applied joint sealant specified, including those referencing ASTM C 920 
classifications for type, grade, class, and uses related to exposure and joint substrates. 

B. Stain-Test-Response Characteristics:  Where sealants are specified to be nonstaining to porous 
substrates, provide products that have undergone testing according to ASTM C 1248 and have 
not stained porous joint substrates indicated for Project. 

C. Suitability for Contact with Food:  Where sealants are indicated for joints that will come in 
repeated contact with food, provide products that comply with 21 CFR 177.2600. 

2.2 ELASTOMERIC JOINT SEALANTS 

A. Elastomeric Sealants:  Comply with ASTM C 920 and other requirements indicated for each 
liquid-applied chemically curing sealant specified, including those referencing ASTM C 920 
classifications for type, grade, class, and uses related to exposure and joint substrates. 

B. Single-Component Mildew-Resistant Neutral-Curing Silicone Sealant ES-1: 

1. Products: 

a. Pecora Corporation; 898. 
b. Tremco; Tremsil 600 White. 

2. Type and Grade:  S (single component) and NS (nonsag). 
3. Class:  25. 
4. Use Related to Exposure:  NT (nontraffic). 
5. Uses Related to Joint Substrates:  G, A, and, as applicable to joint substrates indicated, O. 

a. Use O Joint Substrates:  stainless steel, galvanized steel, vitreous china, and plastic 
laminate. 

C. Multicomponent Nonsag Urethane Sealant ES-2: 

1. Products: 

a. Pecora Corporation; Dynatrol II. 
b. Tremco; Dymeric 511. 
c. Tremco; Vulkem 922. 

2. Type and Grade:  M (multicomponent) and NS (nonsag). 
3. Class:  50. 
4. Use Related to Exposure:  NT (nontraffic). 
5. Uses Related to Joint Substrates:  M, G, A, and, as applicable to joint substrates 

indicated, O. 
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a. Use O Joint Substrates: aluminum coated with a high-performance coating 
galvanized steel brick concrete masonry units. 

D. Multicomponent Pourable Urethane Sealant ES-3: 

1. Products: 

a. Pecora Corporation; Dynatrol II-SG. 
b. Sika Corporation, Inc.; Sikaflex - 2c SL. 
c. Sonneborn, Division of ChemRex Inc.; SL 2. 

2. Type and Grade:  M (multicomponent) and P (pourable). 
3. Class:  25. 
4. Uses Related to Exposure:  T (traffic). 
5. Uses Related to Joint Substrates:  M, G, A, and, as applicable to joint substrates 

indicated, O. 

a. Use O Joint Substrates:  aluminum coated with a high-performance coating 
terrazzo tile. 

2.3 SOLVENT-RELEASE JOINT SEALANTS 

A. Butyl-Rubber-Based Solvent-Release Joint Sealant SRS-1:  Comply with ASTM C 1085. 

1. Products: 

a. Bostik Findley; Bostik 300. 
b. Fuller, H. B. Company; SC-0296. 
c. Fuller, H. B. Company; SC-0288. 
d. Pecora Corporation; BC-158. 
e. Polymeric Systems Inc.; PSI-301 
f. Sonneborn, Division of ChemRex Inc.; Sonneborn Multi-Purpose Sealant. 
g. Tremco; Tremco Butyl Sealant. 

2.4 LATEX JOINT SEALANTS 

A. Latex Sealant LS-1:  Comply with ASTM C 834, Type P, Grade NF. 

B. Products: 

1. Bostik Findley; Chem-Calk 600. 
2. Pecora Corporation; AC-20+. 
3. Schnee-Morehead, Inc.; SM 8200. 
4. Sonneborn, Division of ChemRex Inc.; Sonolac. 
5. Tremco; Tremflex 834. 
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2.5 ACOUSTICAL JOINT SEALANTS 

A. Acoustical Sealant for Exposed and Concealed Joints AS-1:  Manufacturer's standard nonsag, 
paintable, nonstaining latex sealant complying with ASTM C 834 and the following: 

1. Product effectively reduces airborne sound transmission through perimeter joints and 
openings in building construction as demonstrated by testing representative assemblies 
according to ASTM E 90. 

2. Products: 

a. Pecora Corporation; AC-20 FTR Acoustical and Insulation Sealant. 
b. United States Gypsum Co.; SHEETROCK Acoustical Sealant. 

2.6 JOINT SEALANT BACKING 

A. Cylindrical Sealant Backings:  ASTM C 1330, Type C (closed-cell material with a surface 
skin), and of size and density to control sealant depth and otherwise contribute to producing 
optimum sealant performance. 

B. Bond-Breaker Tape:  Polyethylene tape or other plastic tape recommended by sealant 
manufacturer. 

2.7 MISCELLANEOUS MATERIALS 

A. Primer:  Material recommended by joint-sealant manufacturer where required for adhesion of 
sealant to joint substrates indicated, as determined from preconstruction joint-sealant-substrate 
tests and field tests. 

B. Cleaners for Nonporous Surfaces:  Chemical cleaners acceptable to manufacturers of sealants 
and sealant backing materials. 

C. Masking Tape:  Nonstaining, nonabsorbent material compatible with joint sealants and surfaces 
adjacent to joints. 

PART 3 - EXECUTION 

3.1 PREPARATION 

A. Surface Cleaning of Joints:  Clean out joints immediately before installing joint sealants to 
comply with joint-sealant manufacturer's written instructions. 

1. Remove laitance and form-release agents from concrete. 
2. Clean nonporous joint substrate surfaces with chemical cleaners or other means that do 

not stain, harm substrates, or leave residues capable of interfering with adhesion of joint 
sealants. 

B. Joint Priming:  Prime joint substrates where recommended by joint-sealant manufacturer or as 
indicated by preconstruction joint-sealant-substrate tests or prior experience.  Apply primer to 
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comply with joint-sealant manufacturer's written instructions.  Confine primers to areas of joint-
sealant bond; do not allow spillage or migration onto adjoining surfaces. 

C. Masking Tape:  Use masking tape where required to prevent contact of sealant or primer with 
adjoining surfaces that otherwise would be permanently stained or damaged by such contact or 
by cleaning methods required to remove sealant smears.  Remove tape immediately after tooling 
without disturbing joint seal. 

3.2 INSTALLATION 

A. Sealant Installation Standard:  Comply with recommendations in ASTM C 1193 for use of joint 
sealants as applicable to materials, applications, and conditions indicated. 

B. Install sealant backings of kind indicated to support sealants during application and at position 
required to produce cross-sectional shapes and depths of installed sealants relative to joint 
widths that allow optimum sealant movement capability. 

1. Do not leave gaps between ends of sealant backings. 
2. Do not stretch, twist, puncture, or tear sealant backings. 
3. Remove absorbent sealant backings that have become wet before sealant application and 

replace them with dry materials. 

C. Install bond-breaker tape behind sealants where sealant backings are not used between sealants 
and backs of joints. 

D. Install sealants using proven techniques that comply with the following and at the same time 
backings are installed: 

1. Place sealants so they directly contact and fully wet joint substrates. 
2. Completely fill recesses in each joint configuration. 
3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow 

optimum sealant movement capability. 

E. Tooling of Nonsag Sealants:  Immediately after sealant application and before skinning or 
curing begins, tool sealants according to requirements specified in subparagraphs below to form 
smooth, uniform beads of configuration indicated; to eliminate air pockets; and to ensure 
contact and adhesion of sealant with sides of joint. 

1. Remove excess sealant from surfaces adjacent to joints. 
2. Use tooling agents that are approved in writing by sealant manufacturer and that do not 

discolor sealants or adjacent surfaces. 
3. Provide concave joint profile per Figure 8A in ASTM C 1193, unless otherwise 

indicated. 

F. Acoustical Sealant Installation:  Comply with ASTM C 919 and with manufacturer's written 
recommendations. 

G. Clean off excess sealant or sealant smears adjacent to joints as the Work progresses by methods 
and with cleaning materials approved in writing by manufacturers of joint sealants and of 
products in which joints occur. 
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3.3 JOINT-SEALANT SCHEDULE 

A. Joint-Sealant Application JS-1:  Exterior vertical and horizontal nontraffic construction joints in 
cast-in-place concrete. 

1. Joint Sealant:  Multicomponent nonsag urethane sealant ES-2. 
2. Joint-Sealant Color:  As selected by Architect from manufacturer's full range. 

B. Joint-Sealant Application JS-2:  Exterior horizontal nontraffic and traffic isolation and 
contraction joints in cast-in-place concrete slabs. 

1. Joint Sealant:  multi-component pourable urethane sealant ES-3. 
2. Joint-Sealant Color:  As selected by Architect from manufacturer's full range. 

C. Joint-Sealant Application JS-3:  Exterior perimeter joints between frames of doors, windows 
and louvers, and adjoining materials. 

1. Joint Sealant:  Multicomponent nonsag urethane sealant ES-2. 
2. Joint-Sealant Color:  As selected by Architect from manufacturer's full range. 

D. Joint-Sealant Application JS-4:  Exterior vertical and horizontal non traffic joints between 
flashing components where limited sliding movement occurs, and between flashing and other 
components where limited sliding movement occurs. 

1. Joint Sealant:  Butyl-Rubber-Based Solvent-Release Joint Sealant SRS-1. 
2. Joint-Sealant Color:  As selected by Architect from manufacturer's full range. 

E. Joint-Sealant Application JS-5:  Vertical control and expansion joints on exposed interior 
surfaces of exterior walls. 

1. Joint Sealant:   Multicomponent nonsag urethane sealant ES-2. 
2. Joint-Sealant Color:  As selected by Architect from manufacturer's full range. 

F. Joint-Sealant Application JS-6:  Interior perimeter joints of exterior openings. 

1. Joint Sealant:  Multicomponent nonsag urethane sealant ES-2. 
2. Joint-Sealant Color:  As selected by Architect from manufacturer's full range. 

G. Joint-Sealant Application JS-7:  Interior joints between plumbing fixtures and adjoining walls, 
floors, and counters.  Interior joints between toilet accessories and adjoining walls, floors and 
counters.  Interior joints between casework and adjoining surfaces.  Interior joints between food 
service equipment and adjoining surfaces.  Interior joints between cut edges of resilient floor 
materials and hollow metal door frames and aluminum entrance systems. 

1. Joint Sealant:  Single-component mildew-resistant neutral-curing silicone sealant ES-1. 
2. Joint-Sealant Color:  White at plumbing fixtures and toilet accessories and adjoining 

surfaces, translucent between casework and food service equipment and adjoining 
surfaces and between resilient materials and adjacent door frames. 

H. Joint-Sealant Application JS-8:  Perimeter joints between interior wall surfaces and frames of 
interior doors and windows. 
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1. Joint Sealant:  Latex sealant. 
2. Joint-Sealant Color:  As selected by Architect from manufacturer's full range. 

END OF SECTION 079200 
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
8OO BAY ROAD

P.O. Box 778

DOVER, DELAWARE 199O3

UTILITY STATEMENT
SECRETARY

STATE CONTRACT No. T201280102
Project I.D. No. 11-82202

Statewide Hopper Racks and Canal District Fuel Canopy

CANAL DISTRICT

Any adjustments and/or relocations of existing utility facilities shall be accomplished by the respective
companies' forces as construction warrants. Any adjustments and/or relocations of municipally-owned
sewer or water facilities shall be done by the State's contractor in accordance with the respective
agencies' standard specifications as directed by the District Engineer.

General Notes

1. The Contractor's attention is directed to Section 105.09 Utilities, Delaware Standard
Specifications, August 2001. The Contractor shall contact Miss Utility (1-800-282-8555) two
working days prior to any excavation. The Contractor is responsible for the support and
protection of all utilities when excavating. The Contractor is responsible for ensuring proper
clearances, including safety clearances, from overhead utilities for construction equipment. The
Contractor is advised to check the site for access purposes for his equipment and, if necessary,
make arrangements directly with the utility companies for field adjustments for adequate
clearances.

2. It is understood and agreed that the Contractor has considered in his bid all permanent and
temporary utility appurtenances in their present and relocated positions as shown on the plans or
described in the Utility Statement or are readily discernible and that no additional compensation
will be allowed for any delays, inconvenience, or damage due to any interference from the utility
facilities and appurtenances or the operation of moving them, except that the Contractor may be
granted an equitable extension of time.

3. Coordination and cooperation among the Utility Companies and the State's Contractor are of
prime importance. Therefore, the Contractor is directed to contact the following Utility Company
representatives with any questions regarding this work prior to submitting bids and work
schedules. Proposed work schedules should reflect the Utility Companies' proposed relocations.
The Utility Companies do not work on weekends or legal holidays.

DIVISION OF TRANSPORTATION SOLUTIONS

DATE UTILITY COORDINATOR

DelDOT
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201280102.01     PROJECT(S): T201280102

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  HOPPER RACKS

 -------------------------------------------------------------------------------
      |763569 BUILDINGS  HOPPER |               |                |
  0010|RACKS                    |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0002  BEAR FUEL CANOPY

 -------------------------------------------------------------------------------
      |302005 GRADED AGGREGATE  |               |                |
  0020|BASE COURSE, TYPE B      |       3000.000|                |
      |GABC                     |TON            |                |
 -------------------------------------------------------------------------------
      |401645 SUPERPAVE, TYPE C |               |                |
  0030|HOT-MIX, 160 GYRATIONS,  |        225.000|                |
      |PG 64-22 (CARBONATE      |TON            |                |
      |STONE) SUPER PAVE TYPE C |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |401648 SUPERPAVE, TYPE B |               |                |
  0040|HOT-MIX, 160 GYRATIONS,  |        330.000|                |
      |PG 64-22  SUPER PAVE     |TON            |                |
      |TYPE B                   |               |                |
 -------------------------------------------------------------------------------
      |401663 SUPERPAVE,        |               |                |
  0050|BITUMINOUS CONCRETE BASE |        660.000|                |
      |COURSE, 160 GYRATIONS,   |TON            |                |
      |PG 64-22 SUPER PAVE BCBC |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL EXPENSE   |               |                |
  0060|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           2
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201280102.01     PROJECT(S): T201280102

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |763543 CANOPY  BEAR FUEL |               |                |
  0070|CANOPY                   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763685 HOPPER RACK BAY   |               |                |
  0080|ADDITIONAL HOPPER RACKS  |         15.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0002 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------CANNOT BE 
USED FOR 
BIDDING





BREAKOUT SHEETS
THE FOLLOWING SHEETS MUST BE COMPLETED AND RETURNED WITH THE PROPOSAL AT THE TIME
OF BID.  FAILURE TO COMPLETE THE BREAKOUT SHEETS AS REQUIRED WILL RESULT IN THE BID
BEING DECLARED NON-RESPONSIVE AND WILL NOT BE CONSIDERED.  BREAKOUT SHEETS MUST BE
COMPLETED REGARDLESS OF WHETHER BIDDING BY ELECTRONIC MEANS OR TYPEWRITTEN HARD
COPY.
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SECTION  1 BREAKOUT SHEET - 1 CONTRACT NO. T201280102.01
ITEM 763569 - BUILDINGS

ITEM
NO.

Location - Description
Unit of

Measurement
UNIT PRICE AMOUNT

1 St. Georges Maintenance Yard LS $ $

2 Canal Maintenance Yard LS $ $

3 Magnolia Maintenance Yard LS $ $

TOTAL ITEM 763569 - Building $                                                 
(LUMP SUM BID PRICE FOR ITEM 763569) 
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"ATTENTION"

 TO   BIDDERS

This Bid Proposal includes
breakout sheets.  The breakout
sheets MUST ACCOMPANY
the bid proposal at the time of bid.
Failure to return completed
breakout sheets WILL RESULT
in the bid proposal being declared
non-responsive and REJECTED
as irregular.  
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LIST OF SUBCONTRACTORS

In accordance with 29 Del. C. S6962(d)10a., a Pre-Bid Meeting will be held at the time and place listed
below to select the subcontractor categories to be included in the bids for performing the work required for
this contract:

PRE-BID MEETING

TIME :   10:30 AM   
DATE : May 24, 2012
LOCATION : DelDOT Administration Center, 800 Bay Road, Dover, DE 19901
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LIST OF SUBCONTRACTORS

This proposal is based on work to be performed by the Subcontractors listed below for the categories selected
at the Pre-Bid Meeting on

 May 24, 2012 at 10:30 AM .

A bid submitted in the name of an individual should list the individual names followed by T/A and the name
of the company.

EXAMPLE:   John Doe, T/A Doe Contracting Company

In accordance with Title 29, Subsection 6962(d)(10)b of the Delaware Code, a penalty of $2,000.00 will be
withheld from the successful bidder for each occurrence for the failure to utilize any or all of the
Subcontractors set forth below:

CATEGORIES SUBCONTRACTOR
ADDRESS

CITY AND STATE
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CERTIFICATION

Contract No.    T201280102.01    

The undersigned bidder,                                                                                     whose address is                  
                                                                                             and telephone number is                                     
               hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to execute
in accordance with such award, a contract with necessary surety bond, of which contract this proposal and
said plans and specifications shall be a part, to provide all necessary machinery, tools, labor and other means
of construction, and to do all the work and to furnish all the materials necessary to perform and complete the
said contract within the time and as required in accordance with the requirements of the Department of
Transportation, and at the unit prices for the various items as listed on the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids.  The Department of Transportation may increase or decrease the amount of any item or
portion of the work as may be deemed necessary or expedient.  Any such increase or decrease in the quantity
for any item will not be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in
the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department
of Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be
forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute a
contract with necessary bond, when required, for the performance of said contract with the Department of
Transportation, under the conditions of this proposal, within twenty (20) days after date of official notice of
the award of the contract as provided in the requirement and specifications hereto attached; otherwise said
deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title 30, of the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices in this proposal have been arrived at independently without
collusion, consultation, communication, or Agreement with any other
bidder or with any competitor for the purpose of restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal
have not been knowingly disclosed and will not knowingly be disclosed by
the bidder, directly or indirectly, to any other bidder or competitor prior to
the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other
person, partnership, or corporation to submit or not to submit a proposal for
the purpose of restricting competition.

I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

(FAILURE TO ACKNOWLEDGE RECEIPT OF ALL ADDENDA WILL RESULT IN THE BID
BEING DECLARED NON-RESPONSIVE.)
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Sealed and dated this              day of                     in the year of our Lord two thousand and            
               ( 20     ).

   
Name of Bidder (Organization)

Corporate
Seal

By:
Authorized Signature

Attest  
Title

SWORN TO AND SUBSCRIBED BEFORE ME this         day of                  , 20      .

Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:                                                                           
                          of                                                 in the County of                          and State of                    
         as Principal, and                                                                                  of                                     in the
County of                    and State of                       as Surety, legally authorized to do business in the State of
Delaware ("State"), are held and firmly unto the State in the sum of                                                            
                                                        Dollars ($                      ), or             percent not to exceed                     
                                                                                   Dollars ($                        ) of amount of bid on Contract
No.  T201280102.01    , to be paid to the State for the use and benefit of its Department of Transportation
("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal
who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain
materiel and/or services within the State, shall be awarded this Contract, and if said Principal shall well and
truly enter into and execute this Contract as may be required by the terms of this Contract and approved by
the DelDOT, this Contract to be entered into within twenty days after the date of official notice of the award
thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be and
remain in full force and virtue.

Sealed with             seal and dated this            day of                     in the year of our Lord two thousand and
                           ( 20     ).

SEALED, AND DELIVERED IN THE
presence of
    

Name of Bidder (Organization)

Corporate
Seal

By:
Authorized Signature

Attest  
Title

   
Name of Surety

Witness: By:

   
Title
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