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COMMUNITY TRANSPORTATION FUND, NORTH 111, 2013

GENERAL CONTRACT PLAN NOTES

SECTION 100

1. THIS PROJECT IS TO BE CONSTRUCTED IN ACCORDANCE WITH THE DELAWARE DEPARTMENT OF
TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION DATED AUGUST
2001 AND THE DELAWARE DEPARTMENT OF TRANSPORTATION STANDARD CONSTRUCTION DETAILS,
DATED 2001 INCLUDING ALL REVISIONS UP TO THE DATE OF ADVERTISEMENT.

2. THE PURPOSE OF THIS CONTRACT I8 TO MAKE GENERAL IMPROVEMENTS TO ROADS AND/OR STREETS
WITHIN THE DISTRICT HEREIN SPECIFIED. DEPENDING ON FUND AVAILABILITY, THE DEPARTMENT
RESERVES THE RIGHT TO ADD OR DELETE LOCATIONS AND/OR QUANTITIES FOR THIS CONTRACT. SUCH
ADDITIONS OR DELETIONS SHALL NOT BE CAUSE FOR AN INCREASE OR DECREASE IN ANY CONTRACT
UNIT BID PRICES. NC ITEM PRICES AR TO BE RENEGOTIATED DUE TO EITHER AN INCREASE OR
DECREASE IN QUANTITY USAGE RESULTING FROM SAID ADDITIONS OR DELETIONS,

3. LOCATION LISTINGS INDICATE GENERAL LIMITS OF CONSTRUCTION, MAJOR TYPES OF
IMPROVEMENTS, AND ESTIMATED QUANTITIES. DURING THE BIDDING PERIOD, ANY QUESTIONS
PERTAINING TO LOCATIONS SHALL BE DIRECTED TO THE CONTRACT ADMINISTRATOR. AFTER THE
AWARD, SUCH QUESTIONS SHALL BE REFERRED TO THE APPROPRIATE DISTRICT ENGINEER OR HIS
REPRESENTATIVE.

4. THE CONTRACTOR SHALL SUBMIT THE REQUIRED COPIES OF A DETAILED PROGRESS SCHEDULE (PSC)
AS OUTLINED IN STANDARD SPECIFICATION 108.04 PRIOR TO OR AT THE PRECONSTRUCTION MEETING.
DETAILS SHALL INCLUDE A DESCRIPTION OF EACH WORK ACTIVITY, THE PLANNED DAYS OF WORK,
MULTIPLE CREWS OR SHIFTS, AND SCHEDULED WORKING HOURS. DURING THE CONTRACT, THE
CONTRACTOR SHALL SUBMIT TWO-WEEK. (OR AS REQUIRED) "LOOK AHEAD" SCHEDULES TO THE AREA
ENGINEER/ MANAGER NO LATER THAN NOON OF EACH THURSDAY. FAILURE TC COMPLY WILL RESULT
IN A SUSPENSION OF ALL CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED.

SECTION 400

5. THE COST OF CLIPPING BACK THE EDGES OF THE ROADWAY, SHOULDERS, AND THE FIRST 3' OF
UNPAVED DRIVEWAY ENTRANCES, PICKING UP AND DISPOSING OF WASTE AND EXCESS MATERIAL, AND
CLEANING THE EXISTING PAVEMENT PRIOR TG AN OVERLAY SHAILIL BE INCIDENTAL TO SECTION 401().
PREPARING UNPAVED DRIVEWAY ENTRANCES BEYOND THE FIRST 3' SHALL BE PAID UNDER THE
APPROPRIATE CONTRACT ITEMS: 202000 AND/OR 30200X. UNLESS SPECIFIED, OVERLAY WIDTHS SHALL
MATCH EXISTING WIDTHS.

SECTION 700

6. BUTT JOINTS SHALL BE CONSTRUCTED AT ALL INTERSECTING HOT MIX ROADS AND ANY OTHER
LOCATIONS AS DIRECTED BY THE ENGINEER. BUTT JOINTS AT RAILROAD CROSSINGS AND AT BRIDGE
OR DRAINAGE STRUCTURES NOT TO BE RESURFACED SHALL BE AS PER THE INCLUDED PLAN DETAIL.
BUTT JOINTS CUT PRIOR TO THE DAY OF THE PAVEMENT OVERLAY SHALL BE RAMPED WITH HOT MIX
TRM INCIDENTAL TO ITEM 761001 BUTT JOINT. ONLY HOT MIX WILL BE ALLOWED FOR THIS PURPOSE.
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COMMUNITY TRANSPORTATION FUND, NORTH I11, 2013

GENERAL CONTRACT PLAN NOTES

BUTT JOINTS, IN FULL MILL AREAS SHALL BE INCIDENTAL TO THE PAVEMENT MILLING ITEM. ALL HOT
MIX TRM SHALL BI: REMOVED PRIOR TO THE PAVING OPERATION.

7. MILLED MATERIAL, SHALL BECOME THE PROPERTY OF THE CONTRACTOR.

8. AFTER PAVEMENT MILLING, ALL RAISED EDGES OF MANHOLES, DRAINAGE INLETS, WATER VALVE
BOXES, ETC. SHALL BE RAMPED WITH HOT MIX TRM AT A 20:1 OR FLATTER SLOPE INCIDENTAL TO
PAVEMENT MILLING. ALL ADJUSTMENTS SHALL BE MADE NOT MORE THAN SEVEN (7) CALENDER DAYS
PRIOR TO THE PLACEMENT OF THE FINAL COURSE OF HOT-MIX PAVEMENT UNLESS OTHERWISE
DIRECTED BY THE ENGINEER. FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER
CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED, PAVEMENT MILLING OR COLD
PATCH MATERIAL WILL NOT BE ALLOWED FOR THIS PURPOSE. ALL HOT MIX TRM SHALL BE REMOVED
PRIOR TO THE PAVING OPERATIONS.

9. PAVING IS TO BE COMPLETED CURB TO CURB INCLUDING TURN LANES AND INTERSECTIONS WITHIN
SEVEN (7) CALENDER DAYS OF PAVEMENT MILLING FOR A PARTICULAR DAYS PAVEMENT MILLING
LOCATION. THIS RESTRICTION APPLIES TO EACH DAYS PAVEMENT MILLING OPERATION, NOT AN
ENTIRE PROJECT LOCATION. FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER
CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED.

10. THE CONTRACTCR SHALL TAKE CARE IN REMOVING PAVEMENT AROUND UTILITIES, BUTT JOINTS,
CURB EDGES, ETC., WHEN CLEANING AFTER A PAVEMENT MILLING OPERATION. CARE SHOULD BE
TAKEN SO AS NOT TC GOUGE OR DIG DEEPER THAN THE REQUIRED DEPTH. FAILURE TO DO SO WILL
RESULT IN THE CONTRACTOR PLACING LEVELING COURSES AT HIS OWN EXPENSE.

11. THE BASIS OF MEASURMENT AND PAYMENT FOR ITEM 760006 - PAVEMENT MILLING, 2" (50 mm)
DEPTH, SHALL INCLUDE AN AVERAGE OF THE MILLED DEPTH PER LOCATION FROM 1" {25 mum) TO 2.25"
(56 mm) (INCLUSIVE) FOR MEASUREMENT AND PAYMENT PURPOSES. PAYMENT FOR PAVEMENT MILLING
DEPTHS WHOSE AVERAGE IS GREATER THAN 2.25" (56 mm) SHALL BE NEGOTIATED BY THE ENGINEER.

12. DRAINAGE INLET GRATES ADJACENT TO THE ROAD, WITHIN THE PROJECT LIMITS, WHICH ARE NOT
TYPE 1 SHALL BE REPLACED. THE ACTUAL LOCATIONS, THE NEED FOR ANY GRATE MODIFICATIONS OR
FOR NEW FRAMES SHALL BE DETERMINED BY THE ENGINEER. ALL REPLACED GRATES/ FRAMES SHALL
BE DELIVERED TO THE NEAREST DISTRICT MAINTENANCE YARD WITH THE COST OF DELIVERY
INCIDENTAL TO 708060/708061 REPLACING CATCH BASIN GRATES/FRAMES. FINAL PAYMENT FOR.
REPLACED GREATES/ FRAMES SHALL NOT BE MADLE UNTIL RECEIPT OF DELIVERED MATERIALS IS
PRODUCED, SIGNED BY A DELDOT MAINTENANCE Y ARD SUPERVISOR.

13. EXCAVATION FOR THE REPLACEMENT OF P.C.C. CURBS, SIDEWALK OR VALLEY GUTTER SHALL BE
INCIDENTAIL TO THE PRICE BID FOR THESE RESPECTIVE ITEMS. EXCAVATED MATERIAL, NOT NEEDED
ON THE PROJECT, SHALL BECOME THE PROPERTY OF THE CONTRACTOR AND REMOVED FROM THE
PROJECT. IN THE CASE OF NEW SIDEWALK EXCAVATION WILL BE PAID TO THE WIDTH OF THE NEW
SIDEWALK UNDER ITEM 202000, ITEM 732004, TOPSOIL, SHALL BE USED AS BACKFILL MATERIAL FOR
CURB AND SIDEWALK WHEN SO DIRECTED BY THE ENGINEER. WHEN REPLACEMENT OF CURB AND
GUTTER HAS BEEN COMPLETED AND THE FORMS REMOVED AT EACH LOCATION OF THIS CONTRACT,
BACKFILLING SHALL BE DONE IMMEDIATELY. COMPLETE RESTORATION, TOPSOIL, SEEDING, AND
REMOVAL OF ALL MATERIALS FOR CURB & GUTTER OR SIDEWALK,; SEALING OF VALLEY GUTTERS AND
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COMMUNITY TRANSPORTATION FUND, NORTH 111, 2013

GENERAL CONTRACT PLAN NOTES

PARGING OF DRAINAGE INLETS, SHALL BE COMPLETED WITHIN SEVEN (7) CALENDER DAYS. FAILURE TO
COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME CHARGES
CONTINUING TO BE ASSESSED. TOPSOIL SHALL BE SCREENEDY/SIFTED SO AS NO MATERIAL GREATER
THAN .5" SHOULD BE PRESENT IN MATERIAL USED FOR BACKFILL.

14. AS DIRECTED BY THE ENGINEER, THE CONTRACTOR SHALL PARTIALLY SAW AND FILL WITH AN
APPROVED SEALER EXISTING CRACKED CURB AND/OR SIDEWALK. THIS WORK WILL BE INCIDENTAL TO
ITEM #762002 SAWCUT - CONCRETE FULL DEPTH.

15 PERTAINING TO PCC CURB REMOVAL & PATCHING, SAWCUTTING IS TO BE PERFORMED PRIOR TO THE
REMOVAL OF HOT MIX UNLESS APPROVAL IS GIVEN BY THE ENGINEERS REPRESENTATIVE.

16. AT EACH LOCATION, THE CONTRACTOR SHALL NOTE ALL EXISTING PAVEMENT MARKINGS AND
SUBMIT A DRAWING WHICH DEPICTS THE STRIPING PATTERN TO THE DEPARTMENT PRIOR TO THE
START OF ANY WORK AT THE LLOCATION,

THE CONTRACTOR WILL BE RESPONSIBLE TO CORRECT ANY ERRONEQUS MARKINGS IMMEDIATELY.
FAILURE TO COMPLY WILL RESULT IN SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME
CHARGES CONTINUING TO BE ASSESSED, FINAL PAVEMENT MARKINGS SHALL CONFORM TO ALL
EXISTING PATTERNS AND SHALL BE PLACED WITHIN FIVE (5) CALENDER DAYS (MAXIMUM) AFTER
PLACEMENT OF THE FINAL COURSE OF HOT MIX. IF THE CONTRACTOR FAILS TO DOCUMENT THE
EXISTING PAVEMENT MARKINGS IN AN ACCEPTABLE MANNER, HE SHALL BE REQUIRED TO PROVIDE AT
HIS OWN EXPENSE, A NEW PAVEMENT MARKING PLAN SIGNED AND SEALED BY A PROFESSIONAL
ENGINEER REGISTERED IN THE STATE OF DELAWARE,

AT THE END OF EACH DAYS OPERATION AND BEFORE TRAFFIC IS RETURNED TO UNRESTRICTED
ROADWAY USE, TEMPORARY MARKINGS SHALL BE UTILIZED AT LOCATIONS THAT REQUIRE
PERMANENT MARKING, WHEN:

A. EXISTING PAVEMENT IS MILLED AND HOT MIX WILL NOT BE PLACED THE SAME DAY;
B. MORE THAN A SINGLE COURSE OF HOT MIX IS TO BE PLACED
C. PERMANENT ROADWAY STRIPING CANNOT BE PLACED ON THE SAME DAY AS THE PLACEMENT OF

THE FINAL COURSE OF HOTMIX.

TEMPORARY PAVEMENT STRIPING MUST MATCH PERMANENT PAVEMENT STRIPING IN ALL REGARDS.
TEMPORARY PAVEMENT MARKINGS SHALL BE PAID AT THE APPLICABLE CONTRACT UNIT PRICE. THE
CONTRACTOR IS RESPONSIBLE FOR MAINTAINING THE TEMPORARY MARKINGS IN GOOD CONDITION
SUCH THAT THE PAVEMENT IS PROPERLY DELINEATED AT ALL TIMES. ANY REFRESHING OF THE
TEMPORARY MARKINGS WILL BE AT THE CONTRACTOR’S EXPENSE.

PLACEMENT OF TEMPORARY MARKINGS SHAILL RECEIVE PRIOR APPROVAL FROM THE ENGINEER.
PAYMENT FOR TEMPORARY PAVEMENT MARKING SHALL BE MADE AT THE UNIT PRICE BID FOR ITEM
748(xxx) - TEMPORARY MARKINGS, FOR CONDITIONS A B & C LISTED ABOVE.

17. THE CONTRACTOR, WITH THE ENGINEER, SHALL INVENTORY ALL SIGNS ON ALL ROADS SUBIJECT TO
IMPROVEMENTS. NECESSARY SIGNS SHALL BE MAINTAINED IN OPERATION DURING CONSTRUCTION
AND ANY OTHER SIGNS SHALL BE PROPERLY STORED WITH THE CONTRACTOR, WHO SHALL BE
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GENERAL CONTRACT PLAN NOTES

RESPONSIBLE FOR LOSS OR DAMAGE. IMMEDIATELY PRIOR TO FINAL INSPECTION, THE CONTRACTOR
AND ENGINEER SHALL AGAIN INVENTORY THE TRAFFIC SIGNS AND ACCOUNT FOR ANY LOST OR
DAMAGED SIGNS. LOST OR DAMAGED SIGNS, AT THE DISCRETION OF THE ENGINEER SHALL BE
REPLACED IN KIND AT THE CONTRACTORS EXPENSE.

18. THE CONTRACTOR SHALL PROVIDE RESIDENTS WITH 24 HR. PRIOR WRITTEN NOTICE FOR ALL PHASES
OF CONTRACT WORK INCLUDING BUT NOT LIMITED TO: SAWCUTTING FOR P.C.C. OPERATIONS, P.C.C.
REMOVAL AND REPLACEMENT, PAVEMENT MILLING, AND PAVING. THiS NOTICE SHALL BE GIVEN TO
ALL RESIDENTS WHOSE PROPERTY IS ADJACENT TO THE STREET ON WHICH WORK IS TO BE
PERFORMED. FAHLURE TO GIVE PROPER NOTICE WILL RESULT IN A SUSPENSION OF WORK REQUIRING
NOTICE, UNTIL PROPER NOTICE IS PROVIDED.

19. BEFORE THE START OF A DAYS PAVEMENT MILLING OR PAVING OPERATIONS AND WHERE THERE IS
EXISTING STRIPING, THE CONTRACTOR SHALL BE REQUIRED TO PROVIDE PROOF THAT ENOUGH
MATERIAL OF AN APPROVED ALTERNATIVE STRIPING METHOD IS ON HAND AT THE SITE TO ENSURE
STRIPING IS COMPLETE BEFORE TRAFFIC IS RETURNED TO THE ROADWAY.

20. LANE CLOSURES ON NUMBERED MAINTENANCE ROADS ARE PERMITTED ONLY BETWEEN THE HOURS
OF 9:00 AM AND 3:00 PM.

21. BEFORE WORK 1S DONE AT ANY LOCATION, THE APPROPRIATE DISTRICT SAFETY OFFICER MUST
APPROVE THE MOT FOR THAT LOCATION. ANY ANTICIPATED IMPACT TO TRAFFIC SIGNALS MUST BE
REVIEWED BY THE DELDOT TRAFFIC SECTION PRIOR TO CONSTRUCTION. THEY CAN BE CONTACTED AT
302-659-4060.

22. ANY ERRONEOUS MARKING WILL NOT BE PAID FOR AND SHALL BE CORRECTED IMMEDIATELY AT
THE CONTRACTORS EXPENSE. ERRONEOUS MARKINGS OR SHADOWS THAT EXCEED ONE (1) INCH IN
WIDTH SHALL BE REMOVED BY EITHER SAND OR WATER BLASTING. NO OTHER REMOVAL METHODS

WILL BE ALLOWED.

23. THE CONTRACTOR SHALL SUBMIT A TRAFFIC CONTROL PLAN, INCLUDING THE NECESSARY NCHRP
350 CERTIFICATIONS or the Manual for Assessing Safety Hardware (MASH) FOR ALL DEVICES THAT WILL BE
UTILIZED, FOR EACH LOCATION BEFORE THE START OF THE PRE-CONSTRUCTION MEETING. WRITTEN
APPROVAL MUST BE RECEIVED BEFORE THE START OF WORK AT EACH AND EVERY LOCATION.

24. ALL TRAFFIC CONTROL DEVICES SHALL BE IN NEW OR REFURBISHED CONDITION AND SHALL BE IN
COMPLIANCE WITH THE NCHRP 350 or the Manual for Assessing Safety Hardware (MASH) . THE DEVICES SHALL
BE APROVED BY THE SATETY SECTION PRIOR TC USE AND SHALIL BE MAINTAINED IN GOOD CONDITION
FOR THE DURATION OF THE CONTRACT.

OPEN END SPECIFIC PROJECT NOTES

25. NO UTILITY RELOCATION INVOLVEMENT IS ANTICIPATED. SHOULD ANY

CONFLICTS BE ENCOUNTERED DURING CONSTRUCTION REQUIRING ADJUSTMENT AND/OR
RELOCATION OF THE AGENCIES® EXISTING FACILITIES, THE NECESSARY RELOCATION
WORK SHALL BE ACCOMPLISHED BY THE RESPECTIVE AGENCIES’ FORCES, AS DIRECTED BY
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COMMUNITY TRANSPORTATION FUND, NORTH 111, 2013

GENERAL CONTRACT PLAN NOTES

THE DISTRICT ENGINEER. ANY ADJUSTMENTS AND/OR RELOCATIONS OF MUNICIPALLY
OWNED FACILITIES SHALL BE DONE BY THE STATE’S CONTRACTOR IN ACCORDANCE WITH
THE RESPECTIVE AGENCIES’ STANDARD SPECIFICATIONS AS DIRECTED BY THE DISTRICT
ENGINEER.

26. NO ENVIRONMENTAL PERMITS ARE REQUIRED FOR THIS WORK PROVIDED NO
JURISDICTIONAL WETLANDS OR WATERS ARE IMPACTED. IF THERE IS ANY QUESTION AS
TO WHETHER OR NOT A WATER OR WETLAND IS JURISDICTIONAL, CONTACT THE DEL DOT
ENVIRONMENTAL SECTION AT 302-760-2264.

27. 1T IS ANTICIPATED THAT ALL WORK WILL OCCUR WITHIN DELDOT’S EXISTING
RIGHT OF WAY OR EASEMENT AREAS. SHOULD THE NEED OCCUR TO TRESPASS ONTO
PRIVATE PROPERTY; IT WILL BE THE RESPONSIBILITY OF THE PROJECT MANAGER TO
SECURE SUCH TRESPASS NEEDS.

28. 1T IS ANTICIPATED THAT ALL WORK WILL OCCUR WITHIN DELDOT'S RIGHT OF

WAY. SHOULD THE NEED OCCUR TO TRESPASS ONTO RAILROAD PROPERTY, INCLUDING THE
HIGHWAY-RAIL CROSSING; IT WILL BE THE RESPONSIBILITY OF THE PROJECT MANAGER

TO CONTACT THE RAILROAD CHIEF ENGINEER AND OBTAIN WRITTEN AUTHORIZATION
BEFORE ENTERING,.

29. THE PROJECT MANAGER SHALL BE RESPONSIBLE FOR COORDINATING WITH THE

TRAFFIC SECTION RELATING TO ANY IMPACTS TO TRAFFIC SECTION FACILITIES

(INCLUDING BUT NOT LIMITED TO TRAFFIC LOOPS, JUNCTION WELLS ETC.} AT LEAST 4
WEEKS IN ADVANCE OF THE START OF THE ACTIVITY. PRIOR TO INITIATING ANY WORK

ON THIS CONTRACT (OR SITES), THE PROJECT MANAGER SHALL BE RESPONSIBLE FOR
PREPARING AND SUBMITTING FOR APPROVAL OF THE SAFETY SECTION, A MAINTENANCE OF
TRAFFIC PLAN. SUFFICIENT TIME SHALL BE PROVIDED FOR THE REVIEW AND APPROVAL

OF THE PLAN. THE MAINTENANCE OF TRAFFIC PLAN SHALL INCLUDE PROPOSED TIME
RESTRICTIONS ON THE CLOSURE OF TRAVEL LANES SUBJECT TO THE APPROVAL OF THE

SAFETY SECTION.

30. THE PROJECT MANAGER IS RESPONSIBLE FOR ENSURING ANY REQUIRED
DOCUMENTS AND ANALYSIS AS PART OF THE ADOPTED WORK ZONE SAFETY AND MOBILITY
PROCEDURES AND GUIDELINES HAS BEEN COMPLETED PRIOR TC ANY WORK STARTING ON

THIS CONTRACT.

31. THE DEPARTMENT RESERVES THE RIGHT TO REQUEST AN EXTENSION OF THIS CONTRACT, WITH
THE AGREEMENT OF THE CONTRACTOR, AT THE CURRENT CONTRACT PRICES.

32. THE WORK WILL BE SCHEDULED VIA JOB ORDERS FROM THE DISTRICT. WORK SITES WILL VARY IN
SIZE. THE JOB ORDERS WILL INDICATE THE WORK TO BE PERFORMED AT EACH LOCATION.
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7o §(1.5m) OR MATCH EXISTING o
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" PORTLAND CEMENT CONCRETE 4 (100mwm} OR 6°¢150mm)"

BACKFILL WITH TOPSOIL " GRADED AGGREGATE BASE COURSE, TYPE 8 4*(100mm) OR 6* (150mm)*

P.C.L. SIDEWALK
NTS
*NOTE: 6" (150mm) CONCRETE OVER 6 150mim) GRADED AGGRESATE T0 BE USED FOR DRIVEWAY PLACEMENT

NOTE: ALL EDGES T0 BE SAWCUT. GUYTING BY USE OF AR
HAMMERS MAY BE SUBSTITUTED FOR SAWCUTING IF THE AREA

15 70 BE OVERLAID UNDER THE SAME CONTRACGT.

THIS DETAIL SHALL BE USED FOR ALL HOT-MIX PATCHES UNLESS
OTHERWISE SHOWN ON THE: PLANS.

1N AREAS WHERE NOHOT WIX QVERLAY IS PROPOSED, PLACE

2 (S0mm) HOT MIX TYPE C PATCHING OVER 67 {150mm) BCBC HOY MIX

PATCHING.

FORHOT MIX PATCHING, PARTIAL DEPTH, REMOVE EXISTING HOT MIX e SAWGUT

T0 DEPTH OF EXISTING AGGREGATE DASE. REPLACE WITH HOT MIX

TYPE C PATCHING - LEVEL OF EXISTING
\PAVEMENT

e 6 (1500M) BCBC HOTMX
PATCHING (1 LIFTH

HOT-MIX PATCH DETAIL
NT.S.
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REMOVE AND DISPOSE OF EXISTING FRAME AND COVER AS DIRECTED
8Y CWNER IF NOT UTILIZED 1N THE ADJUSTMENT.

PLACE NEW OR EXISTING FRAME AND COVER (AS REQUIRED).

T CORRECT ELEVATION, RECOLLAR AND PLACE HOT MIX PATCH.
NEW FRAME AND COVER (IF REQUIRED) TO BE PROVIDED BY QUNER.

- REMOVE HOT MIX AND CONCRETE COLLAR
FROM ARQUND MANHOLE

(} 12" i

|‘ {360 mm) ) |

IF REQUIRED, PLACE CONTINUOUS - T
SPLIT BRICK TO ADJUST FRAME &
TO EXISTING GRADE s
j oo ALL JOINTS IN ADJUSTED BRICKWORK
R SHALL BE COMPLETELY FILLED WITH
CEMENT MORTAR.

ADJUSTING AND REPAIRING MANHOLE
NTS.

NOTE: MANHOLES IN CONCRETE ROADWAYS SHALL BE SAWCUT FULL DEPTH TO THE SPECIFIED DIMENSION
PRIOR TOANY ADJUSTMENT BEING MADE. THE SAWCUTTING SHALL BE INCIDENTAL TO ITEM 710002,
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WITH BACKER ROD

| T
- :

SILICONE SFAL - ""}E‘*%“ 3

%" DIA X 16" EROXY DUMMY JOINT
COAYED DOWEL 20 0.,
CONSTRUCTION JOINT
CURB FLOW LINE [T¥P} ~poee
—-(SEE NOTE 3}
e s
SEE NOTE 2 %
o]
-
o
B
=
s 2
#" CORK e ¥ CORK
EXPANSION EAPANSION

MATERIAL MATERIAL

FLOW LINE

et —
[SEE NOTE 4)
6" K 12" WE x WE WIRE PLAN
MESH REINFORCEMENT
NOYES:
1), EXCAVATION FOR AREA IN FRONT OF CURE WILL BE INCINENTAL TG
FTEM 701004,

2} TRANSITION VALLEY GUTTERS TO TURB & GUTTER USING A §-0" RADIUS

UNTIL REACHENG A FISLL GUTTER WIDTH,
3} MAINTAIN CURB & GUYER FLOW LINE SLOPE THROUGHOUT VALLEY GUTTER

LIMITS,
4). VALLEY GUTTER FLOW LINE AND DEPTH 15 DETERMIINED USING A STRAIGHT

Wi LINE STARTING AT THE LEADING CURB & GUTTER FLOW LINE GRADE AND
USRS, ./ £ S ENDING AT THE TRAILING CURB & GUTTER FLOW LINE GRADE.
W 5). TYPICAL VALLEY GUTTER WIDTH IS 80", SMALLER WIDTHS OF 4'-0" AND
1 60" CAN BE USEL WITH PRIOR APPROVAL BY THE ENGINEER IN THE FIELD.
SECTION A-A

B.CLC VAULY GUTTER
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EDGE OF

PAVEMENT | ¢ 3¢

e TOPSOiL. i
+

COMPAGTED FILL
OB IN S1TU MATERIAL

CONCRETE PAVEMENTS
N. T. S,

EOGE QF
PAVEMENT e

l
o, TOPSOU

FINAL_OVERLAY — COMPACTED FILL

¥1 174" EXISTING OR
NEW PAVEMENT OR IN SITU MATERIAL

BITUMINOUS CONCRETE PAVEMENTS AND OVERLAYS
N. T. S,

SAFETY EDGE DETAIL
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Existing Curb

_”_1 | & r___ g A
n B
1 01 I O /SR Nru MO i
Byisting Curly e 12 inches ~ 1oinch
PLAN VIEW wiite markings
M‘ I‘-mm.p WL
o Molo
F Specd Hump (W17-1
10" 2 Pécc Notg
e -+
LET o
Li’ pod / Eirirting Rondway
R ; = =
&1 \ Apply Tack Cont { RT} 2
Iz . ‘
Varios Varics
Saw ool and 2" Teper Mill {
SECTION BB
TVe2]d
Bxisting Roadway Apply Tatk Coat
o
e ) EN k. tn [ B
l on - o} oy - o 1
I 10" (TYP. e o mr
o' &'
Saw ot and 2% Taper Mill SHCTION AxA.
TV

11\20‘1"13

i‘\.LL SIGNING AND STRIPING SHALL CONBORM

TO THE LATAST EDIFION QF THE DI MUTCD.

TYPICAL SPEED HUMP
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g
s
§ o MMToRQVERAY SRR
~ - SAWGUT 4 { l SAWCU J

I [ . %a & g'
g g g
LEGEND LEGEND “'
ESESSEE rrorosen overiAY S ﬂ‘;‘;’;‘:ﬁ’;ﬂ;ﬁﬁf WHROTOMEL AND
FITT7TA EKSTING PAVEMENT V777777 EXISTING PAVEMENY (YO REMAN)
PNERLADLA  EXISTING PAVEMENT TO 5 REMOVED
BUTT JOINT HOT MIX JOINT
FOR QVERLAY SECTION® FOR FULL WIDTH MILL SECTION'

PAYMENT UNOER ITEM FE100( PAYMBENT INCIDENTAL TO ITEM TEOXXX, MILLING

HOT MIX JOINT DETAIL

NOTE: THE FOLLOWING LENGTHS ARE BASED ON THE POSTED SPEED OF THE ROADWAY!
LESE YHAN SOMPH v 20 FT'PER 17 OF QVERIAY DEPTH
EQUAL TC OR GREATER THAN 30 MPAH v 30 £T PER (' OF QVERLAY DEPTH
AT STOP SIONS v 15 FT PER 1" OF OVCRLAY DEPTH
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LOCATION 1

LENGTH

VARIOUS

GENERAL IMPROVEMENTS

DEPENDENT ON LOCATION

OPEN END ESTIMATE - OPEN END VARIOUS LOCATIONS FROM VARIOUS TO

COMMENTS:
MATERIAL ESTIMATE FOR LOCATION 1

202000 EXCAVATION AND EMBANKMENT 60.00 C.Y.
302007 GRADED AGGREGATE BASE COURSE, TYPE B 300,00 C.Y,
302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING 150.00 C.Y.
401511 REMOVE AND CONSTRUCT SPEED HUMP 220.00 L.F.
401520 PAVING SURCHARGE, ZONE 1 1,000.00 TON
401521 PAVING SURCHARGE, ZONE 2 1,000.00 TON
401522 PAVING SURCHARGE, ZONE 3 1,000.00 TON
401524 PAVING SURCHARGE, ZONE & 1,000.00 TON
401525 PAVING SURCHARGE, ZONE 6 1,000.00 TON
401526 PAVING SURCHARGE, ZONE 7 1,000.00 TON
401527 PAVING SURCHARGE, ZONE 8 1,000.00 TON
401528 PAVING SURCHARGE, ZONE 9 1,000.00 TON
401800 WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE) 7,000.00 TON
401809 WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22 250.00 TON
401819 WRMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22 250.00 TON
401821 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING 500.00 TON
406001 HOT-MIX PATCHING 4,000.00 SY-IN
612020 REINFORCED CONCRETE PIPE, 12", CLASS IV 40.00 L.F,
612021 REINFORCED CONCRETE PIPE, 15", CLASS IV 40.00 L.F.
612022 REINFORCED CONCRETE PIPE, 18", CLASS IV 40.00 L.F.
612519 CORRUGATED POLYETHYLENE PIPE, TYPE C, 15" 100.00 L.F.
617002 REINFORCED CONCRETE FLARED END SECTION, 15" 1.00 EACH
701004 PORTLAND CEMENT CONCRETE VALLEY GUTTER, 8" 100.00 S.Y.
701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 250.00 L.F.
701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2 30.00 L.F.
701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8 300,00 L.F.

INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 2 5,600.00 L.F.

701021
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LOCATION 1 OPEN END ESTIMATE - OPEN END VARIOUS LOCATIONS FROM VARIOUS TO
VARIOUS
LENGTH
GENERAL IMPROVEMENTS
DEPENDENT ON LOCATION
COMMENTS:
MATERIAL ESTIMATE FOR LOCATION 1
701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8 200.00 L.F.
705001 P.C.C. SIDEWALK, 4" 1,400.00 S.F,
705002 P.C.C. SIDEWALK, 6" 2,800.00 S.F.
705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM 500.00 S.F.
705008 CURB RAMP, TYPE 1 390.00 S.F.
705009 CURB RAMP, TYPE 2, 3, AND/OR 4 10,000.00 S.F.
708050 DRAINAGE INLET, 34" X 18" 5.00 EACH
708051 DRAINAGE INLET, 34" X 24" 3.00 EACH
708060 REPLACE DRAINAGE INLET GRATE(S) 20.00 EACH
708061 REPLACE DRAINAGE INLET FRAME(S) 10.00 EACH
708585 JUNCTION BOX, 48" X 30" 1.00 EACH
710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET 30.00 EACH
710002 ADJUSTING AND REPAIRING EXISTING MANHOLE 75.00 EACH
712005 RIPRAP, R-4 10.00 8.Y.
713003 GEOTEXTILES, RIPRAP 10.00 S.Y.
714003 EHTCHING 200.00 L.F.
715001 PERFORATED PIPE UNDERDRAINS, 6" 300.00 L.F,
718000 ROOF DRAINS 70.00 L.F.
727502 ADJUSTING EXISTING MONUMENT BOX 3.00 EACH
732004 TOPSOIL (TON} 300.00 TON
734016 PERMANENT GRASS SEEDING, SUBDIVISION 1,000.00 8.Y.
743003 ARROWPANELS, TYPEC 5.00 EA-DY
743009 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE | 5.00 EA-DY
743050 " FLAGGER, NEW CASTLE COUNTY, STATE 1,800.00 HOUR
743062 ** FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME 250,060 HOUR
746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE 200.00 L.F.
PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC 225.00 S.F.

748015
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LOCATION 1 OPEN END ESTIMATE - OPEN END VARIOUS LOCATIONS FROM VARIOUS TO
VARIOUS
LENGTH
GENERAL IMPROVEMENTS
DEPENDENT ON LOCATION

COMMENTS:

MATERIAL ESTIMATE FOR LOCATION 1

748019 TEMPORARY MARKINGS, PAINT, 4" 1,400.00 L.F,
748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5° 1,400.00 L.F.
7650000 ADJUST WATER VALVE BOXES 5.00 EACH
758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. 2,000.00 8.Y.
760000 PAVEMENT - MILLING, HOT-MIX 15,000.00 SY-IN
760006 PAVEMENT - MILLING, HOT-MIX, 2" DEPTH 70,000.00 S.Y.
760502 PAVEMENT MILLING, TAPER CUT 600.00 SY-IN
761001 BUTT JOINTS, HOT MIX 500.00 S.Y.
762001 SAW CUTTING, HOT MiIX 7,000.00 L.F.
762002 SAW CUTTING, CONCRETE, FULL DEPTH 1,000.00 L.F.
763544 ROAD LOCATION MOBILIZATION, ZONE 1 5.00 EACH
763545 ROAD LOCATION MOBILIZATION, ZONE 2 5.00 EACH
763546 ROAD LOCATION MOBILIZATION, ZONE 3 5.00 EACH
763548 ROAD LOCATION MOBILIZATION, ZONE 5 5.00 EACH
763549 ROAD LOCATION MOBILIZATION, ZONE 6 5.00 EACH
763550 ROAD LOCATION MOBILIZATION, ZONE 7 5.00 EACH
763551 ROAD LOCATION MOBILIZATION, ZONE 8 5.00 EACH
763552 ROAD LOCATION MOBILIZATION, ZONE 9 5.00 EACH

*# DENOTES FIXED PRICE ITEM



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT: T201303103 PAGE 24 OF 26
CANAL COMMUNITY TRANSPORTATION FUND, NORTH 111, 2013
CONTRACT QUANTITIES SUMMARY SHEET
202000  EXCAVATION AND EMBANKMENT 60.00 C.Y.
302007  GRADED AGGREGATE BASE COURSE, TYPE B 300.00 C.Y.
302008  GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING 150.00 C.Y.
401511  REMOVE AND CONSTRUCT SPEED HUMP 220.00 L.F.
401520  PAVING SURCHARGE, ZONE 1 1,000.00 TON
401521  PAVING SURCHARGE, ZONE 2 1,000.00 TON
401522  PAVING SURCHARGE, ZONE 3 1,000.00 TON
401524  PAVING SURCHARGE, ZONE 5§ 1,000.00 TON
401525  PAVING SURCHARGE, ZONE 6 1,000.00 TON
401526  PAVING SURCHARGE, ZONE 7 1,000.00 TON
401527  PAVING SURCHARGE, ZONE 8 1,000.00 TON
401528  PAVING SURCHARGE, ZONE 9 1,000.00 TON
401800  WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE) 7,000.00 TON
401809  WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22 250.00 TON
401819  WMA, SUPERFAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-22 250.00 TON
401821  WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING 500.00 TON
406001  HOT-MIX PATCHING 4,000.00 SY-IN
612020  REINFORCED CONCRETE PIPE, 12", CLASS IV 40.00 L.F,
612021  REINFORCED CONCRETE PIPE, 15", CLASS IV 40.00 L.F.
612022  REINFORCED CONCRETE PIPE, 18", CLASS WV 40.00 L.F.
612519  CORRUGATED POLYETHYLENE PIPE, TYPE C, 15" 100.00 L.F.
617002  REINFORCED CONCRETE FLARED END SECTION, 15" 1.00 EACH
701004  PORTLAND CEMENT CONCRETE VALLEY GUTTER, 8" 100.00 S.Y.
701010  PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 250.00 L.F,
701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2 30,00 L.F.
701020  INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8 300,00 L.F,
701021  INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 2 5,600.00 L.F.
INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8 200.00 L.F.

701022
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705001  P.C.C. SIDEWALK, 4" 1,400.00 S.F.
705002  P.C.C. SIDEWALK, 6" 2,800.00 S.F.
705007  SIDEWALK SURFACE DETECTABLE WARNING SYSTEM 500.00 S.F.
705008  CURB RAMP, TYPE 1 390.00 S.F.
705009  CURB RAMP, TYPE 2, 3, AND/OR 4 10,000.00 S.F,
708050  DRAINAGE INLET, 34" X 18" 5.00 EACH
708051  DRAINAGE INLET, 34" X 24" 3.00 EACH
708060  REPLACE DRAINAGE INLET GRATE(S) 20.00 EACH
708061  REPLACE DRAINAGE INLET FRAME(S) 10.00 EACH
708585  JUNCTION BOX, 48" X 30" 1.00 EACH
710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET 30.00 EACH
710002  ADJUSTING AND REPAIRING EXISTING MANHOLE 75.00 EACH
712005  RIPRAP, R-4 10.00 8.Y.
713003  GEOTEXTILES, RIPRAP 10.00 S.Y.
714003  DITCHING 200.00 L.F.
715001  PERFORATED PIPE UNDERDRAINS, 6" 300.00 L.F.
718000  ROOF DRAINS 70.00 L.F.
727502  ADJUSTING EXISTING MONUMENT BOX 3.00 EACH
732004  TOPSOIL (TON) 300.00 TON
734016  PERMANENT GRASS SEEDING, SUBDIVISION 1,000.00 S.Y.
743003  ARROWPANELS, TYPE C 5.00 EA-DY
743008  FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE | 5.00 EA-DY
743050  ** FLAGGER, NEW CASTLE COUNTY, STATE 1,800.00 HOUR
743062  ** FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME 250.00 HOUR
746774  SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE 200.00 L.F.
748015  PERMANENT PAVEMENT STRIPING, SYMBOL/ILEGEND ALKYD-THERMOPLAST IC 225.00 S.F.
748019  TEMPORARY MARKINGS, PAINT, 4" 1,400.00 L.F.
PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5" 1,400.00 L.F.

748548
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750000
758000
760000
760006
760502
761001
762001
762002
763000
763544
763545
763546
763548
763549
763550
763551
763552

763643

CONTRACT QUANTITIES SUMMARY SHEET

ADJUST WATER VALVE BOXES

REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC.
PAVEMENT - MILLING, HOT-MIX
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH
PAVEMENT MILLING, TAPER CUT

BUTT JOINTS, HOT MIX

SAW CUTTING, HOT MIX

SAW CUTTING, CONCRETE, FULL DEPTH
INITIAL EXPENSE

ROAD LOCATION MOBILIZATION, ZONE 1
ROAD LOCATION MOBILIZATION, ZONE 2
ROAD LOCATION MOBILIZATION, ZONE 3
ROAD LOCATION MOBILIZATION, ZONE 5
ROAD LLOCATION MOBILIZATION, ZONE 6
ROAD LOCATION MOBILIZATION, ZONE 7
ROAD LOCATION MOBILIZATION, ZONE 8
ROAD LOCATION MOBILIZATION, ZONE 9

MAINTENANCE OF TRAFFIC, ALL INCLUSIVE

** DENOTES FIXED PRICE ITEM

5.00 EACH
2,000.00 8.Y,
15,000.00 SY-IN

70,000.00 5.Y.
600.00 SY-IN
500.00 S.Y.

7,000.00 L.F.

1,000.00 L..F.
LUMP SUM
5.00 EACH
5.00 EACH
5.00 EACH
5.00 EACH
5.00 EACH
§.00 EACH
5.00 EACH
5.00 EACH

LUMP SUM





