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GENERAL CONTRACT PLAN NOTES 

SECTION 100 
 
1. THIS PROJECT IS TO BE CONSTRUCTED IN ACCORDANCE WITH THE DELAWARE DEPARTMENT OF 
TRANSPORTATION STANDARD SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION DATED AUGUST 2001 
AND THE DELAWARE DEPARTMENT OF TRANSPORTATION STANDARD CONSTRUCTION DETAILS, DATED 2001 
INCLUDING ALL REVISIONS UP TO THE DATE OF ADVERTISEMENT. 
 
2. THE PURPOSE OF THIS CONTRACT IS TO MAKE GENERAL IMPROVEMENTS TO ROADS AND/OR STREETS WITHIN 
THE DISTRICT HEREIN SPECIFIED. DEPENDING ON FUND AVAILABILITY, THE DEPARTMENT RESERVES THE 
RIGHT TO ADD OR DELETE LOCATIONS AND/OR QUANTITIES FOR THIS CONTRACT. SUCH ADDITIONS OR 
DELETIONS SHALL NOT BE CAUSE FOR AN INCREASE OR DECREASE IN ANY CONTRACT UNIT BID PRICES. NO 
ITEM PRICES ARE TO BE RENEGOTIATED DUE TO EITHER AN INCREASE OR DECREASE IN QUANTITY USAGE 
RESULTING FROM SAID ADDITIONS OR DELETIONS. 
 
3. LOCATION LISTINGS INDICATE GENERAL LIMITS OF CONSTRUCTION, MAJOR TYPES OF IMPROVEMENTS, AND 
ESTIMATED QUANTITIES. DURING THE BIDDING PERIOD, ANY QUESTIONS PERTAINING TO LOCATIONS SHALL BE 
DIRECTED TO THE CONTRACT ADMINISTRATOR. AFTER THE AWARD, SUCH QUESTIONS SHALL BE REFERRED TO 
THE APPROPRIATE DISTRICT ENGINEER OR HIS REPRESENTATIVE. 
 
PROSECUTION AND PROGRESS OF WORK: 

4. WORK TO BE PERFORMED UNDER THIS CONTRACT SHALL BE GENERATED THROUGH JOB ORDERS ISSUED TO 
THE CONTRACTOR BY THE DEPARTMENT’S PROJECT MANAGER. JOB ORDERS WILL BE ASSEMBLED TO ALLOW 
THE MOST EFFICIENT ALLOCATION OF THE CONTRACTOR’S WORK FORCE AS THE SITUATION ALLOWS. 

EACH JOB ORDER ISSUED WILL HAVE CLEAR “START BY” DATE AND TIME ALLOCATED TO COMPLETE SAID JOB 
ORDER. FAILURE TO COMPLETE A JOB ORDER IN THE SPECIFIED TIME SHALL CONSTITUTE “FAILURE TO PURSE 
THE WORK” AND SUBJECTS THE CONTRACTOR TO LIQUIDATED DAMAGES AS OUTLINED IN SUBSECTION 108.08 
OF THE STANDARD SPECIFICATIONS. 

EACH JOB ORDER IS TO BE COMPLETED WITHIN THE SPECIFIED TIME. ADDITIONAL ITEMS AND/OR WORKING 
DAYS MAY BE ADDED TO ANY JOB ORDER AS NEEDED AT THE DISCRETION OF THE ENGINEER. IF THE WORK ON 
A SPECIFIED JOB ORDER IS NOT COMPLETED WITHIN THE ALLOCATED TIME, LIQUIDATED DAMAGES WILL BE 
ASSESSED IN ACCORDANCE WITH SUBSECTION 108.09 OF THE STANDARD SPECIFICATIONS BASED ON THE 
TOTAL VALUE OF THAT PARTICULAR JOB ORDER. 

UPSET LIMIT: 

5. DEPENDING ON FUND AVAILABILITY, THE DEPARTMENT RESERVES THE RIGHT TO INCREASE OR DECREASE 
THE QUANTITIES OF THE ITEMS SPECIFIED IN THIS CONTRACT. SUCH ADDITIONS OR DELETIONS SHALL NOT BE 
CAUSE FOR AN INCREASE OR DECREASE IN ANY CONTRACT UNIT BID PRICES. THE TOTAL CONTRACT VALUE, 
WITH ALL ADDITIONAL WORK IF ADDED, SHALL NOT EXCEED 150 PERCENT OF THE ORIGNAL CONTRACT 
VALUE.   

 

 
6. UPON RECEIPT OF EACH JOB ORDER, THE CONTRACTOR SHALL SUBMIT THE REQUIRED COPIES OF A 
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GENERAL CONTRACT PLAN NOTES 

DETAILED PROGRESS SCHEDULE (PSC) AS OUTLINED IN STANDARD SPECIFICATION 108.04. DETAILS SHALL 
INCLUDE A DESCRIPTION OF EACH WORK ACTIVITY, THE PLANNED DAYS OF WORK, MULITPLE CREWS OR 
SHIFTS, AND SCHEDULED WORKING HOURS. DURING THE CONTRACT, THE CONTRACTOR SHALL SUBMIT TWO-
WEEK (OR AS REQUIRED) “LOOK AHEAD” SCHEDULES TO THE AREA ENGINEER/MANAGER NO LATER THAN 
NOON OF EACH THURSDAY. FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL CONTRACT WORK 
WITH TIME CHARGES CONTINUING TO BE ASSESSED. 
 
 
SECTION 400 
 
7. THE COST OF CLIPPING BACK THE EDGES OF THE ROADWAY, SHOULDERS, AND THE FIRST 3' OF UNPAVED 
DRIVEWAY ENTRANCES, PICKING UP AND DISPOSING OF WASTE AND EXCESS MATERIAL, AND CLEANING THE 
EXISTING PAVEMENT PRIOR TO AN OVERLAY SHALL BE INCIDENTAL TO SECTION 401( ).  PREPARING UNPAVED 
DRIVEWAY ENTRANCES BEYOND THE FIRST 3' SHALL BE PAID UNDER THE APPROPRIATE CONTRACT ITEMS:  
202000 AND/OR 30200X. UNLESS SPECIFIED, OVERLAY WIDTHS SHALL MATCH EXISTING WIDTHS.   

 

 

 
SECTION 700 
 
 
8. BUTT JOINTS SHALL BE CONSTRUCTED AT ALL INTERSECTING BITUMINOUS CONCRETE ROADS AND ANY 
OTHER LOCATIONS AS DIRECTED BY THE ENGINEER. BUTT JOINTS AT RAILROAD CROSSINGS AND AT BRIDGE 
OR DRAINAGE STRUCTURES NOT TO BE RESURFACED SHALL BE AS PER THE INCLUDED PLAN DETAIL. BUTT 
JOINTS CUT PRIOR TO THE DAY OF PAVEMENT OVERLAY SHALL BE RAMPED WITH BITUMINOUS CONCRETE TRM 
INCIDENTAL TO THE ITEM 761001 BUTT JOINT. ONLY BITUMINOUS CONCRETE WILL BE ALLOWED FOR THIS 
PURPOSE. BUTT JOINTS IN FULL MILL AREAS SHALL BE INCIDENTAL TO THE PAVEMENT MILLING ITEM. 
SAWCUTS FOR BUTT JOINTS SHALL BE INCIDENTAL TO THE BUTT JOINT ITEM. ALL BITUMINOUS CONCRETE TRM 
SHALL BE REMOVED PRIOR TO THE PAVING OPERATION. 

 
9.  MILLED MATERIAL, SHALL BECOME THE PROPERTY OF THE CONTRACTOR.  
 
10. AFTER PAVEMENT MILLING, ALL RAISED EDGES OF MANHOLES, DRAINAGE INLETS, WATER VALVE BOXES, 
ETC. SHALL BE RAMPED WITH BITUMINOUS CONCRETE TRM AT A 20:1 OR FLATTER SLOPE INCIDENTAL TO 
PAVEMENT MILLING. PAVEMENT MILLINGS OR COLD PATCH MATERIAL WILL NOT BE ALLOWED FOR THIS 
PURPOSE. ALL ADJUSTMENTS SHALL BE MADE NOT MORE THAN SEVEN (7) CALENDAR DAYS PRIOR TO THE 
PLACEMENT OF THE FINAL COURSE OF BITUMINOUS CONCRETE, UNLESS DIRECTED BY THE ENGINEER. FAILURE 
TO COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME CHARGES 
CONTINUING TO BE ASSESSED. ALL BITUMINOUS CONCRETE TRM SHALL BE REMOVED PRIOR TO THE PAVING 
OPERATIONS. IF THE CONTRACTOR ELECTS TO ADJUST MANHOLES, DRAINAGE INLETS AND WATER VALVES 
AFTER THE FINAL COURSE OF PAVING, THIS WORK MUST BE COMPLETED WITHIN SEVEN (7) CALENDAR DAYS 
OF THE FINAL COURSE OF BITUMINOUS CONCRETE. FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF 
ALL OTHER CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED 
 
11. PAVING IS TO BE COMPLETED CURB TO CURB INCLUDING TURN LANES AND INTERSECTIONS WITHIN SEVEN 
(7) CALENDER DAYS OF PAVEMENT MILLING FOR A PARTICULAR DAYS PAVEMENT MILLING LOCATION. THIS 
RESTRICTION APPLIES TO EACH DAYS PAVEMENT MILLING OPERATION, NOT AN ENTIRE PROJECT LOCATION. 
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GENERAL CONTRACT PLAN NOTES 

FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME CHARGES 
CONTINUING TO BE ASSESSED. 
 
12. THE CONTRACTOR SHALL TAKE CARE IN REMOVING PAVEMENT AROUND UTILITIES, BUTT JOINTS, CURB 
EDGES, ETC., WHEN CLEANING AFTER A PAVEMENT MILLING OPERATION. CARE SHOULD BE TAKEN SO AS NOT 
TO GOUGE OR DIG DEEPER THAN THE REQUIRED DEPTH. FAILURE TO DO SO WILL RESULT IN THE CONTRACTOR 
PLACING LEVELING COURSES AT HIS OWN EXPENSE. 

 
13. THE BASIS OF MEASURMENT AND PAYMENT FOR ITEM 760006 - PAVEMENT MILLING, 2" (50 mm) DEPTH, 
SHALL INCLUDE AN AVERAGE OF THE MILLED DEPTH PER LOCATION FROM 1" (25 mm) TO 2.25" (56 mm) 
(INCLUSIVE) FOR MEASUREMENT AND PAYMENT PURPOSES. PAYMENT FOR PAVEMENT MILLING DEPTHS 
WHOSE AVERAGE IS GREATER THAN 2.25" (56 mm) SHALL BE NEGOTIATED BY THE ENGINEER. 
 
14. DRAINAGE INLET GRATES ADJACENT TO THE ROAD, WITHIN THE PROJECT LIMITS, WHICH ARE NOT TYPE 1 
SHALL BE REPLACED. THE ACTUAL LOCATIONS, THE NEED FOR ANY GRATE MODIFICATIONS OR FOR NEW 
FRAMES SHALL BE DETERMINED BY THE ENGINEER. ALL REPLACED GRATES/ FRAMES SHALL BE DELIVERED TO 
THE NEAREST DISTRICT MAINTENANCE YARD WITH THE COST OF DELIVERY INCIDENTAL TO 708060/708061 
REPLACING CATCH BASIN GRATES/FRAMES. FINAL PAYMENT FOR REPLACED GREATES/ FRAMES SHALL NOT BE 
MADE UNTIL RECEIPT OF DELIVERED MATERIALS IS PRODUCED, SIGNED BY A DELDOT MAINTENANCE YARD 
SUPERVISOR. 
 
15. EXCAVATION FOR THE REPLACEMENT OF P.C.C. CURBS, SIDEWALK OR VALLEY GUTTER SHALL BE 
INCIDENTAL TO THE PRICE BID FOR THESE RESPECTIVE ITEMS. EXCAVATED MATERIAL, NOT NEEDED ON THE 
PROJECT, SHALL BECOME THE PROPERTY OF THE CONTRACTOR AND REMOVED FROM THE PROJECT.  IN THE 
CASE OF NEW SIDEWALK EXCAVATION WILL BE PAID TO THE WIDTH OF THE NEW SIDEWALK UNDER ITEM 
202000. ITEM 732004, TOPSOIL, SHALL BE USED AS BACKFILL MATERIAL FOR CURB AND SIDEWALK WHEN SO 
DIRECTED BY THE ENGINEER. WHEN REPLACEMENT OF CURB AND GUTTER HAS BEEN COMPLETED AND THE 
FORMS REMOVED AT EACH LOCATION OF THIS CONTRACT, BACKFILLING SHALL BE DONE IMMEDIATELY. 
COMPLETE RESTORATION, TOPSOIL, SEEDING, AND REMOVAL OF ALL MATERIALS FOR CURB & GUTTER OR 
SIDEWALK; SEALING OF VALLEY GUTTERS AND PARGING OF DRAINAGE INLETS, SHALL BE COMPLETED WITHIN 
SEVEN (7) CALENDER DAYS. FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER CONTRACT 
WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED. TOPSOIL SHALL BE SCREENED/SIFTED SO AS NO 
MATERIAL GREATER THAN .5" SHOULD BE PRESENT IN MATERIAL USED FOR BACKFILL.              

 
 
16. AS DIRECTED BY THE ENGINEER, THE CONTRACTOR SHALL PARTIALLY SAW AND FILL WITH AN APPROVED 
SEALER EXISTING CRACKED CURB AND/OR SIDEWALK. THIS WORK WILL BE INCIDENTAL TO ITEM #762002 
SAWCUT - CONCRETE FULL DEPTH. 
 
17. PERTAINING TO PCC CURB REMOVAL & PATCHING, SAWCUTTING IS TO BE PERFORMED PRIOR TO THE 
REMOVAL OF BITUMINOUS CONCRETE UNLESS APPROVAL IS GIVEN BY THE ENGINEERS REPRESENTATIVE. 

 
18. AT EACH LOCATION, THE CONTRACTOR SHALL NOTE ALL EXISTING PAVEMENT MARKINGS AND SUBMIT A 
DRAWING WHICH DEPICTS THE STRIPING PATTERN TO THE DEPARTMENT PRIOR TO THE START OF ANY WORK 
AT THE LOCATION. 
 THE CONTRACTOR WILL BE RESPONSIBLE TO CORRECT ANY ERRONEOUS MARKINGS IMMEDIATELY. FAILURE 
TO COMPLY WILL RESULT IN SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME CHARGES CONTINUING 
TO BE ASSESSED. FINAL PAVEMENT MARKINGS SHALL CONFORM TO ALL EXISTING PATTERNS AND SHALL BE 
PLACED WITHIN FIVE (5) CALENDER DAYS (MAXIMUM) AFTER PLACEMENT OF THE FINAL COURSE OF 

UNOFFICIAL 
 WEBSITE 

 COPY



 

DEPARTMENT OF TRANSPORTATION 
 
CONTRACT NUMBER- T201403102 CANAL PAGE 13 OF 28 
COMMUNITY TRANSPORTATION FUND, NORTH II, 2014 OPEN END 

  
GENERAL CONTRACT PLAN NOTES 

BITUMINOUS CONCRETE. IF THE CONTRACTOR FAILS TO DOCUMENT THE EXISTING PAVEMENT MARKINGS IN 
AN ACCEPTABLE MANNER, HE SHALL BE REQUIRED TO PROVIDE AT HIS OWN EXPENSE, A NEW PAVEMENT 
MARKING PLAN SIGNED AND SEALED BY A PROFESSIONAL ENGINEER REGISTERED IN THE STATE OF 
DELAWARE. 
 
AT THE END OF EACH DAYS OPERATION AND BEFORE TRAFFIC IS RETURNED TO UNRESTRICTED ROADWAY 
USE, TEMPORARY MARKINGS SHALL BE UTILIZED AT LOCATIONS THAT REQUIRE PERMANENT MARKING, 
WHEN: 
 
A. EXISTING PAVEMENT IS MILLED AND BITUMINOUS CONCRETE WILL NOT BE PLACED THE SAME DAY; 
B. MORE THAN A SINGLE COURSE OF BITUMINOUS CONCRETE IS TO BE PLACED 

C.  PERMANENT ROADWAY STRIPING CANNOT BE PLACED ON THE SAME DAY AS THE PLACEMENT OF THE 
FINAL COURSE OF BITUMINOUS CONCRETE. 
 
TEMPORARY PAVEMENT STRIPING MUST MATCH PERMANENT PAVEMENT STRIPING IN ALL REGARDS.  

TEMPORARY PAVEMENT MARKINGS SHALL BE PAID AT THE APPLICABLE CONTRACT UNIT PRICE.  THE 
CONTRACTOR IS RESPONSIBLE FOR MAINTAINING THE  TEMPORARY MARKINGS IN GOOD CONDITION SUCH 
THAT THE PAVEMENT IS PROPERLY DELINEATED AT ALL TIMES.  ANY REFRESHING OF THE TEMPORARY  
MARKINGS WILL BE AT THE CONTRACTOR’S EXPENSE. 
 
PLACEMENT OF TEMPORARY MARKINGS SHALL RECEIVE PRIOR APPROVAL FROM THE ENGINEER. PAYMENT 
FOR TEMPORARY PAVEMENT MARKING SHALL BE MADE AT THE UNIT PRICE BID FOR ITEM 748(xxx) - 
TEMPORARY MARKINGS, FOR CONDITIONS A ,B & C  LISTED ABOVE.  
 
 
19. THE CONTRACTOR, WITH THE ENGINEER, SHALL INVENTORY ALL SIGNS ON ALL ROADS SUBJECT TO 
IMPROVEMENTS. NECESSARY SIGNS SHALL BE MAINTAINED IN OPERATION DURING CONSTRUCTION AND ANY 
OTHER SIGNS SHALL BE PROPERLY STORED WITH THE CONTRACTOR, WHO SHALL BE RESPONSIBLE FOR LOSS 
OR DAMAGE. IMMEDIATELY PRIOR TO FINAL INSPECTION, THE CONTRACTOR AND ENGINEER SHALL AGAIN 
INVENTORY THE TRAFFIC SIGNS AND ACCOUNT FOR ANY LOST OR DAMAGED SIGNS. LOST OR DAMAGED SIGNS, 
AT THE DISCRETION OF THE ENGINEER SHALL BE REPLACED IN KIND AT THE CONTRACTORS EXPENSE. 

 
 
20. THE CONTRACTOR SHALL PROVIDE RESIDENTS WITH 24 HR. PRIOR WRITTEN NOTICE FOR ALL PHASES OF 
CONTRACT WORK INCLUDING BUT NOT LIMITED TO: SAWCUTTING FOR P.C.C. OPERATIONS, P.C.C. REMOVAL 
AND REPLACEMENT, PAVEMENT MILLING, AND PAVING. THIS NOTICE SHALL BE GIVEN TO ALL RESIDENTS 
WHOSE PROPERTY IS ADJACENT TO THE STREET ON WHICH WORK IS TO BE PERFORMED. FAIILURE TO GIVE 
PROPER NOTICE WILL RESULT IN A SUSPENSION OF WORK REQUIRING NOTICE, UNTIL PROPER NOTICE IS 
PROVIDED. 

   

21. BEFORE THE START OF A DAYS PAVEMENT MILLING OR PAVING OPERATIONS AND WHERE THERE IS 
EXISTING STRIPING, THE CONTRACTOR SHALL BE REQUIRED TO PROVIDE PROOF THAT ENOUGH MATERIAL OF 
AN APPROVED ALTERNATIVE STRIPING METHOD IS ON HAND AT THE SITE TO ENSURE STRIPING IS COMPLETE 
BEFORE TRAFFIC IS RETURNED TO THE ROADWAY. 

 
 
22. LANE CLOSURES ON NUMBERED MAINTENANCE ROADS ARE PERMITTED ONLY BETWEEN THE HOURS OF 9:00 
AM AND 3:00 PM. 
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GENERAL CONTRACT PLAN NOTES 

23. BEFORE WORK IS DONE AT ANY LOCATION, THE APPROPRIATE DISTRICT SAFETY OFFICER MUST APPROVE 
THE MOT FOR THAT LOCATION.  ANY ANTICIPATED IMPACT TO TRAFFIC SIGNALS MUST BE REVIEWED BY THE 
DELDOT TRAFFIC SECTION PRIOR TO CONSTRUCTION.  THEY CAN BE CONTACTED AT 302-659-4060.  

    
24. ANY ERRONEOUS MARKING WILL NOT BE PAID FOR AND SHALL BE CORRECTED IMMEDIATELY AT THE 
CONTRACTORS EXPENSE. ERRONEOUS MARKINGS OR SHADOWS THAT EXCEED ONE (1) INCH IN WIDTH SHALL 
BE REMOVED BY EITHER SAND OR WATER BLASTING. NO OTHER REMOVAL METHODS WILL BE ALLOWED. 
 
25. THE CONTRACTOR SHALL SUBMIT A TRAFFIC CONTROL PLAN, INCLUDING THE NECESSARY NCHRP 350 
CERTIFICATIONS or the Manual for Assessing Safety Hardware (MASH) FOR ALL DEVICES THAT WILL BE UTILIZED, FOR 
EACH LOCATION BEFORE THE START OF THE PRE-CONSTRUCTION MEETING. WRITTEN APPROVAL MUST BE 
RECEIVED BEFORE THE START OF WORK AT EACH AND EVERY LOCATION. 

 
26. ALL TRAFFIC CONTROL DEVICES SHALL BE IN NEW OR REFURBISHED CONDITION AND SHALL BE IN 
COMPLIANCE WITH THE NCHRP 350 or the Manual for Assessing Safety Hardware (MASH) . THE DEVICES SHALL BE 
APROVED BY THE SAFETY SECTION PRIOR TO USE AND SHALL BE MAINTAINED IN GOOD CONDITION FOR THE 
DURATION OF THE CONTRACT. 
 
OPEN END SPECIFIC PROJECT NOTES 
 
27. NO UTILITY RELOCATION INVOLVEMENT IS ANTICIPATED. SHOULD ANY  
CONFLICTS BE ENCOUNTERED DURING CONSTRUCTION REQUIRING ADJUSTMENT AND/OR  
RELOCATION OF THE AGENCIES’ EXISTING FACILITIES, THE NECESSARY RELOCATION  
WORK SHALL BE ACCOMPLISHED BY THE RESPECTIVE AGENCIES’ FORCES, AS DIRECTED BY  
THE DISTRICT ENGINEER. ANY ADJUSTMENTS AND/OR RELOCATIONS OF MUNICIPALLY  
OWNED FACILITIES SHALL BE DONE BY THE STATE’S CONTRACTOR IN ACCORDANCE WITH  
THE RESPECTIVE AGENCIES’ STANDARD SPECIFICATIONS AS DIRECTED BY THE DISTRICT  
ENGINEER. 
 
28. NO ENVIRONMENTAL PERMITS ARE REQUIRED FOR THIS WORK PROVIDED NO  
JURISDICTIONAL WETLANDS OR WATERS ARE IMPACTED. IF THERE IS ANY QUESTION AS  
TO WHETHER OR NOT A WATER OR WETLAND IS JURISDICTIONAL, CONTACT THE DEL DOT  
ENVIRONMENTAL SECTION AT 302-760-2264. 
 
29. IT IS ANTICIPATED THAT ALL WORK WILL OCCUR WITHIN DELDOT’S EXISTING  
RIGHT OF WAY OR EASEMENT AREAS. SHOULD THE NEED OCCUR TO TRESPASS ONTO  
PRIVATE PROPERTY; IT WILL BE THE RESPONSIBILITY OF THE PROJECT MANAGER TO  
SECURE SUCH TRESPASS NEEDS. 
 
30. IT IS ANTICIPATED THAT ALL WORK WILL OCCUR WITHIN DELDOT’S RIGHT OF  
WAY. SHOULD THE NEED OCCUR TO TRESPASS ONTO RAILROAD PROPERTY, INCLUDING THE  
HIGHWAY-RAIL CROSSING; IT WILL BE THE RESPONSIBILITY OF THE PROJECT MANAGER  
TO CONTACT THE RAILROAD CHIEF ENGINEER AND OBTAIN WRITTEN AUTHORIZATION  
BEFORE ENTERING. 
 
31. THE PROJECT MANAGER SHALL BE RESPONSIBLE FOR COORDINATING WITH THE  
TRAFFIC SECTION RELATING TO ANY IMPACTS TO TRAFFIC SECTION FACILITIES  
(INCLUDING BUT NOT LIMITED TO TRAFFIC LOOPS, JUNCTION WELLS ETC.) AT LEAST 4  
WEEKS IN ADVANCE OF THE START OF THE ACTIVITY. PRIOR TO INITIATING ANY WORK  
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GENERAL CONTRACT PLAN NOTES 

ON THIS CONTRACT (OR SITES), THE PROJECT MANAGER SHALL BE RESPONSIBLE FOR  
PREPARING AND SUBMITTING FOR APPROVAL OF THE SAFETY SECTION, A MAINTENANCE OF 
TRAFFIC PLAN. SUFFICIENT TIME SHALL BE PROVIDED FOR THE REVIEW AND APPROVAL  
OF THE PLAN. THE MAINTENANCE OF TRAFFIC PLAN SHALL INCLUDE PROPOSED TIME  
RESTRICTIONS ON THE CLOSURE OF TRAVEL LANES SUBJECT TO THE APPROVAL OF THE  
SAFETY SECTION. 

32. THE PROJECT MANAGER IS RESPONSIBLE FOR ENSURING ANY REQUIRED
DOCUMENTS AND ANALYSIS AS PART OF THE ADOPTED WORK ZONE SAFETY AND MOBILITY 
PROCEDURES AND GUIDELINES HAS BEEN COMPLETED PRIOR TO ANY WORK STARTING ON  
THIS CONTRACT. 

33. THE DEPARTMENT RESERVES THE RIGHT TO REQUEST AN EXTENSION OF THIS CONTRACT, WITH
THE AGREEMENT OF THE CONTRACTOR, AT THE CURRENT CONTRACT PRICES. 

34. THE WORK WILL BE SCHEDULED VIA JOB ORDERS FROM THE DISTRICT.  WORK SITES WILL VARY IN
SIZE.  THE JOB ORDERS WILL INDICATE THE WORK TO BE PERFORMED AT EACH LOCATION. 
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5  -  3/4 " (19mm) Diam. x 16" (400mm) DOWELS; FOR 8' (2.4m) WIDE VALLEY GUTTER.
2  -  3/4 " (19mm) Diam. x 16" (400mm) DOWELS; FOR 4' (1.2m) WIDE VALLEY GUTTER.
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4' (1.2m)

3" (75mm)
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6" (150mm) x 12" (300mm) W6 x W6
WIRE MESH REINFORCEMENT.
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(75mm) 3"
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(75mm)

8" (200mm) P.C.C.

6" (150mm) G.A.B.C.TYPE B

P.C.C. VALLEY GUTTER

STREET

N.T.S.
NOTE: EXCAVATION FOR AREA IN FRONT OF CURB WILL BE INCIDENTAL TO ITEM 701004.

 3/4 " (19mm) Diam. x 16" (400mm)
DOWEL 20" (500mm) O.C.UNOFFICIAL 
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BACKFILL WITH TOPSOIL

5' (1.5m) OR MATCH EXISTING12"
(300mm)

12"
(300mm)

PORTLAND CEMENT CONCRETE 4" (100mm) OR 6" (150mm)* 

GRADED AGGREGATE BASE COURSE, TYPE B 4" (100mm) OR 6" (150mm)*

P.C.C. SIDEWALK
N.T.S.

LEVEL OF EXISTING 
PAVEMENT

SAWCUT

NOTE: ALL EDGES TO BE SAWCUT. CUTTING BY USE OF AIR 
HAMMERS MAY BE SUBSTITUTED FOR SAWCUTTING IF THE AREA IS TO 
BE OVERLAID UNDER THE SAME CONTRACT.
THIS DETAIL SHALL BE USED FOR ALL BITUMINOUS CONCRETE 
PATCHES UNLESS OTHERWISE SHOWN ON THE PLANS.

FOR BITUMINOUS CONCRETE PATCHING, PARTIAL DEPTH, REMOVE 
EXISTING BITUMINOUS CONCRETE TO DEPTH OF EXISTING AGGREGATE 
BASE. REPLACE WITH BITUMINOUS CONCRETE TYPE C PATCHING.

BITUMINOUS CONCRETEPATCH DETAIL

N.T.S.

* NOTE: 6" (150mm) CONCRETE OVER 6" (150mm) GRADED AGGREGATE TO BE USED FOR DRIVEWAY PLACEMENT

6" (150mm) BCBC 
BITUMINOUS CONCRETE 
PATCHING (1 LIFT)

IN AREAS WHERE NO BITUMINOUS CONCRETE OVERLAY IS PROPOSED, 
PLACE 2" (50mm) BITUMINOUS CONCRETE TYPE C PATCHING OVER 
6" (150mm) BCBC BITUMINOUS CONCRETE PATCHING.
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NOTE:

PROPOSED FULL WIDTH ROTOMILL AND  

OVERLAY

EXISTING PAVEMENT (TO REMAIN)

PROPOSED OVERLAY

EXISTING PAVEMENT

EXISTING PAVEMENT TO BE REMOVED

LEGEND LEGEND

SAWCUT

V
A

R
IE

S

LIMIT OF ROTOMILL
AND OVERLAY

V
A

R
IE

S

VARIES

SAWCUT

LIMIT OF OVERLAY

THE FOLLOWING LENGTHS ARE BASED ON THE POSTED SPEED OF THE ROADWAY: LESS 
THAN 50MPH = 20 FT PER 1" OF OVERLAY DEPTH
EQUAL TO OR GREATER THAN 50 MPH = 30 FT PER 1" OF OVERLAY DEPTH
AT STOP SIGNS = 15 FT PER 1" OF OVERLAY DEPTH

2"
 (5

0m
m

) A
V

G
.

2"
 (5

0m
m

) A
V

G
.

BITUMENOUS CONCRETE JOINT DETAIL

BUTT JOINT

FOR OVERLAY SECTION* 
PAYMENT UNDER ITEM 761001

BITUMINOUS CONCRETE JOINT

FOR FULL WIDTH MILL SECTION* 
PAYMENT INCIDENTAL TO ITEM 760XXX, MILLING
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DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT NUMBER- T201403102 PAGE 21 OF 28 

CANAL VARIOUS LOCATIONS 

DETAILS SHEET 

ADJUSTING AND REPAIRING MANHOLE
N.T.S.

REMOVE AND DISPOSE OF EXISTING FRAME AND COVER AS DIRECTED BY 
OWNER IF NOT UTILIZED IN THE ADJUSTMENT.
PLACE NEW OR EXISTING FRAME AND COVER (AS REQUIRED).
TO CORRECT ELEVATION, RECOLLAR AND PLACE BITUMINOUS CONCRETE 
PATCH. NEW FRAME AND COVER (IF REQUIRED) TO BE PROVIDED BY 
OWNER.

REMOVE BITUMINOUS CONCRETE AND 
CONCRETE COLLAR FROM AROUND 
MANHOLE. 12"

(300 mm)

16
"

(40
0 m

m)IF REQUIRED, PLACE CONTINUOUS 
SPLIT BRICK TO ADJUST FRAME TO 
EXISTING GRADE.

ALL JOINTS IN ADJUSTED BRICKWORK 
SHALL BE COMPLETELY FILLED WITH 
CEMENT MORTAR.

NOTE: MANHOLES IN CONCRETE ROADWAYS SHALL BE SAWCUT FULL DEPTH TO THE SPECIFIED DIMENSION PRIOR 
TO ANY ADJUSTMENT BEING MADE. THE SAWCUTTING SHALL BE INCIDENTAL TO ITEM 710002.
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CANAL COMMUNITY TRANSPORTATION FUND, NORTH II, 2014 OPEN END 
 

LOCATION 1 OPEN END ESTIMATE - OPEN END VARIOUS LOCATIONS FROM VARIOUS 
TO VARIOUS 

LENGTH       
GENERAL IMPROVEMENTS 
 DEPENDENT ON LOCATION 

COMMENTS: 
   

 
MATERIAL ESTIMATE FOR LOCATION 1 

202000 EXCAVATION AND EMBANKMENT 60.00 C.Y. 

302007 GRADED AGGREGATE BASE COURSE, TYPE B 300.00 C.Y. 

302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING 150.00 C.Y. 

401511 REMOVE AND CONSTRUCT SPEED HUMP 220.00 L.F. 

401520 PAVING SURCHARGE, ZONE 1 1,000.00 TON 

401521 PAVING SURCHARGE, ZONE 2 1,000.00 TON 

401522 PAVING SURCHARGE, ZONE 3 1,000.00 TON 

401524 PAVING SURCHARGE, ZONE 5 1,000.00 TON 

401525 PAVING SURCHARGE, ZONE 6 1,000.00 TON 

401526 PAVING SURCHARGE, ZONE 7 1,000.00 TON 

401527 PAVING SURCHARGE, ZONE 8 1,000.00 TON 

401528 PAVING SURCHARGE, ZONE 9 1,000.00 TON 

401800 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS,  PG 64-22 (CARBONATE STONE) 7,000.00 TON 

401809 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115  GYRATIONS, PG 64-22 500.00 TON 

401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

PG 64-22 

250.00 TON 

401821 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING 250.00 TON 

406001 BITUMINOUS CONCRETE PATCHING 2,000.00 SY-IN 

612020 REINFORCED CONCRETE PIPE, 12", CLASS IV 40.00 L.F. 

612021 REINFORCED CONCRETE PIPE, 15", CLASS IV 40.00 L.F. 

612022 REINFORCED CONCRETE PIPE, 18", CLASS IV 40.00 L.F. 

612519 CORRUGATED POLYETHYLENE PIPE, TYPE C, 15" 100.00 L.F. 

617002 REINFORCED CONCRETE FLARED END SECTION, 15" 1.00 EACH 

701004 PORTLAND CEMENT CONCRETE VALLEY GUTTER, 8" 100.00 S.Y. 

701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 250.00 L.F. 
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CANAL COMMUNITY TRANSPORTATION FUND, NORTH II, 2014 OPEN END 
 

LOCATION 1 OPEN END ESTIMATE - OPEN END VARIOUS LOCATIONS FROM VARIOUS 
TO VARIOUS 

LENGTH       
GENERAL IMPROVEMENTS 
 DEPENDENT ON LOCATION 

COMMENTS: 
   

 
MATERIAL ESTIMATE FOR LOCATION 1 

701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2 30.00 L.F. 

701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8 300.00 L.F. 

701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 2 4,400.00 L.F. 

701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8 200.00 L.F. 

705001 P.C.C. SIDEWALK, 4" 1,300.00 S.F. 

705002 P.C.C. SIDEWALK, 6" 2,100.00 S.F. 

705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM 500.00 S.F. 

705008 CURB RAMP, TYPE 1 390.00 S.F. 

705009 CURB RAMP, TYPE 2, 3, AND/OR 4 10,000.00 S.F. 

708050 DRAINAGE INLET, 34" X 18" 5.00 EACH 

708051 DRAINAGE INLET, 34" X 24" 3.00 EACH 

708060 REPLACE DRAINAGE INLET GRATE(S) 20.00 EACH 

708061 REPLACE DRAINAGE INLET FRAME(S) 10.00 EACH 

708585 JUNCTION BOX, 48" X 30" 1.00 EACH 

710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET 30.00 EACH 

710002 ADJUSTING AND REPAIRING EXISTING MANHOLE 75.00 EACH 

712005 RIPRAP, R-4 10.00 S.Y. 

713003 GEOTEXTILES, RIPRAP 10.00 S.Y. 

714003 DITCHING 200.00 L.F. 

715001 PERFORATED PIPE UNDERDRAINS, 6" 300.00 L.F. 

718000 ROOF DRAINS 70.00 L.F. 

727502 ADJUSTING EXISTING MONUMENT BOX 3.00 EACH 

732004 TOPSOIL (TON) 300.00 TON 

734016 PERMANENT GRASS SEEDING, SUBDIVISION 1,000.00 S.Y. 

735534 SOIL RETENTION BLANKET MULCH, TYPE 4 200.00 S.Y. 
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CANAL COMMUNITY TRANSPORTATION FUND, NORTH II, 2014 OPEN END 
 

LOCATION 1 OPEN END ESTIMATE - OPEN END VARIOUS LOCATIONS FROM VARIOUS 
TO VARIOUS 

LENGTH       
GENERAL IMPROVEMENTS 
 DEPENDENT ON LOCATION 

COMMENTS: 
   

 
MATERIAL ESTIMATE FOR LOCATION 1 

743003 ARROWPANELS, TYPE C 5.00 EA-DY 

743009 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I 5.00 EA-DY 

743050 ** FLAGGER, NEW CASTLE COUNTY, STATE 1,800.00 HOUR 

743062 ** FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME 250.00 HOUR 

746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE 200.00 L.F. 

748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC 225.00 S.F. 

748019 TEMPORARY MARKINGS, PAINT, 4" 1,400.00 L.F. 

748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT,  WHITE/YELLOW, 5" 1,400.00 L.F. 

750000 ADJUST WATER VALVE BOXES 5.00 EACH 

758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. 2,000.00 S.Y. 

760000 PAVEMENT - MILLING, HOT-MIX 15,000.00 SY-IN 

760006 PAVEMENT - MILLING, HOT-MIX, 2" DEPTH 70,000.00 S.Y. 

760502 PAVEMENT MILLING, TAPER CUT 600.00 SY-IN 

761001 BUTT JOINTS, HOT MIX 500.00 S.Y. 

762001 SAW CUTTING, HOT MIX 7,000.00 L.F. 

762002 SAW CUTTING, CONCRETE, FULL DEPTH 1,000.00 L.F. 

763544 ROAD LOCATION MOBILIZATION, ZONE 1 5.00 EACH 

763545 ROAD LOCATION MOBILIZATION, ZONE 2 5.00 EACH 

763546 ROAD LOCATION MOBILIZATION, ZONE 3 5.00 EACH 

763548 ROAD LOCATION MOBILIZATION, ZONE 5 5.00 EACH 

763549 ROAD LOCATION MOBILIZATION, ZONE 6 5.00 EACH 

763550 ROAD LOCATION MOBILIZATION, ZONE 7 5.00 EACH 

763551 ROAD LOCATION MOBILIZATION, ZONE 8 5.00 EACH 

763552 ROAD LOCATION MOBILIZATION, ZONE 9 5.00 EACH 
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CANAL COMMUNITY TRANSPORTATION FUND, NORTH II, 2014 OPEN END 
 

LOCATION 1 OPEN END ESTIMATE - OPEN END VARIOUS LOCATIONS FROM VARIOUS 
TO VARIOUS 

LENGTH       
GENERAL IMPROVEMENTS 
 DEPENDENT ON LOCATION 

COMMENTS: 
   

 
MATERIAL ESTIMATE FOR LOCATION 1 

** DENOTES FIXED PRICE ITEM 
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CANAL COMMUNITY TRANSPORTATION FUND, NORTH II, 2014 OPEN END 
 

 

CONTRACT QUANTITIES SUMMARY SHEET 

 

202000 EXCAVATION AND EMBANKMENT 60.00 C.Y. 

302007 GRADED AGGREGATE BASE COURSE, TYPE B 300.00 C.Y. 

302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING 150.00 C.Y. 

401511 REMOVE AND CONSTRUCT SPEED HUMP 220.00 L.F. 

401520 PAVING SURCHARGE, ZONE 1 1,000.00 TON 

401521 PAVING SURCHARGE, ZONE 2 1,000.00 TON 

401522 PAVING SURCHARGE, ZONE 3 1,000.00 TON 

401524 PAVING SURCHARGE, ZONE 5 1,000.00 TON 

401525 PAVING SURCHARGE, ZONE 6 1,000.00 TON 

401526 PAVING SURCHARGE, ZONE 7 1,000.00 TON 

401527 PAVING SURCHARGE, ZONE 8 1,000.00 TON 

401528 PAVING SURCHARGE, ZONE 9 1,000.00 TON 

401800 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS,  PG 64-22 (CARBONATE STONE) 7,000.00 TON 

401809 BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115  GYRATIONS, PG 64-22 500.00 TON 

401819 BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, 

PG 64-22 

250.00 TON 

401821 BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING 250.00 TON 

406001 BITUMINOUS CONCRETE PATCHING 2,000.00 SY-IN 

612020 REINFORCED CONCRETE PIPE, 12", CLASS IV 40.00 L.F. 

612021 REINFORCED CONCRETE PIPE, 15", CLASS IV 40.00 L.F. 

612022 REINFORCED CONCRETE PIPE, 18", CLASS IV 40.00 L.F. 

612519 CORRUGATED POLYETHYLENE PIPE, TYPE C, 15" 100.00 L.F. 

617002 REINFORCED CONCRETE FLARED END SECTION, 15" 1.00 EACH 

701004 PORTLAND CEMENT CONCRETE VALLEY GUTTER, 8" 100.00 S.Y. 

701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 250.00 L.F. 

701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2 30.00 L.F. 

701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 1-8 300.00 L.F. 

701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 2 4,400.00 L.F. 
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CONTRACT QUANTITIES SUMMARY SHEET 

 

701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB & GUTTER, TYPE 3-8 200.00 L.F. 

705001 P.C.C. SIDEWALK, 4" 1,300.00 S.F. 

705002 P.C.C. SIDEWALK, 6" 2,100.00 S.F. 

705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM 500.00 S.F. 

705008 CURB RAMP, TYPE 1 390.00 S.F. 

705009 CURB RAMP, TYPE 2, 3, AND/OR 4 10,000.00 S.F. 

708050 DRAINAGE INLET, 34" X 18" 5.00 EACH 

708051 DRAINAGE INLET, 34" X 24" 3.00 EACH 

708060 REPLACE DRAINAGE INLET GRATE(S) 20.00 EACH 

708061 REPLACE DRAINAGE INLET FRAME(S) 10.00 EACH 

708585 JUNCTION BOX, 48" X 30" 1.00 EACH 

710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET 30.00 EACH 

710002 ADJUSTING AND REPAIRING EXISTING MANHOLE 75.00 EACH 

712005 RIPRAP, R-4 10.00 S.Y. 

713003 GEOTEXTILES, RIPRAP 10.00 S.Y. 

714003 DITCHING 200.00 L.F. 

715001 PERFORATED PIPE UNDERDRAINS, 6" 300.00 L.F. 

718000 ROOF DRAINS 70.00 L.F. 

727502 ADJUSTING EXISTING MONUMENT BOX 3.00 EACH 

732004 TOPSOIL (TON) 300.00 TON 

734016 PERMANENT GRASS SEEDING, SUBDIVISION 1,000.00 S.Y. 

735534 SOIL RETENTION BLANKET MULCH, TYPE 4 200.00 S.Y. 

743003 ARROWPANELS, TYPE C 5.00 EA-DY 

743009 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE I 5.00 EA-DY 

743050 ** FLAGGER, NEW CASTLE COUNTY, STATE 1,800.00 HOUR 

743062 ** FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME 250.00 HOUR 

746774 SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE 200.00 L.F. 

748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLAST IC 225.00 S.F. 

UNOFFICIAL 
 WEBSITE 

 COPY



 
DELAWARE DEPARTMENT OF TRANSPORTATION 

 
CONTRACT T201403102 PAGE 28 OF 28 

  
CANAL COMMUNITY TRANSPORTATION FUND, NORTH II, 2014 OPEN END 
 

 

CONTRACT QUANTITIES SUMMARY SHEET 

 

748019 TEMPORARY MARKINGS, PAINT, 4" 1,400.00 L.F. 

748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT,  WHITE/YELLOW, 5" 1,400.00 L.F. 

750000 ADJUST WATER VALVE BOXES 5.00 EACH 

758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. 2,000.00 S.Y. 

760000 PAVEMENT - MILLING, HOT-MIX 15,000.00 SY-IN 

760006 PAVEMENT - MILLING, HOT-MIX, 2" DEPTH 70,000.00 S.Y. 

760502 PAVEMENT MILLING, TAPER CUT 600.00 SY-IN 

761001 BUTT JOINTS, HOT MIX 500.00 S.Y. 

762001 SAW CUTTING, HOT MIX 7,000.00 L.F. 

762002 SAW CUTTING, CONCRETE, FULL DEPTH 1,000.00 L.F. 

763000 INITIAL EXPENSE LUMP SUM 

763544 ROAD LOCATION MOBILIZATION, ZONE 1 5.00 EACH 

763545 ROAD LOCATION MOBILIZATION, ZONE 2 5.00 EACH 

763546 ROAD LOCATION MOBILIZATION, ZONE 3 5.00 EACH 

763548 ROAD LOCATION MOBILIZATION, ZONE 5 5.00 EACH 

763549 ROAD LOCATION MOBILIZATION, ZONE 6 5.00 EACH 

763550 ROAD LOCATION MOBILIZATION, ZONE 7 5.00 EACH 

763551 ROAD LOCATION MOBILIZATION, ZONE 8 5.00 EACH 

763552 ROAD LOCATION MOBILIZATION, ZONE 9 5.00 EACH 

763643 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE LUMP SUM 

 

 

 

** D ENOTES FIXED PRICE ITEM 
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