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CONTRACT DESCRIPTION 

 

This contract is intended to provide Maintenance of Traffic (MOT) for Railroad 

Crossing Improvements being performed by private Railroad Companies and their 

Subcontractors.  The MOT will involve furnishing, setting up, maintaining, and, 

at the conclusion of work at each location, removing road closures and applicable 

detour signing.  Lane closures may be required on multi-lane roadways in order to 

implement the detour.  No more than four (4) locations will be active at any one 

time.  The Railroad Crossings may be located anywhere within the State of 

Delaware.  Notice of required MOT services will be given to the Contractor at 

least 14 Calendar Days prior to needing the items to be placed in the field.  The 

Department may award contracts to multiple contractors (up to three), based upon 

the lowest responsive, responsible bids received for the contract.  It is anticipated 

that 35 +/- railroad crossing locations will require MOT as part of this contract.  

 
 

 

 

PROJECT NOTES 
 

1. STANDARDS 
 

All work will be done in accordance with the Delaware Department of 

Transportation Standard Specifications for Road and Bridge Construction, dated 

August 2001, as amended by the Supplemental Specifications; Standard 

Construction Details including all revisions up to the date of advertisement; 

Project Specific Plan Details; the Special Provisions; the most current edition of 

the Delaware MUTCD; and any plans included in specific work orders.  If during 

the course of the Contract, changes to the standards are made and are to be 

implemented on this Contract, the Department will send the changes to the 

Contractor in advance of requiring their use. 

 

 

2. CONTRACTOR REQUIREMENTS 
 

 A. Point of Contact  

 

Upon award of the contract, the Contractor shall submit to the Engineer 

the name of a principle point of contact for the project including business, 

home, and cell telephone numbers and/or pager number.  The “Principle 

Contact” shall be an ATSSA certified individual.  Additionally, a second 

contact shall be designated for each Railroad Crossing location.  The 

person shall be on-call 24 hours around the clock while work is ongoing at 

the crossing.  No separate payment will be made for either of these 

individuals.  Costs to provide the contacts are incidental to the contract.  
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 B. Deployment of Multiple Crews 

 

Contractor crews may be required to be deployed to perform work at up to 

four work locations throughout the state simultaneously.   

 

 

 C. Contractor’s Equipment and Devices 

 

The Contractor shall provide a complete list of MOT devices that will be 

available to perform the tasks outlined in this contract.  NCHRP 350 

and/or MASH certifications shall be submitted with the list to verify 

compliance with the Delaware MUTCD.  All vehicles in the various work 

zones shall display large rotating amber beacons or strobe lights in 

accordance with Section 6F.81 of the Delaware MUTCD.   

 

If desired by DelDOT, the devices to be utilized on any particular location 

shall be made available by the Contractor for inspection in advance of the 

work. 

 

 

3. CONTRACT TERM 
 

This contract shall be for a period of one year from date of the Initial Notice to 

Proceed with the option to be extended for two (2) additional one-year periods.  

Each such one-year extension must be approved by both parties in writing at least 

60 days prior to expiration of the existing contract. The Performance Bond shall 

be submitted with the contract execution and shall be subject to renewal for 

extension periods.  Failure on the part of the contractor to submit the Performance 

Bond for the extension period prior to the last working day before end of the 

previous period shall result in the contract being cancelled. 

 

It shall be the contractor’s responsibility to obtain the forms necessary to renew 

the Performance Bond each year the contract is in force. 

 

 

4. PRICE ADJUSTMENT 
 

Extension to an additional year is dependent on legislative appropriations for 

these Fiscal Years and agreement on succeeding year's pricing as described 

herein.  The bid prices in the contract must be guaranteed for the first year of the 

contract.  In future year contract extensions the contractor may request an increase 

in unit prices.  The contractor shall be required to request any price increases prior 

to the extension of the contract.  The bid prices in the contract extension shall be 

guaranteed for the period of the contract extension.  If the difference requested 

exceeds the change in the Nationwide All Urban Consumer Price Index (CPI-U), 
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U.S. city average for the same period, approval of any price adjustment offered 

the contractor above the CPI-U will be at the discretion of the Engineer.  The 

Department retains the right to cancel the future year extension if an acceptable 

agreement cannot be reached with the contractor on the price adjustment.  

 

 

5. ALTERATIONS IN QUANTITIES 
 

The quantities given in the proposal are approximate only, and will be the basis 

for comparing bids. The Department reserves the right to increase or decrease the 

quantities of any and all items specified in this contract.  Such additions or 

deletions shall not be cause for an increase or decrease in any contract unit bid 

prices, regardless of whether or not an item is classified as a “Major Item” (10% 

of the total contract value) as defined in Standard Specification 101.46.  

Negotiated prices will be the preferred method of establishing payment for any 

new items added to the contract.  Force Account payment, per Standard 

Specification 109.04 may be utilized if negotiated prices prove to be unsuccessful.  

Negotiated prices for new unit items will remain in effect for the original term of 

the contract, but will be eligible for renegotiation if the contract is extended (see 

“Price Adjustment” above). 

 

 

6. ASSIGNMENT OF WORK 
 

Work will be assigned to the Contractor on a work order per location basis by the 

Department.  All work order assignments will be at the discretion of the Engineer.  

Issuance of each work order constitutes the notice to proceed with the work 

described on the work order for that particular Railroad Crossing improvement. 

 

It is anticipated that no more than four (4) railroad crossings shall be active 

requiring MOT at any one time.  The Contractor shall have sufficient resources to 

set up four (4) concurrent work zones. 

 

The Engineer shall establish the location of the work sites, the order in which the 

work sites are to be pursued, and the required Traffic Control plan for each 

location.  The site specific MOT plan will be provided to the Contractor at least 

14 calendar days in advance of the work to be performed by the Railroad. 

 

Payment for MOT devices provided at the individual sites will be made at the unit 

bid prices.  Upon notice by DelDOT to the Contractor that work has been 

completed at a location, any payment for items based per day or per hour will be 

terminated at the end of the day or at the end of the hour (as applicable) that the 

notice was given.  The Contractor is responsible for removing the devices within 

48 hours of notification by DelDOT.  
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Payment will not be made for any non-working, improperly located, damaged, 

DEMUTCD non-compliant, or otherwise deficient MOT device, as determined by 

the DelDOT field inspector. 

 

 

7. TYPICAL WORK LOCATION SET UP 

  

Advance Message Boards shall be put in place 10 Calendar Days in advance of 

the scheduled closure of any particular Railroad crossing. No later than 8:00 am 

(unless approved otherwise) on the agreed date, the required Maintenance of 

Traffic set up is expected to be completed.  Warning signs may be installed in 

advance of the work and properly covered.  Such advance sign set up will not be 

recorded for payment until the work begins by the Railroad, as determined by the 

DelDOT field inspector.   

 

 

8. LIQUIDATED DAMAGES 
 

Failure of the Contractor to provide proper devices in accordance with the 

approved plan at each Railroad Crossing location so that work may begin as 

scheduled by the Railroad may result in contract termination by the Department. 

Liquidated Damages will be assessed for each day that the Contractor fails to 

furnish and install the necessary MOT devices.  Liquidated damage charges under 

this Contract shall be in accordance with Section 108.09 of the Standard 

Specifications and will be based on the total awarded value of the Contract.  The 

contract is considered a Calendar Day project.  In addition to the Liquidated 

Damages, a “Railroad Delay” cost of $1,500.00 per Calendar Day will be 

assessed for any day that a Railroad Contractor is delayed from prosecuting work 

because of the MOT Contractor’s failure to set up necessary Traffic Control 

devices in accordance with the agreed upon schedule of work.  The $1,500.00 cost 

will be assessed in full for any portion of a day that the delay occurs.  No partial 

day charges will be considered by the Department.   

 

 

9. PROSECUTION AND PROGRESS OF WORK 
 

Work assignments will be issued to the Contractor in the form of an email along 

with all necessary sketches, engineering drawings, MOT plans, and any additional 

special provisions required.  At times, depending upon the nature and complexity 

of the work assignments, field meetings may be necessary at certain site locations. 

 

The Contractor shall have sufficient work forces and Bid Item materials in stock 

or otherwise available to perform any assignment, or multiple assignments, within 

the times specified.  
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10. NIGHT WORK 
 

The Department may require Night Work to minimize traffic conflicts on some 

work sites.  The Contractor should anticipate night time operations being 

required.  Details will be provided by the Department on a location by location 

basis.  Should night work be required, the Contractor shall be responsible to 

continuously furnish and properly maintain all Traffic Control devices for the 

entire duration of work by the Railroad.  Other than the applicable pay items, 

including Portable Light Assemblies if necessary, no adjustment or separate 

premium payment shall be made for night work. 

 

 

11. INSPECTION AND PROJECT CONTROL 
 

DelDOT’s Inspector shall determine and record in the contract diary and/or 

Inspector’s Daily Report (IDR) the quantities of each individual item to be paid 

on a daily basis. A form will be provided by the Department for this purpose.  

Signature blocks will be provided for the Inspector and the Contractor’s 

representative.  

 

At the conclusion of work at each location, the Contractor shall submit an invoice 

requesting payment for all work performed at the particular location.  The 

Department will review the request against the daily quantity records.  If 

satisfactory, an email will be sent to the Contractor approving the invoice for 

payment.  If corrections are required, the Contractor will again be notified by 

email of the deficiencies.  The Contractor shall, in this case, revise and resubmit 

the invoice for final approval by DelDOT.     

 

 

12. GENERAL REQUIREMENTS 
 

The only payment for maintenance of traffic shall be the separate pay items 

identified in the awarded bid tabs.  Traffic Cones shall not be utilized on this 

contract.  Type III Barricades, each measuring 6 feet in length, shall be the only 

size used on this project. 

 

Work hours may be restricted at some locations as dictated by traffic volumes 

and/or roadway conditions.   

 

All traffic control devices shall be in new or refurbished condition, shall be in 

compliance with the Delaware MUTCD and with NCHRP Report 350 or MASH 

and shall be approved by DelDOT before installation.  Traffic control devices 

shall be maintained in good condition for the duration of use. 
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The Contractor shall maintain vehicular, bicycle and pedestrian traffic through the 

project’s work zones in a manner that will reasonably provide the least practicable 

obstruction to all road users and provide paths for all road users, including, but 

not limited to, the passage through the work zone of persons with disabilities in 

accordance with the Americans with Disabilities Act of 1990 (ADA) Title II, 

paragraph 35.130. 

 

 

13.       RIGHT OF WAY AND UTILITIES 

 

It is anticipated that all work will occur within DelDOT’s existing right of way or 

easement areas.  Should the need occur to trespass onto private property; it will be 

the responsibility of the Engineer to secure such trespass needs. 

 

Should the need occur to trespass onto railroad property, including the highway-

rail crossing; any necessary safety training required by the Railroad shall be 

coordinated in advance.  No separate payment will be made for attending required 

safety training. 

 

The location of warning signs shall be adjusted wherever possible to avoid 

blocking site distance to driveways or other vehicular traffic.  Post mounted signs, 

if required, should be positioned to avoid Utilities if possible.  It is anticipated that 

skid mounted signs will be utilized under this contract.  The Contractor is 

responsible for calling “Miss Utility” in order to determine the location of any 

existing underground Utilities prior to installing post mounted signs.   

 

 

14.      TYPICAL APPLICATIONS 

 

Sample detour plans are provided as part of this contract.  The Contractor should 

anticipate similar, but not identical, types of MOT set-ups to include: 

 

 Full Road Closure with necessary detour signing. 

 Lane closures on two lane and multiple lane facilities. 
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15.      ITEM NUMBERS BY CATEGORY 

 

For reference, the item numbers included in this contract are listed in the 

following table:  

 

 
ITEM DESCRIPTION UOM QTY 

    

  MAINTENANCE OF TRAFFIC    

743508 Maintenance of Traffic EA 35 

743003 Arrow Panels, Type C EA-DY 20  

743004 Furnish & Maintain Portable Changeable Message Board EA-DY  1,050 

743005 Furnish & Maintain Portable Light Assembly (Flood Lights) EA-DY 100  

743006 Plastic Drums EA-DY  7,000 

743009 Furnish and Maintain Truck-Mounted Attenuator, Type I EA-DY  40 

743010 Furnish And Maintain Truck Mounted Attenuator, Type II EA-DY  100 

743023 Temporary Barricades, Type III LF-DY  10,248 

743024 Temporary Warning Signs  EA-DY  7,700 

    

  MISCELLANEOUS    

763684 Performance and Payment Bond, Open End MOT Contract   LS 1 
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