



STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
P.O. BOX 778
DOVER, DELAWARE 19903

JENNIFER COHAN
SECRETARY

VIA OVERNIGHT DELIVERY AND WEBSITE POSTING

November 22, 2019

Contract No. T201504401.01
Federal Aid Project No. ESTP-N011(31)
Elkton Road, MD Line to Casho Mill Road
New Castle County

Ladies and Gentlemen:

Enclosed is Addendum No. 1 for the referenced contract consisting of the following:

1. The date for the receipt of bids has been moved to Tuesday, December 17, 2019, prior to 2:00 p.m.
2. The Bid Proposal Cover, revised, to be substituted for the same page of the Proposal.
3. Seven (7) pages, Bid Proposal Forms, pages 1, 3, 5, 6, 9, 11 and 24, revised, to be substituted the pages in the Proposal.

The following Item Numbers have revised quantities: 207000, 601012, 601142, 602003, 701021, 707001, 905004 and 905005

The following Item Number has been deleted: 209005

The following Item Number has been added: 209004

4. All four hundred thirty two (432) pages of the Project Plans have been deleted and replaced with the revised plans.
5. Twelve (12) pages, Reference List of Plan Sheet Changes that occur on each sheet. The ones that are blank do not have any changes. Since we are replacing the whole plan set, we wanted to provide an unofficial guidance on changes made to the original plan sheets.
6. Bid Express Amendment File No. 1.

Please note the revisions listed above and submit your bid based upon this information.

Sincerely,

~signature on file~

Connie Ivins
Competitively Bid Contracts Coordinator
Delaware Department of Transportation

STATE OF DELAWARE



DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

for

CONTRACT T201504401.01

FEDERAL AID PROJECT NO. ESTP-N011(31)

CFDA NO. 20.205

ELKTON ROAD, MD LINE TO CASHO MILL ROAD

NEW CASTLE COUNTY

ADVERTISEMENT DATE: October 28, 2019

COMPLETION TIME: 760 Calendar Days

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION
AUGUST 2016

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration Building, 800 Bay Road, Dover, Delaware prior to 2:00 P.M. local time ~~November 26~~ **December 17, 2019**

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 1
DATE:

CONTRACT ID: T201504401.01 PROJECT(S): ESTP-N011(31)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
SECTION 0001 ROAD						
0010	201000 CLEARING AND GRUBBING	LUMP	LUMP			
0020	202000 EXCAVATION AND EMBANKMENT	63933.000 CY				
0030	207000 STRUCTURAL EXCAVATION	6920.000 CY				
0040	208000 FLOWABLE FILL	16.000 CY				
0050	209001 BORROW, TYPE A	15366.000 CY				
0060	209002 BORROW, TYPE B	9215.000 CY				
0070	209004 BORROW, TYPE C	3161.000 CY				
0080	209006 BORROW, TYPE F	11430.000 CY				
0090	211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LUMP	LUMP			

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 3
DATE:

CONTRACT ID: T201504401.01 PROJECT(S): ESTP-N011(31)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0200	401031 SUPERPAVE TYPE BCBC, PG 64-22, PATCHING	1664.000 TON				
0210	401037 SUPERPAVE TYPE B, PG 64-22, WEDGE	495.000 TON				
0220	501006 PORTLAND CEMENT CONCRETE PAVEMENT, 12"	80384.000 SY				
0230	501503 PRECAST CONCRETE PAVEMENT PANELS	7176.000 SY				
0240	504001 CRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE	5000.000 LF				
0250	601000 CLEANING DRAINAGE PIPE, 15"-24" DIAMETER	142.000 LF				
0260	601001 CLEANING DRAINAGE PIPE, GREATER THAN 24" DIAMETER	310.000 LF				
0270	601011 REINFORCED CONCRETE PIPE, 15", CLASS III	2649.000 LF				
0280	601012 REINFORCED CONCRETE PIPE, 18", CLASS III	2862.000 LF				
0290	601013 REINFORCED CONCRETE PIPE, 21", CLASS III	202.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 5
DATE:

CONTRACT ID: T201504401.01 PROJECT(S): ESTP-N011(31)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0400	601056 REINFORCED CONCRETE PIPE, 24", CLASS V	28.000 LF				
0410	601101 REINFORCED CONCRETE ELLIPTICAL PIPE, 19" X 30", CLASS III	382.000 LF				
0420	601115 REINFORCED CONCRETE ELLIPTICAL PIPE, 14" X 23", CLASS IV	122.000 LF				
0430	601141 REINFORCED CONCRETE FLARED END SECTION, 15"	11.000 EACH				
0440	601142 REINFORCED CONCRETE FLARED END SECTION, 18"	14.000 EACH				
0450	601143 REINFORCED CONCRETE FLARED END SECTION, 21"	5.000 EACH				
0460	601144 REINFORCED CONCRETE FLARED END SECTION, 24"	5.000 EACH				
0470	601149 REINFORCED CONCRETE FLARED END SECTION, 42"	1.000 EACH				
0480	601171 REINFORCED CONCRETE FLARED END SECTION, 19" X 30"	2.000 EACH				
0490	601217 CORRUGATED POLYETHYLENE PIPE, TYPE S, 8"	1222.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 6
DATE:

CONTRACT ID: T201504401.01 PROJECT(S): ESTP-N011(31)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0500	601505 DRAINAGE SAFETY END STRUCTURE	EACH 17.000				
0510	602003 DRAINAGE INLET, 34" X 24"	EACH 21.000				
0520	602004 DRAINAGE INLET, 48" X 30"	EACH 37.000				
0530	602005 DRAINAGE INLET, 48" X 48"	EACH 32.000				
0540	602006 DRAINAGE INLET, 66" X 30"	EACH 1.000				
0550	602007 DRAINAGE INLET, 66" X 48"	EACH 1.000				
0560	602008 DRAINAGE INLET, 66" X 66"	EACH 2.000				
0570	602013 DRAINAGE INLET, SPECIAL	LUMP		LUMP		
0580	602030 MANHOLE, 48" X 30"	EACH 1.000				
0590	602031 MANHOLE, 48" X 48"	EACH 3.000				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 9
DATE:

CONTRACT ID: T201504401.01 PROJECT(S): ESTP-N011(31)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
0800	626010 ALUMINUM PEDESTRIAN RAILING	408.000 LF				
0810	628070 DRILLING HOLES AND INSTALLING DOWELS	90.000 EACH				
0820	701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-2	59.000 LF				
0830	701012 PORTLAND CEMENT CONCRETE CURB, TYPE 1-6	1477.000 LF				
0840	701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8	62.000 LF				
0850	701014 PORTLAND CEMENT CONCRETE CURB, TYPE 2	3620.000 LF				
0860	701017 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 1-6	359.000 LF				
0870	701020 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-2	288.000 LF				
0880	701021 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-4	8525.000 LF				
0890	701022 INTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER, TYPE 3-6	106.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 11
DATE:

CONTRACT ID: T201504401.01 PROJECT(S): ESTP-N011(31)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
1000	706500 RIGHT-OF-WAY MARKER, CAPPED REBAR	43.000 EACH				
1010	707001 RIPRAP, R-4	352.000 SY				
1020	707002 RIPRAP, R-5	358.000 SY				
1030	707500 CHANNEL BED FILL	233.000 CY				
1040	708001 GEOTEXTILES, STABILIZATION	556.000 SY				
1050	708002 GEOTEXTILES, SEPARATION	87570.000 SY				
1060	708003 GEOTEXTILES, RIPRAP	722.000 SY				
1070	709000 PERFORATED PIPE UNDERDRAINS, 4"	131.000 LF				
1080	709001 PERFORATED PIPE UNDERDRAINS, 6"	16636.000 LF				
1090	709011 UNDERDRAIN OUTLET PIPE, 6"	631.000 LF				

DELAWARE DEPARTMENT OF TRANSPORTATION
SCHEDULE OF ITEMS

PAGE: 24
DATE:

CONTRACT ID: T201504401.01 PROJECT(S): ESTP-N011(31)

All figures must be typewritten.

CONTRACTOR : _____

LINE NO	ITEM DESCRIPTION	APPROX. QUANTITY AND UNITS	UNIT PRICE		BID AMOUNT	
			DOLLARS	CTS	DOLLARS	CTS
2210	905004 INLET SEDIMENT CONTROL, DRAINAGE INLET	139.000 EACH				
2220	905005 INLET SEDIMENT CONTROL, CURB INLET	83.000 EACH				
2230	905006 INLET SEDIMENT CONTROL, CULVERT INLET	1.000 EACH				
2240	905500 SUPER SILT FENCE	700.000 LF				
2250	906001 PORTABLE SEDIMENT TANK	2.000 EACH				
2260	907011 STONE CHECK DAM	5.000 TON				
2270	907012 TEMPORARY SLOPE DRAIN, 12"	120.000 LF				
2280	907017 COMPOST FILTER LOGS	1060.000 LF				
2290	908004 TOPSOIL, 6" DEPTH	12350.000 SY				
2300	908005 TOPSOIL, 12" DEPTH	278.000 SY				

Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD



Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Title	TC-01	SIGNED	1		Addendum table added
Index Sheet	IS-01		2		
ADDENDUM	AD-01		3	Incorrect sheet of #3 a copy of sheet #5	Correct Addenda sheet shown
Legend	LG-01		4		
Project Notes	PN-01		5		Revised/added general notes and project notes
Project Notes	PN-02		6		Revised earthwork table
Typical Sections	TS-01		7		Revised entrance detail, added/deleted and revised notes, revised material callouts
Typical Sections	TS-02		8		Revised notes
Typical Sections	TS-03		9		Revised notes
Typical Sections	TS-04		10		Revised notes
Typical Sections	TS-05		11		Revised material callouts, stationing and notes
Typical Sections	TS-06		12		Revised notes
Typical Sections	TS-07		13		Revised material callouts and notes
Typical Sections	TS-08		14		Revised material callouts and notes
Typical Sections	TS-09		15		Revised Typical section, added * note, revised notes
Typical Sections	TS-10		16		Added material callouts, revised notes
Typical Sections	TS-11		17		Revised notes and material callouts
Typical Sections	TS-12		18		Revised notes
Horizontal and Vertical Control	HV-01		19		
Horizontal and Vertical Control	HV-02		20		
Horizontal and Vertical Control	HV-03		21		
Horizontal and Vertical Control	HV-04		22		
Horizontal and Vertical Control	HV-05		23		
Horizontal and Vertical Control	HV-06		24		
Horizontal and Vertical Control	HV-07		25		
Horizontal and Vertical Control	HV-08		26		
Horizontal and Vertical Control	HV-09		27		
Horizontal and Vertical Control	HV-10		28		
Construction Plan	CP-01		29		Revised schedule, revised identifiers, revised notes, revised median island (MDSHA)
Construction Plan	CP-02		30		Revised notes
Construction Plan	CP-03		31		Revised identifiers
Construction Plan	CP-04		32		Revised schedules, notes, identifiers, underdrain outlets
Construction Plan	CP-05		33		Revised utility pole locations, added and revised notes
Construction Plan	CP-06		34		Revised notes

Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD



Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Construction Plan	CP-07		35		Revised schedules, notes, removed underdrain and identifiers
Construction Plan	CP-08		36		
Construction Plan	CP-09		37		Removed curb, drainage inlet, pipe, flared end, rip-rap, revised schedules, revised notes
Construction Plan	CP-10		38		Revised schedules, notes, removed underdrain and identifiers
Construction Plan	CP-11		39		Revised Utility pole locations
Construction Plan	CP-12		40		Revised utility pole location, revised schedules, notes, identifiers
Construction Plan	CP-13		41		Revised notes
Construction Plan	CP-14		42		Revised identifiers
Construction Plan	CP-15		43		
Construction Plan	CP-16		44		Revised notes
Construction Plan	CP-17		45		
Construction Plan	CP-18		46		
Profile Plan	PF-01		47		Revised existing and proposed pipe end display
Profile Plan	PF-02		48		Revised existing and proposed pipe end display
Profile Plan	PF-03		49		Revised existing and proposed pipe end display
Profile Plan	PF-04		50		Revised existing and proposed pipe end display
Profile Plan	PF-05		51		Revised existing and proposed pipe end display
Profile Plan	PF-06		52		Revised existing and proposed pipe end display
Profile Plan	PF-07		53		Revised existing and proposed pipe end display
Profile Plan	PF-08		54		
Profile Plan	PF-09		55		Revised existing and proposed pipe end display
Profile Plan	PF-10		56		Revised existing and proposed pipe end display
Profile Plan	PF-11		57		Revised existing and proposed pipe end display
Profile Plan	PF-12		58		Revised 100' elevation profile line
Profile Plan	PF-13		59		Revised existing and proposed pipe end display
Profile Plan	PF-14		60		Revised existing and proposed pipe end display
Profile Plan	PF-15		61		Revised existing and proposed pipe end display
Profile Plan	PF-16		62		Revised existing and proposed pipe end display
Profile Plan	PF-17		63		Revised existing and proposed pipe end display
Profile Plan	PF-18		64		Revised existing and proposed pipe end display
Profile Plan	PF-19		65		Revised existing and proposed pipe end display
Profile Plan	PF-20		66		Revised existing and proposed pipe end display
Profile Plan	PF-21		67		Revised existing and proposed pipe end display
Profile Plan	PF-22		68		Revised existing and proposed pipe end display
Profile Plan	PF-23		69		Revised existing and proposed pipe end display



Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD

Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Profile Plan	PF-24		70		Revised existing and proposed pipe end display
Profile Plan	PF-25		71		Revised existing and proposed pipe end display
Profile Plan	PF-26		72		Revised existing and proposed pipe end display
Profile Plan	PF-27		73		Revised existing and proposed pipe end display
Profile Plan	PF-28		74		Revised existing and proposed pipe end display
Profile Plan	PF-29		75		Revised existing and proposed pipe end display
Profile Plan	PF-30		76		Revised existing and proposed pipe end display
Profile Plan	PF-31		77		Revised existing and proposed pipe end display
Profile Plan	PF-32		78		Revised existing and proposed pipe end display
Profile Plan	PF-33		79		Revised existing and proposed pipe end display
Profile Plan	PF-34		80		Revised existing and proposed pipe end display
Profile Plan	PF-35		81		Revised existing and proposed pipe end display
Profile Plan	PF-36		82		Revised existing and proposed pipe end display
Profile Plan	PF-37		83		Revised existing and proposed pipe end display
Grades and Geometrics	GG-01		84		Revised notes, added elevation info, revised schedules
Grades and Geometrics	GG-02		85		Revised notes, added elevation info
Grades and Geometrics	GG-03		86		Revised notes, added elevation info
Grades and Geometrics	GG-04		87		Revised notes, added elevation info, revised schedules
Grades and Geometrics	GG-05		88		Revised notes, added elevation info, revised schedules
Grades and Geometrics	GG-06		89		Revised notes, added elevation info, revised schedules
Grades and Geometrics	GG-07		90		Revised notes, added/revised elevation info
Grades and Geometrics	GG-08		91		Revised notes, added elevation info, revised schedules
Grades and Geometrics	GG-09		92		Revised plan and notes, added elevation info, revised schedules
Grades and Geometrics	GG-10		93		Revised notes, added elevation info, revised schedules
Grades and Geometrics	GG-11		94		Revised notes, added/revised elevation info
Grades and Geometrics	GG-12		95		Revised notes, added/revised elevation info
Grades and Geometrics	GG-13		96		Revised notes, added/revised elevation info
Grades and Geometrics	GG-14		97		Revised notes, added/revised elevation info
Grades and Geometrics	GG-15		98		Revised plan and notes, added elevation info, revised schedules
Grades and Geometrics	GG-16		99		Revised notes, added elevation info
Grades and Geometrics	GG-17		100		Revised notes
Grades and Geometrics	GG-18		101		Revised notes, added/revised elevation info, revised schedules
Grades and Geometrics	GG-19		102		Revised notes, added/revised elevation info
Grades and Geometrics	GG-20		103		Revised plan and notes, added elevation info, revised schedules

Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD



Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Grades and Geometrics	GG-21		104		Revised plan and notes, added elevation info, revised schedules
Grades and Geometrics	GG-22		105		Revised plan and notes, added elevation info, revised schedules
Grades and Geometrics	GG-23		106		Revised plan and notes, added elevation info, revised schedules
Grades and Geometrics	GG-24		107		Revised plan and notes, added elevation info, revised schedules
Grades and Geometrics	GG-25		108		Revised plan and notes, added elevation info, revised schedules
Grades and Geometrics	GG-26		109		Revised schedules, revised notes
Pavement Joint Layout Plan	PJL-01		110		
Pavement Joint Layout Plan	PJL-02		111		Revised note
Pavement Joint Layout Plan	PJL-03		112		Revised note
Pavement Joint Layout Plan	PJL-04		113		Revised note, deleted extra note
Pavement Joint Layout Plan	PJL-05		114		Revised note
Pavement Joint Layout Plan	PJL-06		115		Revised note
Pavement Joint Layout Plan	PJL-07		116		Revised note
Pavement Joint Layout Plan	PJL-08		117		Revised note
Pavement Joint Layout Plan	PJL-09		118		Revised note
Pavement Joint Layout Plan	PJL-10		119		Revised note, removed wetland
Pavement Joint Layout Plan	PJL-11		120		Revised note
Pavement Joint Layout Plan	PJL-12		121		Revised note
Pavement Joint Layout Plan	PJL-13		122		Revised note
Pavement Joint Layout Plan	PJL-14		123		Revised note
Pavement Joint Layout Plan	PJL-15		124		Revised note
Construction Details	DT-01		125		
Construction Details	DT-02		126		
Construction Details	DT-03		127		
Construction Details	DT-04		128		Revised pay item number and notes
Construction Details	DT-05		129		Added 84"x84" drainage inlet detail
Construction Details	DT-06		130		
Construction Details	DT-07		131		
Construction Details	DT-08		132		
Construction Details	DT-09		133		Revised inlet detail pay item number and notes
Construction Details	DT-10		134		
Construction Details	DT-11		135		Revised rumble strip detail, notes and stationing
Construction Details	DT-12		136		
Construction Details	DT-13		137		Added note for pay item number for MSHA work

Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD



Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Construction Details	DT-14		138		Added note for pay item number for MSHA work
Construction Details	DT-15		139		
Construction Details	DT-16		140		
Construction Details	DT-17		141		Revised bus stop detail and notes
PROJECT NOTES			142		Revised bridge project notes and sheet tag
BRIDGE 1-323 PLAN			143		
BRIDGE PARAPET DETAILS			144		Revised sheet tag
REINFORCEMENT BAR LIST			145		Revised sheet tag
PROJECT NOTES			146		Revised bridge project notes and sheet tag, changed structure pay item in schedule
PLAN, ELEVATION AND SECTION			147		Changed structure pay item number and elevation detail
TYPICAL SECTION			148		Changed structure pay item number
FOOTING LAYOUT PLAN			149		Revised sheet tag
ABUTMENT A PLAN, ELEVATION AND SECTIONS			150		Revised sheet tag and wing wall detail
ABUTMENT B PLAN, ELEVATION AND SECTIONS			151		Revised sheet tag and wing wall detail
ABUTMENT A REINFORCEMENT			152		Revised sheet tag
ABUTMENT B REINFORCEMENT			153		Revised sheet tag
WING WALL ELEVATIONS			154		Revised sheet tag
RAILING DETAILS			155		Revised sheet tag
REINFORCEMENT BAR LIST			156		Revised sheet tag
SOIL BORING LOGS			157		Revised sheet tag
PROJECT NOTES			158		Revised bridge project notes and sheet tag, changed structure pay item in schedule
PLAN, ELEVATION AND SECTION			159		Changed structure pay item number and elevation detail
TYPICAL SECTION			160		Changed structure pay item number
FOOTING LAYOUT PLAN			161		Revised sheet tag
DRILLED SHAFT DETAILS			162		Revised sheet tag
ABUTMENT A PLAN, ELEVATION AND SECTIONS			163		Revised sheet tag
ABUTMENT B PLAN, ELEVATION AND SECTIONS			164		Revised sheet tag
ABUTMENT A REINFORCEMENT			165		Revised sheet tag
ABUTMENT B REINFORCEMENT			166		Revised sheet tag
WING WALL ELEVATIONS			167		Revised sheet tag
PIER 1 PLAN & ELEVATION			168		Revised sheet tag
PIER 2 PLAN & ELEVATION			169		Revised sheet tag
PIER 1 REINFORCEMENT			170		Revised sheet tag
PIER 2 REINFORCEMENT			171		Revised sheet tag
RAILING DETAILS			172		Revised sheet tag and revised note
REINFORCEMENT BAR LIST I			173		Revised sheet tag
REINFORCEMENT BAR LIST II			174		Revised sheet tag



Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD

Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
SOIL BORING LOGS			175		Revised sheet tag
Stormwater Management Plan	SW-01		176		Revised notes, pay item and detail
Stormwater Management Plan	SW-02		177		Revised notes, pay item and details
Stormwater Management Plan	SW-03		178		Revised notes, pay item and details
Stormwater Management Plan	SW-04		179		Revised notes, pay item and details
Stormwater Management Plan	SW-05		180		Revised notes, pay item and details
Stormwater Management Plan	SW-06		181		Revised notes, pay item and details
Stormwater Management Plan	SW-07		182		
Environmental Compliance Plan	EC-01		183		
Environmental Compliance Plan	EC-02		184		
Environmental Compliance Plan	EC-03		185		
Environmental Compliance Plan	EC-04		186		
Environmental Compliance Plan	EC-05		187		
Environmental Compliance Plan	EC-06		188		
Environmental Compliance Plan	EC-07		189		
Environmental Compliance Plan	EC-08		190		
Environmental Compliance Plan	EC-09		191		
Environmental Compliance Plan	EC-10		192		
Environmental Compliance Plan	EC-11		193		
Environmental Compliance Plan	EC-12		194		
Construction Phasing MOT Control Plan	CS-01	SIGNED	195		Revised traffic restrictions notes section
Construction Phasing MOT Control Plan	CS-02		196		
Construction Phasing MOT Control Plan	CS-04		197		
Construction Phasing MOT Control Plan	CS-05		198		
Construction Phasing MOT Control Plan	CS-06		199		
Construction Phasing MOT Control Plan	CS-06		200		
Construction Phasing MOT Control Plan	CS-07		201		
Construction Phasing MOT Control Plan	CS-08		202		
Construction Phasing MOT Control Plan	CS-09		203		
Construction Phasing MOT Control Plan	CS-10		204		
Construction Phasing MOT Control Plan	CS-11		205		
Construction Phasing MOT Control Plan	CS-12		206		
Construction Phasing MOT Control Plan	CS-13		207		
Construction Phasing MOT Control Plan	CS-14		208		
Construction Phasing MOT Control Plan	CS-15		209		
Construction Phasing MOT Control Plan	CS-16		210		
Construction Phasing MOT Control Plan	CS-17		211		
Construction Phasing MOT Control Plan	CS-18		212		
Construction Phasing MOT Control Plan	CS-19		213		

Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD



Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Construction Phasing MOT Control Plan	CS-20		214		
Construction Phasing MOT Control Plan	CS-21		215		
Construction Phasing MOT Control Plan	CS-22		216		
Construction Phasing MOT Control Plan	CS-23		217		
Construction Phasing MOT Control Plan	CS-24		218		
Construction Phasing MOT Control Plan	CS-25		219		
Construction Phasing MOT Control Plan	CS-26		220		
Construction Phasing MOT Control Plan	CS-27		221		
Construction Phasing MOT Control Plan	CS-28		222		
Construction Phasing MOT Control Plan	CS-29		223		
Construction Phasing MOT Control Plan	CS-30		224		
Construction Phasing MOT Control Plan	CS-31		225		
Construction Phasing MOT Control Plan	CS-32		226		Revised MDSHA pay item/schedule
Construction Phasing MOT Control Plan	CS-33		227		Revised MDSHA pay item/schedule
Construction Phasing MOT Control Plan	CS-34		228		Revised MDSHA pay item/schedule
Construction Phasing MOT Control Plan	CS-35		229		
Construction Phasing MOT Control Plan	CS-36		230		
Construction Phasing MOT Control Plan	CS-37		231		
Construction Phasing MOT Control Plan	CS-38		232		Revised drawing levels
Construction Phasing MOT Control Plan	CS-39		233		
Construction Phasing MOT Control Plan	CS-40		234		
Construction Phasing MOT Control Plan	CS-41		235		
Construction Phasing MOT Control Plan	CS-42		236		
Construction Phasing MOT Control Plan	CS-43		237		
Construction Phasing MOT Control Plan	CS-44		238		
Construction Phasing MOT Control Plan	CS-45		239		
Construction Phasing MOT Control Plan	CS-46		240		
Construction Phasing MOT Control Plan	CS-47		241		
Construction Phasing MOT Control Plan	CS-48		242		
Construction Phasing MOT Control Plan	CS-49		243		
Construction Phasing MOT Control Plan	CS-50		244		
Construction Phasing MOT Control Plan	CS-51		245		
Construction Phasing MOT Control Plan	CS-52		246		Revised traffic signs
Construction Phasing MOT Control Plan	CS-53		247		
Construction Phasing MOT Control Plan	CS-54		248		
Construction Phasing MOT Control Plan	CS-55		249		
Construction Phasing MOT Control Plan	CS-56		250		
Construction Phasing MOT Control Plan	CS-57		251		Revised Plan sheet
Construction Phasing MOT Control Plan	CS-58		252		

Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD



Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Construction Phasing MOT Control Plan	CS-59		253		
Construction Phasing MOT Control Plan	CS-60		254		
Construction Phasing MOT Control Plan	CS-61		255		
Construction Phasing MOT Control Plan	CS-62		256		
Construction Phasing MOT Control Plan	CS-63		257		
Construction Phasing MOT Control Plan	CS-64		258		
Construction Phasing MOT Control Plan	CS-65		259		
Construction Phasing MOT Control Plan	CS-66		260		
Construction Phasing MOT Control Plan	CS-67		261		Revised sigs and drums
Construction Phasing MOT Control Plan	CS-68		262		
Construction Phasing MOT Control Plan	CS-69		263		Revised signs, drums MDSHA pay items, schedule
Construction Phasing MOT Control Plan	CS-70		264		
Construction Phasing MOT Control Plan	CS-71		265		
Construction Phasing MOT Control Plan	CS-72		266		
Construction Phasing MOT Control Plan	CS-73		267		Revised traffic signs
Construction Phasing MOT Control Plan	CS-74		268		
Construction Phasing MOT Control Plan	CS-75		269		
Construction Phasing MOT Control Plan	CS-76		270		
Construction Phasing MOT Control Plan	CS-77		271		
Construction Phasing MOT Control Plan	CS-78		272		
Construction Phasing MOT Control Plan	CS-79		273		
Construction Phasing MOT Control Plan	CS-80		274		
Construction Phasing MOT Control Plan	CS-81		275		
Construction Phasing MOT Control Plan	CS-82		276		
Construction Phasing MOT Control Plan	CS-83		277		
Construction Phasing MOT Control Plan	CS-84		278		Revised drums, striping, MDSHA pay items, schedule
Construction Phasing MOT Control Plan	CS-85		279		Revised drums, striping, MDSHA pay items, schedule
Construction Phasing MOT Control Plan	CS-86		280		Revised drums, striping, MDSHA pay items, schedule
Construction Phasing MOT Control Plan	CS-87		281		
Construction Phasing MOT Control Plan	CS-88		282		
Construction Phasing MOT Control Plan	CS-89		283		
Construction Phasing MOT Control Plan	CS-90		284		
Construction Phasing MOT Control Plan	CS-91		285		
Construction Phasing MOT Control Plan	CS-92		286		Revised traffic controls
Construction Phasing MOT Control Plan	CS-93		287		
Construction Phasing MOT Control Plan	CS-94		288		
Construction Phasing MOT Control Plan	CS-95		289		
Construction Phasing MOT Control Plan	CS-96		290		
Construction Phasing MOT Control Plan	CS-97		291		

Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD



Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Construction Phasing MOT Control Plan	CS-98		292		
Construction Phasing MOT Control Plan	CS-99		293		
Construction Phasing MOT Control Plan	CS-100		294		
Construction Phasing MOT Control Plan	CS-101		295		
Construction Phasing MOT Control Plan	CS-102		296		Revised drainage
Construction Phasing MOT Control Plan	CS-103		297		
Construction Phasing MOT Control Plan	CS-104		298		Revised drainage
Construction Phasing MOT Control Plan	CS-105		299		
Construction Phasing MOT Control Plan	CS-106		300		Revised drainage
Construction Phasing MOT Control Plan	CS-107		301		
Construction Phasing MOT Control Plan	CS-108		302		Revised drums, striping, MDSHA pay items, schedule
Construction Phasing MOT Control Plan	CS-109		303		
Construction Phasing MOT Control Plan	CS-110		304		Revised drainage
Detour Plan	DP-01	SIGNED	305		
Detour Plan	DP-02	SIGNED	306		
Detour Plan	DP-03	SIGNED	307		
Detour Plan	DP-04	SIGNED	308		
Detour Plan	DP-05	SIGNED	309		
Detour Plan	DP-06	SIGNED	310		
Detour Plan	DP-07	SIGNED	311		
Detour Plan	DP-08	SIGNED	312		
Detour Plan	DP-09	SIGNED	313		
Detour Plan	DP-10	SIGNED	314		
Detour Plan	DP-11	SIGNED	315		
Detour Plan	DP-12	SIGNED	316		
Detour Plan	DP-13	SIGNED	317		
Detour Plan	DP-14	SIGNED	318		
Detour Plan	DP-15	SIGNED	319		
Detour Plan	DP-16	MDSHA	320		
Detour Plan	DP-17		321		
Lighting Plan	LI-01		322		Revised identifiers/notes
Lighting Plan	LI-02		323		
Lighting Plan	LI-03		324		Revised utility pole locations, adjusted lights, revised schedules
Lighting Plan	LI-04		325		
Lighting Plan	LI-05		326		
Lighting Plan	LI-06		327		Added notes
Lighting Plan	LI-07		328		Added notes, revised identifiers
Lighting Plan	LI-08		329		

Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD



Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Lighting Plan	LI-09		330		
Lighting Plan	LI-10		331		
Lighting Plan	LI-11		332		
Lighting Plan	LI-12		333		
Lighting Plan	LI-13		334		
Lighting Plan	LI-14		335		
Lighting Plan	LI-15		336		
Utility Plan	UT-01		337		
Utility Plan	UT-02		338		Added additional notes/identifiers
Utility Plan	UT-03		339		
Utility Plan	UT-04		340		
Utility Plan	UT-05		341		Relocated utility poles, added identifiers
Utility Plan	UT-06		342		
Utility Plan	UT-07		343		
Utility Plan	UT-08		344		
Utility Plan	UT-09		345		
Utility Plan	UT-10		346		Added guys and revised identifiers
Utility Plan	UT-11		347		Relocated utility pole, revised identifiers
Utility Plan	UT-12		348		Relocated utility pole, revised details
Utility Plan	UT-13		349		
Utility Plan	UT-14		350		
Utility Plan	UT-15		351		
Utility Plan	UT-16		352		
Utility Plan	UT-17		353		
Utility Plan	UT-18		354		
Utility Plan	UT-19		355		
Utility Plan	UT-20		356		
Utility Plan	UT-21		357		
Utility Plan	UT-22		358		
Utility Plan	UT-23		359		
Utility Plan	UT-24		360		
Utility Plan	UT-25		361		
Utility Plan	UT-26		362		
Signing Striping and Conduit Plan	SS-01		363		Revised Notes
Signing Striping and Conduit Plan	SS-02		364		
Signing Striping and Conduit Plan	SS-03		365		
Signing Striping and Conduit Plan	SS-04		366		
Signing Striping and Conduit Plan	SS-05		367		
Signing Striping and Conduit Plan	SS-06		368		

Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD



Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Signing Striping and Conduit Plan	SS-07		369		
Signing Striping and Conduit Plan	SS-08		370		
Signing Striping and Conduit Plan	SS-09		371		Removed curb
Signing Striping and Conduit Plan	SS-10		372		
Signing Striping and Conduit Plan	SS-11		373		
Signing Striping and Conduit Plan	SS-12		374		
Signing Striping and Conduit Plan	SS-13		375		
Signing Striping and Conduit Plan	SS-14		376		
Signing Striping and Conduit Plan	SS-15		377		
Signing Striping and Conduit Plan	SS-16		378		
Signing Striping and Conduit Plan	SS-17		379		
Signing Striping and Conduit Plan	SS-18		380		
Signing Striping and Conduit Plan	SS-19		381		
Signing Striping and Conduit Plan	SS-20		382		
Signing Striping and Conduit Plan	SS-21		383		
Signing Striping and Conduit Plan	SS-22		384		
Signing Striping and Conduit Plan	SS-23		385		
Signing Striping and Conduit Plan	SS-24		386		
Signing Striping and Conduit Plan	SS-25		387		
Signal Plan	SG-01	SIGNED	388		
Signal Plan	SG-02	SIGNED	389		
Signal Plan	SG-03	SIGNED	390		
Signal Plan	SG-04	SIGNED	391		
Signal Plan	SG-05	SIGNED	392		
Signal Plan	SG-06	SIGNED	393		
Signal Plan	SG-07	SIGNED	394		
Signal Plan	SG-08	SIGNED	395		
Signal Plan	SG-09	SIGNED	396		
Signal Plan	SG-10	SIGNED	397		
Signal Plan	SG-11	SIGNED	398		
Signal Plan	SG-12	SIGNED	399		
Signal Plan	SG-13	SIGNED	400		
Signal Plan	SG-14	SIGNED	401		
Signal Plan	SG-15	SIGNED	402		
Signal Plan	SG-16	SIGNED	403		
Signal Plan	SG-17	SIGNED	404		
Signal Plan	SG-18	SIGNED	405		
Signal Plan	SG-19	SIGNED	406		
Signal Plan	SG-20	SIGNED	407		

Project: 140659007 ELKTON ROAD MD LINE TO CASHO MILL ROAD



Submission: PSE - Addendum 1 - 11-15-2019

Table of Contents	SHEET TAG	Signature	Sheet No.	Changes	
				Advertised	Reposted - November
Signal Plan	SG-21	SIGNED	408		
Signal Plan	SG-22	SIGNED	409		
Signal Plan	SG-23	SIGNED	410		Removed curb
Signal Plan	SG-24	SIGNED	411		
Signal Plan	SG-25	SIGNED	412		Removed curb
Signal Plan	SG-26	SIGNED	413		
Signal Plan	SG-27	SIGNED	414		Removed curb
Signal Plan	SG-28	SIGNED	415		
Signal Plan	SG-29	SIGNED	416		Revised Notes
Signal Plan	SG-30	SIGNED	417		
Signal Plan	SG-31	SIGNED	418		
Signal Plan	SG-32	SIGNED	419		
Signal Plan	SG-33	SIGNED	420		
Signal Plan	SG-34	SIGNED	421		
Signal Plan	SG-35	SIGNED	422		Revised notes
Signal Plan	SG-36	SIGNED	423		
Signal Plan	SG-37	SIGNED	424		
Signal Plan	SG-38	SIGNED	425		
Signal Plan	SG-39	SIGNED	426		
Signal Plan	SG-40	SIGNED	427		
Signal Plan	SG-41	SIGNED	428		
Signal Plan	SG-42	MDSHA	429		
Signal Plan	SG-43	MDSHA	430		
Signal Plan	SG-44	MDSHA	431		Revised Details
Signal Plan	SG-45	MDSHA	432		Revised Details