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DELAWARE DEPARTMENT OF TRANSPORTATION
CONTRACT No : T201506401 PCC Patching, North District, Open End, FY15-FY17

CONTRACT DESCRIPTION

The purpose of this contract is to repair sections of Portland Cement Concrete (PCC) pavement on roads
in DelDOT North District, New Castle County, Delaware. Work includes PCC patching, saw-cutting,
removal of existing concrete pavement, placing concrete and dowel bars, bituminous paving, crack
sealing, pavement striping, adjusting/repairing drainage inlets/manholes, and other related work
activities.

The specific work sites are not listed herein, but will be assigned as available by the District
Maintenance office via work orders.

The duration of this open-end contract shall be for a period of two years from the date of initial “Notice
to Proceed” letter, with the option to extend the contract for one (1) additional one-year period.

PROJECT NOTES

1. All work shall be performed in accordance with the Delaware Department of Transportation
Standard Specifications dated August 2001 (as amended by the Supplemental Specifications), the
DelDOT Special Provisions, Standard Construction Details, and these project notes.

2. An updated Performance Bond shall be submitted at the beginning of each fiscal year. Failure on
the part of the contractor to submit the Performance Bond shall result in the Contract being
cancelled.

3. This contract shall be for a period of two (2) years from the date of Initial Notice to Proceed, with
the option to extend the contract for one (1) additional one-year period. The one-year extension
must be approved by both parties in writing, at least 30 days prior to the expiration of the existing
contract. The Performance Bond shall be submitted with the contract extension and shall be
subject to any such agreed upon renewal for the extension period. Failure on the part of the
Contractor to submit the Performance Bond for the extension period prior to the last working day
before end of the previous period may result in the contract being cancelled. It shall be the
contractor’s responsibility to obtain the forms necessary to renew the Performance Bond each year
the contract is in force.

4.  Whenever the word “Contractor” is used in this contract, it shall refer to the person or persons,
company, or corporation furnishing the services required.

5.  Whenever the word “Department” or “Engineer” is used, it shall refer to the person or persons
representing the Delaware Department of Transportation (DelDOT).
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Work orders will be issued to the Contractor by the Department. Each work order will describe the
work to be performed or deleted. Each work order will indicate the location of work, the Pay Items
and quantities of the work, property owner notification requirements, and the allowable time to
perform the work.

Each work order shall be considered a separate unit of work. Upon completion of each single unit
of work and acceptance by the Department, one itemized invoice will be prepared by the
Department for that unit. A summary of the work orders will also be provided. The Contractor
shall review and approve the invoices and summary. Payment will be monthly for the completed
invoices as outlined in Section 109.07.

All additional work shall be performed by contract unit prices. In the case where contract prices
are not available, prices are to be negotiated or performed by Force Account procedures, as
described in the Standard Specifications.

Prosecution and progress of work:

a. The Contractor shall commence work indicated on the work order no later than the tenth
day after issuance unless required materials are not available. Non-availability of
materials shall be verified by at least three (3) different sources. Verification shall be
formal and supplied by the Contractor in writing.

b. Issuance of each work order constitutes the notice to proceed with the work described on
the work order. Subsection 108.02 (Notice to Proceed) of the Standard Specifications is
not applicable to this Contract.

c. If there is a verified non-availability of materials, time charges shall commence on the
first (1*) working day following the delivery date of said materials.

d. The Contractor may have up to four (4) active work orders at a time until all assigned
work has been completed. The Contractor shall have the ability to provide additional
working crews if requested by the Engineer.

e. Failure to complete assigned work orders in the calculated time constitutes “Failure to
Pursue the Work” and subjects the Contractor to liquidated damages as outlined in
Subsection 108.09 of the Standard Specifications. If work on a specific work order is not
completed within the allotted time listed on the work order, liquidated damages will be
assessed in accordance with Subsection 108.09 and based on the total value of that work
order.

f A semi-final and final inspection will be performed in accordance with Subsection
105.20 on each work order and if the work is satisfactorily completed it will be accepted
by the Department. When seeding is required on the work order, it will conform to the
applicable items on the contract.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

Section 101.91(4) of the DelDOT Standard Specifications is amended. There will not be a winter
shutdown from December 16" to March 15™. The Department reserves the right to issue work and
continue contract between these dates.

No utility relocation involvement is anticipated. Should any conflicts be encountered during
construction requiring adjustment and/or relocation of the agencies' existing facilities, the
necessary relocation work shall be accomplished by the respective agencies' forces, as directed by
the District Engineer. Any adjustments and/or relocations of municipally owned facilities shall be
done by the State's contractor in accordance with the respective agencies' standard specifications as
directed by the District Engineer.

Underground Utilities may be present at all locations. Therefore, all standard practices and
procedures regarding utilities shall be followed. The Contractor shall contact Miss Utility of
Delaware prior to starting each work order. The Contractor is responsible for the support and
protection of all utilities when excavating. The Contractor is responsible for ensuring proper
clearances, including safety clearances, from overhead utilities for construction equipment. * The
Contractor is advised to check the site for access purposes for his equipment, and make
arrangements directly with utility companies for field adjustments for adequate clearances
necessary.

No environmental permits are required for this work provided no jurisdictional wetlands or waters
are impacted. If there is any question as to whether or not a water or wetland is jurisdictional, the
department will contact the DelDOT Environmental Section at 302-760-2264.

The Contractor shall not trespass on private property unless the Department has acquired a
“Temporary Trespass Agreement” from the property owner. If the work is within a permanent
easement, the work shall not begin until the adjacent property owners have been notified. Prior to
starting work on private property, the Contractor shall notify affected property owners of the
proposed work dates.

It is anticipated that all work will occur within DelDOT's right of way. Should the need occur to
trespass onto railroad property, including the highway-rail crossing; it will be the responsibility of
the Project Manager to contact the railroad coordinator and obtain written authorization before
entering.

Work located within Municipalities requires a Town Agreement. Contact DelDOT TEAM Support
section at (302) 760-2251 prior to commencing work within Municipalities to process a town
agreement.

Excavation of roadway materials for patching shall be incidental to the patching items being
placed.

Clearing and grubbing of trees, shrubs and other vegetation less than 6 inches in diameter shall be
incidental to the applicable repair or replacement Pay Item. Grubbing activities performed in
wetland areas requires environmental permit approvals.
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26.

The Contractor shall protect all driveways from damage due to Contractor’s equipment, and shall
be responsible for all such damage done by Contractor’s equipment.

If required during the placement or repair of PCC items, half-inch cork expansion material shall be
placed at designated locations as directed by the Engineer. Payment for furnishing and placing the
half-inch cork expansion material shall be incidental to the PCC pay items.

Patching of graded aggregate base course within roadway (including shoulders and travel lanes)
shall be performed to match existing full depth pavement section with respect to course thickness
and pavement structural number.

Proper disposal of construction related wastes shall be the sole responsibility of the Contractor, and
shall be performed in accordance with all applicable State regulations.

Trash, rubbish, debris or brush that hampers repair / maintenance work in this Contract (as
determined by the Engineer), shall be removed within the project limits and shall be incidental to
Item 763000 (Initial Expense).

Grass and soil areas within State right-of-way that have been damaged by equipment during this
contract, shall be restored with topsoil, seed and mulch at Contractor's own expense, and in
accordance with the requirements for Special Provisions 732002 (Topsoil, 6"Depth) and 734013
(Permanent Grass Seeding, Dry Ground).

The Contractor shall guarantee all work to be free from defects for a period of one year from time
of owner acceptance. Any defects occurring during this period shall be corrected by the Contractor
at no additional cost to the Department.

Time to perform the work assigned per work order shall be developed by the following method and
items:

LEGEND: A= SQUARE YARDS (SQ) OF PCC PATCHING IN WORK ORDER
B= LINEAR FEET (LF) OF FULL DEPTH PCC SAWCUT IN WORK ORDER
T= TIME ALLOWED TO PERFORM JOB ORDER ROUNDED UP TO THE
WORKING DAY

FORMULA:

T= A + B
56 SY 504 LF

SAMPLE CALCULATION:
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A= 80 SQUARE YARDS
B= 288 LINEAR FEET
T= 80 SY + 288 LF
56 SY 504 LF
T= 1.43 + Y
T= 2.0 = 2 WORKING DAYS

Daytime restricted hours may be required on some job orders. The time for these locations shall be
increased by fifty percent (for example: 10 working days will become 15 working days).

27. Conform with DelDOT Standard Construction Details for P.C.C. Pavement Patching (Standard
Details P-2).

28. All proper inlet sediment controls are to be approved by the Engineer and incidental to Item
762002 (Saw Cutting, Concrete, Full Depth). These controls shall be in place before any saw-
cutting operations commence and shall remain in place until the Engineer approves the removal.

29. Excavated material not needed on the project shall be removed from the site at Contractor’s
expense.

30. All warm mix bituminous paving materials shall be placed utilizing a paving machine, unless
otherwise directed by the Engineer.

31. The location of the work to be performed is designated by zones. The zone limits are shown on the
numbered zone maps included in the Contract documents. The Department will make every
attempt to minimize the distance between successive locations. The Contractor shall be paid for
“Road Location Mobilizations” as defined in Specials Provisions 763544, 763545, 763546, and
763548. Payment for “Road Location Mobilization” will not be made for crack sealing, pavement
striping, or pavement symbol work.

32. The Contractor shall provide residents 24-hour prior written notice for all phases of contract work.
This notice shall be given to all residents whose property is adjacent to the street on which work is
to be performed. Failure to give notice will result in suspension of work.

33. The Contractor shall take care in removing existing pavement around utilities, curb edges, drainage
inlets, and other objects. Care should be taken to not dig deeper than the required depth. Failure to
do so will result in the Contractor placing leveling course at his own expense.

34. As directed by the Engineer, where there is existing striping being removed, the Contractor shall be
required to provide proof that sufficient material and equipment is available onsite to ensure the
letporary striping is completed in a timely manner, before traffic is allowed on the roadway.
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35.

36.

37.

38.

39.

40.

41.

When a location is designated for night time paving operations, all paving work, including
pavement removal, patching, and restoration, shall be performed at night during the hours
established by the Engineer. All related costs for night time work shall be included in the unit bid
price for the respective pay items as listed in this Contract.

Daytime restricted work hours may be required on some work orders, at the discretion of the
Engineer.

For work locations in this contract, a concrete patch thickness of 9.0” (+/- 1 inch) shall be assumed.
Additional thickness may be paid using Pay Item 503503 (Patching Concrete). Determination of
method of payment shall be the sole discretion of the DelDOT Engineer.

All excavated areas shall be backfilled as directed by the Engineer the same day.

DelDOT will not compensate the Contractor for erroneous pavement markings. Any erroneous
pavement markings placed by the Contractor shall be corrected immediately by the Contractor at
Contractor’s expense. Erroneous markings or shadows that exceed one (1) inch in width shall be
removed by either sand or water blasting as directed by the Engineer. No other removal methods
will be allowed. Any damage to the pavement caused by the removal of erroneous markings shall
be repaired/replaced to the satisfaction of the Engineer at Contractor’s expense.

At the end of each work day, and before traffic is returned to unrestricted roadway use, temporary
striping shall be placed at locations that require permanent striping. Placement of temporary
markings shall receive prior approval from the Engineer. Temporary pavement striping must
match the permanent striping in all regards. Temporary pavement markings shall be paid at the
applicable contract unit price. The Contractor is responsible for maintaining the temporary
markings in good condition, such that the pavement is properly delineated at all times. Any
refreshing of the markings will be at the Contractor’s expense.

Final pavement markings shall conform to all existing patterns, and shall be placed within five (5)
calendar days (maximum) after placement of the final course of paving material. Failure to comply
will result in suspension of all other contract work, with time charges continuing to be assessed. If
the Contractor fails to document the existing pavement markings in an acceptable manner, he shall
be required to provide at his own expense, a new pavement marking plan, signed and sealed by a
Professional Engineer in the State of Delaware.
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MAINTENANCE OF TRAFFIC

All work shall be performed in a manner that will reasonably provide the least practical obstruction
to all road users, including vehicular, pedestrian, and bicycle traffic, and shall conform to the
requirements of the 2011 Delaware Manual On Uniform Traffic Control Devices, Part 6, including
all revisions up to the date of advertisement for bids

No lane closures will be permitted on holidays or holiday weekdays, unless approved by the
Engineer. This requirement applies to all roads impacted in this Contract, including interstate and
associated ramps.

Time restrictions for lane closures will be determined by the District Safety Officer for each
specific work location, and stated on the work order. The Contractor shall comply with these time
restrictions.

All flaggers utilized by the Contractor for this project shall be ATSSA certified. All flaggers shall
have their certification cards with them while working. Absence of a certification card will be
justification for flagger dismissal from the site and corresponding suspension of work. All
construction and Contractor vehicles and self-propelled equipment shall be equipped with an
operating roof mounted amber flashing light. All personnel shall wear a retro reflective safety vest
while they are within the right-of-way or adjacent to it. All retro reflective safety vests must be
minimum ANSI Class 2.

The Contractor shall have an American Traffic Safety Services Association (ATSSA) Certified
Supervisor assigned to this project. - The Contractor’s general superintendent for this project or
another ATSSA certified member of the Contractor’s project staff may be the ATSSA supervisor.

If required, the DelDOT Safety Section must be notified a minimum of three weeks in advance of
the work in order to determine the type of and prepare a Transportation Management Plan (TMP)
for the location. Should a Type “B” TMP be required, all restrictions given in the TMP will be
followed.

If a road closure is required, the Contractor shall be required to submit the proposed detour route to
the DelDOT Safety Officer for approval. Payment for detour plan preparation shall be included in
the bid price for Item 763000 (Initial Expense). The Contractor shall also coordinate the closure
with the Department. The Department will coordinate with the Safety Section and be responsible
for the necessary emergency notifications. The detour route requires approval by the Department
prior to closure. A two week detour review lead time shall be required for any requested detour.
The Contractor shall be responsible for furnishing and maintaining the Maintenance of Traffic
apparatus at the closure (i.e. Type III Barricade, Road Closed signs, etc.) and all advance-warning
signs. The Contractor shall be responsible for placement of detour trailblazers. Payment for detour
trailblazers shall be under Item 743024 (Temporary Warning Signs and Plaques).

Drums will be required in work areas where the completion time will extend beyond one daylight
operation.
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No separate payment shall be made for the use of Traffic Cones. Traffic Cones and/or work
associated with their use, such as set up, removal, cleaning, etc., shall be incidental to the work for
which they protect.

The Contractor shall submit a site-specific Traffic Control Plan for approval two (2) weeks before
the start of each location. The Traffic Control Plan must be in accordance with the latest revision
of the Delaware Manual on Uniform Traffic Control Devices, Part 6, and must clearly indicate
orientation of traffic control devices to be used for each site.

Traffic control devices shall be provided and placed in accordance with the Delaware MUTCD
(Traffic Control Manual). The Contractor shall refer to the configuration requirements for each
Typical Application scenario at each work location. The proposed traffic control device
configuration will be addressed in the Contractor's Traffic Control Plan.

Payment for relocation and re-positioning of Traffic Control devices shall be incidental to the
respective unit price Pay Items for Maintenance of Traffic included in this Contract. There shall be
no additional compensation for relocation or re-positioning of traffic control devices.

The safety measures outlined within this Contract and the Delaware MUTCD are not necessarily
sufficient in every instance to guarantee the protection of the traveling public or the persons
working on the project. Therefore, the provisions of this Contract do not relieve the Contractor of
the sole responsibility for the safety of all persons working within or traveling through the work
zone throughout the duration of the project. The Contractor shall implement any additional safety
measures that are not expressly required by the Contract and are necessary to ensure the safety of
all persons. The Contractor shall submit to the Engineer justification for deviations from the
Traffic Control Plan or Traffic Management Plan. Final approval of the deviations or additions
shall rest with the Engineer. All costs for this work shall be incidental to the applicable
maintenance of traffic pay items as listed in the original contract.

The Department reserves the right to stop the Contractor’s operations, if in the opinion of the
Engineer the Contractor’s operations are not in compliance with the Delaware MUTCD, the
specifications, or the Plans. The Department also reserves the right to stop the Contractor’s
operations if the Engineer deems the operation unsafe.

The Department will not make payment to the Contractor for any and all temporary traffic control
devices where the Contractor sets up temporary traffic control to perform work, but fails to perform
any work.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing
shall be corrected within 24 hours or as directed by the Engineer. Corrective actions on severe
deficiencies as determined by the Engineer shall be taken immediately unless otherwise directed by
the Engineer. Failure to comply will result in non-payment for those devices that are found to be
deficient for the duration of the deficiency. Severe deficiencies that are not corrected immediately
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17.

18.

19.

20.

21.

22.

could result in possible suspension of work until items identified are brought back into compliance
and/or the holding of the pay estimate until the severe deficiencies are corrected.

At the end of each workday, the Contractor shall correct all pavement edge drop-offs in accordance
with the Delaware MUTCD. This corrective work shall be accomplished with Temporary Road
Material (TRM). All ruts and potholes shall be filled with TRM as soon as possible, but no later
than by the end of each workday. Placement of TRM shall be completed in accordance with the
applicable sections of the Delaware Standard Specifications. If temporary elimination of a drop-off
hazard cannot be accomplished, then the area shall be properly marked and protected with
additional temporary barriers, barricades, warning signs, etc. as required by the Delaware MUTCD,
and as approved by the Engineer. Payment for all work described in this Project Note shall be
incidental to applicable Maintenance of Traffic Pay Items in the Contract. There shall be no
additional compensation provided to the Contractor for this work.

If the Contractor does not complete the contract work within the contract completion time as listed
on the Work Order (including approved time extensions), the Contractor shall be responsible for
providing the necessary temporary traffic control devices that are required to complete any
remaining work. The cost of such temporary traffic control shall be borne by the Contractor. No
additional payment will be made to the Contractor to maintain traffic in accordance with the
Delaware MUTCD, specifications, and these Project Notes. Temporary traffic control items shall
include, but not be limited to, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, portable light assemblies and portable
impact attenuators.

All required Maintenance of Traffic Warning Signs and Plaques will be paid under Item 743024, as
determined by the duration of construction. All temporary traffic control devices used on all
highways open to the public in this State shall be crashworthy in accordance with the National
Cooperative Highway Research Program (NCHRP) Report 350 and the memorandum issued
August 28, 1998 by The USDOT Federal Highway Administration Information: Crash Tested
Work Zone Traffic Control Devices. It is the requirement of the Department that such certification
be submitted for traffic control devices used on all projects, not just those involving the National
Highway System.

Portable Light Assemblies will be required for all night time operations and as directed by the
Engineer. Payment for portable lighting shall be under Item 743005 (Furnish and Maintain
Portable Light Assembly.)

A truck mounted attenuator, Type II (Item 743010) shall be required on roads for shoulder work,
travel lane work and for other operations as outlined in the DelDOT Traffic Control Manual, or as

directed by the Engineer.

All equipment shall be removed from the job sites on a daily basis, except when allowed by the
DelDOT approved Traffic Safety Plan, or as approved by the Engineer.

10
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23.

The Contractor shall maintain access to and along pedestrian facilities at all times during
construction. Earth, stone, and gravel surfaces are not acceptable for providing pedestrian access.
Where pedestrian routes are closed or blocked, alternate pedestrian access shall be provided using
TA-28 and/or TA-29 of the 2011 Delaware Manual Of Uniform Traffic Control Devices or to the
satisfaction of the Engineer. Pedestrian detour routes or alternate pedestrian facilities shall consist
of ADA compliant facilities to the level of which exists on the pedestrian route. The cost for any
provisions shall be incidental to Item 763000-Initial Expense.

Pedestrian Maintenance of Traffic: This work shall consist of providing and maintaining an
accessible pedestrian route throughout the project’s limits in accordance with the Americans with
Disabilities Act of 1990 (ADA) Title II, paragraph 35.130.

The contractor shall be required to review each curb ramp location and submit the appropriate
maintenance of traffic detail and devices to the Engineer for each location at least 2-weeks before
construction for review, comment, and approval.

The following considerations shall be taken into account when addressing accessible pedestrian
maintenance of traffic:

« All pedestrians, including persons with disabilities, shall be provided with a reasonably safe,
convenient and accessible path that replicates as much as practicable the existing pedestrian
facilities.

« Maintain access to all business and residents at all times.

« Provide pedestrian access thru or around the work zone. If a detour is chosen the Contractor
must submit the detour route to the Engineer for review and approval. The detour route must

meet or exceed the current conditions.

« Work should be phased so that all areas of an intersection/sidewalk path are not under
construction at the same time unless a clear path is provided and identified.

« Traffic control devices and other construction materials and features shall not intrude into the
usable width of the sidewalk, temporary pathway or other pedestrian facility.

« Signs and other devices mounted lower than 7 Ft. above the temporary pedestrian pathway
shall not project more than 4 in. into accessible pedestrian route.

» A smooth, continuous hard surface shall be provided throughout the entire length and width of
the pedestrian route throughout construction.

» There shall be no curbs or vertical elevation changes greater than % in. in grade or terrain that
could cause tripping or be a barrier to wheelchair use.

11
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MOBILIZATION ZONE -1
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MOBILIZATION ZONE - 2
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MOBILIZATION ZONE -3
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MOBILIZATION ZONE - 5
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QUANTITY SUMMARY
ITEM# ITEM DESCRIPTION UNIT | QUANTITY
202000 Excavation and Embankment CcYy 200.00
207000 Excavation and Backfill for Structures CY 20.00
209003 Borrow Type C CcYy 200.00
212001 Undercut Excavation, Patching CY 250.00
251000 Silt Fence LF 200.00
302008 Graded Aggregate Base Course, Type B, Patching cYy 210.00
401821 WMA, Superpave, Type C, 160 Gyrations, PG 64-22, Patching TON 60.00
WMA, Superpave, Bituminous Concrete Base Course, 160
&S PP Gyrations, PG 64.22. Patehing I gy &
402000 Hot-Mix Bituminous Concgete and/or Cold-Laid Bituminous TON 50.00
oncrete
406001 Warm-Mix Patching SY-IN 250.00
503001 Patching P.C.C. Pavement, 6' to 15' SY 3,300.00
503002 Patching P.C.C. Pavement Greater Than 15' to 100", Type B SY 3,500.00
503006 Dowel Bars EA 7,000.00
503501 Crack and Joint Sealing Less Than 3/4" Wide LF 20,000.00
503502 Crack and Joint Sealing 3/4" to 1 3/4" Wide LF 80.00
503503 Patching Concrete SY-IN 1,000.00
503513 Dowel Bar Retrofit EA 150.00
503517 P.C.C. Patching, Partial Depth SY-IN 700.00
503543 Nighttime P.C.C. Patching Surcharge, New Castle County SY 50.00
605573 Steel Plates EA 20.00
608000 Coarse Aggregate for Foundation Stabilization and Backfill TON 40.00
701015 PCC Curb and Gutter, Type 1-2 LF 200.00
701016 PCC Curb and Gutter, Type 1-4 LF 200.00
701021 Int PCC Curb and Gutter, Type 2 LF 300.00
708060 Replace Drainage Inlet Grate(s) EA 2.00
708061 Replace Drainage Inlet Frame(s) EA 2.00
708107 Manhole, Round EA 2.00
710001 Adjusting and Repairing Existing Drainage Inlet EA 13.00
710002 Adjusting and Repairing Existing Manhole EA 7.00
712005 Riprap, R-4 SY 45.00
713003 Geotextiles, Riprap SY 45.00
732002 Topsoil, 6" Depth Sy 400.00
734013 Permanent Grass Seeding, Dry Ground SY 50.00
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743003 Arrowpanels, Type C EADY 100.00
743004 Furnish and Maintain Portable Changeable Message Sign EADY 40.00
743005 Furnish and Maintain Portable Light Assembly EADY 10.00
743006 Plastic Drums EADY | 10,000.00
743010 Furnish and Maintain Truck Mounted Attenuator, Type Il EADY 40.00
743023 Temporary Barricades, Type Il LFDY 800.00
743024 Temporary Warning Signs and Plaques EADY | 2,400.00
743050 Flagger, New Castle County, State HOUR | 3,800.00
743062 Flagger, New Castle County, State, Overtime HOUR 120.00
Furnish & Install Loop Wire 1- Conductor #14 AWG Encased In

6924 1/4" Flexﬁ)le Tubing In A Loop Saw Cut 800.90
748019 Temporary Markings, Paint, 4" LF 5,000.00
748026 Temporary Markings, Paint, Symbol/Legend SF 300.00
748525 Temporary Markings, Tape, 4" LF 3,000.00
748527 Temporary Markings, Tape, Words/Symbols SF 500.00
748529 Retroreflective Performed Patterned Markings, Symbol/Legend SF 200.00
748548 Permanent Pavement Striping, Epoxy Resin Paint, White/Yellow, LF 6,000.00
748557 Permanent Pavement Striping, Epoxy Resin Paint, Black, 3" LF 3,000.00
750000 Adjust Water Valve Boxes EA 2.00
758000 Removal of Existing PCC Pavement, Sidewalk, ETC SY 700.00
760000 Milling, Hot-Mix SY-IN 600.00
761002 Butt Joints, Concrete SY 5.00
762001 Saw Cutting, Hot Mix LF 60.00
762002 Saw Cutting, Concrete, Full Depth LF 19,000.00
763544 Road Location Mobilization, Zone 1 EA 500
763545 Road Location Mobilization, Zone 2 EA 5.00
763546 Road Location Mobilization, Zone 3 EA 5.00
763548 Road Location Mobilization, Zone 5 EA 3.00
763000 Initial Expense LS 1.00
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