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Contract No.T201509001.01  

I-95 CROSSOVER RELOCATION
NEW CASTLE COUNTY

GENERAL DESCRIPTION

LOCATION
 These improvements are located in NEW CASTLE County more specifically shown on the Location
Map(s) of the enclosed Plans.

DESCRIPTION
 

The improvements consist of furnishing all labor and materials for the relocation of the I-95 Median
Crossover, as well as other incidental construction in accordance with the location, notes and details shown
on the plans and as directed by the Engineer.

COMPLETION DATE
 

All work on this contract must be complete within 19 Calendar Days. The Contract Time includes an
allowance for 2 Weather Days.  It is the Department's intent to issue a Notice to Proceed such that work starts
on or about April 9, 2015.

PROSPECTIVE BIDDERS NOTES:

1. BIDDERS MUST BE REGISTERED with DelDOT and request a cd of the official plans and
specifications in order to submit a bid. Contact DelDOT at dot-ask@state.de.us, or (302) 760-2031.

2. QUESTIONS regarding this project are to be e-mailed to dot-ask@state.de.us no less than six business
days prior to the proposal opening date in order to receive a response. Please include T201509001.01  
in the subject line. Responses to inquiries are posted on-line at http://www.bids.delaware.gov.

3. This project incorporates the electronic bidding system Expedite, version 5.9a. Bidders wishing to use
the electronic bidding option will find the installation file on the plan holders bid file disk.  The
installation file and instructions are also available on DelDOT’s Website at:     
http://www.deldot.gov/information/business/bids/const_proj_bid_info.shtml. 

 4. No retainage will be withheld on this contract.

5. The Department's External Complaint Procedure can be viewed on DelDOT’s Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

--------------------------------
6. SPECIFICATIONS: New Supplemental Specifications to the August 2001 Standard Specifications were

issued November 24, 2014 and apply to this project. They can be viewed here. The Department is
currently updating the August 2001 Specifications for Road and Bridge Construction.  Through this
update, some Divisions were renumbered and some new ones were created and added.  The
Specifications Note document is for the use by the bidders to reference the new numbers to the past
numbers used for bidding purposes on previous Department contracts.

7. PLEASE NOTE the requirements of special provision ‘Changes to Project Documents During
Advertisement’ have moved to Supplemental Specifications, the special provision is no longer needed. 
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STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

English
Code

English
Description

Multiply
By

Metric
Code

Metric
Description

Suggested
CEC Metric

Code

ACRE Acre 0.4047 ha Hectare HECTARE

BAG Bag N/A Bag Bag BAG

C.F. Cubic Foot 0.02832 m³ Cubic Meter M3

C.Y. Cubic Yard 0.7646 m³ Cubic Meter M3

EA-DY Each Day N/A EA-DY Each Day EA-DY

EA-MO Each Month N/A EA-MO Each Month EA-MO

EA/NT Each Night N/A EA-NT Each Night EA/NT

EACH Each N/A EA Each EACH

GAL Gallon 3.785 L Liter L

HOUR Hour N/A h Hour HOUR

INCH Inch 25.4 mm Millimeter MM

L.F. Linear Foot 0.3048 m Linear Meter L.M.

L.S. Lump Sum N/A L.S. Lump Sum L.S.

LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM

LB Pound 0.4536 kg Kilogram KG

MFBM
Thousand Feet of
Board Measure

2.3597 m³ Cubic Meter M3

MGAL Thousand Gallons 3.785 kL Kiloliter KL

MILE Mile 1.609 km Kilometer KM

S.F. Square Foot 0.0929 m² Square Meter M2

S.Y. Square Yard 0.8361 m² Square Meter M2

SY-IN Square Yard-Inch 0.8495 m²-25 mm
Square Meter-25

Millimeter
M2-25 MM

TON Ton .9072 t
Metric Ton
(1000kg)

TON

N.A.* Kip 4.448 kN Kilonewton N.A.*

N.A.* Thousand Pounds
per Square Inch

6.895 MPa Megapascal N.A.*

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August, 
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract.  The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only.  The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or
by firms contracting with the State or any political subdivision thereof, preference in
employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of
the State who have established citizenship by residence of at least 90 days in the State.  Each
public works contract for the construction of public works for the State or any political
subdivision thereof shall contain a stipulation that any person, company or corporation who
violates this section shall pay a penalty to the Secretary of Finance equal to the amount of
compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

`During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex or national origin.  The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, creed, color, sex or national origin.  Such action shall include,
but not be limited to, the following:  employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship.  The contractor agrees

1



Contract No. T201509001.01  

to post in conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue.  Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

CONTRACTOR / SUBCONTRACTOR LICENSE: 29 DEL. C. §6967: 
(b) No agency shall accept a proposal for a public works contract unless such contractor has provided a proper
and current copy of its occupational and/or business license, as required by Title 30, to such agency. 

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting,
within 30 days of entering such public works contract, copies of all occupational and business licenses of
subcontractors and/or independent contractors that will perform work for such public works contract.
However, if a subcontractor or independent contractor is hired or contracted more than 20 days after the
contractor entered the public works contract the occupational or business license of such subcontractor or
independent contractor shall be provided to the agency within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly.  The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.
 
No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.
 
No contract adjustment will be allowed under their clause for any effects caused on unchanged work.
 
Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work.  The
request shall set fourth the reasons and support for such adjustment.
 
Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
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or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly.  The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.  
 
No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.
 
No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.
 
Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project.  Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.
 
If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract.  

The basis for the adjustment shall be agreed upon prior to the performance of the work.  If a basis
cannot be agreed upon, then an adjustment will be made either for or against the contractor in such amount
as the engineer may determine to be fair and equitable.
 
The term "significant change" shall be construed to apply only to the following circumstances:

 
(A) When the character of the work as altered differs materially in kind or nature from

that involved or included in the original proposed construction or
 (B) When a major item of work, as defined elsewhere in the contract, is increased in

excess of 125 percent or decreased below 75 percent of the original contract
quantity.  Any allowance for an increase in quantity shall apply only to that portion
in excess of 125 percent of original contract item quantity, or in case of a decrease
below 75 percent, to the actual amount of work performed.

RIGHT TO AUDIT

The Department shall have the right to audit the books and records of the contractor or any subcontractor
under this contract or subcontract to the extent that the books and records relate to the performance of the
contract or subcontract. The books and records shall be maintained by the contractor for a period of 3 years
from the date of final payment under the prime contract and by the subcontractor for a period of 3 years from
the date of final payment under the subcontract (29 Del.C. §6930)

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
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the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims. 

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor
shall keep and maintain the sworn payroll information for a period of 6 months from the last day of the
work week covered by the payroll. 

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project.  In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published,
the rates in effect at the time of the execution of the contract shall be the applicable rates for the project."

Contractor may contact:

Department of Labor
Division of Industrial Affairs
4425 No. Market Street
Wilmington, DE 19802
Telephone (302) 761-8200

4



Mailing Address:
225 CORPORATE BOULEVARD
SUITE 104
NEWARK, DE 1-9102

STATE OF DELAWARE
DEPARTMENT OF LABOR

DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT

PHONE: (302) 451--3423
Located at:
225 CORPORÀTE BOULEVARD
SUITE 104
NEWARK, DE I97O2

BY

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 14, 201,4

,/z/çCERTIFIED:

NOTE:

ENFORCEMENT

THESE R.A,TES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1.992.

CLASSTFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 45I-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC I S RÀTE

PROiIECT: T20L509001.0L I 95 Crossover Relocatíon, New CastIe CounEy

NEW CASTLE KENT sussExCLASSIFICATION
BRÏCKI]AYERS 48.08 48.08 14.51
CARPENTERS 43 .75 s0.91 40.47

26.33CEMENT FINISHERS 30.88 26.13
22 .50 21,.25ELECTRICAL LINE WORKERS 22 .50

ELECTRICIANS 62.L0 62.70 62.L0
IRON WORKERS 42 .20 23 .81 25 .35

33.01 38.68 37 .97LABORERS

16.11 r-5.63 73 .49MILLWRIGHTS

PATNTERS 60 .64 60 .64 60.64
PILEDR]VERS 66 .42 23.75 26 .95

2l.6L 28 -47POWER EQU]PMENT OPER.ATORS 41.18
22.75 20.3r / 1,s.40SHEET METAL WORKERS

33.90 V-) 21.03 ./ 22.r9TRUCK DRIVERS
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SUPPLEMENTAL SPECIFICATIONS
TO THE 

AUGUST 2001 
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL 

AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;
- in your internet browser, enter; http://www.deldot.gov 
- on the left side of the page under 'INFORMATION', Click; 'Publications' 
- scroll down under 'MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml 

Printed copies of the Supplemental Specifications are available upon request.  A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans
and/or in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in
the Standard Specifications, and all applicable requirements of the Section shall remain effective unless
otherwise modified by the Special Provisions. The last three digits of the construction item identifies the item
by sequential number under that Section. Sequential numbers for all items covered under Standard
Specifications range from 000 to 499. A comprehensive list of construction item numbers begins on page 421
of the Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the
applicable Section number of the Standard Specifications, and shall be governed fully by the requirements
of the Special Provisions. The last three digit of the items covered under Special Provisions identifies the item
by sequential number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples

Standard Item Number - 202000 Excavation and Embankment

202 Indicates Section Number

000 Indicates Sequential Number

Special Provision Item Number - 202500 Grading and Reshaping Roadway

202 Indicates Section Number

500 Indicates Sequential Number

NOTE: 

PLEASE NOTE revised Supplemental Specifications to the August 2001 Standard Specifications
were issued November 24, 2014 and apply to this project. They can be viewed here and at
www.deldot.gov.

 
SPECIFICATIONS: The Department is currently updating the August 2001 Specifications for Road
and Bridge Construction.  Through this update, some Divisions were renumbered and some new ones
were created and added.  The Specifications Note document is for the use by the bidders to reference
the new numbers to the past numbers used for bidding purposes on previous Department contracts.
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be
the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement
Price expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base
Price are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be
computed on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new
asphalt cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be
included in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement
(mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the
actual grade of asphalt used.  The Project Asphalt Cement Base Price for the project will be $578.33  per ton
($637.51 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the
last authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated
damages are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement
cost shall be adjusted downward accordingly.

NOTE

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only
to those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and
15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.
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 302514 - MILLED HOT-MIX BASE COURSE

Description:

It is the intent of this Special Provision to qualify the use of milled hot-mix asphalt pavement material
in lieu of graded aggregate as a base course.  All requirements of Section 302 shall remain in effect except
as modified below:

Materials:

The material used to construct milled hot-mix asphalt pavement base courses shall be uniformly
graded with a maximum size of 1 1/2  (38 mm).

Subgrade Preparation:

The subgrade shall be properly constructed in accordance with Subsection 202.06.  No base course
material shall be placed until the subgrade has been approved by the Engineer.

Placement:

a. Equipment.  The milled material shall be spread uniformly by an approved spreading
machine or box in such a manner that no segregation occurs.  A conventional motor grader
will not be approved for placement of milled material on mainline roadway sections.

Where it is not possible to use a spreading machine or box in patching or other tight areas,
other approved methods can be used only in such manner that no segregation occurs. 
Compaction shall be uniformly attained by approved rollers or compactors.  No milled
materials shall be placed until approved equipment is on the Project site and is operational.

b. Spreading and Compacting.  Milled material shall be placed in successive layers.  Each layer
shall be placed in a level, uniform cross-section not to exceed 12  (300 mm) in depth, loose
measurement, unless otherwise approved by the Engineer.  The milled material shall be
deposited and spread parallel to the centerline and the layer shall extend to the full width as
shown on the Plans.  The milled material shall be handled so that no segregation of fine or
coarse particles occurs.  No more than 1,000  (300 m) of material, as measured along the
roadway centerline, shall be spread in advance of compaction operations.  Each layer shall
be properly compacted as specified, before starting the next layer.

Compaction or rolling shall be performed parallel to the roadway centerline starting at the
edges and progressing toward the center.  It shall continue until each layer is thoroughly and
uniformly compacted to the full width as shown on the Plans.

The milled material shall be compacted by the following method: a sheepsfoot roller
(minimal 50 ton static roller) shall make the required number of passes on the base material
to achieve the target density followed by a back-drag by either a bulldozer or a motor grader. 
After the pavement base material has been placed, a 15 ton/1800 vpm (minimum) vibratory
steel wheel roller shall compact the base material.  Compaction will be measured per
subsection Performance below.  In small areas where the above noted equipment cannot be
used, the contractor must request approval from the Department to place the millings with
other equipment.  The Department reserves the right to reject or approve the areas for
placement of millings as determined by the Engineer.

After compaction, all voids in the surface of each layer will be filled with millings and
compacted (with the vibratory steel wheel roller) until the layer of base material is well
bonded and firm, as determined by the Engineer.

In no case shall vehicles be allowed to travel in a single track or to form ruts in the base
course.  If any sharp irregularities are formed int he subgrade or base course material, the
affected area shall be scarified to a depth of 6  (150 mm) and compacted to conform to the
requirements of Section 202 or this Section.
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c. Performance.  Compaction of milled hot-mix asphalt pavement base courses will be
monitored by measuring the in-place density using a nuclear density gauge and comparing
it to a control strip target density.  The mean base compaction shall be at least 98% of the
control strip target density and sufficiently uniform that individual test results are at least
96% of the control strip target density, the base course represented by the test will be
considered defective and the Contractor shall further compact the area.  After further
compaction, the original test site and one other randomly selected site within the area will
be tested.  The average of two test results will be included in the mean density for that day's
placement.

To determine the control strip target density, a control strip with a minimum length of 300
(90 m) shall be constructed at the beginning of work on each pavement base.  Each control
strip is to remain in place and become a section of the completed roadway.  A control strip
shall have an area of at least 400 yd² (325 m²).  For small areas, the Contractor may request
to have a test strip waived.  This request shall be submitted to the Engineer for review.

Upon completion of the rolling, the mean density of the control strip will be determined by
averaging the results of ten nuclear density tests taken at randomly selected sites within the
control strip.  The mean density of the control strip shall be the target density for the
remainder of the pavement base course which it represents.  Compaction shall be expressed
as a percentage of the target density.

The finished surface of the graded aggregate base course shall not vary from that required 
on the Plans by more than 1/2 (13 mm) when tested with a 10  (3.048 m) straightedge 
applied to the surface parallel to the centerline of the pavement and when tested with a 
template cut to the cross-section of the pavement.  The actual thickness of the graded
aggregate base course shall not be more than 1/2  (13 mm) less than the thickness shown on
Plans.  Those portions of completed base course not meeting these performance requirements
shall be completely removed and replaced with proper material placed in accordance with
this Section.

A straightedge meeting the approval of the Engineer shall be supplied by the Contractor at
each placement operation.  The straightedge shall be constructed of rigid materials that resist
warping and bending.

Method of Measurement:

The quantity of milled hot-mix base course will be measured by the cubic yard (cubic meter) and will
be paid for under Item 302007 - Graded Aggregate Base Course.  The volume of cubic yards (cubic meters)
will be measured as the number of square yards (square meters) of surface area of milled hot-mix base course,
placed and accepted, multiplied by the depths shown on the Plans.  If the depth of milled hot-mix base course,
placed and accepted, is greater than the depth shown on the Plans, the Plan depth will be used to measure the
quantity of payment.

If the limits of measurement for pay quantities for milled hot-mix base course are designated on the
Plans, the quantity of milled hot-mix base course measured for payment will be the number of square yards
(square meters) of surface area multiplied by the depth placed within the payment lines and grades shown on
the Plans.  If the limits are not designated on the Plans, or have been changed by the Engineer, in-place
dimensions of the accepted milled hot-mix base course will be established.  The computation of quantity will
be made from cross-sections taken after the completion of work under this Section.

Materials placed beyond the designated lines and grades as shown on the Plans or beyond the limits
established by the Engineer will not be measured for payment.

There will be no separate payment made for filling voids with millings as required under Placement
subsection (b) Spreading and Compaction.
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Basis of Payment:

Millings used for Base Course will be paid at the unit bid price for Item 302007 - Graded Aggregate
Base Course, Type B.  All costs to bring the millings into compliance with the requirements of 302514 are
incidental to Item 302007.  No payment will be made under this item 302514.

Price and payment will constitute full compensation for hauling, stockpiling (includes any double
handling of material), preparing the subgrade, placing and compacting the materials, and for all labor,
equipment, tools and incidental required to complete the work.

No additional compensation will be made to the Contractor to crush, screen or otherwise modify the
milled hot-mix base course to meet the necessary gradation.

No payment will be made for materials placed beyond the designated lines and grades as shown on
the Plans or beyond the limits established by the Engineer.

10/31/05
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 401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant
materials and constructing bituminous asphalt pavements and the calculation for incentives and disincentives
for materials and construction.  The Engineer will evaluate all materials and construction for acceptance.  The
procedures for acceptance are described in this Section.  Include the costs for all materials, labor, equipment,
tools, and incidentals necessary to meet the requirements of this specification in the bid price per ton for the
bituminous asphalt.   Payment to the Contractor for the bituminous asphalt item(s) will be based on the
Contract price per ton and the pay adjustments described in this specification.  

.02 Bituminous Concrete Production – Quality Acceptance 

(a)  Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis.  The Engineer will
conduct acceptance tests.  The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results.  The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.  

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from
delivery trucks before the trucks leave the production plant.  Hand samples to the Engineer to be marked
accordingly.  The sample shall represent the material produced by the Contractor, and shall be of sufficient
size to allow the Engineer to complete all required acceptance tests.  The Engineer will direct the Contractor
when to capture these samples, on a statistically random, unbiased basis, established before production begins
each day based upon the anticipated production tonnage.  The captured sample shall be from the Engineer
specified delivery truck. The Contractor may visually inspect the specified delivery load during sampling and
elect to reject the load.  If the contractor elects to reject the specified delivery truck, each subsequent load will
be inspected until a visually acceptable load is produced for acceptance testing.  All visually rejected loads
shall not be sent to a Department project. 

The first sample of the production day will be randomly generated by the Engineer between loads
0 and 12 (0-250 tons).  Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots
for the production day.  Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample. 
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material.  The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.  

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on
any acceptance sample.  

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three
days, whichever is reached first.  If the 2000th ton target lot size is achieved during a production day, the lot
size shall extend to the end of that production day.  The Contractor may interrupt the production of one JMF
in order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot.  The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis.  For each sublot,
the Engineer will evaluate one sample. 

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions.  If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
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production.  If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
a new sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.  

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program. 
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing.  A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer.  The Contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material: 

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor 

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 -  Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method  

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate 
- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

(HMA)
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using

Vacuum Drying Apparatus

(b)  Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results.  For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work based on daily
production.   

 Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment.  Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
to the method described in Appendix B.  If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole.  The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway.  Areas of exemption that will be cored for informational purposes only
include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck.  Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis.  Payment for the
compaction will be calculated by using the material production lots as referenced in .02 Acceptance Plan

14



Contract No. T201509001.01  

(a) Material Production - B Tests and Evaluation and analyzing the compaction results over the individual
days covered in the material production lot.  The compaction results will be combined with the material
results to obtain a payment for this item.  

The minimum size of a compaction lot shall be 100 tons.  If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.   

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification.  If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet
from a new transverse joint. 

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the
Engineer. Cores submitted that are not from the location designated by the Engineer will not be tested and
will be paid at zero pay.

 Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing
work at no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140EF or less.
Cut each core with care in order to prevent damaging the core.  Damaged cores will not be tested.  Label each
core with contract number, date of construction, and number XX of XX upon removal from the roadway
Place cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate
cores in the same cylinder mold with paper.  Attach a completed QC test record for the represented area with
the corresponding cores.  The Engineer will also complete a test record for areas tested for the QA report and
provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and report
distribution at the end of each production day.  

Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core
holes shall be filled immediately.  Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.  The Engineer will conduct the following tests on the applicable
portion of the cores in order to evaluate their quality:

- AASHTO T166, Method C (Rapid Method) B Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using

Vacuum Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from previous
days production to have an average of five samples. If there are less than five values available, the Engineer
will use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity. 
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.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with
this specification.  The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently.  When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material.  Removed material will not be
used in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price
and calculated according to section .03(a) of this specification.  Pavement construction Pay Adjustments will
be calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this
specification.

(a)  Material Production - Pay Adjustment.  

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:  

Table 2 - Material Parameter Weight Factors

Material Parameter Single Test Tolerance (+/-) Weight Factor

Asphalt Content 0.4 0.30

#8 Sieve (>=19.0 mm) 7.0 0.30

#8 Sieve (<=12.5 mm) 5.0 0.30

#200 Sieve (0.075mm Sieve) 2.0 0.30

Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will use
the following steps to determine the material pay adjustment factor for each lot of material:  

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.  

2. For each parameter, calculate the Upper Quality Index (QU): 
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower
Payment Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation
Method.  (Use the column for “n” representing the number of sublots in the lot.  Use the
closest value on the table when the exact value is not listed).  

5. Calculate the PWL for each parameter from the values located in the previous step:  
PWL = PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 2 for that parameter.  

7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.  

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated
PWL.  When all properties of a single test are within the single test tolerance of Table 2, Pay
Adjustment factors shall be determined by Column B. When any property of a single test is
outside of the Single Test Tolerance parameters defined in Table 2, the Material Pay
Adjustment factor shall be determined by Column C.
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9. For each lot, determine the final material price adjustment:  

Final Material Pay Adjustment = 
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%.  This final pay calculation will

be paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace
the material at no additional cost to the Department.  When the PWL of any material parameter in Table 2
is below 60, the Engineer may require the removal and replacement of the material at no additional cost to
the Department.  Test results on removed material shall not be used in calculation of future PWL calculations
for Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with the
two most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test.  If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test.  Payment for previously closed lots will not be affected by
the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2,
that sample will be isolated.  For payment purposes, the test result of the out of acceptable tolerance sample
will be combined with the two previous acceptable samples of the same JMF and analyzed per this
specification.  The material that is considered out of the acceptable tolerance will only include the material
within the represented sub-lot (i.e., a maximum of 500 tons).  If the previous acceptable test result is from
the previous production day, only the material produced on the second production day will be considered out
of tolerance.  All future sub lots will not include the isolated test.  The pay factors for the out of tolerance
sample lot will be calculated using column C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change
to the mixture (within the JMF boundaries), and request to have that sample further isolated.  After the
Contractor has made appropriate changes, the Contractor will visually inspect each produced load.  The first
visually acceptable load will be sampled and tested. If that sample test result shows compliance with the
specifications, the material that is considered out of the acceptable tolerance will include the material from
the previous acceptable test result to the third load after the initially sampled and tested sample.  If the sample
does not meet the specification requirements, the Engineer will no longer accept material.  Production may
resume when changes have been made and an acceptable sample and test result is obtained.

Table 3 B Quality Level Analysis by the Standard Deviation Method

PU or PL QU and QL for An@ Samples
n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

100 1.16 1.50 1.79 2.03 2.23 2.39 2.53

99 - 1.47 1.67 1.80 1.89 1.95 2.00

98 1.15 1.44 1.60 1.70 1.76 1.81 1.84

97 - 1.41 1.54 1.62 1.67 1.70 1.72

96 1.14 1.38 1.49 1.55 1.59 1.61 1.63

95 - 1.35 1.44 1.49 1.52 1.54 1.55

94 1.13 1.32 1.39 1.43 1.46 1.47 1.48

93 - 1.29 1.35 1.38 1.40 1.41 1.42

92 1.12 1.26 1.31 1.33 1.35 1.36 1.36

91 1.11 1.23 1.27 1.29 1.30 1.30 1.31

90 1.10 1.20 1.23 1.24 1.25 1.25 1.26

89 1.09 1.17 1.19 1.20 1.20 1.21 1.21

88 1.07 1.14 1.15 1.16 1.16 1.16 1.17

87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
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86 1.04 1.08 1.08 1.08 1.08 1.08 1.08

85 1.03 1.05 1.05 1.04 1.04 1.04 1.04

84 1.01 1.02 1.01 1.01 1.00 1.00 1.00

83 1.00 0.99 0.98 0.97 0.97 0.96 0.96

82 0.97 0.96 0.95 0.94 0.93 0.93 0.93

81 0.96 0.93 0.91 0.90 0.90 0.89 0.89

80 0.93 0.90 0.88 0.87 0.86 0.86 0.86

79 0.91 0.87 0.85 0.84 0.83 0.82 0.82

78 0.89 0.84 0.82 0.80 0.80 0.79 0.79

77 0.87 0.81 0.78 0.77 0.76 0.76 0.76

76 0.84 0.78 0.75 0.74 0.73 0.73 0.72

75 0.82 0.75 0.72 0.71 0.70 0.70 0.69

74 0.79 0.72 0.69 0.68 0.67 0.66 0.66

73 0.75 0.69 0.66 0.65 0.64 0.63 0.63

72 0.74 0.66 0.63 0.62 0.61 0.60 0.60

71 0.71 0.63 0.60 0.59 0.58 0.57 0.57

70 0.68 0.60 0.57 0.56 0.55 0.55 0.54

69 0.65 0.57 0.54 0.53 0.52 0.52 0.51

68 0.62 0.54 0.51 0.50 0.49 0.49 0.48

67 0.59 0.51 0.47 0.47 0.46 0.46 0.46

66 0.56 0.48 0.45 0.44 0.44 0.43 0.43

65 0.52 0.45 0.43 0.41 0.41 0.40 0.40

64 0.49 0.42 0.40 0.39 0.38 0.38 0.37

63 0.46 0.39 0.37 0.36 0.35 0.35 0.35

62 0.43 0.36 0.34 0.33 0.32 0.32 0.32

Table 3 B Quality Level Analysis by the Standard Deviation Method

PU or PL QU and QL for An@ Samples
n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

61 0.39 0.33 0.31 0.30 0.30 0.29 0.29

60 0.36 0.30 0.28 0.27 0.27 0.27 0.26

59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 4 - PWL Pay Adjustment Factors

PWL Pay Adjustment Factor (%)
Column B

Pay Adjustment Factor (%)
Column C

100 +5 0

99 +4 -1

98 +3 -2

97 +2 -3

96 +1 -4

95 0 -5
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94 -1 -6

93 -2 -7

92 -3 -8

91 -4 -9

PWL<91 PWL - 100 PWL - 100

(b)  Pavement Construction - Pay Adjustments. 

The Engineer will determine the pavement construction pay adjustment by evaluating the
construction of the pavement, based on the following parameter:  

- Degree of compaction of the in-place material  

Using the test values for the cores, the Engineer will use the following steps to determine the
pavement construction pay adjustment for each lot of work.  .  

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest
0.001 unit.  Obtain the Theoretical maximum Specific Gravity values from the corresponding
laboratory sublot tests.

2. Calculate the Degree of Compaction:

Degree of Compaction =  

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded
to the nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level
of the lot.  The lots compaction test level shall be averaged and recorded to the nearest whole
percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:  

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x
30%.  

 

Table 5:  Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)

>= 97.0 >= 96.75 -100*

96.5 96.26 – 96.74 -5

96.0 95.75 – 96.25 -3

95.5 95.26 – 95.74 -2

95.0 94.75 – 95.25 0

94.5 94.26 – 94.74 0

94.0 93.75 – 94.25 1

93.5 93.26 – 93.74 3
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93.0 92.75 – 93.25 5

92.5 92.26 – 92.74 3

92.0 91.75 – 92.25 0

91.5 91.26 – 91.74 0

91.0 90.75 – 91.25 -5

90.5 90.26 – 90.74 -15

90.0 89.75 – 90.25 -20

89.5 89.26 – 89.74 -25

89.0 88.75 – 89.25 -30

88.5 88.26 – 88.74 -50

=<88.0 =<88.25 -100*

* or remove and replace it at Engineer's discretion

Table 5A: Compaction Price Adjustment Other1 Locations

Degree of Compaction Range Pay Adjustment Factor (%)

>= 97.0 >= 96.75 -100*

96.5 96.26 – 96.74 -5

96.0 95.75 – 96.25 -3

95.5 95.26 – 95.74 -2

95.0 94.75 – 95.25 0

94.5 94.26 – 94.74 0

94.0 93.75 – 94.25 0

93.5 93.26 – 93.74 1

93.0 92.75 – 93.25 3

92.5 92.26 – 92.74 1

92.0 91.75 – 92.25 0

91.5 91.26 – 91.74 0

91.0 90.75 – 91.25 0

90.5 90.26 – 90.74 0

90.0 89.75 – 90.25 0

89.5 89.26 – 89.74 0

89.0 88.75 – 89.25 -1

88.5 88.26 – 88.74 -3

88.0 87.75 – 88.25 -5

87.5 87.26 – 87.74 -10
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87.0 86.75 – 87.25 -15

86.5 86.26 – 86.74 -20

86.0 85.75 – 86.25 -25

85.5 85.26 – 85.74 -30

85.0 84.75 – 85.25 -40

84.5 84.26 – 84.74 -50

=< 84.0 =<84.25 -100*

* or remove and replace at Engineer's discretion

1  This chart is to be used for areas where the structural value of the area to be paved is less than 1.75
as determined by the Engineer.  See Appendix B - Method for Obtaining Cores for Determination of
Roadway Structure.  This chart is applicable to rehabilitation work only; full depth construction will not be
considered for Table 5a.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results.  The following dispute resolution procedures
will be used.  

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the
Engineer’s laboratory, or an independent accredited laboratory.  Unless otherwise mutually agreed upon by
DAPA and the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct
the necessary testing for third party Dispute Resolution after the Engineer has provided reasonable notice to
allow the Contractor to witness this testing.  

When disputes over production testing occur, the samples used for Dispute Resolution testing will
be those samples the properly captured, labeled, and stored, as described in the second paragraph of the
section of these specifications titled .02 Acceptance Plan, (a) Material Production - Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations. 

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested.  The Contractor may request up to two
dispute resolution samples be tested per calendar year without charge.  Any additional Dispute Resolution
samples run at the Contractors request where the results substantiate the acceptance test result will be assessed
a fee of $125.  Any additional Dispute Resolution samples that substantiate the Contractors test result will
not be assessed the fee. 

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used
for the dispute resolution sample.  The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.  The results of the dispute resolution testing shall replace all of the applicable
disputed test results for payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.  

This appendix describes the procedure required to repair core holes in a bituminous concrete
pavement.

Materials and Equipment.  

The following material shall be available to complete this work:

- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

- Sponge or other absorbent material - Used to extract water from the hole.

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping device
with a flat, circular tamping face smaller than 6 inches in diameter. 

Construction Method.  

After core removal from the hole, remove all excess water from within the hole, and prevent water
from re-entering the hole.  

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping
device.  If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum
compaction is achieved.  Make sure that the patch surface matches the grade of the existing roadway.  Make
every effort to achieve the greatest possible compaction.

Performance Requirements.  

The Engineer will judge the patch on the following basis:  

- The patch shall be well compacted. 

- The patch surface shall match the grade of the surrounding roadway surface.  

Basis of Payment.  

No measurement or payment will be made for the patching work.  The Contractor must gain the
Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.  
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Appenidx B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for
compaction price adjustments according to Table 5a in this specification.  Table 5a is not applicable for new
full-depth pavement box construction.  Cores submitted for this process shall be obtained according to the
following process.

1. Contact Materials & Research (M&R) personnel to determine if information about the area
is already available.  If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

2. If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations.  Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained. 
Cores will be turned over to M&R for evaluation.

3. The Contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt
Pavements.

4. Cores are to be taken throughout the entire project for the area in question.  Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics.  Cores will be evenly distributed throughout the project location.  The cores will
be taken in the center of the lane in question.  

5. Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section.  The location of these cores should
be documented and submitted to M&R.

6. Cores shall be full depth and include underlying materials.  If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base.  This is determined by augering to the subgrade surface.  

7. The calculations used to determine the structural capacity of the roadway is as follows.  If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.
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Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides. 
The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate
for aging of the materials.  The coefficients used to determine the structural number of an existing pavement
are:

Existing Material Structural Coefficient

HMA 0.32

Asphalt Treated Base 0.26

Soil Cement 0.16

Surface Treatment
(Tar & Chip)

0.10

GABC 0.14

Concrete 0 - 0.7*

* The Structural Coefficient of Concrete is dependent upon the condition of the concrete. 
Compressive strengths & ASR analysis are used to determine condition - contact the
Engineer if this situation arises.
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Newly placed materials use a different set of structural coefficients.  They are as follows:

New Material Structural Coefficient

HMA 0.40

Asphalt Treated Base
(BCBC)

0.32

Soil Cement 0.20

GABC 0.14

Example:

Location includes placement of a 1.25" Type C overlay on 2.25" Type B.  Existing roadway is cored and is
shown to consist of 2" HMA on 7" GABC.  

Calculation:

For the Type B lift the calculation would be:

Existing HMA               2 * 0.32 = 0.64
GABC               7 * 0.14 = 0.98

     1.62
For the Type C lift the calculation would be:

Newly Placed B                         2.25 * 0.4 = 0.90
Existing HMA               2 * 0.32 = 0.64
GABC                7* 0.14 = 0.98

     2.52

         11/3/14
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401752 – SAFETY EDGE FOR ROADWAY PAVEMENT

Description:

This work consists of the construction of safety edge(s) along bituminous concrete pavement or
P.C.C. pavement in accordance with the details and notes on the Plans and as directed by the Engineer.

Construction Methods:

The safety edge shall not be constructed adjacent to curb or in front of guardrail sections.

In bituminous concrete pavement sections, prior to the construction of the safety edge, the fill or in
situ material at the edge of pavement shall be compacted so that it is level with the top of the pavement, prior
to the final surface overlay.

In bituminous concrete pavement sections, the contractor shall attach a device to the screed of the
paver unit that confines the material at the end of the gate and extrudes the asphalt material in such a way that
results in a compacted wedge shape pavement edge of 32 degrees (+/- 2 degrees).  Contact shall be
maintained between the device and the road shoulder surface. The device shall be manufactured so that it can
be easily adjusted to transition at cross roads, driveways and obstructions without stopping the paver unit. 
The device’s shape shall constrain the asphalt and cause compaction, as well as increase the density of the
extruded profile.

In bituminous concrete pavement sections, the Transtech Shoulder Wedge Maker, Carlson Safety
Edge End Gate or an approved equal shall be used to produce the safety edge.  Contact information for these
wedge shape compaction devices is listed below:

Transtech Systems, Inc.
1594 State Street
Schenectady, NY 12304
1-800-724-6306
www.transtechsys.com

or

Carlson Paving Products
18425 50th Ave. E
Tacoma, WA 98446
1-253-278-9426
www.carlsonpavingproducts.com

or an approved equal.

In P.C.C. pavement sections, the paver screed shall be modified to provide a chamfer at the end of
the P.C.C. pavement in accordance with the details and notes on the Plans, or as directed by the Engineer.

Method of Measurement:

Safety Edge will not be measured for payment.

Basis of Payment:

The cost associated with the construction of safety edge(s), including but not limited to the wedge
device, preparation and compaction of the fill or in situ material, and placement of the safety edge in
accordance with the Plans and Details shall be incidental to the bituminous concrete pavement or P.C.C.
pavement item being placed.

10/15/2013
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401800 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22

(CARBONATE STONE)
401801 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE

STONE)
401802 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE

STONE)

401803 - BITUMINOUS CONCRETE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401804 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401805 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401806 - BITUMINOUS CONCRETE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401807 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401808 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401809 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 115 GYRATIONS, PG 64-22

401819 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22

401820 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 205 GYRATIONS, PG 64-22

401821 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
PATCHING

401822 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22,
PATCHING

401823 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22, PATCHING

401824 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22,
WEDGE

401825 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22,
WEDGE

401826 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401827 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401828 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)
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401829 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401830 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401831 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401832 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401833 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401834 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401835 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

.01  Description:

This specification shall govern the production and construction of bituminous concrete pavement. 
The following Subsections of the Standard Specifications shall be applicable:  401.01, 401.03 - 401.10,
401.12, and 401.13. All other subsections have been modified herein.

Payment for bituminous concrete shall be in accordance with item 401699.  The Contractor shall read
and thoroughly understand the requirements of the QA/QC specification as defined in item 401699.  It is the
responsibility of the Contractor to determine all costs associated with meeting these requirements and to
include them in the per ton bids for the various Superpave bituminous concrete items.  Payment adjustment
factors will be calculated in accordance with the latest version of item 401699.

Bituminous concrete may be produced by one or a combination of several technologies involving
asphalt foaming processes and equipment or additives that facilitate the reduction of the temperature at which
the mix can be placed and satisfactorily compacted thereby permitting the mix to be produced at reduced
temperatures. 

.02  Materials:

Use materials conforming to standard specifications 823.

Materials for bituminous concrete shall conform to the requirements of Subsections 823.01, 823.05-
823.17, and 823.25 - 823.28 of the Standard Specifications and the following. If the Contractor proposes to
use a combination of materials that are not covered by this Specification, the mix design shall be submitted
and reviewed by the Engineer 30 calendar days prior to use.

a) Asphalt Binder:

Meet the requirements of Superpave performance-grade asphalt binder, as referenced in the Plans,
according to M 320 1, Table 1 and tested according to AASHTO R29 with the following test ranges:

TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS

Temperature, °C M 320 Per Grade

Original DSR, G*/sin (ä) T 315 1.00 - 2.20 kPa1

RTFO DSR, G*/sin (ä) T 315  >/= 2.20 kPa
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TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS

PAV DSR, G*/ sin (ä) T 315 </=5000 kPa

BBR Creep Stiffness, S T 313 </= 300.0 kPa

BBR m-value T 313 >/=0.300 

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa

Substitution of a higher temperature grade will require prior approval by the Engineer. 

The highest low temperature grade virgin binder to be used is -22. 

Depending on the level of Recycled materials used, the low temperature properties, per T 313, may
be different than stated in M 320 or the previous table.

b) Recycled Materials:

RAP (Recycled Asphalt Pavement):  Bituminous concrete pavement mechanically processed to
a homogenous consistency to be recycled through the production plant for use in a new bituminous
concrete mixture.  

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall
be controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section.  The program can be used by the Contractor to determine which materials
and combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program,
the mix design shall be submitted and reviewed by the Engineer.

c) Shingles:

RAS (Recycled Asphalt Shingles):  Materials reclaimed from the shingle manufacturing process
such as tabs, punch-outs, and damaged new shingles mechanically broken down with 100% passing the 2
in (12.5 mm) sieve.  Shipping, handling, and shredding costs are incidental to the price of Superpave item.

Post-consumer shingles or used shingles are not acceptable. Fiberglass-backed and organic
felt-backed shingles shall be kept separate.  Both materials shall not be used in the same mixture at the same
time. All shingles shall be free of all foreign material and moisture.   

The use of Recycled Asphalt Shingles will be considered for 115 gyration mix designs upon
demonstration by the producer of adequate blending of the binder verified by laboratory testing on plant
produced material. 

d) Mineral Aggregate:

Conform to Section 805 and the following criteria.  These criteria apply to the combined aggregate
blend.
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DESIGN

ESAL=S
(MILLIONS)

COARSE AGGREGATE
ANGULARITY1

(% MIN)

FINE AGGREGATE
ANGULARITY2

 (% MIN)
CLAY

CONTENT3

(% -  MIN)

FLAT AND
ELONGATED 4

(% - MAX)

# 100 MM > 100 MM # 100 MM > 100 MM

< 0.3 55/- -/- - - 40 -

0.3 to < 3 75/- 50/- 40 40 40 -

3 to <10 85/805 60/- 45 40 45 -

10 < 30 95/90 80/75 45 40 45 -

30 100/100 100/100 45 45 50 10

1Coarse Aggregate Angularity is tested according to ASTM D5821.
2Fine Aggregate Angularity is tested according to AASHTO TP-33.
3Clay Content is tested according to AASHTO T176.
4Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.
5 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more
fractured faces.

The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.

TEST METHOD SPECIFICATION LIMITS

 Toughness, AASHTO T96
     Percent Loss, Maximum 40

 Soundness, AASHTO T104
     Percent Loss, Maximum for five cycles 20

 Deleterious Materials, AASHTO T112
     Percent, Maximum      10

 Moisture Sensitivity, AASHTO T283
     Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 B ALaboratory Method
of Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.@  RAP shall be assigned
a value of 5.0. The Contractor shall supply all polish values to the Engineer upon request. 

e) Mineral Filler:

Conform to AASHTO M17.

 f) Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

1. WMA technology and/or additive information.
2. WMA technology manufacturer’s recommendation for usage.
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3. WMA technology target dosage rate and tolerance envelope.  Support tolerance envelope
with test data demonstrating acceptable mix production properties conforming to all sections
of this specification.

4. WMA technology manufacturer’s material safety data sheets (MSDS).
5. Documentation of past WMA technology field application including points of contact.
6. Temperature ranges for mixing and compacting.
7. Laboratory test data, samples, and sources of all mix components, and asphalt binder

viscosity-temperature relationships.

Follow the manufacturer’s recommendation for incorporating additives and WMA technologies into
the mix.  Comply with the manufacturer’s recommendation regarding receiving, storage, and delivery of
additives. 

If the producer performs blending of the WMA technology in their tank, a separate Quality Control
plan shall be submitted by the producer to the Department for review and approval at least 30 calendar days
prior to production.

g) Anti-stripping additives

Conform to standard specifications Section 829 and blend with the asphalt cement in accordance with
this specification.  Incorporate anti-stripping additives when the Tensile Strength Ratio (TSR) as determined
in accordance with AASHTO T283 is less than 80 or when specified for use by the Engineer.

.03 Bituminous Concrete Production – Quality Control 

(a)  Process Control - Material Production Quality Control. 

Submit through electronic mail a QC Plan from each proposed production plant to the Engineer; no
hot-mix asphalt material will be accepted until the Engineer approves the QC Plan. This plan must be
submitted to the Engineer on an annual basis for review and approval prior to material production. The
Engineer will send a signed copy back to the Contractor stating that it is approved.  The approved QC Plan
shall govern contractor operations.  

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors.  The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements.  The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested.  The Contractor shall maintain records of all inspections and
tests for at least one year.  The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.  

In the QC Plan shall detail the type and frequency of inspection, sampling, and testing deemed
necessary to measure and control the various properties of material and construction governed by the
Specifications.  The QC Plan shall include the following elements as a minimum:

- Production Plant - make, type, capacity, and location.
- Production Plant Calibration - components and schedule; address documentation.  
- Personnel - include name and telephone number for the following individuals: 
- Person responsible for quality control. 
- Qualified technician(s) responsible for performing the inspection, sampling, and testing.  
- Person who has the authority to make corrective actions on behalf of the Contractor.   
- Testing Laboratory - state the frequency of accuracy checks and calibrations of the

equipment used for testing; address documentation.
- Load number of QC samples (1-10 if QA sample is not within trucks 1-10)
- Locations where samples will be obtained and the sampling techniques for each test
- Tests to be performed and their normal frequency; the following, at a minimum, shall be

conducted:
- Mixture Temperature: each of the first five trucks, and each load that is sampled for

QC or acceptance testing.
- Gradation analysis of aggregate (and RAP) stockpiles - one washed gradations per
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week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.

- Gradation analysis of non-payment sieves
- Dust to effective asphalt calculation
- Moisture content analysis of aggregates - daily.  
- Gradation analysis of the combined aggregate cold feed - one per year per mixture.
- Bulk specific gravity and absorption of blended material - one per year per mixture.
- Ignition Oven calibration - one per year per mixture.
- Hot-Bins: one per year per mixture.
- Others, as appropriate.

- Procedures for reporting the results of inspection and tests (include schedule).
- Procedures for dealing with non-compliant material or work.
- Presentation of control charts.  The contractor shall plot the results of testing on individual

control charts for each characteristic.  The control charts shall be updated within on working
day as test results for each sublot become available.  The control charts shall be easily and
readily accessible at the plant laboratory.  The following parameters shall be plotted from
the testing:
- Asphalt cement content.
- Volumetrics (air voids, voids in mineral aggregates [VMA])
- Gradation values for the following sieves:  

- 4.75 mm  (#4).
- 2.36 mm  (#8). 
- 0.075 mm  (#200). 
- Operational guidelines (trigger points) to address times when the following

actions would be considered:
- Increased frequency of sampling and testing.
- Plant control/settings/operations change.
- JMF adjustment.
- JMF change (See 401644 Section .04(a)(1)).
- Change in the source of the component materials.
- Calibration of material production equipment (asphalt pump, belt

feeders, etc.).
- Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications,
comes to the attention of either the Contractor or the Engineer, the other party shall be notified immediately,
and the Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately
shall be cause for rejection of material or work by the Engineer.

The following are considered significant violations to the Contractor’s QC Plan:

- Using testing equipment that is knowingly out of calibration or is not working properly.
- Reporting false information such as test data, JMF information, or any info requested by

DelDOT
- Failure to perform materials testing per their approved QC Plan 
- Deviating from AASHTO or DelDOT testing procedures.
- Use of any material or the use of a JMF component in a proportion that exceeds the

allowable tolerance as specified in section 04(a)(1) of this specification not listed in the JMF.
- Use of the wrong PG graded asphalt.
- Failure to take corrective action per action points in the Contractors approved QC plan.

The following steps will be taken for violations listed above:
1. First offence: Written notice of violation to the Contractor
2. Second offence:  Written notice of violation and forfeiture of any bonus (material production

or pavement construction) payment eligibility under 401699 section .03 for that production
shift.

3. Third offence:  Written notice of violation, forfeiture of bonus payment eligibility, and a 5%
deduction of payment based upon contract unit price in addition to any calculated pay
adjustment factors per 401699 Section 03.
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4. Fourth offence: Written notice of violation, forfeiture of bonus payment eligibility, 50%
deduction of payment based upon contract unit price in addition to any calculated payment
adjustment factor per 401699 Section 03, and immediate suspension of the Contractor until
corrective actions are taken.  Corrective actions shall be submitted in writing to the Engineer
for approval.  The Engineer may request a meeting with the Contractor to discuss proposed
changes prior to lifting suspension.

Violations of Contractor QC plans shall be kept on record for a period of 1 year from the date of violation
at the Central Lab.

(b) Material Production Test Equipment. 

Establish, maintain, and operate a qualified testing laboratory at the production plant site of sufficient
size and layout that will accommodate the testing operations of both the Contractor and the Engineer.  

Facilities for the use of the Engineer and inspectors shall be a minimum of 600 square feet of floor
space conditioned to maintain constant temperature of 77F with two windows and a door equipped with
functional locks and latches, located such that plant activities are plainly visible from one window of the
building.  Work space shall be furnished with illumination, tables, chairs, desks, telephone, and water
including drinking water, sanitary facilities, fuel, and power necessary to conduct all necessary tests.

Maintain all the equipment used for handling, preparing, and testing materials in proper operating
condition.  For any laboratory equipment malfunction, the Contractor shall remedy the situation within one
working day or the Engineer may suspend production.  In the case of an equipment malfunction,  the Engineer
may elect to test the material at another qualified testing laboratory while waiting for repairs to equipment.
    

Maintain minimum calibration records for the referenced equipment:

- SUPERPAVER Gyratory Compactor: once every year; verified once every month by the
Engineer.

- Ovens: once every three months, verified once every month.
- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every

month.
- Balances and Scales: once every year, verified once every month.  
- Thermometers: once a year; verified once every month.  
- Gyratory Compactor molds and base plates: once every year
- Mechanical Shakers: once every year
- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.

(c) Material Production Test Methods

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor 

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method  

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate 
- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

(HMA)
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using

Vacuum Drying Apparatus

.04 Job Mix Formula (JMF) 

Mix Design.  Develop and submit a job mix formula for each mixture according to AASHTO R35.  Each mix
design shall be capable of being produced, placed, and compacted as specified.  Assign a unique identification
number to each JMF.
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a) Development of JMF

Gradation: Use the FHWA Superpave 0.45 Power Chart to define permissible gradations for the specified
mixture.  Type C shall be either a No.4 (4.75 mm), 3/8" (9.5 mm), or 1/2" (12.5 mm) Nominal Maximum
Aggregate Size bituminous concrete. Unless otherwise noted in the Plans, the Type C shall meet the 3/8" (9.5
mm) Nominal Maximum Aggregate Size.  Type B bituminous concrete shall be the 3/4" (19.0 mm) Nominal
Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1" (25.0 mm)
Nominal Maximum Aggregate Size. Target values for percent passing each standard sieve for the design
aggregate structure shall comply with the Superpave control points and should avoid the restricted zone. 
Percentages shall be based on the washed gradation of the aggregate according to AASHTO T11. 

In addition to the results of the material requirements specified above, the following material
properties shall be provided by the contractor: bulk specific gravity Gsb, apparent specific gravity Gsa, and
the absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and
AASHTO T85 and reported to three decimal places along with the specific gravity of the mineral filler to be
used, tested according to AASHTO T100 and reported to three decimal places.  

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality
control, or field quality assurance shall be as indicated below.  All mixture specimens tested in the SGC shall
be compacted to NM Height data provided by the SGC shall be employed to calculate volumetric properties
at NI, ND, and NM

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL

(MILLION ESAL=S)
NINITIAL NDESIGN NMAXIMUM

0.3 to < 3 7 75 115

3 to < 30 8 100 160

$30 9 125 205

Volumetric Design Parameters.  The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

DESIGN

ESAL=S
(MILLION)

REQUIRED DENSITY
(% OF THEORETICAL
MAXIMUM SPECIFIC

GRAVITY)

VOIDS-IN-MINERAL AGGREGATE 
(% - MINIMUM)

NOMINAL MAX. AGGREGATE (MM)

 VOIDS
FILLED WITH

ASPHALT
(%)NINITIAL NDESIGN NMAX 25.0 19.0 9.5 12.5 4.75

0.3 to < 3 # 90.5 - - - - - - - 65.0 - 78.0

3 to < 10 - - - - - - - - -

10 < 30 - - - - - - - - -

# 30 # 89.0 96.0 # 98.0 12.5 13.5 15.5 14.5 16.5 65.0 - 75.01

Air voids (Va) at Ndesign shall be 4.0% for all ESAL designs. Air voids (Va) at Nmax shall be a minimum
of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2.  For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6.  For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.
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For 3/8@ (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be
73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels $3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.
TABLE 1

Nominal Maximum Aggregates Size Control Points, Percent Passing

25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM

SIEVE SIZE MIN MAX MIN MAX MIN MAX MIN MAX MIN MAX

37.5 MM 100 - - - - - - - - -

25.0 MM 90 100 100 - - - - - - -

19.0 MM - 90 90 100 100 - - - - -

12.5 MM - - - 90 90 100 100 - 100 -

9.5 MM - - - - - 90 90 100 95 100

4.75 MM - - - - - - - 90 90 100

2.36 MM 19 45 23 49 28 58 32 67 - -

1.18 MM - - - - - - - - 30 60

0.075 MM 1 7 2 8 2 10 2 10 6 12

Note:  The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

 Nominal Maximum
Aggregates Size

25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm 

 Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm 

 PCS Control Point 40 47 39 47 30-60 

Plant Production Tolerances:

Volumeric Property Superpave Criteria

 Air Voids (Va) at (%) Nm 2.0 (min)

Air Voids (Va) at Ndesign (%) 6.0 (max)

Voids in Mineral Aggregate (VMA) at Ndesign

25.0 mm Bituminous Concrete Base Course -1.5

19.0 mm Type B Hot-Mix +2.0

12.5 mm Type C Hot-Mix

9.5 mm Type C Hot-Mix

4.5 mm Type C Hot-Mix
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The proposed JMF shall include the following:

Submit for approval to the Engineer the following documentation on Pinepave mixture design
software prior to starting production of a new mixture:

1. Job mix formula (JMF) design of the component materials and target characteristic values for
each mixture proposed for use. The component materials design shall include designating the
source and the expected proportion (within 1 percent for the aggregate components and within
0.1 percent for the other components) of each component to be used in order to produce
workable bituminous concrete meeting the specified properties.  Recycled Asphalt Pavement
(RAP) is one individual aggregate component regardless of fractionation size.  Recycled Asphalt
Shingles (RAS) is a separate component from RAP. 

2. The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin), and
the percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as
shown in Table 1.

3. Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line and Superpave control points.

4. Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the
percent of maximum specific gravity (% of Gmm) is plotted against the log base ten of the
number of gyrations (log (N)) showing the applicable criteria for Ni, Nd, and Nm.

5. Plot of the percent asphalt binder by total weight of the mix (Pb) versus the following: 

% of Gmm at Nd, VMA at Nd, VFA at Nd, Fines to effective asphalt binder (Pbe) ratio, and unit
weight (kg/m5) at both Nd and Nm.

6. Summary of the consensus property standards test results for the design aggregate structure,
summary of the source property standards test results for the individual aggregates in the design
aggregate structure, target value of the asphalt binder content, and a table of Gmm of the asphalt
mixture for the four trial asphalt binder contents determined according to AASHTO T209.

7. Test data with each JMF and tests performed by a Qualified Laboratory on representative
materials, verifying the adequacy of the design.  Refer to the specifications for each mix type
in order to determine the design requirements.  The JMF sieve percentage values shall conform
to the ranges shown in Table 1.  

 
For any mixture that has a 20% or greater failure rate on any combined volumetric criteria, the
JMF will not be approved for use on Department contracts.

8. Provide raw material of each JMF so NCAT Ignition Oven calibration correction numbers can
be established for the Engineers and Contractors ovens. The Engineer shall provide an ignition
oven correction number for each JMF.

.05 Approval of JMF

The Engineer will have up to three weeks once the JMF is submitted to review the submitted
information. 

All submitted JMF=s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples.  These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software:  Gmm: + / -0.030 and Gmb: + / - 0.040 

a) Design Evaluation:  

The Engineer may elect to evaluate the proposed JMF and suitability of all materials through
laboratory trial batches.  All materials requested by the Engineer shall be provided at the contractor’s expense
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to the Central Laboratory in Dover in a timely manner upon request.  To verify the complete mixture design
and evaluate the suitability of all materials, the following approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;
0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 lb. (115 kg) of each coarse aggregate; 
154 lb. (70 kg) of each intermediate and fine aggregate;
22 lb. (10 kg) of mineral filler; and 
254 lb. (115 kg) of RAP, when applicable.

For more expeditious approval, the Contractor may undertake the following steps:

1. Submit the proper documentation on Pinepave mixture design software.
2. Produce the new mixture for a non-Department project. The Engineer will test the material, by

taking three series per section 401800 03(c).  The mixture will be approved by the Engineer for
Department projects if the test results are within the specifications.

A new JMF is required when any of the following conditions occur:

- A change in the source of any of the aggregate component materials
- A change in the proportion of any aggregate component by more than 5.0%
- A change in the aggregate components resulting in a change in percent passing any sieve as

identified in Table 1 by more than 5% of the JMF target.
- A change in the target AC content by more than 0.20% from the JMF target to maintain other

Volumetric properties of the approved JMF.
- For any mixture that has a 20% or greater failure rate on any combined volumetric criteria.

Although a new JMF is not required, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. This notification shall include the total change made from the approved JMF proportions, and the
effective time of the change.  The Engineer will reply to the proposed changes within one operational day and
notify the Contractor of the effective date of the changes.

.06 Construction.

(a) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, and/or coring equipment to meet the
requirements of these Specifications.  

Weather Limitations.  

Place mix only on dry, unfrozen surfaces and only when weather conditions allow for proper
production, placement, handling, and compacting.  The following table of ambient temperatures for various
binder grades and lift thicknesses for placement with the following parameters:

Lift Thickness
 (in)

PG Binder

76-22 70-22 64-22

1.50 50 F 45 F 40 F

2.00 40 F 38 F 35 F

3.00 32 F 32 F 32 F

- Minimum surface temperature of 32 F and
- Minimum production temperature of 275 F and
- Maximum wind speed of 8 miles per hour

Construction outside of these conditions with WMA technology will be at the discretion of the Engineer.
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Compaction:

(b)  Pavement Construction - Process Control. 

Perform Quality Control of pavement compaction by testing in-place pavement density by the
following methods.

- ASTM D2950 Standard Test Method for Density of Bituminous Concrete in Place by Nuclear
Methods; the use of other density gauges shall be as per the manufacturer’s recommendations.

- AASHTO T166, Method C (Rapid Method) Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

u - ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens sing
Vacuum Drying Apparatus

Cores may be cut on the first day of paving or once after the change of a JMF for gauge calibration. 
The number of cores obtained for calibration purposes shall not exceed the number of QA samples obtained
by the Department for payment.  The Contractor may use any method to select locations for the Quality
Control calibration cores.

Repair all core holes in accordance with 401699 Appendix A.

Method of Measurement: 

Method of Measurement will be in accordance with Subsections 401.14 and 401.15 of the Standard
Specifications.

Basis of Payment:

All work completed under this item shall be considered for full payment and subsequently modified
in accordance with the procedures enumerated under 401699.

Material production quality shall be evaluated per item 401699 - Quality Control/Quality Assurance
of Bituminous Concrete .03 (a) Material Production - Tests and Evaluations.

Compaction quality shall be evaluated per Item 401699 - Quality Assurance of Bituminous Concrete
.03 (b) Pavement Construction - Tests and Evaluations.

10/29/2014
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  708508 - DRAINAGE SAFETY END STRUCTURE

Description:

This work consists of furnishing all materials and constructing drainage safety end structures in
accordance with the locations, and notes on the Plans, the Standard Construction Details, and/or as directed
by the Engineer.

Materials and Construction Methods:

Portland Cement Concrete shall conform to the requirements of Class B, Section 812; and all
remaining materials shall meet the requirements listed in the details shown on the Plans.

Construction methods shall comply with the applicable requirements of Section 708 of the Standard
Specifications, and those shown in the details shown on the Plans.

Method of Measurement:

The quantity of drainage safety end structures will be measured as the actual number constructed and
accepted.

Basis of Payment:

The quantity of drainage safety structures, will be paid for at the Contract unit price bid per each. 
Price and payment will constitute full compensation for furnishing all materials including reinforcing bars,
grate(s), excavation, backfill and backfilling, disposal of surplus and unsuitable materials, for all labor, tools,
equipment and incidentals necessary to complete the item.

10/3/03
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749687 - INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON SINGLE SIGN POST

Description:

This work consists of installing or removing traffic sign(s) on a single post or other type of pole at
the locations indicated on the Plans or as directed by the Engineer.  This specification also includes
installation of posts in boring holes constructed under other items.

A single sign totaling more than 9 square feet, or with any dimension, length or width, greater than
or equal to 48 inches shall be installed on multiple sign posts under Item 749690 - Installation or Removal
of Traffic Sign on Multiple Sign Posts.

Materials:

The Department will provide all sign materials to be used on this project. The Contractor shall contact
the DelDOT Sign Shop Supervisor with project plans and quantity sheets at 302-760-2581.  Sign fabrication
orders require a minimum of four (4) weeks for completion.  Orders placed with less than 4 weeks lead-time
will result in a delay. Any delay caused by inadequate lead-time due to a late order will be the sole
responsibility of the Contractor.  The Contractor shall pick-up the sign materials from the DelDOT Sign Shop
and deliver them to the job site without any damage to the sign materials. 

Construction Methods:

The Contractor shall pick-up necessary signs, sign posts, hardware, and extensions from the
Department and install the signs in the locations indicated on the Plans in accordance with the Delaware
MUTCD or as directed by the Engineer.  The Contractor shall be responsible for obtaining all necessary
utility clearances before the signs may be installed. Signs and plaques shall be mounted no lower than the
minimum mounting height specified in the Delaware MUTCD.  Signs and plaques shall be mounted no higher
than one foot above the minimum mounting height specified in the Delaware MUTCD.  Any excess sign post
protruding above the top of the top sign shall be cut off and removed. For sign removals, the sign posts shall
have all nuts, bolts, and other connectors removed.  The disturbed ground shall be graded and backfilled
accordingly.  The Contractor is responsible for disposal of all signing material removed from the project.

Method of Measurement:

The number of single sign installations or removals will be measured as the actual number of signs 
installed or removed and accepted. 

Basis of Payment:

The quantity of single sign post installations or removals will be paid for at the Contract unit price
per each.  Price and payment will constitute full compensation for installing or removing signs and sign
materials, pick-up and delivery of sign materials, grading disturbed areas, and for all labor, equipment, tools,
and incidentals required to complete the work.  Signs that are not installed in accordance with the Delaware
MUTCD or signs installed in the incorrect location shall be moved at no additional cost to the Department.

5/28/2013
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749690 - INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON MULTIPLE SIGN POSTS

Description:

This work consists of installing or removing traffic sign(s) on multiple sign posts at the locations
indicated on the Plans or as directed by the Engineer. This specification also includes installation of posts in
holes installed under other items.

A single sign totaling more than 9 square feet, or with any dimension, length or width, greater than
48 inches shall be mounted on two (2) posts.  Signs with a length greater than or equal to 78 inches shall be
mounted on three (3) sign posts.  

Materials:

The Department will provide all sign materials to be used on this project.  The Contractor shall
contact the DelDOT Sign Shop Supervisor with project plans and quantity sheets at 302-760-2581.  Sign
fabrication orders require a minimum of four (4) weeks for completion.  Orders placed with less than 4 weeks
lead-time will result in a delay.  Any delay caused by inadequate lead-time due to a late order will be the sole
responsibility of the Contractor.  The Contractor shall pick-up the sign materials from the DelDOT Sign Shop
and deliver them to the job site without any damage to the sign materials. 

Construction Methods:

The Contractor shall pick-up necessary signs, sign posts, hardware, and extensions from the
Department and install the signs in the locations indicated on the Plans in accordance with the Delaware
MUTCD or as directed by the Engineer.  The Contractor shall be responsible for obtaining all necessary
utility clearances before the signs may be installed. Signs and plaques shall be mounted no lower than the
minimum mounting height specified in the Delaware MUTCD.  Signs and plaques shall be mounted no higher
than one foot above the minimum mounting height specified in the Delaware MUTCD.  Any excess sign post
protruding above the top of the top sign shall be cut off and removed. For sign removals, the sign posts shall
have all nuts, bolts, and other connectors removed For sign removals, the sign posts shall have all nuts, bolts,
and other connectors removed. The disturbed ground shall be graded and backfilled accordingly.  The Contractor
is responsible for disposal of all signing material removed from the project..

Method of Measurement:

The number of sign installations or removals will be measured as the total square foot of the sign(s)
installed or removed and accepted.

Basis of Payment:

The quantity of sign installations or removals will be paid for at the Contract unit price per square foot.
Price and Payment will constitute full compensation for installing or removing signs and sign materials, pick-up
and delivery of sign materials, grading disturbed areas, and for all labor, equipment, tools, and incidentals
required to complete the work. Signs that are not installed accordance with the Delaware MUTCD or signs
installed in the incorrect location shall be moved at no additional cost to the Department.

5/28/2013
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 763501 - CONSTRUCTION ENGINEERING

Description:

This work consists of construction lay out including; stakes, lines and grades as specified below.
Subsection 105.10 Construction Stakes, Lines and Grades of the Standard Specifications is voided.  

Based on contract plans and information provided by the Engineer, the Contractor shall stake out right-
of-way and easements lines, limits of construction and wetlands, slopes, profile grades, drainage system,
centerline or offset lines, benchmarks, structure working points and any additional points to complete the
project. 

The Engineer will only establish the following:

(a) Original and final cross-sections for borrow pits.
(b) Final cross-sections for all excavation items.
(c) Line and grade for extra work added on to the project plans.

Equipment:

The Contractor shall use adequate equipment/instruments in a good working order. He/she shall provide
written certification that the equipment/instrument has been calibrated and is within manufacturer’s tolerance.
The certification shall be dated a maximum of 9 months before the start of construction. The Contractor shall
renew the certification a minimum of every 9 months. The equipment/instrument shall have a minimum
measuring accuracy of [3mm+2ppmxD] and an angle accuracy of up to 2.0 arc seconds or 0.6 milligons. If the
Contractor chooses to use GPS technology in construction stakeout, the Contractor shall provide the Engineer
with a GPS rover for the duration of the contract. The GPS rover shall be in good working condition and of
similar make and model used by the Contractor. The Contractor shall provide up to 8 hours of formal training
on the Contractor’s GPS system to a maximum of four Engineer’s appointees. At the end of the contract, the
Engineer will return the GPS rover to the Contractor.  If any of the equipment/instruments are found to be out
of adjustment or inadequate to perform its function, such instrument or equipment shall be immediately replaced
by the Contractor to the satisfaction of the Engineer. The Contractor may utilize GPS equipment to perform the
excavation and embankment for the project as indicated on the plans. Use of this procedure and equipment is
intended for grading the subgrade surface only; it is not intended for use in constructing final surface grades. 
GPS technology and machine control technology shall not be used in the construction of bridge or structures
such as, but not limited to, curb, drainage inlets, manholes, junction boxes, pole bases and pipe inverts.

Engineering/Survey Staff:

The Contractor shall provide and have available for the project an adequate engineering staff that is
competent and experienced to set lines and grades needed to construct the project.  The engineering personnel
required to perform the work outlined herein shall have experience and ability compatible with the magnitude
and scope of the project.  Additionally, the Contractor shall employ an engineer or surveyor licensed in the State
of Delaware to be responsible for the quality and accuracy of the work done by the engineering staff. When
individuals or firms other than the Contractor perform any professional services under this item, that work shall
not be subject to the subcontracting requirements of Subsection 108.01 of the Standard Specifications. The
Contractor shall assume full responsibility for any errors and/or omissions in the work of the engineering staff
described herein. If construction errors are caused due to erroneous work done under Construction Engineering
the Contractor accepts full responsibility, no matter when the error is discovered. Consideration will not be given
for any extension of contract time or additional compensation due to delays, corrective work, or additional work
that may result from faulty and erroneous construction stakeout, surveying, and engineering required by this
specification. 

Construction Methods:

Performance Requirements:

(a) Construction Engineering shall include establishing the survey points and survey centerlines;
finding, referencing, offsetting the project control points; running a horizontal and vertical
circuit to check the accuracy of given control points.  Establishing plan coordinates and
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elevations marks for culverts, slopes, subbase, subsurface drains, paving, subgrade, retaining
walls, and any other stakes required for control lines and grades; and setting vertical control
elevations, such as footings, caps, bridge seats and deck screed. The Contractor shall be
responsible for the preservation of the Department’s project control points and benchmarks.
The Contractor shall establish and preserve any temporary control points (traverse points or
benchmarks) needed for construction. Any project control points (traverse points) or
benchmarks conflicting with construction of the project shall be relocated by the Contractor.
The Contractor as directed by the Engineer must replace any or all stakes that are destroyed at
any time during the life of the contract. The Contractor shall re-establish centerline points and
stationing prior to final cross-sections by the Engineer. The Vertical Control error of closure
shall not exceed 0.05 ft times [Square root of number of miles in the level run] (0.01 m times
[square root of number of kilometers]). The Horizontal Control accuracy ratio shall not exceed
an error of closure of 1 foot per 20,000 feet (1 meter per 20,000 meters or 1:20,000) of distance
traversed prior to adjustment.

(b) The Contractor shall perform construction centerline layout of all roadways, ramps and
connections, etc. from project control points set by the Engineer. The Contractor using the
profiles and typical sections provided in the plans shall calculate proposed grades at the edge
of pavement or verify information shown on Grades and Geometric sheets.

(c) The Contractor shall advise the Engineer of any horizontal or vertical alignment revisions
needed to establish smooth transitions to existing facilities. The Contractor shall immediately
bring to the attention of the Engineer any potential drainage problem within the project limits. 
The Engineer must approve any proposed variation in profile, width or cross slope.

(d) The Contractor shall establish the working points, centerlines of bearings on bridge abutments
and on piers, mark the location of anchor bolts to be installed, check the elevation of bearing
surfaces after they are ground and set anchor bolts at their exact elevation and alignment as per
Contract Plans. Before completion of the fabrication of beams for bridge superstructures, the
Contractor shall verify by accurate field measurements the locations both vertically and
horizontally of all bearings and shall assume full responsibility for fabricated beams fitting and
bearing as constructed. After beam erection and concurrently with the Department project
surveyors, the Contractor shall survey top of beam elevations at a maximum of 10-ft (3.0-
meter) stations and compute screed grades. These shall be submitted to the Engineer for review
and approval before the stay in place forms are set. Construction stakes and other reference
control marks shall be set at sufficiently frequent intervals to assure that all components of the
structure are constructed in accordance with the lines and grades shown on the plans. The
Contractor will be responsible for all structure alignment control, grade control and all
necessary calculations to establish and set these controls. 

(e) The Contractor, using contract plans, shall investigate proposed construction for possible
conflicts with existing and proposed utilities. The Contractor shall then report such conflicts
to the Engineer for resolution. All stakes for advanced utility relocation, which will be
performed by others, shall be paid for under item 763597 – Utility Construction Engineering.

(f) The Contractor shall be responsible for the staking of all sidewalk and curb ramp grades in
accordance with the plans and the Departments Standard Construction Details. The Contractor
shall review the stakeout with the Engineer prior to construction. The Engineer must approve
any deviation from plans, Department Standard Construction Details and Specifications in
writing. The Contractor shall be responsible for any corrective actions resulting from problems
created by adjustments if they fail to obtain such approval.

(g) If wetland areas are involved and specifically defined on the Plans the following shall apply:

i. It is the intent of these provisions to alert the Contractor, that he/she shall not damage or
destroy wetland areas, which exist beyond the construction limits.  These provisions will be
strictly enforced and the Contractor shall advise his/her personnel and those of any
Subcontractor of the importance of these provisions.

ii. All clearing operations and delineation of wetlands areas shall be performed in accordance
with these Special Provisions. Before any clearing operation commences the Contractor shall
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demarcate wetlands at the Limits of Construction throughout the entire project as shown on
the Plans labeled as Limits of Construction or Wetland Delineation to the satisfaction of the
Engineer. 

iii. The material to be used for flagging the limits of construction shall be orange vinyl
material with the wording "Wetland Boundary" printed thereon.  In wooded areas, the
flagging shall be tied on the trees, at approximate 20-foot (6.1 meter) intervals through
wetland areas.  In open field and yard areas that have been identified as wetlands, 3
foot (one meter) wooden grade stakes shall be driven into the ground at approximate
20 foot (6.1 meter) intervals and tied with the flagging.  

iv.If the flagging has been destroyed and the Engineer determines that its use is still required,
the Contractor shall reflag the area at no cost to the Department. If the Contractor, after
notification by the Engineer that replacement flagging is needed, does not replace the
destroyed flagging within 48 hours, the Engineer may proceed to have the area reflagged. 
The cost of the reflagging by the Engineer will be charged to the Contractor and deducted
from any monies due under the Contract.  

v. At the completion of construction, the Contractor shall remove all stakes and flagging. 

vi.The Contractor shall be responsible for any damages to wetlands located beyond the
construction limits, which occurs from his/her operations during the life of the Contract. 
The Contractor shall restore all temporarily disturbed wetland areas to their preconstruction
conditions.  This includes restoring bank elevations, streambed and wetland surface contours
and wetlands vegetation disturbed or destroyed.  The expense for this restoration shall be
borne solely by the Contractor.  

Submittals:

All computations necessary to establish the exact position of all work from the control points shall be
made and preserved by the Contractor.  All computations, survey notes and other records necessary to
accomplish the work shall be made available to the Department in a neat and organized manner at anytime as
directed by the Engineer. The Engineer may check all or any portion of the stakeout survey work or notes made
by the Contractor and any necessary correction to the work shall be made as soon as possible. The Contractor
shall furnish the Engineer with such assistance as may be required for checking all lines, grades, and
measurements established by the Contractor and necessary for the execution of the work. Such checking by the
Engineer shall not relieve the Contractor of his/her responsibility for the accuracy or completeness of the work. 

The Contractor shall submit any of the following at the Engineer’s request:

(a) Proposed method of recording information in field books to ensure clarity and adequacy.

(b) A printout of horizontal control verification, as well as coordinates, differences and error of
closure for all reestablished or temporary Control Points.

(c) A printout of vertical control verification, with benchmark location elevation and differences
from plan elevation.

(d) Sketch of location of newly referenced horizontal control, with text printout of coordinates,
method of reference and field notes associated with referencing control.

(e) Description of newly established benchmarks with location, elevation and closed loop survey
field notes.

(f) All updated electronic and manuscript survey records. 

(g) Stakeout plan for each structure and culvert.

(h) Computations for buildups over beams, screed grades and overhang form elevations.
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(i) A report showing differences between supplied baseline coordinates and field obtained
coordinates, including a list of preliminary input data.

(j) Any proposed plan alteration to rectify a construction stakeout error, including design
calculations, narrative and sealed drawings.

(k) Baseline for each borrow pit location.

(l) Detailed sketch of proposed overhead ground mounted signs or signals showing obstructions
that may interfere with their installation.

(m) Copies of cut sheets.

Method of Measurement:

The quantity of Construction Engineering will not be measured.

Basis of Payment:

Payment will be made at the Lump Sum price bid for the item "Construction Engineering".  The price
bid shall include the cost of furnishing all labor, equipment, instruments, stakes and other material necessary
to satisfactorily complete the work as herein described under this item for all roads and structures that are a part
of the contract. Adjustment in payment will be made for the deletion or addition of work not shown in the
contract documents.

Monthly payment will be made under this item in proportion to the amount of work done as determined
by the Engineer.

6/11/2012
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907510 - COMPOST FILTER LOG

Description:

This item shall consist of furnishing all materials and constructing a compost filter log in accordance
with the locations and notes on the Plans and/or as directed by the Engineer.

Materials:

The filter sock shall be 5 millimeter biodegradable HDPE material. The compost media used within the
logs shall be a plant derived compost that complies with compost material standards and DNREC specifications
(see table below), including being produced from a certified facility through the U.S. Composting Seal of
Testing Assurance (STA) program.

 
Parameter Range Testing Method

Particle Size For Amendments: 100% pass
through a ½” screen For
Compost Logs: 99% pass
through a 2” screen; max. 40%
pass through a 3/8” screen

TMECC 2.02-B

pH 6.0-8.0 TMECC 4.11

Manufactured Inert
Material

<1% dry weight basis TMECC 3.08-A

Organic Matter 35-95% dry weight basis TMECC 5.07-A

Soluble Salt </= 6.0 mmhos/cm TMECC 4.10-A

Carbon to Nitrogen Ratio </= 25:1

Stability (Carbon Dioxide
evolution rate)

</= 2 C / unit VS / day TMECC 5.08-B

Maturity (seed emergence
and seedling

>90% relative to positive
control

TMECC 5.05-A

Trace Metals “Pass”

Dry Bulk 12.5-25  lb/cu.ft.

Moisture content 40-50%

46



Contract No. T201509001.01  

Construction Methods:

The compost filter logs shall be assembled by tying a knot in one end of the filter sock, filling the sock
with the composted material, then knotting the other end once the desired length is reached. The compost shall
be uniform throughout the sock and shall not have any gaps or the presence of large materials that would impede
flow and/or create gaps. A filter sock the length of the slope shall be used when possible. In cases when multiple
socks are needed, the socks shall be interlocked by overlapping the socks a minimum of twelve (12) inches prior
to filling; placing filled logs end-to-end is not allowed. For shorter applications, the socks may be supplied pre-
filled and simply rolled out in place.

The ends of the compost filter log should be angled upslope to prevent runoff from washing around the
ends; minimum one foot (1’) elevation difference. Stakes shall be installed through the middle of the compost
log, maximum eight feet (8’) on center. The stakes shall be hardwood stakes, minimum 2" x 2" and 36" long. 
The stakes shall be set a minimum 12" below grade. 

The compost filter logs shall be inspected daily and after storm events. Accumulated sediment shall be
removed when it reaches half of the effective height of the sock, and disposed of in an appropriate manner. If
the sock fabric is degrading prior to completion of the project, it shall be vegetated to help secure the compost
in place, and/or an additional compost filter sock added. If the sock has been flattened due to equipment or
vehicular traffic, it shall be re-shaped back to proper dimensions. If the effective height cannot be restored, then
the log shall be replaced at the expense of the contractor.

Upon completion of construction and stabilization of disturbed areas, the contractor shall cut the filter
sock, displace the compost material evenly within the limit of construction, and dispose of the filter sock
properly.   

Method of Measurement:

The quantity of compost filter logs, completed in place and accepted, shall be paid for at the Contract
bid per each for "Compost Filter Logs"
  
Basis of Payment:

Price and payment shall constitute full compensation for furnishing all materials including filter socks,
compost material, wooden stakes, disposal of surplus and unsuitable materials, removal and disposal of used
filter sock and sediment during construction and for all labor, tools, equipment and incidentals necessary to
complete the item.

12/15/14
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December 16, 2014 

 

ENVIRONMENTAL REQUIREMENTS 
 

FOR 

State Contract No. T201509001 

Federal Aid No.: N/A 

 

Contract Title:  I-95 Crossover Relocation 

 

In accordance with the procedural provisions for implementing the National 

Environmental Policy Act of 1969, as amended, the referenced project has been processed 

through the Department’s Environmental Review Procedures and has been classified as a Level 

D/ Class II Action. 

 

Due to the nature of the proposed construction activities, permits are not required for this 

project.  However, the following construction requirements and special provisions have been 

developed to minimize and mitigate impact to the surrounding environs.  These requirements by 

DelDOT not specified within the contract, but listed below, are the responsibility of the 

contractor and are subject to risk of shut down at the contractor’s expense if not followed. 

 

GENERAL REQUIREMENTS: 

 

1. All construction debris, excavated material, brush, rocks, and refuse incidental to such 

work shall be placed either on shore above the influence of flood waters or on some 

suitable dumping ground. 

 

2. That effort shall be made to keep construction debris from entering adjacent waterways 

or wetlands.  Any debris that enters those areas shall be removed immediately. 

 

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface 

water, or drainage area is prohibited. 



Amtrak  Maryland & Delaware 

CSX  Norfolk Southern 

Delaware Coast Line Wilmington & Western 

East Penn 

No Railroad involvement.  

Railroad Agreement unnecessary but railroad flagging required.

Railroad Agreement required.  The necessary railroad agreement, attached, is complete 
and fully executed.  Railroad related work to be undertaken and completed as required 
for proper coordination with physical construction schedules.

 

12/19/2014

I-95 Crossover Relocation

✔

✔

T201509001
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201509001.01     PROJECT(S): T201509001

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  ROAD CONSTRUCTION

 -------------------------------------------------------------------------------
      |201000 CLEARING AND      |               |                |
  0010|GRUBBING                 |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |209003 BORROW, TYPE C    |               |                |
  0020|                         |        110.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |302007 GRADED AGGREGATE  |               |                |
  0030|BASE COURSE, TYPE B      |         58.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |401801 BITUMINOUS        |               |                |
  0040|CONCRETE, SUPERPAVE,     |         29.000|                |
      |TYPE C, 160 GYRATIONS PG |TON            |                |
      |64-22 (CARBONATE STONE)  |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |401819 BITUMINOUS        |               |                |
  0050|CONCRETE, SUPERPAVE,     |         43.000|                |
      |BITUMINOUS CONCRETE BASE |TON            |                |
      |COURSE, 160 GYRATIONS,   |               |                |
      |PG 64-22                 |               |                |
 -------------------------------------------------------------------------------
      |612003 REINFORCED        |               |                |
  0060|CONCRETE PIPE, 18",      |         49.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |708508 DRAINAGE SAFETY   |               |                |
  0070|END STRUCTURE            |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |743000 MAINTENANCE OF    |               |                |
  0080|TRAFFIC                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           2
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201509001.01     PROJECT(S): T201509001

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |743003 ARROWPANELS, TYPE |               |                |
  0090|C                        |         20.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |743004 FURNISH AND       |               |                |
  0100|MAINTAIN PORTABLE        |         20.000|                |
      |CHANGEABLE MESSAGE SIGN  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |743006 PLASTIC DRUMS     |               |                |
  0110|                         |        616.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |743007 TRAFFIC OFFICERS  |               |                |
  0120|                         |        160.000|        75.00000|       12000.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |743010 FURNISH AND       |               |                |
  0130|MAINTAIN TRUCK MOUNTED   |         20.000|                |
      |ATTENUATOR, TYPE II      |EADY           |                |
 -------------------------------------------------------------------------------
      |743024 TEMPORARY WARNING |               |                |
  0140|SIGNS AND PLAQUES        |        180.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |749687 INSTALLATION OR   |               |                |
  0150|REMOVAL OF TRAFFIC       |         12.000|                |
      |SIGN(S) ON SINGLE SIGN   |EACH           |                |
      |POST                     |               |                |
 -------------------------------------------------------------------------------
      |749690 INSTALLATION OR   |               |                |
  0160|REMOVAL OF TRAFFIC SIGNS |         78.000|                |
      |ON MULTIPLE SIGN POSTS   |SF             |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING, HOT  |               |                |
  0170|MIX                      |        286.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL EXPENSE   |               |                |
  0180|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           3
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201509001.01     PROJECT(S): T201509001

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |763501 CONSTRUCTION      |               |                |
  0190|ENGINEERING              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |907510 COMPOST FILTER    |               |                |
  0200|LOG                      |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |908004 TOPSOIL, 6" DEPTH |               |                |
  0210|                         |       1065.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  0220|SEEDING, DRY GROUND      |       1065.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  0230|BLANKET MULCH            |        695.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0002  FIXED QUANTITY

 -------------------------------------------------------------------------------
      |202000 EXCAVATION AND    |               |                |
  0240|EMBANKMENT               |        410.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0002 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------
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CERTIFICATION
Contract No. T201509001.01  

The undersigned bidder,                                                                                                                                   

whose address is                                                                                                                                               

and telephone number is                                            hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to
execute in accordance with such award, a contract with necessary surety bond, of which contract this
proposal and said plans and specifications shall be a part, to provide all necessary machinery, tools, labor
and other means of construction, and to do all the work and to furnish all the materials necessary to perform
and complete the said contract within the time and as required in accordance with the requirements of the
Department of Transportation, and at the unit prices for the various items as listed on the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids.  The Department of Transportation may increase or decrease the amount of any item or
portion of the work as may be deemed necessary or expedient.  Any such increase or decrease in the
quantity for any item will not be regarded as a sufficient ground for an increase or decrease in the unit
prices, nor in the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the
Department of Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit
is to be forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to
execute a contract with necessary bond, when required, for the performance of said contract with the
Department of Transportation, under the conditions of this proposal, within twenty (20) days after date of
official notice of the award of the contract as provided in the requirement and specifications hereto attached;
otherwise said deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter
25, Title 30, of the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder,
certifies as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and
belief:

1. The prices in this proposal have been arrived at independently without collusion,
consultation, communication, or Agreement with any other bidder or with any
competitor for the purpose of restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have
not been knowingly disclosed and will not knowingly be disclosed by the bidder,
directly or indirectly, to any other bidder or competitor prior to the opening of
proposals.

3. No attempt has been made or will be made by the bidder to induce any other
person, partnership, or corporation to submit or not to submit a proposal for the
purpose of restricting competition.

===========================================================================
I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

                                                                                                                                             
BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE: _____________   ³
=================================================================================
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AFFIRMATION:  

Within the past five (5) years, has your firm, any affiliate, any predecessor company or entity,
owner, Director, officer, partner or proprietor been the subject of a Federal, State, Local government
suspension or debarment?

YES          NO          if yes, please explain                                                                                                 

------------------------------------------------------------------------------------------------------------------------------------

Sealed and dated this             day of                         in the year of our Lord two thousand                               
( 20       ).

                                                                            
                                                                                             

Name of Bidder (Organization)

Corporate
Seal

By:                                                                          
                                                                                             

Authorized Signature

Attest                                                                                                                                    
                                                                                             

Title

SWORN TO AND SUBSCRIBED BEFORE ME this         day of                     , 20        .

          Notary
Seal                                                                        

Notary
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BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:                                                                        

of                                                 in the County of                                     and State of                                       
 as Principal, and                                                                 of                                               in the County of
 
                                          and State of                            as Surety, legally authorized to do business in the
 State of Delaware ("State"), are held and firmly bound unto the State in the sum of                                         

                                                        Dollars ($                        ), or             percent not to exceed                       

                                                                                   Dollars ($                        ) of amount of bid on Contract
No. T201509001.01, to be paid to the State for the use and benefit of its Department of Transportation
("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden
Principal who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing
of certain materiel and/or services within the State, shall be awarded this Contract, and if said Principal
shall well and truly enter into and execute this Contract as may be required by the terms of this Contract and
approved by the DelDOT, this Contract to be entered into within twenty days after the date of official notice
of the award thereof in accordance with the terms of said proposal, then this obligation shall be void or else
to be and remain in full force and virtue.

Sealed with                               seal and dated this              day of                             in the year of our Lord  
two thousand and                               ( 20       ).

SEALED, AND DELIVERED IN THE
presence of

                                                      
                                                                                             

Name of Bidder (Organization)

Corporate
Seal

By:                                                                          
                                                                                             

Authorized Signature

Attest                                                                                                             
                                                                                             

Title

                                                     
                                                                                             

Name of Surety

Witness:                                                     By:                                                                          
                                                                                             

                                                     
                                                                                             

Title
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