STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION

A

BID PROPOSAL
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Federal Aid No. EBHOS-S466(01)
CFDA: 20.205

Advertisement Date: November 16, 2020
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PROSPECTIVE BIDDERS NOTES QUESTIONS & ANSWERS (if posted)
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STATEMENTY FOR BID SUBMITTAL DOCUMENTS:
RQUANTITY SHEET SUMMARY| DRUG TESTING AFFIDAVIT
CERTIFICATION FORM
BID BOND FORM
CD FOR BID PRICE ENTRY & PRINTING

This Bid Proposal and related documents can be viewed on bids.delaware.gov and bidx.com/de/

Internet Bids for Bidders with Bid Express® accounts can be submitted at BIDX.com/de; OR;
Paper Bids with CD will be received in the Bidder's Room at the DelDOT Administration Building, Dover, DE;
ALL BIDS DUE PRIOR TO 2:00 P.M. Local Time, December 15, 2020
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Contract No. T201607602

BR 3-162 on S466 Delaware Ave over Broad Creek Federal Aid Project No. EBHOS-S466(01)

GENERAL DESCRIPTION

. BIDSDUE: December 15,2020 PRIOR TO 2:00 P.M. Local Time — unless changed via Addendum.

LOCATION: Bidder’s Room, DelDOT Administration Building, 800 South Bay Road, Dover, DE 19901.
OR; Bidders with Bid Express® accounts can submit bids at BIDX.com/de.

. PRE-BID MEETING: No

. DBE GOAL: 5% Disadvantaged Business Enterprise Percent
. OJT TRAINEES: Zero (0)

. LOCATION: Sussex County
These improvements are more specifically shown on the Location Map(s) of the attached Plans.

. DESCRIPTION: The improvements consist of furnishing all labor and materials for the replacement of the existing
superstructure in-kind. The superstructure replacement includes, prestressed beams, beam bearing pads, concrete
barriers, sidewalks, and the asphalt riding surface. The proposed width and layout of the bridge and roadway will remain
approximately the same as the existing conditions after construction is complete. Additional rehabilitation work will be
performed on the substructure of the bridge (which includes the concrete abutments and pier) to seal cracks, repair
spalls, and clean, parge and paint the existing concrete surfaces. Minor reconstruction of the approach roadway will
also be performed in order to create a smooth transition. Work will be performed under a full road closure with a posted
detour for vehicles and pedestrians.

Replacement of the bridge is expected to begin after the replacement of Records Pond Dam, located upstream of
Delaware Avenue.

. COMPLETION TIME: All work on this contract must be complete within 103 Calendar Days.
The Contract Time includes an allowance for 12 Weather Days.
The Department's intent is to issue a Notice to Proceed for work to start on or about June 7, 2021.

. SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, DELAWARE DEPARTMENT OF
TRANSPORTATION, AUGUST 2016 apply to this Bid Proposal and Project. The Contractor shall make himself aware
of any revisions and corrections (Supplemental Specifications, if any) and apply them to the applicable item(s) of this
contract. The Standard and Supplemental Specifications can be viewed here. Units of Measure can be found at 101.04.

ATTACHMENTS: Included as part of this Bid Proposal are; Project Plans; Questions & Answers (if posted);
Addenda, Referenced Documents, Documents Posted with this Bid Proposal; and Bid documents mailed to contractors.

ADDENDA: All Addenda are posted on the internet at bids.delaware.gov, and bidx.com/de/ and are included as part
of the Bid Proposal. The Bidder is responsible to check the Website as needed to ensure that the Bidder is aware of
Addenda that are included in the Bid Proposal. If Addenda are issued, the final Addendum will be posted no later than
the end of the day two business days prior to the bid date. Each Addendum number and issue date must be entered on
the submitted Certification Form. This original Bid Proposal will not be updated, you must refer to each Addendum.

. QUESTIONS: E-MAIL TO; dot-ask@delaware.gov

Questions regarding this project are to be e-mailed to the above address no less than six business days prior to the bid
opening date in order to receive a posted response. Please include the Contract number in the subject line. Questions
and responses are posted at bids.delaware.gov, and bidx.com/de/. The date of the final posted Questions and Answers
document must be entered on the submitted Certification Form.
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Contract No. T201607602

L. ROAD USER COSTS, LIQUIDATED DAMAGES:
The contract drawings and notes provide a sequence of construction for this contract. Time is an essential element of
this Contract. Temporary traffic conditions shown on the Plans and listed herein will result in significant congestion,
delay, and/or operational constraints to the traveling public. Values associated with incentives and liquidated damages
described herein are based on a percentage of the road user costs (RUC) calculated for the travelling public using the
respective roadway.

1. RUC Liquidated Damages for Extended Closures

As detailed in the Plans, all work must be completed and the road fully reopen to traffic in 103 calendar days, which
includes an allotment of 12 weather days.

The Department will assess the Contractor RUC liquidated damages for failure to have the road fully open to traffic
within the 103 calendar days allotted. The disincentive will be $3,200.00 for each calendar day the work remains
incomplete and the road is not fully open to traffic. The maximum RUC liquidated damage assessment will not exceed
15 calendar days or $48,000.00. The assessment may be deducted from any monies due or to become due to the
Contractor. Should the Contractor fail to substantially complete the work and have the road fully open to traffic by the
118th calendar day, liquidated damages will be assessed on the contract as a whole in accordance with Section 108.08
of the Standard Specifications until such time as all of the work is complete.

A calendar day for the determination of incentives and RUC liquidated damages will be calculated as the 24-hour period
beginning at the time the road closure begins. For example, if the road closure begins at 8:00 pm, one calendar day will
be up to 7:59 pm the following day. As such, no consideration will be given for partial calendar days.

2. Updates and Other General Conditions

a) In order to minimize disruption and cost to the traveling public, the Contractor shall give his/her full attention
to this project, such that all work will be completed as soon as possible after “Notice to Proceed”.

b) Project changes that are ordered by DelDOT, such as plan revisions, change order additions, and delays, that
cause the project completion date to shift to a later time will allow for the establishment of a revised project
completion date. In that event, the maximum RUC liquidated damage assessment would be applied for a period
of 15 calendar days after the newly established project completion date. Circumstances that shall not cause the
project completion date to change include, but are not limited to, subcontractor non-performance, inability to
meet scheduled activity durations, lack of manpower and/or equipment, and late material deliveries.

¢) The “Road User Costs” specified in paragraph A, above do not alter or replace the liquidated damages as
specified in Standard Specification Subsection 108.08 “Failure to Complete on Time”. Once the Contract
Completion Date has been reached, liquidated damages will be assessed on the Contract as a whole.

The completeness of the work shall be determined solely by the Engineer.

M. PROSPECTIVE BIDDERS NOTES:

1. BIDDERS MUST BE REGISTERED with DelDOT in order to submit a bid. E-Mail dot-ask@delaware.gov or call
(302) 760-2031 to request registration information.
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Contract No. T201607602

2. BIDS MUST BE SUBMITTED VIA:

(a) Internet - Bidders with Bid Express® accounts can submit bids at www.bidx.com/de/.
OR:
(b) Paper Bid with supplied CD and printout of Bid Item prices and all required documents and forms.

For paper bids, contact DelDOT at dot-ask(@delaware.gov or (302) 760-2031 to request a CD for bidding, required
forms, and instructions. Bidders enter their Bid Item prices onto the supplied CD then print the form and submit
the form along with the CD and other required documents prior to the Bid due date and time.

(CD’s cannot be used to submit bids to bidx.com)

Do not submit both Internet and Paper Bids. If so, the Internet bid will be rejected.

3. SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for a sum equal
to at least 10% of the amount bid.

4. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed regulations that
require Contractors and Subcontractors to implement a program of mandatory drug testing for Employees who work
on Large Public Works Contracts funded all or in part with public funds pursuant to 29 Del.C. §6908(a)(6). Refer to
the full requirements at the following link:
http://regulations.delaware.gov/register/december2017/final/21%20DE%20Reg%20503%2012-01-17.htm
Note a few of the requirements;

* At bid submission - Each bidder must submit with the bid a single signed affidavit certifying that the bidder and
its subcontractors has in place or will implement during the entire term of the contract a Mandatory Drug Testing
Program that complies with the regulation (a blank affidavit form is attached);

* At least two business days prior to contract execution - The awarded Contractor shall provide to DelDOT copies
of the Employee Drug Testing Program for the Contractor, each participating DBE firm, and all other listed
Subcontractors;

* Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting a copy
of the Subcontractor's Employee Drug Testing Program along with the standard required subcontractor
information. A Subcontractor shall not commence work until DelDOT has approved the program in writing,.

5. PERFORMANCE-BASED RATING SYSTEM - 29 Del.C. §6962 (c)(12)(a) requires DelDOT to include a
performance-based rating system for contractors. The Performance Rating for each Contractor shall be used as a
prequalification to bid at the time of bid. Refer to ‘General Notices' for details.

6. NO RETAINAGE will be withheld on this contract unless through the Performance-Based Rating System.

7. EXTERNAL COMPLAINT PROCEDURE can be viewed on DelDOT’s Website,
https://deldot.gov/Business/cr/index.shtml?dc=civil_rights eeo or request a copy by calling (302) 760-2555.

8. DBE PROGRAM REQUIREMENTS (49CFR §26.53(b)(3)(i)(B)) require submission of DBE participation
information from the apparent low bidder no later than five (5) calendar days after bid opening,

9. FLATWORK CONCRETE TECHNICIAN CERTIFICATION TRAINING:
Section 501.03, 503.03, 505.03, 610.03, 701.03 and 702.03 of the 2016 Standard Specifications require contractors to
provide an American Concrete Institute (ACI) or National Ready-Mix Concrete Association (NRMCA) certified
concrete flatwork technician to supervise all finishing of flatwork concrete.

-end -

remainder of page is blank
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Contract No. T201607602

GENERAL NOTICES

SPECIFICATIONS :

The Delaware specifications entitled "Standard Specifications for Road and Bridge Construction August, 2016", hereinafter
referred to as the Standard Specifications; the Supplemental Specifications to the Standard Specifications effective as of the
advertisement date of this Bid Proposal and hereby included by reference; the Special Provisions; Notes on the Plans; this
Bid Proposal including referenced documents; any Addenda thereto; and any posted Questions and Answers; shall govern
the work to be performed under this contract. The Contractor shall make itself aware of these specifications, revisions and
corrections, and apply them to the applicable item(s) of this contract.

CLARIFICATIONS :

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements, responsibilities,
and furnishing of materials are outlined in the details and notes on the Plans and in the paragraphs preceding the " Basis of
Payment" paragraph in the Standard Specifications or Special Provisions, no interpretation shall be made that such
stipulations are excluded because reiteration is not made in the "Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION :

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or on behalf of, the
person, firm, association, or corporation to whom such contract is to be awarded, certifying that such person, firm,
association, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion,
or otherwise taken any action in restraint of free competitive bidding in connection with such contract. The form for this
sworn statement is included in the proposal and must be properly executed in order to have the bid considered.

QUANTITIES :

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity or quantities
without penalty or change in the bid price.

PERFORMANCE-BASED RATING SYSTEM

29 Del.C. §6962 (c)(12)(a) requires a Department of Transportation project, excluding a Community Transportation Fund
or municipal street aid contract, to include a performance-based rating system. At the time of bid, the Performance Rating
for each Contractor shall be used as a prequalification to bid.

Bidders with Performance Rating scores equal to or greater than 85% shall be permitted to bid. Bidders with scores of less
than 85% who comply with the retainage requirements of 29 Del.C. §6962 shall be permitted to bid provided the Agreement
to Accept Retainage (located on the Certification Page) is executed and submitted with the bid. Lack of an executed
Agreement to Accept Retainage will result in the rejection of the bid by the Department. Successful bidders awarded
Department contracts who have no performance history within the last five (5) years will be assigned a provisional
Performance Rating of 85% at the date of advertisement.

Notification of Performance Rating. The Department shall post publicly the Performance Rating for all Contractors on the
Department's website. DelDOT will complete performance-based evaluations on the construction company contracted by
the Department to build the project (the "Contractor"). Provisions to appeal Performance Ratings are described in the
regulations. The regulations are set forth in Section 2408 of Title 2, Delaware Administrative Code, found here.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS :

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7) states;

a. As a condition of the awarding of any contract for public works financed in whole or in part by State appropriation,
such contracts shall include the following provisions:
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Contract No. T201607602

During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment because of race, creed,
color, sex, sexual orientation, gender identity or national origin. The contractor will take positive steps to ensure
that applicants are employed and that employees are treated during employment without regard to their race,
creed, color, sex, sexual orientation, gender identity or national origin. Such action shall include, but not be limited
to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places available to employees and applicants for employment notices to
be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor,
state that all qualified applicants will receive consideration for employment without regard to race, creed, color,
sex, sexual orientation, gender identity or national origin.

3. The contractor will ensure employees receive equal pay for equal work, without regard to sex. Employee pay
differential is acceptable if pursuant to a seniority system, a merit system, a system which measures earnings by

quantity or quality of production, or if the differential is based on any other factor other than sex.

TAX CLEARANCE :

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such vendor or contractor
to the Division of Revenue, who will then check the vendor or contractor's compliance with tax requirements and take such
further action as may be necessary to ensure compliance.

LICENSE :

A person desiring to engage in business in this State as a contractor on a project designated to include federal funds, shall
obtain a Delaware business license upon making application to the Division of Revenue. Proof of said license compliance
to be made prior to, or in conjunction with, the execution of a contract to which he has been named.

SUBCONTRACTOR LICENSE: 29 DEL. C. §6967:

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting, within 30
days of entering such public works contract, copies of all occupational and business licenses of subcontractors and/or
independent contractors that will perform work for such public works contract. However, if a subcontractor or
independent contractor is hired or contracted more than 20 days after the contractor entered the public works contract
the occupational or business license of such subcontractor or independent contractor shall be provided to the agency
within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS:

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are encountered at the
site differing materially from those indicated in the contract of if unknown physical conditions of an unusual nature, differing
materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract
are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the
specific differing conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the conditions materially
differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an
adjustment, excluding loss of anticipated profits, will be made and the contract modified in writing accordingly. The
engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.
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No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has provided the
required written notice. No contract adjustment will be allowed under their clause for any effects caused on unchanged
work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is suspended or delayed
by the engineer in writing for an unreasonable period of time (not originally anticipated, customary or inherent to the
construction industry) and the contractor believes that additional compensation and/or contract time is due as a result of
such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7 calendar
days of receipt of the notice to resume work. The request shall set forth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or time required
for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions
beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused
by weather, the engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly. The
engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within the time
prescribed. No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any other term or
condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time during the
work, such changes in quantities and such alterations in the work as are necessary to satisfactorily complete the project.
Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees
to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract, whether or not
changed by any such different quantities or alterations, an adjustment, excluding loss of anticipated profits, will be made to
the contract. The basis for the adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be
agreed upon, then an adjustment will be made either for or against the contractor in such amount as the engineer may
determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from that involved or included in the
original proposed construction, or

(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased
below 75 percent of the original contract quantity. Any allowance for an increase in quantity shall apply only to
that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent,
to the actual amount of work performed.

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS:

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a):

"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the federal
government applicable to a project or activity, the cost of which is to be paid or reimbursed in whole or in part by the
federal government, and due to such conflict or inconsistency the availability of federal funds may be jeopardized, such
provision shall not apply to such project or activity."
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FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states:

"No procedures or requirement shall be imposed by any State which will operate to discriminate against the employment
of labor from any other State, possession or territory of the United States, in the construction of a Federal-aid project."”

CONVICT PRODUCED MATERIALS:

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid highway
construction project if such materials have been:

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or

(2) Produced in a qualified prison facility and the cumulative annual production amount of such materials for use in
Federal-aid highway construction does not exceed the amount of such materials produced in such facility for use
in Federal-aid highway construction during the 12-month period ending July 1, 1987.

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period ending July 1, 1987,
produced materials for use in Federal-aid highway construction projects.

RIGHT TO AUDIT

The Department shall have the right to audit the books and records of the contractor or any subcontractor under this contract
or subcontract to the extent that the books and records relate to the performance of the contract or subcontract. The books
and records shall be maintained by the contractor for a period of 3 years from the date of final payment under the prime
contract and by the subcontractor for a period of 3 years from the date of final payment under the subcontract (29 Del.C.
§6930)

TO REPORT BID RIGGING ACTIVITIES:

The U. S. Department of Transportation (DOT) operates the below toll-free "hotline" Monday through Friday, 8:00 a.m. to
5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities
should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and
abuse and is operated under the direction of the DOT Inspector General. All information will be treated confidentially

and caller anonymity will be respected.

TO REPORT BID RIGGING ACTIVITIES
CALL 1-800-424-9071
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal
Employment Specifications" set forth herein.

The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's
aggregate work force in each trade on all construction work in the covered area, are as follows:

Goals for Minority Participation In Goals for Female Participation In
Each Trade Each Trade
12.3% (New Castle County) 6.9% (Entire State)

14.5% (Kent & Sussex Counties)

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally assisted)
performed in the covered area. If the contractor performs construction work in a geographical area located outside of
the covered area, it shall apply the goals established for such geographical area where the work is actually performed.
With regard to this second area, the contractor also is subject to the goals for both its federally involved and non-
federally involved construction.

The Contractor's compliance with the Executive Order and the Executive Order and the regulations in CFR Part 60-4
shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required
by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The hours of minority and female
employment and training must be substantially uniform throughout the length of the contract, and in each trade, and the
contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer
of minority or female employees or trainees from Contractor to Contractor or from project to project for the sole purpose
of meeting the Contractor's goals shall be a violation of the contract, the Executive Order, and the regulations in 41
CFR Part 60-4. Compliance with the goals will be measured against the total work hours performed.

The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs
within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for construction work
under the contract resulting from this solicitation. The notification shall list the name, address, and telephone number
of the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract;
estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be
performed.

As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is the County specified in

the General Description section.

REV. 11-3-80
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United States Department of Labor,
or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on the Employer's Quarterly
Federal Tax Return, U.S. Treasury Department Form 941.
d. "Minority" includes:
i.  Black (all persons having origins in any of the Black African racial groups not of Hispanic origin);
ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture
or origin, regardless of race);
iii. Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast
Asia, the Indian Subcontinent, or the Pacific Islands); and
iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America
and maintaining identifiable tribal affiliations through membership and participation or community
identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any construction
trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these specifications and the
Notice which contains the applicable goals for minority and female participation and which is set forth in the
solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of
Labor in the covered area either individually or through an association, its affirmative action obligations on all work in
the Plan area (including goals and timetables) shall be in accordance with that Plan for those trades which have unions
participating in the Plan. Contractors must be able to demonstrate their participation in and compliance with the
provisions of any such Hometown Plan. Each Contractor or Subcontractor participating in an approved Plan is
individually required to comply with its obligations under the EEO clause, and to make a good faith effort to achieve
each goal under the Plan in each trade in which it has employees. The overall good faith performance by other
Contractors or Subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these
specifications. The goals set forth in the solicitation from which this contract resulted are expressed as percentages of
the total hours of employment and training of minority and female utilization the Contractor should reasonably be able
to achieve in each construction trade in which it has employees in the covered area. Covered Construction contractors
performing construction work in geographical areas where they do not have a Federal or federally assisted construction
contract shall apply the minority and female goals established for the geographical area where the work is being
performed. Goals are published periodically in the Federal Register in notice form, and such notices may be obtained
from any Office of Federal Contract Compliance Program Office or from the Federal procurement contracting offices.
The Contractor is expected to make substantially uniform progress in meeting its goals in each craft during the period
specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor has
a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor's obligations under
these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such
apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must have
made a commitment to employ the apprentices and trainees at the completion of their training, subject to the availability
of employment opportunities. Trainees must be trained pursuant to training programs approved by the U.S. Department
of Labor.

Page 10 of 122



Contract No. T201607602

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of the
Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results from its
actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at least as
extensive as the following:

a.

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all
facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will assign
two or more women to each construction project. The Contractor shall specifically ensure that all foremen,
superintendents, and other on-site supervisory personnel are aware of and carry out the Contractor's obligation to
maintain such a working environment, with specific attention to minority or female individuals working at such
sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written notification to
minority and female recruitment sources and to community organizations when the Contractor or its unions have
employment opportunities available, and maintain a record of the organizations' responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-street
applicant and minority or female referral from a union, a recruitment source or community organization and of
what action was taken with respect to each such individual. If such individual was sent to the union hiring hall for
referral and was not referred back to the Contractor by the union or, if referred, not employed by the Contractor,
this shall be documented in the file with the reason therefor, along with whatever additional actions the Contractor
may have taken.

Provide immediate written notification to the Director when the union or unions with which the Contractor has a
collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the
Contractor, or when the Contractor has other information that the union referral process has impeded the
Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which expressly
include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to
the Contractor's employment needs, especially those programs funded or approved by the Department of Labor.
The Contractor shall provide notice of these programs to the sources compiled under 7b above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs and
requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in any policy
manual and collective bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; by
specific review of the policy with all management personnel and with all minority and female employees at least
once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location
where construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications
with all employees having any responsibility for hiring, assignment, layoff, termination or other employment
decisions including specific review of these items with on-site supervisory personnel such as Superintendents,
General Foreman, etc., prior to the initiation of construction work at any job site. A written record shall be made
and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and
disposition of the subject matter.

Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media,
specifically including minority and female news media, and providing written notification to and discussing the
Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or anticipates
doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to schools
with minority and female students and to minority and female recruitment and training organizations serving the
Contractor's recruitment area and employment needs. Not later than one month prior to the date for the acceptance
of applications for apprenticeship or other training by any recruitment source, the Contractor shall send written
notification to organizations such as the above, describing the openings, screening procedures, and tests to be used
in the selection process.

Encourage present minority and female employees to recruit other minority persons and women and, where
reasonable, provide after school, summer and vacation employment to minority and female youth both on the site
and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3.
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. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for promotional
opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc., such
opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have a
discriminatory effect by continually monitoring all personnel and employment related activities to ensure that the
EEO policy and the Contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet and
necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontractors from minority and female
construction contractors and suppliers, including circulation of solicitations to minority and female contractor
associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's EEO
policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their
affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-union, contractor-
community, or other similar group of which the Contractor is a member and participant, may be asserted as fulfilling
any one or more of its obligations under 7a through p of these Specifications provided that the Contractor actively
participates in the group, makes every effort to assure that the group has a positive impact on the employment of
minorities and women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's
minority and female work force participating, makes a good faith effort to meet its individual goals and timetables, and
can provide access to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.
The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall not be a
defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor, however, is
required to provide equal employment opportunity and to take affirmative action for all minority groups, both male and
female, and all women, both minority and non-minority. Consequently, the Contractor may be in violation of the
Executive Order if a particular group is employed in a substantially disparate manner (for example, even though the
Contractor has achieved its goals for women generally, the Contractor may be in violation of the Executive Order if a
specific minority group of women is under utilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person
because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contracts
pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal
Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed or
ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Order of Federal
Contract Compliance Programs. Any Contractor who fails to carry out such sanctions and penalties shall be in violation
of these specifications and Executive Order 11246, as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps,
at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve maximum
results from its efforts to ensure equal employment opportunity. If the Contractor fails to comply with the requirements
of the Executive Order, the implementing regulations, or these specifications, the Director shall proceed in accordance
with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment-related activity to ensure that the

company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required by the

Government, and to keep records. Records shall at least include for each employee the name, address, telephone

numbers, construction trade, union affiliation if any, employee identification number when assigned, social security

number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
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worked per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be
maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy this
requirement, contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different
standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g.,
those under the Public Works Employment Act of 1977 and the Community Development Block Grant Program).

k ok ok ok ok

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal Employment
Opportunity Responsibilities", (Attachment 1), and is in implementation of 23 U.S.C. 140(a).
As part of the contractor's equal employment opportunity affirmative action program, training shall be provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or job classification
involved.

The number of trainees to be trained under the special provision will be as set forth in the General Description section of
this document. In the event the contractor subcontracts a portion of the contract work, he shall determine how many, if
any, of the trainees are to be trained by the subcontractor, provided however, that the contractor shall retain the primary
responsibility for meeting the training requirements imposed by this special provision. The contractor shall also insure that
this Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices or trainees
in each occupation shall be in their first year apprenticeship or training.

The number of trainees shall be distributed among the work classification on the basis of the contractor's needs and the
availability of journeymen in the various classifications within a reasonable area of recruitment. Prior to commencing
construction, the contractor shall submit to the Department of Highways and Transportation for approval the number of
trainees to be trained in each selected classification and training program to be used. Furthermore, the contractor shall
specify the starting time for training in each of the classifications. The contractor will be credited for each trainee employed
by him on the contract work who is currently enrolled or becomes enrolled in an approved program and will be reimbursed
for such trainees as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective of this Training Special
Provision. Accordingly, the contractor shall make every effort to enroll minority trainees and women (e.g., by conducting
systematic and direct recruitment through public and private sources likely to yield minority and women trainees) to the
extent that such persons are available within a reasonable area of recruitment. The contractor will be responsible for
demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to whether the contractor is in
compliance with this Training Special Provision. This training commitment is not intended, and not be used, to discriminate
against any applicant for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully completed a training course
leading to journeyman status or in which he has been employed as a journeyman. The contractor should satisfy this
requirement by including appropriate questions in the employee application or by other suitable means. Regardless of the
method used the contractor's records should document the findings in each case.

The minimum length and type of training for each classification will be as established in the training program selected by
the contractor and approved by the Department of Highways and Transportation and the Federal Highway Administration.
The Department of Highways and Transportation and the Federal Highway Administration shall approve a program if it is
reasonably calculated to meet the equal employment opportunity obligations of the contractor and to qualify the average
trainee for journeyman status in the classification concerned by the end of the training period. Furthermore, apprenticeship
programs registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State
apprenticeship agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S.
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be considered
acceptable provided it is being administered in a manner consistent with the equal employment obligations of Federal-aid
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highway construction contracts. Approval or acceptance of a training program shall be obtained from the State prior to
commencing work the classification covered by the program. It is the intention of these provisions that the training is to be
provided in the construction crafts rather than clerk-typists or secretarial-type positions. Training is permissible in lower
level management positions such as office engineers, estimators, timekeepers, etc., where the training is oriented toward
construction applications. Training in the laborer classification may be permitted provided that significant and meaningful
training is provided and approved by the division office. Some off-site training is permissible as long as the training is an
integral part of an approved training program and does not comprise a significant part of the overall training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an employee on this
contract in accordance with an approved training program. As approved by the engineer, reimbursement will be made for
training persons in excess of the number specified herein. This reimbursement will be made even though the contractor
receives additional training program funds from other sources, provided such other sources does not specifically prohibit
the contractor from receiving other reimbursement. Reimbursement for off-site training indicated above may only be made
to the contractor where he does one or more of the following and the trainees are concurrently employed on a Federal-aid
project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's wages during the
off-site training period.

No payment shall be made to the contractor if either the failure to provide the required training, or the failure to hire the
trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part of the contractor in
meeting the requirements of this Training Special Provision. It is normally expected that a trainee will begin his training
on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training
opportunities exist in his work classification or until he has completed his training program. It is not required that all
trainees be on board for the entire length of the contract. A contractor will have fulfilled his responsibilities under this
Training Special Provision if he has provided acceptable training to the number of trainees specified. The number trained
shall be determined on the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the contract for the first
half of the of the training period, 75 percent for the third quarter of the training period, and 90 percent for the last quarter
of the training period, unless apprentices or trainees is an approved existing program are enrolled as trainees on this project.
In fact case, the appropriate rates approved by the Department of Labor or Transportation in connection with the existing
program shall apply to all trainees being trained for the same classification who are covered by this Training Special
Provisions.

The contractor shall furnish the trainee a copy of the program he will follow in providing the training.

The contractor shall provide each trainee with a certification showing the type and length of training satisfactorily
completed.

The contractor will provide for the maintenance of records and furnish periodic reports documenting his performance under
this Training Special Provision.

k ok ok ok %k

INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT
& TRANSPORTATION EQUITY ACT

Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the Intermodal Surface
Transportation Efficiency Act of 1991 (ISTEA), or Titles I, III, and V of the Transportation Equity Act for the 21st Century
(TEA-21) are required to comply with the regulations of 49 Code of Federal Regulations (CFR) Part 26 - Participation by
Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs.
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DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION

The U.S. Department of Transportation (DOT) requires that the Delaware Department of Transportation continue the
established Disadvantaged Business Enterprise (DBE) Program for participation in U.S. DOT programs and that the
program follow the final rules as stated in 49 CFR Part 26 and the Department's approved DBE Program plan.

The following definitions apply to this subpart:

Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51 percent owned
by one or more individuals who are both socially and economically disadvantaged or, in the case of a corporation, in which
51 percent of the stock is owned by one or more such individuals; and, (2) whose management and daily business operations
are controlled by one or more of the socially and economically disadvantaged individuals who own it.

DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole or in part with
DOT financial assistance, including letters of credit or loan guarantees, except a contract solely for the purchase of land.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their scope, intensity,
and appropriateness to the objective, can reasonably be expected to fulfill the program requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit business
enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE is
responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital contribution,
control, management, risks, and profits of the joint venture are commensurate with its ownership interest.

Race-conscious measure or program is one that is focused specifically on assisting only DBEs, including women-owned
DBE:s.

Race-neutral measure or program is one that is, or can be, used to assist all small businesses. For the purposes of this part,
race-neutral includes gender neutrality.

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted contracts, a small
business concern as defined pursuant to section 3 of the Small Business Act and Small Business Administration regulations
implementing it (13 CFR part 121) that also does not exceed the cap on average annual gross receipts specified in 49 CFR
§26.65(b).

Socially and economically disadvantaged individuals means any individual who is a citizen (or lawfully admitted permanent
resident) of the United States and who is - (1) any individual who a recipient finds to be a socially and economically
disadvantaged individual on a case-by-case basis; (2) any individual in the following groups, members of which are
rebuttably presumed to be socially and economically disadvantaged:

(i) Black Americans which includes persons having origins in any of the Black racial groups of Africa;

(i) Hispanic Americans which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central or South
American, or other Spanish or Portuguese culture or origin, regardless of race;

(iii) Native Americans which includes persons who are American Indians, Eskimos, Aluets, or Native Hawaiians;

(iv) Asian-Pacific Americans which includes persons whose origins are from Japan, China, Taiwan, Korea, Burma
(Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia, the Philippines, Brunei,
Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic of Palau), the Commonwealth of the
Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati, Juvalu, Nauru, Federated States of Micronesia, or Hong
Kong;

(v) Subcontinent Asian Americans which includes persons whose origins are from India, Pakistan, Bangladesh,
Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(vi) Women;

(vil) Any additional groups whose members are designated as socially and economically disadvantaged by the SBA, at
such time as the SBA designation becomes effective.
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DelDOT will establish specific goals for each particular DOT-assisted project which will be expressed as a percentage of
the total dollar amount of contract bid. The specific contract goals for this contract are specified in the General Description
section of this document.

DelDOT continues to reserve the right to approve DBE subcontractors and all substitutions of DBE subcontractors prior to
award and during the time of the contract.

Bidders are required to submit with their bids the completed DBE Program Assurance portion of the Certification document
which will state the bidders intent of meeting the goals established for this contract; or in the instance where a contractor
cannot meet the assigned DBE Goals for this contract, he/she shall at the time of bid submit documentation required to
verify that he/she has made a Good Faith Effort to meet the DBE Goals. Guidance for submitting a Good Faith Effort is
identified in the next section and in the DBE Program Plan. Further, the apparent low bidder must submit to DelDOT within
five (5) calendar days after the bid opening, executed originals of each and every DBE subcontract to satisfy contract goals
consistent with the DBE Program Assurance submitted as part of the bid package.

No contract work shall be performed by a DBE subcontractor until the executed DBE subcontract is approved in writing by
DelDOT and the Department has issued the required Notice to Proceed. Any DBE subcontract relating to work to be
performed pursuant to this contract, which is submitted to DelDOT for approval, must contain all DBE subcontractor
information, the requirements contained in this contract, and must be fully executed by the contractor and DBE
subcontractor.

Each contract between the prime contractor and each DBE subcontractor shall at the minimum include the following:

1. All pertinent provisions and requirements of the prime contract.
Description of the work to be performed by the DBE subcontractor.

3. The dollar value of each item of work to be completed by the DBE subcontractor and the bid price of each item of
work to be completed by the DBE subcontractor.

* k% ok ok %k

CRITICAL DBE REQUIREMENTS

A bid may be held to be non-responsive and not considered if the required DBE information is not provided. In addition,
the bidder may lose its bidding capability on Department projects and such other sanctions as the Department may impose.
It is critical that the bidder understands:

1. In the event that the bidder cannot meet the DBE goal as set forth in this specification, he/she shall at the time of bid
submit to the Department that percentage of the DBE Goal that will be met, if any, on the written and notarized assurance
made a part of this contract. The contractor shall also at the time of bid submit all documentation that the contractor
wishes to have the Department consider in determining that the contractor made a Good Faith Effort to meet contract
DBE Goals. The Department will not accept Good Faith Effort documentation other than on the scheduled date and
time of the bid opening. However, the Department may ask for clarification of information submitted should the need
arise.

2. A bid which does not contain either a completely executed DBE Program Assurance and/or Good Faith Effort
documentation, where appropriate, shall be declared non-responsive and shall not be considered by the Department.

3. Failure of the apparent low bidder to present originals of all DBE subcontracts to substantiate the volume of work to be
performed by DBE's as indicated in the bid within five (5) calendar days after the bid opening shall create a rebuttable

presumption that the bid is not responsive.

4. Bidders are advised that failure to meet DBE Goals during the term of the contract may subject them to Department
sanctions as identified in the DBE Program Plan.
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5. In the execution of this contract, the successful bidder agrees to comply with the following contract clauses:

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt of any payment,
file a statement with the Department on a form to be determined by the Department that all subcontractors furnishing
labor or material have been paid the full sum due them at the stage of the contract, except any funds withheld under
the terms of the contract as required by Chapter 8, Title 17 of the Delaware Code, annotated and as amended. Any
delay or postponement of payment from the above referenced time frame may occur only for good cause following
written approval of DelDOT. This clause applies to both DBE and non-DBE subcontractors.

Retainage: The prime contractor agrees to return retainage to each subcontractor within 15 calendar days after the
subcontractor's work is satisfactorily completed. Any delay or postponement of payment from the above referenced
time frame may occur only for good cause following written approval of DelDOT. This clause covers both DBE and
non-DBE subcontractors. As guidance, once a subcontractor has satisfactorily completed the physical work, and has
given to the prime contractor a certified statement that all laborers, lower tier contractors, and materialmen who have
furnished labor and materials to the subcontractor have been paid all monies due them, the prime contractor shall
return retainage to the subcontractor within 15 calendar days.

In the execution of this contract, the successful bidder agrees to comply with the following contract assurance and will
include this same language in each subcontractor contract:

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award
and administration of DOT-assisted contracts. Failure by the contractor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such remedy as the recipient deems
appropriate." 49 CFR Section 26.13

In addition to this specification, bidders must comply with all provisions of the rules and regulations adopted by the
U.S. Department of Transportation for DBE participation in U.S. DOT and DelDOT Programs (49 CFR Part 26) and
the Delaware Department of Transportation Disadvantaged Business Enterprise Program Plan; each of which is hereby
incorporated and made part of this specification. Bidders are also reminded that they must be responsible and responsive
bidders in all other aspects aside from the DBE Program in order to be awarded the contract.

In accordance with 49 CFR 26.53(f)(1), DelDOT requires that a prime contractor not terminate a DBE subcontractor
without prior written consent from the DelDOT Civil Rights Office. This includes, but is not limited to, instances in
which a prime contractor seeks to perform work originally designated for a DBE subcontractor with its own forces or
those of an affiliate, a non-DBE firm, or with another DBE firm.

* %k ok ok ok

GUIDANCE FOR GOOD FAITH EFFORT

When the DBE Goals established for a contract by DelDOT are not met, the contractor shall demonstrate good faith efforts
to meet the DBE contract goals. The contractor shall demonstrate that the efforts made were those that a contractor actively
and aggressively seeking to meet the goals established by DelDOT would make, given all relevant circumstances. Evidence
of this good faith effort will be submitted with the bid at the time of the bid opening.

The contractor is expected to demonstrate good faith efforts by actively and aggressively seeking out DBE participation in
the project to the maximum extent, given all relevant circumstances. Following are the kinds of efforts that may be taken
but are not deemed to be exclusive or exhaustive and DelDOT will consider other factors and types of efforts that may be
relevant:

L.

Efforts made to select portions of the work proposed to be performed by DBEs in order to increase the likelihood of
achieving the stated goal. Selection of portions of work are required to at least equal the goal for DBE utilization
specified in this contract.

Written notification at least ten (10) calendar days prior to the opening of a bid soliciting DBE interest in participating
in the contract as a subcontractor or supplier and for specific items of work.
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3. Efforts made to obtain and negotiate with DBE firms for specific items of work:
a. Description of the means by which firms were solicited (i.e. by telephone, e-mail, written notice, advertisement).

b. The names, addresses, telephone numbers of DBE's contacted, the dates of initial contact; and whether initial
solicitations of interest were followed-up by contacting the DBEs to determine with certainty whether the DBEs
were interested.

c. A description of the information provided to DBE firms regarding the plans, specifications and estimated
quantities for portions of the work to be performed.

d. A statement of why additional agreements with DBE's were not reached in order to meet the projected goal.
Listing of each DBE contacted but not contracted and the reasons for not entering a contract.

4. Efforts made to assist DBEs that need assistance in obtaining bonding, insurance, or lines of credit required by the
contractor.

5. Reasons why certified DBEs are not available or not interested.
6. Efforts to effectively use the services of available disadvantaged community organizations; disadvantaged contractor's
groups; local, state and federal DBE assistance offices; and other organizations that provide assistance in recruitment

and placement of DBEs.

The following are examples of actions that may not be used as justification by the contractor for failure to meet DBE
contract goals:

1. Failure to contract with a DBE solely because the DBE was unable to provide performance and/or payment bonds.

2. Rejection of a DBE bid or quotation based on price alone.

3. Rejection of a DBE because of its union or non-union status.

4. Failure to contract with a DBE because the contractor normally would perform all or most of the work in the contract.

Administrative reconsideration:

Within five (5) days of being informed by DelDOT that it is not responsive because it has not documented sufficient good
faith efforts, a bidder may request administrative reconsideration. Bidder should make this request in writing to the
following reconsideration official: Director of Finance, DelDOT,800 Bay Road, Dover, Delaware 19901, and Email a
copy to dot-ask(@delaware.gov. The reconsideration official will not have played any role in the original determination
that the bidder did not document sufficient good faith efforts.

As part of this reconsideration, the bidder will have the opportunity to provide written documentation or argument
concerning the issue of whether it met the goal or made adequate good faith efforts to do so. The bidder will have the
opportunity to meet in person with the reconsideration official, explaining the basis for finding that the bidder did or did
not meet the goal or make adequate good faith efforts to do so. The final decision made by the reconsideration official
will be communicated to the bidder in writing. The result of the reconsideration process is not administratively appealable

to the U.S. Department of Transportation.
k sk ok ok ok
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FHWA-1273 -- Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

1. Nondiscrimination

. Nonsegregated Facilities

IV.  Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

VI.  Subletting or Assigning the Contract

VII.  Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X.  Compliance with Governmentwide Suspension and
Debarment Requirements

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related to a
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

II. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEO Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEO program and who
must be assigned adequate authority and responsibility to do
Sso.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEO in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEO Officer, covering
all major aspects of the contractor's EEO obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEO Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EEO
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified minorities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to observe the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation violates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. Inthe event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT’s U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minorities and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minority group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

11l. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities" includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 “Contract provisions and
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account (except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cover the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship to the
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay another bona fide fringe benefit or an hourly cash
equivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements, which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. In the event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages required by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1(b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b)(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
available for this purpose from the Wage and Hour Division
Web site at http://www.dol.gov/esa/whd/forms/wh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a violation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under 85.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under 85.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(i) That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, other than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(i) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, or the Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, or if a
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice's level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall not be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Equal employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEO in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section IV.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 29 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resolved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor
contracting for any part of the contract work which may require
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any violation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liquidated damages. Such
liquidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in violation of the clause set forth in
paragraph (1.) of this section, in the sum of $10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.116).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators. Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the quality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
equipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfillment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; however, contracting
agencies may establish their own self-performance
requirements.

VII. SAFETY: ACCIDENT PREVENTION

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this contract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, to work in surroundings or under conditions
which are unsanitary, hazardous or dangerous to his/her
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicableto all Federal-aid
construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as to the
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be furnished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause to be
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the certification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. However,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

c. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency to whom
this proposal is submitted if any time the prospective first tier
participant learns that its certification was erroneous when
submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended,” "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). “First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds (such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

non wn "o

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.
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i. Nothing contained in the foregoing shall be construed to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j- Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.
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2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarred, suspended, proposed for
debarment, declared ineligible, or voluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Have not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Have not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is a material representation
of fact upon which reliance was placed when this transaction
was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available to the
Federal Government, the department, or agency with which

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person to which this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended," "ineligible," "participant,” "person," "principal,”
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
(such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).
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e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person who is
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erroneous. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (https://www.epls.gov/), which is
compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
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department or agency with which this transaction originated
may pursue available remedies, including suspension and/or
debarment.
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Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.
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XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or proposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.
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Contract No. T201607602

CARGO PREFERENCE ACT

Requirements in the Federal-aid Highway Program

(a) Agreement Clauses. “Use of United States-flag vessels:
(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or commodities procured,
contracted for or otherwise obtained with funds granted, guaranteed, loaned, or advanced by the U.S. Government under
this agreement, and which may be transported by ocean vessel, shall be transported on privately owned United States-
flag commercial vessels, if available.

(2) Within 20 days following the date of loading for shipments originating within the United States or within 30 working
days following the date of loading for shipments originating outside the United States, a legible copy of a rated, ‘on-
board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (a)(1) of this section
shall be furnished to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-
lading) and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington,
DC 20590.

(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees—
(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage
(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment,
material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for
United States-flag commercial vessels.

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within
30 working days following the date of loading for shipments originating outside the United States, a legible copy of a
rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1)
of this section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading)
and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590.

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract.

NOTE:
This requirement applies to material or equipment that is acquired for a specific Federal-aid highway project. It is not
applicable to goods or materials that come into inventories independent of an FHWA funded-contract.
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BUY AMERICA
Requirements in the Federal-aid Highway Program

By signing and submitting this proposal, the bidder certifies that:

In accordance with 23 U.S.C, 313 and 23 CFR 635.410, all iron and steel materials permanently incorporated into this
project will be produced in the United States and that all manufacturing processes involving these materials will occur in
the U.S, except that a minimal amount of foreign steel or iron materials may be used, provided the cost of the foreign
materials does not exceed 0.1 percent of the total Contract cost or $2,500.00, whichever is greater. If such minimal amount
of foreign steel is used, the Contractor shall maintain a record of the costs to ensure that the allowable limit is not exceeded.
This documentation shall be presented to the Department upon request.

At the Department's request, I[/we will provide manufacturer's/supplier's documentation verifying domestic origin as defined
in the Specifications. All Materials accepted on the basis of such Certificate of Compliance may be sampled by the
Department and tested at any time. Use of Material on the basis of Certificate of Compliance shall not relieve the Contractor
of responsibility for incorporating Material in the Project conforming to the requirements of the Contract. Any Material not
conforming to such requirements will be subject to rejection whether in place or not. The Department reserves the right to
refuse to permit the use of Material on the basis of Certificate of Compliance.
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Contract No. T201607602

APPENDICES TO THE TITLE VI ASSURANCE

APPENDIX A

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter
referred to as the "contractor") agrees as follows:

1.

Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts and the
Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation,
(Federal Highway Administration (FHWA), or Federal Transit Authority (FTA ), as they may be amended from time to
time, which are herein incorporated by reference and made a part of this contract.

Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not discriminate
on the grounds of race, color, or national origin in the selection and retention of subcontractors, including procurements
of materials and leases of equipment. The contractor will not participate directly or indirectly in the discrimination
prohibited by the Acts and the Regulations, including employment practices when the contract covers any activity,
project, or program set forth in Appendix B of 49 CFR Part 21.

. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by

competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract, including
procurements of materials, or leases of equipment, each potential subcontractor or supplier will be notified by the
contractor of the contractor's obligations under this contract and the Acts and the Regulations relative to Non-
discrimination on the grounds of race, color, or national origin.

Information and Reports: The contractor will provide all information and reports required by the Acts and the
Regulations, and will permit access to its books, records, accounts, other sources of information, and its facilities as may
be determined by the Recipient or the Federal Highway Administration (FHWA), or Federal Transit Authority (FTA)
to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information required
of a contractor is in the exclusive possession of another who fails or refuses to furnish the information, the contractor
will so certify to the Recipient or the Federal Highway Administration (FHWA), or Federal Transit Authority (FTA), as
appropriate, and will set forth what efforts ithas made to obtain the information.

. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination provisions of

this contract, the Recipient will impose such contract sanctions as it or the Federal Highway Administration (FHWA),
or Federal Transit Authority (FTA) may determine to be appropriate, including, but not limited to:

withholding payments to the contractor under the contract until the contractor complies;
and/or cancelling, terminating, or suspending a contract, in whole or in part.

Incorporation of Provisions: The contractor will include the provisions of paragraphs one through five in every
subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts and the
Regulations. The contractor will take action with respect to any subcontract or procurement as the Recipient or the
Federal Highway Administration (FHWA), or Federal Transit Authority (FTA) may direct as a means of enforcing such
provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is threatened
with litigation by a subcontractor, or supplier because of such direction, the contractor may request the Recipient to enter
into any litigation to protect the interests of the Recipient. In addition, the contractor may request the United States to
enter into the litigation to protect the interests of the United States.
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Contract No. T201607602

APPENDIX E

During the performance of this contract, the contractor or consultant, for itself, its assignees, and successors in interest
(hereinafter referred to as the "contractor") agrees to comply with the following nondiscrimination statutes and authorities;
including but not limited to:

Pertinent Non-Discrimination Authorities:

Title VI of the Civil Rights Act of 1964 (42 U.S.C. $ 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis
of race, color, national origin); and 49 CFR Part 21.

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,(42 U.S.C. $ 460 1), (prohibits
unfair treatment of persons displaced or whose property has been acquired because of Federal or Federal-aid programs
and projects);

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex);

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. $ 794 et seq.), as amended, (prohibits discrimination on the
basis of disability); and 49 CFR Part27;

The Age Discrimination Act of 1975, as amended, (42 U.S.C. $ 6101 et seq.), (prohibits discrimination on the basis of
age);

Airport and Airway Improvement Act of 1982,(49 USC $471, Section 47123), as amended, (prohibits discrimination
based on race, creed, color, national origin, or sex);

The Civil Rights Restoration Act of 1987,(PL 100-209), (Broadened the scope, coverage and applicability of Title VI of
the Civil Rights Act of 1964, The Age Discrimination Act of 1975and Section 504 of the Rehabilitation Act of 1973,by
expanding the defrnition of the terms "programs or activities" to include all of the programs or activities of the Federal-
aid recipients, sub-recipients and contractors, whether such programs or activities are Federally funded or not);

Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the
operation of public entities, public and private transportation systems, places of public accommodation, and certain
testing entities (42 U.S.C. $$ 12131 - 12189) as implemented by Department of Transportation regulations at 49 C.F.R.
parts 37 and 38;

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. S 41123) (prohibits discrimination on the
basis of race, color, national origin, and sex);

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income
Populations, which ensures nondiscrimination against minority populations by discouraging programs; policies, and
activities with disproportionately high and adverse human health or environmental effects on minority and low-income
populations;

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting
agency guidance, national origin discrimination includes discrimination because of limited English proficiency (LEP).
To ensure compliance with Title VI, you must take reasonable steps to ensure that LEP persons have meaningful access
to your programs (70 Fed. Reg. at 74087 to 74100);

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in
education programs or activities (20 U.S.C. 1681 et seq).

% sk sk sk ok
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Contract No. T201607602

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as determined by the
Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960, relating to wages and the
regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION
Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay all mechanics and
laborers employed directly upon the site of the work, unconditionally and not less often than once a week and without
subsequent deduction or rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship which may be alleged to exist
between the employer and such laborers and mechanics. The specifications shall further stipulate that the scale of wages
to be paid shall be posted by the employer in a prominent and easily accessible place at the site of the work, and that
there may be withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between the rates of
wages required by the contract to be paid laborers and mechanics on the work and rates of wages received by such
laborers and mechanics to be remitted to the Department of Labor for distribution upon resolution of any claims.

(¢) Every contract based upon these specifications shall contain a stipulation that sworn payroll information, as
required by the Department of Labor, be furnished weekly. The Department of Labor shall keep and maintain
the sworn payroll information for a period of 6 months from the last day of the work week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing §6960 relating
to the effective date of the wage rates, at Part V1., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are in effect on the
date of the publication of specifications for a given project. In the event that a contract is not executed within one
hundred twenty (120) days from the date the specifications were published, the rates in effect at the time of the execution
of the contract shall be the applicable rates for the project.”

PREVAILING WAGE REQUIREMENTS

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and does not preempt
or displace State of Delaware prevailing wage requirements.

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage standards because
of concurrent Federal and State coverage, the employer's minimum wage obligations are determined by whichever standards

are higher.

Contractors with questions may contact:

Department of Labor, Division of Industrial Affairs, 4425 N. Market Street, Wilmington, DE 19802
Telephone (302) 761-8200 https://dia.delawareworks.com/labor-law/
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STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 761-8200

Mailing Address: Located at:

4425 North Market Street 4425 North Market Street
3rd Floor 3rd Floor

Wilmington, DE 19802 Wilmington, DE 19802

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 13, 2020

CLASSIFICATION NEW CASTLE KENT SUSSEX
BRICKLAYERS 57.94 57.94 57.94
CARPENTERS 57.07 56.46 44 .83
CEMENT FINISHERS 59.27 36.35 28.90
ELECTRICAL LINE WORKERS 29.93 48.35 23.66
ELECTRICIANS 72.49 72.49 72.49
IRON WORKERS 72.84 26.57 28.22
LABORERS 46.12 42 .45 41.67
MILLWRIGHTS 17.94 i7.41 15.03
PAINTERS 73.29 73.29 73.29
PILEDRIVERS 79.62 26.45 30.00
POWER EQUIPMENT OPERATORS 69.07 44.10 40.40
SHEET METAL WORKERS 25.34 2961 20.48
TRUCK DRIVERS 38.b3 31.44 38.30
CERTIFIED://6%4574249‘;1? BY:

ADMIngTRATo§>¥ﬁ%TCE OF LABOR LAW ENFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.
CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR

ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302)- 6L - X@@

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: T201607602 BR 3-162 on S466 Delaware Ave over Broad Creek, Sussex County
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"General Decision Number: DE20200015 02/07/2020
Superseded General Decision Number: DE20190015
State: Delaware

Construction Type: Highway

County: Sussex County in Delaware.

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts
subject to the Davis-Bacon Act for which the contract is
awarded (and any solicitation was issued) on or after January
1, 2015. If this contract is covered by the EO, the contractor
must pay all workers in any classification listed on this wage
determination at least $10.80 per hour (or the applicable wage
rate listed on this wage determination, if it is higher) for
all hours spent performing on the contract in calendar year
2020. If this contract is covered by the EO and a
classification considered necessary for performance of work on
the contract does not appear on this wage determination, the
contractor must pay workers in that classification at least the
wage rate determined through the conformance process set forth
in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,if it is
higher than the conformed wage rate). The EO minimum wage rate
will be adjusted annually. Please note that this EO applies to
the above-mentioned types of contracts entered into by the
federal government that are subject to the Davis-Bacon Act
itself, but it does not apply to contracts subject only to the
Davis-Bacon Related Acts, including those set forth at 29 CFR
5.1(a)(2)-(60). Additional information on contractor
requirements and worker protections under the EO is available
at www.dol.gov/whd/govcontracts.

Modification Number Publication Date
(%] 02/07/2020

SUDE2019-003 06/24/2019

Rates Fringes

BRICKLAYER. . oo v v it iiiiiiineennns $ 55.89 0.00
CARPENTER. ¢ttt it i iiiiiiiiiieannnn $ 44.22 0.00
CEMENT MASON/CONCRETE FINISHER...$ 28.39 0.00
ELECTRICIAN

Electrician..........ooovts $ 70.49 0.00

Line Workers......ovveeenen.. $ 23.24 0.00
TIRONWORKER. « v v vt i i i iiiiiieeeen $ 27.27 0.00
LABORER. ..ttt iiiiiiii it iiiinnnns $ 40.93 0.00
MILLWRIGHT .. .vvvtiiiiiiinneeennnn $ 14.76 0.00
PAINTER. .. iiii ittt iiiiiiee $ 71.29 0.00
POWER EQUIPMENT OPERATOR

Piledrivers.......eeeeeunnn. $ 29.47 0.00

Power Equipment Operators...$ 39.68 0.00
SHEET METAL WORKER...........o.n. $ 20.12 0.00
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WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017. If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking. Additional information
on contractor requirements and worker protections under the EO
is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUMO198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average
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rate based on all the rates reported in the survey for that
classification. As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. ©8/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on
a wage determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
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Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION"
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Contract T201607602
BR 3-162 on S466 Delaware Ave over Broad Creek

SPECIAL PROVISIONS

S.P. Code SPECIAL PROVISION DESCRIPTION

401502-15 ASPHALT CEMENT COST ADJUSTMENT

401580-15 RIDE QUALITY OF HOT-MIX PAVEMENT

401699-15 QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE
610500-15 ULTRA HIGH PERFORMANCE CONCRETE

610506-15 REPAIRING EXISTING P.C.C. STRUCTURES

763501-15 CONSTRUCTION ENGINEERING

763522-15 COAST GUARD SPECIFIC CONDITIONS

763623-15 NETTING MIGRATORY BIRD EXCLUSION NETTING MIGRATORY BIRD EXCLUSION
801500-15 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE

831513-15 FURNISH AND INSTALL 2" SCHEDULE 80 PVC CONDUIT (TRENCH)

831514-15 FURNISH AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH)

831516-15 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH)

831523-15 FURNISH AND INSTALL 2" GALVANIZED STEEL CONDUIT (TRENCH)

831533-15 FURNISH AND INSTALL 2" GALVANIZED STEEL CONDUIT (OPEN CUT)

831545-15 FURNISH AND INSTALL 4" HDPE SDR-13.5 CONDUIT (BORE)

831581-15 FURNISH AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2" GALVANIZED STEEL

CONDUIT IN TRENCH OR OPEN CUT
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Contract No. T201607602

401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the posting is
https://deldot.gov/Business/bids/index.shtml?dc=asphalt cement english.

The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in effect on the
date of advertisement.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are required
to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for the delivered
material.

If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage will be
obtained from the job mix formula for that mix ID.

The asphalt percentage eligible for cost adjustment shall only be the virgin asphalt cement added to the
mix.

There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in the
various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used. The Project Asphalt Cement Base Price per ton for the project will be the Delaware Posted
Asphalt Cement Price in effect on the date of project advertisement.
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Contract No. T201607602

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages are
assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost shall be
adjusted downward accordingly.

NOTE:

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to those
contracts involving items related to bituminous base and pavements, and with bitumen, having a total of 1,000 tons
or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000 gallons or more in case of Sections
304, 404 and 405.

9/16/2020
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Contract No. T201607602
401580 - RIDE QUALITY OF BITUMINOUS PAVEMENT

Description:

This specification outlines requirements for an acceptable ride surface in addition to requirements
established in DelDOT Standard Specifications. The Contractor is responsible for providing smoothness
characteristics that meet these requirements. The Contractor is responsible for providing equipment, maintenance
of traffic (MOT) as required by the Delaware MUTCD, and performing testing in accordance to this specification. All
costs for testing and MOT are incidental to this item. Both the International Roughness Index (IRI) and deviations
located within a 10' straightedge are used to characterize smoothness in this Special Provision.

Definitions:

Class 1 Project - a project that consists of full depth construction. Full depth construction is considered to be when
contract documents or modifications provide opportunity for preparation of the subgrade prior to paving.

Class 2 Project - a project that consists of a minimum of two smoothness opportunities.

Class 3 Project - a project that consists of one smoothness opportunity.

Deviation - a hump or depression that exceeds defined tolerances.

Smoothness Opportunity - a smoothness opportunity is considered to be any of the following; roadway milling,
placement of a leveling course, in-place recycling, or placement of a lift of bituminous concrete. The final wearing
surface is considered one smoothness opportunity.

Equipment:

The Contractor must have a 10' straightedge available during all paving operations.

The Contractor must also have a high speed or lightweight inertial profiling system that meets requirements
of AASHTO M328 capable of collecting data in both wheelpaths simultaneously.
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Contract No. T201607602

Prior to the start of corrective actions, the Contractor must provide to the Engineer:

1. Manufacturer, Make, and Model of the test system
2. Equipment Owner,
3. Relevant Certifications,
4. Manufacturer Calibration Procedures, and
5. Relevant Operator Training information.
Testing:

The Contractor is responsible for testing the pavement surface using an approved inertial profiler in
accordance to manufacturer and AASHTO R57 from the start of paving limits to the end of pavement limits. Testing
must be performed 3 times in each lane paved in the direction of traffic flow. Testing must be performed within
seven (7) days of completion of project paving operations in each location.

The Contractor is responsible for providing information relative to locations that are to be excluded from
calculation of the International Roughness Index. These areas must still meet 10' straightedge requirements.

Areas that are to be tested but will be removed prior to IRl analysis are:

1. 50 feet prior to the first bridge deck expansion joint and 50 feet after the last expansion joint if a
bridge deck is excluded from smoothness operations.

2. 50' longitudinally from the center of an existing obstruction within the test area such as a
manhole, water main, or catch basin that impedes paving operations.

3. 50' longitudinally from transverse joints that separate it from existing pavement not included on
this contract.

Areas that are not to be profiled but are still subject to 10' straightedge requirements are:

1. Shoulder areas

2. Parking lots
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Contract No. T201607602

3. Ramps, Streets, or Acceleration / Deceleration lanes less than 1000' in length.

Submission Requirements:

Test results must be submitted to the Engineer within five working days of completion of testing. Results
not received within the allotted time frame will be assessed a charge of $1,000.00 per day at the discretion of the
Engineer.

The Contractor is required to submit summary table IRl reports from their test equipment for 1 run for
each lane and direction of paving. This report must also include:

1. Profiling Company Name
2. Date of Test

3. Contract Number

4, Location Description

5. Testing Personnel

The Contractor is required to submit ERD files for each of the 3 tests run in each lane and direction of paving
to the Engineer for analysis. The Contractor must provide to the Engineer written documentation indicating the
start and end of bridges and the center of obstructions relative to the stationing used on the testing that are not
subject to IRl analysis.

Acceptance and Payment:

Acceptance of the final pavement will be based on Engineer calculated IRI values using ProVAL software
upon removal of allowable areas of exemption and the number of deviations found in the pavement surface. The
IRI measurements will be calculated in 0.1 mile (528 foot) sections for payment purposes. The average value of the
three test runs will be used and the average value will be rounded to the nearest tenth. Payments for each section
will be based on estimated tonnage calculated from plan thickness and widths using the average maximum specific
gravity ("Rice") for all surface mix used at that location.

Deviations equal to or in excess of 0.25" in 10" are to be corrected at the Contractor's expense or will have a discount
charge of $200.00 per deviation.
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Contract No. T201607602

Estimated Tonnage = [L*W*T) * Rice * 62.4 (Ib/ft 9*(0.0005 tons / 12 in.)

Where: L =Length Segment (ft.)

W = Lane Width (ft.)

T = Plan Thickness (in.)

IRI Incentive / Disincentive = Estimated Tonnage * UP * (PA-100)/100

Where: UP = Contract Unit Price (Dollars)

PA = Pay Adjustment (Table A)

The total pay adjustment for paving work performed on each location is:

() IRl adj for each section) - Total Deviations * 200

It is possible to receive incentive for IRl measurements and a discount charge for excessive deviations on
the same project. If a 528' section has an IRl value resulting in a deduction of at least 84% of the section pay, the
deviation discount charge for that section is disregarded and the IRl discount charge is the only action taken for that
section.

Table A: Payment Adjustments for IRI

Class 1
IRI per 0.1 mile Segment (in./mi.) Pay Adjustment
<50 103%
>50 and < 145 100+ 0.2(65- IRI)
> 145 84%

Page 45 of 122



Contract No. T201607602

Class 2
IRI per 0.1 mile Segment (in./mi.) Pay Adjustment
<60 106%
>60 and < 170 100+ 0.2(90- IRI)
2170 84%

Correction to the paving surface, such as diamond grinding with approved equipment, patching, or other
measures may be taken at the Contractor's expense and at the Engineers discretion to correct pavement surfaces
assessed a discount charge. The Engineer may require corrective actions including remove & replace if the deviation
discount charge exceeds 50% of the cost of materials or the IRl pay adjustment is 84%. Deviations must be corrected
if it is determined that they are at a height or depth that may create a safety concern.

4/10/2019
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Contract No. T201607602
401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant materials and
constructing bituminous asphalt pavements and the calculation for incentives and disincentives for materials and
construction. The Engineer will evaluate all materials and construction for acceptance. The procedures for
acceptance are described in this Section. Include the costs for all materials, labor, equipment, tools, and incidentals
necessary to meet the requirements of this specification in the bid price per ton for the bituminous asphalt.
Payment to the Contractor for the bituminous asphalt item(s) will be based on the Contract price per ton and the
pay adjustments described in this specification.

.02 Bituminous Concrete Production — Quality Acceptance

(a) Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following AASHTO
or DelDOT procedures, and shall be evaluated using Quality Level Analysis. The Engineer will conduct acceptance
tests. The Engineer will directly base acceptance on the acceptance test results, the asphalt cement quality, the
Contractor’s QC Plan work, and the comparisons of the acceptance test results to the QC test results. The Engineer
may elect to utilize test results of the Contractor in some situations toward judging acceptance.

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from delivery
trucks before the trucks leave the production plant. Hand samples to the Engineer to be marked accordingly. The
sample shall represent the material produced by the Contractor, and shall be of sufficient size to allow the Engineer
to complete all required acceptance tests. The Engineer will direct the Contractor when to capture these samples,
on a statistically random, unbiased basis, established before production begins each day based upon the anticipated
production tonnage. The captured sample shall be from the Engineer specified delivery truck. The Contractor may
visually inspect the specified delivery load during sampling and elect to reject the load. If the contractor elects to
reject the specified delivery truck, each subsequent load will be inspected until a visually acceptable load is
produced for acceptance testing. All visually rejected loads shall not be sent to a Department project.

The first sample of the production day will be randomly generated by the Engineer between loads 0 and 12
(0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day. Samples not retrieved in accordance with the Contractor’s QC plan will be deemed unacceptable
and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests will only be
performed on material captured at the same time and location as the acceptance test sample. Parallel test samples
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Contract No. T201607602

or Dispute Resolution samples will be created by splitting a large sample or obtaining multiple samples that equally
represent the material. The Engineer will perform all splitting and handling of material after it is obtained by the
Contractor.

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on any
acceptance sample.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have the
same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days, whichever
is reached first. If the 2000™" ton target lot size is achieved during a production day, the lot size shall extend to the
end of that production day. The Contractor may interrupt the production of one JMF in order to produce different
material; this type of interruption will not alter the determination of the size or limits of material represented by a
lot. The Engineer will evaluate each lot on a sublot basis. The size for each sublot shall be 100 to 500 tons and
testing for the sub lots will be completed on a daily basis. For each sublot, the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-sized
500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with differing
sizes, may result due to the production schedule and conditions. If the actual production is less than anticipated,
and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new sample location will
be determined on a statistically random, unbiased basis based upon the new actual production. If the actual
production is going to be 50 tons or greater over the anticipated sub lot production, a new sample location will be
determined on a statistically random, unbiased basis based upon the new actual production. The Engineer will
combine the evaluation and test results for all of the applicable sublots in order to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used for
analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer is not
present, the contractor shall randomly select a sample using the Engineer’s random location program. The captured
sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted to the Engineer
for testing. A box sample shall also be obtained by the contractor at the same time and will be used as the Dispute
Resolution sample if requested by the Engineer. The Contractor shall also obtain one liquid asphalt sample (1 pint)
per grade of asphalt used per day and properly label it with all pertinent information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material:

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA) Specimens by
Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens
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- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the Ignition
Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate
- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt (HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum
Drying Apparatus

(b) Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the inspection
of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract documents, lift
thickness as referenced in the contract documents, joint quality as referenced in the contract documents, surface
texture as referenced in the contract documents, and possibly the comparisons of the acceptance test results to
the independent test results. For the compaction acceptance testing, the Engineer will sample the work on a
statistically random basis, and will test and evaluate the work based on daily production.

Notify the Engineer of any locations within that road segment that may not be suitable to achieve minimum
(93%) compaction due to existing conditions prior to paving the road segment. Schedule and hold a meeting in the
field with the Engineer in order to discuss all areas that may potentially be applicable to Table 5a before paving
starts. Areas that will be considered for Table 5a will be investigated in accordance to the method described in
Appendix B. If this meeting is not held prior to paving, no areas will be considered for Table 5a. Areas of allowable
exemptions that will not be cored include the following: partial-depth patch areas, driveway entrances, paving
locations of less than 100 tons, areas around manholes and driveway entrances, and areas of paving that are under
400 feet in continuous total length and/or 5 feet in width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the center
of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt areas around
driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the longitudinal joint next
to the driveway. Areas of exemption that will be cored for informational purposes only include: areas where the
mat thickness is less than three times the nominal maximum aggregate size as directed by the Engineer, violations
of Section 401.08 in the Standard Specifications as directed by the Engineer, and areas shown to contain
questionable subgrade properties as proven by substantial yielding under a fully legally loaded truck. Failure to
obtain core samples in these areas will result in zero payment for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the compaction
will be calculated by using the material production lots as referenced in .02 Acceptance Plan (a) Material
Production - B Tests and Evaluation and analyzing the compaction results over the individual days covered in the
material production lot. The compaction results will be combined with the material results to obtain a payment for
this item.
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The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot is
between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test locations. If
the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight compaction
acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall randomly determine
two compaction acceptance test locations per 500 tons.

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select one
more randomly generated location to be tested per the requirements of this Specification. If that cannot be
accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed as per
these Specifications but a note will be added to the results that the location was an Engineer approved exempt
location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet from a
new transverse joint.

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the Engineer.
Cores submitted that are not from the location designated by the Engineer will not be tested and will be paid at
zero pay.

Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of material
placement. The Engineer will mark core locations within 24 hours of notification. After determination of locations,
the Contractor shall complete testing within two operational days of the locations being marked. If the cores are
not cut within two operational days, the area in question will be paid at zero pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing work at
no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140CF or less. Cut
each core with care in order to prevent damaging the core. Damaged cores will not be tested. Label each core with
contract number, date of construction, and number XX of XX upon removal from the roadway Place cores in a 6-
inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate cores in the same
cylinder mold with paper. Attach a completed QC test record for the represented area with the corresponding
cores. The Engineer will also complete a test record for areas tested for the QA report and provide to Materials &
Research. Deliver the cores to the Engineer for testing, processing, and report distribution at the end of each
production day.
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Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core holes shall
be filled immediately. Failure to repair core holes at the time of coring will result in zero pay for compaction testing
for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

- AASHTO T166, Method C (Rapid Method) B Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum
Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at the
production plant in order to calculate the average theoretical maximum specific gravity of the cores. The average
will be based on the production days test results and as many test results needed from previous days production to
have an average of five samples. If there are less than five values available, the Engineer will use the JMF design
value in addition to the available values to calculate the average theoretical maximum specific gravity.

.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with this
specification. The Engineer will determine a pay adjustment factor for the material produced and a pay adjustment
factor for the pavement construction. Pay adjustments for material and construction will be calculated
independently. When the pay adjustment calculation for either material or construction falls to zero payment per
tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material. Removed material will not be used in
payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price and
calculated according to section .03(a) of this specification. Pavement construction Pay Adjustments will be
calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this specification.

(a) Material Production - Pay Adjustment.
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Calculate the material pay adjustment by evaluating the production material based on the following

parameters:
Table 2 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor

Asphalt Content 0.4 0.30

#8 Sieve (>=19.0 mm) 7.0 0.30

#8 Sieve (<=12.5 mm) 5.0 0.30

#200 Sieve (0.075mm Sieve) 2.0 0.30

Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will use the
following steps to determine the material pay adjustment factor for each lot of material:

For each parameter, calculate the mean value and the standard deviation of the test values for the
lot to the nearest 0.1 unit.

For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).
For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower Payment
Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation Method. (Use the column
for “n” representing the number of sublots in the lot. Use the closest value on the table when the
exact value is not listed).

Calculate the PWL for each parameter from the values located in the previous step:

PWL =PU + PL - 100.
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6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL by the
weight factor shown in Table 2 for that parameter.

7. Add the calculated adjustments of all the parameters together to determine the Composite PWL
for the lot.
8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated PWL.

When all properties of a single test are within the single test tolerance of Table 2, Pay Adjustment
factors shall be determined by Column B. When any property of a single test is outside of the Single
Test Tolerance parameters defined in Table 2, the Material Pay Adjustment factor shall be
determined by Column C

9. For each lot, determine the final material price adjustment:

Final Material Pay Adjustment =

(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will be paid to
the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department. When the PWL of any material parameter in Table 2 is below 60,
the Engineer may require the removal and replacement of the material at no additional cost to the Department.
Test results on removed material shall not be used in calculation of future PWL calculations for Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot encompassing
the single test. If that cannot be accomplished, the approved JMF will be used to calculate payment for the lot
encompassing the single test. Payment for previously closed lots will not be affected by the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2, that
sample will be isolated. For payment purposes, the test result of the out of acceptable tolerance sample will be
combined with the two previous acceptable samples of the same JMF and analyzed per this specification. The
material that is considered out of the acceptable tolerance will only include the material within the represented
sub-lot (i.e., a maximum of 500 tons). If the previous acceptable test result is from the previous production day,
only the material produced on the second production day will be considered out of tolerance. All future sub lots
will not include the isolated test. The pay factors for the out of tolerance sample lot will be calculated using column
C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the mixture
(within the JMF boundaries), and request to have that sample further isolated. After the Contractor has made
appropriate changes, the Contractor will visually inspect each produced load. The first visually acceptable load will
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be sampled and tested. If that sample test result shows compliance with the specifications, the material that is
considered out of the acceptable tolerance will include the material from the previous acceptable test result to the
third load after the initially sampled and tested sample. If the sample does not meet the specification requirements,
the Engineer will no longer accept material. Production may resume when changes have been made and an
acceptable sample and test result is obtained.

Table 3 B Quality Level Analysis by the Standard Deviation Method
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QU and QL for An@ Samples
PU or PL n=3 n=4 n=>5 n=6 n=7 n=8 n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 - 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 - 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 - 1.35 1.44 1.49 1.52 1.54 1.55
e ——
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 - 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 131
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
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87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
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69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32

Table 3 B Quality Level Analysis by the Standard Deviation Method

QU and QL for An@ Samples
PU or PL n=3 n=4 n=5 n=6 n=7 n=8 n=9
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
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Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%) Pay Adjustment Factor (%)
Column B Column C
100 +5 0
99 +4 -1
98 +3 -2
97 +2 -3
96 +1 -4
95 0 -5
94 -1 -6
93 2 7
92 -3 -8
91 -4 -9
PWL<91 PWL - 100 PWL - 100

(b) Pavement Construction - Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the construction of

the pavement, based on the following parameter:

- Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the pavement

construction pay adjustment for each lot of work.
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1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest 0.001
unit. Obtain the Theoretical maximum Specific Gravity values from the corresponding laboratory
sublot tests.

2. Calculate the Degree of Compaction:
Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded to the
nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level of the
lot. The lots compaction test level shall be averaged and recorded to the nearest whole percent.

4, Locate the value of the Payment Adjustment Factor corresponding to the calculated degree of
compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.

Table 5: Compaction Price Adjustment Highway Locations
Degree of Compaction (%) Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 - 96.74 -5
96.0 95.75 - 96.25 -3
95.5 95.26 - 95.74 -2
95.0 94.75 - 95.25 0
94.5 94.26 - 94.74 0
94.0 93.75-94.25 1
93.5 93.26 - 93.74 3
93.0 92.75-93.25 5
92.5 92.26 - 92.74 3
92.0 91.75-92.25 0
91.5 91.26 - 91.74 0
91.0 90.75-91.25 -5
90.5 90.26 - 90.74 -15
90.0 89.75 -90.25 -20
89.5 89.26 - 89.74 -25
89.0 88.75 - 89.25 -30
88.5 88.26 - 88.74 -50
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=<88.0

=<88.25

-100*

* or remove and replace it at Engineer's discretion

Table 5A: Compaction Price Adjustment Other! Locations

Degree of Compaction Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 - 96.74 -5
96.0 95.75 - 96.25 -3
95.5 95.26 - 95.74 -2
95.0 94.75 - 95.25 0
94.5 94.26 -94.74 0
94.0 93.75-94.25 0
93.5 93.26 - 93.74 1
93.0 92.75-93.25 3
92.5 92.26 -92.74 1
92.0 91.75-92.25 0
91.5 91.26 - 91.74 0
91.0 90.75 -91.25 0
90.5 90.26 - 90.74 0
90.0 89.75 - 90.25 0
89.5 89.26 - 89.74 0
89.0 88.75 - 89.25 -1
88.5 88.26 - 88.74 -3
88.0 87.75 - 88.25 -5
87.5 87.26 - 87.74 -10
87.0 86.75 - 87.25 -15
86.5 86.26 - 86.74 -20
86.0 85.75 - 86.25 -25
85.5 85.26 - 85.74 -30
85.0 84.75 - 85.25 -40
84.5 84.26 - 84.74 -50
=< 84.0 =<84.25 -100*

* or remove and replace at Engineer's discretion
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! This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as
determined by the Engineer. See Appendix B - Method for Obtaining Cores for Determination of Roadway Structure.
This chart is applicable to rehabilitation work only; full depth construction will not be considered for Table 5a.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results. The following dispute resolution procedures will be
used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory equipment,
and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute resolution will
be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA and the
Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary testing
for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the Contractor to
witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will be those
samples the properly captured, labeled, and stored, as described in the second paragraph of the section of these
specifications titled .02 Acceptance Plan, (a) Material Production - Tests and Evaluations. If no samples are
available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result, the
Contractor may ask for the Dispute Resolution sample to be tested. The Contractor may request up to two dispute
resolution samples be tested per calendar year without charge. Any additional Dispute Resolution samples run at
the Contractors request where the results substantiate the acceptance test result will be assessed a fee of $125.
Any additional Dispute Resolution samples that substantiate the Contractors test result will not be assessed the fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for the
dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced above to
witness the testing. The results of the dispute resolution testing shall replace all of the applicable disputed test
results for payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.

This appendix describes the procedure required to repair core holes in a bituminous concrete pavement.

Materials and Equipment.

The following material shall be available to complete this work:

- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

- Sponge or other absorbent material - Used to extract water from the hole.

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping device with
a flat, circular tamping face smaller than 6 inches in diameter.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water from
re-entering the hole.

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping device. If
the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum compaction is
achieved. Make sure that the patch surface matches the grade of the existing roadway. Make every effort to
achieve the greatest possible compaction
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Performance Requirements.

The Engineer will judge the patch on the following basis:

- The patch shall be well compacted

- The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.

No measurement or payment will be made for the patching work. The Contractor must gain the Engineer’s
acceptance of the patching work before the Engineer will accept the material represented by the core.

Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification. Table 5ais not applicable for new full-depth pavement
box construction. Cores submitted for this process shall be obtained according to the following process.

1. Contact Materials & Research (M&R) personnel to determine if information about the area is
already available. If M&R has already obtained cores in the location that is being investigated, the
contractor may opt to use the laboratory information for the investigation and not core the area
on their own.

2. If M&R does not have information concerning the section of the roadway, the contractor needs to
contact M&R to arrange for verification of coring operations. Arrangements shall be made to allow
for an individual from M&R to be on the site when the cores are obtained. Cores will be turned
over to M&R for evaluation.

3. The Contractor is responsible for providing all traffic control and repairing core holes in accordance
to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt Pavements.

4, Cores are to be taken throughout the entire project for the area in question. Cores will be spaced,
from the start of the project in increments determined based on field and project specifics. Cores
will be evenly distributed throughout the project location. The cores will be taken in the center of
the lane in question.
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5. Additional cores may be taken at other locations, if surface conditions indicate that there may be a
substantial difference in the underlying section. The location of these cores should be documented
and submitted to M&R.

6. Cores shall be full depth and include underlying materials. If there is a stone base included in the
pavement section, at a minimum 1 core must have information concerning the thickness of the
base. This is determined by augering to the subgrade surface.

7. The calculations used to determine the structural capacity of the roadway is as follows. If the
contractor finds, upon starting the coring process, that the areas are of greater thickness than
applicable to Table 5a, they may terminate the coring process on their own and retract the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides. The
structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials. The coefficients used to determine the structural number of an existing pavement are:

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16

Surface Treatment

(Tar & Chip) 0.10
GABC 0.14
Concrete 0-0.7*

* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.

Compressive strengths & ASR analysis are used to determine condition - contact the Engineer if this
situation arises.
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Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient

HMA 0.40

Asphalt Treated Base

(BCBC) 0.32
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25" Type C overlay on 2.25" Type B. Existing roadway is cored and is shown to
consist of 2" HMA on 7" GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2%*0.32 = 0.64
GABC 7*0.14 = 0.98
1.62
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For the Type C lift the calculation would be:

Newly Placed B

Existing HMA

GABC

2.25*0.4

2*0.32

7*0.14
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610500 — ULTRA HIGH PERFORMANCE CONCRETE

Description:

Furnish, mix, transport, place, finish, cure, and grind Ultra High Performance Concrete (UHPC) for use in
connections between precast structural elements in accordance with the details and notes in the Contract
Documents and as directed by the Engineer. UHPC is a cementitious composite material composed of an
optimized gradation of granular constituents, a water-to-cementitious materials ratio less than 0.25 and

a high percentage of discontinuous internal fiber reinforcement.

Materials. Provide Materials as specified in the following:

All materials must come from the

same batch or lot.

A. Fine Aggregate. Crushed Quartz with 100% passing the No. 30 sieve and a maximum of 3%

passing the No. 200 sieve

B. Cementitious Material. Section 1022.

C. Steel Fibers. ASTM A 820, Type 1, cold drawn high-carbon steel with a minimum tensile strength

of 300 ksi. Minimum steel fiber content will be 2% of the mix’s dry volume.

Water. Section 1021.

E. Admixtures. Only as directed by the manufactures representative.

The UHPC will meet the conditions listed in Table 1: UHPC Material Properties after 28 days, unless
otherwise noted in the Contract Documents or as directed by the Engineer. Material properties listed
below will be verified by the manufacturer and submitted for approval in the Placement Plan.

Table 1: UHPC Material Properties

Description

Test Method

Acceptance Criteria

Compressive Strength
Ends of cylinders must be
ground flush prior to testing.
Saw cutting, capping, and use
of neoprene pads are not
permitted.

AASHTO T 22
(3”"x6” cylinders)
(150 psi/sec loading rate)

> 22 ksi after 28 days

Shrinkage

AASHTO T 160 / ASTM C 157

< 800 micro-strain

Rapid Chloride lon Penetrability
or Surface Resistivity Testing

AASHTO T 277 / ASTM C 1202
or AASHTO TP 95

<350 coulombs

. - AASHTO T 259
Chloride lon Penetrability (% depth) <0.1183 Ibs/yd?
Scaling Resistance ASTM C 672 Y<3

Freeze-Thaw Resistance

AASHTO T 161 / ASTM C 666A
(300 cycles)

Relative Dynamic Modulus
of Elasticity > 95%

Alkali-Silica Reaction

ASTM C 1567 (Modified)

<0.08% at 28 days

Slump Flow and
Visual Stability

ASTM C1437 / ASTM C 1611

7 inches (Minimum)
10 inches (Maximum)
No bleed water
Consistent fiber distribution
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At least 60 days prior to the placement of UHPC, submit a prepackaged batch of dry ingredients and
admixtures sufficient for the Department to make a one cubic foot trial batch of UHPC. Any testing for
alkali-silica reaction or permeability will be performed on specimens without steel reinforcement. Batch
proportions will otherwise remain the same per the prepackaged blend and water to cementitious
materials ratio (w/cm).

Construction.

A. Storage. Assure proper storage of all materials including but not limited to cement, aggregate,
steel reinforcement and additives, as required by the supplier’'s recommendation in order to
protect the integrity of the materials against the loss of physical and mechanical properties.

B. Placement Plan. Submit a Placement Plan with a detailed construction work schedule to the
Engineer for review at least 10 days prior to the scheduled UHPC placement pour. The Placement
Plan will address at a minimum:

The following list is intended as a guide and may not address all of the means and methods the
Contractor may elect to use. The Contractor is expected to assemble a comprehensive list of all
necessary items for executing the placement of UHPC.

1. Responsible personnel and hierarchy.

2. Equipment —including but not limited to pumps, hoses, mixers, holding tanks, wheelbarrows,
scales, meters, thermometers, floats, screeds, burlap, plastic, heaters, blankets, etc.

3. Quality Control of batch proportions - including dry ingredients, steel fibers, water and

admixtures.

Quality Control of mixing time and batch times.

Batch procedure sequence.

Form work — including materials and removal.

Placement procedure — including but not limited to surface preparation (comprising of

exposed aggregate surface finish along precast elements and pre-wetting the precast

concrete interface to a saturated-surface-dry (SSD) condition before the placement of UHPC),

spreading, finishing, and curing protection. Include provisions for acceptable ambient

conditions and batch temperatures and corrective measures as appropriate. Include means

and methods to ensure all air is displaced by the UHPC and the void is completely filled.

8. Threshold limits for ambient temperature, ambient relative humidity, batch consistency,
batch temperature, batch times and related corrective actions.

9. Construction joints, if needed, within the UHPC should be detailed and approved by the
Engineer.

10. Means and methods for water containment and clean up, for pre-wetting and for watertight
integrity testing.

N o ok

Arrange for a meeting between the UHPC manufacturer’s representative, the Contractor’s staff,
and representatives from DelDOT Bridge Design, Construction, and Materials and Research to
review the Contractor’s Placement Plan. No UHPC pour will be permitted until the
aforementioned Placement Plan has been submitted by the Contractor and approved by the
Engineer.

Pumping of UHPC is not allowed.
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Submit calculations and detailed drawings of the formwork, signed and sealed by a Professional
Engineer registered in the State of Delaware. The design and fabrication of forms will be
consistent with the installation drawings and follow the recommendations of the UHPC
manufacturer. Refer to Section 610500.03(C) for additional requirements.

Construction loads applied to the bridge during UHPC placement and curing are the responsibility
of the Contractor. Submit the weight and placement of concrete buggies, grinding equipment or
other significant construction loads for review as part of the proposed Placement Plan.

Forming, Mixing, Transporting, Placing and Curing. The Contractor will arrange for an on-site
meeting with the UHPC manufacturer’s representative one day before the start of the actual
UHPC placement. The Contractor’s staff and representatives from DelDOT Bridge Design,
Construction, and Materials and Research, will attend the meeting. The objective of the meeting
will be to clearly outline the procedures for mixing, transporting, finishing and curing of the UHPC.

Design and fabricate formwork to adhere to Section 604.03.2 and the recommendations of the
UHPC manufacturer. Construct forms from a nonabsorbent homogeneous material that is
properly sealed and capable of resisting the hydrostatic pressures from UHPC in the unhardened
state. Do not remove formwork until a compressive strength of 10 ksi is achieved. Internal
vibration of the UHPC is not acceptable. However, rodding may be satisfactory to achieve a
suitable blended connection where two successive pours meet.

Cover all UHPC joints with a top form with a moisture barrier. Supplemental heat can be provided
to the UHPC and surrounding prefabricated elements to reduce initial set times and accelerate
strength gain. Include the proposed method of artificial heating the precast concrete element in
the installation drawings. Follow the UHPC manufacturer’s recommendations for curing to attain
the required strength to meet the project schedule.

Once the UHPC reaches a compressive strength of 10 ksi, the top forms of the joint may be
removed to facilitate grinding of the joint to be even with the top surface of precast concrete
element.

Form, batch, place, and cure in accordance with the UHPC manufacturer’s recommendations and
as submitted and accepted by the Engineer.

Representatives of the UHPC manufacturer knowledgeable in supplying, mixing, transporting,
placing, finishing and curing of the UHPC material must be present during mixing, transporting
and placing of the UHPC. The Contractor will arrange for two manufacturer’s representatives to
be on site for the duration of the UHPC construction; one representative will remain with the
mixing operations and the second representative will remain with the placement operations. Do
not start mixing or placing UHPC until the manufacturer’s representatives are on-site. Place UHPC
in accordance with the approved Placement Plan using one continuous pour unless otherwise
detailed in the Contract Documents or as approved per the Placement Plan. UHPC should not
freeze before attaining a compressive strength of 10 ksi.

Provide a minimum of two portable batching units for mixing of the UHPC. Mixing equipment
which is not supplied by the UHPC manufacturer must be reviewed by the UHPC manufacturer
for adequacy. During batching keep the temperature of the UHPC below 90 degrees F; ice may
be added to the mix as recommended by the UHPC manufacturer’s representative.
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D. Acceptance Testing. DelDOT Materials and Research will be on site during the placement of UHPC.
To schedule a representative, contact DelDOT Materials and Research a minimum of 48 hours
prior to the anticipated UHPC placement. A representative from the Materials and Research
section will perform a slump flow test according to ASTM C 1437 / ASTM C 1611 on each batch of
UHPC. DelDOT Materials and Research will cast 3”x6” cylinders according to AASHTO T 23 at a
minimum of once per day. Cast the cylinders in a single lift. Compressive strength testing will be
performed at 1, 2, 3, 4 and 28 day cure times. Final acceptance will be based upon 4 day and 28
day strengths. Field coring of UHPC for dispute resolution will not be allowed.

Additional specimens will be cast for permeability testing. A minimum of two lots will be selected
at random from the permeability specimens and tested in accordance with AASHTO T 277 / ASTM
C 1202 and AASHTO TP 95. In the event of a discrepancy between the two methods, results from
ASTM C 1202 will supersede. If one specimen from either lot exceeds the maximum permeability,
two additional specimens will be selected and tested in accordance with AASHTO T 277 / ASTM C
1202, the average of which will replace the failed specimen result.

The Contractor is responsible for providing an adequate location to place acceptance specimens
for initial curing prior to transport to the lab. Curing boxes will be equipped with supplemental
heat or cooling as necessary to cure specimens in accordance with ASTM C 31. Testing performed
by the DelDOT Materials and Research has been summarized in Table 2: DelDOT M&R UHPC
Acceptance Testing. Performance frequencies of each test listed in Table 2 are a minimum value.
Tests may be performed at more frequent intervals than described in Table 2, at the discretion of
the Engineer or DelDOT Materials and Research.

Table 2: DelDOT M&R UHPC Acceptance Testing

Description Test Method Acceptance Criteria Frequency

> 22 ksi after 28 days
> 14 ksi after 4 days
(3”x6” cylinders)
(150 psi/sec loading rate)

At least once per
25 CY or once per
12 hour shift

Compressive Strength AASHTO T 22

Rapid Chloride lon
Penetrability or Surface
Resistivity Testing

1 per job
(Performed prior to
field placement)

AASHTO T 277 / ASTM C 1202 < 350 coulombs
or AASHTO TP 95 after 28 days

7 inches (Min.)
10 inches (Max.)
ASTM C1437 / ASTM C 1611 No bleed water 1 per batch
Consistent fiber

distribution

Slump Flow and
Visual Stability

E. Surface Preparation. Create an exposed aggregate finish on all surfaces of the precast concrete
element in contact with UHPC to facilitate bond. The exposed aggregate finish must have a 0.25-
inch amplitude. In addition, wet the concrete contact areas to achieve a saturated surface dry
(SSD) condition before UHPC placement. Keep wet and remove all surface water just prior to
UHPC placement. Submit the procedures for achieving SSD condition as part of the proposed
Placement Plan. The procedures may include: continuously wetted burlap in all joints for 12 hours
prior to placement of UHPC; supplemental misting of concrete surfaces after burlap is removed if
UHPC placement is delayed; etcetera.
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F. Surface Profile. The finished surface of the UHPC field joints must be flush with adjacent precast
elements to within a tolerance of plus /4 inch and minus 0 inches. After curing, grind the UHPC
surface smooth with adjacent concrete elements in order to match the profile of the structural
elements that are being connected within the acceptable surface tolerance. Grinding of the UHPC
surface can be performed when a minimum strength of 10 ksi is achieved. During grinding
operations, if steel fiber pullout is observed, suspend the grinding and do not resume until
approved by the Engineer.

If deemed as necessary by the Engineer, perform a watertight integrity test on 10% of the joints
after grinding has been completed. The test will consist of continuously applying running water
at an approximate rate of 300 gallons per hour along the length of the joints to be tested, for a
duration of 30 minutes. Inspect the underside of the joint for water leakage at 30 minutes and at
1 hour. The joint is considered to be watertight if no dripping water or water droplets are visible
underneath precast concrete element areas along the full length of the joint. If the results of the
watertight integrity test are not satisfactory, the Engineer will determine the required corrective
action.

Traffic is not permitted on the bridge until the UHPC has achieved a minimum compressive
strength of 14 ksi or unless otherwise approved by the Engineer.

Method of Measurement

A. The quantity of Ultra High Performance Concrete will be measured as the number of cubic feet of
UHPC placed and accepted. The volume will be computed using the dimensions shown on the
plans. The quantity of grinding will not be measured.

Basis of Payment

A. The Engineer will pay for accepted quantities at the Contract Unit Price as follows:

ITEM DESCRIPTION UNIT
610500 ULTRA HIGH PERFORMANCE CONCRETE CF

B. Price and payment will constitute full compensation for mixing, transporting, placing, finishing,
curing, testing, and grinding and for furnishing all equipment, tools, labor, and incidentals
required to complete the work.

C. Additional quantity of material used in the determination of material properties and for
acceptance testing as described herein will be furnished at no additional cost to the Department.
No additional payment will be made for joint surface preparation or for grinding procedures.

D. If the UHPC does not meet the minimal material properties as described herein, remove and
replace or remediate the UHPC to the satisfaction of the Engineer at the Contractor’s expense. If
watertight integrity tests are required by the Engineer, such tests will be performed at no
additional cost to the Department. No additional payment will be made for remedial solutions to
insufficient bonding of joints.

9/29/2020
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610506 - REPAIRING EXISTING P.C.C. STRUCTURES

Description:

This work consists of furnishing all materials, and repairing the existing concrete structure with an approved
patch mortar in accordance with notes and details on the Plans, and as directed by the Engineer.

Materials:

The material for the grout shall be MARK 194 PATCH MORTAR manufactured by POLY-CARB, 33095
Bainbridge Road, Cleveland, Ohio 44139, (telephone 1-800-225-5649 or 1-216-248-1223); EMACO R320 Cl
manufactured by Master Builders, Inc., 23700 Chagrin Boulevard, Cleveland, Ohio 44122 (telephone 1-216-831-
5500 or 1-800-227-3350); SIKATOP 123 Plus manufactured by Sika Corporation, P. O. Box 297, Lyndhurst, NJ 07071,
telephone 1-201-933-8800; or approved equal.

The patch mortar shall match the color and texture of the existing concrete surface as closely as possible.
The Contractor shall submit to the Engineer all technical data relating to the product for approval.

Construction Methods:

All deteriorated, loose and honeycombed concrete as determined by the Engineer shall be removed from
the surface areas to be repaired with a pneumatic hammer. Unless specified otherwise on the Plans, the size of the
hammer shall be 15 |bs. max. for superstructure repair and 30 |bs. max for substructure repairs.

All prepared surfaces shall be cleaned by shot or grit blasting to remove dust, oil, grease, and other
contaminates as determined by the Engineer. The surface areas shall be cleaned with water under high pressure
and the excess water shall be removed by high air pressure or high-powered vacuum to render a dry surface area
prior to the application of the mortar.

The patch mortar shall be applied in lifts of no more than 2" or as recommended by the manufacturer. After
the top application of patch mortar, the material shall be hand troweled to obtain a smooth final surface.

The Contractor shall follow the manufacturer's recommendations for surface preparation, mixing of patch
mortar, applications, and time limitations. If a conflict exists between these specifications and the manufacturer's
recommendations, the latter will prevail.
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Method of Measurement:

The quantity of mortar will be measured as the actual pounds of mortar placed and accepted. The pounds
of mortar used will be calculated by multiplying the number of powder bags used by the weight of the bag. The
liguid component will be considered incidental to the item.

Basis of Payment:

The quantity of mortar will be paid for at the Contract unit price per pound. Price and payment shall be full
compensation for furnishing all materials, removal and disposal of deteriorated concrete, surface preparation,
application, shot or grit blasting and air blasting, for all tools, equipment, labor, and all necessary incidentals to
complete the work.

1/12/18
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763501 - CONSTRUCTION ENGINEERING

Description:

This work consists of construction lay out including; stakes, lines and grades as specified below. Subsection
105.10 Construction Stakes, Lines and Grades of the Standard Specifications is voided.

Based on contract plans and information provided by the Engineer, the Contractor shall stake out
right-of-way and easements lines, limits of construction and wetlands, slopes, profile grades, drainage system,
centerline or offset lines, benchmarks, structure working points and any additional points to complete the project.

The Engineer will only establish the following:

(a) Original and final cross-sections for borrow pits.

(b) Final cross-sections: Top and bottom pay limit elevations for all excavation bid items that are not
field measured by Construction inspection personnel. The Contractor shall notify the Engineer
when these pay limit elevations are ready and allow for a minimum of two calendar days for the
Engineer to obtain the information.

(c) Line and grade for extra work added on to the project plans.

Equipment. The Contractor shall use adequate equipment/instruments in a good working order.

He/she shall provide written certification that the equipment/instrument has been calibrated and is within
manufacturer's tolerance. The certification shall be dated a maximum of 9 months before the start of construction.
The Contractor shall renew the certification a minimum of every 9 months. The equipment/instrument shall have a
minimum measuring accuracy of [3mm+2ppmxD] and an angle accuracy of up to 2.0 arc seconds or 0.6 milligons. If
the Contractor chooses to use GPS technology in construction stakeout, the Contractor shall provide the Engineer
with a GPS rover and Automatic Level for the duration of the contract. The GPS rover shall be in good working
condition and of similar make and model used by the Contractor. The Contractor shall provide up to 8 hours of
formal training on the Contractor's GPS system to a maximum of four Engineer's appointees (DELDOT Construction
Inspectors). At the end of the contract, the Engineer will return the GPS rover to the Contractor. If any of the
equipment/instruments are found to be out of adjustment or inadequate to perform its function, such instrument
or equipment shall be immediately replaced by the Contractor to the satisfaction of the Engineer. Choosing to use
GPS technology does not give the contractor authority to use machine control.- Construction Engineering (GPS)
Machine Control Grading shall only be used if noted in the General Notes in the plan set outlining the available files
that will be provided to the Contractor and "the Release for delivery of documents in electronic form to a
contractor" are signed by all parties prior to delivery of any electronic files. Only files designated in the General
Notes shall be provided to the contractor. If machine control grading is allowed on the project see the "machine
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control" section of this specification. GPS technology and machine control technology shall not be used in the
construction of bridges.

Engineering/Survey Staff. The Contractor shall provide and have available for the project an adequate engineering
staff that is competent and experienced to set lines and grades needed to construct the project. The engineering
personnel required to perform the work outlined herein shall have experience and ability compatible with the
magnitude and scope of the project. Additionally, the Contractor shall employ an engineer or surveyor licensed in
the State of Delaware to be responsible for the quality and accuracy of the work done by the engineering staff.
When individuals or firms other than the Contractor perform any professional services under this item, that work
shall not be subject to the sub contracting requirements of Subsection 108.01 of the Standard Specifications. The
Contractor shall assume full responsibility for any errors and/or omissions in the work of the engineering staff
described herein. If construction errors are caused due to erroneous work done under Construction Engineering
the Contractor accepts full responsibility, no matter when the error is discovered. Consideration will not be given
for any extension of contract time or additional compensation due to delays, corrective work, or additional work
that may result from faulty and erroneous construction stakeout, surveying, and engineering required by this
specification.

Construction Methods:

Performance Requirements:

(a) Construction Engineering shall include establishing the survey points and survey centerlines; finding,
referencing, offsetting the project control points; running a horizontal and vertical circuit to verify the
precision of given control points. Establishing plan coordinates and elevation marks for culverts, slopes,
subbase, subsurface drains, paving, subgrade, retaining walls, and any other stakes required for control
lines and grades; and setting vertical control elevations, such as footings, caps, bridge seats and deck screed.
The Contractor shall be responsible for the preservation of the Department's project control points and
benchmarks. The Contractor shall establish and preserve any temporary control points (traverse points or
benchmarks) needed for construction. Any project control points (traverse points) or benchmarks
conflicting with construction of the project shall be relocated by the Contractor. The Contractor as directed
by the Engineer must replace any or all stakes that are destroyed at any time during the life of the contract.
The Contractor shall re-establish centerline points and stationing prior to final cross-sections by the
Engineer. The Vertical Control error of closure shall not exceed 0.035 ft times. The Horizontal Control
precision ratio shall have a minimum precision of 1:20,000 feet of distance traversed prior to adjustment.

(b) The Contractor shall perform construction centerline layout of all roadways, ramps and connections, etc.
from project control points set by the Engineer. The Contractor using the profiles and typical sections
provided in the plans shall calculate proposed grades at the edge of pavement or verify information shown
on Grades and Geometric sheets.
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The Contractor shall advise the Engineer of any horizontal or vertical alighment revisions needed to
establish smooth transitions to existing facilities. The Contractor must immediately bring to the attention
of the Engineer any potential drainage problem within the project limits. The Engineer must approve any
proposed variation in profile, width or cross slope.

The Contractor shall establish the working points, centerlines of bearings on bridge abutments and on piers,
mark the location of anchor bolts to be installed, check the elevation of bearing surfaces before and after
they are ground and set anchor bolts at their exact elevation and alighment as per Contract Plans. Before
completion of the fabrication of beams for bridge superstructures, the Contractor shall verify by accurate
field measurements the locations both vertically and horizontally of all bearings and shall assume full
responsibility for fabricated beams fitting and bearing as constructed. After beam erection and concurrently
with the Department project surveyors or their designated representative, the Contractor shall survey top
of beam elevations at a maximum of 10-ft stations and compute screed grades. These shall be submitted
to the Engineer for review and approval before the stay in place forms are set. Construction stakes and
other reference control marks shall be set at sufficiently frequent intervals to assure that all components
of the structure are constructed in accordance with the lines and grades shown on the plans. The Contractor
will be responsible for all structure alignment control, grade control and all necessary calculations to
establish and set these controls.

The Contractor, using contract plans, shall investigate proposed construction for possible conflicts with
existing and proposed utilities. The Contractor shall then report such conflicts to the Engineer for resolution.
All stakes for utility relocations, which will be performed by others, after the Notice to Proceed has been
given to the Contractor, shall be paid for under item 763597

- Utility Construction Engineering.

The Contractor shall be responsible for the staking of all sidewalk and curb ramp grades in accordance with
the plans and the Departments Standard Construction Details. The Contractor shall review the stakeout
with the Engineer prior to construction. The Engineer must approve any deviation from plans, Department
Standard Construction Details and Specifications in writing. The Contractor shall be responsible for any
corrective actions resulting from problems created by adjustments if they fail to obtain such approval.

The Contractor shall be responsible for the staking of all drainage inlets in accordance with the plans and
the Department Standard Construction Details. The offsets and top of grate elevations need to be
calculated for each type of drainage inlet specified in the contract plans by the Contractor in order to line
up the drainage inlet's flow line with the specified curb or ditch flow line as shown in the Contract
Documents. The Engineer must approve any deviations from plans, Department Standard Construction
Details and Specifications in writing. The Contractor shall be responsible for any corrective actions resulting
from problems created by adjustments if they fail to obtain such approval.

If wetland areas are involved and specifically defined on the Plans the following shall apply:
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It is the intent of these provisions to alert the Contractor, that he/she shall not damage or destroy
wetland areas, which exist beyond the construction limits. These provisions will be strictly enforced
and the Contractor shall advise his/her personnel and those of any Subcontractor of the importance
of these provisions.

All clearing operations and delineation of wetlands areas shall be performed in accordance with
these Special Provisions. Before any clearing operation commences the Contractor shall demarcate
wetlands at the Limits of Construction throughout the entire project as shown on the Plans labeled
as Limits of Construction or Wetland Delineation to the satisfaction of the Engineer.

The material to be used for flagging the limits of construction shall be orange vinyl material with
the wording "Wetland Boundary" printed thereon. In wooded areas, the flagging shall be tied on
the trees, at approximate 20-foot intervals through wetland areas. In open field and yard areas
that have been identified as wetlands, 6 foot posts shall be driven into the ground at approximate
50-foot intervals and tied with the flagging. The flagging shall extend approximately 12 inches in
length beyond the post. Posts shall be oak with cross sectional dimensions of 1 Yz inches to 2 inches
by 1 V2 inches to 2 inches or V4 inch rebar.

If the flagging has been destroyed and the Engineer determines that its use is still required, the
Contractor shall reflag the area at no cost to the Department. If the Contractor, after notification
by the Engineer that replacement flagging is needed, does not replace the destroyed flagging within
48 hours, the Engineer may proceed to have the area reflagged. The cost of the reflagging by the
Engineer will be charged to the Contractor and deducted from any monies due under the Contract.

At the completion of construction, the Contractor shall remove all posts and flagging.

The Contractor shall be responsible for any damages to wetlands located beyond the construction
limits, which occurs from his/her operations during the life of the Contract. The Contractor shall
restore all temporarily disturbed wetland areas to their preconstruction conditions. This includes
restoring bank elevations, streambed and wetland surface contours and wetlands vegetation
disturbed or destroyed. The expense for this restoration shall be borne solely by the Contractor.

Whenever the Engineer will be recording data for establishment of pay limits, the Contractor will be invited

to obtain the data jointly with the Engineer's Survey Crew(s) in order to agree with the information. If the
Contractor's representative is not able to obtain the same data, then the information obtained by the
Engineer shall be considered the information to be used in computing the quantities in question.
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Submittals. All computations necessary to establish the exact position of all work from the control points shall be
made and preserved by the Contractor. All computations, survey notes, electronic files, and other records necessary
to accomplish the work shall be made available to the Department in a neat and organized manner at any time as
directed by the Engineer. The Engineer may check all or any portion of the stakeout survey work or notes made by
the Contractor and any necessary correction to the work shall be made as soon as possible. The Contractor shall
furnish the Engineer with such assistance as may be required for checking all lines, grades, and measurements
established by the Contractor and necessary for the execution of the work. Such checking by the Engineer shall not
relieve the Contractor of his/her responsibility for the accuracy or completeness of the work. Copies of all notes
must be furnished to the engineer at the completion of the project.

The Contractor shall submit any of the following at the Engineer's request:

(d)

(e)

(f)
(8)
(h)

(i)

(k)
(1)

Proposed method of recording information in field books to ensure clarity and adequacy.

A printout of horizontal control verification, as well as coordinates, differences and error of closure
for all reestablished or temporary Control Points.

A printout of vertical control verification, with benchmark location elevation and differences from
plan elevation.

Sketch of location of newly referenced horizontal control, with text printout of coordinates, method
of reference and field notes associated with referencing control - traverse closure report.

Description of newly established benchmarks with location, elevation and closed loop survey field
notes - bench closure report

All updated electronic and manuscript survey records.
Stakeout plan for each structure and culvert.
Computations for buildups over beams, screed grades and overhang form elevations.

A report showing differences between supplied baseline coordinates and field obtained
coordinates, including a list of preliminary input data.

Any proposed plan alteration to rectify a construction stakeout error, including design calculations,
narrative and sealed drawings.

Baseline for each borrows pit location.

Detailed sketch of proposed overhead ground mounted signs or signals showing obstructions that
may interfere with their installation.

Copies of cut sheets.
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Machine Control Grading

This Section of the specification shall only be used if machine control is authorized for use on the project.

Description:

This specification contains the requirements for grading operations utilizing Global Positioning Systems
(GPS).

Use of this procedure and equipment is intended for grading the subgrade surface; it is not intended for
the use in constructing final surface grades.

The Contractor may use any manufacturer's GPS machine control equipment and system that results in
achieving the grading requirements outlined in section 202 of the standard specifications. The Contractor shall
convert the electronic data provided by the Department into the format required by their system. The Department
will only provide the information outlined in this document and no additional electronic data will be provided.

The Contractor shall perform at least one 500 foot test section with the selected GPS system to

demonstrate that the Contractor has the capabilities, knowledge, equipment, and experience to properly operate
the system and meet acceptable tolerances. The engineer will evaluate and make the

determination as to whether additional 500 foot test sections are required. If the Contractor fails to demonstrate
this ability to the satisfaction of the Department, the Contractor shall construct the project using conventional
surveying and staking methods.

Materials:

All equipment required to perform GPS machine control grading, including equipment needed by

DelDOT to verify the work, shall be provided by the Contractor and shall be able to generate end results that are in
accordance with the requirements of Division 200 - EARTHWORK of the Standard Specifications.

Construction:

A DelDOT Responsibilities:
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1. The Department will set initial vertical and horizontal control points in the field for the project as
indicated in the contract documents, (plans set). If the Contractor needs to establish new control
points they shall be traversed from existing control points and verified to be accurate by
conventional surveying techniques.

2. The Department will provide the project specific localized coordinate system.

3. The Department will provide data in an electronic format to the Contractor as indicated in the
General Notes.

a. The information provided shall not be considered a representation of actual conditions to
be encountered during construction. Furnishing this information does not relieve the
Contractor from the responsibility of making an investigation of conditions to be
encountered including, but not limited to site visits, and basing the bid on information
obtained from these investigations, and the  professional interpretations and judgments
of the Contractor. The Contractor shall assume the risk of error if the information is used
for any purpose for which the information is not intended.

b. Any assumption the Contractor makes from this electronic information shall be at their risk.
If the Contractor chooses to develop their own digital terrain model the Contractor shall be
fully responsible for all cost, liability, accuracy and delays.

C. The Department will develop and provide electronic data to the Contractor for their use as
part of the contract documents in a format as indicated in the General

Notes. The Contractor shall independently ensure that the electronic data will function in
their machine control grading system.

4. The Files that are provided were originally created with the computer software applications
MicroStation (CADD software) and INROADS (civil engineering software). The data files will be
provided in the native formats and other software

formats described below. The contractor shall perform necessary conversion of the files for their selected grade
control equipment. The Department will furnish the Contractor with the following electronic files:
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a. CAD files

i Inroads -Existing digital terrain model (.DTM)
ii. Inroads -Proposed digital terrain model (.DTM)

iii. Microstation -Proposed surface elements - triangles

b. Alignment Data Files:

i. ASCIl Format

The Engineer shall perform spot checks of the Contractor's machine control grading results,
surveying calculations, records, field procedures, and actual staking. If the Engineer determines that
the work is not being performed in a manner that will assure accurate results, the Engineer may
order the Contractor to redo such work to the requirements of the contract documents, and in
addition, may require the Contractor to use conventional surveying and staking, both at no
additional cost to the Department.

Responsibilities

The Contractor shall provide the Engineer with a GPS rover and Automatic Level, for use during the
duration of the contract. At the end of the contract, the GPS rover and Automatic Level will be
returned to the Contractor. The Contractor shall provide a total of 8 hours of formal training on the
Contractor's GPS machine control system to the Engineer and up to three additional Department
appointees per rover.

The Contractor shall review and apply the data provided by the Department to perform GPS
machine control grading.

The Contractor shall bear all costs, including but not limited to the cost of actual reconstruction of
work, that may be incurred due to application of GPS machine control grading techniques. Grade
elevation errors and associated corrections including quantity adjustments resulting from the
contractor's use of GPS machine control shall be at no cost to the Department.

The Contractor shall convert the electronic data provided by the Department into a format
compatible with their system.
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The Contractor's manipulation of the electronic data provided by the Department shall be
performed at their own risk.

The Contractor shall check and if necessary, recalibrate their GPS machine control system at the
beginning of each workday in accordance with the manufacturer's recommendations, or more
frequently as needed to meet the requirements of the project.

The Contractor shall meet the accuracy requirements as detailed in the Standard Specifications.

The Contractor shall establish secondary control points at appropriate intervals and at locations
along the length of the project. These points shall be outside the project limits and/or where work
is performed. These points shall be at intervals not to exceed 1000 feet. The horizontal position of
these points shall be determined by conventional survey traverse and adjustments from the
original baseline control points. The conventional traverse shall meet or exceed the Department's
Standards. The elevation of these control points shall be established using differential leveling from
the project benchmarks, forming a closed loop. A copy of all new control point information
including closure report shall be provided and approved by the Engineer prior to construction
activities. The Contractor shall be responsible for all errors resulting from their efforts and shall
correct deficiencies to the satisfaction of the Engineer and at no additional cost to the Department.

The Contractor shall provide stakes at all alignment control points, at every 500 foot stationing, and
where required for coordination activities involving environmental agencies and utility companies
at the Contractor's expense. Work that is done solely for utility companies and that is beyond the
work performed under item 763501 - Construction shall follow and be paid for under item
763597 -Utility Construction Engineering.

The Contractor shall at a minimum set hubs at the top of finished grade at all hinge points on the
cross section at 500 foot intervals on the main line and at least 4 cross sections on side roads and
ramps as directed by the engineer or as shown on the plans. Placement of a minimum of 4 control
points outside the limits of disturbance for the excavation of borrow pits, Stormwater Management
Ponds, wetland mitigation sites etc. These control points shall be established using conventional
survey methods for use by the Engineer to check the accuracy of the construction.

The Contractor shall preserve all reference points and monuments that are identified and
established by the Engineer for the project. If the Contractor fails to preserve these items the
Contractor shall reestablish them at no additional cost to the Department.
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12. The Contractor shall provide control points and conventional grades stakes at critical points such
as, but not limited to, PC's, PT's, superelevation points, and other critical points required for the
construction of drainage and roadway structures.

13. No less than 2 weeks before the scheduled preconstruction meeting, the Contractor shall submit
to the Engineer for review a written machine control grading work plan which shall include the
equipment type, control software manufacturer and version, and proposed location of the local
GPS base station used for broadcasting differential correction data to rover units.

14. The Contractor shall follow the guidelines set forth in the "Geometric Geodetic Accuracy Standards
and Specifications for Using GPS Relative Positioning Techniques" and follow a minimum of Second
Order Class 1, (2-1) classification standards.

Automated equipment operations have a high reliance on accurate control networks from which to take
measurements, establish positions, and verify locations and features. Therefore, a strong contract control network
in the field which is the same or is strongly integrated with the project control used during the design of the contract
is essential to the successful use of this technology with the proposed Digital Terrain Model (DTM). Consistent and
well designed site calibration for all machine control operations (as described below under Contract Control Plan)
are required to ensure the quality of the contract deliverables. The Contract Control Plan is intended to document
which horizontal and vertical control will be held for these operations. Continued incorporation of the Base
Station(s) as identified in the Contract Control Plan is essential to maintaining the integrity of positional locations
and elevations of features. The Contract Control Plan shall be submitted to the Department for review and approval
by the Departments Survey Section 3 weeks prior to the start of any machine control work. The Contractor shall
operate and maintain all elements of the Machine Grade Control continuously once the operations begin until
otherwise approved by the Engineer.

Contract Control Plan:

The Contractor shall develop and submit a Contract Control Plan for all contracts which use Machine Control
Grading. Contract control includes all primary and secondary horizontal and vertical control which will be used for
the construction contract. Upon the Contractor's completion of the initial survey reconnaissance and control
verification, but prior to beginning primary field operations, the Contractor shall submit a Contract Control Plan
document (signed and sealed by the Delaware licensed Land Surveyor or Delaware Professional Engineer who
oversees its preparation) for acceptance by the

Engineer, which shall include the following:

1. A control network diagram of all existing horizontal and vertical control recovered in the field as
contract control.
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2. Include a summary of the calculated closures of the existing control network, and which control has
been determined to have been disturbed or out of tolerance from its original positioning.

3. An explanation of which horizontal and vertical control points will be held for construction
purposes. If necessary include all adjustments which may have been made to achieve required
closures.

4, An explanation of what horizontal and vertical control (including base stations) was set to

accomplish the required stakeout or automated machine operation. Include how the position of
these new control points was determined.

5. Describe the proposed method and technique (technology and quality control) for utilizing the
control to establish the existing and/or proposed feature location and to verify the completed
feature location and/or measured quantity.

6. A listing of the horizontal and vertical datums to be used and the combined factor to be used to
account for ellipsoidal reduction factor and grid scale factor.

7. If the Contractor chooses to use machine control as a method of measuring and controlling
excavation, fill, material placement or grading operations as a method of measuring and controlling
excavation, fill, material placement or grading operations, the Contractor Control Plan shall include
the method by which the automated machine guidance system will initially be site calibrated to
both the horizontal and vertical contract control, and shall describe the method and frequency of
the calibration to ensure consistent positional results.

8. Issues with equipment including inconsistent satellite reception of signals to operate the GPS
machine control system will not result in adjustment to the "Basis of Payment" for any construction
items or be justification for granting contract time extension.

Method of Measurement:

The quantity of Construction Engineering will not be measured.
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Basis of Payment:

Payment will be made at the Lump Sum price bid for the item "Construction Engineering". The price bid
shall include the cost of furnishing all labor, equipment, instruments, stakes and other material necessary to
satisfactorily complete the work as herein described under this item for all roads and structures that are a part of
the contract. Adjustment in payment will be made for the deletion or addition of work not shown in the contract
documents.

Monthly payment will be made under this item in proportion to the amount of work done as determined
by the Engineer.

7/27/2020
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763522 - COAST GUARD SPECIFIC CONDITIONS

The Contractor shall prosecute his work in accordance with the specific requirements imposed by this
Special Provision.

Under this item the contractor will be required to:

1. Prepare and furnish three copies of a plan and schedule for his operations within the
waterway, for submission to Commander (AOWB), 5th Coast Guard District, 431 Crawford St.,
Portsmouth, VA 23704 for approval. The Contractor shall comply with all provisions of the Inland
Rules of the Road. The Contractor shall give written notice to the Coast Guard of any planned
temporary obstruction to the waterway navigation as well as copies of the plan and schedule of
operations at least 30 days in advance of commencement of the work.

The plan and schedule of operations within the waterway shall include:

(b)

(a) A sketch of the waterway indicating:

(1) Locations of all restrictions that will be placed in the waterway, such as
barges, anchors and anchor lines.

(2) The location and height above high mean water of any scaffolding or netting.

A projected set of dates and length of time each operation will take, hours of each operation and
whether or not the equipment will be removed at night.

Give immediate notice to the Coast Guard and to the Department, of any material, machinery or
equipment lost, dumped, thrown overboard, sunk or misplaced during the progress of the work.
The Contractor must remove the object with utmost dispatch. Until removal can be affected, the
object or objects shall be properly marked in order to protect navigation. Notices to the Coast
Guard and to the Department shall give a description and location of any such object and the action
taken or being taken to protect navigation.
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3. Furnish and install temporary obstruction lights as may be required by his operation and his
permanent construction under this contract. Each temporary light shall consist of battery or power
operated slow flashing amber light less than 60 flashes per minutes and visible for a range of 4
nautical miles on 90% of the nights of the year. Generally a lamp of 20 candle power will meet
these requirements. If necessary to obtain the coverage required, a light or lights on the upstream
and downstream sides shall be installed. Bridge piers shall be so marked until the construction has
been completed and permanent navigational lights have been installed and determined to be
operating satisfactorily. Four copies of Plans showing the proposed temporary lights during
construction shall be submitted to the Department for approval before work is commenced.
Deviations from the prescribed temporary lights during periods of construction will be permitted
only upon written Coast Guard approval.

In the event the Contractor fails to comply with these foregoing requirements and the Federal Government
is required to take action in this matter for the protection of navigation, the Department reserves the right to
recover costs for such work from the Contractor.

The Federal Government and the Department assume no responsibility for any damage sustained or caused
by the Contractor's plant, equipment or barges being anchored or moored at the aforementioned location and
approval by either agency shall not act as a waiver of liability for any damage that may result from the Contractor's
operation.

The Contractor shall maintain the temporary obstruction lights on permanent construction until permanent
navigational lights have been installed and made operable in accordance with the Coast Guard requirements.

Basis of Payment:

All work and the Contractor's costs in every respect for compliance with the specific conditions imposed by
the Coast Guard Commandant and specific under this item, together with the maintenance and removal of the
temporary obstruction lights, installing of permanent navigational lights, and all else in connection therewith and
incidental thereto which is not provided for under any stipulated pay item "Coast Guard Specific Conditions", which
price and payment shall constitute full compensation for furnishing and installing all materials as described herein.

8/21/17
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763623 - NETTING, MIGRATORY BIRD EXCLUSION

Description:

This item shall consist of the installation, maintenance, and removal of a barrier that will prevent the nesting
of migratory birds. The barrier shall be installed to completely encapsulate the sides and understructure of
the bridges up to the concrete road without holes or sagging, prohibiting access to the girders upon which
migratory birds typically nest.

Materials:

Netting: The netting shall consist of a durable polypropylene mesh of any color. The mesh size shall be no
larger than 3/4” by 3/4" square. Items commonly sold as “bird/aquatic cage or trap netting” typically meet
these specifications. Netting type and mesh size shall be approved by the Engineer prior to installation.

Netting attachment materials: Materials used to attach netting shall be appropriate for the type of netting
used and as approved by the Engineer. Solvent based sealer/adhesive shall not be used on any of the
netting, because it can melt the netting on contact. Materials to support and repair the netting shall also
be appropriate for the type of netting used and as approved by the Engineer.

Construction Methods:

General: The migratory bird exclusion barrier shall consist of netting that is taut against the underside and
sides of the bridge, with no holes or openings. To prevent damage to the netting, the netting shall not drape
into the water. After installation, there shall be no area under or on the sides of the bridge accessible to
migratory birds and available for migratory bird nesting.

Netting and Netting Attachments: Netting shall be installed using methods that are appropriate for the
netting. The use of overhead supports, support cables, netting frames, or any other method as approved
by the engineer may be used to attach the netting. When measuring the netting, a minimum of 6 extra
inches shall be added to each side to allow for overlap. The netting shall be attached such that it shall run
no more than 50 feet in any direction without support, 25 feet is preferred. Stable pipes, beams, and trusses
shall be used to support netting where safe and appropriate. Support cables shall be used when there is
minimal overhead support. Other methods shall be used as approved by the Engineer.
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Construction planning: The migratory bird nesting season begins on April 15 and ends on August 1. During
any year construction may occur, all components of the migratory bird exclusion netting, shall be installed
prior to April 15 the start of the nesting season. The netting and netting materials shall remain in place and
in good working order until the end of the nesting season, or until there is continuous construction on the
bridge as per the Engineer. Bridge deck work and barrier removed shall be considered continuous work.
The netting shall be removed and properly disposed of after August 1 or once continuous construction
begins as stated above.

Maintenance: The Contractor shall inspect the netting on a weekly basis. The Contractor shall maintain
the migratory bird exclusion netting in good working order with out holes or loose areas, making repairs as
necessary or as directed by the Engineer. The Contractor shall repair the netting using appropriate repair
materials as specified in this item.

Method of Measurement:

The quantity of netting and netting attachment hardware will not be measured. The unit will include all
necessary materials, fittings, accessories required per this specification, installation, inspection,
maintenance and disposal of material fitting, accessories required per this specification.

Basis of Payment:

The migratory bird netting will be paid for at the Contract lump sum. Price and payment will constitute full
compensation for furnishing and installing all materials; maintenance and repair of the netting; and the
removal and subsequent disposal of all materials.

This item is a contingency item and the Department reserves the right to delete from the Contract. The
Contractor shall make no claims for additional compensation because of deletion of the item.

11/21/17
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801500 - MAINTENANCE OF TRAFFIC - ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary temporary
traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons with disabilities
in accordance with the Americans with Disabilities Act, as amended. All work shall be performed in a manner that
will provide reasonably safe passage with the least practicable obstruction to all users, including vehicular, bicycle
and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6, herein
referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of Advertisement of this
project) shall apply for all temporary traffic control devices. Any, and all, control, direction, management and
maintenance of traffic shall be performed in accordance with the requirements of the Delaware MUTCD, notes on
the Plans, this specification, and as directed by the Engineer.

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware MUTCD
are for common construction situations and modifications may be warranted based on the complexity of the job.
The Contractor shall submit justification for modifications to the Temporary Traffic Control Plan (TTCP) to the
Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public. The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the
specifications or the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or
District Safety Officer.
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Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the Plan
recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting. The Contractor shall
submit the TTCP for all Contractor and subcontractor work to be performed on the project for the Department’s
approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic Safety
Services Association (ATSSA) certified Traffic Control Supervisor on the project. The authorized designee must be
assigned adequate authority, by the Contractor, to ensure compliance with the requirements of the Delaware
MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer or the District Safety
Officer. The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be the maintenance of traffic
throughout the project. This responsibility shall include, but is not limited to, the installation, operations,
maintenance and service of temporary traffic control devices. Also required is the daily maintenance of a log to
record maintenance of traffic activities, i.e., number and location of temporary traffic control devices; and times of
installation, changes and repairs to temporary traffic control devices. The ATTSA Traffic Control Supervisor shall
serve as the liaison with the Engineer concerning the Contractor’s maintenance of traffic. The name, contact
number and certification for the designated Traffic Control Supervisor shall be submitted at or prior to the pre-
construction meeting. The cost of the ATSSA certified Traffic Control Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the brochure
entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American Traffic Safety
Services Association (ATSSA). Any temporary traffic control devices that do not meet the quality guidelines shall be
removed and replaced with acceptable devices. Failure to comply will result in work stoppage with time charges
continuing to be assessed.

Any existing signs that conflict with any temporary or permanent construction signs shall be covered as
needed or as directed by the Engineer. The cost for temporarily covering conflicting signs shall be incidental to this
item.

Access to all transit stops located within the project limits shall be maintained unless otherwise directed by
the Plans or the Engineer. Maintaining access shall include maintaining an area for the transit vehicle and also an
accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior to the
start of any detour(s) and road closures. The Engineer will notify the following entities:
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Local 911 Center

Local School Districts

Local Post Offices

DelDOT'’s Transportation Management Center (TMC)

- Town Managers

Local Police

DelDOT’s Public Relations

Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the DelDOT
TMC at (302) 659-4600. Notifications shall also be provided when the closures are lifted. The Engineer shall notify
TMC and the District Safety Officer if any lane closures cannot be removed prior to the end of the allowable work
hours. The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted. The
Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan shall
be obtained from the Department’s Traffic Safety Section. All signs, barricades and other temporary traffic control
devices required as part of the approved detour plan shall be installed and maintained by the Contractor on the
route that is closed and on the detour route. Road closures without an approved detour plan shall not be allowed.
If a road is closed without an approved detour plan, the Contractor’s operations shall be stopped immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the construction
area and each property located between the diversion points of any detour and the actual construction site.
Construction activities which may temporarily or otherwise interfere with property access shall be coordinated in
advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to traffic, and
shall meet the following requirements:

1. If work is being performed within 200 feet in any direction of an intersection that is
controlled by a traffic signal, the flagger(s) shall direct the flow of traffic in concert with the traffic
signals in construction areas to avoid queuing, unless active work prohibits such action. The flagger
shall direct traffic to prevent traffic from queuing through an intersection (i.e., blocking an
intersection). Only a Traffic Officer may direct traffic against the operation of a traffic signal and
only until the operation occurring within the intersection is completed.
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2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control
devices shall be set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an
uncured patch exists or actual work is being performed closer to the open lane with minimum
restriction to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be
closed unless construction activity requiring lane closure is taking place, or will take place within
the next hour. Lanes shall be reopened immediately upon completion of the work. Moving
operations will require the lane closures be shortened as the work progresses and as traffic
conditions warrant to minimize the length of the closure. The Contractor shall conduct construction
operations in a manner so as to minimize disruption to traffic during peak hours and periods of
heavy flow. The Department reserves the right to stop or change the Contractor's operations, if in
the opinion of the Engineer, such operations are unnecessary at that time or the operations are
unnecessarily impeding traffic.

4, Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which
the signal is operated without detectors, and prior approval from the Engineer shall be required.
TMC shall be notified in advance of cutting a loop detector, and be immediately notified once the
loop detector has been reinstalled. The Contractor shall provide sufficient advance notice of the
loop detector work with the Engineer to ensure the aforementioned requirements are met.

It is required that all temporary traffic control work and related items shall either be performed entirely by
the Contractor's own organization, or totally subcontracted. Maintenance of equipment shall not be subject to
this requirement.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing shall be
corrected within 24 hours or as directed by the Engineer. Failure to comply will result in non-payment for those
devices that are found to be deficient for the duration of the deficiency. Serious deficiencies that are not corrected
immediately shall result in suspension of work until items identified are brought back into compliance.

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance with
Table 6G-1 in the Delaware MUTCD. This corrective work shall be accomplished with Temporary Roadway Material
(TRM) unless an alternate method is specified in the Plans. All ruts and potholes shall be filled with TRM as soon as
possible but no later than the end of each work day. Placement and Payment of TRM shall be completed in
accordance with Section 403 of the Standard Specifications. If temporary elimination of a drop-off hazard cannot
be accomplished, then the area should be properly marked and protected with temporary traffic control devices
such as temporary barricades, warning signs, flashing lights, etc. as required by Section 6G.21 of the Delaware
MUTCD.
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All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each working
day. Steel plates shall not be used except in emergency situations and only with prior written approval from the
Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including but not
limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars, turn arrows,
crosswalks and railroad crossings. The drawings shall depict the existing pavement markings for each project
location. These drawings will be reviewed by the Department’s Traffic Section to determine the need for
modification(s) for compliance with the Delaware MUTCD. Temporary pavement markings, on the final pavement
surface, shall match the Plan dimensions and layout or the approved drawings of the permanent markings in
compliance with Section 3 of the Delaware MUTCD. All conflicting or errant striping shall be removed as directed
by the Engineer in compliance with the specifications for Item 817031 - Removal of Pavement Striping.

At the end of each day's operation and before traffic is returned to unrestricted roadway use, temporary
striping shall be utilized when the existing pavement is milled and hot mix will not be placed the same day or more
than a single course of hot mix is to be placed or permanent roadway striping cannot be placed on the same day as
the placement of the final course of hot mix. Placement of temporary striping shall receive prior approval from the
Engineer and the contractor shall apply temporary pavement markings in accordance with the requirements of
Section 817 of Delaware Standard specifications and the Delaware MUTCD. Payment for temporary pavement
striping shall be made at the unit price bid for item 817 - Temporary Striping. Payment for final striping will be
included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and other
approved materials) available at the job site for verification by the Department prior to starting the hot-mix paving
operation on roads to be immediately opened to traffic. These materials shall be used by the Contractor for
temporary markings if he/she fails to apply temporary marking paint, etc., as required by the Delaware MUTCD. No
paving operations on roads to be immediately opened to traffic will be allowed unless such verification has been
made for the availability of the materials at the job site.

Travel lane and ramp closings on multilane highways and Interstates shall not be permitted during the
following holiday periods:

December 24 through December 27 (Christmas Day)

December 31 through January 3 (New Years Day)

Friday prior to Easter through Easter Sunday

Thursday prior to Memorial Day through the Tuesday following Memorial Day

- Dover International Speedway Race Weekends (Thursday prior to the race event through the day after
the race event)
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- July 3 through July 5 (Independence Day)
- Thursday prior to Labor Day through the Tuesday following Labor Day

- Wednesday prior to Thanksgiving Day through the Monday following Thanksgiving Day

Additional time restrictions may apply as noted in the project plans or as directed by the Engineer. Any
requests to waive any restrictions must be made in writing to the Engineer for review and approval. A copy of the
request shall be provided to the District Safety Officer for review.

Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform to the
Delaware MUTCD. All devices shall be crashworthy in accordance with the National Cooperative Highway Research
Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT Federal Highway
Administration, and/or in accordance with the latest edition of the Manual for Assessing Safety Hardware (MASH),
published by the American Association of State Highway and Transportation Officials (AASHTO).

The Contractor shall submit certification for temporary traffic control devices or vendors used specifically
on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following categories of
temporary traffic control devices:

Category | contains small and lightweight channelizing and delineating control devices which includes
cones, tubular markers, flexible delineator post and drums, all without any accessories or attachments.

Category Il includes temporary traffic control devices that are not expected to produce significant vehicular
velocity changes to impacting vehicles. These devices which shall weigh 100 pounds or less, include Type |, Il and
Il barricades, portable sign supports with signs, and intrusion alarms. Also included are drums, cones, and vertical
panels with accessories or attachments.

Category lll includes temporary traffic control devices that are expected to cause significant vehicular
velocity changes to impacting vehicles. These devices which weigh more than 100 pounds include temporary
barrier, temporary impact attenuators, and truck-mounted attenuators.

Category IV includes portable or trailer-mounted devices such as arrow panels, variable message signs,
temporary traffic signals and temporary area lighting.
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For Category | devices, the manufacturer or Contractor may self-certify that the devices meet the NCHRP-
350 and/or MASH criteria. The Contractor shall supply the Federal Highway Administration’s NCHRP-350 and/or
MASH acceptance letter for each type of device that falls under Category Il and Il devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and payment
constitutes full compensation for all maintenance of traffic activities accepted by the Engineer, which shall include
the cost of furnishing and relocating permanent and temporary traffic control signs, traffic cones or drums,
submission of temporary traffic control plan(s), submission of existing pavement marking drawings, submission of
all required certifications, labor, equipment and incidentals necessary to complete the item. Payment to furnish
and maintain other temporary traffic control devices including but not limited to Portable P.C.C. Safety Barrier,
Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow Panels and Portable Light Assemblies will
be made at the contract unit price for each item.

NOTE

If the Contractor does not complete the Contract work within the Contract completion time (including
approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic control
devices that are required to complete any remaining work. The costs of such temporary traffic control shall be
borne by the Contractor. No additional payment will be made to the Contractor to maintain traffic in accordance
with the Delaware MUTCD, contract plans and specifications. Temporary traffic control items include, but not be
limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier, flaggers, traffic officers,
arrow panels, message boards, and portable impact attenuators.

10/5/16
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831500 - FURNISH AND INSTALL UP TO 6" SCHEDULE 80 PYC CONDUIT (OPEN CUT)
831501 - FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)
831502 - FURNISH AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (OPEN CUT)
831503 - FURNISH AND INSTALL 2-1/2** SCHEDULE 80 PVC CONDUIT (OPEN CUT)
831504 - FURNISH AND INSTALL 2" SCHEDULE 80 PVC CONDUIT (OPEN CUT)
831505 - FURNISH AND INSTALL 1" SCHEDULE 80 PVC CONDUIT (OPEN CUT)
831506 - FURNISH AND INSTALL 1” FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT
831507 - FURNISH AND INSTALL 2” FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT
831508 — FURNISH AND INSTALL 3” FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT
831509 - FURNISH AND INSTALL 4” FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT
831512 - FURNISH AND INSTALL 1" SCHEDULE 80 PVC CONDUIT (TRENCH)
831513 - FURNISH AND INSTALL 2" SCHEDULE 80 PVC CONDUIT (TRENCH)
831514 - FURNISH AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH)
831515 - FURNISH AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (TRENCH)
831516 - FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH)
831517 - FURNISH AND INSTALL 1" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)
831518 - FURNISH AND INSTALL 2" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)
831519 - FURNISH AND INSTALL 2-1/2"* SCHEDULE 80 PVYC CONDUIT (ON STRUCTURE)
831520 - FURNISH AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)
831521 - FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)
831522 - FURNISH AND INSTALL 1” GALVANIZED STEEL CONDUIT (TRENCH)
831523 - FURNISH AND INSTALL 2” GALVANIZED STEEL CONDUIT (TRENCH)
831524 - FURNISH AND INSTALL 2-1/2” GALVANIZED STEEL CONDUIT (TRENCH)
831525 - FURNISH AND INSTALL 3” GALVANIZED STEEL CONDUIT (TRENCH)
831526 - FURNISH AND INSTALL 4” GALVANIZED STEEL CONDUIT (TRENCH)
831527 - FURNISH AND INSTALL 1” GALVANIZED STEEL CONDUIT (BORE)
831528 - FURNISH AND INSTALL 2” GALVANIZED STEEL CONDUIT (BORE)
831529 - FURNISH AND INSTALL 2-1/2” GALVANIZED STEEL CONDUIT (BORE)
831530 - FURNISH AND INSTALL 3” GALVANIZED STEEL CONDUIT (BORE)
831531 - FURNISH AND INSTALL 4” GALVANIZED STEEL CONDUIT (BORE)
831532 - FURNISH AND INSTALL 1” GALVANIZED STEEL CONDUIT (OPEN CUT)
831533 - FURNISH AND INSTALL 2” GALVANIZED STEEL CONDUIT (OPEN CUT)
831534 - FURNISH AND INSTALL 2-1/2” GALVANIZED STEEL CONDUIT (OPEN CUT)
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831535 - FURNISH AND INSTALL 3” GALVANIZED STEEL CONDUIT (OPEN CUT)
831536 - FURNISH AND INSTALL 4” GALVANIZED STEEL CONDUIT (OPEN CUT)
831537 - FURNISH AND INSTALL 1” GALVANIZED STEEL CONDUIT (ON STRUCTURE)
831538 - FURNISH AND INSTALL 2” GALVANIZED STEEL CONDUIT (ON STRUCTURE)
831539 - FURNISH AND INSTALL 2-1/2” GALVANIZED STEEL CONDUIT (ON STRUCTURE)
831540 - FURNISH AND INSTALL 3” GALVANIZED STEEL CONDUIT (ON STRUCTURE)
831541 - FURNISH AND INSTALL 4” GALVANIZED STEEL CONDUIT (ON STRUCTURE)
831542 - FURNISH AND INSTALL 2” HDPE SDR-13.5 CONDUIT (BORE)
831543 - FURNISH AND INSTALL 2-1/2” HDPE SDR-13.5 CONDUIT (BORE)
831544 - FURNISH AND INSTALL 3” HDPE SDR-13.5 CONDUIT (BORE)
831545 - FURNISH AND INSTALL 4” HDPE SDR-13.5 CONDUIT (BORE)

831560 - FURNISH AND INSTALL UP TO 4” SCHEDULE 80 PVC CONDUIT (OPEN CUT)
831561 - FURNISH AND INSTALL 1-1/2” SCHEDULE 80 PYVC CONDUIT (TRENCH)
831562 - FURNISH AND INSTALL 1-1/2” SCHEDULE 80 PVC CONDUIT (ON STRUCTURE)
831563- FURNISH AND INSTALL 1-1/2” GALVANIZED STEEL CONDUIT (OPEN CUT)
831564 - FURNISH AND INSTALL 1-1/2” GALVANIZED STEEL CONDUIT (TRENCH)
831565 - FURNISH AND INSTALL 1-1/2” GALVANIZED STEEL CONDUIT (BORE)
831566 - FURNISH AND INSTALL 1-1/2” GALVANIZED STEEL CONDUIT (ON STRUCTURE)

831569 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 1" SCHEDULE 80 PVC
CONDUITS IN TRENCH OR OPEN CUT

831570 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 1-1/2" SCHEDULE 80
PVC CONDUITS IN TRENCH OR OPEN CUT

831571 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2" SCHEDULE 80 PVC
CONDUITS IN TRENCH OR OPEN CUT

831572 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2-1/2" SCHEDULE 80
PVC CONDUITS IN TRENCH OR OPEN CUT

831573 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 3" SCHEDULE 80 PVC
CONDUITS IN TRENCH OR OPEN CUT

831574 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" SCHEDULE 80 PVC
CONDUITS IN TRENCH OR OPEN CUT

831575 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2" HDPE 13.5 SDR
CONDUIT IN DIRECTIONAL BORE

831576 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2-1/2" HDPE 13.5 SDR
CONDUIT IN DIRECTIONAL BORE

831577 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 3" HDPE 13.5 SDR
CONDUIT IN DIRECTIONAL BORE
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831578 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" HDPE 13.5 SDR
CONDUIT IN DIRECTIONAL BORE

831579 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 1" GALVANIZED STEEL
CONDUIT IN TRENCH OR OPEN CUT

831580 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 1-1/2" GALVANIZED
STEEL CONDUIT IN TRENCH OR OPEN CUT

831581 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2" GALVANIZED STEEL
CONDUIT IN TRENCH OR OPEN CUT

831582 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2-1/2" GALVANIZED
STEEL CONDUIT IN TRENCH OR OPEN CUT

831583 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 3" GALVANIZED STEEL
CONDUIT IN TRENCH OR OPEN CUT

831584 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" GALVANIZED STEEL
CONDUIT IN TRENCH OR OPEN CUT

831585 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 1" STEEL CONDUIT IN
DIRECTIONAL BORE

831586 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 1-1/2" STEEL CONDUIT
IN DIRECTIONAL BORE

831587 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2" STEEL CONDUIT IN
DIRECTIONAL BORE

831588 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2-1/2" STEEL CONDUIT
IN DIRECTIONAL BORE

831589 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 3" STEEL CONDUIT IN
DIRECTIONAL BORE

831590 - FURNISH & INSTALL SECOND AND SUBSEQUENT ADDITIONAL 4" STEEL CONDUIT IN
DIRECTIONAL BORE

Description:

This work consists of furnishing and installing a conduit or shield, of the type and size required and as
specified in the contract documents or as directed by the Engineer.

Materials:
All conduits shall be UL listed.

HDPE Conduit - 2" and 4" diameter, high density polyethylene (HDPE) SDR-13.5, smooth wall conduit with
permanently pre-lubricated lining, meeting ASTM D2447, ASTM D3035 and NEMA TC7 specifications.

PVC Conduit - 4", 3", 2-14", 2" or 1" diameter, schedule 80 rigid polyvinyl chloride (PVC) conduit, meeting
Commercial Standard CS-272-65 (PVC), ASTM D-1785 and U.C. Standard 651 specifications.
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Galvanized Steel Conduit - 4", 3", 2-1/2", 2", 1-1/2 or 1" diameter, rigid galvanized steel conduit meeting National
Electric Code 2002, Article 344.

HDPE Conduit to PVC Conduit Coupling - Galvanized steel meeting Commercial Standard CS-272-65 (PVC), ASTM
D-1785 and U.C. Standard 651 specifications

Flexible Metallic-Liquidtight Conduit - meets National Electric Code 2002, Article 350

Weatherhead for galvanized or PVC conduit - material shall match the adjoining conduit

Insulated grounding bushing with knockouts - meet or exceed UL 514 B

Condulets for conduit sizes - material shall match the adjoining conduit

Anchors - A 307, Galvanized per A 153

One hole conduit hangers - Steel City Series 6H or 6H-B, CADDY CD3B Rigid Conduit Hanger, or approved equal
End caps - material shall match the adjoining conduit

LONG sweep sections for conduit sizes - material shall match the adjoining conduit, and shall be manufactured 90
degree sweeping bends.

Construction Methods:

General Installation Requirements -

The Department has the right to reject any installation method proposed for a given work site. PVC shall
not be installed under existing pavement unless it is on a continuous roll or with the Engineer's written approval.

Conduit installed underground shall be installed in a straight line between terminal points. In straight runs,
junction well spacing shall be no more than 600 feet for fiber optic conduit or no more than 300 feet for copper in
conduit, or as directed by the Engineer. If bends are required during installation, they must be manufactured
sweeping bends. The Engineer will be consulted before any bends are installed to ensure that the proper arc is
provided.

Underground conduit shall have a minimum cover as measured from the finished grade of 24 inches and a
maximum cover of 48 inches. The opening shall be filled half way with the cover material, and tamped down firmly
before filling in the remainder of the opening. Additional lifts shall be used as required to install the metallic warning
tape at the specified depth. All cover material shall be free of rocks, debris, vegetation or other deleterious material
that may damage the conduit. An underground utility warning tape shall be installed as specified in this section and
the remainder of the fill shall be added, tamping down the top layer.

Conduit not terminated to a base or in a junction well shall be terminated 2 feet beyond the edge of the
pavement unless otherwise directed by the Engineer, and properly capped. Tape is NOT an approved method.
Conduit shall not extend more than 3 inches inside a junction well. See Standard Construction Details or applicable
Plan Details for typical methods of termination.
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All underground conduits shall be marked in the ground with a metallic warning tape. The marking tape
shall be buried directly above the conduit run that it identifies, at a depth of approximately 12 inches below final
grade. The tape identifying ALL conduits shall be at least 6 inches wide, and have a minimum thickness of 3 mils and
500 percent elongation.

The color of the metallic warning tape identifying fiber optic cable should be bright orange (preferably
AULCC orange), and shall read "WARNING - OPTICAL CABLE" or other wording approved by the Engineer that
conveys the same message. The color of the tape identifying all other cables shall be bright red, and shall read
"WARNING -BURIED ELECTRIC BELOW" or other wording approved by the Engineer that conveys the same message.

Using conduit tools, rigid metallic conduit shall be cut, reamed, and threaded. The thread length shall be as
necessary to ensure that the sections of conduits when screwed into a coupling and tightened correctly will butt
together and the joint will be watertight. A three-piece threaded union, as approved by the Engineer, shall be used
to join two threaded lengths of conduit in the case where a standard coupling will not work. A threaded union shall
not be used in a conduit run that is to be driven. At no time is a threadless coupling or a split-bolt coupling to be
used for direct buried conduit.

All lengths of HDPE conduit shall be connected with irreversible fusion couplings. Mechanical and
removable couplings will not be accepted.

All lengths of PVC conduit shall be connected by one conduit end fitting inside the flared end of the other
conduit section. If this is not possible, then a coupling may be used. Regardless of how connection is made, all joints
shall be sealed with the appropriate epoxy to ensure that the two conduit pieces bond to one another to form a
solid waterproof link. Using conduit tools, the conduit shall be cut and prepared. If approved by the Engineer, a
coupler module may be used where conduit segments do not align properly to allow the flared end of one conduit
segment to mate with the normal end of the other segment.

Sealed end caps (with knockouts if empty) shall be placed on the ends of all conduits, after compressed air
has been used to clear all foreign matter.

If not already pre-installed by the manufacturer, a polyester or polypropylene pulling rope or tape (fish
wire) with a minimum rated strength of 1250 pounds shall be installed in each conduit for future use. In instances
where the Contractor installs the cable, the fish wire may be eliminated.

All PVC and HDPE conduits shall have a continuous metallic trace wire installed for the entire length of the
conduit run for all fiber installations.

Generally, ltem No. 908020 - Erosion Control Blanket Mulch in the Department's 2016 Standard
Specifications would be used to stabilize slopes that are 2:1 or flatter. For slopes that are steeper than 2:1 and/or
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receive a moderate amount of concentrated flow, Item No. 908021 - Turf Reinforcement Matting, Type 1 in the
Department's 2016 Standard Specifications would be used for slope stabilization. However, if required Contractor
shall refer to DelDOT's Erosion and Sediment Control Manual for the placement of steep slope stabilization.

Installation of Conduit Under Existing Pavement, Directional Bore -

Directional bore shall be used for installation of conduits under existing pavement with a conduit diameter
not less than 1-1/2". The size of a bore shall not exceed the outside diameter of the conduit by more than 1 inch. If
it does, cement grout shall be pumped into the void. Only HDPE and/or Galvanized Steel conduit may be installed
by Directional Bore methods.

Installation of Conduit Under Existing Pavement, Open Cut -

Installation by sawcutting the full pavement depth and removing the existing pavement with an excavator
or by hand methods, shall be used only for conduits not less than 1-1/2" diameter. The Engineer must first approve
all open cutting of roadways. The width and length of open cut and patch restoration materials shall be as shown
on the plan details. The Contractor shall be responsible for the removal of all cut pavement and surplus excavation,
and for the replacement and correction of any damaged pavement outside the sawcut limits after the conduit(s)
are installed. Asphalt pavement, concrete, base course, sawcutting, and/or borrow from an outside source as
required to restore the roadway will be paid for separately under their respective bid items.

Installation of Conduit Under Existing Pavement, Unpaved Trench -

Trenching or other approved method shall be used for installation of conduit in unpaved trench or under
new pavement. Backfill in conduit trenches shall be compacted thoroughly as it is being placed. At the discretion of
the Engineer, sod, that must be removed for the placement of conduit, shall be removed either by the use of an
approved sod cutter and then replaced, or 6 inches of topsoil shall be placed and the surface seeded in accordance
with Section 734001 - Seeding. In areas where new pavement is to be placed or in areas where total reconstruction
is taking place, sodding or seeding may not be required by the Engineer. Sodding and/or topsoil from an outside
source if required will be paid for separately under their respective bid items. Seeding is considered incidental to
the conduit item.

Installation of Conduit on Structure -

Conduit installed on structure shall consist of drilling anchors into concrete, brick, stone, steel or wood and
mounting the conduit with the proper clamps or hangers. The conduit shall be attached to the structure by use of
one-hole conduit hangers and approved anchors not more than 36 inches apart. Any 90-degree turns in the conduit
run shall be accomplished by placing the proper size and type manufactured sweeping bends for the application
needed.

Installation of Additional Conduit in Trench or Open Cut Pavement:
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In the case of slotted or trenched installations, the Contractor shall install additional conduits at the same
time as the initial installation. The Engineer shall indicate the quantity of conduits to be installed during a build.
Additional conduits may be stacked one on top of the other, side by side or in a matrix. The orientation shall be at
the Contractor's discretion, but conduits shall not twist around one another or be allowed to deviate from straight
line paths except in the case of bend installations. Conduits installed at the same time in the same trench or slot
shall remain oriented the same in relation to one another throughout the conduit run.

Installation of Additional Conduits in Directional Bore:

In the case of a directional bore that more than one conduit shall be installed, the Contractor shall, at the
same time as the initial installation, install one (1) or more additional conduits. The Engineer shall indicate the
guantity of conduits to be installed during a build. The additional conduits may be stacked one on top of the other,
side by side or in a matrix. The orientation shall be at the Contractors discretion, but conduits shall not twist around
one another or be allowed to deviate from straight line paths except in the case of a gentle bend. Conduits installed
at the same time, in the same bore shall remain oriented in the same relation to one another throughout the conduit
run.

Method of Measurement:

The quantity of conduit furnished and installed as specified, shall be measured as the number of linear feet
of conduit furnished, installed as specified, complete in place, and accepted.

The length of each conduit installed under existing pavement by a directional bore or by open cutting the
pavement shall be measured along the path of the bore or open cut, from the point that cannot be trenched to the
point that trenching can resume.

The length of any conduit that is reduced or divided (with a junction well or conduit body) shall be measured
as part of the larger conduit.

Basis of Payment:

The quantity of conduit will be paid for at the Contract unit price per linear foot. Price and payment shall
include full compensation for all materials, and labor, topsoil and seed if needed, and incidentals necessary to
complete the item. Payment for all necessary couplings shall be incidental to the price of the conduit.

For conduit installed by Directional Bore, the linear foot payment also includes excavation and backfilling
for Bore Equipment, placing the conduit, caps if required, and all other requirements and incidentals listed in the
body of this specification.
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For conduit installed by Open Cutting existing pavement, the linear foot payment also includes excavating,
backfilling, placing the conduit, disposal of excess materials, and all other requirements and incidentals listed in the
body of this specification.

For conduit installed in an Unpaved Trench, the linear foot payment also includes excavating, removal of
sod if required, backfilling, placing the conduit, disposal of excess materials, replacing excavated on-site sod if
required, seeding if required, and all other requirements and incidentals listed in the body of this specification. Sod
and/or topsoil furnished from an outside source, will be paid for separately. For conduit installed on a structure,
the linear foot payment also includes furnishing and installing anchors and hangers, removal of excess materials,
and all other requirements and incidentals listed in the body of this specification.

4/12/2018
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STATEMENTS

Included on the following pages:

UTILITY STATEMENTS

RIGHT-OF-WAY STATEMENTS

ENVIRONMENTAL STATEMENTS

RAILROAD STATEMENTS
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BaY RoaD
P.O. Box 778
DOVER, DELAWARE 19903

JENNIFER COHAN
SECRETARY

REVISED 3 August 2020
10 September, 2019
UTILITY STATEMENT
State Contract No. T201607602
BR 3-162 on S466 Delaware Ave over Broad Creek
F.A.P. No. EBHOS-S466(02)
Project I.D. No 16-03466
Sussex County, Delaware

Location:
BR 3-162 on S466 (Laurel DE), Delaware Ave over Broad Creek

Scope of Work:

This project involves the replacement of the superstructure in-kind. Replacement includes
bearings, pre-stressed beams, barriers, sidewalks and wearing surfaces. Additional rehabilitation
work will be performed on the substructure to seal cracks, repair spalls, and clean, parge and
paint existing concrete surfaces. Minor reconstruction of the approach slabs and roadway will
also be performed. Work will be achieved under a full road closure with detour for vehicles and
pedestrians.

The following utility companies may own and/or maintain facilities within the project limits:

Chesapeake Utilities

Comecast

Delmarva Power, Electric Distribution
Town of Laurel — Sewer & Water
Verizon

Windstream Communications

The following is a breakdown of the utilities involved, adjustments and/or relocations as
required:
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Chesapeake Ultilities:

Chesapeake Ultilities owns and maintains a 4™ gas main along the east side of the project limits
from north of sta.5+00 to 2+25. This gas line then crosses from sta. 2+25 to sta. 1+80 on an
angle under Delaware Ave. The gas line then exits the project limits on the west side of
Delaware Ave. This gas line crosses under Broad Creek on the bottom of the creek in the water.
It enters the creek bank on each side of Broad Creek and continues in each direction
underground.

There is a gas valve in the paving area along the curb at sta. 2+08R.

Should any adjustments to Chesapeake’s mains be needed they shall be made by Chesapeake
with a minimum of twenty-one (21) calendar days in advance given to Chesapeake by the state
contractor. The time to complete any relocations/adjustments found to be necessary during the
construction of the highway contract will depend on the nature of the work.

No working/existing Chesapeake Ultilities facilities can be taken out of service.

These facilities will remain in place and active during the duration of this contract.

Comcast:

Comecast maintains an overhead and underground cable system within the project limits.
Comcast is attached to the Delmarva Power poles along the east side of the project limits.

After the contractor has installed the 2 ea-2” pvc conduits under Delaware Avenue, Comcast will
relocate the overhead Comcast service to the GEORGIA HOUSE RESTRAUNT from pole
47749/00169 to pole 47750/00168 underground. The contractor shall give Comcast 21 calendar
days’ notice as to when the pvc conduit shall be installed, inspected and accepted by DelDOT, to
schedule the overhead service removal.

Comcast will remove the communication line from the Delmarva Power pole line and temporary
place it underground from pole #47750/00168 to pole #47746/00152. Across Broad Creek,
Comcast will temporarily attach to the outside of the 24 steel Verizon casing on the east side of
the existing bridge. It is envisioned, but not assured, that Comcast will relocate the
communication cable before the first day of the project.

After the bridge work to BR3-162 is complete, the contractor shall schedule with Comcast, the
reinstallation of the Comcast facilities in their final location, before Delaware Avenue is opened
to traffic.

Should any conflicts be encountered during construction requiring adjustment and/or relocation
to the aforementioned utilities existing facilities, the necessary relocation work shall be
accomplished by the respective company’s forces, as directed by the Engineer.

No working/existing Comecast facilities can be taken out of service.

These facilities will remain in place at their temporary location and active during the
duration of this contract. They will be reinstalled after the contract to their pre-contract
location.

Delmarva Power - Distribution:

Delmarva Power — Distribution, maintains overhead and underground electrical facilities within
the projects limits. The contractor must use care when working in these underground areas as
well as overhead conductor locations.

After the contractor has installed the 2 ea-4” pvc conduits under Delaware Avenue, Delmarva
Power — Distribution will relocate the overhead electrical service to the GEORGIA HOUSE
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RESTRAUNT from pole 47749/00169 to pole 47750/00168 underground. The contractor shall
give Delmarva Power 21 calendar days’ notice as to when the pve conduit shall be installed,
inspected and accepted by DelDOT, to schedule the overhead service removal.
Delmarva Power — Distribution will disconnect and remove the 3 overhead conductors and the
neutral in-between pole #47750/00168 and pole #47746/00152 on the first day that the bridge is
closed to traffic. The contractor shall give Delmarva Power — Distribution a 28 day notice when
this work will need to occur based upon the project schedule. The contractor shall allow
Delmarva Power — Distribution to reinstall and energize the existing pole line before the roadway
is reopened to traffic.
Any adjustments to Delmarva Power — Distribution, facilities shall be performed by the utility
after a twenty eight (28) calendar day notice from the state contractor. The time to complete any
relocations/adjustments found to be necessary during the construction of the highway contract
will depend on the nature of the work.
Delmarva Power has a written requirement regarding working near overhead power lines.
Customer/Contractor Acknowledgement
Performing Work within Dangerous Proximity of High Voltage Lines
“You are hereby notified by Delmarva Power that NO work can be performed at this location within
dangerous proximity to Delmarva’s overhead lines and that you are required by law to comply with
applicable OSHA equipment or things to come within dangerous proximity of Delmarva’s overhead lines
creates an extreme risk of severe injury or death. You are further notified that no activities may be
conducted within dangerous proximity of Delmarva’s overhead lines until mutually agreeable measures to
prevent contact with overhead lines have been reached with Delmarva and Delmarva has provided you with
written authorization to perform the activities.
Additionally any work involving the use of a crane with intentions to remain outside of dangerous

proximity, but within 20 feet of the Company’s overhead lines, requires an Encroachment Prevention Plan
in order to satisfy OSHA™

For exact location, please contact Miss Utility at (800) 282-8555.
No working/existing Delmarva Power facilities can be taken out of service.
These facilities will remain in place and active during the duration of this contract.

Town of Laurel — Sewer & Water:

Town of Laurel maintains underground sewer and water facilities within the project limits of this
contract.

The Town of Laurel maintains sewer facilities on each side of BR3-162 with the facilities
stopping before the bridge structure on each side of Broad Creek. It is envisioned that these
facilities will not be impacted by the project, except for manhole elevation adjustments.

The Town of Laurel maintains an 8" water line on the west side of the bridge structure. See the
construction plans for more details. Where the 8" water line passes through the PCC abutment at
cach end of the bridge, the contractor shall cap or plug the cut off 8~ water line. This work shall
be incidental to the removal of the bridge structure. The contractor shall provide the means and
methods to the Engineer for approval before the bridge superstructure is removed.

It is envisioned, but not assured, that the Town of Laurel will install a new water line to replace
the current 87 water line attached to the bridge structure before the first day of the project. This
new line will be installed west of the bridge, out of the project limits.

The State Contractor is not permitted to draw water from any hydrant for any use, without the
written permission of the Town of Laurel and proper metering and backflow prevention
equipment in place.

Any adjustments, including manhole frame and lids and valve risers, to Town of Laurel facilities
shall be performed by the State Contractor after a fourteen (14) calendar day notice from the
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State Contractor to the Town of Laurel. Should any additional conflicts be encountered during
construction requiring adjustment and/or relocation to the aforementioned utility’s existing
facilities, the necessary relocation work shall be completed by the state contractor, as directed by
the Engineer.

No working/existing Town of Laurel — Water and Sewer, facilities can be taken out of
service.

These relocated facilities will remain in place and active during the duration of this
contract.

Verizon:
Verizon maintains overhead and underground facilities within the project limits.
The existing 24” steel casing and PCC abutments on the east side (north bound) of the
bridge belongs to Verizon and shall remain in place during construction of this contract.
Verizon maintains the following facilities:
e Verizon has aerial cables along the west side (south bound) of Delaware Avenue.
e Verizon has 16 - 47 PVC conduit along the east side of Delaware Avenue with-in the 24"
steel casing as listed above.
e Verizon maintains an underground vault, with the manhole lids in the sidewalk, on the east
side of Delaware Avenue in-between pole# 47750/00168 and 47753/00175 at sta. 4+35R.
Verizon is anticipating to relocate the following facilities:
e Verizon proposes to remove 2 existing aerial cables along the west side of Delaware Ave.
from beyond the job location to sta. 3+90L.
e A new cable will be place in existing conduit from Pole at sta. 3+90L across the road to an
existing manhole at sta. 4+30R and south to a manhole 200 beyond sta. 0+00.
Verizon estimates this work will take approximately 28 days to complete after a 30 day notice to
proceed. It is envisioned, but not assured, that this work will occur before the first chargeable day
of the contract.
The contractor must use care when working in these underground areas as well as in the vicinity
of overhead cable. The time to complete any relocations/adjustments found to be necessary during
the construction of the highway contract will depend on the nature of the work.
Any adjustments to Verizon facilities shall be performed by the utility after a twenty eight (28)
calendar day notice from the state contractor.
No working/existing Verizon facilities can be taken out of service.
These facilities will remain in place and active during the duration of this contract.
For exact location, please contact Miss Utility at (800) 282-8555.

Windstream Communications:

Windstream maintains aerial facilities within the project limits.

Windstream will remove the fiber comm line from the Delmarva Power pole line and temporary
place it underground from pole #47750/00168 to pole #47746/00152. Across Broad Creek,
Windstream will temporarily attach to the outside of the 24” steel Verizon casing on the east side
of the existing bridge.

After the bridge work to BR3-162 is complete, the contractor shall schedule with Windstream,
the reinstallation of the Windstream facilities in their final location, before Delaware Avenue is
opened to traffic.
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Should any conflicts be encountered during construction requiring adjustment and/or relocation
to the aforementioned utilities existing facilities, the necessary relocation work shall be
accomplished by the respective company’s forces, as directed by the Engineer.

No working/existing Windstream facilities can be taken out of service.

These relocated facilities will remain in place and active during the duration of this
contract. They will be reinstalled after the contract to their pre-contract location.

General Utility Notes:

Outside of the companies and facilities discussed above. no additional utility involvement is
anticipated. Should any conflicts be encountered as a result of the contractor’s means and
methods during construction requiring adjustment and/or relocation, the necessary relocation
work shall be accomplished by the respective utility company and funded by the State’s
Contractor as directed by the District Engineer. The State Contractor shall coordinate any
potential conflicts with utility companies and provide adequate notice prior to performing work.

Any utility conflicts that are not readily discernable shall be coordinated by the State Contractor
once the conflict is recognized. The time to complete any relocations/adjustments found to be
necessary during construction of the highway project will depend on the nature of the work.
Once the State’s contractor has given the Utility the advance notice required above, it is the
responsibility of the State’s contractor to have the work area prepared and accessible for the
Utility to perform the tasks listed above. If the site conditions are not ready and the state
contractor has given notice to the utility on when the work is to be accomplished, the State’s
Contractor shall be responsible for any extra cost incurred by the utility company and the State
Contractor shall also be responsible for any time delays. Between when the required notice is
given to the Utility and when the work is performed and completed, the coordination and
scheduling of the Utility is the sole responsibility of the State’s Contractor. All costs related to
the coordination and scheduling of the utilities is incidental to the contract.

Any adjustments and/or relocations of municipally or county owned sewer or water facilities
shall be performed by the State’s Contractor in accordance with the respective agency’s standard
specifications as directed by the District Engineer. The State contractor shall coordinate any
potential conflicts of municipally or county owned sewer or water facilities with facility owners
and provide adequate notice to the municipally or county and to the District Engineer prior to
performing work.

General Notes:

1. The Contractor’s attention is directed to Section 105.09 Utilities, Delaware Standard
Specifications, August 2016. The Contractor shall contact Miss Utility (1-800-282-
8555) two working days prior to any excavation. The Contractor is responsible for
the support and protection of all utilities when excavating. The Contractor is
responsible for ensuring proper clearances, including safety clearances, from
overhead utilities for construction equipment. The Contractor is advised to check
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the site for access purposes for his equipment and, if necessary, make arrangements
directly with the utility companies for field adjustments for adequate clearances.

The information shown in the Contract Documents, including the Utility Statement
and the Utility Schedule contained herein, concerning the location, type and size of
existing and proposed utilities, their locations, and construction timing has been
compiled by the preparer based on information furnished by each of the involved
Utility Companies. It shall be the responsibility of the State’s Contractor to verify
all information and coordinate with the Utility Companies prior to and during
construction, as specified in Section 105.09 of the Standard Specifications.

It is understood and agreed that the Contractor has considered in his bid all
permanent and temporary utility appurtenances in their present and relocated
positions as shown on the plans or described in the Utility Statement or are readily
discernible and that no additional compensation will be allowed for any delays,
inconvenience, or damage due to any interference from the utility facilities and
appurtenances or the operation of moving them, except that the Contractor may be
granted an equitable extension of time. The contractor’s means and method of
construction are not taken into account when known utility conflicts are identified.
If the Contractor’s means and method of construction create a utility conflict the
Utility Statement will prevail in discussions with the utility and the Contractor. The
State's Contract shall be responsible for any costs associated with any temporary
outages; holding, bracing and shielding of utility facilities; temporary relocations;
or permanent relocations that are not specifically identified in this utility statement
or shown in the contract plan set.

Coordination and cooperation among the Utility Companies and the State’s
Contractor are of prime importance. Therefore, the Contractor is directed to
contact the following Utility Company representatives with any questions regarding
this work prior to submitting bids and work schedules. Proposed work schedules
should reflect the Utility Companies’ proposed relocations. The Utility Companies
do not work on weekends or legal holidays.

NAME COMPANY PHONE EMAIL
' Garth Jones Chesapeake Utilities (302) 213-7455 | gjones@chpk.com
| . |
' Mike Sullivan | Comcast | (302) 841-6316 | Mike_Sullivan2(@Comcast.com
| ‘ |
Harry Sheppard | Windstream | (302) 224-7121 | harry.sheppard@windstream.com
L
Angel Collazo | Delmarva Power, (302) 454-4370 | angel.collazo(@delmarva.com
' Electric Distribution
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NAME COMPANY PHONE EMAIL

Bill Whitaker Delmarva Power, (302) 934-3356 | william.whitaker(@delmarva.com |
' Electric Distribution | i
Bill McBane Delmarva Power, 5 (302) 934-3358 | bill.mcbane@delmarva.com i

Electric Distribution

James Foskey | Town of Laurel, DE. (302)-875-2277 | laurelpwd(@comcast.net

|

George Zang 7 Verizon
[

(302) 422-1238 | george.w.zang(@verizon.com

|
i
|
l

5. As outlined in Chapter 3 of the DelDOT Utilities Manual, individual utility
companies are responsible for obtaining all required permits from municipal, State
and federal government agencies and railroads. This includes but is not limited to
water quality permits/DNREC Water Quality Certification, DNREC Subaqueous
Lands/Wetlands permits, DNREC Coastal Zone Consistency Certification, County
Floodplain permits (New Castle County only), U.S. Coast Guard permits, US Army
Corps 404 permits, sediment and erosion permits, and railroad crossing permits.

6. Individual utility companies are required to restore any areas disturbed in
conjunction with their relocation work. If an area is disturbed by a utility company
and is not properly restored, the Department may have the highway contractor
perform the necessary restoration. Any additional costs incurred as a result will be
forwarded to the utility company.

7. 16 Del. C. § 7405B requires notification to and mutually agreeable measures from
the public utility operating the electric line for the any person intending to carry on
any function, activity, work or operation within dangerous proximity of any high
voltage overhead electric lines. All contractors/other utilities must also maintain a
distance of 10’-0” from all overhead energized lines.

8. Any existing facilities that are comprised of hazardous materials will be removed by
the Utility Company unless otherwise outlined in the contract documents or
language above. Any existing facilities containing hazardous materials will be
purged by the Utility Company unless otherwise outlined in the contract documents
or language above.

9. In conjunction with bid preparation and prior to starting work, the State’s
Contractor shall confirm with all respective Utility Companies noted in this Utility
Statement to have advance utility relocations that the advance relocations have in
fact been accomplished as summarized herein.
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DIVISION OF TRANSPORTATION SOLUTIONS

Chack [ergason 3 Aug, 2020

Utilities Section, DelDOT DATE
Chuck.ferguson@delaware.gov
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STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
PO BOX 778
DOVER, DELAWARE 19903

CERTIFICATE OF RIGHT-OF-WAY STATUS
STATE PROJECT NO. T201607602
F.A.P. NO. EBHOS-S466(02)

BR 3-162 ON S466 DELAWARE AVENUE
OVER BROAD CREEK

SUSSEX COUNTY
Certificate of Right-of-Way Status — 100%
Status - LEVEL 1

As required by 23 CFR, Part 635, and other pertinent Federal and State regulations
or laws, the following certifications are hereby made in reference to this highway project:

All necessary real property interests have been acquired in accordance with current
FHWA/State directives covering the acquisition of real property; and,

All necessary rights-of-way, including control of access rights when pertinent, have been
acquired including legal and physical possession; and,

All project rights of way are currently available in accordance with the project right-of-
way plans; and,

Any residential displaced individuals or families have been relocated to decent, safe
and sanitary housing, or adequate replacement housing has been made available in
accordance with the provisions of the current Federal Highway Administration (FHWA)
directive(s) covering the administration of the Highway Relocation Assistance Program;
and,

All occupants have vacated the lands and improvements; and,

The State has physical possession and the right to remove, salvage, or demolish any
improvements acquired as part of this project, and enter on all land.

RIGHT OF WAY SECTION

Mdnroe C. Hite III

Chief of Right of Way

May 7, 2020
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
P.O. Box 778

DOVER, DELAWARE 19903

JENNIFER COHAN
SECRETARY

August 31, 2020

STIPULATED

ENVIRONMENTAL REQUIREMENTS

FOR
State Contract No. T201607602
Federal Aid No.: EBHOS-S466(02)

Contract Title: BR 3-162 on S466 Delaware Avenue over Broad Creek

In accordance with the procedural provisions (40 CFR parts 1500-1508 and 23 CFR part 771)
for implementing the National Environmental Policy Act of 1969 (42 U.S.C. §§ 4321-4370h), as
amended, the referenced project has been processed through the Department’s Environmental
Review Procedures and the 2018 Programmatic Agreement between the Federal Highway
Administration, Delaware Division and the Delaware Department of Transportation Regarding the
Processing of Actions Classified as Categorical Exclusions for Federal-Aid Highway Projects. As
such, a Categorical Exclusion (CE) has been prepared to evaluate potential effects on the human
environment resulting from construction of the proposed project.

Class II Action / Level C
CE action: 23 CFR 771.117(¢)(28)

Environmental (NEPA) Approval Date: 5/3/2019

PERMIT REQUIREMENTS:

The construction work that will occur to BR 3-162 on Delaware Avenue over Broad Creek
requires permit approval from the agencies listed below. It is the responsibility of the contracting
agency -- the Delaware Department of Transportation, Division of Transportation Solutions -- to
obtain the necessary permits to ensure that the contractor complies with the requirements and
conditions established by the regulatory agencies. The permit coordination for this project is
ongoing. Written authorization from the permitting agencies is required and paperwork for on-site
posting is anticipated. As such, the construction work that will occur is authorized under the

permits/exemptions listed below:
éDﬁfDO}' =

Page 114 of 122



REQUIRED PERMITS AND APPROVAL STATUS:

U.S. Army Corps of Engineers (COE) - Nationwide Permit (NWP) # 23 - Pending

J Delaware Department of Natural Resources and Environmental Control (DNREC) —
Subaqueous Lands Permit - SP-203/20; issued 8/13/2020; expires 8/13/2023

. DNREC Water Quality Certification (WQC) — Issued, project is not located in a
Critical Resource Water

o DNREC Coastal Zone Management (CZM) — Issued, project is not located in a
Critical Resource Water

o U.S. Coast Guard (USCG) — Pending

SPECIFIC REQUIREMENTS:

Compliance with all requirements of the permits is the responsibility of the contractor, who
will follow all special conditions or requirements as stated within those permits. The contractor will
be subject to penalties, fines, and the risk of shut down as mandated by laws governing permitting
agencies if such conditions and requirements are violated or ignored. Therefore, all special
conditions, general requirements, and/or other required provisions specified within the permits must
be followed. Those obligations are indicated or listed within the permit package, which can be
obtained from the DelDOT Contract Administration Office.

Additional requirements by DelDOT not specified within the permits, but listed below, are
also the responsibility of the contractor. Noncompliance with these requirements may result in shut
down of the project at the contractor’s expense.

1. The contractor shall employ measures during construction to prevent spills of fuels or lubricants.
If a spill should occur, efforts shall be undertaken to prevent its entry into wetlands, aquatic,
or drainage areas. Any spills entering wetlands, aquatic, or drainage areas shall be removed
immediately. The Division of Water Resources (DNREC), Wetlands & Aquatic Protection
Branch, 302-739-4691, shall be notified of any spill(s) within six (6) hours of their
occurrence. That office will determine the effectiveness of spill and contamination removal
and specify remediation efforts as necessary.

2. All construction debris, excavated material, brush, rocks, and refuse incidental to the work shall
be placed either on shore above the influence of flood waters or on some suitable disposal

site approved by the department.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland surface water or
any drainage ditch is prohibited.
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4. There shall be no stockpiling of construction materials or temporary fills in wetlands or
subaqueous lands unless otherwise specified on project plans and approved by permitting
agencies that govern them. It is the contractor’s responsibility to coordinate and secure those
additional permits/amendments in deviating from the plan.

5. Construction debris shall be kept from entering adjacent waterways, wetlands, ground cover, or
drainage areas. Any debris that enters these areas shall be removed immediately. Netting,
mats, or establishing confined work areas in stages may be necessary to address these issues.

6. Refuse material resulting from routine maintenance of worker equipment and heavy machinery
is prohibited from being disposed or deposited onto or into the ground. All used oils and
filters must be recycled or disposed of properly.

7. Use of harmful chemical wash water to clean equipment or machinery is discouraged. If
undertaken, the residue water and/or material must be collected or contained such that it will
be disposed of properly. It shall not be deposited or disposed of in waterways, streams,
wetlands, or drainage areas.

8. The contractor shall follow all requirements as indicated in the Environmental Compliance
Sheet. It is be the contractor’s responsibility to ensure that workers also follow this
requirement. If applicable, as part of the restrictions, please note the timetables reflected in
the contract for the in-stream/water work for endangered species protection.

9. Fill material shall be free of oil and grease, debris, wood, general refuse, plaster and other
pollutants, and shall contain no broken asphalt.

ENVIRONMENTAL COMPLIANCE SHEET:

The contractor shall pay special attention to specific construction requirements as indicated in
the Environmental Compliance Sheet.

1. Specifically, please note the environmental requirements as indicated on sheet 22:

e Note 2B:

0 Fisheries — to protect diadromous fish migrations/spawning and Atlantic Sturgeon, no
in-water shall occur from March 1 to July 1 (inclusive) and from August 15-
November 1 (inclusive). Barges are allowed during this period but must remain
anchored and stationary.

0 Endangered Species — Northern Lance - Take all efforts to decrease downstream
sedimentation to protect northern lance mussels that have been documented to be in
the area

0 Migratory Birds — Time of year restriction April 15 — August 1 (inclusive). See EC
note 2B.

e Note 3 and 7 for Cultural Resources
e Note 4 for Stream Restoration

e Note 5 for Protection of Resources
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e Specifically 5SA: To protect aquatic species (including eggs) from impingement
and/or entrainment, temporary intakes related to construction occurring from
March 1 to October 31 must be equipped with 2 millimeter (mm) wedge wire
screens with a maximum intake velocity of 0.5 feet per second (ft/sec). Payment
for the screens will be incidental to Item 604002 Cofferdams. Contractor may
choose from any of the following approved products, and alternative products
will not be considered:

e LAKOS Filtration Solutions: PC-Self Cleaning Intake Screen
(https://www.lakos.com/product/pc-series-self-cleaning-intake-screen/)

e Federal Screen Products Inc. Intake Screen
(https://www.federalscreen.com/intake-screens)

e Hendrick Screen Company: Passive Water Intake Wedge Wire Screens
(https://www.hendrickcorp.com/screen/markets/water-intake-water-treatment/)
e Big Brand Water Filter, Inc: Self-Cleaning Pump Intake Screens PC-915
(https://www.bigbrandwater.com/Self-Cleaning-Pump-Intake-Screens-PC-
915 p 17721.html)

. USCG Advanced Coordination/Approval — The waterway is used for
recreational purposes. The contractor shall provide safe passage through the work
area for waterway users and shall have the passageway clearly marked. See EC note 7
for additional information about coordinating with the USCG in the event a short-
term restriction will occur.

DelDOT Environmental Studies Section (302) 760-2259 or
DOT_EnvironmentalStudies@delaware.gov must be notified if there are any changes to the
project methods, footprint, materials, or designs, to allow the Department to coordinate with
the appropriate resource agencies (COE, DNREC, and SHPO), for approval.
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
P.O. Box 778

DoVvER, DELAWARE 192903

JENNIFER COHAN RAILROAD STATEMENT

SECRETARY

For

State Contract No.: 7201607602
Federal Aid No.:EBHOS-S466(01)

Project Title: Bridge 3-162 on Delaware Avenue over Broad Creek

The following railroad companies maintain facilities within the contract limits:

[ Amtrak [] Maryland & Delaware
[0 ¢sx [0 Norfolk Southern
[[] Delaware Coast Line [0 Wilmington & Western
[] EastPenn None
[ Delmarva Central
DOT Inventory No.: N/A No. Trains/Day:___N/A _ Passenger Trains (Y / N):_N/A

In accordance with 23 CFR 635, herein is the railroad statement of coordination (check one):

v

No Railroad involvement.

Railroad Agreement unnecessary but railroad flagging required. The contractor shall
follow requirements stated in the DelDOT Maintenance of Railroad Traffic Item in the
Special Provisions. Contractor shall coordinate railroad flagging with DelDOT's Railroad
Program Manager at (302) 760-2183.

Railroad Agreement required. The necessary Railroad Agreement is pending. The
Contractor cannot begin work untill the Agreement is complete and fully executed.
Railroad related work to be undertaken and completed as required for

proper coordination with physical construction schedules. The Contractor shall
follow requirements stated in the DelDOT Maintenance of Railroad Traffic Iltem in the
Special Provisions. Contractor shall coordinate railroad flagging with DelDOT's
Railroad Program Manager at (302) 760-2183.

Approved As To Form:

%é ol 19Feb19

Robert A. Perrifie Page 118 of 122 DATE
DelDOT Railroad Program Manager




AASHTOWare Project™ Version 4.2 \\ Report vl
=
DelDOT
Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T201607602
Project Descripton: BR 3-162 ON S466 DELAWARE AVE OVER BROAD CREEK
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
201000 CLEARING AND GRUBBING LS 1
202000 EXCAVATION AND EMBANKMENT cY 40
211000 REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS 1
211001 REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB AND SY 120
SIDEWALK
301001 GRADED AGGREGATE BASE COURSE, TYPE B cY 65
401005 SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE) TON 104
501001 PORTLAND CEMENT CONCRETE PAVEMENT, 8" SY 140
610008 PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A CY 22
610016 PORTLAND CEMENT CONCRETE MASONRY, CLASS D CcY 40
610500 ULTRA HIGH PERFORMANCE CONCRETE CE 215
610506 REPAIRING EXISTING PORTLAND CEMENT CONCRETE STRUCTURES LB 3000
611001 BAR REINFORCEMENT, EPOXY COATED LB 3180
612021 PRESTRESSED REINFORCED CONCRETE MEMBERS, VOIDED SLABS LS 1
613000 EPOXY CONCRETE SEALER SF 1095
613001 SILICONE-BASED ACRYLIC CONCRETE SEALER SF 1450
613005 WATERPROOFING MEMBRANE, NON-TRAFFIC BEARING SF 195
Page: 1 of 4
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Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T201607602
Project Descripton: BR 3-162 ON S466 DELAWARE AVE OVER BROAD CREEK
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
626011 ALUMINUM HAND RAILING, TYPE 1 LF 165
628001 REPAIR OF CONCRETE STRUCTURE BY EPOXY INJECTION LF 440
628040 SHALLOW SPALL REPAIR CF 22
628041  DEEP SPALL REPAIR CF 15
701013 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 LF 100
705001 PORTLAND CEMENT CONCRETE SIDEWALK, 4" SF 550
705009 PEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4 SF 555
708001 GEOTEXTILES, STABILIZATION SY 545
762000 SAW CUTTING, BITUMINOUS CONCRETE LF 150
762001 SAW CUTTING, CONCRETE, FULL DEPTH LF 140
763000 INITIAL EXPENSE/DE-MOBILIZATION LS 1
763501 CONSTRUCTION ENGINEERING LS 1
801500 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE LS 1
803001 FURNISH AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN EADY 20
811009 FLAGGER, SUSSEX COUNTY, FEDERAL HOUR 40
811018 FLAGGER, SUSSEX COUNTY, FEDERAL, OVERTIME HOUR 10
817013 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5" LF 490
Page: 2 of 4
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DelDOT
Delaware Department of Transportation
Quantity Sheet Summary
Proposal ID: T201607602
Project Descripton: BR 3-162 ON S466 DELAWARE AVE OVER BROAD CREEK
NOT TO BE USED FOR BIDDING
Item Number Description Unit Quantity
819018 INSTALLATION OR REMOVAL OF TRAFFIC SIGN(S) ON SINGLE SIGN POST EACH 15
830001 CONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE EACH 2
831513 FURNISH AND INSTALL 2" SCHDULE 80 PVC CONDUIT (TRENCH) LF 100
831514 FURNISH AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH) LF 20
831516 FURNISH AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH) LF 100
831523 FURNISH AND INSTALL 2" GALVANIZED CONDUIT (TRENCH) LF 10
831533 FURNISH AND INSTALL 2" GALVANIZED STEEL CONDUIT (OPEN CUT) LF 5
831545 FURNISH AND INSTALL 4" HDPE SDR-13.5 CONDUIT (BORE) LF 45
831581 FURNISH AND INSTALL SECOND AND SUBSEQUENT ADDITIONAL 2" GALVANIZED LF 5
STEEL CONDUIT IN TRENCH OR OPEN CUT
834005 POLE BASE, TYPE 4A EACH 2
905004 INLET SEDIMENT CONTROL, DRAINAGE INLET EACH 11
908004 TOPSOIL, 6" DEPTH SY 40
908019 PERMANENT GRASS SEEDING, STREAMBANK SY 40
908020 EROSION CONTROL BLANKET MULCH SY 40
705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM SF 30
604002 COFFERDAMS LS 1
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DelDOT
Delaware Department of Transportation
Quantity Sheet Summary

Proposal ID: T201607602

Project Descripton: BR 3-162 ON S466 DELAWARE AVE OVER BROAD CREEK

NOT TO BE USED FOR BIDDING

Report v1

Item Number Description Unit Quantity
628070 DRILLING HOLES AND INSTALLING DOWELS EACH 26
817002 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, ALKYD-THERMOPLASTIC SF 140
710002 ADJUST WATER VALVE BOXES EACH 2
727007 BRIDGE SAFETY FENCE, TYPE 1 LF 10
208000 FLOWABLE FILL CY 10
817026 PAINTING OF WHITE OR YELLOW, 5" LINE LF 70
763623 NETTING MIGRATORY BIRD EXCLUSION LS 1
602130 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET EACH 2
602100 REPLACE DRAINAGE INLET GRATE(S) EACH 5
760010 PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT SYIN 325
907017 COMPOST FILTER LOGS LF 320
613004 WATERPROOFING MEMBRANE, TRAFFIC BEARING SF 2530
825001 TUBULAR MARKERS EACH 4
763522 COAST GUARD SPECIFIC CONDITIONS LS 1
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