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GENERAL DESCRIPTION

LOCATION
 

These improvements are located in New Castle County more specifically shown on the Location Map(s)
of the enclosed Plans.

DESCRIPTION
 

The improvements consist of furnishing all labor and materials for this contract.  This project involves
curb and gutter, sidewalk repairs, and/or bituminous concrete milling and overlay and other incidental
construction in accordance with the location, notes and details shown on the plans and as directed by the
Engineer.

COMPLETION TIME
 

All work on this contract must be complete within 180 Calendar Days. It is the Department's intent to 
issue a Notice to Proceed such that work starts on or about  June 25, 2018. 

PROSPECTIVE BIDDERS NOTES:
 1. BIDDERS MUST BE REGISTERED with DelDOT and request a cd of the official plans and

specifications in order to submit a bid. Contact DelDOT at dot-ask@state.de.us, or (302) 760-2031. Bids
will be received in the Bidder's Room at the Delaware Department of Transportation's Administration
Building, 800 Bay Road, Dover, Delaware prior to 2:00 P.M. local time May 8, 2018 unless changed via
addendum.

 2. QUESTIONS regarding this project are to be e-mailed to dot-ask@state.de.us no less than six business
days prior to the bid opening date in order to receive a response. Please include T201803102.01   in the
subject line. Responses to inquiries are posted on-line at http://www.bids.delaware.gov.

 3. THE BID PROPOSAL incorporates a cd containing Expedite, version 5.9a and its installation file.
Bidders are to use the cd provided to enter their bid amounts into the Expedite file. The Expedite bid file
must be printed and submitted in paper form along with the cd and other required documents prior to the
Bid due date and time.

 4. SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for
a sum equal to at least 10% of the bid.
 5. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed
regulations that require Contractors and Subcontractors to implement a program of mandatory drug
testing for Employees who work on Large Public Works Contracts funded all or in part with public funds
pursuant to 29 Del.C. §6908(a)(6). Refer to the full requirements by following the below link:
http://regulations.delaware.gov/register/september2015/final/19%20DE%20Reg%20207%2009-01-15.htm

Regulation was revised for projects advertised beginning 01/01/18. Please review the revised
regulation for details. Note a few of the requirements;
 * At bid submission - Each Contractor must submit with the bid a single signed affidavit certifying that

the Contractor and Subcontractor(s) has in place or will implement during the entire term of the
contract a Mandatory Drug Testing Program that complies with the regulation;

 * At least Two business days prior to contract execution - The awarded Contractor shall provide to
DelDOT  copies of the Employee Drug Testing Program for the Contractor, and any other listed
Subcontractors;

* Testing Report Forms shall be submitted to DelDOT monthly. No longer required.

* Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting
a copy of the Subcontractor's Employee Drug Testing Program along with the standard required
subcontractor information. A Subcontractor shall not commence work until DelDOT has approved the
subcontractor in writing;

  * Penalties for non-compliance are specified in the regulation.
   6. NO RETAINAGE will be withheld on this contract. 
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7. EXTERNAL COMPLAINT PROCEDURE can be viewed on DelDOT’s Website here, or you may
request a copy by calling (302) 760-2555.

 8. REMINDER; A copy of your Delaware Business License must be submitted with your bid. 
 9. PREVAILING WAGES DO NOT APPLY TO THIS PROJECT, refer to 29 Del. C. § 6960 (m).

Supplemental Specification Section 811 Flaggers, paragraph 811.05 Basis of Payment, Item Numbers
811001 through 811024 do not apply to this project. 

 10. AUGUST 2016 STANDARD SPECIFICATIONS apply to this contract. The Contractor shall make
himself aware of any revisions and corrections (Supplemental Specifications, if any) and apply them to
the applicable item(s) of this contract. The 2016 Standard Specifications can be viewed here. 

  10a.FLATWORK CONCRETE TECHNICIAN CERTIFICATION TRAINING:
Section 501.03, 503.03, 505.03, 610.03, 701.03 and 702.03 of the 2016 Standard  Specifications require
contractor's to provide an American Concrete Institute (ACI) or National Ready Mix Concrete
Association (NRMCA) certified concrete flatwork technician to supervise all finishingof flatwork
concrete. Concrete flatwork certification will be effective starting on June 1, 2018.
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STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

English
Code

English
Description

Multiply
By

Metric
Code

Metric
Description

Suggested
CEC Metric

Code

ACRE Acre 0.4047 ha Hectare HECTARE

BAG Bag N/A Bag Bag BAG

C.F. Cubic Foot 0.02832 m³ Cubic Meter M3

C.Y. Cubic Yard 0.7646 m³ Cubic Meter M3

EA-DY Each Day N/A EA-DY Each Day EA-DY

EA-MO Each Month N/A EA-MO Each Month EA-MO

EA/NT Each Night N/A EA-NT Each Night EA/NT

EACH Each N/A EA Each EACH

GAL Gallon 3.785 L Liter L

HOUR Hour N/A h Hour HOUR

INCH Inch 25.4 mm Millimeter MM

L.F. Linear Foot 0.3048 m Linear Meter L.M.

L.S. Lump Sum N/A L.S. Lump Sum L.S.

LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM

LB Pound 0.4536 kg Kilogram KG

MFBM
Thousand Feet of
Board Measure

2.3597 m³ Cubic Meter M3

MGAL Thousand Gallons 3.785 kL Kiloliter KL

MILE Mile 1.609 km Kilometer KM

S.F. Square Foot 0.0929 m² Square Meter M2

S.Y. Square Yard 0.8361 m² Square Meter M2

SY-IN Square Yard-Inch 0.8495 m²-25 mm
Square Meter-25

Millimeter
M2-25 MM

TON Ton .9072 t
Metric Ton
(1000kg)

TON

N.A.* Kip 4.448 kN Kilonewton N.A.*

N.A.* Thousand Pounds
per Square Inch

6.895 MPa Megapascal N.A.*

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Standard Specifications for Road and Bridge Construction, August, 2016",
hereinafter referred to as the Standard Specifications, and Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract. The Specifications and any Supplemental Specifications can be viewed here. 

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract.  The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only.  The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b
"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State.  Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7) states;
a. As a condition of the awarding of any contract for public works financed in whole or in part by State

appropriation, such contracts shall include the following provisions:
During the performance of this contract, the contractor agrees as follows:

 1. The contractor will not discriminate against any employee or applicant for employment because of
race, creed, color, sex, sexual orientation, gender identity or national origin. The contractor will take
positive steps to ensure that applicants are employed and that employees are treated during
employment without regard to their race, creed, color, sex, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates
of pay or other forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places available to employees and applicants for employment
notices to be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without regard
to race, creed, color, sex, sexual orientation, gender identity or national origin.

1
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3. The contractor will ensure employees receive equal pay for equal work, without regard to sex.
Employee pay differential is acceptable if pursuant to a seniority system, a merit system, a system
which measures earnings by quantity or quality of production, or if the differential is based on any
other factor other than sex.

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. 

CONTRACTOR / SUBCONTRACTOR LICENSE: 29 DEL. C. §6967: 
(b) No agency shall accept a proposal for a public works contract unless such contractor has provided a proper
and current copy of its occupational and/or business license, as required by Title 30, to such agency. 
(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting,
within 30 days of entering such public works contract, copies of all occupational and business licenses of
subcontractors and/or independent contractors that will perform work for such public works contract.
However, if a subcontractor or independent contractor is hired or contracted more than 20 days after the
contractor entered the public works contract the occupational or business license of such subcontractor or
independent contractor shall be provided to the agency within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS,
SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly.  The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted. No contract adjustment which results in a benefit
to the contractor will be allowed unless the contractor has provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.
 
Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work.  The
request shall set fourth the reasons and support for such adjustment.
 
Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly.  The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.
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No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.  No contract adjustment will be allowed under this clause to the extent that performance
would have been suspended or delayed by any other cause, or for which an adjustment is provided for or
excluded under any other term or condition of this contract.
 
Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project.  Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.
 
If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract.  The basis for the adjustment shall be agreed upon prior to
the performance of the work.  If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.
 
The term "significant change" shall be construed to apply only to the following circumstances:
 (A) When the character of the work as altered differs materially in kind or nature from that involved

or included in the original proposed construction or
 (B) When a major item of work, as defined elsewhere in the contract, is increased in excess of

125 percent or decreased below 75 percent of the original contract quantity.  Any allowance
for an increase in quantity shall apply only to that portion in excess of 125 percent of original
contract item quantity, or in case of a decrease below 75 percent, to the actual amount of
work performed.

RIGHT TO AUDIT
The Department shall have the right to audit the books and records of the contractor or any subcontractor
under this contract or subcontract to the extent that the books and records relate to the performance of the
contract or subcontract. The books and records shall be maintained by the contractor for a period of 3 years
from the date of final payment under the prime contract and by the subcontractor for a period of 3 years from
the date of final payment under the subcontract (29 Del.C. §6930).
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 401, 402 and 403, payments to the Contractor shall be adjusted to reflect increases or
decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt Cement Base
Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the posting is here.

The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in effect on
the date of advertisement.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for the delivered
material. 

If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage will
be obtained from the job mix formula for that mix ID.

The asphalt percentage eligible for cost adjustment shall only be the virgin asphalt cement added to the
mix.

There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in the
various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used.  The Project Asphalt Cement Base Price per ton for the project will be the Delaware
Posted Asphalt Cement Price in effect on the date of project advertisement. 

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE:

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to
those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons or more of hot-mix bid quantity in case of Sections 401, 402 and 403.

5/05/15
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 401506 - SPEED HUMP

Description:

This work consists of furnishing all materials, constructing bituminous concrete speed hump and
installing delineators at the location(s) shown on the Plans and/or directed by the Engineer.

Materials:

The materials required for the construction of speed hump shall be bituminous concrete Type C and shall
conform to the requirements of Section 401, and for permanent striping, requirements of Section 817 of the
Standard Specifications shall govern.

The delineator blank shall be 6O x 12O (150 mm x 300 mm) aluminum plate, alloy 6061 T651 or 5052
H32, 1/8O (3 mm) (min) in thickness with 1 1/2O (38 mm) radius corners, punched with two (2) 1/2O (11 mm)
holes 2O (50 mm) from top and bottom, treated with a chromate conversion coating meeting ASTM B449.

Reflector shall be covered on one side only with Type III High Intensity grade silver retroreflective
sheeting or other approved material with greater reflectivity.

The breakaway delineator post shall be composed of square steel tubes conforming to the notes and
details shown on the Plans.

Pavement striping shall be alkyd-thermoplastic or an approved permanent pavement marking tape.

Construction Method:

The speed hump shall be constructed in accordance with the applicable requirements of Section 401. 
While the plans depict the construction of Speed Humps in two passes, the Department has obtained
satisfactory results in constructing the speed hump through template ramps, which allow the placement of
bituminous concrete in one pass.  However, regardless of the method used, it shall be the responsibility of
the Contractor to produce satisfactory results in constructing the speed hump in accordance with the details
shown on the Plan.

One of the important requirements of this Contract is that the Contractor shall rotomill only those
roadway pavement as required by the Plans within one residential community, or nearby communities without
over extending the milling operation in one working day and shall return the following day to construct the
speed humps at those locations milled on the previous day.

Two (2) reflectors per post are to be mounted back to back 4N (1.2 m) from the ground with two (2)
M10x1.5 grade 2 plated steel hex head bolts with two way steel lock nuts.  Nylon washers are also to be used
between the bolt or nut and the reflector face.

Within 48 hours of installation the speed hump shall be striped as specified in the Plan notes and details. 
If the Contractor elects to use temporary striping prior to the permanent pavement striping such temporary
striping will be considered incidental to this item.

Method of Measurement:

The quantity of speed hump will be measured as the actual number of linear feet (meters) of speed hump
constructed and accepted, measured between the two curb lines of the road.

Basis of Payment:

The quantity of speed hump will be paid for at the Contract unit price per linear foot (meter).  Price and
payment will constitute full compensation for furnishing and placing all materials, saw cutting, pavement
milling, furnishing and installing delineators as shown on the plans or as directed by the Engineer, permanent
striping (Thermoplastic or tape as required by the plan), for all labor, equipment, tools and incidentals
necessary to complete the work.

                5/9/17
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801500 - MAINTENANCE OF TRAFFIC - ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary temporary
traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons with
disabilities in accordance with the Americans with Disabilities Act, as amended.   All work shall be
performed in a manner that will provide reasonably safe passage with the least practicable obstruction to all
users, including vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6, herein
referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of Advertisement
of this project) shall apply for all temporary traffic control devices.  Any, and all, control, direction,
management and maintenance of traffic shall be performed in accordance with the requirements of the
Delaware MUTCD, notes on the Plans, this specification, and as directed by the Engineer. 

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the
complexity of the job.  The Contractor shall submit justification for modifications to the Temporary Traffic
Control Plan (TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public.  The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the specifications
or the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or District
Safety Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the Plan
recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting.  The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project
for the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic
Safety Services Association (ATSSA) certified Traffic Control Supervisor on the project.  The authorized
designee must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements
of the Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer
or the District Safety Officer.  The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be
the maintenance of traffic throughout the project.  This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices.  Also required is the
daily maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary
traffic control devices; and times of installation, changes and repairs to temporary traffic control devices.  The
ATTSA Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s
maintenance of traffic.  The name, contact number and certification for the designated Traffic Control
Supervisor shall be submitted at or prior to the pre-construction meeting.  The cost of the ATSSA certified
Traffic Control Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the brochure
entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American Traffic
Safety Services Association (ATSSA).  Any temporary traffic control devices that do not meet the quality
guidelines shall be removed and replaced with acceptable devices.  Failure to comply will result in work
stoppage with time charges continuing to be assessed.
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Any existing signs that conflict with any temporary or permanent construction signs shall be covered as
needed or as directed by the Engineer.  The cost for temporarily covering conflicting signs shall be incidental
to this item.

Access to all transit stops located within the project limits shall be maintained unless otherwise directed
by the Plans or the Engineer.  Maintaining access shall include maintaining an area for the transit vehicle and
also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior to the
start of any detour(s) and road closures.  The Engineer will notify the following entities:

-  Local 911 Center
-  Local School Districts
-  Local Post Offices
-  DelDOT’s Transportation Management Center (TMC)
-  Town Managers
-  Local Police
-  DelDOT’s Public Relations
-  Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600.  Notifications shall also be provided when the closures are lifted.  The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted.  The
Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan shall
be obtained from the Department’s Traffic Safety Section.  All signs, barricades and other temporary traffic
control devices required as part of the approved detour plan shall be installed and maintained by the
Contractor on the route that is closed and on the detour route.  Road closures without an approved detour plan
shall not be allowed.  If a road is closed without an approved detour plan, the Contractor’s operations shall
be stopped immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the construction
area and each property located between the diversion points of any detour and the actual construction site. 
Construction activities which may temporarily or otherwise interfere with property access shall be
coordinated in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to traffic,
and shall meet the following requirements:

1. If work is being performed within 200 feet in any direction of an intersection that is controlled by
a traffic signal, the flagger(s) shall direct the flow of traffic in concert with the traffic signals in
construction areas to avoid queuing, unless active work prohibits such action.  The flagger shall
direct traffic to prevent traffic from queuing through an intersection (i.e., blocking an intersection). 
Only a Traffic Officer may direct traffic against the operation of a traffic signal and only until the
operation occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices shall
be set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an uncured patch
exists or actual work is being performed closer to the open lane with minimum restriction to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be closed
unless construction activity requiring lane closure is taking place, or will take place within the next
hour. Lanes shall be reopened immediately upon completion of the work.  Moving operations will
require the lane closures be shortened as the work progresses and as traffic conditions warrant to
minimize the length of the closure.  The Contractor shall conduct construction operations in a
manner so as to minimize disruption to traffic during peak hours and periods of heavy flow.  The
Department reserves the right to stop or change the Contractor's operations, if in the opinion of the
Engineer, such operations are unnecessary at that time or the operations are unnecessarily impeding
traffic.
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4. Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which the
signal is operated without detectors, and prior approval from the Engineer shall be required. TMC
shall be notified in advance of cutting a loop detector, and be immediately notified once the loop
detector has been reinstalled.  The Contractor shall provide sufficient advance notice of the loop
detector work with the Engineer to ensure the aforementioned requirements are met.

It is required that all temporary traffic control work and related items shall either be performed entirely
by the Contractor's own organization, or totally subcontracted.   Maintenance of equipment shall not be
subject to this requirement.

 
Any deficiencies related to temporary traffic control that are reported to the Contractor in writing shall

be corrected within 24 hours or as directed by the Engineer.  Failure to comply will result in non-payment
for those devices that are found to be deficient for the duration of the deficiency.  Serious deficiencies that
are not corrected immediately shall result in suspension of work until items identified are brought back into
compliance. 

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance
with Table 6G-1 in the Delaware MUTCD.  This corrective work shall be accomplished with Temporary
Roadway Material (TRM) unless an alternate method is specified in the Plans.  All ruts and potholes shall
be filled with TRM as soon as possible but no later than the end of each work day.  Placement and Payment
of TRM shall be completed in accordance with Section 403 of the Standard Specifications.  If temporary
elimination of a drop-off hazard cannot be accomplished, then the area should be properly marked and
protected with temporary traffic control devices such as temporary barricades, warning signs, flashing lights,
etc. as required by Section 6G.21 of the Delaware MUTCD.   

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day.  Steel plates shall not be used except in emergency situations and only with prior written
approval from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including but
not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars, turn
arrows, crosswalks and railroad crossings.  The drawings shall depict the existing pavement markings for each
project location.  These drawings will be reviewed by the Department’s Traffic Section to determine the need
for modification(s) for compliance with the Delaware MUTCD.  Temporary pavement markings, on the final
pavement surface, shall match the Plan dimensions and layout or the approved drawings of the permanent
markings in compliance with Section 3 of the Delaware MUTCD.  All conflicting or errant striping shall be
removed as directed by the Engineer in compliance with the specifications for Item 817031 - Removal of
Pavement Striping. 

At the end of each day's operation and before traffic is returned to unrestricted roadway use, temporary
striping shall be utilized when the existing pavement is milled and hot mix will not be placed the same day
or more than a single course of hot mix is to be placed or permanent roadway striping cannot be placed on
the same day as the placement of the final course of hot mix.  Placement of temporary striping shall receive
prior approval from the Engineer and the contractor shall apply temporary pavement markings in accordance
with the requirements of Section 817 of Delaware Standard specifications and the Delaware MUTCD. 
Payment for temporary pavement striping shall be made at the unit price bid for item 817 - Temporary
Striping.  Payment for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and
other approved materials) available at the job site for verification by the Department prior to starting the hot-
mix paving operation on roads to be immediately opened to traffic.  These materials shall be used by the
Contractor for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the
Delaware MUTCD.  No paving operations on roads to be immediately opened to traffic will be allowed
unless such verification has been made for the availability of the materials at the job site.

Travel lane and ramp closings on multilane highways and Interstates shall not be permitted during the
following holiday periods:

-  December 24 through December 27 (Christmas Day)
-  December 31 through January 3 (New Years Day)
-  Friday prior to Easter through Easter Sunday
-  Thursday prior to Memorial Day through the Tuesday following Memorial Day
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-  Dover International Speedway Race Weekends (Thursday prior to the race event through the day after 
   the race event)
-  July 3 through July 5 (Independence Day)
-  Thursday prior to Labor Day through the Tuesday following Labor Day
-  Wednesday prior to Thanksgiving Day through the Monday following Thanksgiving Day

Additional time restrictions may apply as noted in the project plans or as directed by the Engineer.  Any
requests to waive any restrictions must be made in writing to the Engineer for review and approval.  A copy
of the request shall be provided to the District Safety Officer for review.

Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform to
the Delaware MUTCD.  All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing
Safety Hardware (MASH), published by the American Association of State Highway and Transportation
Officials (AASHTO). 

The Contractor shall submit certification for temporary traffic control devices or vendors used specifically
on this project at or prior to the pre-construction meeting.  Certification of compliance with NCHRP report
350 and/or MASH is required for the following categories of temporary traffic control devices:

Category I contains small and lightweight channelizing and delineating control devices which includes
cones, tubular markers, flexible delineator post and drums, all without any accessories or attachments.

Category II includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles.  These devices which shall weigh 100 pounds or less,
include Type I, II and III barricades, portable sign supports with signs, and intrusion alarms.  Also included
are drums, cones, and vertical panels with accessories or attachments.

Category III includes temporary traffic control devices that are expected to cause significant vehicular
velocity changes to impacting vehicles.  These devices which weigh more than 100 pounds include temporary
barrier, temporary impact attenuators, and truck-mounted attenuators.

Category IV includes portable or trailer-mounted devices such as arrow panels, variable message signs,
temporary traffic signals and temporary area lighting.

For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the
NCHRP-350 and/or MASH criteria.  The Contractor shall supply the Federal Highway Administration’s
NCHRP-350 and/or MASH acceptance letter for each type of device that falls under Category II and III
devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and payment
constitutes full compensation for all maintenance of traffic activities accepted by the Engineer, which shall
include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic cones or
drums, submission of temporary traffic control plan(s), submission of existing pavement marking drawings,
submission of all required certifications, labor, equipment and incidentals necessary to complete the item. 
Payment to furnish and maintain other temporary traffic control devices including but not limited to Portable
P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow Panels and
Portable Light Assemblies will be made at the contract unit price for each item.

NOTE

If the Contractor does not complete the Contract work within the Contract completion time (including
approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work.  The costs of such temporary traffic control
shall be borne by the Contractor.  No additional payment will be made to the Contractor to maintain traffic
in accordance with the Delaware MUTCD, contract plans and specifications.  Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

10/5/16













 

 

 

March 9, 2018 

 

ENVIRONMENTAL REQUIREMENTS 

 

FOR 

State Contract No. T201803102 

Federal Aid No.: N/A 

 

Contract Title: Community Transportation Fund, North II, 2018 

 

 

Due to the nature of the proposed construction activities, permits are not required for this 

project.  However, the following construction requirements and special provisions have been 

developed to minimize and mitigate impact to the surrounding environs.  These requirements by 

DelDOT, not specified within the contract, are listed below. These requirements are the 

responsibility of the contractor and are subject to risk of shut down at the contractor’s expense if 

not followed. 

 

GENERAL REQUIREMENTS: 

 

1. All construction debris, excavated material, brush, rocks, and refuse incidental to such 

work shall be placed either on shore above the influence of flood waters or on some 

suitable dumping ground. 

 

2. That effort shall be made to keep construction debris from entering adjacent waterways 

or wetlands.  Any debris that enters those areas shall be removed immediately. 

 

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface 

water, or drainage area is prohibited. 

 

4. DelDOT Environmental Studies Section (302) 760-2264 must be notified if there are any 

changes to the project methods, footprint, materials, or designs, to allow the Department 

to coordinate with the appropriate resource agencies (COE, DNREC, and SHPO), for 

approval. 

 





BID PROPOSAL FORMS

CONTRACT     T201803102.01  

UNLESS OTHERWISE DIRECTED, SUBMIT ALL FOLLOWING PAGES TO:

DEPARTMENT OF TRANSPORTATION
BIDDERS ROOM (B1.11.01)

800 BAY ROAD
DOVER, DELAWARE 19901 

Identify the following on the outside of the sealed envelope:

- Contract Number T201803102.01  
            - Name of Contractor              



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201803102.01     PROJECT(S): T201803102

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  Category 0001

 -------------------------------------------------------------------------------
      |201000 CLEARING AND      |               |                |
  0010|GRUBBING                 |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |202000 EXCAVATION AND    |               |                |
  0020|EMBANKMENT               |         12.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |211001 REMOVAL OF        |               |                |
  0030|PORTLAND CEMENT CONCRETE |       3635.000|                |
      |PAVEMENT, CURB AND       |SY             |                |
      |SIDEWALK                 |               |                |
 -------------------------------------------------------------------------------
      |301001 GRADED AGGREGATE  |               |                |
  0040|BASE COURSE, TYPE B      |         60.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |301002 GRADED AGGREGATE  |               |                |
  0050|BASE COURSE, TYPE B,     |        920.000|                |
      |PATCHING                 |CY             |                |
 -------------------------------------------------------------------------------
      |401005 SUPERPAVE TYPE C, |               |                |
  0060|PG 64-22 (CARBONATE      |      10865.000|                |
      |STONE)                   |TON            |                |
 -------------------------------------------------------------------------------
      |401029 SUPERPAVE TYPE C, |               |                |
  0070|PG 64-22, PATCHING       |       1146.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401030 SUPERPAVE TYPE B, |               |                |
  0080|PG 64-22, PATCHING       |        125.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401506 SPEED HUMP        |               |                |
  0090|                         |        300.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------

CANNOT BE 
USED FOR  
BIDDING



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           2
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201803102.01     PROJECT(S): T201803102

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |402000 BITUMINOUS        |               |                |
  0100|CONCRETE PATCHING        |      19502.000|                |
      |                         |SYIN           |                |
 -------------------------------------------------------------------------------
      |501001 PORTLAND CEMENT   |               |                |
  0110|CONCRETE PAVEMENT, 8"    |        200.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |504001 CRACK AND JOINT   |               |                |
  0120|SEALING LESS THAN 3/4    |       3863.000|                |
      |INCH WIDE                |LF             |                |
 -------------------------------------------------------------------------------
      |602100 REPLACE DRAINAGE  |               |                |
  0130|INLET GRATE(S)           |         28.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602101 REPLACE DRAINAGE  |               |                |
  0140|INLET FRAME(S)           |         14.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602130 ADJUSTING AND     |               |                |
  0150|REPAIRING EXISTING       |         31.000|                |
      |DRAINAGE INLET           |EACH           |                |
 -------------------------------------------------------------------------------
      |602131 ADJUSTING AND     |               |                |
  0160|REPAIRING EXISTING       |          4.000|                |
      |DOUBLE DRAINAGE INLET    |EACH           |                |
 -------------------------------------------------------------------------------
      |602132 ADJUSTING AND     |               |                |
  0170|REPAIRING EXISTING       |        113.000|                |
      |MANHOLE                  |EACH           |                |
 -------------------------------------------------------------------------------
      |619020 RECONSTRUCTING    |               |                |
  0180|STONE MASONRY            |        550.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |701018 INTEGRAL PORTLAND |               |                |
  0190|CEMENT CONCRETE CURB AND |        690.000|                |
      |GUTTER, TYPE 1-8         |LF             |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201803102.01     PROJECT(S): T201803102

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |701019 INTEGRAL PORTLAND |               |                |
  0200|CEMENT CONCRETE CURB AND |      10650.000|                |
      |GUTTER, TYPE 2           |LF             |                |
 -------------------------------------------------------------------------------
      |701023 INTEGRAL PORTLAND |               |                |
  0210|CEMENT CONCRETE CURB AND |        140.000|                |
      |GUTTER, TYPE 3-8         |LF             |                |
 -------------------------------------------------------------------------------
      |705001 PORTLAND CEMENT   |               |                |
  0220|CONCRETE SIDEWALK, 4"    |       2829.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705002 PORTLAND CEMENT   |               |                |
  0230|CONCRETE SIDEWALK, 6"    |       5655.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705007 SIDEWALK SURFACE  |               |                |
  0240|DETECTABLE WARNING       |        800.000|                |
      |SYSTEM                   |SF             |                |
 -------------------------------------------------------------------------------
      |705008 CURB RAMP, TYPE 1 |               |                |
  0250|                         |       1600.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705009 CURB RAMP, TYPE 2,|               |                |
  0260|3, AND/OR 4              |      14400.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |710002 ADJUST WATER      |               |                |
  0270|VALVE BOXES              |         59.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |710370 STEEL CASING PIPE,|               |                |
  0280|4"                       |        190.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |760010 PAVEMENT MILLING, |               |                |
  0290|BITUMINOUS CONCRETE      |     177860.000|                |
      |PAVEMENT                 |SYIN           |                |
 -------------------------------------------------------------------------------

CANNOT BE 
USED FOR  
BIDDING
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201803102.01     PROJECT(S): T201803102

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |760011 PAVEMENT MILLING, |               |                |
  0300|BITUMINOUS CONCRETE      |       3080.000|                |
      |PAVEMENT, TAPER CUT      |SYIN           |                |
 -------------------------------------------------------------------------------
      |762000 SAW CUTTING,      |               |                |
  0310|BITUMINOUS CONCRETE      |      18250.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING,      |               |                |
  0320|CONCRETE, FULL DEPTH     |        865.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL           |               |                |
  0330|EXPENSE/DE-MOBILIZATION  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |801500 MAINTENANCE OF    |               |                |
  0340|TRAFFIC, ALL INCLUSIVE   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |802003 ARROW PANELS TYPE |               |                |
  0350|C                        |         40.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |808002 FURNISH AND       |               |                |
  0360|MAINTAIN TRUCK MOUNTED   |         31.000|                |
      |ATTENUATOR, TYPE II      |EADY           |                |
 -------------------------------------------------------------------------------
      |811001 FLAGGER, NEW      |               |                |
  0370|CASTLE COUNTY STATE      |       6386.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |811013 FLAGGER, NEW      |               |                |
  0380|CASTLE COUNTY, STATE,    |        628.000|                |
      |OVERTIME                 |HOUR           |                |
 -------------------------------------------------------------------------------
      |817002 PERMANENT         |               |                |
  0390|PAVEMENT STRIPING,       |         66.000|                |
      |SYMBOL/LEGEND,           |SF             |                |
      |ALKYD-THERMOPLASTIC      |               |                |
 -------------------------------------------------------------------------------

CANNOT BE 
USED FOR  
BIDDING
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201803102.01     PROJECT(S): T201803102

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |817003 TEMPORARY         |               |                |
  0400|MARKINGS, PAINT, 4"      |         60.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |817013 PERMANENT         |               |                |
  0410|PAVEMENT STRIPING, EPOXY |         60.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 5"         |               |                |
 -------------------------------------------------------------------------------
      |846001 FURNISH AND       |               |                |
  0420|INSTALL LOOP WIRE        |        115.000|                |
      |1-CONDUCTOR #14 AWG      |LF             |                |
      |ENCASED IN 1/4" FLEXIBLE |               |                |
      |TUBING IN A LOOP SAWCUT  |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |905004 INLET SEDIMENT    |               |                |
  0430|CONTROL, DRAINAGE INLET  |         35.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |908001 TOPSOIL           |               |                |
  0440|                         |        638.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |908016 PERMANENT GRASS   |               |                |
  0450|SEEDING, SUBDIVISION     |       1913.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  0460|BLANKET MULCH            |       3826.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
 -------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------

CANNOT BE 
USED FOR  
BIDDING
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DRUG TESTING AFFIDAVIT

AFFIDAVIT

OF

EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors implement a program of mandatory
drug testing for Employees who work on Large Public Works Contracts funded all or in part with public
funds.

We hereby certify that we have in place or will implement during the entire term of the contract a
Mandatory Drug Testing Program for our employees on the jobsite, including subcontractors, that
complies with this regulation:

Contractor Name: ________________________________________

Contractor Address: ________________________________________

________________________________________

________________________________________

Authorized Representative (typed or printed):________________________________________

Authorized Representative (signature): ________________________________________

Title: ________________________________________

Sworn to and Subscribed before me this _____________ day of ______________________ 20____.

My Commission expires ___________________.   NOTARY PUBLIC __________________________.

THIS PAGE MUST BE SIGNED, NOTARIZED, AND RETURNED WITH YOUR BID.

(This form is required from the prime contractor only)

CA 03/2018  
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USED FOR  
BIDDING



CERTIFICATION
Contract No. T201803102.01  

The undersigned bidder,                                                                                                                                   

whose address is                                                                                                                                               

and telephone number is                                            hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to
execute in accordance with such award, a contract with necessary surety bond, of which contract this
proposal and said plans and specifications shall be a part, to provide all necessary machinery, tools, labor
and other means of construction, and to do all the work and to furnish all the materials necessary to
perform and complete the said contract within the time and as required in accordance with the
requirements of the Department of Transportation, and at the unit prices for the various items as listed on
the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids.  The Department of Transportation may increase or decrease the amount of any item
or portion of the work as may be deemed necessary or expedient.  Any such increase or decrease in the
quantity for any item will not be regarded as a sufficient ground for an increase or decrease in the unit
prices, nor in the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be
forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute
a contract with necessary bond, when required, for the performance of said contract with the Department
of Transportation, under the conditions of this proposal, within twenty (20) days after date of official
notice of the award of the contract as provided in the requirement and specifications hereto attached;
otherwise said deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title 30, of the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and
belief:

1. The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or Agreement with any other bidder or with any competitor for the purpose of
restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been
knowingly disclosed and will not knowingly be disclosed by the bidder, directly or indirectly, to
any other bidder or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership, or
corporation to submit or not to submit a proposal for the purpose of restricting competition.

===========================================================================
I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

                                                                                                                                       
 

BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE: _____________   ³
================================================================================

CANNOT BE 
USED FOR  
BIDDING



Contract No. T201803102.01  

AFFIRMATION:  

Within the past five (5) years, has your firm, any affiliate, any predecessor company or entity, owner,
Director, officer, partner or proprietor been the subject of a Federal, State, Local government suspension
or debarment?

YES          NO          if yes, please explain                                                                                                 

-------------------------------------------------------------------------------------------------------------------------------

Sealed and dated this             day of                         in the year of our Lord two thousand                             
( 20       ).

                                                                              
Name of Bidder (Organization)

Corporate
Seal

By:                                                                            
Authorized Signature

Attest                                                                                                                                       
Title

SWORN TO AND SUBSCRIBED BEFORE ME this         day of                     , 20        .
Notary

Seal
                                                                       

Notary

CANNOT BE 
USED FOR  
BIDDING



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:                                                                                   

of                                                 in the County of                                     and State of                                   
 as Principal, and                                                                 of                                               in the County of
 
                                          and State of                            as Surety, legally authorized to do business in the
 State of Delaware ("State"), are held and firmly bound unto the State in the sum of                                    

                                                        Dollars ($                        ), or             percent not to exceed                    

                                                                                   Dollars ($                        ) of amount of bid on
Contract No. T201803102.01, to be paid to the State for the use and benefit of its Department of
Transportation ("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and
each of our heirs, executors, administrators, and successors, jointly and severally for and in the whole
firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal
who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of
certain materiel and/or services within the State, shall be awarded this Contract, and if said Principal
shall well and truly enter into and execute this Contract as may be required by the terms of this Contract
and approved by the DelDOT, this Contract to be entered into within twenty days after the date of official
notice of the award thereof in accordance with the terms of said proposal, then this obligation shall be
void or else to be and remain in full force and virtue.

Sealed with                               seal and dated this              day of                             in the year of our Lord  
two thousand and                               ( 20       ).

SEALED, AND DELIVERED IN THE
presence of

                                                                                  
Name of Bidder (Organization)

Corporate
Seal

By:                                                                                 
Authorized Signature

Attest                                                                                                                                         
Title

                                                                                 
Name of Surety

Witness:                                                     By:                                                                                 

                                                                                 
Title

CANNOT BE 
USED FOR  
BIDDING
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