

Delaware Department of Transportation

QUESTIONS AND ANSWERS

T201606302.02

PAVEMENT & REHABILITATION, SUSSEX II, (US113, PCC PAVEMENT) 2016, SUSSEX COUNTY

Friday, December 11, 2015

Q #	Question	Answer
2	For the Post Contra-Flow work (Phase 3), should this portion of work run beyond the 74 Calendar Day Limit, will any liquidated damages assessed be governed by The Table shown in the Standard Specifications?	Yes, liquidated damages in phase 3 will be as specified per Subsection 108.09.
1	On Page ii of the Special Provisions, it is noted that for the Disincentive for Phase 2, there is no cap. Is this the intent of the Department?	Yes.