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DIGITAL ACCESSIBILITY NOTICE 

 
The Delaware Department of Transportation (DelDOT) is committed to ensuring that its digital services, content, and 

documents are accessible to all users and is actively working to comply with applicable federal and state accessibility 

requirements. DelDOT continues to make improvements over time, with current efforts focused on programs, applications, 

content, and documents that are actively in use and available to the public.  

 

Due to the nature and complexity of certain materials, including construction plans, technical drawings, historical 

documents, maps, and other graphic-intensive files, some documents may not currently be fully digitally accessible or 

compliant with current accessibility standards. In some cases, these documents are provided for historical, reference, 

informational, or procurement purposes only.  

 

If you require an accessible version of a document or need assistance accessing any content, please contact DelDOT 

at (302) 760-2031 or DOT.ask@delaware.gov, and reasonable efforts will be made to provide the information in an 

accessible format upon request. DelDOT appreciates your patience and understanding as accessibility improvements 

continue to be implemented.  
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Cedar Neck Road Pathway             Federal Aid Project No. ESTP-2022(12)  

GENERAL DESCRIPTION 

 

A. BIDS DUE:  SEPTEMBER 1, 2026              PRIOR TO 2:00 P.M. Local Time – unless changed via Addendum.  

BIDS MUST BE SUBMITTED VIA: 

(a) Internet - Bidders with DelDOT Bid Express® accounts can submit bids at bidx.com/de/.  
    OR: 

(b) Paper Bid Delivered To: Delaware Department of Transportation (DelDOT), Administration Building 

 North Entrance, Bidders Room, 800 Bay Road, Dover, DE 19901   

For paper bids, contact DelDOT at dot-ask@delaware.gov or (302) 760-2031 to request a CD for bidding, required 

forms, and instructions. Bidders enter their Bid Item prices onto the supplied CD then print the form and deliver 

in a sealed envelope; the Bid Form, completed CD, and required documents prior to the Bid due date and time.  

(CD’s cannot be used to submit bids to bidx.com) 

Do not submit both Internet and Paper Bids. If so, the Internet bid and documents will be rejected. 

BID OPENING: Bids will be publicly opened and read aloud at the Date and Time of the Bid Opening. The Bid 

Opening will be held at the ‘Paper Bid Delivered To’ address shown above. Bidder bears the risk 

of late delivery, bids received after the stated time will be returned unopened. 

             

 Attendance is not required. DelDOT offers a call-in number to hear the Bid Opening telephonically.  

 The telephone number to call is (302) 504-8986. 

 When prompted, enter Meeting number (access code): 651 529 280# 

 It is anticipated the telephone access information will remain the same for all Bid Openings. 

 

B. PRE-BID MEETING: No 

 

C. DBE GOAL: n/a% Disadvantaged Business Enterprise Goal.   

Pursuant to the Interim Final Rule (“IFR”) issued by the United States Department of Transportation (“U.S. 

DOT”) on September 30, 2025, this letting does not have a DBE participation goal as all DelDOT DBEs were 

decertified by the IFR.   DelDOT is undertaking the recertification process for DBEs pursuant to the IFR 

requirements.  As DelDOT currently has no certified DBEs, it is not feasible to impose or enforce a DBE 

participation goal for this letting.  Upon completion of DelDOT’s DBE recertification process, or upon any 

modification of the IFR, whether through amendment, clarification, or judicial action, DelDOT reserves the right 

to revise or reestablish a DBE participation goal for this letting as may be directed by the U.S. DOT and in 

accordance with applicable federal regulations. 

 

D. OJT TRAINEES: n/a  

 

E. LOCATION: Sussex County 

These improvements are more specifically shown on the Location Map(s) of the attached Plans. 

 

F. DESCRIPTION: The improvements consist of furnishing all labor and materials for this project which will include 

design and construction of a pathway along Cedar Neck Road from the canal to Hickman Road. The proposed pathway 

will improve safety and mobility for bikes and peds.  Follow other incidental construction in accordance with the 

location, notes and details shown on the plans, and as directed by the Engineer. 

 

G. BUY AMERICA REQUIREMENTS APPLY – Build America, Buy America Act, refer to ‘GENERAL NOTICES’. 

 

H. COMPLETION TIME: All work on this contract must be complete within 117 Calendar Days.  

Extensions of contract time due to weather are specified in the Standard Specifications Section 108.7F, weather days. 

It is estimated a Notice to Proceed is issued such that work starts on or about November 9, 2026. 
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I. SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, DELAWARE DEPARTMENT OF 

TRANSPORTATION, JANUARY 2026 apply to this Bid Proposal and Project. The Contractor shall make himself 

aware of any revisions and corrections and apply them to the applicable item(s) of this contract. The Standard 

Specifications can be viewed here. Units of Measure can be found at 101.4. 

 

J. ATTACHMENTS: Included as part of this Bid Proposal are; Project Plans; Questions & Answers (if posted);  

Addenda, Referenced Documents, Documents Posted with this Bid Proposal; and Bid documents mailed to contractors. 

 

K. ADDENDA:  All Addenda are posted on the internet at bids.delaware.gov, and  bidx.com/de/ and are included as part 

of the Bid Proposal. The Bidder is responsible to check the Website as needed to ensure that the Bidder is aware of 

Addenda that are included in the Bid Proposal. If Addenda are issued, the final Addendum will be posted no later than 

the end of the day two business days prior to the bid date. Each Addendum number and issue date must be entered on 

the submitted Certification Form. This original Bid Proposal will not be updated, you must refer to each Addendum. 

 

L. QUESTIONS: E-MAIL TO;  dot-ask@delaware.gov 

Questions regarding this project are to be e-mailed to the above address no less than six business days prior to the bid 

opening date in order to receive a posted response. Please include the Contract number in the subject line. Questions 

and responses are posted at bids.delaware.gov, and  bidx.com/de/. The date of the final posted Questions and Answers 

document must be entered on the submitted Certification Form. 

 

M. FLAGGERS: 

A. Included in the Bid Proposal are the prevailing wages for highway construction as determined by the Department 

of Labor of the State of Delaware in accordance with Title 29 Del. C. §6960, relating to wages and the regulations 

implementing that Section. 

B. Flaggers must be bid at a minimum equal to the Laborer wage rate and may be bid up to, but not to exceed, 3 times 

the Laborer wage rate in accordance with the County where the Work is being performed. 

C. The Department will adjust the bid to the minimum for prices bid below the minimum acceptable bid and to the 

maximum for prices bid above the maximum allowable bid prior to award of the Contract. 

1. Flagger overtime must be bid at minimum of 1.45 times and may be bid up to a maximum of 4.35 times, the 

Laborer wage rate in accordance with the County where the Work is being performed. 

2. When a Contract for a Project contains both Federal Davis-Bacon and State of Delaware prevailing wage 

standards, the employer’s minimum wage obligations are determined by whichever standards are higher. 

D. Overtime: 

1. Payment for overtime will be considered on a weekly basis for time worked in excess of 40 hours for a 

continuous 7-day period beginning Monday and ending Sunday inclusive. 

2. Time worked on other Projects or Work activities other than flagging will not be counted in the normal 40 hours 

or the overtime. 

E. The cost of the flagging operation when performed by others who are not the Contractor’s employees will not be 

included in the 50% subcontracting limit as outlined in Section 108.1. 

 

N. PROSPECTIVE BIDDERS NOTES:  

   

1. BIDDERS MUST BE REGISTERED with DelDOT in order to submit a bid. Registrations are now completed online 

through SimpliGov. To complete registration or for more information, click here.  

 

2. SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for a sum equal 

to at least 10% of the amount bid. 

 

3. DELAWARE’S CONTRACTOR REGISTRATION ACT - 19 Del.C. §§ 3601 et seq, requires all contractors and 

subcontractors to register with the Delaware Department of Labor before performing construction services or 

maintenance. Refer to the GENERAL NOTICES section for further information.                                  
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4. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed regulations that 

require Contractors and Subcontractors to implement a program of mandatory drug testing for Employees who work on 

Large Public Works Contracts funded all or in part with public funds pursuant to    29 Del.C. §6908(a)(6). Refer to the 

full requirements at the following link: 

https://regulations.delaware.gov/AdminCode/title19/4000/4100/4104.shtml#TopOfPage 

Note a few of the requirements; 

* At bid submission - Each bidder must submit with the bid a single signed affidavit certifying that the bidder and 

its subcontractors has in place or will implement during the entire term of the contract a Mandatory Drug Testing 

Program that complies with the regulation (a blank affidavit form is attached); 

* At least two business days prior to contract execution - The awarded Contractor shall provide to DelDOT copies 

of the Employee Drug Testing Program for the Contractor, each participating DBE firm, and all other listed 

Subcontractors; 

* Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting a copy 

of the Subcontractor's Employee Drug Testing Program along with the standard required subcontractor 

information. A Subcontractor shall not commence work until DelDOT has approved the program in writing. 

 

5. PERFORMANCE-BASED RATING SYSTEM - 29 Del.C. §6962 (c)(12)(a) requires DelDOT to include a 

performance-based rating system for contractors. The Performance Rating for each Contractor shall be used as a 

prequalification to bid at the time of bid. Refer to 'General Notices' for details. 

 

6. NO RETAINAGE will be withheld on this contract unless through the Performance-Based Rating System. 

 

7. EXTERNAL COMPLAINT PROCEDURE can be viewed on DelDOT’s Website,  Contractor Compliance/EEO - 

Delaware Department of Transportation calling (302) 760-2035 

                     REVISED 
 

8. DBE PROGRAM REQUIREMENTS As a result of the Issuance of the IFR on September 30, 2025, all of DelDOT 

DBEs were decertified.   DelDOT is undertaking the recertification process for DBEs pursuant to the IFR requirements.  

As DelDOT currently has no certified DBEs, it is not feasible to require the submission of a DelDOT DBE Project 

Participation Affidavit for this letting.  Companies bidding on this letting are NOT required to submit a DBE Project 

Participation Affidavit with their bid.  Once DelDOT has recertified DBEs using the IFR requirements, this 

requirement will be reinstated. 

        REVISED 
 

9. DelDOT CERTIFIED DBE UTILIZATION COMMITMENT STATEMENT As a result of the Issuance of the 

IFR on September 30, 2025, all DelDOT DBEs were decertified.   DelDOT is undertaking the recertification process 

for DBEs pursuant to the IFR requirements.  As DelDOT currently has no certified DBEs, it is not feasible to require 

the submission of a DelDOT Certified DBE Utilization Commitment Statement for this letting.  Companies bidding 

on this letting are NOT required to submit a DelDOT Certified DBE Utilization Commitment Statement with their bid. 

Once DelDOT has recertified DBEs using the IFR requirements, this requirement will be reinstated. 
 

10. FLATWORK CONCRETE TECHNICIAN CERTIFICATION TRAINING: 

 Section 501.3, 503.3, 505.3, 610.3, 701.3 and 702.3 of the 2026 Standard Specifications require contractors to provide 

an American Concrete Institute (ACI) or National Ready-Mix Concrete Association (NRMCA) certified concrete 

flatwork technician to supervise all finishing of flatwork concrete. 

 

11. NOTE that FHWA Form 1273 (attached) has been modified effective October 23, 2023. Changes are reviewed here. 

 

12. SIGNAGE LANGUAGE:           

In order to maintain effective communication with the traveling public, only place signs, banners, flags, or other displays 

within the projects limits that meet the requirements of the latest version of the Delaware Manual on Uniform Traffic 

Control Devices.  Any signs or other materials which deviate from the MUTCD, must be preapproved by the Engineer.  

The only signage and materials which may be displayed upon vehicles and equipment within the Project area are signs 

denoting the name of the Contractor and any subcontractors and other signs and/or materials required and approved 
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pursuant to the MUTCD and the Engineer. Contractor shall immediately remove any signs or materials within the 

Project that does not meet these requirements immediately upon notification by the Engineer. Failure to remove signs 

or other materials following notification from the Engineer will result in Liquidated Damages being assessed in the 

manner and amount specified in the Standard Specifications section 108.9.A. 

 

           REVISED 
13. Bidders List Requirement:        
 

Under 49 CFR 26.11 DelDOT must collect bidders list information from ALL contractors and subcontractors who 

seek to work on federally assisted contracts. The submitted information must be complete and must include the 

required information for the prime and all (DBE and non-DBE) subcontractors, service providers, manufacturers, 

distributors, and suppliers.  

ALL bidders must complete the Bidders List Form (attached as an exhibit) and submit it at the time of bid. 

Late submission of this information will not be accepted. Submitted information must include the following for 

those being proposed to work on the contract if awarded: 

▪ Firm name; 

▪ Firm address including ZIP code;  

▪ Firm's status as a DBE or non-DBE (SEE NOTE BELOW effective 10-1-2025); 

▪ NAICS code applicable to each scope of work the firm sought to perform in its bid; 

▪ Age of the firm; and 

▪ The annual gross receipts of the firm shown as an approximate range (i.e., $1-3 million) 

 

This information will be maintained as confidential to the extent allowable by federal and state law.  

NOTE: Based upon the IFR issued September 30, 2025, all DelDOT certified DBEs have been decertified. As such, 

for this letting, bidders should NOT identify in the bidders list whether a proposed contractor or subcontractor is a 

DBE as no companies have currently been certified as a DBE under the new IFR requirements. That block should be 

left blank.  Bidders will be advised once DBE’s have been re-certified pursuant to the requirements of the IFR at which 

time bidders will be required to provide this information. 

Additionally, pursuant to the IFR, and the guidance letter issued by U.S. DOT on September 30, 2025, DelDOT has 

been directed not to use race or sex as presumptions for consideration of a company as a DBE.  As such, bidders should 

NOT identify in the bidders list a proposed contractor or subcontractor’s sex or race.  Those blocks should be left 

blank.  DelDOT anticipates providing a revised Bidders List Form in the near future, which contains only those sections 

required by the IFR. 

Failure to submit the required bidders list documentation at the time bid will result in the bidder being 

deemed non-responsive and therefore ineligible for award of the contract. 

 
14. REVISED SPEC LANGUAGE:  

 

The Revised Inspection Framework – January 2026 (2026 Inspection Framework) shall apply to this contract. 

 

Delete from Section 101.3 

Primary inspection. The inspection (formerly referred to as Final Inspection) conducted by the engineer to 

determine if the contractor has satisfactorily completed the project, or a portion of the project, in accordance 

with the contract. 

 
remainder of page is blank 
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Insert within Section 101.3 

Acceptance Inspection. The inspection (formerly referred to as Primary Inspection) conducted by the 

Administering Section, contractor, and accepting section confirming that primary inspection punch list items 

have been addressed. 

 

Primary inspection. The inspection (formerly referred to as initial inspection) conducted by the Department 

to review all contract work has been completed in accordance with the Plans, Standard Specifications, Special 

Provisions, and Standard Construction Details. The inspection is confirmation of the work completed per the 

contract documents. 

 

Project Acceptance. The Department’s notification to the Contractor that the time charges will cease, and 

construction activities are completed, releasing the contractor from liability and repairs or maintenance to the 

completed work. 

 

Revise Section 104.12.A as follows. 

A. Before acceptance inspection, clean rubbish, excess materials, temporary structures, and equipment 

from the project, from any publicly owned borrow source used to complete the work, and from areas 

affected by the contractor in connection with the work within the right-of-way. Cut all grass and weeds 

taller than 6-inches. The cost of the final cleanup is incidental to Item 763000, Initial Expense, De-

Mobilization. 

 

Revise Section 105.4.F as follows. 

F. Submit copies of manufacturer’s catalog cuts, drawings, wiring diagrams, and other relevant 

documents with working drawings for electrical and mechanical equipment. After the Department has 

reviewed all items of a particular system, prepare an instruction book for the particular system. Fasten 

and bind the items listed below in a leather or heavy plastic cover book with a title clearly shown. 

Provide five copies of the book to the engineer before acceptance inspection. Make the books available 

when connecting and energizing electrical and mechanical systems. Ensure that the final bound copies 

reflect changes or adjustments made during the work. Include the following in the instruction book: 

1. An equipment list. 

2. A complete description of the equipment. 

3. The sequence of operation including inter-locking and protective features. 

4. The use of by-pass switches. 

5. A detailed description of all wiring circuits. 

6. A recommended spare parts list. 

7. Renewal parts bulletins. 

8. Instruction bulletins for the provided equipment. 

9. Diagrams and drawings of reduced size suitable for binding. 

10. An index listing all items. 

 

Revise Section 105.13.D as follows. 

D. Include the cost of maintenance work during construction and before completion of the acceptance 

inspection punch list in the proposal. The Department will pay the cost of maintenance work occurring 

after completion of the acceptance inspection punch list. 

 

Revise Section 105.14.A as follows. 

A. The engineer may order opening of certain sections of the work to traffic or other use before the 

contractor completes the work or before the engineer accepts the work. The Department will not 

consider opening sections of the work as constituting acceptance of the work or a waiver of any 

contract provisions. The engineer will pay the cost of repairing damage to the work caused by opening 

work to vehicular traffic unless opening the roadway is due to the fault, or inactivity of, the contractor 
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or the contractor caused the damage. All other maintenance costs including, but not limited to, mowing 

grass and general cleanup are the contractor’s responsibility until completion of the acceptance 

inspection punch list to the Department’s satisfaction. Maintenance costs for work involving 

landscaping and vegetative growth are the contractor’s responsibility until final acceptance. 

 

Revise Section 105.16 as follows. 

A. Partial Acceptance. 

1. The decision to partially accept a portion of the project is solely at the discretion of the engineer. 

The engineer may partially accept portions of the work. The Department will not consider partial 

acceptance as constituting acceptance of the work that has not been partially accepted or a waiver 

of any contract provisions. The Department will maintain the partially accepted portion of the 

project, including repairing damage caused by the public. 

B. Project Acceptance 

1. The Department will cease counting contract time when the project reaches substantial completion 

as defined in Section 101.3, Definitions. 

2. Substantial Completion Verification 

a. Upon receiving the contractor’s notice of substantial completion of the project, the Department 

will verify all contract items are complete as defined in Section 101.3, Definitions.  Items not 

deemed complete shall be completed by contractor prior to Department issuance of Substantial 

Completion. 

b. After issuance of Substantial Completion, request Primary Inspection from the Department. 

c. The Department will schedule the Primary Inspection within 30 calendar days of the request.   

3. Primary Inspection 

a. The Department/Administering Section will conduct a Primary Inspection with the completion 

of 105.16.2 Substantial Completion Verification.  The Administering Section will note and 

provide a written punch list by stations and in detail identifying work or conditions requiring 

correction.  The punch list will include ADA inspection deficiencies.   

b. Perform the corrective work noted on the punch list within 30 calendar days upon receipt of 

the punch list created by the Administering Section, unless the parties mutually agree to extend 

the time frame. 

c. Upon completion of the primary inspection punch list, request an acceptance inspection from 

the Department. Prior to acceptance inspection scheduling, the Administering Section will 

confirm and annotate the primary inspection punch list and ensure ADA Inspection deficiencies 

have been addressed and documented.   

d. The Administering Section will schedule Acceptance inspection with the Maintenance District 

within 30 days of confirmation of primary punch list item completion. 

4.  Acceptance (formerly primary) Inspection. 

a. The Department will conduct an acceptance inspection with the completion of 105.16.B.3, 

primary inspection. The Administering Section will provide a written punch list identifying 

deficiencies not satisfactorily addressed from the primary inspection punch list within 7 

calendar days of the acceptance inspection. 

b. Perform the corrective work noted on the punch list within 15 calendar days upon receipt of 

the punch list created by the Administering Section, unless the parties mutually agree to extend 

the time frame. 

c. The Administering Section will verify remediation work and will provide a list with dates that 

remedial activities were resolved to the Maintenance District when requesting Project 

Acceptance. 

C. Project Acceptance 

1. The Administering Section will notify the Maintenance District that acceptance inspection punch 

list items have been addressed. 
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2. The Maintenance District and/or other accepting entities will verify acceptance inspection punch 

list items have been addressed within 30 calendar days of notice from the Administering Section. 

D. Final Acceptance 

1. The engineer will provide final acceptance in writing that will state the acceptance date as defined 

in Section 101.3, Definitions. 

E. Project Closeout 

1. Upon final acceptance, provide the exempted documents, certificates, or proofs of compliance 

within 90 calendar days. 

2. The Department will not issue the final payment until the contractor executes and delivers the 

required documents. 

 

Revise Section 108.8.K as follows. 

K. Once the Department determines that the work is substantially complete, the Department will suspend 

time charges and the assessment of liquidated damages. Failure to complete all punch list work 

identified during the primary and acceptance inspections within the timeframes allotted, will result in 

the Department restarting liquidated damages in accordance with the chart specified in Section 108.9, 

Schedule of Liquidated Damages. The assessment of post-substantial-completion liquidated damages 

will continue until project completion. 

 

Revise Section 610.3.9.A.2 as follows. 

2. The engineer will measure the width, length, and depth of each crack and establish the precise location 

of the crack termination points relative to permanent reference points on the member. The engineer 

will monitor and document the growth of individual cracks at an inspection interval the engineer will 

choose to determine if cracks are active or dormant after acceptance inspection. 

 

Revise Section 722.3.2.A as follows. 

A. Provide on-site field instruction by the system manufacturer, at a location determined by the engineer. 

Provide a minimum of 2 training sessions consisting of installation training before beginning cable 

barrier construction and maintenance training before acceptance inspection. The manufacturer shall 

establish the training duration and shall provide field training on all aspects of the system. Coordinate 

the training schedule and location with the engineer. The engineer will advise the appropriate 

department staff, including construction inspectors and maintenance personnel regarding the training 

location and schedule. Provide all training materials in both hard copy and electronic PDF format. 

 

Revise Section 722.3.2.C.1 as follows. 

1. Hold the maintenance training a minimum of 7 calendar days before acceptance inspection of the 

system. Submit the proposed training date to the engineer a minimum of 14 calendar days prior to the 

training session date for review and approval. Include the following participants: 

a. District Maintenance Engineer, or designated representative; 

b. District Maintenance Superintendent, or designated representative; 

c. Area Yard Supervisor, or designated representative; and 

d. District maintenance personnel. 

 

Revise Section 722.3.3.L as follows. 

L. Within 10 calendar days of the primary inspection, supply spare parts for the HTCB system. Deliver 

the parts to the DelDOT maintenance facility as directed by the engineer. Provide an extra supply of 

the following: 

1. Socketed-type line posts, including post hardware, caps, reflective sheeting, straps, spacers, and 

socket covers. Include 200 posts and accessories. 

2. Rigging screws and threaded terminals. Provide enough materials to complete 8 turnbuckle 

assemblies. 
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3. Anchor posts including post hardware and caps, reflective sheeting, straps, fittings, spacers, and 

socket covers. Provide enough materials to complete 3 end anchor installations. 

4. Fitting gaskets or socket covers. Provide 100 socket covers. 

 

Revise Section 843.3.5.C as follows. 

C. Repair defects identified by the Department during periodic or primary inspections in accordance with 

this specification, including all highway lighting systems and components within the project limits. 

Begin highway lighting system repairs immediately following notice of the lighting system defect 

unless weather limitations prevent the corrective work. Provide notification to the Department before 

beginning corrective work. 

 

Revise Section 843.3.5.D as follows. 

D. The Department will not consider the highway lighting system as substantially complete until 

correction of the deficiencies noted during the primary and acceptance inspections. Provide a 

maintenance bond for item 843001 – Electrical Testing upon substantial completion. Provide a 

maintenance bond meeting the following requirements: 

1. A bond sum equal to 100 percent of the value of all highway lighting system items the Department 

paid to the contractor; 

2. With original signatures, in ink, and not mechanical reproductions or facsimiles of any kind, 

naming the contractor as the principle; 

3. term of 1-year beyond the completion of the highway lighting system work; and 

4. written by a surety or insurance company licensed to write surety bonds in the State of Delaware 

by the Delaware Department of Insurance. 

 

Revise 911.3.6.G as follows. 

G. Water bi-weekly during the period June 15 through October 1. Continue watering, without interruption, 

until completing watering of all the plants on the project. Use water in accordance with Section 911.2.9. 

The Department will allow use of tree watering bags as a part of the watering operation. Remove the 

tree watering bags before acceptance inspection. 
 

- end – 

remainder of page is blank 
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GENERAL NOTICES 

 

CONTRACTOR REGISTRATION ACT                                 

 

On July 1, 2021, the Contractor Registration Act, as codified in 19 Del.C. §§ 3601 et seq, took effect. This law requires all 

contractors to register with the Delaware Department of Labor before performing construction services or maintenance. The 

Contractor Registration Act applies to all contractors that engage in construction and maintenance within the State of 

Delaware. Additionally, it requires contractors to have Delaware workers’ compensation insurance where required, 

compliance with labor laws, and proof of a state business license. The Delaware Department of Labor’s Office of Contractor 

Registration is responsible for enforcement of the requirements of the Contractor Registration Act. If you have any questions 

about the contractor registration process, please call 302-430-7739 or email Contract.Registry@delaware.gov. Registration 

at https://onestop.delaware.gov/. 

 

BUY AMERICA REQUIREMENT        REVISED  

          

The Build America, Buy America Act (BABA), enacted as part of the Bipartisan Infrastructure Law (BIL) requires iron, 

steel, manufactured products, and construction materials used in infrastructure projects funded by Federal financial 

assistance to be produced in the United States (U.S.).  

 

In accordance with 23 U.S.C. 313 and 23 CFR 635.410, all iron and steel materials permanently incorporated into this 

project will be produced in the U.S. and all manufacturing processes involving these materials will occur in the U.S., except 

that a minimal amount of foreign steel or iron materials may be used, provided the cost of the foreign materials does not 

exceed 0.1 percent of the total Contract cost or $2,500.00, whichever is greater. If such minimal amount of foreign steel is 

used, the Contractor shall maintain a record of the costs to ensure that the allowable limit is not exceeded.  

 

In accordance with 23 CFR 635.410, the final manufacturing process of all manufactured products that will be permanently 

incorporated into this project will be performed in the U.S. Iron or steel components of precast concrete products and 

cabinets or enclosures of any intelligent transportation systems and other electronic hardware systems classified as a 

manufactured product which is permanently incorporated into this project will be produced in the U.S. and all manufacturing 

processes involving the iron and steel will occur in the U.S., except that a minimal amount of foreign steel or iron materials 

may be used, provided the cost of the foreign materials does not exceed 0.1 percent of the total Contract cost or $2,500.00, 

whichever is greater. If such minimal amount of foreign steel is used, the Contractor shall maintain a record of the costs to 

ensure that the allowable limit is not exceeded. 

 

In accordance with 2 CFR 184, all non-ferrous metals, plastic and polymer-based products, glass, fiber optic cable, optical 

fiber, lumber, drywall, and engineered wood construction material permanently incorporated into this project will be 

produced in the U.S.   

 

DelDOT maintains a list of all pay items, the applicable BABA category designation, and additional guidance at the 

following address: https://deldot.gov/Business/prodlists/index.shtml?dc=buyAmerica.  

By signing and submitting this proposal, the bidder certifies that:  

“All materials that will be permanently incorporated into this project will meet the Buy America material requirements. 

At the Department's request, I/we will provide manufacturer's/supplier's documentation verifying domestic origin as 

defined in the Contract. All Materials accepted on the basis of such Certificate of Compliance may be sampled by the 

Department and tested at any time. Use of Material on the basis of Certificate of Compliance shall not relieve the 

Contractor of responsibility for incorporating Material in the Project conforming to the requirements of the Contract. 

Any Material not conforming to such requirements will be subject to rejection whether in place or not. The Department 

reserves the right to refuse to permit the use of Material on the basis of Certificate of Compliance.” 

 

SPECIFICATIONS : 

 

The Delaware specifications entitled "Standard Specifications for Road and Bridge Construction January, 2026", with the 

applicable version defined in the ‘GENERAL DESCRIPTION’ and hereinafter referred to as the Standard Specifications; 

shall govern the work to be performed under this contract. The Contractor shall make itself aware of these specifications, 

revisions and corrections, and apply them to the applicable item(s) of this contract.  
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CLARIFICATIONS : 

 

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements, responsibilities, 

and furnishing of materials are outlined in the details and notes on the Plans and in the paragraphs preceding the " Basis of 

Payment" paragraph in the Standard Specifications or Special Provisions, no interpretation shall be made that such 

stipulations are excluded because reiteration is not made in the "Basis of Payment" paragraph. 

 

DelDOT requires the use of various electronic applications for various documentation processes.    

These processes will be identified, and the Contractor's required use will be detailed during the Preconstruction Meeting. 

No additional payments will be made to the contractor to use or interface with the applications. 

 

ATTESTING TO NON-COLLUSION : 

 

DelDOT requires as a condition precedent to acceptance of bids a sworn statement executed by, or on behalf of, the person, 

firm, association, or corporation to whom such contract is to be awarded, certifying that such person, firm, association, or 

corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, or otherwise 

taken any action in restraint of free competitive bidding in connection with such contract.  The form for this sworn statement 

is included in the proposal and must be properly executed in order to have the bid considered. 

 

QUANTITIES : 

 

The quantities shown are for comparison of bids only.  DelDOT may increase or decrease any quantity or quantities without 

penalty or change in the bid price. 

 

PERFORMANCE-BASED RATING SYSTEM   

 

29 Del.C. §6962 (c)(12)(a) requires a DelDOT project, excluding a municipal street aid contract, to include a performance-

based rating system. At the time of bid, the Performance Rating for each Contractor shall be used as a prequalification to 

bid.  

 

Bidders with Performance Rating scores equal to or greater than 85% shall be permitted to bid. Bidders with scores of less 

than 85% who comply with the retainage requirements of 29 Del.C. §6962 shall be permitted to bid provided the Agreement 

to Accept Retainage (located on the Certification Page) is executed and submitted with the bid. Lack of an executed 

Agreement to Accept Retainage will result in the rejection of the bid by DelDOT. Successful bidders awarded DelDOT 

contracts who have no performance history within the last five (5) years will be assigned a provisional Performance Rating 

of 85% at the date of advertisement. 

 

Notification of Performance Rating. DelDOT shall post publicly the Performance Rating for all Contractors on DelDOT’s 

website. DelDOT will complete performance-based evaluations on the construction company contracted by DelDOT to 

build the project (the "Contractor"). Provisions to appeal Performance Ratings are described in the regulations. The 

regulations are set forth in Section 2408 of Title 2, Delaware Administrative Code, found here. 

 

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS : 

 

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7) states; 

 

a. As a condition of the awarding of any contract for public works financed in whole or in part by State appropriation, 

such contracts shall include the following provisions: 

 

During the performance of this contract, the contractor agrees as follows: 

 

1. The contractor will not discriminate against any employee or applicant for employment because of race, creed, 

color, sex, sexual orientation, gender identity or national origin. The contractor will take positive steps to ensure 

that applicants are employed and that employees are treated during employment without regard to their race, 

creed, color, sex, sexual orientation, gender identity or national origin. Such action shall include, but not be limited 

to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 
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termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The 

contractor agrees to post in conspicuous places available to employees and applicants for employment notices to 

be provided by the contracting agency setting forth this nondiscrimination clause. 

 

2.  The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, 

state that all qualified applicants will receive consideration for employment without regard to race, creed, color, 

sex, sexual orientation, gender identity or national origin. 

   

3.  The contractor will ensure employees receive equal pay for equal work, without regard to sex. Employee pay 

differential is acceptable if pursuant to a seniority system, a merit system, a system which measures earnings by 

quantity or quality of production, or if the differential is based on any other factor other than sex. 

 

TAX CLEARANCE : 

 

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such vendor or contractor 

to the Division of Revenue, who will then check the vendor or contractor's compliance with tax requirements and take such 

further action as may be necessary to ensure compliance. 

 

LICENSE : 

 

A person desiring to engage in business in this State as a contractor on a project designated to include federal funds, shall 

obtain a Delaware business license upon making application to the Division of Revenue.  Proof of said license compliance 

to be made prior to, or in conjunction with, the execution of a contract to which he has been named. 

 

SUBCONTRACTOR LICENSE: 29 DEL. C. §6967:  

 

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting, within 30 

days of entering such public works contract, copies of all occupational and business licenses of subcontractors and/or 

independent contractors that will perform work for such public works contract. However, if a subcontractor or 

independent contractor is hired or contracted more than 20 days after the contractor entered the public works contract 

the occupational or business license of such subcontractor or independent contractor shall be provided to the agency 

within 10 days of being contracted or hired. 

 

DIFFERING SITE CONDITIONS: 

 

 SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK: 

 

Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are encountered at the 

site differing materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing 

materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract 

are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the 

specific differing conditions before they are disturbed and before the affected work is performed. 

 

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the conditions materially 

differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an 

adjustment, excluding loss of anticipated profits, will be made and the contract modified in writing accordingly.  The 

engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted. 

 

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has provided the 

required written notice. No contract adjustment will be allowed under their clause for any effects caused on unchanged 

work. 

 

Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is suspended or delayed 

by the engineer in writing for an unreasonable period of time (not originally anticipated, customary or inherent to the 

construction industry) and the contractor believes that additional compensation and/or contract time is due as a result of 
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such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7 calendar 

days of receipt of the notice to resume work.  The request shall set forth the reasons and support for such adjustment. 

 

Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or time required 

for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions 

beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused 

by weather, the engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly.  The 

engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.   

 

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within the time 

prescribed. No contract adjustment will be allowed under this clause to the extent that performance would have been 

suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any other term or 

condition of this contract. 

 

Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time during the 

work, such changes in quantities and such alterations in the work as are necessary to satisfactorily complete the project.  

Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees 

to perform the work as altered. 

 

If the alterations or changes in quantities significantly change the character of the work under the contract, whether or not 

changed by any such different quantities or alterations, an adjustment, excluding loss of anticipated profits, will be made to 

the contract.  The basis for the adjustment shall be agreed upon prior to the performance of the work.  If a basis cannot be 

agreed upon, then an adjustment will be made either for or against the contractor in such amount as the engineer may 

determine to be fair and equitable. 

 

The term "significant change" shall be construed to apply only to the following circumstances: 

 

(A) When the character of the work as altered differs materially in kind or nature from that involved or included in the 

original proposed construction, or 

 

(B)  When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased 

below 75 percent of the original contract quantity.  Any allowance for an increase in quantity shall apply only to 

that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent, 

to the actual amount of work performed. 

 

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS: 

 

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a): 

"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the federal 

government applicable to a project or activity, the cost of which is to be paid or reimbursed in whole or in part by the 

federal government, and due to such conflict or inconsistency the availability of federal funds may be jeopardized, such 

provision shall not apply to such project or activity." 

 

FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS 

 

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states: 

 

"No procedures or requirement shall be imposed by any State which will operate to discriminate against the employment 

of labor from any other State, possession or territory of the United States, in the construction of a Federal-aid project." 

 

CONVICT PRODUCED MATERIALS: 

 

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid highway 

construction project if such materials have been: 

 

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or 
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(2) Produced in a qualified prison facility and the cumulative annual production amount of such materials for use in 

Federal-aid highway construction does not exceed the amount of such materials produced in such facility for use 

in Federal-aid highway construction during the 12-month period ending July 1, 1987. 

 

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period ending July 1, 1987, 

produced materials for use in Federal-aid highway construction projects. 

 

RIGHT TO AUDIT 

 

DelDOT shall have the right to audit the books and records of the contractor or any subcontractor under this contract or 

subcontract to the extent that the books and records relate to the performance of the contract or subcontract. The books and 

records shall be maintained by the contractor for a period of 3 years from the date of final payment under the prime contract 

and by the subcontractor for a period of 3 years from the date of final payment under the subcontract (29 Del.C. §6930) 

 

TO REPORT BID RIGGING ACTIVITIES: 

 

The U. S. Department of Transportation (DOT) operates the below toll-free "hotline" Monday through Friday, 8:00 a.m. to 

5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder collusion, or other fraudulent activities 

should use the "hotline" to report such activities. 

 

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract fraud and 

abuse and is operated under the direction of the DOT Inspector General.  All information will be treated confidentially and 

caller anonymity will be respected. 

 

TO REPORT BID RIGGING ACTIVITIES 

 CALL 1-800-424-9071 
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION 

TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY 

(EXECUTIVE ORDER 11246) 

 

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal 

Employment Specifications" set forth herein. 

 

2.  The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's 

aggregate work force in each trade on all construction work in the covered area, are as follows: 

 

Goals for Minority Participation In    Goals for Female Participation In  

Each Trade       Each Trade 

 

12.3% (New Castle County)     6.9% (Entire State) 

14.5% (Kent & Sussex Counties)     

  

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally assisted) 

performed in the covered area.  If the contractor performs construction work in a geographical area located outside of 

the covered area, it shall apply the goals established for such geographical area where the work is actually performed.  

With regard to this second area, the contractor also is subject to the goals for both its federally involved and non-

federally involved construction. 

 

 The Contractor's compliance with the Executive Order and the Executive Order and the regulations in CFR Part 60-4 

shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required 

by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals.  The hours of minority and female 

employment and training must be substantially uniform throughout the length of the contract, and in each trade, and the 

contractor shall make a good faith effort to employ minorities and women evenly on each of its projects.  The transfer 

of minority or female employees or trainees from Contractor to Contractor or from project to project for the sole purpose 

of meeting the Contractor's goals shall be a violation of the contract, the Executive Order, and the regulations in 41 

CFR Part 60-4.  Compliance with the goals will be measured against the total work hours performed. 

 

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract Compliance Programs 

within 10 working days of award of any construction subcontract in excess of $10,000 at any tier for construction work 

under the contract resulting from this solicitation.  The notification shall list the name, address, and telephone number 

of the subcontractor; employer identification number of the subcontractor; estimated dollar amount of the subcontract; 

estimated starting and completion dates of the subcontract; and the geographical area in which the subcontract is to be 

performed. 

 

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is the County specified in 

the General Description section. 

 

 

REV. 11-3-80  
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY 

CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

 

1. As used in these specifications: 

 

 a. "Covered area" means the geographical area described in the solicitation from which this contract resulted; 

 b. "Director" means Director, Office of Federal Contract Compliance Programs, United States Department of Labor, 

or any person to whom the Director delegates authority; 

 c. "Employer identification number" means the Federal Social Security number used on the Employer's Quarterly 

Federal Tax Return, U.S. Treasury Department Form 941. 

 d. "Minority" includes: 

  i. Black (all persons having origins in any of the Black African racial groups not of Hispanic origin); 

  ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture 

or origin, regardless of race); 

iii. Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far East, Southeast 

Asia, the Indian Subcontinent, or the Pacific Islands); and 

iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples of North America 

and maintaining identifiable tribal affiliations through membership and participation or community 

identification). 

 

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any construction 

trade, it shall physically include in each subcontract in excess of $10,000 the provisions of these specifications and the 

Notice, which contains the applicable goals for DBE participation and which is set forth in the solicitations from which 

this contract resulted. 

 

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S. Department of 

Labor in the covered area either individually or through an association, its affirmative action obligations on all work in 

the Plan area (including goals and timetables) shall be in accordance with that Plan for those trades which have unions 

participating in the Plan.  Contractors must be able to demonstrate their participation in and compliance with the 

provisions of any such Hometown Plan.  Each Contractor or Subcontractor participating in an approved Plan is 

individually required to comply with its obligations under the EEO clause, and to make a good faith effort to achieve 

each goal under the Plan in each trade in which it has employees.  The overall good faith performance by other 

Contractors or Subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or 

Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables. 

 

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these 

specifications.  The goals set forth in the solicitation from which this contract resulted are expressed as percentages of 

the total hours of employment and training of minority and female utilization the Contractor should reasonably be able 

to achieve in each construction trade in which it has employees in the covered area.  Covered Construction contractors 

performing construction work in geographical areas where they do not have a Federal or federally assisted construction 

contract shall apply the minority and female goals established for the geographical area where the work is being 

performed.  Goals are published periodically in the Federal Register in notice form, and such notices may be obtained 

from any Office of Federal Contract Compliance Program Office or from the Federal procurement contracting offices.  

The Contractor is expected to make substantially uniform progress in meeting its goals in each craft during the period 

specified. 

 

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor has 

a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor's obligations under 

these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto. 

 

6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals, such 

apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must have 

made a commitment to employ the apprentices and trainees at the completion of their training, subject to the availability 

of employment opportunities.  Trainees must be trained pursuant to training programs approved by the U.S. Department 

of Labor. 
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7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  The evaluation of the 

Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results from its 

actions.  The Contractor shall document these efforts fully, and shall implement affirmative action steps at least as 

extensive as the following: 

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in all 

facilities at which the Contractor's employees are assigned to work.  The Contractor, where possible, will assign 

two or more women to each construction project.  The Contractor shall specifically ensure that all foremen, 

superintendents, and other on-site supervisory personnel are aware of and carry out the Contractor's obligation to 

maintain such a working environment, with specific attention to minority or female individuals working at such 

sites or in such facilities. 

b. Establish and maintain a current list of minority and female recruitment sources, provide written notification to 

minority and female recruitment sources and to community organizations when the Contractor or its unions have 

employment opportunities available, and maintain a record of the organizations' responses. 

c. Maintain a current file of the names, addresses, and telephone numbers of each minority and female off-the-street 

applicant and minority or female referral from a union, a recruitment source, or community organization and of 

what action was taken with respect to each such individual.  If such individual was sent to the union hiring hall for 

referral and was not referred back to the Contractor by the union or, if referred, not employed by the Contractor, 

this shall be documented in the file with the reason therefor, along with whatever additional actions the Contractor 

may have taken. 

d. Provide immediate written notification to the Director when the union or unions with which the Contractor has a 

collective bargaining agreement has not referred to the Contractor a minority person or woman sent by the 

Contractor, or when the Contractor has other information that the union referral process has impeded the 

Contractor's efforts to meet its obligations. 

e. Develop on-the-job training opportunities and/or participate in training programs for the area which expressly 

include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to 

the Contractor's employment needs, especially those programs funded or approved by the Department of Labor.  

The Contractor shall provide notice of these programs to the sources compiled under 7b above. 

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs and 

requesting their cooperation in assisting the Contractor in meeting its EEO obligations; by including it in any policy 

manual and collective bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; by 

specific review of the policy with all management personnel and with all minority and female employees at least 

once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location 

where construction work is performed. 

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications 

with all employees having any responsibility for hiring, assignment, layoff, termination or other employment 

decisions including specific review of these items with on-site supervisory personnel such as Superintendents, 

General Foreman, etc., prior to the initiation of construction work at any job site.  A written record shall be made 

and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and 

disposition of the subject matter. 

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, 

specifically including minority and female news media, and providing written notification to and discussing the 

Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or anticipates 

doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female, and community organizations, to schools 

with minority and female students, and to minority and female recruitment and training organizations serving the 

Contractor's recruitment area and employment needs.  Not later than one month prior to the date for the acceptance 

of applications for apprenticeship or other training by any recruitment source, the Contractor shall send written 

notification to organizations such as the above, describing the openings, screening procedures, and tests to be used 

in the selection process. 

j. Encourage present minority and female employees to recruit other minority persons and women and, where 

reasonable, provide after school, summer and vacation employment to minority and female youth both on the site 

and in other areas of a Contractor's work force. 

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR Part 60-3. 
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l. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel for promotional

opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc., such

opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have a

discriminatory effect by continually monitoring all personnel and employment related activities to ensure that the

EEO policy and the Contractor's obligations under these specifications are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet and

necessary changing facilities shall be provided to assure privacy between the sexes.

o. Document and maintain a record of all solicitations of offers for subcontractors from minority and female

construction contractors and suppliers, including circulation of solicitations to minority and female contractor

associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's EEO

policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their

affirmative action obligations (7a through p).  The efforts of a contractor association, joint contractor-union, contractor-

community, or other similar group of which the Contractor is a member and participant, may be asserted as fulfilling

any one or more of its obligations under 7a through p of these Specifications provided that the Contractor actively

participates in the group, makes every effort to assure that the group has a positive impact on the employment of

minorities and women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's

minority and female work force participating, makes a good faith effort to meet its individual goals and timetables, and

can provide access to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.

The obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall not be a

defense for the Contractor's noncompliance.

9. A single goal for minorities and a separate single goal for women have been established.  The Contractor, however, is

required to provide equal employment opportunity and to take affirmative action for all minority groups, both male and

female, and all women, both minority and non-minority.  Consequently, the Contractor may be in violation of the

Executive Order if a particular group is employed in a substantially disparate manner (for example, even though the

Contractor has achieved its goals for women generally, the Contractor may be in violation of the Executive Order if a

specific minority group of women is under utilized).

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person

because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government contracts

pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of the Equal

Opportunity Clause, including suspension, termination and cancellation of existing subcontracts as may be imposed or

ordered pursuant to Executive Order 11246, as amended, and its implementing regulations, by the Order of Federal

Contract Compliance Programs.  Any Contractor who fails to carry out such sanctions and penalties shall be in violation

of these specifications and Executive Order 11246, as amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps,

at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve maximum

results from its efforts to ensure equal employment opportunity.  If the Contractor fails to comply with the requirements

of the Executive Order, the implementing regulations, or these specifications, the Director shall proceed in accordance

with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment-related activity to ensure that the

company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required by the

Government, and to keep records.  Records shall at least include for each employee the name, address, telephone

numbers, construction trade, union affiliation if any, employee identification number when assigned, social security

number, race, sex, status (e.g., mechanic, apprentice, trainee, helper, or laborer), dates of changes in status, hours
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worked per week in the indicated trade, rate of pay, and locations at which the work was performed.  Records shall be 

maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy this 

requirement, contractors shall not be required to maintain separate records. 

 

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different 

standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g., 

those under the Public Works Employment Act of 1977 and the Community Development Block Grant Program). 

 

*  *  *  *  * 

TRAINING SPECIAL PROVISIONS 

 

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal Employment 

Opportunity Responsibilities", (Attachment 1), and is in implementation of 23 U.S.C. 140(a). 

As part of the contractor's equal employment opportunity affirmative action program, training shall be provided as follows: 

 

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or job classification 

involved.   

 

The number of trainees to be trained under the special provision will be as set forth in the General Description section of 

this document.  In the event the contractor subcontracts a portion of the contract work, he shall determine how many, if 

any, of the trainees are to be trained by the subcontractor, provided however, that the contractor shall retain the primary 

responsibility for meeting the training requirements imposed by this special provision.  The contractor shall also ensure that 

this Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent of apprentices or trainees 

in each occupation shall be in their first year apprenticeship or training. 

 

The number of trainees shall be distributed among the work classification on the basis of the contractor's needs and the 

availability of journeymen in the various classifications within a reasonable area of recruitment.  Prior to commencing 

construction, the contractor shall submit to the Department of Highways and Transportation for approval the number of 

trainees to be trained in each selected classification and training program to be used.  Furthermore, the contractor shall 

specify the starting time for training in each of the classifications.  The contractor will be credited for each trainee employed 

by him on the contract work who is currently enrolled or becomes enrolled in an approved program and will be reimbursed 

for such trainees as provided hereinafter. 

 

Training and upgrading of minorities and women toward journeyman status is a primary objective of this Training Special 

Provision.  Accordingly, the contractor shall make every effort to enroll minority trainees and women (e.g., by conducting 

systematic and direct recruitment through public and private sources likely to yield minority and women trainees) to the 

extent that such persons are available within a reasonable area of recruitment.  The contractor will be responsible for 

demonstrating the steps that he has taken in pursuance thereof, prior to a determination as to whether the contractor is in 

compliance with this Training Special Provision.  This training commitment is not intended, and not be used, to discriminate 

against any applicant for training, whether a member of a minority group or not. 

 

No employee shall be employed as a trainee in any classification in which he has successfully completed a training course 

leading to journeyman status or in which he has been employed as a journeyman.  The contractor should satisfy this 

requirement by including appropriate questions in the employee application or by other suitable means.  Regardless of the 

method used the contractor's records should document the findings in each case. 

 

The minimum length and type of training for each classification will be as established in the training program selected by 

the contractor and approved by the Department of Highways and Transportation and the Federal Highway Administration.  

The Department of Highways and Transportation and the Federal Highway Administration shall approve a program if it is 

reasonably calculated to meet the equal employment opportunity obligations of the contractor and to qualify the average 

trainee for journeyman status in the classification concerned by the end of the training period.  Furthermore, apprenticeship 

programs registered with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State 

apprenticeship agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S. 

Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be considered 

acceptable provided it is being administered in a manner consistent with the equal employment obligations of Federal-aid 
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highway construction contracts.  Approval or acceptance of a training program shall be obtained from the State prior to 

commencing work the classification covered by the program.  It is the intention of these provisions that the training is to be 

provided in the construction crafts rather than clerk-typists or secretarial-type positions.  Training is permissible in lower 

level management positions such as office engineers, estimators, timekeepers, etc., where the training is oriented toward 

construction applications.  Training in the laborer classification may be permitted provided that significant and meaningful 

training is provided and approved by the division office.  Some off-site training is permissible as long as the training is an 

integral part of an approved training program and does not comprise a significant part of the overall training. 

 

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an employee on this 

contract in accordance with an approved training program.  As approved by the engineer, reimbursement will be made for 

training persons in excess of the number specified herein.  This reimbursement will be made even though the contractor 

receives additional training program funds from other sources, provided such other sources does not specifically prohibit 

the contractor from receiving other reimbursement.  Reimbursement for off-site training indicated above may only be made 

to the contractor where he does one or more of the following and the trainees are concurrently employed on a Federal-aid 

project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's wages during the 

off-site training period. 
 
No payment shall be made to the contractor if either the failure to provide the required training, or the failure to hire the 

trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part of the contractor in 

meeting the requirements of this Training Special Provision.  It is normally expected that a trainee will begin his training 

on the project as soon as feasible after start of work utilizing the skill involved and remain on the project as long as training 

opportunities exist in his work classification or until he has completed his training program.  It is not required that all 

trainees be on board for the entire length of the contract.  A contractor will have fulfilled his responsibilities under this 

Training Special Provision if he has provided acceptable training to the number of trainees specified.  The number trained 

shall be determined on the basis of the total number enrolled on the contract for a significant period. 

 

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the contract for the first 

half of the of the training period, 75 percent for the third quarter of the training period, and 90 percent for the last quarter 

of the training period, unless apprentices or trainees is an approved existing program are enrolled as trainees on this project.  

In fact case, the appropriate rates approved by the Department of Labor or Transportation in connection with the existing 

program shall apply to all trainees being trained for the same classification who are covered by this Training Special 

Provisions. 
 
The contractor shall furnish the trainee a copy of the program he will follow in providing the training. 
 
The contractor shall provide each trainee with a certification showing the type and length of training satisfactorily 

completed. 
 
The contractor will provide for the maintenance of records and furnish periodic reports documenting his performance under 

this Training Special Provision. 

 

*  *  *  *  * 

 

 

INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT 

& TRANSPORTATION EQUITY ACT 
       
Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the Intermodal Surface 

Transportation Efficiency Act of 1991 (ISTEA), or Titles I, III, and V of the Transportation Equity Act for the 21st Century 

(TEA-21) are required to comply with the regulations of 49 Code of Federal Regulations (CFR) Part 26 - Participation by 

Disadvantaged Business Enterprises in Department of Transportation Financial Assistance Programs. 

 

 

*  *  *  *  * 
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REVISED 

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION 

 

DelDOT has established a Disadvantaged Business Enterprise (DBE) program in accordance with the regulations of the 

United States Department of Transportation (USDOT), 49 CFR Part 26. The Department has received Federal financial 

assistance from the USDOT and as a condition of receiving this assistance, the Department has signed an assurance that it 

will comply with 49 CFR Part 26.  

 

It is the policy of DelDOT to ensure that DBEs, as defined in 49 CFR Part 26, have an equal opportunity to receive and 

participate in USDOT-assisted contracts. It is also the policy of the DelDOT:  

 

1. To ensure nondiscrimination in the award and administration of USDOT-assisted contracts;  

 

2. To create a level playing field on which DBEs can compete fairly for USDOT-assisted contracts;  

 

3. To ensure that the DBE program is narrowly tailored in accordance with applicable law;  

 

4. To ensure that only firms that fully meet 49 CFR Part 26 eligibility standards are counted as DBEs;  

 

5. To help remove barriers to the participation of DBEs in USDOT-assisted contracts;  

 

6. To assist in the development of firms that can compete successfully in the marketplace outside the DBE 

program and;  

 

7. To promote the use of DBEs in all types of federally assisted contracts and procurement activities.  

 

The following definitions apply to this subpart: 

 

Commercially Useful Function (CUF) means a Commercially Useful Function as defined fully in 49 CFR §26.55, 

which definition is incorporated herein by reference. CUF is discussed further in the next section. 

 

Committed DBE means a DBE that was identified by the contractor, typically on a DBE Project Participation Affidavit, 

to assist in making a good faith effort to meet an assigned DBE goal.  This also includes any substitute DBE that has 

subsequently been committed work to meet the assigned contract goal. 

 

Days mean calendar days. In computing any period of time described in this part, the day from which the period begins 

to run is not counted, and when the last day of the period is a Saturday, Sunday, or Federal holiday, the period extends 

to the next day that is not a Saturday, Sunday, or Federal holiday. Similarly, in circumstances where the DelDOT’s 

offices are closed for all or part of the last day, the period extends to the next day on which the agency is open. 

 

DBE-Conscious means actions or a program that are focused specifically on assisting DBEs in increasing their 

participation in projects. targeted actions that specifically factor in a firm's certified DBE status to meet a contract 

goal.  

DBE-Neutral means actions, or a program undertaken by DelDOT, that is used to assist all small business concerns.   

 

Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51 percent 

owned by one or more individuals who are both socially and economically disadvantaged or, in the case of a 

corporation, in which 51 percent of the stock is owned by one or more such individuals; and, (2) whose management and 

daily business operations are controlled by one or more of the socially and economically disadvantaged individuals 

who own it. 
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DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole or in part 

with DOT financial assistance, including letters of credit or loan guarantees, except a contract solely for the purchase 

of land. 

 

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their scope, 

intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program requirement. 

 

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit business 

enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and in which the DBE 

is responsible for a distinct, clearly defined portion of the work of the contract and whose share in the capital 

contribution, control, management, risks, and profits of the joint venture are commensurate with its ownership interest. 

 

NAICS Code means the North American Industry Classification System (NAICS) is the standard used by Federal 

statistical agencies in classifying business establishments for the purpose of collecting, analyzing, and publishing 

statistical data related to the US business economy. 

 

Non-DBE means any firm that is not a DBE or any entity which has not been certified by DelDOT as a DBE prior to 

bid closing. 

 

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted contracts, a small 

business concern as defined pursuant to section 3 of the Small Business Act and Small Business Administration 

regulations implementing it (13 CFR part 121) that also does not exceed the cap on average annual gross receipts 

specified in 49 CFR §26.65(b). 

 

Socially and Economically Disadvantaged Owner (SEDO) means any individual who is a citizen (or lawfully admitted 

permanent resident) of the United States and who a certifier finds to be socially and economically disadvantaged on a case-

by-case basis.  A determination that an individual is socially and economically disadvantaged must not be made in whole 

or in part on race or sex.  For that reason, applicants may qualify as socially and economically disadvantaged only if they 

can meet the relevant criteria as described in 49 CFR §26.67: 

i. Non-presumptive disadvantage.  All applicants must demonstrate social and economic disadvantage 

(SED) affirmatively based on their own experiences and circumstances within American society, and 

without regard to race or sex 

ii. To satisfy the SED requirement and ensure all determinations of disadvantage are not based in whole 

or in part on race or sex, an owner must provide the certifier a Personal Narrative (PN) that establishes 

the existence of disadvantage by a preponderance of the evidence based on individualized proof 

regarding specific instances of economic hardship, systemic barriers, and denied opportunities that 

impeded the owner’s progress or success in education, employment, or business, including obtaining 

financing terms available to similarly situated, non-disadvantaged persons. 

iii. The PN must state how and to what extent the impediments caused the owner economic harm, including 

a full description of type and magnitude, and must establish the owner is economically disadvantaged 

in fact relative to similarly situated non-disadvantaged individuals. 

iv. The owner must attach to the PN a current Personal Net Worth (PNW) statement and any other financial 

information the owner considers relevant. 

DBE Participation Goals 

DelDOT has established an overall annual goal for DBE participation on Federal-aid contracts. DelDOT intends that the 

goal be met with a combination of DBE-conscious and DBE-neutral efforts. DBE-conscious participation occurs when 

the contractor uses a percentage of DBEs, as defined herein, to meet the contract-specified goal. DBE-neutral efforts are 

those that are, or can be, used to assist all small businesses or increase opportunities for all small businesses.  
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The regulation, 49 CFR, Part 26, also describes DBE-neutral participation as when a DBE wins a prime contract through 

customary competitive procurement procedures or is awarded a subcontract on a prime contract that does not carry a DBE 

contract goal.  

 

DelDOT will establish specific goals for each particular DOT-assisted project which will be expressed as a percentage of 

the total dollar amount of contract bid. The specific contract goal for this contract is listed in the General Description 

section of this document. 

 

The contractor shall make Good Faith Efforts to meet the goal specified herein with DBEs or establish that it was unable 

to meet the goal despite making good faith efforts to do so. Prime contractors are encouraged to obtain DBE participation 

above and beyond any goals that may be set for this project.  

DBE Project Participation Affidavit                 REVISED   

As a result of the Issuance of the IFR on September 30, 2025, all DelDOT DBEs were decertified.   DelDOT is undertaking 

the recertification process for DBEs pursuant to the IFR requirements.  As DelDOT currently has no certified DBEs, it is 

not feasible to require the submission of a DelDOT DBE Project Participation Affidavit for this letting.  Companies 

bidding on this letting are NOT required to submit a DBE Project Participation Affidavit with their bid. As soon as 

DelDOT is able to begin recertifying DBEs pursuant to the standards set forth in the IFR, this requirement will be 

reinstated in all lettings. 

 

 

DBE Subcontract Provisions                   REVISED   

 

DelDOT continues to reserve the right to approve ALL DBE subcontractors and all substitutions of DBE 

subcontractors prior to award, and during the of completion of the contract. ALL DBEs subcontracted (whether 

submitted for participation credit or not) must be submitted to DelDOT’s DBE Program Office for approval. 

No contract work shall be performed by a DBE subcontractor until the executed DBE subcontract is approved in writing 

by DelDOT and DelDOT has issued the required Notice to Proceed. Any DBE subcontract relating to work to be 

performed pursuant to this contract, which is submitted to DelDOT for approval, must contain all DBE subcontractor 

information, the requirements contained in this contract, and must be fully executed by the contractor and DBE 

subcontractor.  

 

Each contract between the prime contractor and each DBE subcontractor shall, at a minimum, include the following: 

1. All pertinent provisions and requirements of the prime contract. 

2. Assurance that the contractor and subcontractor shall not discriminate on the basis of race, color, national origin, 

or sex in the performance of this contract. 

3. Description of the work to be performed by the DBE subcontractor. 

 

4. The dollar value of each item of work to be completed by the DBE subcontractor and the bid price of each 

item of work to be completed by the DBE subcontractor. 

5. An attached copy of the most current FHWA 1273- Required Contract Provisions Federal-Aid Construction 

Contracts. 

6. Language indicating that retainage will not be withheld unless the prime contract with DelDOT allows for the 

withholding of retainage. 

7. Language requiring the payment of all funds received from DelDOT for work satisfactorily performed within 

the time frame contemplated by 49 CFR §26.29. 

 

DelDOT reserves the right to conduct periodic reviews of DBE and non-DBE subcontract documentation to ensure 

compliance with federal requirements. 

 

*  *  *  *  * 
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       REVISED   
CRITICAL DBE 

REQUIREMENTS 

 

As a result of the Issuance of the IFR on September 30, 2025, all DelDOT DBE’s were decertified.   DelDOT is 

undertaking the recertification process for DBEs pursuant to the IFR requirements.  The decertification of all DBEs 

impacts some of the critical contract requirements, but others remain in effect as identified below: 

 

1. In the execution of this contract, the successful bidder agrees to comply with the following contract clauses: 

 

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt of any 

payment, file a statement with DelDOT on a form to be determined by DelDOT that all subcontractors furnishing 

labor or material have been paid the full sum due them at the stage of the contract, except any funds withheld 

under the terms of the contract as required by Chapter 8, Title 17 of the Delaware Code, annotated and as 

amended. Any delay or postponement of payment from the above referenced time frame may occur only for 

good cause following written approval of DelDOT. This clause applies to both DBE and non-DBE 

subcontractors. 

 

Retainage: The prime contractor agrees to return retainage to each subcontractor within 15 calendar days after 

the subcontractor's work is satisfactorily completed. Any delay or postponement of payment from the above 

referenced time frame may occur only for good cause following written approval of DelDOT. This clause covers 

both DBE and non-DBE subcontractors. As guidance, once a subcontractor has satisfactorily completed the 

physical work, and has given to the prime contractor a certified statement that all laborers, lower tier contractors, 

and materialmen who have furnished labor and materials to the subcontractor have been paid all monies due 

them, the prime contractor shall return retainage to the subcontractor within 15 calendar days. 

 

2. In the execution of this contract, the successful bidder agrees to comply with the following contract assurance and will 

include this same language in each subcontractor contract: 

 

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in the 

performance of this contract. The contractor shall carry out applicable requirements of 49 CFR Part 26 in the award 

and administration of DOT-assisted contracts. Failure by the contractor to carry out these requirements is a material 

breach of this contract, which may result in the termination of this contract or such remedy as the recipient deems 

appropriate." 49 CFR Section 26.13 

 

 

In addition to this specification, bidders must comply with all provisions of the rules and regulations adopted by 

the United States Department of Transportation for DBE participation in USDOT and DelDOT Programs (49 CFR 

Part 26) and the DelDOT Disadvantaged Business Enterprise Program Plan; each of which is hereby incorporated 

and made part of this specification. Bidders are also reminded that they must be responsive and responsible bidders in 

all other aspects aside from the DBE Program in order to be awarded the contract. 

 

 

*  *  *  *  * 
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REVISED   
GUIDANCE FOR GOOD FAITH 

EFFORT 

 

As a result of the Issuance of the IFR on September 30, 2025, all DelDOT DBE’s were decertified.   DelDOT is 

undertaking the recertification process for DBEs pursuant to the IFR requirements.  As DelDOT currently has no 

certified DBEs, DelDOT has not included a DBE participation goal in this letting.  As such, bidders are not required 

to provide documentation of Good Faith Efforts with their bids on this letting.  As soon as DelDOT is able to begin 

recertifying DBEs pursuant to the standards set forth in the IFR, this requirement will be reinstated in all lettings. 

 
 

*  *  *  *  * 
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FHWA-1273 – Revised June 25, 2026 
 
 

CONTRACT PROVISIONS FOR 
FEDERAL-AID CONSTRUCTION CONTRACTS 

 
 
 
I.  General  
II.  Nondiscrimination 
III. Davis-Bacon and Related Act Provisions 
IV. Contract Work Hours and Safety Standards Act 

Provisions 
V.  Subletting or Assigning the Contract 
VI. Safety: Accident Prevention 
VII.  False Statements Concerning Highway Projects 
VIII. Implementation of Clean Air Act and Federal Water 

Pollution Control Act 
IX.  Certification Regarding Debarment, Suspension, 

Ineligibility and Voluntary Exclusion 
X.  Certification Regarding Use of Contract Funds for 

Lobbying 
XI. Use of United States-Flag Vessels 
 
ATTACHMENTS 
 
A. Employment and Materials Preference for Appalachian 
Development Highway System or Appalachian Local Access 
Road Contracts (included in Appalachian contracts only). 
 
 
I. GENERAL 
 
1. Historically, contracting agencies using Federal-aid highway 
funds were required to ensure Form FHWA-1273 was 
physically incorporated into all contracts and subcontracts. 
Effective June 10, 2026, this requirement was eliminated [91 
FR 25492]. Future use of Form FHWA-1273 is now optional on 
the part of the contracting agency using Federal-aid highway 
funds. FHWA continues to make Form FHWA-1273 available 
as a convenience to contracting agencies. Contracting 
agencies must continue to ensure compliance with the 
provisions cited in Form FHWA-1273 in accordance with the 
provisions regardless of the use of Form FHWA-1273. 
Accordingly, the contracting agency retains the authority to 
determine whether the contractor must use Form FHWA-1273 
to physically incorporate required contract provisions in each 
subcontract and in lower tier contracts. Where permitted by the 
contracting agency, the contractor may choose other ways to 
include required contract provisions in each subcontract, 
besides incorporating Form FHWA-1273. Contract provisions 
in Form FHWA-1273 are not required to be physically included 
in subcontracts for design services on Federal-aid design-build 
contracts, or in purchase orders, rental agreements and other 
agreements for supplies or services.  
 
The applicable provisions of Form FHWA-1273 are 
incorporated by reference for work done under any purchase 
order, rental agreement or agreement for other services. The 
prime contractor or design-builder shall be responsible for 
compliance by any subcontractor, lower-tier subcontractor or 
service provider.  
 
Contracting agencies may reference Form FHWA-1273 in 
solicitation-for-bids or request-for-proposals documents. 
 
2. Subject to the applicability criteria noted in the following 
sections, these contract provisions shall apply to all work 
performed on the contract by the contractor's own organization 
and with the assistance of workers under the contractor's 

immediate superintendence and to all work performed on the 
contract by piecework, station work, or by subcontract. 
  
3. A breach of any of the stipulations contained in these 
Required Contract Provisions may be sufficient grounds for 
withholding of progress payments, withholding of final 
payment, termination of the contract, suspension / debarment 
or any other action determined to be appropriate by the 
contracting agency and FHWA.  
 
4. Selection of Labor: During the performance of this contract, 
the contractor shall not use convict labor for any purpose 
within the limits of a construction project on a Federal-aid 
highway unless it is labor performed by convicts who are on 
parole, supervised release, or probation. 23 U.S.C. 114(b). 
The term Federal-aid highway does not include roadways 
functionally classified as local roads or rural minor collectors. 
23 U.S.C. 101(a). 
 
  
II. NONDISCRIMINATION  
 
The contractor and all subcontractors must comply with the 
following policies: 29 CFR Parts 1625-1627, 23 U.S.C. 140, 
Section 504 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794), Title VI of the Civil Rights Act of 1964, as 
amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27, including any 
amendments thereto. 
 
Note: The U.S. Department of Labor has exclusive authority to 
determine compliance with 29 CFR Parts 1625-1627. The 
contracting agency and the FHWA have the authority and the 
responsibility to ensure compliance with 23 U.S.C. 140, 
Section 504 of the Rehabilitation Act of 1973, as amended (29 
U.S.C. 794), and Title VI of the Civil Rights Act of 1964, as 
amended (42 U.S.C. 2000d et seq.), and related regulations 
including 49 CFR Parts 21, 26, and 27, including any 
amendments thereto. 
 
The provisions of the Americans with Disabilities Act of 1990 
(42 U.S.C. 12101 et seq.) set forth under 28 CFR Part 35 and 
29 CFR Part 1630 are incorporated by reference in this 
contract.  
 
1. Assurances Required: 
 

a.  The requirements of 49 CFR Part 26, including any 
amendments thereto, and the State DOT’s FHWA-approved 
Disadvantaged Business Enterprise (DBE) program are 
incorporated by reference. 
 

b.  The contractor, subrecipient or subcontractor shall not 
discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The contractor shall carry 
out applicable requirements of 49 CFR part 26, including any 
amendments thereto, in the award and administration of DOT-
assisted contracts. Failure by the contractor to carry out these 
requirements is a material breach of this contract, which may 
result in the termination of this contract or such other remedy 
as the recipient deems appropriate, which may include, but is 
not limited to: 
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(1) Withholding monthly progress payments; 
(2) Assessing sanctions; 
(3) Liquidated damages; and/or 
(4) Disqualifying the contractor from future bidding as non-

responsible. 
c.  The Title VI and nondiscrimination provisions of U.S. 

DOT Order 1050.2A at Appendixes A and E, including any 
amendments thereto, are incorporated by reference. 49 CFR 
Part 21. 
 
 
III. DAVIS-BACON AND RELATED ACT PROVISIONS 

This section is applicable to all Federal-aid construction 
projects exceeding $2,000 and to all related subcontracts and 
lower-tier subcontracts (regardless of subcontract size), in 
accordance with 29 CFR 5.5. The requirements apply to all 
projects located within the right-of-way of a roadway that is 
functionally classified as Federal-aid highway. 23 U.S.C. 113. 
This excludes roadways functionally classified as local roads 
or rural minor collectors, which are exempt. 23 U.S.C. 101. 
Where applicable law requires that projects be treated as a 
project on a Federal-aid highway, the provisions of this subpart 
will apply regardless of the location of the project. Examples 
include: Surface Transportation Block Grant Program projects 
funded under 23 U.S.C. 133 [excluding recreational trails 
projects], the Nationally Significant Freight and Highway 
Projects funded under 23 U.S.C. 117, and National Highway 
Freight Program projects funded under 23 U.S.C. 167.  

The following provisions are from the U.S. Department of 
Labor regulations in 29 CFR 5.5 “Contract provisions and 
related matters” with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements. 

1. Minimum wages (29 CFR 5.5) 

a. Wage rates and fringe benefits. All laborers and 
mechanics employed or working upon the site of the work (or 
otherwise working in construction or development of the 
project under a development statute), will be paid 
unconditionally and not less often than once a week, and 
without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by 
regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of basic hourly 
wages and bona fide fringe benefits (or cash equivalents 
thereof) due at time of payment computed at rates not less 
than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part 
hereof, regardless of any contractual relationship which may 
be alleged to exist between the contractor and such laborers 
and mechanics. As provided in paragraphs (d) and (e) of 29 
CFR 5.5, the appropriate wage determinations are effective by 
operation of law even if they have not been attached to the 
contract. Contributions made or costs reasonably anticipated 
for bona fide fringe benefits under the Davis-Bacon Act (40 
U.S.C. 3141(2)(B)) on behalf of laborers or mechanics are 
considered wages paid to such laborers or mechanics, subject 
to the provisions of paragraph 1.e. of this section; also, regular 
contributions made or costs incurred for more than a weekly 
period (but not less often than quarterly) under plans, funds, or 
programs which cover the particular weekly period, are 
deemed to be constructively made or incurred during such 
weekly period. Such laborers and mechanics must be paid the 
appropriate wage rate and fringe benefits on the wage 
determination for the classification(s) of work actually 
performed, without regard to skill, except as provided in 

paragraph 4. of this section. Laborers or mechanics performing 
work in more than one classification may be compensated at 
the rate specified for each classification for the time actually 
worked therein: Provided, That the employer's payroll records 
accurately set forth the time spent in each classification in 
which work is performed. The wage determination (including 
any additional classifications and wage rates conformed under 
paragraph 1.c. of this section) and the Davis-Bacon poster 
(WH–1321) must be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  

b. Frequently recurring classifications. (1) In addition to wage 
and fringe benefit rates that have been determined to be 
prevailing under the procedures set forth in 29 CFR part 1, a 

and fringe benefit rates for classifications of laborers and 
mechanics for which conformance requests are regularly 
submitted pursuant to paragraph 1.c. of this section, provided 
that:  

(i) The work performed by the classification is not 
performed by a classification in the wage determination for 
which a prevailing wage rate has been determined;  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The wage rate for the classification bears a reasonable 
relationship to the prevailing wage rates contained in the 
wage determination.  

(2) The Administrator will establish wage rates for such 
classifications in accordance with paragraph 1.c.(1)(iii) of this 
section. Work performed in such a classification must be paid 
at no less than the wage and fringe benefit rate listed on the 
wage determination for such classification.  

c. Conformance. (1) The contracting officer must require that 
any class of laborers or mechanics, including helpers, which is 
not listed in the wage determination and which is to be 
employed under the contract be classified in conformance with 
the wage determination. Conformance of an additional 
classification and wage rate and fringe benefits is appropriate 
only when the following criteria have been met:  

(i) The work to be performed by the classification 
requested is not performed by a classification in the wage 
determination; and  

(ii) The classification is used in the area by the 
construction industry; and  

(iii) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination.  

(2) The conformance process may not be used to split, 
subdivide, or otherwise avoid application of classifications 
listed in the wage determination. 

(3) If the contractor and the laborers and mechanics to be 
employed in the classification (if known), or their 
representatives, and the contracting officer agree on the 
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classification and wage rate (including the amount designated 
for fringe benefits where appropriate), a report of the action 
taken will be sent by the contracting officer by email to 
DBAconformance@dol.gov. The Administrator, or an 
authorized representative, will approve, modify, or disapprove 
every additional classification action within 30 days of receipt 
and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(4) In the event the contractor, the laborers or mechanics to 
be employed in the classification or their representatives, and 
the contracting officer do not agree on the proposed 
classification and wage rate (including the amount designated 
for fringe benefits, where appropriate), the contracting officer 
will, by email to DBAconformance@dol.gov, refer the 
questions, including the views of all interested parties and the 
recommendation of the contracting officer, to the Administrator 
for determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of 
receipt and so advise the contracting officer or will notify the 
contracting officer within the 30–day period that additional time 
is necessary.  

(5) The contracting officer must promptly notify the 
contractor of the action taken by the Wage and Hour Division 
under paragraphs 1.c.(3) and (4) of this section. The contractor 
must furnish a written copy of such determination to each 
affected worker or it must be posted as a part of the wage 
determination. The wage rate (including fringe benefits where 
appropriate) determined pursuant to paragraph 1.c.(3) or (4) of 
this section must be paid to all workers performing work in the 
classification under this contract from the first day on which 
work is performed in the classification. 

d. Fringe benefits not expressed as an hourly rate. 
Whenever the minimum wage rate prescribed in the contract 
for a class of laborers or mechanics includes a fringe benefit 
which is not expressed as an hourly rate, the contractor may 
either pay the benefit as stated in the wage determination or 
may pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

e. Unfunded plans. If the contractor does not make 
payments to a trustee or other third person, the contractor may 
consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona 
fide fringe benefits under a plan or program, Provided, That 
the Secretary of Labor has found, upon the written request of 
the contractor, in accordance with the criteria set forth in 

-Bacon Act 
have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the 
meeting of obligations under the plan or program.  

f. Interest. In the event of a failure to pay all or part of the 
wages required by the contract, the contractor will be required 
to pay interest on any underpayment of wages.  

2. Withholding (29 CFR 5.5)  

a. Withholding requirements. The contracting agency may, 
upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold 
or cause to be withheld from the contractor so much of the 
accrued payments or advances as may be considered 

necessary to satisfy the liabilities of the prime contractor or any 
subcontractor for the full amount of wages and monetary relief, 
including interest, required by the clauses set forth in this 
section for violations of this contract, or to satisfy any such 
liabilities required by any other Federal contract, or federally 
assisted contract subject to Davis-Bacon labor standards, that 

necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to Davis-Bacon labor standards requirements and is 
held by the same prime contractor, regardless of whether the 
other contract was awarded or assisted by the same agency, 
and such funds may be used to satisfy the contractor liability 
for which the funds were withheld. In the event of a 
contractor's failure to pay any laborer or mechanic, including 
any apprentice or helper working on the site of the work all or 
part of the wages required by the contract, or upon the 
contractor's failure to submit the required records as discussed 
in paragraph 3.d. of this section, the contracting agency may 
on its own initiative and after written notice to the contractor, 
take such action as may be necessary to cause the 
suspension of any further payment, advance, or guarantee of 
funds until such violations have ceased.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with paragraph 
2.a. of this section or Section IV, paragraph 3.a., or both, over 
claims to those funds by:  

(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs;  

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

3. Records and certified payrolls (29 CFR 5.5) 

a. Basic record requirements (1) Length of record retention. 
All regular payrolls and other basic records must be 
maintained by the contractor and any subcontractor during the 
course of the work and preserved for all laborers and 
mechanics working at the site of the work (or otherwise 
working in construction or development of the project under a 
development statute) for a period of at least 3 years after all 
the work on the prime contract is completed.  

(2) Information required. Such records must contain the 
name; Social Security number; last known address, telephone 
number, and email address of each such worker; each 
worker's correct classification(s) of work actually performed; 
hourly rates of wages paid (including rates of contributions or 
costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act); daily and weekly number 
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of hours actually worked in total and on each covered contract; 
deductions made; and actual wages paid.  

(3) Additional records relating to fringe benefits. Whenever 
the Secretary of Labor has found under paragraph 1.e. of this 
section that the wages of any laborer or mechanic include the 
amount of any costs reasonably anticipated in providing 
benefits under a plan or program described in 40 U.S.C. 
3141(2)(B) of the Davis-Bacon Act, the contractor must 
maintain records which show that the commitment to provide 
such benefits is enforceable, that the plan or program is 
financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, 
and records which show the costs anticipated or the actual 
cost incurred in providing such benefits.  

(4) Additional records relating to apprenticeship. Contractors 
with apprentices working under approved programs must 
maintain written evidence of the registration of apprenticeship 
programs, the registration of the apprentices, and the ratios 
and wage rates prescribed in the applicable programs.  

b. Certified payroll requirements (1) Frequency and method 
of submission. The contractor or subcontractor must submit 
weekly, for each week in which any DBA- or Related Acts-
covered work is performed, certified payrolls to the contracting 
agency. The prime contractor is responsible for the submission 
of all certified payrolls by all subcontractors. A contracting 
agency or prime contractor may permit or require contractors 
to submit certified payrolls through an electronic system, as 
long as the electronic system requires a legally valid electronic 
signature; the system allows the contractor, the contracting 
agency, and the Department of Labor to access the certified 
payrolls upon request for at least 3 years after the work on the 
prime contract has been completed; and the contracting 
agency or prime contractor permits other methods of 
submission in situations where the contractor is unable or 
limited in its ability to use or access the electronic system.  

(2) Information required. The certified payrolls submitted 
must set out accurately and completely all of the information 
required to be maintained under paragraph 3.a.(2) of this 
section, except that full Social Security numbers and last 
known addresses, telephone numbers, and email addresses 
must not be included on weekly transmittals. Instead, the 
certified payrolls need only include an individually identifying 
number for each worker ( e.g., the last four digits of the 
worker's Social Security number). The required weekly 
certified payroll information may be submitted using Optional 
Form WH–347 or in any other format desired. Optional Form 
WH–347 is available for this purpose from the Wage and Hour 
Division website at https://www.dol.gov/sites/dolgov/files/WHD/
legacy/files/wh347/.pdf or its successor website. It is not a 
violation of this section for a prime contractor to require a 
subcontractor to provide full Social Security numbers and last 
known addresses, telephone numbers, and email addresses to 
the prime contractor for its own records, without weekly 
submission by the subcontractor to the contracting agency.  

(3) Statement of Compliance. Each certified payroll 
submitted must be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor, or the 
contractor's or subcontractor's agent who pays or supervises 
the payment of the persons working on the contract, and must 
certify the following:  

(i) That the certified payroll for the payroll period contains 
the information required to be provided under paragraph 3.b. 
of this section, the appropriate information and basic records 
are being maintained under paragraph 3.a. of this section, 
and such information and records are correct and complete;  

(ii) That each laborer or mechanic (including each helper 
and apprentice) working on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR part 3; and  

(iii) That each laborer or mechanic has been paid not less 
than the applicable wage rates and fringe benefits or cash 
equivalents for the classification(s) of work actually 
performed, as specified in the applicable wage determination 
incorporated into the contract.  

(4) Use of Optional Form WH–347. The weekly submission 
of a properly executed certification set forth on the reverse 
side of Optional Form WH–347 will satisfy the requirement for 
submission of the “Statement of Compliance” required by 
paragraph 3.b.(3) of this section.  

(5) Signature. The signature by the contractor, 
subcontractor, or the contractor's or subcontractor's agent 
must be an original handwritten signature or a legally valid 
electronic signature.  

(6) Falsification. The falsification of any of the above 
certifications may subject the contractor or subcontractor to 
civil or criminal prosecution under 18 U.S.C. 1001 and 31 
U.S.C. 3729.  

(7) Length of certified payroll retention. The contractor or 
subcontractor must preserve all certified payrolls during the 
course of the work and for a period of 3 years after all the work 
on the prime contract is completed.  

c. Contracts, subcontracts, and related documents. The 
contractor or subcontractor must maintain this contract or 
subcontract and related documents including, without 
limitation, bids, proposals, amendments, modifications, and 
extensions. The contractor or subcontractor must preserve 
these contracts, subcontracts, and related documents during 
the course of the work and for a period of 3 years after all the 
work on the prime contract is completed.  

d. Required disclosures and access (1) Required record 
disclosures and access to workers. The contractor or 
subcontractor must make the records required under 
paragraphs 3.a. through 3.c. of this section, and any other 
documents that the contracting agency, the State DOT, the 
FHWA, or the Department of Labor deems necessary to 
determine compliance with the labor standards provisions of 

inspection, copying, or transcription by authorized 
representatives of the contracting agency, the State DOT, the 
FHWA, or the Department of Labor, and must permit such 
representatives to interview workers during working hours on 
the job.  
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(2) Sanctions for non-compliance with records and worker 
access requirements. If the contractor or subcontractor fails to 
submit the required records or to make them available, or 
refuses to permit worker interviews during working hours on 
the job, the Federal agency may, after written notice to the 
contractor, sponsor, applicant, owner, or other entity, as the 
case may be, that maintains such records or that employs 
such workers, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee 
of funds. Furthermore, failure to submit the required records 
upon request or to make such records available, or to permit 
worker interviews during working hours on the job, may be 

12. In addition, 
any contractor or other person that fails to submit the required 
records or make those records available to WHD within the 
time WHD requests that the records be produced will be 
precluded from introducing as evidence in an administrative 
proceeding under 29 CFR part 6 any of the required records 
that were not provided or made available to WHD. WHD will 
take into consideration a reasonable request from the 
contractor or person for an extension of the time for 
submission of records. WHD will determine the 
reasonableness of the request and may consider, among other 
things, the location of the records and the volume of 
production.  

(3) Required information disclosures. Contractors and 
subcontractors must maintain the full Social Security number 
and last known address, telephone number, and email address 
of each covered worker, and must provide them upon request 
to the contracting agency, the State DOT, the FHWA, the 
contractor, or the Wage and Hour Division of the Department 
of Labor for purposes of an investigation or other compliance 
action. 

4. Apprentices and equal employment opportunity (29 CFR 
5.5) 

a. Apprentices (1) Rate of pay. Apprentices will be permitted 
to work at less than the predetermined rate for the work they 
perform when they are employed pursuant to and individually 
registered in a bona fide apprenticeship program registered 
with the U.S. Department of Labor, Employment and Training 
Administration, Office of Apprenticeship (OA), or with a State 
Apprenticeship Agency recognized by the OA. A person who is 
not individually registered in the program, but who has been 
certified by the OA or a State Apprenticeship Agency (where 
appropriate) to be eligible for probationary employment as an 
apprentice, will be permitted to work at less than the 
predetermined rate for the work they perform in the first 90 
days of probationary employment as an apprentice in such a 
program. In the event the OA or a State Apprenticeship 
Agency recognized by the OA withdraws approval of an 
apprenticeship program, the contractor will no longer be 
permitted to use apprentices at less than the applicable 
predetermined rate for the work performed until an acceptable 
program is approved.  

(2) Fringe benefits. Apprentices must be paid fringe benefits 
in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe 
benefits listed on the wage determination for the applicable 
classification. If the Administrator determines that a different 
practice prevails for the applicable apprentice classification, 
fringe benefits must be paid in accordance with that 
determination.  

(3) Apprenticeship ratio. The allowable ratio of apprentices to 
journeyworkers on the job site in any craft classification must 
not be greater than the ratio permitted to the contractor as to 
the entire work force under the registered program or the ratio 
applicable to the locality of the project pursuant to paragraph 
4.a.(4) of this section. Any worker listed on a payroll at an 
apprentice wage rate, who is not registered or otherwise 
employed as stated in paragraph 4.a.(1) of this section, must 
be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. 
In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under this section must be paid 
not less than the applicable wage rate on the wage 
determination for the work actually performed.  

(4) Reciprocity of ratios and wage rates. Where a contractor 
is performing construction on a project in a locality other than 
the locality in which its program is registered, the ratios and 
wage rates (expressed in percentages of the journeyworker's 
hourly rate) applicable within the locality in which the 
construction is being performed must be observed. If there is 
no applicable ratio or wage rate for the locality of the project, 
the ratio and wage rate specified in the contractor's registered 
program must be observed.  

b. Equal employment opportunity. The use of apprentices 
and journeyworkers under this part must be in conformity with 
29 CFR part 30, including any amendments thereto. 

c. Apprentices and Trainees (programs of the U.S. DOT). 

Apprentices and trainees working under apprenticeship and 
skill training programs which have been certified by the 
Secretary of Transportation as promoting EEO in connection 
with Federal-aid highway construction programs are not 
subject to the requirements of paragraph 4 of this Section III. 
23 CFR 230.111(e)(2). The straight time hourly wage rates for 
apprentices and trainees under such programs will be 
established by the particular programs. The ratio of 
apprentices and trainees to journeyworkers shall not be 
greater than permitted by the terms of the particular program.  

5. Compliance with Copeland Act requirements. The 
contractor shall comply with the requirements of 29 CFR part 
3, which are incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

6. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs (1) 
through (11) of this section, along with the applicable wage 
determination(s) and such other clauses or contract 
modifications as the contracting agency may by appropriate 
instructions require, and a clause requiring the subcontractors 
to include these clauses and wage determination(s) in any 
lower tier subcontracts. The prime contractor is responsible for 
the compliance by any subcontractor or lower tier 
subcontractor with all the contract clauses in this section. In 
the event of any violations of these clauses, the prime 
contractor and any subcontractor(s) responsible will be liable 
for any unpaid wages and monetary relief, including interest 
from the date of the underpayment or loss, due to any workers 
of lower-tier subcontractors, and may be subject to debarment, 
as appropriate. 29 CFR 5.5. 

7. Contract termination: debarment. A breach of the contract 
clauses in 29 CFR 5.5 may be grounds for termination of the 
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contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

8. Compliance with Davis-Bacon and Related Act 
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 
are herein incorporated by reference in this contract as 
provided in 29 CFR 5.5. 

9. Disputes concerning labor standards. As provided in 29 
CFR 5.5, disputes arising out of the labor standards provisions 
of this contract shall not be subject to the general disputes 
clause of this contract. Such disputes shall be resolved in 
accordance with the procedures of the Department of Labor 
set forth in 29 CFR parts 5, 6, and 7. Disputes within the 
meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and the contracting agency, the 
U.S. Department of Labor, or the employees or their 
representatives. 

10. Certification of eligibility. a. By entering into this contract, 
the contractor certifies that neither it nor any person or firm 
who has an interest in the contractor's firm is a person or firm 
ineligible to be awarded Government contracts by virtue of 40 
U.S.C. 3144(b)  

b. No part of this contract shall be subcontracted to any 
person or firm ineligible for award of a Government contract by 
virtue of 40 U.S.C. 3144(b)  

c. The penalty for making false statements is prescribed in 
the U.S. Code, Title 18 Crimes and Criminal Procedure, 18 
U.S.C. 1001. 

11. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under the DBA, Related 
Acts, this part, or 29 CFR part 1 or 3; or 

d. Informing any other person about their rights under the 
DBA, Related Acts, this part, or 29 CFR part 1 or 3. 

 
IV. CONTRACT WORK HOURS AND SAFETY STANDARDS 
ACT  

Pursuant to 29 CFR 5.5(b), the following clauses apply to any 
Federal-aid construction contract in an amount in excess of 
$100,000 and subject to the overtime provisions of the 

Contract Work Hours and Safety Standards Act. These 
clauses shall be inserted in addition to the clauses required by 
29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph, the 
terms laborers and mechanics include watchpersons and 
guards. 

1. Overtime requirements. No contractor or subcontractor 
contracting for any part of the contract work which may require 
or involve the employment of laborers or mechanics shall 
require or permit any such laborer or mechanic in any 
workweek in which he or she is employed on such work to 
work in excess of forty hours in such workweek unless such 
laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours 
worked in excess of forty hours in such workweek. 29 CFR 
5.5. 

2. Violation; liability for unpaid wages; liquidated 
damages. In the event of any violation of the clause set forth 
in paragraph 1. of this section the contractor and any 
subcontractor responsible therefor shall be liable for the 
unpaid wages and interest from the date of the underpayment. 
In addition, such contractor and subcontractor shall be liable to 
the United States (in the case of work done under contract for 
the District of Columbia or a territory, to such District or to such 
territory), for liquidated damages. Such liquidated damages 
shall be computed with respect to each individual laborer or 
mechanic, including watchpersons and guards, employed in 
violation of the clause set forth in paragraph 1. of this section, 
in the sum currently provided in 29 CFR 5.5(b)(2)* for each 
calendar day on which such individual was required or 
permitted to work in excess of the standard workweek of forty 
hours without payment of the overtime wages required by the 
clause set forth in paragraph 1. of this section.  

* $33 as of January 15, 2025 (See 90 FR 1859) as may be 
adjusted annually by the Department of Labor, pursuant to the 
Federal Civil Penalties Inflation Adjustment Act of 1990. 

3. Withholding for unpaid wages and liquidated damages  

a. Withholding process. The FHWA or the contracting 
agency may, upon its own action, or must, upon written 
request of an authorized representative of the Department of 
Labor, withhold or cause to be withheld from the contractor so 
much of the accrued payments or advances as may be 
considered necessary to satisfy the liabilities of the prime 
contractor or any subcontractor for any unpaid wages; 
monetary relief, including interest; and liquidated damages 
required by the clauses set forth in this section on this 
contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract subject to 
the Contract Work Hours and Safety Standards Act that is held 

necessary funds may be withheld from the contractor under 
this contract, any other Federal contract with the same prime 
contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act 
and is held by the same prime contractor, regardless of 
whether the other contract was awarded or assisted by the 
same agency, and such funds may be used to satisfy the 
contractor liability for which the funds were withheld.  

b. Priority to withheld funds. The Department has priority to 
funds withheld or to be withheld in accordance with Section III 
paragraph 2.a. or paragraph 3.a. of this section, or both, over 
claims to those funds by:  
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(1) A contractor's surety(ies), including without limitation 
performance bond sureties and payment bond sureties; 

(2) A contracting agency for its reprocurement costs; 

(3) A trustee(s) (either a court-appointed trustee or a U.S. 
trustee, or both) in bankruptcy of a contractor, or a contractor's 
bankruptcy estate; 

(4) A contractor's assignee(s); 

(5) A contractor's successor(s); or 

(6) A claim asserted under the Prompt Payment Act, 31 
U.S.C. 3901–3907. 

4. Subcontracts. The contractor or subcontractor must insert 
in any subcontracts the clauses set forth in paragraphs 1. 
through 5. of this section and a clause requiring the 
subcontractors to include these clauses in any lower tier 
subcontracts. The prime contractor is responsible for 
compliance by any subcontractor or lower tier subcontractor 
with the clauses set forth in paragraphs 1. through 5. In the 
event of any violations of these clauses, the prime contractor 
and any subcontractor(s) responsible will be liable for any 
unpaid wages and monetary relief, including interest from the 
date of the underpayment or loss, due to any workers of lower-
tier subcontractors, and associated liquidated damages and 
may be subject to debarment, as appropriate.  

5. Anti-retaliation. It is unlawful for any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, 
or in any other manner discriminate against, or to cause any 
person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate 
against, any worker or job applicant for:  

a. Notifying any contractor of any conduct which the worker 
reasonably believes constitutes a violation of the Contract 
Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 

b. Filing any complaint, initiating or causing to be initiated 
any proceeding, or otherwise asserting or seeking to assert on 
behalf of themselves or others any right or protection under 
CWHSSA or this part; 

c. Cooperating in any investigation or other compliance 
action, or testifying in any proceeding under CWHSSA or this 
part; or 

d. Informing any other person about their rights under 
CWHSSA or this part. 

 
V. SUBLETTING OR ASSIGNING THE CONTRACT 
 
This provision is applicable to all Federal-aid construction 
contracts on the National Highway System pursuant to 23 CFR 
635.116. 
 
1. The contractor shall perform with its own organization 
contract work amounting to not less than 30 percent (or a 
greater percentage if specified elsewhere in the contract) of 

the total original contract price, excluding any specialty items 
designated by the contracting agency. Specialty items may be 
performed by subcontract and the amount of any such 
specialty items performed may be deducted from the total 
original contract price before computing the amount of work 
required to be performed by the contractor's own organization 
(23 CFR 635.116).  
 

a. The term “perform work with its own organization” in 
paragraph 1. of this section refers to workers employed or 
leased by the prime contractor, and equipment owned or 
rented by the prime contractor, with or without operators. Such 
term does not include employees or equipment of a 
subcontractor or lower tier subcontractor, agents of the prime 
contractor, or any other assignees. The term may include 
payments for the costs of hiring leased employees from an 
employee leasing firm meeting all relevant Federal and State 
regulatory requirements. Leased employees may only be 
included in this term if the prime contractor meets all of the 
following conditions: (based on longstanding interpretation) 
 
  (1) the prime contractor maintains control over the 
supervision of the day-to-day activities of the leased 
employees; 

(2) the prime contractor remains responsible for the quality 
of the work of the leased employees; 

   (3) the prime contractor retains all power to accept or 
exclude individual employees from work on the project; and 

(4) the prime contractor remains ultimately responsible for 
the payment of predetermined minimum wages, the 
submission of payrolls, statements of compliance and all 
other Federal regulatory requirements. 

 
b. "Specialty Items" shall be construed to be limited to work 

that requires highly specialized knowledge, abilities, or 
equipment not ordinarily available in the type of contracting 
organizations qualified and expected to bid or propose on the 
contract as a whole and in general are to be limited to minor 
components of the overall contract. 23 CFR 635.102. 
 
2. Pursuant to 23 CFR 635.116(a), the contract amount upon 
which the requirements set forth in paragraph 1. of this section 
is computed includes the cost of material and manufactured 
products which are to be purchased or produced by the 
contractor under the contract provisions. 
 
3. Pursuant to 23 CFR 635.116(c), the contractor shall furnish 
(a) a competent superintendent or supervisor who is employed 
by the firm, has full authority to direct performance of the work 
in accordance with the contract requirements, and is in charge 
of all construction operations (regardless of who performs the 
work) and (b) such other of its own organizational resources 
(supervision, management, and engineering services) as the 
contracting officer determines is necessary to assure the 
performance of the contract. 
 
4. No portion of the contract shall be sublet, assigned or 
otherwise disposed of except with the written consent of the 
contracting officer, or authorized representative, and such 
consent when given shall not be construed to relieve the 
contractor of any responsibility for the fulfillment of the 
contract. Written consent will be given only after the 
contracting agency has assured that each subcontract is 
evidenced in writing and that it contains all pertinent provisions 
and requirements of the prime contract. (based on long-
standing interpretation of 23 CFR 635.116). 
 
5. The 30-percent self-performance requirement of paragraph 
(1) is not applicable to design-build contracts; however, 
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contracting agencies may establish their own self-performance 
requirements. 23 CFR 635.116(d).  
 
 
VI. SAFETY: ACCIDENT PREVENTION 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
1. In the performance of this contract the contractor shall 
comply with all applicable Federal, State, and local laws 
governing safety, health, and sanitation (23 CFR Part 635). 
The contractor shall provide all safeguards, safety devices and 
protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be 
reasonably necessary to protect the life and health of 
employees on the job and the safety of the public and to 
protect property in connection with the performance of the 
work covered by the contract. 23 CFR 635.108. 
 
2. It is a condition of this contract, and shall be made a 
condition of each subcontract, which the contractor enters into 
pursuant to this contract, that the contractor and any 
subcontractor shall not permit any employee, in performance 
of the contract, to work in surroundings or under conditions 
which are unsanitary, hazardous or dangerous to his/her 
health or safety, as determined under construction safety and 
health standards (29 CFR Part 1926) promulgated by the 
Secretary of Labor, in accordance with Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 29 CFR 1926.10. 
 
3. Pursuant to 29 CFR 1926.3, it is a condition of this contract 
that the Secretary of Labor or authorized representative 
thereof, shall have right of entry to any site of contract 
performance to inspect or investigate the matter of compliance 
with the construction safety and health standards and to carry 
out the duties of the Secretary under Section 107 of the 
Contract Work Hours and Safety Standards Act (40 U.S.C. 
3704). 
 
 
VII. FALSE STATEMENTS CONCERNING HIGHWAY 
PROJECTS 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts. 
 
In order to assure high quality and durable construction in 
conformity with approved plans and specifications and a high 
degree of reliability on statements and representations made 
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned 
with the project perform their functions as carefully, thoroughly, 
and honestly as possible. Willful falsification, distortion, or 
misrepresentation with respect to any facts related to the 
project is a violation of Federal law. To prevent any 
misunderstanding regarding the seriousness of these and 
similar acts, Form FHWA-1022 shall be posted on each 
Federal-aid highway project (23 CFR Part 635) in one or more 
places where it is readily available to all persons concerned 
with the project: 
 
 
18 U.S.C. 1020 reads as follows: 
 
  "Whoever, being an officer, agent, or employee of the United 
States, or of any State or Territory, or whoever, whether a 
person, association, firm, or corporation, knowingly makes any 
false statement, false representation, or false report as to the 

character, quality, quantity, or cost of the material used or to 
be used, or the quantity or quality of the work performed or to 
be performed, or the cost thereof in connection with the 
submission of plans, maps, specifications, contracts, or costs 
of construction on any highway or related project submitted for 
approval to the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement, false 
representation, false report or false claim with respect to the 
character, quality, quantity, or cost of any work performed or to 
be performed, or materials furnished or to be furnished, in 
connection with the construction of any highway or related 
project approved by the Secretary of Transportation; or 
 
  Whoever knowingly makes any false statement or false 
representation as to material fact in any statement, certificate, 
or report submitted pursuant to provisions of the Federal-aid 
Roads Act approved July 11, 1916, (39 Stat. 355), as 
amended and supplemented; 
 
  Shall be fined under this title or imprisoned not more than 5 
years or both." 
 
 
VIII. IMPLEMENTATION OF CLEAN AIR ACT AND 
FEDERAL WATER POLLUTION CONTROL ACT (42 U.S.C. 
7606; 2 CFR 200.88; EO 11738) 
 
This provision is applicable to all Federal-aid construction 
contracts in excess of $150,000 and to all related 
subcontracts. 48 CFR 2.101; 2 CFR 200.327. 
 
By submission of this bid/proposal or the execution of this 
contract or subcontract, as appropriate, the bidder, proposer, 
Federal-aid construction contractor, subcontractor, supplier, or 
vendor agrees to comply with all applicable standards, orders 
or regulations issued pursuant to the Clean Air Act (42 U.S.C. 
7401-7671q) and the Federal Water Pollution Control Act, as 
amended (33 U.S.C. 1251-1387). Violations must be reported 
to the Federal Highway Administration and the Regional Office 
of the Environmental Protection Agency. 2 CFR Part 200, 
Appendix II. 
 
The contractor agrees to include or cause to be included the 
requirements of this Section in every subcontract, and further 
agrees to take such action as the contracting agency may 
direct as a means of enforcing such requirements. 2 CFR 
200.327. 
 
 
IX. CERTIFICATION REGARDING DEBARMENT, 
SUSPENSION, INELIGIBILITY AND VOLUNTARY 
EXCLUSION 
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, consultant 
contracts or any other covered transaction requiring FHWA 
approval or that is estimated to cost $25,000 or more – as 
defined in 2 CFR Parts 180 and 1200. 2 CFR 180.220 and 
1200.220. 
 
 
1. Instructions for Certification – First Tier Participants:  
  
    a. By signing and submitting this proposal, the prospective 
first tier participant is providing the certification set out below. 
 
    b. The inability of a person to provide the certification set out 
below will not necessarily result in denial of participation in this 
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covered transaction. The prospective first tier participant shall 
submit an explanation of why it cannot provide the certification 
set out below. The certification or explanation will be 
considered in connection with the department or agency's 
determination whether to enter into this transaction. However, 
failure of the prospective first tier participant to furnish a 
certification or an explanation shall disqualify such a person 
from participation in this transaction. 2 CFR 180.320. 
 
    c. The certification in this clause is a material representation 
of fact upon which reliance was placed when the contracting 
agency determined to enter into this transaction. If it is later 
determined that the prospective participant knowingly rendered 
an erroneous certification, in addition to other remedies 
available to the Federal Government, the contracting agency 
may terminate this transaction for cause of default. 2 CFR 
180.325. 
 
    d. The prospective first tier participant shall provide 
immediate written notice to the contracting agency to whom 
this proposal is submitted if any time the prospective first tier 
participant learns that its certification was erroneous when 
submitted or has become erroneous by reason of changed 
circumstances. 2 CFR 180.345 and 180.350. 
 
    e. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900-180.1020, and 1200. 
“First Tier Covered Transactions” refers to any covered 
transaction between a recipient or subrecipient of Federal 
funds and a participant (such as the prime or general contract). 
“Lower Tier Covered Transactions” refers to any covered 
transaction under a First Tier Covered Transaction (such as 
subcontracts). “First Tier Participant” refers to the participant 
who has entered into a covered transaction with a recipient or 
subrecipient of Federal funds (such as the prime or general 
contractor). “Lower Tier Participant” refers any participant who 
has entered into a covered transaction with a First Tier 
Participant or other Lower Tier Participants (such as 
subcontractors and suppliers).  
 
    f. The prospective first tier participant agrees by submitting 
this proposal that, should the proposed covered transaction be 
entered into, it shall not knowingly enter into any lower tier 
covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from 
participation in this covered transaction, unless authorized by 
the department or agency entering into this transaction. 2 CFR 
180.330. 
 
    g. The prospective first tier participant further agrees by 
submitting this proposal that it will include the clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transactions," 
provided by the department or contracting agency, entering 
into this covered transaction, without modification, in all lower 
tier covered transactions and in all solicitations for lower tier 
covered transactions exceeding the $25,000 threshold. 2 CFR 
180.220 and 180.300. 
 
    h. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 
transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. 2 CFR 180.300; 
180.320, and 180.325. A participant is responsible for ensuring 
that its principals are not suspended, debarred, or otherwise 
ineligible to participate in covered transactions. 2 CFR 
180.335. To verify the eligibility of its principals, as well as the 

eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/). 2 CFR 
180.300, 180.320, and 180.325.  
 
    i. Nothing contained in the foregoing shall be construed to 
require the establishment of a system of records in order to 
render in good faith the certification required by this clause. 
The knowledge and information of the prospective participant 
is not required to exceed that which is normally possessed by 
a prudent person in the ordinary course of business dealings. 
 
    j. Except for transactions authorized under paragraph (f) of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency may terminate this transaction for cause 
or default. 2 CFR 180.325. 
 
* * * * * 
 
2. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion – First Tier 
Participants: 
 
a. The prospective first tier participant certifies to the best of its 
knowledge and belief, that it and its principals: 
 
    (1) Are not presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.335; 
 
    (2) Have not within a three-year period preceding this 
proposal been convicted of or had a civil judgment rendered 
against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing 
a public (Federal, State, or local) transaction or contract under 
a public transaction; violation of Federal or State antitrust 
statutes or commission of embezzlement, theft, forgery, 
bribery, falsification or destruction of records, making false 
statements, or receiving stolen property, 2 CFR 180.800;  
 
    (3) Are not presently indicted for or otherwise criminally or 
civilly charged by a governmental entity (Federal, State or 
local) with commission of any of the offenses enumerated in 
paragraph (a)(2) of this certification, 2 CFR 180.700 and 
180.800; and 
 
    (4) Have not within a three-year period preceding this 
application/proposal had one or more public transactions 
(Federal, State or local) terminated for cause or default. 2 CFR 
180.335(d). 
 
 (5) Are not a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 
 (6) Are not a corporation with any unpaid Federal tax liability 
that has been assessed, for which all judicial and 
administrative remedies have been exhausted, or have lapsed, 
and that is not being paid in a timely manner pursuant to an 
agreement with the authority responsible for collecting the tax 
liability (USDOT Order 4200.6 implementing appropriations act 
requirements). 
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  b. Where the prospective participant is unable to certify to 
any of the statements in this certification, such prospective 
participant should attach an explanation to this proposal. 2 
CFR 180.335 and 180.340. 
 
* * * * * 
 
  3. Instructions for Certification - Lower Tier Participants: 
 
(Applicable to all subcontracts, purchase orders, and other 
lower tier transactions requiring prior FHWA approval or 
estimated to cost $25,000 or more - 2 CFR Parts 180 and 
1200). 2 CFR 180.220 and 1200.220. 
 
    a. By signing and submitting this proposal, the prospective 
lower tier participant is providing the certification set out below. 
 
    b. The certification in this clause is a material representation 
of fact upon which reliance was placed when this transaction 
was entered into. If it is later determined that the prospective 
lower tier participant knowingly rendered an erroneous 
certification, in addition to other remedies available to the 
Federal Government, the department, or agency with which 
this transaction originated may pursue available remedies, 
including suspension and/or debarment. 
 
    c. The prospective lower tier participant shall provide 
immediate written notice to the person to which this proposal is 
submitted if at any time the prospective lower tier participant 
learns that its certification was erroneous by reason of 
changed circumstances. 2 CFR 180.365. 
 
    d. The terms "covered transaction," "debarred," 
"suspended," "ineligible," "participant," "person," "principal," 
and "voluntarily excluded," as used in this clause, are defined 
in 2 CFR Parts 180, Subpart I, 180.900 – 180.1020, and 1200. 
You may contact the person to which this proposal is 
submitted for assistance in obtaining a copy of those 
regulations. “First Tier Covered Transactions” refers to any 
covered transaction between a recipient or subrecipient of 
Federal funds and a participant (such as the prime or general 
contract). “Lower Tier Covered Transactions” refers to any 
covered transaction under a First Tier Covered Transaction 
(such as subcontracts). “First Tier Participant” refers to the 
participant who has entered into a covered transaction with a 
recipient or subrecipient of Federal funds (such as the prime or 
general contractor). “Lower Tier Participant” refers any 
participant who has entered into a covered transaction with a 
First Tier Participant or other Lower Tier Participants (such as 
subcontractors and suppliers). 
 
    e. The prospective lower tier participant agrees by 
submitting this proposal that, should the proposed covered 
transaction be entered into, it shall not knowingly enter into 
any lower tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily 
excluded from participation in this covered transaction, unless 
authorized by the department or agency with which this 
transaction originated. 2 CFR 1200.220 and 1200.332. 
 
    f. The prospective lower tier participant further agrees by 
submitting this proposal that it will include this clause titled 
"Certification Regarding Debarment, Suspension, Ineligibility 
and Voluntary Exclusion-Lower Tier Covered Transaction," 
without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions exceeding 
the $25,000 threshold. 2 CFR 180.220 and 1200.220. 
 
    g. A participant in a covered transaction may rely upon a 
certification of a prospective participant in a lower tier covered 

transaction that is not debarred, suspended, ineligible, or 
voluntarily excluded from the covered transaction, unless it 
knows that the certification is erroneous. A participant is 
responsible for ensuring that its principals are not suspended, 
debarred, or otherwise ineligible to participate in covered 
transactions. To verify the eligibility of its principals, as well as 
the eligibility of any lower tier prospective participants, each 
participant may, but is not required to, check the System for 
Award Management website (https://www.sam.gov/), which is 
compiled by the General Services Administration. 2 CFR 
180.300, 180.320, 180.330, and 180.335. 
 
    h. Nothing contained in the foregoing shall be construed to 
require establishment of a system of records in order to render 
in good faith the certification required by this clause. The 
knowledge and information of participant is not required to 
exceed that which is normally possessed by a prudent person 
in the ordinary course of business dealings. 
 
    i. Except for transactions authorized under paragraph e of 
these instructions, if a participant in a covered transaction 
knowingly enters into a lower tier covered transaction with a 
person who is suspended, debarred, ineligible, or voluntarily 
excluded from participation in this transaction, in addition to 
other remedies available to the Federal Government, the 
department or agency with which this transaction originated 
may pursue available remedies, including suspension and/or 
debarment. 2 CFR 180.325. 
 
* * * * * 
 
4. Certification Regarding Debarment, Suspension, 
Ineligibility and Voluntary Exclusion--Lower Tier 
Participants: 
 
a. The prospective lower tier participant certifies, by 
submission of this proposal, that neither it nor its principals: 
 

(1) is presently debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from 
participating in covered transactions by any Federal 
department or agency, 2 CFR 180.355; 
 

(2) is a corporation that has been convicted of a felony 
violation under any Federal law within the two-year period 
preceding this proposal (USDOT Order 4200.6 implementing 
appropriations act requirements); and 
 

(3) is a corporation with any unpaid Federal tax liability that 
has been assessed, for which all judicial and administrative 
remedies have been exhausted, or have lapsed, and that is 
not being paid in a timely manner pursuant to an agreement 
with the authority responsible for collecting the tax liability. 
(USDOT Order 4200.6 implementing appropriations act 
requirements) 
 
  b. Where the prospective lower tier participant is unable to 
certify to any of the statements in this certification, such 
prospective participant should attach an explanation to this 
proposal.  
 
* * * * * 
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X. CERTIFICATION REGARDING USE OF CONTRACT 
FUNDS FOR LOBBYING 
 
This provision is applicable to all Federal-aid construction 
contracts and to all related subcontracts which exceed 
$100,000. 49 CFR Part 20, App. A. 
 
  1. The prospective participant certifies, by signing and 
submitting this bid or proposal, to the best of his or her 
knowledge and belief, that: 
 
    a. No Federal appropriated funds have been paid or will be 
paid, by or on behalf of the undersigned, to any person for 
influencing or attempting to influence an officer or employee of 
any Federal agency, a Member of Congress, an officer or 
employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal 
contract, the making of any Federal grant, the making of any 
Federal loan, the entering into of any cooperative agreement, 
and the extension, continuation, renewal, amendment, or 
modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
    b. If any funds other than Federal appropriated funds have 
been paid or will be paid to any person for influencing or 
attempting to influence an officer or employee of any Federal 
agency, a Member of Congress, an officer or employee of 
Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or 
cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, "Disclosure Form to Report 
Lobbying," in accordance with its instructions. 
 
  2. This certification is a material representation of fact upon 
which reliance was placed when this transaction was made or 
entered into. Submission of this certification is a prerequisite 
for making or entering into this transaction imposed by 31 
U.S.C. 1352. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure. 
 
  3. The prospective participant also agrees by submitting its 
bid or proposal that the participant shall require that the 
language of this certification be included in all lower tier 
subcontracts, which exceed $100,000 and that all such 
recipients shall certify and disclose accordingly. 
 
 
XI. USE OF UNITED STATES-FLAG VESSELS:  
 
This provision is applicable to all Federal-aid construction 
contracts, design-build contracts, subcontracts, lower-tier 
subcontracts, purchase orders, lease agreements, or any other 
covered transaction. 46 CFR Part 381. 
 
This requirement applies to material or equipment that is 
acquired for a specific Federal-aid highway project. 46 CFR 
381.7. It is not applicable to goods or materials that come into 
inventories independent of an FHWA funded-contract.  
 
When oceanic shipments (or shipments across the Great 
Lakes) are necessary for materials or equipment acquired for a 
specific Federal-aid construction project, the bidder, proposer, 
contractor, subcontractor, or vendor agrees:  
 
1. To utilize privately owned United States-flag commercial 
vessels to ship at least 50 percent of the gross tonnage 
(computed separately for dry bulk carriers, dry cargo liners, 
and tankers) involved, whenever shipping any equipment, 
material, or commodities pursuant to this contract, to the 

extent such vessels are available at fair and reasonable rates 
for United States-flag commercial vessels. 46 CFR 381.7. 
 
2. To furnish within 20 days following the date of loading for 
shipments originating within the United States or within 30 
working days following the date of loading for shipments 
originating outside the United States, a legible copy of a rated, 
‘on-board’ commercial ocean bill-of-lading in English for each 
shipment of cargo described in paragraph (b)(1) of this section 
to both the Contracting Officer (through the prime contractor in 
the case of subcontractor bills-of-lading) and to the Office of 
Cargo and Commercial Sealift (MAR-620), Maritime 
Administration, Washington, DC 20590. (MARAD requires 
copies of the ocean carrier's (master) bills of lading, certified 
onboard, dated, with rates and charges. These bills of lading 
may contain business sensitive information and therefore may 
be submitted directly to MARAD by the Ocean Transportation 
Intermediary on behalf of the contractor). 46 CFR 381.7. 
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ATTACHMENT A - EMPLOYMENT AND MATERIALS 
PREFERENCE FOR APPALACHIAN DEVELOPMENT 
HIGHWAY SYSTEM OR APPALACHIAN LOCAL ACCESS 
ROAD CONTRACTS (40 U.S.C. sections 14501(d) and 14701 
and the Appalachian Regional Commission Code as 
authorized under 40 U.S.C. section 14302) 
This provision is applicable to all Federal-aid projects funded 
under the Appalachian Regional Development Act of 1965. 
 
  1. During the performance of this contract, the contractor 
undertaking to do work which is, or reasonably may be, done 
as on-site work, shall give preference to qualified persons who 
regularly reside in the labor area as designated by the DOL 
wherein the contract work is situated, or the subregion, or the 
Appalachian counties of the State wherein the contract work is 
situated, except: 
 
    a. To the extent that qualified persons regularly residing in 
the area are not available. 
 
    b. For the reasonable needs of the contractor to employ 
supervisory or specially experienced personnel necessary to 
assure an efficient execution of the contract work. 
 
    c. For the obligation of the contractor to offer employment to 
present or former employees as the result of a lawful collective 
bargaining contract, provided that the number of nonresident 
persons employed under this subparagraph (1c) shall not 
exceed 20 percent of the total number of employees employed 
by the contractor on the contract work, except as provided in 
subparagraph (4) below. 
 
  2. The contractor shall place a job order with the State 
Employment Service indicating (a) the classifications of the 
laborers, mechanics and other employees required to perform 
the contract work, (b) the number of employees required in 
each classification, (c) the date on which the participant 
estimates such employees will be required, and (d) any other 
pertinent information required by the State Employment 
Service to complete the job order form. The job order may be 
placed with the State Employment Service in writing or by 
telephone. If during the course of the contract work, the 
information submitted by the contractor in the original job order 
is substantially modified, the participant shall promptly notify 
the State Employment Service. 
 
  3. The contractor shall give full consideration to all qualified 
job applicants referred to him by the State Employment 
Service. The contractor is not required to grant employment to 
any job applicants who, in his opinion, are not qualified to 
perform the classification of work required. 
 
  4. If, within one week following the placing of a job order by 
the contractor with the State Employment Service, the State 
Employment Service is unable to refer any qualified job 
applicants to the contractor, or less than the number 
requested, the State Employment Service will forward a 
certificate to the contractor indicating the unavailability of 
applicants. Such certificate shall be made a part of the 
contractor's permanent project records. Upon receipt of this 
certificate, the contractor may employ persons who do not 
normally reside in the labor area to fill positions covered by the 
certificate, notwithstanding the provisions of subparagraph (1c) 
above. 
 
    5. The provisions of 40 U.S.C. 14501 allow the contracting 
agency to provide a contractual preference for the use of 
mineral resource materials native to the Appalachian region.  

  6. The contractor shall include the provisions of Sections 1 
through 4 of this Attachment A in every subcontract for work 
which is, or reasonably may be, done as on-site work. 
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CARGO PREFERENCE ACT 

 

Requirements in the Federal-aid Highway Program 
  
(a) Agreement Clauses. “Use of United States-flag vessels: 

(1) Pursuant to Pub. L. 664 (43 U.S.C. 1241(b)) at least 50 percent of any equipment, materials or commodities procured, 

contracted for or otherwise obtained with funds granted, guaranteed, loaned, or advanced by the U.S. Government under 

this agreement, and which may be transported by ocean vessel, shall be transported on privately owned United States-

flag commercial vessels, if available. 
  

(2) Within 20 days following the date of loading for shipments originating within the United States or within 30 working 

days following the date of loading for shipments originating outside the United States, a legible copy of a rated, ‘on-

board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (a)(1) of this section 

shall be furnished to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-

lading) and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, 

DC 20590. 
  
(b) Contractor and Subcontractor Clauses. “Use of United States-flag vessels: The contractor agrees— 

(1) To utilize privately owned United States-flag commercial vessels to ship at least 50 percent of the gross tonnage 

(computed separately for dry bulk carriers, dry cargo liners, and tankers) involved, whenever shipping any equipment, 

material, or commodities pursuant to this contract, to the extent such vessels are available at fair and reasonable rates for 

United States-flag commercial vessels. 
   

(2) To furnish within 20 days following the date of loading for shipments originating within the United States or within 

30 working days following the date of loading for shipments originating outside the United States, a legible copy of a 

rated, ‘on-board’ commercial ocean bill-of-lading in English for each shipment of cargo described in paragraph (b) (1) 

of this section to both the Contracting Officer (through the prime contractor in the case of subcontractor bills-of-lading) 

and to the Division of National Cargo, Office of Market Development, Maritime Administration, Washington, DC 20590. 
   

(3) To insert the substance of the provisions of this clause in all subcontracts issued pursuant to this contract. 
  
NOTE: 

This requirement applies to material or equipment that is acquired for a specific Federal-aid highway project.  It is not 

applicable to goods or materials that come into inventories independent of an FHWA funded-contract. 

 

* * * * * 

 

39 of 111



Contract No. T202201701 

 

APPENDICES TO THE TITLE VI ASSURANCE 

 

APPENDIX A 

 

During the performance of this contract, the contractor, for itself, its assignees, and successors in interest (hereinafter 

referred to as the "contractor") agrees as follows: 

1. Compliance with Regulations: The contractor (hereinafter includes consultants) will comply with the Acts and the 

Regulations relative to Non-discrimination in Federally-assisted programs of the U.S. Department of Transportation, 

(Federal Highway Administration (FHWA), or Federal Transit Authority (FTA ), as they may be amended from time to 

time, which are herein incorporated by reference and made a part of this contract. 

2. Non-discrimination: The contractor, with regard to the work performed by it during the contract, will not discriminate 

on the grounds of race, color, or national origin in the selection and retention of subcontractors, including procurements 

of materials and leases of equipment. The contractor will not participate directly or indirectly in the discrimination 

prohibited by the Acts and the Regulations, including employment practices when the contract covers any activity, 

project, or program set forth in Appendix B of 49 CFR Part 21. 

3. Solicitations for Subcontracts, Including Procurements of Materials and Equipment: In all solicitations, either by 

competitive bidding, or negotiation made by the contractor for work to be performed under a subcontract, including 

procurements of materials, or leases of equipment, each potential subcontractor or supplier will be notified by the 

contractor of the contractor's obligations under this contract and the Acts and the Regulations relative to Non-

discrimination on the grounds of race, color, or national origin. 

4. Information and Reports: The contractor will provide all information and reports required by the Acts and the 

Regulations, and will permit access to its books, records, accounts, other sources of information, and its facilities as may 

be determined by the Recipient or the Federal Highway Administration (FHWA), or Federal Transit Authority  (FTA)  

to be pertinent to ascertain compliance with such Acts, Regulations, and instructions. Where any information required 

of a contractor is in the exclusive possession of another who fails or refuses to furnish the information, the contractor 

will so certify to the Recipient or the Federal Highway Administration (FHWA), or Federal Transit Authority (FTA), as 

appropriate, and will set forth what efforts it has made to obtain the information. 

5. Sanctions for Noncompliance: In the event of a contractor's noncompliance with the Non-discrimination provisions of 

this contract, the Recipient will impose such contract sanctions as it or the Federal  Highway  Administration (FHWA), 

or Federal Transit Authority (FTA) may determine to be appropriate, including, but not limited to: 

  withholding payments to the contractor under the contract until the contractor complies; 

  and/or cancelling, terminating, or suspending a contract, in whole or in part. 

6. Incorporation of Provisions: The contractor will include the provisions of paragraphs one through five in every 

subcontract, including procurements of materials and leases of equipment, unless exempt by the Acts and the 

Regulations. The contractor will take action with respect to any subcontract or procurement as the Recipient or the 

Federal Highway Administration (FHWA), or Federal Transit Authority (FTA) may direct as a means of enforcing such 

provisions including sanctions for noncompliance. Provided, that if the contractor becomes involved in, or is threatened 

with litigation by a subcontractor, or supplier because of such direction, the contractor may request the Recipient to enter 

into any litigation to protect the interests of the Recipient. In addition, the contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 
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APPENDIX E 
  
During the performance of this contract, the contractor or consultant, for itself, its assignees, and successors in interest 

(hereinafter referred to as the "contractor") agrees to comply with the following nondiscrimination statutes and authorities; 

including but not limited to: 

Pertinent Non-Discrimination Authorities: 

Title VI of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq., 78 stat. 252), (prohibits discrimination on the basis 

of race, color, national origin); and 49 CFR Part 21. 

The Uniform Relocation Assistance and Real Property Acquisition Policies Act of 1970,(42 U.S.C. § 460 I), (prohibits 

unfair treatment of persons displaced or whose property has been acquired because of Federal or Federal-aid programs 

and projects); 

Federal-Aid Highway Act of 1973, (23 U.S.C. § 324 et seq.), (prohibits discrimination on the basis of sex); 

Section 504 of the Rehabilitation Act of 1973, (29 U.S.C. § 794 et seq.), as amended, (prohibits discrimination on the 

basis of disability); and 49 CFR Part27; 

The Age Discrimination Act of 1975, as amended, (42 U.S.C. § 6101 et seq.), (prohibits discrimination on the basis of 

age); 

Airport and Airway Improvement Act of 1982,(49 USC §471, Section 47123), as amended, (prohibits discrimination 

based on race, creed, color, national origin, or sex); 

The Civil Rights Restoration Act of 1987,(PL 100-209), (Broadened the scope, coverage and applicability of Title VI of 

the Civil Rights Act of l964, The Age Discrimination Act of 1975and Section 504 of the Rehabilitation Act of l973,by 

expanding the definition of the terms "programs or activities" to include all of the programs or activities of the Federal-

aid recipients, sub-recipients and contractors, whether such programs or activities are Federally funded or not); 

Titles II and III of the Americans with Disabilities Act, which prohibit discrimination on the basis of disability in the 

operation of public entities, public and private transportation systems, places of public accommodation, and certain 

testing entities (42 U.S.C. §§ 12131 - 12189) as implemented by Department of Transportation regulations at 49 C.F.R. 

parts 37 and 38; 

The Federal Aviation Administration's Non-discrimination statute (49 U.S.C. § 41123) (prohibits discrimination on the 

basis of race, color, national origin, and sex); 

Executive Order 12898, Federal Actions to Address Environmental Justice in Minority Populations and Low-Income 

Populations, which ensures nondiscrimination against minority populations by discouraging programs, policies, and 

activities with disproportionately high and adverse human health or environmental effects on minority and low-income 

populations; 

Executive Order 13166, Improving Access to Services for Persons with Limited English Proficiency, and resulting 

agency guidance, national origin discrimination includes discrimination because of limited English proficiency (LEP). 

To ensure compliance with Title VI, you must take reasonable steps to ensure  that LEP persons have meaningful access 

to your programs (70 Fed. Reg. at 74087 to 74100); 

Title IX of the Education Amendments of 1972, as amended, which prohibits you from discriminating because of sex in 

education programs or activities (20 U.S.C. §1681 et seq). 

 

* * * * * 
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PREVAILING WAGES 

 

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as determined by the 

Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960, relating to wages and the 

regulations implementing that Section. 

 

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION 

 

Title 29 Del.C. §6960 stipulates; 

  

(b)  Every contract based upon these specifications shall contain a stipulation that the employer shall pay all mechanics and 

laborers employed directly upon the site of the work, unconditionally and not less often than once a week and without 

subsequent deduction or rebate on any account, the full amounts accrued at time of payment, computed at wage rates 

not less than those stated in the specifications, regardless of any contractual relationship which may be alleged to exist 

between the employer and such laborers and mechanics. The specifications shall further stipulate that the scale of wages 

to be paid shall be posted by the employer in a prominent and easily accessible place at the site of the work, and that 

there may be withheld from the employer so much of accrued payments as may be considered necessary by the 

Department of Labor to pay to laborers and mechanics employed by the employer the difference between the rates of 

wages required by the contract to be paid laborers and mechanics on the work and rates of wages received by such 

laborers and mechanics to be remitted to the Department of Labor for distribution upon resolution of any claims.  

  

(c)  Every contract based upon these specifications shall contain a stipulation that sworn payroll information, as 

required by the Department of Labor, be furnished weekly. The Department of Labor shall keep and maintain 

the sworn payroll information for a period of 6 months from the last day of the work week covered by the payroll.  

 

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing §6960 relating 

to the effective date of the wage rates, at Part VI., Section C., which in relevant part states: 

 

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are in effect on the 

date of the publication of specifications for a given project.  In the event that a contract is not executed within one 

hundred twenty (120) days from the date the specifications were published, the rates in effect at the time of the execution 

of the contract shall be the applicable rates for the project." 

 

PREVAILING WAGE REQUIREMENTS 

 

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and does not preempt 

or displace State of Delaware prevailing wage requirements. 

 

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage standards because 

of concurrent Federal and State coverage, the employer's minimum wage obligations are determined by whichever standards 

are higher. 

 

 

Contractors with questions may contact: 

    

 Department of Labor, Division of Industrial Affairs, 4425 N. Market Street, Wilmington, DE 19802 

 Telephone (302) 761-8200 https://dia.delawareworks.com/labor-law/ 
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Mailing Address: 
252 Chapman Road 
Suite 210 
Newark, DE 19702 

STATE OF DELAWARE 
DEPARTMENT OF LABOR 

DIVISION OF INDUSTRIAL AFFAIRS 
OFFICE OF LABOR LAW ENFORCEMENT 

PHONE : ( 3 0 2 ) 318 - 2 7 6 9 
Located at: 
252 Chapman Road 
Suite 210 
Newark , DE 19702 

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 13, 2026 

CLASSIFICATION NEW CASTLE KENT SUSSEX 

BRI CKLAYERS 68.29 68.29 

CARPENTERS 69.62 64.06 

CEMENT FINISHERS 74.68 45.80 

ELECTRICAL LINE WORKERS 37.71 60.93 

ELECTRICIANS 86.87 86 . 87 
IRON WORKERS 91.78 33.47 
LABORERS 5 8 .11 53 . 49 

MILLWRIGHTS 22.60 21 . 94 
PAINTERS 84.99 84 . 99 
PILEDRIVERS 100.98 33.34 
POWER EQUIPMENT OPERATORS 87.03 55.57 
SHEET METAL WORKERS 31.93 28.51 , 

TRUCK DRIVERS /154.70 I 39.63 

CERTIFIED 1 /z? /UJ 1 h BY~&//4 ~6A d,,,.j~;k. 

73.01 

52.30 

46.69 

29.82 

86 . 87 

35.55 

52.49 

18.96 

84.99 

93.69 

50.91 

25.80 
48.26 

~ 7 ADMr N z R/ OFFICE OF LABOR LAW ENFORCEMENT 

NOTE: THESE RATES ARE PROMULGATED AND_ CED PURSUANT TO THE PREVAILING WAGE 
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992 . 

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR 
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR 
CLASSIFICATIONS, PHONE (302) 318-2769 . 

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE . 

PROJECT: T202201701 Federal Aid Project No. ESTP- 2022(12), Cedar Neck Road Pathway, 
Sussex County 
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General Decision Number: DE20260006 05/18/2026 
Superseded General Decision Number: DE20250006 
State: Delaware 
Construction Type: Highway 
County: Sussex County in Delaware 
HIGHWAY CONSTRUCTION PROJECTS 
 
Note: Contracts subject to the Davis-Bacon Act are generally required to pay 
at least the applicable minimum wage rate required under Executive Order 14026 
or Executive Order 13658. Please note that these Executive Orders apply to 
covered contracts entered into by the federal government that are subject to 
the Davis-Bacon Act itself, but do not apply to contracts subject only to the 
Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60).  
If the contract is entered into on or after January 30, 2022, or the contract 
is renewed or extended (e.g., an option is exercised) on or after January 30, 
2022, Executive Order 14026 generally applies to the contract. The contractor 
must pay all covered workers at least $17.75 per hour (or the applicable wage  
rate listed on this wage determination, if it is higher) for all hours spent 
performing on the contract in 2025. If the contract was awarded on or between 
January 1, 2015 and January 29, 2022, and the contract is not renewed or 
extended on or after January 30, 2022, Executive Order 13658 generally applies 
to the contract. The contractor must pay all covered workers at least $13.65 
per hour (or the applicable wage rate listed on this wage determination, if it 
is higher) for all hours spent performing on that contract in 2025. The 
applicable Executive Order minimum wage rate will be adjusted annually. If this 
contract is covered by one of the Executive Orders and a classification 
considered necessary for performance of work on the contract does not appear 
on this wage determination, the contractor must still submit a conformance 
request. Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Modification Number     Publication Date 

0      01/02/2026 
1      05/18/2026 
      

ENGI0542-006 07/01/2022 
                                  Rates          Fringes 
POWER EQUIPMENT OPERATOR   
     Crane.......................$ 45.81            31.38 
     Drill.......................$ 43.76            30.77 
     Pounder.....................$ 43.76            30.77 
     Roller......................$ 43.40            30.66 
---------------------------------------------------------------- 
 LABO0199-001 05/01/2022 
                                  Rates          Fringes 
LABORER (Asphalt, Includes    
Raker, Shoveler, Spreader and    
Distributor).....................$ 31.15            16.50 
---------------------------------------------------------------- 
  SUDE2022-003 09/08/2022 
                                  Rates          Fringes 
CARPENTER........................$ 39.67             5.08   
CEMENT MASON/CONCRETE FINISHER...$ 30.41             3.28  
ELECTRICIAN......................$ 65.86             0.00 
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FORM WORKER......................$ 38.65             5.45   
IRONWORKER, REINFORCING..........$ 49.64             0.00   
LABORER:  Common or General......$ 34.94             5.91   
LABORER:  Mason Tender -    
Cement/Concrete..................$ 43.30             2.06   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 30.52            13.47   
OPERATOR:  Bobcat/Skid    
Steer/Skid Loader................$ 34.34            14.93  
OPERATOR:  Bulldozer.............$ 35.18            14.27   
OPERATOR:  Loader................$ 38.36             4.31   
OPERATOR:  Mechanic..............$ 28.11            11.18   
OPERATOR:  Milling Machine.......$ 34.01            12.25   
OPERATOR:  Paver  (Asphalt,    
Aggregate, and Concrete).........$ 35.07            17.17   
TRAFFIC CONTROL:   Flagger.......$ 40.33             0.00   
TRUCK DRIVER:  Dump Truck........$ 28.07             7.38 
---------------------------------------------------------------- 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 

================================================================ 

  
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal 
Contractors applies to all contracts subject to the Davis-Bacon Act for which 
the contract is awarded (and any solicitation was issued) on or after January 
1, 2017.  If this contract is covered by the EO, the contractor must provide 
employees with 1 hour of paid sick leave for every 30 hours they work, up to 
56 hours of paid sick leave each year. Employees must be permitted to use paid 
sick leave for their own illness, injury or other health-related needs, 
including preventive care; to assist a family member (or person who is like 
family to the employee) who is ill, injured, or has other health-related needs, 
including preventive care; or for reasons resulting from, or to assist a family 
member (or person who is like family to the employee) who is a victim of, 
domestic violence, sexual assault, or stalking.  Additional information on 
contractor requirements and worker protections under the EO is available at 
https://www.dol.gov/agencies/whd/government-contracts.  

 

Note: Executive Order 13658 generally applies to contracts subject to the 
Davis-Bacon Act that were awarded on or between January 1, 2015 and January 
29, 2022, and that have not been renewed or extended on or after January 30, 
2022. Executive Order 13658 does not apply to contracts subject only to the 

Davis-Bacon Related Acts regardless of when they were awarded. If a contract 
is subject to Executive Order 13658, the contractor must pay all covered workers 
at least $13.65 per hour (or the applicable wage rate listed on this wage 

determination, if it is higher) for all hours spent performing on the contract 
from May 11, 2026, through December 31, 2026.  The applicable Executive Order 
minimum wage rate will be adjusted annually. Additional information on 
contractor requirements and worker protections under Executive Order 13658 is 
available at www.dol.gov/whd/govcontracts. 

Unlisted classifications needed for work not included within the scope of the 
classifications listed may be added after award only as provided in the labor 
standards contract clauses (29CFR 5.5 (a) (1) (ii)).  
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---------------------------------------------------------------- 
The body of each wage determination lists the classification and wage rates 
that have been found to be prevailing for the cited type(s) of construction in 
the area covered by the wage determination. The classifications are listed in 
alphabetical order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey rate, a weighted 
union average rate, a state adopted rate, or a supplemental classification 
rate. 

Union Rate Identifiers   

A four-letter identifier beginning with characters other than ""SU"", ""UAVG"", 
?SA?, or ?SC? denotes that a union rate was prevailing for that classification 
in the survey. Example: PLUM0198-005 07/01/2024. PLUM is an identifier of the 
union whose collectively bargained rate prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 indicates the 
local union number or district council number where applicable, i.e., Plumbers 
Local 0198. The next number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the example, is the 
effective date of the most current negotiated rate. 

 

Union prevailing wage rates are updated to reflect all changes over time that 
are reported to WHD in the rates in the collective bargaining agreement (CBA) 
governing the classification. 

Union Average Rate Identifiers 

 

The UAVG identifier indicates that no single rate prevailed for those 
classifications, but that 100% of the data reported for the classifications 
reflected union rates. EXAMPLE: UAVG-OH-0010 01/01/2024. UAVG indicates that 
the rate is a weighted union average rate. OH indicates the State of Ohio. 

The next number, 0010 in the example, is an internal number used in producing 
the wage determination. The date, 01/01/2024 in the example, indicates the date 
the wage determination was updated to reflect the most current union average 
rate. 

 

A UAVG rate will be updated once a year, usually in January, to reflect a 
weighted average of the current rates in the collective bargaining agreements 
on which the rate is based. 

 

Survey Rate Identifiers   

The ""SU"" identifier indicates that either a single non-union rate prevailed 
(as defined in 29 CFR 1.2) for this classification in the survey or that the 
rate was derived by computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted average rate 
includes all rates reported in the survey, it may include both union and non-
union rates. Example: SUFL2022-007 6/27/2024. SU indicates the rate is a single 
non-union prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the year of the 
survey on which these classifications and rates are based. The next number, 
007 in the example, is an internal number used in producing the wage 
determination. The date, 6/27/2024 in the example, indicates the survey 
completion date for the classifications and rates under that identifier. 
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?SU? wage rates typically remain in effect until a new survey is conducted. 
However, the Wage and Hour Division (WHD) has the discretion to update such 
rates under 29 CFR 1.6(c)(1). 
 
State Adopted Rate Identifiers 
 
The ""SA"" identifier indicates that the classifications and prevailing wage 
rates set by a state (or local) government were adopted under 29 C.F.R 1.3(g)-
(h).  Example: SAME2023-007 01/03/2024. SA reflects that the rates are state 
adopted. ME refers to the State of Maine. 2023 is the year during which the 
state completed the survey on which the listed classifications and rates are 
based. The next number, 007 in the example, is an internal number used in 
producing the wage determination. The date, 01/03/2024 in the example, reflects 
the date on which the classifications and rates under the ?SA? identifier took 
effect under state law in the state from which the rates were adopted. 
 
---------------------------------------------------------------- 
                   WAGE DETERMINATION APPEALS PROCESS 

1.) Has there been an initial decision in the matter? This can be:   
 
 a) a survey underlying a wage determination 
   b) an existing published wage determination 
   c) an initial WHD letter setting forth a position on a wage determination 

matter 
d) an initial conformance (additional classification and rate) determination 
 
On survey related matters, initial contact, including requests for summaries 

of surveys, should be directed to the WHD Branch of Wage Surveys. Requests 
can be submitted via email to davisbaconinfo@dol.gov or by mail to: 

 
            Branch of Wage Surveys 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
Regarding any other wage determination matter such as conformance decisions, 

requests for initial decisions should be directed to the WHD Branch of 
Construction Wage Determinations. Requests can be submitted via email to 
BCWD-Office@dol.gov or by mail to: 

 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If an initial decision has been issued, then any interested party (those 

affected by the action) that disagrees with the decision can request review 
and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 
1.8 and 29 CFR Part 7). Requests for review and reconsideration can be 
submitted via email to dba.reconsideration@dol.gov or by mail to: 

 
Wage and Hour Administrator              
U.S. Department of Labor              
200 Constitution Avenue, N.W.              
Washington, DC 20210   
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The request should be accompanied by a full statement of the interested party's 
position and by any information (wage payment data, project description, area 
practice material, etc.) that the requestor considers relevant to the issue.   

3.) If the decision of the Administrator is not favorable, an interested party 
may appeal directly to the Administrative Review Board (formerly the Wage 
Appeals Board).  Write to:               

 
Administrative Review Board              
U.S. Department of Labor              
200 Constitution Avenue, N.W.              
Washington, DC 20210   

  ================================================================ 
END OF GENERAL DECISION 
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Contract T202201701

Cedar Neck Road Pathway

SPECIAL PROVISIONS

S.P. Code SPECIAL PROVISION DESCRIPTION

401502-25

401574-25

701505-25

701510-25

705512-25

708501-25

711500-25

711502-25

763501-25

763520-25

806500-25

834501-25

ASPHALT CEMENT COST ADJUSTMENT

PERVIOUS BITUMINOUS ASPHALT PAVEMENT FOR SHARED USE PATHS AND SIDEWALKS 
PCC PARKING BUMPER

CURB/SIDEWALK OPENING

PERVIOUS PCC FOR SIDEWALK AND SHARED USE PATHS
GEOTEXTILE FOR PERMEABLE PAVEMENTS
ADJUST AND REPAIR EXISTING SANITARY MANHOLE

ADJUST AND REPAIR EXISTING SANITARY CLEANOUT

CONSTRUCTION ENGINEERING

ELECTRONIC TICKETING

TRAFFIC OFFICERS

PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET FOUNDATIONS
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401502 - ASPHALT CEMENT COST ADJUSTMENT 

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect 

increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project 

Asphalt Cement Base Price, as defined in these Special Provisions. 

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will 

be the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the 

posting is https://deldot.gov/Business/bids/index.shtml?dc=asphalt_cement_english. 

The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in 

effect on the date of advertisement. 

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement 

Base Price are eligible for cost adjustment. No minimum increases or decreases or corresponding 

percentages are required to qualify for cost adjustment. 

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be 

computed using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for 

the delivered material.  

If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage 

will be obtained from the job mix formula for that mix ID.  The asphalt percentage eligible for cost 

adjustment shall only be the virgin asphalt cement added to the mix. 

There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in 

the various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above). 

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of 

the actual grade of asphalt used.   

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on 

the last authorized allotted workday, shall be the prices used for cost adjustment during the time 

Contract No. T202201701
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liquidated damages are assessed. However, if the industry posted price for asphalt cement goes down, the 

asphalt-cement cost shall be adjusted downward accordingly. 

 

NOTE: 

 

 Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only 

to those contracts involving items related to bituminous base and pavements, and with bitumen, having a 

total of 1,000 tons or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000 

gallons or more in case of Sections 304, 404 and 405. 

 

 

12/14/2020 
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401574 - PERVIOUS BITUMINOUS ASPHALT PAVEMENT FOR SHARED USE PATHS AND 

SIDEWALKS 

Description: 

This work consists of providing and placing pervious bituminous asphalt pavement for a shared use path 

or sidewalk. The requirements of Section 401 and Section 1014 apply except as modified in this special 

provision. 

Materials: 

A. Pervious Bituminous Asphalt

1. Coarse Aggregate     Section 1014 and below 

2. Fine Aggregate     Section 1014 and below 

3. Asphalt Cement     Section 1012 and below 

4. Stabilizing Agent    See Below 

5. Antistripping Additive    See Below 

Job Mix Formula Design Requirements and Material Properties: 

A. Develop a Job Mix Formula (JMF) in accordance with Section 1014, AASHTO R113, and the

modifications below.

1. Design targets as shown in the table below.  Recycled Asphalt Pavement (RAP) is not permitted.

Mix Properties 

Property Test Method Requirement 

Design gyrations (Nd) 50 

Air Voids, % AASHTO T275 19% 

Draindown AASHTO T305 ≤ 0.3%

Tensile Strength Ratio AASHTO T283 >80%

Cantabro Abrasion Loss AASHTO T401 
Unaged:          < 20% 

Aged 7 Days:  <30% 

Gradation Requirement 

Sieve % Passing 

12.5 mm (1/2") 100 

9.5 mm (3/8") 85-100

4.75 mm (#4) 20-30

2.36 mm (#8) 5-15

  0.075 mm (#200) 0-4

Contract No. T202201701
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2. Coarse Aggregate 

a. Use 100% crushed aggregate conforming to Section 1014 and the table below. 

Test Property Test Method Specification Limits 

Sodium Sulfate Soundness Loss, 

5 cycles 

AASHTO T104 ≤ 10% 

Uncompacted voids AASHTO T326,Method A ≥ 45% 

 

3. Fine Aggregate 

a. Use 100% crushed aggregate conforming to Section 1014 and the table below. 

Test Property Test Method Specification Limits 

Sand equivalency AASHTO T176 ≥ 50% 

Uncompacted voids AASHTO T304,Method A ≥ 45% 

 

4. Asphalt Cement 

a. Use a PG 76-22 binder grade in accordance with AASHTO M320. 

5. Stabilizing Agent 

a. Use a stabilizer that meets the requirements below. 

i. Cellulose fibers with a maximum length of 0.25 inches and meets the values of the table 

below. 

Property Test Method Specification 

Limits 

Ash Content,   

     Non-Volatiles 

1. Obtain a 2 to 3 gram sample of fiber 

2. Weigh the sample in a tared crucible 

3. Heat the sample and crucible to between 595 - 

650 degrees Celsius for 2 hours. 

4. Allow sample to cool. 

Weigh the sample and calculate the percent of 

material remaining 

18% ± 5 % 

pH 1. Combine 5 grams of fiber and 100 mL of 

distilled water. 

2. Stir the mixture and allow to sit for 30 minutes 

3. Measure the pH with a probe calibrated with a 

pH buffer of 7.0 

7.5 ± 1 

Moisture Content,  1. Place 10 grams of fiber in a pan ≤ 5.0% 
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     by Mass 2. Heat pan and fiber in a forced-air oven at 121 

degrees Celsius for 2 hours 

3. Measure the weight immediately after removal 

from the oven. 

Calculate the percent mass loss. 

 

b. Mineral Fibers composed of virgin basalt, diabase, slag, or other silicious rock. 

i. Maximum length of 0.25 inches 

ii. Maximum width of 0.0002 inches 

iii. Shot content as shown in the table below 

Test Property Test Method Specification 

Limits 

 Shot Content 

   No. 60 Sieve 

   No. 230 Sieve 

ASTM C612  

  90% ± 5%  

  70% ± 10% 

 

6. Antistripping Additive 

a. Incorporate additive into mixture if required by mix design 

b. Use an additive that has a Tensile Strength Ratio (TSR) value greater than or equal to 80 

when tested by AASHTO T283. 

c. Determine additive amount  

i. Use 0.25% to 1.0% weight of the asphalt cement determined by TSR testing 

ii. Follow manufacturer recommendations. 

Additional Pervious Bituminous Production Requirements 

A. Add stabilizing agent, if required, using a separate feed system interlocked into the production plant 

to proportion the required amount uniformly in the mix. 

1. When a batch plant is used for production: 

a. Add stabilizer through a separate inlet directly into the weight hopper above the pugmill 

b. Time the addition of the stabilizer to occur during the hot aggregate charging of the hopper 

c. Increase dry mixing time by 5 to 15 seconds to ensure proper blending of the aggregate and 

stabilizer 

d. Increase wet mixing time by a minimum of 5 seconds to ensure adequate blending of the 

stabilizer with asphalt cement. 

2. When a drum plant is used for production: 

a. Add stabilizer into the drum mixer.  Use a separate fiber feeding system when fiber is loose.   
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b. Install an in-line no-flow detector in the output side of the fiber blower.  Connect the no-flow 

detector to an approved alarm system which indicates when fiber is not entering the drum.  A 

portion of the fiber feed tube must be clear to allow visual confirmation that fiber is flowing 

into the drum.   

c. Ensure that fiber does not enter the baghouse or returned/wasted baghouse fines at any time. 

Construction Methods: 

A. Foundation Preparation 

1. Excavate in accordance with Section 202.3 to the width, depth, and grade shown in the plans. 

2. Remove unsuitable material when encountered and replace with approved material. 

3. Scarify / till the subgrade soil to a depth of 3 to 4 inches while ensuring that the subgrade soils are 

a stable base for construction activities. 

B. Placement of Geotextile, Reservoir Layer, and Bedding Layer 

1. Place geotextile on both sides of the shared use path / sidewalk up to the bottom edge of the 

Pervious Asphalt Layer, as shown on the Plans. 

2. Protect geotextile and subsequent stone layers from contamination by surrounding soils. Do not 

track dirt or other materials onto geotextile and subsequent stone layers during construction.   

3. Place a reservoir layer of Delaware #3 stone at a minimum depth of 9” or as shown on plans.   

4. Place a bedding layer of #57 Stone on top of the #3 stone at a minimum of 3” or per plan depth. 

C. Place Pervious Bituminous Asphalt in accordance with Section 401 and the below modifications at a 

minimum 4” depth or per plan depth. 

1. Place material when ambient and surface temperatures are 50 degrees and rising. 

2. Place pavement in a single lift at mix temperatures between 230⁰ and 260⁰ Fahrenheit. 

3. Use a standard asphalt roller in static mode to compact.  Compact until the mat is free of seams or 

creases and is a uniform smooth surface.  Do not over compact and disturb the void structure of the 

mix.   

Method of Measurement: 

The Department will measure the quantity of pervious bituminous asphalt pavement for shared use paths / 

sidewalks in Tons. 

Basis of Payment: 

A. The Department will pay for the accepted quantity of pervious bituminous asphalt pavement for 

shared use paths at the contract unit price per ton. Price and payment will constitute full compensation 

for providing and placing all materials. 

B. The Department will pay for: 

1. No. 3 and No. 57 stone in accordance with Section 302.  

2. Excavation and embankment in accordance with 202, at the direction of the engineer. 

3. Borrow in accordance with Section 209. 
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4. Geotextile in accordance with 708501. 

C. The Department will apply any incentive or disincentive pay adjustments as established by special 

provision 401699 except that compaction will be paid at 100% 

 

07/01/2026 
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 701505 - PORTLAND CEMENT CONCRETE PARKING BUMPER 

 

 

Description: 

This work consists of providing and installing PCC parking bumpers. 

Materials: 

A. PCC, Class B     Section 1022 

B. Bar Reinforcement    Section 611 and 1037 

Construction: 

A. Prepare the surface to provide a stable installation of the bumpers. 

B. Place the PCC parking bumper at the location shown on the Plans, and as instructed by the engineer. 

C. Drive two, #3 rebar anchors to the depth specified in the Standard Construction Details, and flush with 

the top elevation of the bumper. 

Method of Measurement: 

The Department will measure PCC parking bumpers as the number of bumpers installed and accepted. 

Basis of Payment: 

A. The Department will pay the quantity of PCC parking bumpers at the contract unit price per each.  

Price and payment will constitute full compensation for: 

1. Providing and placing all materials; 

2. surface preparations; 

3. installing the anchor pins and bumper; and 

4. all incidentals required to complete the Work. 

 

9/5/2023 
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701510 - CURB/SIDEWALK OPENING 

 

Description. 

This work consists of providing all materials and constructing curb/sidewalk openings. 

Materials. 

A. PCC, Class B     Section 1022 

B. Curing Compound    Section 1022 

C. 1/2-inch Preformed Expansion Joint Material Section 1042 

D. Bituminous Joint Sealant   Section 1042 

E. Bar Reinforcement    Section 611 and Section 1037 

Construction. 

Construct curb/sidewalk in accordance with Section 701.3 and 705.3 

Method of Measurement. 

The Department will measure the quantity of curb/sidewalk openings as the actual number installed in place 

and accepted.  

Basis of Payment. 

The Department will pay for curb/sidewalk openings at the contract unit price per each. Price and payment 

will constitute full compensation in accordance with Section 701.5 and 705.5. 

 

12/1/2022 
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A. Pervious Concrete

1. Coarse Aggregate Section 1022 

2. Fine Aggregate Section 1022 

3. Portland Cement Section 1020 

4. Supplementary Cementitious Materials Section 1020 

5. Admixtures Section 1022 

6. Water Section 1021 

B. Isolation Joint Materials Section 1042.2.A, Type IV 

Pervious Concrete Mix Design and Material Properties: 

A. Develop and submit a pervious mix design following ACI PRC-522-23 Chapter 6, Pervious Concrete

Mixture Proportioning, 30 days prior to use for approval.

1. Submit proportions and sources of all proposed components.

2. Submit all trial batch test data.

3. ASR mitigation in accordance with 1022 is not required.  Supplementary Cementitious materials

may be used to enhance mix performance.

4. Proportion to meet the requirements listed in the table below.

Min Max Test Method 

W/C  Ratio 0.40 

Cement Content (PCY) 450 - 

Unit Weight 105 lb/ft3 130 lb/ft3 ASTM C1688 

Total Air (Void) Content 15% 25% ASTM C1688 

Aggregate gradation 3/8 inch 

Contract No. T202201701

705512 – PERVIOUS PCC FOR SIDEWALK AND SHARED USE PATHS 

Description: 

This work consists of providing and placing pervious Portland cement concrete for a sidewalk and 

shared use paths.  The requirements of Section 705 and Section 1022 apply except as modified in this 

special provision. 

Materials: 
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Construction: 

A. Foundation Preparation 

1. Excavate in accordance with Section 202.3 to the width, depth, and grade shown in the plans. 

2. Remove unsuitable material when encountered and replace with approved material. 

3. Scarify / till the subgrade soil to a depth of 3 to 4 inches while ensuring that the subgrade soils are 

a stable base for construction activities. 

B. Placement of Geotextile and Reservoir layer 

1. Place geotextile on both sides of the path / sidewalk as shown on the plans. 

2. Protect geotextile and stone layers from contamination by surrounding soils.  Do not track dirt or 

other materials onto geotextile and stone layers during construction. 

3. Place the #57 stone on the prepared subgrade 8 inches deep or as shown on plans. 

C. Place Isolation joints where the pervious sidewalk will abut existing concrete structures.  Isolation 

joints must be full depth of the pervious sidewalk. 

D. Construct PCC sidewalk / shared use path in accordance with Section 705 and the below additions / 

modifications. 

1. A flatwork finishing technician is not required, A NRMCA pervious certified technician is 

required during placement if the contractor does not have experience in placing pervious 

concrete. 

2. Fresh pervious concrete must be within ± 5 pounds of design density when tested in accordance 

with ASTM C1688. 

3. Finish pervious PCC with a screed and compact concrete with a steel roller within 15 minutes of 

placement.  Do not over-compact and compromise the void structure. 

4. Construct contraction joints by tool to 1/4 of the slab thickness at 20-foot intervals after 

compaction. Saw cutting is not permitted.  

5. Curing 

a. If high temperatures, wind, or low humidity is predicted during the curing period spray an 

evaporative reducer to the surface prior to covering. 

b. Cover concrete surface with polyethylene sheeting immediately after completion of 

compaction.  Overlap exposed edges and secure to form using staples or nails.  Do not use 

dirt or stone to secure cover. 

Method of Measurement. 

The Department will measure the quantity of pervious PCC sidewalk / shared use path as square feet of 

sidewalk acceptably completed.   
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Basis of Payment. 

A. The Department will pay for pervious PCC sidewalk at the contract unit price per square foot. Price 

and payment constitute full compensation for: 

1. Preparing and providing all submissions; 

2. excavation within the template of the item including the foundation;  

3. removal and disposal of existing materials; 

4. backfill and backfilling;  

5. foundation preparation; 

6. forms and forming;  

7. supplying, placing, finishing, and curing PCC;  

8. constructing tooled joints;  

9. additional protection required to keep pervious PCC sidewalk free from sediment and debris 

during construction; 

10. isolation joint placement and material;  

11. removing surplus materials; 

B. The Department will pay for: 

1. No. 57 stone in accordance with Section 302. 

2. Geotextile in accordance with 708501. 

3. Excavation and embankment outside the template of the item in accordance with other 

excavation items on the contract as directed by the engineer in accordance with 202. 

 

07/01/2026 
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708501 – GEOTEXTILE FOR PERMEABLE PAVEMENTS 

 

Description:   
This work consists of providing and placing geotextile for permeable pavements, permeable shared use 

paths, and permeable sidewalks. 

MATERIALS: 
Needled, non-woven, polypropylene geotextile meeting the requirements below. 

Property Test Method Specification 

Flow Rate ASTM D4491 ≥ 125 gpm per ft2 

Apparent Opening Size (AOS) ASTM D4751 US #70 or US #80 

Method of Measurement: 
The quantity of Geotextile will be measured as the actual square yards used.   

Basis of Payment: 
The quantity of Geotextile will be paid for at the Contract unit price per square yard (SY).  Price and 

payment will constitute full compensation for material, transport, and placement. 

 

07/01/2026 
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 711500 - ADJUST AND REPAIR EXISTING SANITARY MANHOLE 

 

Description. 

This work consists of adjusting and repairing existing sanitary manholes. 

Materials. 

A. Manhole frames, lids, and castings  Section 711 and Section 1039.7 

B. PCC, Class B    Section 1022 

C. Bar Reinforcement    Section 1037 

Construction. 

A. Vertically adjust the sanitary manhole to be flush with the pavement or surrounding surface in 

accordance with the contract or as directed by the engineer. 

B. Repair any damage to the existing sanitary manhole to the satisfaction of the engineer and utility owner 

in accordance with Section 711.3 

C. If there is a conflict between the Department's specifications and the specifications of the utility 

owner, the utility owners specifications take precedence. 

Method of Measurement. 

The Department will measure the adjustment and repair of existing sanitary manholes as the number of 

each accepted. 

Basis of Payment 

The Department will pay for adjust and repair existing sanitary manholes at the contract unit price per each 

and in accordance with Section 711.5. 

 

 

8/15/2024 
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711502 - ADJUST AND REPAIR EXISTING SANITARY CLEANOUTS 

 

Description. 

This work consists of adjusting and repairing the existing sanitary cleanouts.  

Materials. 

A. PCC, Class B    Section 1022 

B. Pipe    Section 1031 

1. Use pipe and other materials similar to the original cleanout structure and approved by the utility 

owner.  

C. Borrow, Type C   Section 1001 

Construction. 

A. Perform the work in accordance with the contract and the utility owner’s specifications. In cases of 

conflict between the contract and the utility owner’s specifications, the utility owner’s specifications 

take precedence. 

B. Remove the existing cleanout cover. Rebuild masonry found to be in poor condition using materials 

conforming with the original structure and acceptable to the utility owner.  

C. Adjust the top of the cleanout to the proper grade prior to the paving operation. 

Method of Measurement. 

The Department will measure the quantity of each sanitary cleanout adjusted and repaired to the satisfaction 

of the engineer and utility owner. 

Basis of Payment 

A. The Department will pay for the quantity of sanitary cleanouts satisfactorily adjusted and repaired at 

the contract unit price per each. Price and payment will constitute full compensation for:  

1. adjusting and repairing the cleanouts;  

2. all materials;  

3. excavation;  

4. backfill and backfilling; and  

5. all incidentals required to complete the Work. 

 

4/3/23 
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763501 - CONSTRUCTION ENGINEERING 

763597 – UTILITY CONSTRUCTION ENGINEERING 

 

Description: 

A. This work consists of construction lay out. Subsection 105.10 Construction Stakes, Lines and Grades 

will be replaced by this spec.  

B. The Department will only establish the following: 

1. Original and final cross-sections for borrow pits. 

2. Final cross-sections:  

a. Top and bottom pay limit elevations for all excavation bid items that are not field measured 

by construction inspection personnel.  

b. The contractor shall notify the engineer when these pay limit elevations are ready and allow 

for a minimum of two calendar days for the engineer to obtain the information. 

3. Line and grade for extra work added on to the Plans. 

C. When applicable, this work will also consist of providing construction and right-of-way/easement 

information to utility companies performing work (as defined in the Utility Statement) within the 

LOC. 

Materials: 

Not applicable. 

Construction Methods: 

A. Equipment 

1. Use and provide written certification that the equipment/instrument has been calibrated and is 

within manufacturer's tolerance. The certification shall be dated a maximum of 9-months before 

the start of construction. Renew the certification a minimum of every 9-months. The 

equipment/instrument shall have a minimum measuring accuracy of [3mm+2ppmxD] and an 

angle accuracy of up to 2.0-arc-seconds or 0.6-milligons.  

2. If the use of GPS technology in construction stakeout is chosen, provide the engineer with a GPS 

rover and automatic level for the duration of the contract. The GPS rover must be in good 

working condition and of similar make and model. Provide formal training on the GPS system 

being used to a maximum of 4, of the engineer’s appointees. The formal training must be up to 8-

hours or to the satisfaction of the engineer. At the end of the contract, the engineer will return the 

GPS rover. If any of the equipment/instruments are found to be out of adjustment or inadequate to 

perform its function, they shall be immediately replaced to the satisfaction of the engineer.  
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3. Choosing to use GPS technology does not give the authority to use machine control. Construction 

Engineering (GPS) Machine Control Grading shall only be used if noted in the contract outlining 

the available files that will be provided and "the Release for delivery of documents in electronic 

form to a contractor" are signed by all parties prior to delivery of any electronic files. Only files 

designated in the contract shall be provided. If machine control grading is allowed on the project, 

see the machine control section of this specification. GPS technology and machine control 

technology shall not be used in the construction of bridges. 

B. Engineering/Survey Staff 

1. Provide and have available an adequate engineering staff that is competent and experienced to set 

lines, grades, and compatibility with the scope of the project. Additionally, employ an engineer or 

surveyor, licensed in the State of Delaware, to be responsible for the quality and accuracy of the 

work done by the engineering staff. When individuals or firms other than the contractor perform 

any professional services under this item, that work shall not be subject to the subcontracting 

requirements of Section 108.1. Assume full responsibility for any errors and/or omissions in the 

work of the engineering staff.  

C. Performance Requirements 

1. Construction Engineering shall include establishing:  

a. the survey points and survey centerlines;  

b. finding, referencing, offsetting the project control points;  

c. running a horizontal and vertical circuit to verify the precision of given control points. 

2. Establishing plan coordinates and elevation marks for:  

a. culverts,  

b. slopes,  

c. subbase,  

d. subsurface drains,  

e. paving,  

f. subgrade,  

g. retaining walls,  

h. any other stakes required for control lines and grades.  

3. Setting vertical control elevations for:  

a. footings, 

b. caps,  

c. bridge seats and deck screed.  
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4. Preserve the Department's project control points and benchmarks. Establish and preserve any 

temporary control points (traverse points or benchmarks) needed for construction. Any project 

control points (traverse points) or benchmarks conflicting with construction of the project shall be 

relocated. Replace any or all stakes that are destroyed at any time during the life of the contract as 

directed by the engineer. Re-establish centerline points and stationing prior to final cross-sections 

by the engineer. The vertical control error of closure shall not exceed 0.035-feet. The horizontal 

control precision ratio shall have a minimum precision of 1:20,000 feet of distance traversed prior 

to adjustment. 

5. Perform construction centerline layout of all roadways, ramps, connections, and driveways from 

project control points set by the engineer. Use the profiles and typical sections provided in the 

plans shall calculate proposed grades at the edge of pavement or verify information shown on the 

Plans. 

6. Advise the engineer of any horizontal or vertical alignment revisions needed to establish smooth 

transitions to existing facilities. Immediately bring to the attention of the engineer any potential 

drainage problem within the project limits. The engineer must approve any proposed variation in 

profile, width, or cross slope. 

7. Establish the working points at centerlines of bearings on bridge abutments and on piers, mark the 

location of anchor bolts to be installed, check the elevation of bearing surfaces before and after 

they are ground, and set anchor bolts at their exact elevation and alignment in accordance with 

the contract. Before completion of the fabrication of beams for bridge superstructures, verify the 

locations, both vertically and horizontally, of all bearings and assume full responsibility for 

fabricated beams fitting and bearing as constructed. After beam erection and concurrently with 

the Department project surveyors or their designated representative, survey top of beam 

elevations at a maximum of 10-foot stations and compute screed grades. Submit the beam 

elevations to the engineer for review and approval before the stay-in-place forms are set. 

Construction stakes and other reference control marks shall be set at intervals as established by 

the engineer to assure that all components of the structure are constructed in accordance with the 

lines and grades shown on the plans. Take full responsibility for all structure alignment control, 

grade control and all necessary calculations to establish and set these controls. 

8. Investigate proposed construction for possible conflicts with existing and proposed utilities. 

Report any conflicts to the engineer for resolution.  
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9. Stake all sidewalk and curb ramp grades in accordance with the contract. Review the stakeout 

with the engineer prior to construction. The engineer must approve any deviation from the 

Contract in writing.  

10. Stake all drainage inlets in accordance with the Contract. The offsets and top of grate elevations 

need to be calculated for each type of drainage inlet specified in the contract in order to line up 

the drainage inlet's flow line with the specified curb or ditch flow line as shown in the contract. 

The engineer must approve any deviations from the Contract in writing.   

11. If wetland areas are involved and specifically defined on the plans the following shall apply: 

a. Do not enter, damage, or destroy wetland areas, which exist beyond the LOC. These 

provisions will be strictly enforced, and all personnel shall understand the importance of 

these provisions. 

b. Delineate wetlands at the LOC throughout the entire project, before any clearing operations 

commence as shown on the plans to the satisfaction of the engineer. 

c. Use orange vinyl flagging material with "Wetland Boundary" printed on the flagging. In 

wooded areas, tie the flagging on the trees, at approximate 20-foot intervals through wetland 

areas. In open field and yard areas that have been identified as wetlands, drive 6-foot posts 

into the ground at approximate 50-foot intervals and tie with the flagging. The flagging shall 

extend approximately 12-inches in length beyond the post. Use oak posts with cross sectional 

dimensions of 1 1/2-inches to 2-inches by 1 1/2-inches to 2-inches or 1/4-inch rebar. 

d. If the flagging has been destroyed and the engineer determines that its use is still required, 

reflag the area. Flagging shall be replaced within 48-hours of notification that replacement is 

needed. After 48-hours the engineer may proceed to have the area reflagged.  

e. Remove all posts and flagging at Project acceptance.  

f. Assume any responsibility for any damages to wetlands located beyond the LOC, which 

occurs from his/her operations during the life of the contract. Restore all temporarily 

disturbed wetland areas to their preconstruction conditions.  

12. Whenever the engineer will be recording data for establishment of pay limits, the Contractor will 

be invited to obtain the data jointly with the engineer's survey crew(s) in order to agree with the 

information. If the Contractor's representative is not able to obtain the same data, then the 

information obtained by the engineer shall be considered the information to be used in computing 

the quantities in question. 
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D. Submittals 

1. All computations, survey notes, electronic files, and other records necessary to accomplish the 

work shall be preserved and made available to the Department in a neat and organized manner at 

any time as directed by the engineer. The engineer may check all or any portion of the stakeout 

survey work or notes and any necessary correction to the work shall be made as soon as possible. 

Provide the engineer with such assistance as may be required for checking all lines, grades, and 

measurements necessary for the execution of the work. Checking by the engineer shall not relieve 

responsibility for the accuracy or completeness of the work. Copies of all notes must be provided 

to the engineer at the completion of the Project. 

2.  Submit any of the following at the engineer's request: 

a. Proposed method of recording information in field books to ensure clarity and adequacy. 

b. A printout of horizontal control verification, as well as coordinates, differences, and error of 

closure for all reestablished or temporary control points. 

c. A printout of vertical control verification, with benchmark location elevation and differences 

from plan elevation. 

d. Sketch of location of newly referenced horizontal control, with text printout of coordinates, 

method of reference and field notes associated with referencing control - traverse closure 

report. 

e. Description of newly established benchmarks with location, elevation, and closed loop survey 

field notes - bench closure report 

f. All updated electronic and manuscript survey records. 

g. Stakeout plan for each structure and culvert. 

h. Computations for buildups over beams, screed grades, and overhang form elevations. 

i. A report showing differences between supplied baseline coordinates and field obtained 

coordinates, including a list of preliminary input data. 

j. Any proposed plan alteration to rectify a construction stakeout error, including design 

calculations, narrative and sealed drawings. 

k. Baseline for each borrows pit location. 

l. Detailed sketch of proposed overhead ground mounted signs or signals showing obstructions 

that may interfere with their installation. 

m. Copies of cut sheets. 
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E. Machine Control Grading 

1. Machine control grading to be used on the project if authorized by the engineer. 

2. Use of this procedure and equipment is intended for grading the subgrade surface; it is not 

intended for the use in constructing final surface grades. 

3. Materials: 

a. Provide all equipment required to perform GPS machine control grading, including 

equipment needed by to verify the work to the engineer.  

b. Use manufacturer's GPS machine control equipment and system to achieve the grading 

requirements in accordance with the Contract. 

4. Construction 

a. Convert the electronic data provided by the Department into the format required for the 

equipment. 

b. The Department will provide no additional electronic data.  

c. Perform at least one 500-foot test section with the selected GPS system to demonstrate the 

capabilities, knowledge, equipment, and experience to properly operate the system and meet 

acceptable tolerances. The engineer will evaluate and make the determination as to whether 

additional 500-foot test sections are required. Failure to demonstrate this ability to the 

satisfaction of the engineer, construct the project using conventional surveying and staking 

methods. 

d. DelDOT Responsibilities: 

i. The Department will set initial vertical and horizontal control points in the field for the 

project as indicated in the contract. 

ii. The Department will provide the project specific localized coordinate system. 

iii. The Department may provide data in an electronic format as indicated in the general 

notes. 

(1.) The information provided shall not be considered a representation of actual 

conditions to be encountered during construction. Providing this information does not 

relieve the responsibility of making an investigation of conditions to be encountered. 

This includes site visits and basing the bid on information obtained from these 

investigations, and the professional interpretations and judgments of the Contractor.  

(2.) The Department will develop and provide electronic data for use as part of the 

Contract in the format as indicated in the Plans. 

iv. The Department will provide the following electronic files: 

Contract No. T202201701

70 of 111



 

 

(1.) ASCII data files with coordinates and elevations for proposed points as selected by 

the engineer. 

(2.) Existing digital terrain model in .dtm file format compatible with software currently 

used by the Department. 

(3.) Proposed digital terrain model in .dtm file format compatible with software currently 

used by the Department. 

(4.) Design file in .dgn file format, that contains 3D features lines for the proposed 

design, 3D feature lines are for the proposed top surface elevation only. 

v. The engineer will perform spot checks of the machine control grading results, surveying 

calculations, records, field procedures, and actual staking. If the work is not being 

performed in a manner that will assure accurate results, the engineer may order the work 

to be redone to the requirements of the contract. The engineer may also require the use of 

conventional surveying and staking. 

e. Contractor's responsibilities: 

i. No less than 2-weeks before the scheduled preconstruction meeting, submit to the 

engineer for review a written machine control grading work plan which shall include the 

equipment type, control software manufacturer and version, and proposed location of the 

local GPS base station used for broadcasting differential correction data to rover units. 

ii. If the need to establish new control points, traverse from existing control points and 

verify to be accurate by conventional surveying techniques. 

iii. Assume all risks and liabilities of any assumptions or manipulations marked from the 

electronic information provided or if chosen to develop a separate digital terrain model.   

iv. Ensure that the electronic data provided will function in their machine control grading 

system. 

v. Provide the engineer with a GPS rover and Automatic Level, for use during the duration 

of the contract. At the end of the contract, the GPS rover and Automatic Level will be 

returned. Provide a total of 8-hours of formal training on the GPS machine control system 

to the engineer and up to 3 additional Department appointees per rover. 

vi. Review and apply the data provided by the Department to perform GPS machine control 

grading. 

vii. Convert the electronic data provided by the Department into a format compatible with 

their system. 
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viii. At the beginning of each workday check and if necessary, recalibrate the GPS machine 

control system in accordance with the manufacturer's recommendations, or more 

frequently as needed to meet the requirements of the project. 

ix. Meet the accuracy requirements as detailed per the Department’s standards.  

x. Establish secondary control points at appropriate intervals and at locations along the 

length of the project. These points shall be outside the project limits and/or where work is 

performed. These points shall not to exceed 1000-foot intervals. The horizontal position 

of these points shall be determined by conventional survey traverse and adjustments from 

the original baseline control points. The conventional traverse shall meet or exceed the 

Department's Standards. The elevation of these control points shall be established using 

differential leveling from the project benchmarks, forming a closed loop. A copy of all 

new control point information including closure report shall be provided and approved by 

the engineer prior to construction activities. Assume responsibility for all errors resulting 

from these efforts and correct deficiencies to the satisfaction of the engineer. 

xi. Provide stakes at all alignment control points, at every 500-foot stationing, and where 

required for coordination activities involving environmental agencies and utility 

companies. 

xii. Set hubs, at a minimum of 500-foot intervals, at the top of finished grade at all hinge 

points on the cross section on the main line and at least 4 cross sections on side roads and 

ramps as directed by the engineer or as shown on the plans. Placement of a minimum of 4 

control points outside the limits of disturbance for the excavation of borrow pits, 

Stormwater Management Ponds, and wetland mitigation sites. These control points shall 

be established using conventional survey methods for use by the engineer to check the 

accuracy of the construction. 

xiii. Preserve all reference points and monuments that are identified and established by the 

engineer for the Project.  

xiv. Provide control points and conventional grades stakes at critical points such as,  PC's, 

PT's, superelevation points, and other critical points required for the construction of 

drainage and roadway structures. 

xv. Follow the guidelines set forth in the "Geometric Geodetic Accuracy Standards and 

Specifications for Using GPS Relative Positioning Techniques" and follow a minimum of 

Second Order Class 1, (2-I) classification standards. 
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xvi. Automated equipment operations have a high reliance on accurate control networks from 

which to take measurements, establish positions, and verify locations and features. 

Therefore, a strong contract control network in the field which is the same or is strongly 

integrated with the project control used during the design of the contract is essential to 

the successful use of this technology with the proposed Digital Terrain Model (DTM). 

Consistent and well designed site calibration for all machine control operations are 

required to ensure the quality of the contract deliverables. The Contract Control Plan is 

intended to document which horizontal and vertical control will be held for these 

operations. Continued incorporation of the Base Station(s) as identified in the Contract 

Control Plan is essential to maintaining the integrity of positional locations and elevations 

of features. The Contract Control Plan shall be submitted to the Department for review 

and approval by the Departments Survey Section 3 weeks prior to the start of any 

machine control work. Operate and maintain all elements of the Machine Grade Control 

continuously once the operations begin until otherwise approved by the engineer. 

5. Contract Control Plan: 

a. Develop and submit a Contract Control Plan for use of Machine Control Grading. Contract 

control includes all primary and secondary horizontal and vertical control which will be used 

for the construction contract. Upon the completion of the initial survey reconnaissance and 

control verification, but prior to beginning primary field operations, submit a Contract 

Control Plan document. The Contract Control plan shall be signed and sealed by a Delaware 

licensed Land Surveyor or Delaware Professional Engineer who oversees its preparation for 

acceptance by the engineer. The plan shall include the following: 

i. A control network diagram of all existing horizontal and vertical control recovered in the 

field as contract control. 

ii. Include a summary of the calculated closures of the existing control network, and which 

control has been determined to have been disturbed or out of tolerance from its original 

positioning. 

iii. An explanation of which horizontal and vertical control points will be held for 

construction purposes. If necessary, include all adjustments which may have been made 

to achieve required closures. 

iv. An explanation of what horizontal and vertical control (including base stations) was set to 

accomplish the required stakeout or automated machine operation. Include how the 

position of these new control points was determined. 
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v. Describe the proposed method and technique (technology and quality control) for 

utilizing the control to establish the existing and/or proposed feature location and to 

verify the completed feature location and/or measured quantity. 

vi. A listing of the horizontal and vertical datums to be used and the combined factor to be 

used to account for ellipsoidal reduction factor and grid scale factor. 

vii. If chosen to use machine control as a method of measuring and controlling excavation, 

fill, material placement or grading operations as a method of measuring and controlling 

excavation, fill, material placement or grading operations, the Control Plan shall include 

the method by which the automated machine guidance system will initially be site 

calibrated to both the horizontal and vertical contract control, and shall describe the 

method and frequency of the calibration to ensure consistent positional results. 

F. Utility construction methods: 

1. The engineer must approve all requests for Utility Construction Engineering before the work 

begins. 

2. Instruct utility companies to submit their requests to the engineer. The engineer will decide if the 

requested work meets the criteria for Utility Construction Engineering or is normal Construction 

Engineering and pass the requests along with the decision.  

3. The survey crew size shall be adequate to efficiently perform the work required and must be 

approved by the engineer. 

4. Work covered under Utility Construction Engineering will fall into two categories: 

a. Engineering/surveying work that is not necessary for construction of the Project, staking the 

clear zone line, providing cut/fill grades at proposed utility pole locations, staking back of 

drainage structures, and staking right-of-way lines where construction of the Project 

(exclusive of utilities) is within the right-of-way.   

b. Engineering/surveying work that is necessary for construction but must be provided for utility 

companies well in advance of the need and will likely need to be redone later, as determined 

by the engineer. This can be any of the Construction Engineering work that when done early 

cannot be expected to remain undisturbed until needed for construction of the Project (non-

utility). 

Method of Measurement: 

A. The Department will not measure construction engineering. 

B. The Department will measure the quantity of utility construction engineering as the number of hours 

the survey crew is in the field actively engaged in utility construction engineering work. 
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Basis of Payment: 

A. The Department will pay the lump sum unit bid price for this work. Price and payment constitute full 

compensation for:  

1. the work associated with construction engineering; 

2. providing all equipment and instruments; 

3. providing and placing stakes; 

4. flagging and any reflagging; 

5. reconstruction of work; 

6. all costs related to the development of separate digital terrain model; 

7. reestablishing reference points; and 

8. wetland restoration. 

B. The Department will pay for utility construction engineering at the contract unit price per hour 

actively engaged in performing the work. Price and payment will constitute full compensation for:  

1. Office work; 

2. providing all labor;  

3. equipment;  

4. instruments;  

5. stakes; and  

6. other materials necessary to complete the Work. 

C. The Department will make monthly payment in proportion to the amount of work done as determined 

by the engineer. 

D. The Department will not make any adjustment in payment for any issues with equipment to operate 

the GPS machine control system for any construction items or be justification for granting contract 

time extension. 

E. The Department will not make any consideration for any extension of Contract Time or additional 

compensation due to delays, corrective work, or additional work that may result from faulty and 

erroneous construction stakeout, surveying, and engineering required. 

F. The Department will not make any adjustments for all liability, costs, or delays if the Contractor 

chooses to develop a separate digital terrain model. 

 

   02/09/2023 
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763520 - ELECTRONIC TICKETING 

 

Description: 

This work consists of providing electronic data for material weight tickets delivered to the project. This 

work also consists of placing an identifying vehicle number on the driver side and the passenger or rear 

sides of the delivery vehicle. This does not preclude or dismiss any requirement for paper tickets required 

by the Standard Specifications or other rules and regulations. 

General Requirements: 

A. Send electronic tickets (eTicket) to the Department’s Electronic Ticketing Portal 

https://tickets.deldot.gov as they are generated.  The Department will reject any load that does not have 

a corresponding eTicket unless the cause is beyond the contractor’s control.  In such circumstances 

paper tickets may be permitted at the discretion of the engineer. 

B. Payment for material weight delivered to the project will be based upon the eTickets marked 

“Delivered”, less waste, excess material weight as noted in 105.12 of the Standard Specifications, and 

any audit corrections. 

C. Do not reissue or reprint tickets that have been marked “Delivered” or “Rejected” without first 

notifying the engineer. The engineer may reject a reissued or reprinted ticket at their discretion.  When 

a reissued or reprinted ticket is rejected, payment will be based upon the original ticket. 

Data Integration: 

Request a list of the Department’s naming nomenclature.  Include in the request an identification of what 

system the supplier utilizes for its load read-out weighing system.  If necessary, create an Application 

Programming Interface (API) to integrate with the Department’s eTicketing Portal.  Utilize the API to 

provide electronic data from the load read-out weighing system at the material source that is readable by 

the Department’s eTicketing Portal.  Update the load read-out weighing system and API as necessary to 

maintain connection the Department’s eTicketing Portal. 

The data shall be provided as follows: 

 

Reference 

Field No. 
Description Examples 

Data 

Type 
Required 

1 Ticket Number 5126349, 101R, 539-19 String Yes 

2 Contract Number T202011001 String Yes 
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3 Contract Name (Job) 
Walnut Street Streetscape 

Improvements 
String Yes 

4 
Contractor Name 

(Customer) 

Mumford & Miller, Inc.; A Del 

Construction 
String Yes 

5 Supplier Name 
River Asphalt; Allan Myers 

Materials 
String Yes 

6 Supplier Plant 
Plant #1 Dagsboro; Dover 

Asphalt 
String Yes 

7 Job Number (Location)  Task 1; Location 5 String Yes 

8 Weigh Master Name Johnny Scales String Yes 

9 Weigh Master ID 1234567 String Yes 

10 Left Intentionally Blank     No 

11 
Mix Design ID 

(Product) 
1628p; AM-WILM-29 76-22 String Yes 

12 
Material Type (Product 

Description) 

9.5mm top; 19MM 76-22 

NON CARB 
String Yes 

13 Item No. (Product Code) 401005; 401016 String Yes 

14 Load Number 75 Number Yes 

15 
Identifying Vehicle 

Number 
T-1 String Yes 

16 Hauler John Doe Trucking String Yes 

17 
Legal Gross Vehicle 

Weight 
73,280 Number Yes 

18 Loading Date & Time 2020-06-15T13:45:30 String  Yes 

19 Gross Weight 72,980 Number Yes 

20 Net Weight 27,900 Number Yes 

21 Truck Tare Weight 45,080 Number Yes 

22 Void  280 Number No 

23 Daily Running Total 44.43 Number  Yes 

 

All provided weights shall be accurate to 0.01 tons. 

Loads which do not have the required data shall be rejected.  
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Setup and Calibration: 

Conduct a test of each supplier’s integration with the Department’s eTicketing Portal prior to shipping 

material. Complete test at least 14 days prior to shipping material unless otherwise approved by the 

engineer. The test must involve at least four calibration eTickets from each supplier approved for use on 

the project. The calibration eTickets must accurately reflect the categories 1-7 shown above; all other 

categories shall be marked “TEST”. After the engineer confirms the calibration eTickets have been entered 

into the Department’s eTicket Portal, void the eTickets with the reason “Calibration Testing”.   

Uptime: 

Uptime reliability of the material supplier's ticketing system must be 99.5% over any 30-day rolling 

period. Uptime is defined as the ability for the Department to receive electronic tickets within a 

maximum of 10 minutes from when the ticket was created.  

Load Identification: 

Ensure the identifying vehicle numbers on the delivery vehicle correspond to the ticket.  Place the numbers 

on the delivery vehicles such that at least one can be safely read from within the work area.  Delivery 

vehicles without identifying vehicle numbers shall be rejected.  

Method of Measurement: 

The Department will not measure electronic ticketing. 

Basis of Payment: 

A. The cost associated with creating and maintaining an API, providing electronic ticketing data, and 

placing identifying vehicle numbers on the delivery vehicles is incidental to the item being placed. 

B. The Department will make no payment for material that is rejected. 

 

01/18/2022 
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806500 – TRAFFIC OFFICERS 

Description: 

In accordance with Section 806.1. 

Materials: 

Not applicable. 

Construction:  

In accordance with Section 806.3. 

Method of Measurement: 

In accordance with Section 806.4. 

Basis of Payment: 

A. The Department will pay for traffic officers at the contract unit price per hour. Price and 

payment constitute full compensation for providing traffic officers, vehicles, and equipment.  

B. For bidding purposes, the Department has fixed the unit price at $180.00 per hour. The 

Department will pay for traffic officers based on a submitted invoice from the police 

department plus 10 percent. 

07/17/2025 
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834501 - PARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET 

FOUNDATIONS 

 

DESCRIPTION: 

 

This work consists of the removal of concrete pole bases and concrete cabinet foundations. 

 

MATERIALS: 

 

A. Borrow, Type F    Section 1001

 

CONSTRUCTION METHODS: 

 

A. Remove and dispose of masonry to a depth of 24-inches below final grade in accordance with 

Section 211. 

B. Backfill voids created by removing obstructions in accordance with Section 207. 

 

METHOD OF MEASUREMENT: 

 

A. The Department will measure the quantity of partial removal of concrete pole bases and cabinet 

foundations in cubic yards of concrete removed. 

 

BASIS OF PAYMENT: 

 

A. The Department will pay for partial removal of concrete pole bases and cabinet foundations at the 

contract unit price per cubic yard of concrete removed. Price and payment will constitute full 

compensation for removal of: 

 

1. PCC masonry; 

2. anchor bolts; 

3. reinforcing bars; 

4. conduits; and 

5. any other hardware within the concrete. 

 

3/17/2023 
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UTILITY STATEMENT  
October 6, 2025 

Revised April 1, 2026 
STATE CONTRACT NO. T202201701 

PROJECT I.D. NO. 22-99103 
F.A.P. No. ESTP-2022(12) 
Cedar Neck Road Pathway  

SUSSEX COUNTY 
 

The following utility companies may own and/or maintain facilities within the project limits: 
 
Delmarva Power Electric – Distribution 
Mediacom 
Sussex County Sewer 
Sussex Shores Water 
Town of Bethany Beach - Water 
Verizon Delaware LLC 
 
The following is a breakdown of the utilities involved, their existing facilities, and proposed 
adjustments and/or relocations that will be required:  
 
Delmarva Power Distribution  
Delmarva Power Electric Distribution maintains the following aerial electric distribution facilities. 
 
A 2-phase and 3-phase primary aerial facility enters the southern project limits along the eastern 
side of Cedar Neck Road (first pole numbered 61569/99898).  The two electric facilities run along 
the eastern side of Cedar Neck Road for the entire length of the project (last pole numbered 
61716/00341).   
 
A three-phase primary aerial facility comes off pole 61716/00341 near station 147+75 and heads 
east along the southern side of Hickman Road and out of the project limits. 
 
 
 

STATE OF DELAWARE 

DEPARTMENT OF TRANSPORTATION 
800 BAY ROAD 

P.O . Box 778 

oov£A. DELAWAAS 19903 
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Aerial crossings of Cedar Neck Road occur at the following locations: 
• Near Penny Lane, Station 104+60, a single phase primary crosses and runs along Penny 

Lane and outside of the project limits. 
• A service crosses Cedar Neck Road from pole 61600/99953 and runs to the private property 

near station 110+60. 
• A service crosses Cedar Neck Road from pole 61629/00006 and runs to the private property 

near station 112+65. 
• A primary facility crosses Cedar Neck Road from pole 61652/0010, near station 122+05, 

to pole 61647/00095 where it drops underground and runs southwest outside of the project 
limits. 

• Near Kikis Way, Station 123+80, a single phase primary crosses and runs along the north 
side of Kikis Way and outside of the project limits. 

• A service crosses Cedar Neck Road from pole 61666/00144, near station 126+50, and runs 
west outside of the project limits. 

• A primary line crosses Cedar Neck Road from pole 61671/00162, near station 129+35, to 
pole S1180/19, where the line drops and turns outside of the project limits. 

• A primary line crosses Cedar Neck Road, from pole 61679/00199, near station 132+75, 
where it continues along the south side of Resort RV Circle and out of the project limits. 

• A primary service line crosses Cedar Neck Road from pole 61685/00218 near station 
135+40 to pole 33/13 and continues aerially outside of the project limits. 

• A primary line crosses Cedar Neck Rod from pole 61690/00234 near station 136+60 and 
continues aerially along the north side of Martins Way and outside the project limits. 

• A two-phase primary line crosses Cedar Neck Road from pole 61711/00305 near station 
143+50 to pole 61701/00295 and runs along the south side of Piney Point Road and outside 
of the project limits. 

 
Underground crossings of Cedar Neck Road occur at the following locations: 

• Near Taylor Drive, crossed from pole 61606/99967 on the east side of Cedar Neck Road: 
o Station 107+75, single phase primary that runs along the southern side of Taylor 

Drive and out of the project limits. 
o Station 108+25 single phase primary that runs along the northern side of Taylor 

Drive and out of the project limits. 
• A service crosses from the east side of Cedar Neck Road from pole 61600/99953 and runs 

to the private property near station 106+70 left. 
• A service crosses Cedar Neck Road from pole 61624/99994 and runs to the private property 

near station 110+60 left. 
• A primary underground facility crosses from the east side of Cedar Neck Road from pole 

61634/00025, near station 115+25, to the west side of the SUP, where it turns southwest 
and outside of the project limits. 

• A primary line crosses Cedar Neck Road, from pole 61679/00199, near station 132+65, 
where it continues along the south side of Resort RV Circle and out of the project limits. 
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Underground electric facilities are located: 
• From pole 61614/99976, near station 108+90 on the east side of Cedar Neck Road, two 

primary electric facilities drop from the pole and head north.  The first line turns on the 
south side of Bethany Loop and runs outside of the project limits.  The second line  
continues across Bethany Loop to the north side and runs along the north side outside of 
the project limits.  Lighting in the median of Bethany Loop is served by connections to this 
line. 

• From pole 61624/99994, near station 111+30 on the east side of Cedar Neck Road, two 
primary electric facilities drop from the pole and head north, along the eastern edge of 
pavement and turn along the south side of Fred Hudson Road.  The facilities continue to 
run underground along the south side of Fred Hudson Road, outside of the project limits.  
An additional primary electric facility drops from pole 61632/00015, near station 113+85, 
and runs along the south side of Fred Hudson Road and outside of the project limits. 

• An underground line drops from pole 61629/00006, near station 112+60, and runs east 
outside of the project limits. 

• An underground line drops from pole 61631/00013, near station 113+60, and runs along 
the south side of Fred Hudson Road and outside of the project limits. 

• An underground line drops from pole 61641/00061, near station 118+85, and runs east 
outside of the project limits. 

• An underground line drops from pole 61647/00095, near station 122+00, and runs west 
outside of the project limits. 

• Two primary underground facilities drop from pole 61662/00126, near station 125+25 and 
run along the south side of Virginia Drive and outside of the project limits. 

• A primary underground line drops from pole 61666/00144, near station 127+10, to an 
electric meter on the east side of Cedar Neck Road. From the electric meter, the line heads 
south where it turns east to run on the north side of Virginia Drive and outside of the project 
limits. 

• Two primary underground facilities drop from pole 61665/00148 near station 127+60 and 
run north along the east side of Cedar Neck Road before turning northeast and outside of 
the project limits near station 129+30. 

• A primary underground line drops from pole 61679/00199, near station 132+90, and runs 
north to S. Orlando Drive where it turns east to run on the south side of S. Orlando Drive 
and outside of the project limits. 

• A primary underground line drops from pole 61685/00218, near station 135+00, and runs 
south to S. Orlando Drive where it turns east to run on the north side of S. Orlando Drive 
and outside of the project limits. 

• An underground line drops from pole 61690/00234, near station 136+60, and runs east to 
Comfort Way and outside of the project limits. 

• An underground line drops from pole 61699/00266, near station 140+00, and runs east 
outside of the project limits. 

• An underground line drops from pole 61705/00282 near station 141+55 and north to N. 
Orlando Drive and along the south side of N. Orlando Drive and outside of the project 
limits. 
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• An underground line drops from pole 61711/00305 near station 144+00 and south to N. 
Orlando Drive and along the north side of N. Orlando Drive and outside of the project 
limits. 

 
Proposed work: 
The contractor shall perform a test hole (Item 204000) at the beginning of Phase 1 to determine if 
there is a conflict along the underground electric service line at station 110+65 LT where it crosses 
the proposed drainage from UP #61614/99993 to UP #61624/99994. If a conflict exists, the State 
Contractor must provide fourteen (14) calendar days of advance notice and coordinate with 
Delmarva Power crews to hold the service line in place while the pipe is set. All costs are incidental 
to the pipe item being installed. 
 
Delmarva maintains a utility pole and guy wires at the following location where the guy wires are 
within the proposed pathway and need to be relocated. 
 

• 143+05 left (61701/00295) 
 
Delmarva Power will relocate the utility pole and guy wires to be outside of the path. The utility 
pole shall have a 20’ lead to the proposed guy wires which shall be placed at least 2’ offset from 
the back of the proposed path. It is anticipated that this work will occur in Phase 2 and take three 
(3) calendar days to complete after forty-two (42) calendar days of advance notice is provided 
from the State Contractor and construction layout of the path and right of way is performed. If 
available, the State Contractor shall provide the necessary MOT to support Delmarva in the 
relocation. 
 
At station 141+60 right (61705/00282), the project will be installing a sidewalk that will go 
between the pole and existing guy wires.  Delmarva will review this location to determine if the 
guy wires are needed or can be extended to provide additional clearance.  If work is required at 
this location Delmarva will perform this work in Phase 2 and take three (3) calendar days to 
complete after forty-two (42) calendar days of advance notice is provided from the State Contractor 
and construction layout of the path and right of way is performed. 
 
Delmarva’s review is based upon information contained in DelDOT’s Final Plans for contract 
T202201701 and all data available as of this date. Changes in the project scope or in the project’s 
current construction phasing may revise the number of working days required. 
 
General 
For the exact location of electric facilities, please contact Miss Utility at (800) 282-8555. 
 
Due to varying construction possibilities; if a contractors means-and-methods should require 
support from Delmarva Power – Distribution to fulfill the requirement of 16 Del. C. § 7405B, 
OSHA Regulations Table A of § 1926.1408, other applicable federal, state or local law or 
regulation or the Contractor’s company policy; it shall be at the Contractor’s sole expense and the  
contractor shall directly coordinate this request with Delmarva Power – Electric Distribution. All 
costs associated with any temporary power outages, relocations, physical pole support for 
excavation or the installation of insulation of any power line during this contract shall be incidental, 
including the cost of the coordination, to the work being performed. The Department makes no  
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guarantees that the request for any temporary power outages, relocation or the installation of 
insulation of any power line during this contract will be granted by Delmarva Power – Distribution 
in part or in total; or during the time periods requested by the Contractor for construction purposes.  
 
Any proposed coordination with Delmarva Power – Distribution shall be included in the 
contractor’s CPM schedule.  
 
Always assume downed power lines are energized and stay away. To report a downed wire, call 
1-800-898-8042. 
 
Delmarva Power has a written requirement regarding working near overhead power lines. 
 

Customer/Contractor Acknowledgement: Performing Work within Dangerous Proximity of High Voltage Lines 
 

“You are hereby notified by Delmarva Power that NO work can be performed at this location within dangerous 
proximity to Delmarva’s overhead lines and that you are required by law to comply with applicable OSHA 

regulations and the applicable state High Voltage Safety Act. Performance of any activity or causing any person, 
equipment or things to come within dangerous proximity of Delmarva’s overhead lines creates an extreme risk of 
severe injury or death. You are further notified that no activities may be conducted within dangerous proximity of 
Delmarva’s overhead lines until mutually agreeable measures to prevent contact with overhead lines have been 

reached with Delmarva and Delmarva has provided you with written authorization to perform the activities. 
 

Additionally, any work involving the use of a crane with intentions to remain outside of dangerous proximity, but 
within 20 feet of the Company’s overhead lines, requires an Encroachment Prevention Plan in order to satisfy 

OSHA.” 
 
Mediacom - Communications 
Mediacom owns and maintains aerial and underground communication facilities within the project 
limits. 
 
Underground communication facilities are located: 

• Mediacom has underground communications facilities beginning on the southeast corner 
of Cedar Neck Road and Fred Hudson Road, near station 114+00 right.  The line runs on 
the south side of Fred Hudson Road and out of the project limits. 

• Another facility comes from the eastern project limits on the north side of Fred Hudson 
Road, crosses Cedar Neck Road to the west side and then turns south crossing Erie Avenue.  
From there is stays on the south side of Erie Avenue and runs west outside of the project 
limits. 

• From pole 61634/00025, near station 115+15, Mediacom drop down and crosses Cedar 
Neck Rd heading west. The line turns south where it then runs along the north side of Erie 
Avenue. 

• From pole 61641/00061, near station 118+75, Mediacom drops down to run underground 
to the north. The line turns east near station 119+60 and runs outside of the project limits.  

• From pole 61666/00144, near station 127+15, Mediacom drops down to run underground 
to the south. The line turns east on the north side of Virgina Drive and out of the project 
limits. 

• From pole 61671/00162 near station 129+25, Mediacom has two lines drop down to run 
underground to the north.  The first line turns northeast, out of the right of way and out of 
the project limits. The second line runs north towards S. Orlando Avenue and out of the 
project limits. 
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• From pole 61679/00199 near station 132+95, Mediacom drops down to run underground 

to the north.  The line turns east at S. Orlando Avenue and runs along the south side of the 
road and out of the project limits. 

• From pole 61690/00234 near station 136+60, Mediacom drops down to run underground 
to the north.  The line turns northeast, out of the right of way and out of the project limits. 

• From pole 61705/00282 near station 141+60, Mediacom drops down to run underground 
to the north.  The line turns east at N. Orlando Avenue and runs along the south side of the 
road and out of the project limits. 

• From pole 61701/00295 near station 143+05, Mediacom drops down to run underground 
to the north and out of the project limits. 

 
Mediacom shall coordinate with Delmarva Power to relocate the existing line from pole 
61701/00295 at station 143+05 left to the new proposed pole that will be installed along the south 
side of Piney Point Road. It is anticipated that this work will occur in Phase 2 and take (3) calendar 
days to complete after forty-two (42) calendar days of advance notice is provided from the State 
Contractor and construction layout of the path and right of way is performed. 
 
No other Mediacom involvement is anticipated during the contract duration. Should any conflicts 
be encountered as a result of the contractor’s means and methods during construction, the 
necessary relocation work shall be accomplished by the respective utility company and funded by 
the State’s Contractor as described by the District Engineer. See General Utility Notes below. 
 
Mediacom’s review is based upon information contained in DelDOT's Final Plans for contract 
T202201701 and all data available as of this date.  Changes in the project scope or in the projects 
current construction phasing may revise the number of working days required. 
 
No working/existing Mediacom facilities can be taken out of service.  These facilities will 
remain in place and active during the duration of this contract. 
 
Sussex County – Sewer  
The County maintains underground mains and service connections within the limits of contract 
with no apparent conflicts to the sewer mains.  However, the County maintains sewer manholes, 
service connections, and an abandoned sewer main within the project limits that may require 
adjustments that will be performed by the State’s contractor. 
 
Sussex County maintains a 14” sanitary sewer forcemain that enters the project limits from the 
south, on the east side of Cedar Neck Road. The forcemain continues north along the east side of  
the road, crossing Fred Hudson Road, and continues until Virginia Drive where it ties into the 
County’s facility near station 125+50, right. 
 
Sussex County maintains an 8” gravity sanitary sewer main within the project limits beginning at 
station 101+90, at a manhole in the southbound lane of Cedar Neck Road and running north.  At a 
manhole at station 110+55, the main becomes a 12” gravity main where it continues north.  At the 
intersection with Fred Hudson Road, at a manhole near station 114+15, the main turns west and 
runs down Erie Avenue and out of the project limits. 
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The County maintains a 15” gravity main that begins near station 123+70, at a manhole in the 
southbound lane a Cedar Neck Road.  From here, one branch runs west down Kikis way and out 
of the project limits.  The other branch runs north along Cedar Neck Road and outside of the project 
limits.  As it runs north the gravity main reduces in size. At the manhole at station 136+40, near 
Martins Way, the main becomes a 12” PVC.  At the manhole at station 147+40, near Hickman 
Road, the line becomes an 8” main. 
 
The County also maintains a 10” forcemain beginning at a manhole at station 126+50 on the west 
side of Cedar Neck Road. The main has a branch that runs west out of the project limits and a 
branch that continues north along Cedar Neck Road and out of the project limits. 
 
In addition, the County maintains the following connections: 

• At Penny Lane, an 8” gravity sewer main branches off the 8” main at a manhole near station 
105+00 on Cedar Neck Road to run down Penny Lane and out of the project limits. 

• At station 110+55, from the manhole, a 12” gravity line runs east on the south side of 
Bethany Loop and outside of the project limits. 

• At station 126+50, from the manhole, a 21” gravity line runs east to the County facility. 
• At station 129+30, from the manhole, an 8” gravity line runs east and outside the project 

limits. 
• At S. Orlando Avenue, from the manhole at station 134+75 an 8” gravity sewer main runs 

east down S. Orlando Avenue and outside the project limits. 
• At Martins Way, from the manhole at station 136+40, an 8” gravity sewer main runs west 

and outside of the project limits. 
• At Comfort Way, from the manhole at station 137+40 an 8” gravity sewer main runs east 

down Comfort Way and outside the project limits. 
• At Piney Point Road, from the manhole at station 143+25, an 8” gravity sewer main runs 

west down Piney Point Road and outside the project limits. 
• At Hickman Road, from the manhole at station 147+40, an 8” gravity sewer main runs east 

down Hickman Road and outside the project limits. 
 
The County has abandoned sewer facilities within the project limits at the following 
locations: 

• An abandoned 10” forcemain along the west side of Cedar Neck Road between the stations 
of 110+45 and the manhole at station 126+50. 

 
Proposed work: 
The State’s contractor shall perform test holes (item 204000) along the sewer laterals for the below 
listed cleanouts in areas where it crosses the proposed drainage.  The County requires a minimum 
of 12” vertical clearance at crossing points without special protection. If a conflict is found, the 
contractor shall adjust the lateral to avoid the proposed drainage.  All costs to perform the work 
shall be included in item 711001 – Adjust Sanitary Laterals. 
 
The state’s contractor will adjust the sewer laterals/cleanouts at the following locations: 
101+85 left     102+98 left     103+62 left     106+25 left     107+05 left     108+90 left 
109+98 left     110+25 left     110+85 left     111+60 left     113+15 left     132+10 left 
133+15 left     134+02 left     138+55 left     140+15 left     140+85 right   141+92 right 
144+25 right   144+90 right   145+85 left     145+90 left     146+30 right 
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The State’s contractor shall remove any existing sewer main, denoted as abandoned, when in 
conflict with the proposed work, by cutting and capping at both ends.  All costs to remove 
abandoned utilities and required capping shall be incidental to the item being installed.  RFID 
marker balls shall be installed at both ends of the remaining abandoned sewer line once the section 
in conflict has been removed to help with future detection. All costs shall be incidental to the item 
being installed. It is anticipated that the abandoned sewer will be in conflict between stations: 
110+45 left to 113+75 left. Locations of cut and cap shall be included in the project as-builts. 
 
The State’s contractor shall vertically adjust the sewer manhole located at the following station: 
 

• Sta 114+15 left  
 

Any relocations/adjustments of the County sewer facilities that may arise during construction will 
be performed by the State’s Contractor in accordance with the respective agencies’ standard 
specifications as directed by the Engineer.     
 
No working/existing Sussex County facilities can be taken out of service. These facilities will 
remain in place and active during the duration of this contract. 

 
Sussex County Standard Notes for DelDOT Utility Statement: 

1. All proposed relocations and/or adjustments shall be performed in accordance with Sussex 
County Standard Details and Specifications, and/or DelDOT Standard 
Specifications/Special Provisions. In the event of a conflict, Sussex County Standards shall 
govern the proposed work to be performed. 

2. Sussex County Engineering shall be notified a minimum of one (1) week prior to the 
planned start of relocation activities. Sussex County will supply the appropriate inspection 
personnel during work involving Sussex County utility facilities. 

3. Horizontal and vertical location(s) for any relocated sewer facilities shall be in accordance 
with the approved Construction Plans, Utility Statement, and/or as directed by Sussex 
County Inspection personnel. 

4. Relocation of any gravity or force main sanitary sewer and related sewer appurtenances 
shall be accomplished in strict conformance to the approved Plans, and/or as directed by 
the Sussex County Engineer or Project Inspector. Deviations from the approved Plans are 
only permittable if approved in advance by Sussex County. 

5. Sewer Clean Outs that are designated for relocation shall be done in accordance with 
Sussex County Standard Details including necessary lateral extensions and tie-in to 
existing house-side lateral. Slope of new sections of sewer laterals shall match existing if 
possible; minimum slopes shall confirm to Sussex County Design Standards. It is the 
Contractor’s responsibility to confirm location of existing sewer laterals prior to beginning 
relocation work. Flexible couplings and adaptors are not permitted to be used as part of 
any relocation work. 

6. Minimum horizontal and vertical cover and clearances for all new sewer piping shall be in 
accordance with Sussex County Design Standards. 

7. The Contractor shall be responsible for coordinating with impacted property owners during 
planned times of service disruption. Every effort shall be made to minimize number and 
duration of service disruptions. 
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8. The Contractor shall coordinate with Sussex County for any testing requirements for new 

and/or relocated sewer facilities, if applicable, prior to final acceptance. Sussex County 
reserves the right to perform camera inspections to confirm suitability of sewer relocations 
prior to acceptance. 

9. As-Built Drawings shall be submitted to Sussex County for any new or relocated primary 
sewer conveyance facility (i.e., gravity or force main pipe) installed by the Contractor. 
Information included on As-Built Drawings shall conform to Sussex County requirements, 
but at a minimum shall indicate horizontal location (e.g., station & offset) and depth of 
burial (elevation or depth of cover from finished ground) of sewer piping at periodic 
locations along pipe alignment. All new surface sewer appurtenances shall also be shown 
on As-Built Drawings including manholes, valves, vaults, etc. As-Built Drawings shall be 
signed by the company responsible for preparation are subject to review and approval by 
Sussex County.  

10. The Contractor shall be responsible for any temporary supporting measures needed for 
exposed Sussex County sewer facilities. Such measures will be determined by the Sussex 
County Inspector based on field conditions. The Contractor is responsible for protection of 
any exposed Sussex County sewer facility from adjacent construction activities and the 
traveling public. 
 

Sussex Shores Water  
Sussex Shores owns and maintains the following underground water facilities within the project 
limits: 
 

1. A 16” main that runs along the northern side of Erie Avenue which angles northeast and 
turns into a 12” PVC main near station 114+50 on the west side of Cedar Neck Road.  The 
main runs north under the existing SUP until station 121+88 where it crosses to the east 
side of Cedar Neck Road.  It continues north along east side until Hickman Road.  As 
shown on the plans the main weaves in and out of the existing pavement. Near station 
144+75, the main angles east to tie into Hickman Road.  The main runs along the south 
side of Hickman Road until station 402+50 where is crosses to the north side of Hickman 
Road and heads back west to tie into the east side of Cedar Neck Road and where it 
continues north outside of the project limits. 

2. There is a crossing of Cedar Neck Road near station 123+60 for the 12” main to run along 
the south side of Kikis Way and outside of the project limits. 

3. At Old Mill Way, the main runs from the west toward Cedar Neck Road but turns north to 
run within easement from station 125+60, left, to 131+40.  At that point a main crosses 
Cedar Neck Road to into the 12” main on the easterly side of the road. 

 
The state’s contractor will vertically adjust water valves at the following locations: 

• 121+30 left 
• 134+55 right 
• 142+95 right 
• 143+08 right  

 
The state’s contractor will relocate hydrants at the following locations: 

• 143+15 right  
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Should any conflicts be encountered as a result of the contractor’s means and methods during 
construction, the necessary relocation work shall be accomplished by the respective utility 
company and funded by the State Contractor as described by the District Engineer. See the General 
Utility Notes Below. Sussex Shores review is based upon information contain in DelDOT’s Final 
Plans for contract T202201701 and all data available as of this date. Changes in the project scope 
or in the projects current construction phasing may revise the number of working days required. 
 
Note: The Contractor is not permitted to draw water from any hydrant for any use, without written 
permission of the water company and proper metering and backflow prevention equipment in 
place. 
 
Under no circumstance shall any valve box be paved over, filled, or knocked out of vertical 
alignment during construction. No working/existing Sussex Shores facilities can be taken out of 
service.  
 
Town of Bethany Beach - Water 
The Town owns and maintains water facilities within the project limits with no apparent conflicts 
with the proposed construction activities.   
 
The Town maintains an 8” water main that runs along the north side of Bethany Loop and turns 
north to run under the existing sidewalk along the east side of Cedar Neck Road.  The 8” main 
angles behind the existing signal equipment and turns to run along the southern side of Fred 
Hudson Road outside of the existing SUP and outside of the project limits. 
 
Any relocations/adjustments of the Town’s water facilities that may arise during construction will 
be performed by the State’s Contractor in accordance with the respective agencies’ standard 
specifications as directed by the Engineer.  The State contractor shall notify the Town a minimum 
of seven (7) calendar days in advance of the State contractor performing any necessary facility 
adjustments.   
 
No working/existing Town facilities can be taken out of service. These facilities will remain 
in place and active during the duration of this contract. 
 
Verizon Delaware 
Verizon own and maintains aerial and underground communication facilities within the project 
limits. 
 
Verizon of Delaware Inc. maintains the following aerial facilities within the project limits:  
  

1. Verizon maintains aerial facilities along the northwest side of Cedar Neck Road from Pole 
#S\188 at station 100+70 left 22’ extending northeast along Cedar Neck Road and beyond 
the project limits. (CP-01-CP-10)  

2. Verizon maintains aerial facilities crossing Cedar Neck Road from Pole# S\188 at station 
100+70 left 22’ extending south to Pole# 61569\99898 at station 100+55 right 18’ then 
turning southeast along Cedar Neck Road and beyond the project limits. (CP-01) 
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3. Verizon maintains aerial facilities along the northwest side of Cedar Neck Road from Pole# 

17 at station 104+80 left 17’ extending west along Penny Lane and beyond the project 
limits. (CP-01) 

4. Verizon maintains aerial facilities along the east side of Cedar Neck Road from Pole# 
6166\00144 at station 127+10 right 38’ extending north to Pole# 61679\00199 at station 
132+89 Right 18’. (CP-06, CP-07) 

5. Verizon maintains aerial facilities along the south side of Hickman Road from Pole# 
61723\0037 at station 400+92 right 23’ extending east and beyond the project limits. (CP-
10)  

  
Verizon of Delaware Inc. maintains the following buried/underground facilities within the 
project limits:  
  

1. Verizon maintains UG\buried facilities on the northwest side of Cedar Neck Road from 
Pole# 61579\99919 at station 102+62 left 17’ extending northeast along Cedar Neck Road. 
(CP-01-CP-07) 

2. Verizon maintains UG/buried facilities from Pole # 61579/99919 at station 102+62 left 17’ 
then crossing Cedar Neck Road and continuing northeast along Cedar Neck Road to a 
Verizon cross box at station 133+32 right 27’. (CP-01-CP-07) 

3. Verizon maintains UG\buried facilities on the northwest side of Cedar Neck Road from 
Pole# S\184 at station 108+70 left 18’ extending northwest along north side of Taylor Drive 
and beyond the project limits. (CP-02) 

4. Verizon maintains UG\buried facilities crossing Cedar Neck Road at Sta 111+05 and Sta 
111+45 from a VZ pedestal at station 110+70 left 18’ extending southeast along north side 
of Bethany Loop and beyond the project limits. (CP-02) 

5. Verizon maintains UG\buried facilities crossing Cedar Neck Road from a VZ pedestal at 
station 114+63 left 30’ extending southeast along the north side of Fred Hudson Road and 
beyond the project limits. (CP-04) 

6. Verizon maintains UG\buried facilities from Pole# S81 at station 114+60 left 30’ extending 
northwest to a VZ cross box at station 114+55 left 48’. (CP-03) 

7. Verizon maintains UG\buried facilities from a VZ Pedestal at station 114+65 left 32’ 
extending northwest along the north side of Erie Avenue and beyond the project limits. 
(CP-03) 

8. Verizon maintains UG\buried facilities on the northwest side of Cedar Neck Road from a 
VZ pedestal at station 123+90 left 35’ extending west along the north side of Kikis Way 
and beyond the project limits. (CP-05) 

9. Verizon maintains UG\buried facilities on the northwest side of Cedar Neck Road from a 
VZ pedestal at station 114+65 left 32’ extending northwest along Cedar Neck Road turning 
west on the north side of Old Mill Way and beyond the project limits. (CP-03-CP-05) 

10. Verizon maintains UG\buried facilities on the east side of Cedar Neck Road from a VZ 
pedestal at station 127+13 right 38’ extending east and beyond the project limits. (CP-06) 

11. Verizon maintains UG\buried facilities on the east side of Cedar Neck Road from a VZ 
pedestal at station 129+38 right 38’ extending east and beyond the project limits. (CP-06) 

12. Verizon maintains UG/buried facilities on the west side of Cedar Neck Road from Pole# 
29 at station 127+95 left 18’ extending west and beyond the project limits. (CP-06) 
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13. Verizon maintains UG\buried facilities crossing Cedar Neck Road from a VZ pedestal at 

station 132+75 left 22’ extending southeast to a VZ cross box at station 132+88 right 18’. 
(CP-07) 

14. Verizon maintains UG\buried facilities along Cedar Neck Road from a VZ pedestal at 
station 132+75 left 22’ extending northeast then turning west along south side of Resort 
RV Circle and continuing west beyond the project limits. (CP-07) 

15. Verizon maintains UG\buried facilities along Cedar Neck Road from a VZ pedestal at 
station 132+88 right 18’ extending northeast to a VZ Pedestal at station 133+26 right 27’. 
(CP-07) 

16. Verizon maintains UG\buried facilities along Cedar Neck Road from a VZ pedestal at 
station 133+26 right 27’ extending northeast to a VZ pedestal along Cedar Neck Road at 
station 134+95 right 22’. (CP-07) 

17. Verizon maintains UG\buried facilities along Cedar Neck Road from a VZ pedestal at 
station 133+26 right 27’ extending northeast to a VZ pedestal along Cedar Neck Road at 
station 134+28 right 38’. (CP-07) 

18. Verizon maintains UG\buried facilities along Cedar Neck Road from a VZ pedestal at 
station 134+95 right 22’ extending east along the north side of S Orlando Avenue and 
beyond the project limits. (CP-07) 

19. Verizon maintains UG\buried facilities along Cedar Neck Road from a VZ Pedestal at 
station 134+95 right 22’ extending north then crossing Cedar Neck Road to a VZ Pedestal 
at station 135+55 left 23’ continuing northwest along the south side of Martins Way and 
beyond the project limits. (CP-07, CP-08) 

20. Verizon maintains UG/buried facilities along Cedar Neck Road from a VZ Pedestal at 
station 135+55 left 23’ continuing north along the west side of Cedar Neck Road before 
turning west and running along the south side of Martins Way and beyond the project 
limits. (CP-07, CP-08) 

21. Verizon has an abandoned buried cable on the west side of Cedar Neck Road from a VZ 
Pedestal at station 135+55 left 23’ extending north and beyond the project limits. (CP-08-
CP-10) 

22. Verizon has an abandoned buried cable on the east side of Cedar Neck Road from a VZ 
Pedestal at station 134+95 right 22’ extending north along Cedar Neck Road crossing at 
approximate station 147+20 extending west and beyond the project limits. (CP-07-CP-10) 

23. Verizon maintains UG\buried facilities along Cedar Neck Road from Pole# 37 at station 
143+13 left 23’ extending west along the south side of Piney Point Road and beyond the 
project limits. (CP-09) 

24. Verizon maintains UG\buried facilities crossing Cedar Neck Road from Pole# 39 at station 
146+96 left 20’ and continuing east along the south side of Hickman Road to a VZ Pedestal 
at station 400+95 right 25’. (CP-10) 

  
Anticipated Verizon Aerial Relocations:  
  

• None Anticipated  
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Anticipated Underground Relocations:  

1. Verizon to abandoned 1 buried cable from Pole# 61579/99919 at station 102+65 left 17’ 
extending northwest along Cedar Neck Road to a VZ Pole# 81 at station 114+60 left 32’. 
Buried facilities will be relocated to aerial facilities. (UT-01, UT-02, UT-03)   

2. Verizon to remove existing VZ Pedestal at station 134+88 right 22’ along the east side of 
Cedar Neck Road and abandoned existing buried cables. VZ proposes new buried cable 
from existing VZ Pedestal at station 134+20 right 38’ extending northeast to a new 
proposed VZ Pedestal at station 134+95 right 22’ continuing north then crossing at 
approximate station 135+55 right 15’ to existing VZ Pedestal at station 135+55 left 15’ 
along Cedar Neck Road. (UT-07). 

 
Where Verizon facilities cross the proposed drainage, the contractor shall support the facility as 
necessary to install the drainage.  All costs associated with this work to be incidental to the pipe 
item being installed.  Work shall be coordinated with Verizon prior to construction. This is 
anticipated to occur at the following locations: 

1. Two buried cables on the west side of Cedar Neck Road at station 110+65 left 8’ may be 
impacted by the proposed drainage. Lift and lay cables. (UT-02) 

2. Three buried cables on the west side of Cedar Neck Road at station 114+70 left 32’ may 
be impacted by proposed drainage. Lift and lay cables. (UT-03) 

 
The State’s contractor shall remove any existing Verizon facility, denoted as abandoned, by cutting 
and capping at both ends, when in conflict with the proposed work.  All costs to remove abandoned 
utilities and required capping shall be incidental to the item being installed. 
 
Verizon of Delaware will complete these changes. The anticipated relocations/adjustments shown 
above from UT01 to UT03 are expected to take approximately 15 calendar days to complete prior 
to the first phase of work. The anticipated relocations/adjustments shown above from UT04 to 
UT10 are expected to take approximately 15 calendar days to complete prior to the second phase 
of work. The anticipated relocations/adjustments shall not begin until after the company has been 
given a minimum of 30 calendar days advance notice that work shall begin, the right-of-way and 
proposed work has been laid out in the field by the State’s contractor.  
 
No working/existing Verizon’s facilities can be taken out of service.  These facilities will 
remain in place and active during the duration of this contract. 
 
General Utility Notes: 
Outside of the utility companies and facilities discussed above, no additional utility involvement 
is anticipated. Should any conflicts be encountered as a result of the State Contractor’s means and 
methods during construction requiring adjustment and/or relocation, the necessary relocation work 
shall be accomplished by the respective utility company and funded by the State’s Contractor as 
directed by the District Engineer. Following contract award date, the State’s Contractor shall 
coordinate any and all potential changes including, but not limited to, identification of potential 
field conflict; changes in project construction scope; changes in construction phasing; or changes 
in contractor means and methods of construction with required parties, including the District 
Engineer and Utility Companies, for approval prior to finalizing and performing work. The State’s 
Contractor shall provide utility companies with adequate notice (not less than 30 calendar days) 
prior to performing work once approved. 
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Any utility conflicts that are not readily discernable shall be coordinated by the State Contractor 
once the conflict is recognized.  The time to complete any relocations/adjustments found to be 
necessary during construction of the highway project will depend on the nature of the work. 
 
Once the State’s contractor has given the Utility the advance notice required above, it is the 
responsibility of the State’s contractor to have the work area prepared and accessible for the Utility 
to perform the tasks listed above.  If the site conditions are not ready and the state contractor has 
given notice to the utility on when the work is to be accomplished, the State’s Contractor shall be 
responsible for any extra cost incurred by the utility company and the State Contractor shall also 
be responsible for any time delays.  Between when the required notice is given to the Utility and 
when the work is performed and completed, the coordination and scheduling of the Utility is the 
sole responsibility of the State’s Contractor.  All costs related to the coordination and scheduling 
of the utilities is incidental to the contract. 
 
Any adjustments and/or relocations of municipally or county owned sewer or water facilities shall 
be performed by the State’s Contractor in accordance with the respective agency’s standard 
specifications as directed by the District Engineer.  The State contractor shall coordinate any 
potential conflicts of municipally or county owned sewer or water facilities with facility owners 
and provide adequate notice to the municipally or county and to the District Engineer prior to 
performing work. 
 
General Notes: 

1. The Contractor’s attention is directed to Section 105.9 of the DelDOT Standard 
Specifications (see the contract documents for applicable date/version to reference). 
The Contractor shall contact Delmarva811 (previously known as Miss Utility of 
Delmarva) at 1-800-282-8555 at least two working days prior to any excavation. The 
Contractor is responsible for the support and protection of all utilities when 
excavating. The Contractor is also responsible for ensuring proper clearances, 
including safety clearances, from overhead utilities for construction equipment. The 
Contractor is advised to check the site for access purposes for proposed equipment 
and, if necessary, make arrangements directly with the utility companies for field 
adjustments for adequate clearances. 
 

2. The information shown in the Contract Documents, including the Utility Statement 
and the Utility Schedule contained herein, concerning the location, type and size of 
existing and proposed utilities, their locations, and construction timing has been 
compiled by the preparer based on information furnished by each of the involved 
Utility Companies.  It shall be the responsibility of the State’s Contractor to verify all 
information and coordinate with the Utility Companies prior to and during 
construction, as specified in Section 105.9 of the Standard Specifications. 
 

3. It is understood and agreed that the Contractor has considered in his bid all 
permanent and temporary utility appurtenances in their present and relocated 
positions as shown on the plans or described in the Utility Statement or are readily 
discernible and that no additional compensation will be allowed for any delays, 
inconvenience, or damage due to any interference from the utility facilities and 
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appurtenances or the operation of moving them, except that the Contractor may be 
granted an equitable extension of time. The Contractor’s means and method of 
construction are not taken into account when known utility conflicts are identified. If 
the Contractor’s means and method of construction create a utility conflict the Utility 
Statement will prevail in discussions with the utility and the Contractor.  
 

4. The State's Contractor shall be responsible for any costs associated with any 
temporary outages; holding, bracing and shielding of utility facilities; temporary 
relocations; or permanent relocations that are not specifically identified in this Utility 
Statement or shown in the contract plan set. 
 

5. The State’s Contractor is responsible for rough grading as required by the roadway 
construction prior to the Utility Company’s placing their proposed facilities, unless 
otherwise indicated on the plans and/or outlined elsewhere in the Contract 
Documents. 
 

6. Coordination and cooperation among the Utility Companies and the State’s         
Contractor are of prime importance. Therefore, the Contractor is directed to contact  
the following Utility Company representatives with any questions regarding this work 
prior to submitting bids and work schedules. Proposed work schedules should reflect 
the Utility Companies’ proposed relocations. The Utility Companies and their 
contractors do not work on nights, weekends, or legal holidays. 

 
NAME COMPANY E-MAIL PHONE NUMBER 
Bill McBane Delmarva Power Electric Distribution bill.mcbane@delmarva.com  302-381-0388 
Tim Baker Mediacom tbaker@mediacomcc.com 845-867-0902 
Mark Parker Sussex County Engineering – Sewer mark.parker@sussexcountyde.gov 302-855-7382 
Brad Dorey Sussex Shores Bdorey@sussexshoreswater.com 302-539-7611 
Sean Cooper Town of Bethany Beach SCooper@townofbethanybeach.com 302-539-1339 
George Zang Verizon Delaware, LLC george.w.zang@verizon.com 302-422-1238 

 
7. As outlined in Chapter 4 of the DelDOT Utilities Manual, individual utility companies 

are responsible for obtaining all required permits from municipal, State and federal 
government agencies and railroads prior to performing their work.  This includes but 
is not limited to water quality permits/DNREC Water Quality Certification, DNREC 
Subaqueous Lands/Wetlands permits, DNREC Coastal Zone Consistency 
Certification, County Floodplain permits (New Castle County only), U.S. Coast 
Guard permits, US Army Corps 404 permits, sediment and erosion permits, and 
railroad crossing permits. 
 

8. Individual utility companies are required to restore any areas disturbed in 
conjunction with their relocation work.  If an area is disturbed by a utility company 
and is not properly restored, the Department may have the State’s Contractor 
perform the necessary restoration.  Any additional costs incurred as a result will be 
forwarded to the utility company. 
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9. 16 Del. C., Chapter 74B, § 7405B requires notification to and mutually agreeable 

measures from the public utility operating the electric line for the any person 
intending to carry on any function, activity, work, or operation within dangerous 
proximity of any high voltage overhead electric lines. 16 Del. C., Chapter 74B, § 7402B 
defines “dangerous proximity” as “a distance up to and including 10 feet of high-
voltage lines, or within such greater distances as may be set forth in the current 
editions and any subsequent revisions of the regulations of the United States 
Occupational Safety and Health Administration (29 C.F.R. § 1902.1 et seq.) and the 
National Electrical Safety Code.” With that, all contractors/other utilities must 
maintain a minimum distance of 10 feet from all overhead energized lines unless 
otherwise required in OSHA or the NESC.  

 
10. Any existing facilities that are comprised of hazardous materials will be removed by 

the Utility Company unless otherwise outlined in the contract documents or language  
above.  Any existing facilities containing hazardous materials will be purged by the 
Utility Company unless otherwise outlined in the contract documents or language 
above. 

 
11. In conjunction with bid preparation and prior to starting work, the State’s 

Contractor shall confirm with all respective Utility Companies noted in this Utility 
Statement to have advance utility relocations that the advance relocations have in fact 
been accomplished as summarized herein. 

 
12. Contractors are not permitted to draw water from any hydrant for any use, without 

the written permission of the municipality/water company having jurisdiction and 
proper metering and backflow prevention equipment in place. 
 

13. Under no circumstances shall any valve box, manhole, handhole, or other at grade 
structure be paved over, filled, or knocked out of alignment during construction. 
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DIVISION OF ECONOMIC DEVELOPMENT COORDINATION 
 

 
 
PREPARED AND RECOMMENDED BY:       
             
    
_____________________________________________________04/01/26  
Jonathan Hermes       DATE 
Century Engineering, Inc        
              

 
APPROVED AS TO FORM BY: 
 
 

           05/20/2026                                                                                                    
Richard Larkin       DATE 
Utilities Section, DelDOT         
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CERTIFICATE OF RIGHT-OF-WAY STATUS 
 

STATE PROJECT NO. T202201701 
 

F.A.P. NO. ESTP-2022(12)  
 

Cedar Neck Pathway 
 

SUSSEX COUNTY 
 

Certificate of Right-of-Way Status – Conditional  
 

Status - Level 3 
 

 
As required by 23 CFR, Part 635, and other pertinent Federal and State regulations 

or laws, the following certificates are hereby made in reference to this highway project: 
 
The acquisition or right of occupancy and use of some remaining parcels is not complete, 

but all occupants of the residences on such parcels have had replacement housing made available 
to them in accordance with 49 CFR 24.04. The State shall ensure that any occupants of residences, 
businesses, farms, or non-profit organizations and who have not yet moved from the right-of-way 
are protected against unnecessary inconvenience and disproportionate injury or any action coercive 
in nature.  

 
In order to maintain our construction schedule that has been communicated to the public, 

we need to move forward with advertisement, which will allow the Notice to Proceed (NTP) for 
physical construction to be issued October 30, 2026. This is a conditional certification, and we will 
have either full possession or a right of entry prior to issuance of the NTP. The contractor awarded 
the contract will be restricted from all work on the parcels listed below until such time they are 
notified by the State.  

 
Pursuant to 23 CFR 635.309(c)(3)(iv) When the State requests authorization under a 

conditional certification to advertise for bids or to proceed with physical construction where 
acquisition or right of occupancy and use of a few parcels has not been obtained, full explanation 
and reasons therefor, including identification of each such parcel will be set forth in the State’s 

STATE OF 0ELAWARE 
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request along with a realistic date when physical occupancy and use is anticipated as well as 
substantiation that such date is realistic.  

 
The parcels which are not available are: 

Parcel – Plan Parcel 300 (no tax parcel number) 
Owner – Unknown owners, previously known as the heirs of Frank E. Calhoun 
Availability Date – October 15, 2026 
State reason/explanation for exception: There is one Permanent Easement and one Temporary 
Easement needed to cross the entrance of a private road. We have been unable to identify the owner 
and are filing condemnation actions with the Superior Court.  
 
Parcel – Plan Parcel 301 (no tax parcel number) 
Owner – Unknown owners, previously known as the heirs of Harold H & Omeda T Collins 
Availability Date – October 15, 2026 
State reason/explanation for exception: There is one Permanent Easement and one Temporary 
Easement needed to cross the entrance of a private road. We have been unable to identify the owner 
and are filing condemnation actions with the Superior Court.  
 
Parcel – Plan Parcel 305 (no tax parcel number) 
Owner – Unknown owners, previously known as the heirs of Mildred L. Rickards 
Availability Date – October 15, 2026 
State reason/explanation for exception: There is one Permanent Easement and one Temporary 
Easement needed to cross the entrance of a private road. We have been unable to identify the owner 
and are filing condemnation actions with the Superior Court.  
 
Parcel – Plan Parcel 306 (134-9.00-1113.00) 
Owner – The Eagle Pond Home Owners Association, Inc 
Availability Date – October 15, 2026 
State reason/explanation for exception: There is one Permanent Easement needed to cross the 
entrance of a private road. The Eagle Pond Homeowners Association is a defunct organization. 
Condemnation has been filed with the Superior Court.   
 

All necessary real property interests have been or shall be acquired in accordance wi th  
current FHWA/State directives covering the acquisition of real property.  
 

No occupants were permanently displaced for this project and the State has physical 
possession and the right to remove, salvage, or demolish any personal property acquired as part 
of this project.  

 

 

 

--
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Anticipated full possession and clearance of all parcels is October 15, 2026.  

RIGHT OF WAY SECTION 
 
        
 
      Breanna Kovach, P.E. 
      Chief of Right-of-Way 
 
 
July 9, 2026 
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S H A N T É  A .  H A S T I N G S   

         S e c r e t a r y           

 

May 4, 2026 

 
ENVIRONMENTAL REQUIREMENTS 

FOR 

 

 

Contract Title: Cedar Neck Road Pathway 

 

 

State Contract No. T202201701 

 

 

Federal Aid No.: ESTP-2022(12) 

 

        In accordance with the procedural provisions for implementing the National Environmental 

Policy Act of 1969, as amended, the referenced project has been processed through the 

Department’s Environmental Review Procedures and has been classified as a Class II Action/ 

Level C 

Class II Action / Level C 

CE action: 23 CFR 771.117 (c)(3) 

 

Environmental (NEPA) Approval Date: 11/1/2023 

 

 

Due to the nature of the proposed construction activities, permits are not required for this project. 

However, the following construction requirements and special provisions have been developed to 

minimize and mitigate impact to the surrounding environs. These requirements by DelDOT, not 

specified within the contract, are listed below. These requirements are the responsibility of the 

contractor and are subject to risk of shut down at the contractor’s expense if not followed. 

 

 

 

GENERAL REQUIREMENTS:  
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1. As locations are identified they will be submitted to the Environmental Studies Office to 

determine if there is any historical significance associated with the location and what if 

any cultural compliance documentation and/or approvals are needed. Likewise, natural 

resource evaluations will be undertaken to determine permit requirements, RTE issues, 

time of year restrictions for bird and/or fisheries resources, etc. No work will take place 

until all permits and approvals have been acquired. Notes in the contract document will 

specify that no work could begin until written approval is received from the ESO. 

 

2. All construction debris, excavated material, brush, rocks, and refuse incidental to such 

work shall be placed either on shore above the influence of flood waters or on some 

suitable dumping ground.  

 

3. That effort shall be made to keep construction debris from entering adjacent waterways 

or wetlands. Any debris that enters those areas shall be removed immediately.  

 

4. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface 

water, or drainage area is prohibited.  

 

5. DelDOT Environmental Studies Section must be notified if there are any changes to the 

project methods, footprint, materials, or designs, to allow the Department to coordinate 

with the appropriate resource agencies (COE, DNREC, and SHPO), for approval at 

(DOT_EnvironmentalStudies@delaware.gov.  

 

 

 

 

 

Maia Lee 

Environmental Specialist II 

Environmental Stewardship 

Delaware Department of Transportation 

 

(. t 
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RAILROAD STATEMENT
                    For 

State Contract No.:
 
Federal Aid No.:
 
 

Project Title: 
The following railroad companies maintain facilities within the contract limits: 

Amtrak  Maryland & Delaware 
CSX  Norfolk Southern 

Wilmington & Western 

East Penn 

In accordance with 23 CFR 635, herein is the railroad statement of coordination (check one): 

No Railroad involvement.  

 Approved As To Form: 

____________________________ _____________
DelDOT Railroad Coordinator                   DATE

None 

DOT Inventory No.: No. Trains/Day: Passenger Trains (Y / N): 

 

State of Delaware

 Delmarva Central
 

Delmarva Central
 

NICOLE MAJESKI
    SECRETARY

Railroad Agreement unnecessary but railroad flagging required.  The contractor shall
follow requirements stated in the DelDOT Maintenance of Railroad Traffic Item in the
Special Provisions.  Contractor shall coordinate railroad flagging with the DelDOT
Railroad Coordinator at (302) 659-4087.

Railroad Agreement required.  The Contractor cannot begin work until the Agreement is
complete and fully executed.  Railroad related work to be undertaken and completed as
required for proper coordination with physical construction schedules.  The Contractor
shall follow requirements stated in the DelDOT Maintenance of Railroad Traffic Item in
the Special Provisions.  Contractor shall coordinate railroad flagging with the DelDOT
Railroad Coordinator at (302) 659-4087.

 
S H A N T É  A .  H A S T I N G S  

         S e c r e t a r y           

 

STATE OF DELAWARE 

DEPARTMENT OF TRANSPORTATION 
800 BAY ROAD 

P.O. BOX 778 

DOVER,DELAWARE 19903 
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QuantityDescription UnitItem Number

142LFSAW CUTTING, CONCRETE, FULL DEPTH762001

1LSMAINTENANCE OF TRAFFIC801000

45EADYPROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN803001

624EADYPROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)804001

160HOURTRAFFIC OFFICERS806500

290EADYTEMPORARY WARNING SIGNS AND PLAQUES810001

2336HOURFLAGGER, SUSSEX COUNTY811003

584HOURFLAGGER, SUSSEX COUNTY, OVERTIME811015

1160LFDYTEMPORARY BARRICADES, TYPE III813001

11EACHTUBULAR MARKER , WHITE, 28”824005

126SFSUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE IV,
RETROREFLECTIVE SHEETING

818001

85SFSUPPLY OF ROADSIDE FLAT SHEET ALUMINUM SIGN PANEL, TYPE XI,
RETROREFLECTIVE SHEETING

818003

22EACHPROVIDE GALVANIZED TELESCOPING SIGN POST819001

36EACHINSTALL OR REMOVE GALVANIZED TELESCOPING SIGN POST819002

93EACHINSTALL OR REMOVE TRAFFIC SIGNS819003

1EACHINSTALLATION OF 4" DIAMETER HOLE, LESS THAN OR EQUAL TO 6"  DEPTH819010
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QuantityDescription UnitItem Number

3EACHCONDUIT JUNCTION WELL, TYPE 1, 20" X 20" PRECAST CONCRETE830001

1EACHCONDUIT JUNCTION WELL, TYPE 4, 20" X 42-1/2" PRECAST  CONCRETE830002

3EACHADJUST OR REPAIR EXISTING CONDUIT JUNCTION WELL830008

2EACHREMOVAL OF EXISTING JUNCTION WELL830010

32LFPROVIDE AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (OPEN CUT)831013

18LFPROVIDE AND INSTALL 2-1/2" SCHEDULE 80 PVC CONDUIT (TRENCH)831024

31LFPROVIDE AND INSTALL 3" SCHEDULE 80 PVC CONDUIT (TRENCH)831025

43LFPROVIDE AND INSTALL 4" SCHEDULE 80 PVC CONDUIT (TRENCH)831026

4LFPROVIDE AND INSTALL 2-1/2" GALVANIZED STEEL CONDUIT (TRENCH)831034

7LFPROVIDE AND INSTALL 2-1/2" GALVANIZED STEEL CONDUIT (OPEN  CUT)831044

14LFPROVIDE AND IN STALL 3" HDPE SDR 13.5 CONDUIT (BORE)831054

10LFPROVIDE AND INSTALL 1-1/2" GALVANIZED STEEL CONDUIT (OPEN  CUT)831059

5EACHBONDING AND GROUTING EXISTING JUNCTION WELL833001

1LSCLEARING AND GRUBBING201000

2654CYEXCAVATION AND EMBANKMENT202000

664CYUNDERCUT EXCAVATION202003

250CYTEST HOLE204000
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QuantityDescription UnitItem Number

51CYBORROW, TYPE A209001

1LSREMOVAL OF STRUCTURES AND OBSTRUCTIONS211000

273SYREMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT,  CURB AND
SIDEWALK

211001

507LFREMOVAL OF GUARDRAIL AND FENCE211002

452CYGABC301001

43CYGABC, PATCHING301002

506TONSUPERPAVE TYPE C, 9.5 mm, PG 64-22 (CARBONATE STONE)401005

366TONSUPERPAVE TYPE B, PG 64-22401014

21.76TONSUPERPAVE TYPE C, 9.5 mm, PG 64-22, PATCHING401029

97.88TONSUPERPAVE TYPE B, PG 64-22, PATCHING401030

242.82TONPERVIOUS BITUMINOUS ASPHALT PAVEMENT FOR SHARED USE PATHS AND
SIDEWALKS

401574

828LFBITUMINOUS CRACK AND JOINT SEALING LESS THAN 3/4-INCH WIDE404001

36LFCRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE504001

48LFREINFORCED CONCRETE PIPE, 12" CLASS IV601031

480LFREINFORCED CONCRETE PIPE, 15", CLASS IV601032

136LFREINFORCED CONCRETE PIPE, 18", CLASS IV601033
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QuantityDescription UnitItem Number

240LFREINFORCED CONCRETE PIPE, 12", CLASS V601052

1EACHREINFORCED CONCRETE FLARED END SECTION, 12"601140

1EACHPERSONNEL SAFETY GRATE FOR PIPE INLET601280

4EACHDRAINAGE INLET, 24" X 24"602001

201TONDELAWARE NO. 3 STONE302002

162TONDELAWARE NO. 57 STONE302005

1621SYGEOTEXTILE FOR PERMEABLE PAVEMENTS708501

116SFDIRECTIONAL TACTILE SURFACE INDICATORS705012

577SFTRUNCATED DOME DETECTABLE WARNING SURFACE705013

4682SF PERVIOUS PORTLAND CEMENT CONCRETE FOR SIDEWALK AND SHARED USE
PATHS

705512

2EACHMONUMENT706000

3EACHRIGHT-OF-WAY MARKER, CAPPED REBAR706002

4EACHADJUST WATER VALVE BOXES710002

1EACHRELOCATING FIRE HYDRANT710041

23EACHADJUST SANITARY SEWER LATERALS711001

1EACHADJUST AND REPAIR EXISTING SANITARY MANHOLE711500
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NOT TO BE USED FOR BIDDING

QuantityDescription UnitItem Number

23EACHADJUST AND REPAIR EXISTING SANITARY CLEANOUTS711502

20LFCHAIN LINK FENCE727000

344LFWOOD POST AND RAIL FENCE727002

24LFVINYL POST AND RAIL FENCE727003

1EACHCHAIN LINK FENCE GATE727010

6155SYINPAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT760010

3309LFSAW CUTTING, BITUMINOUS CONCRETE762000

7EACHDRAINAGE INLET, 34" X 24"602003

1EACHDRAINAGE INLET, 48" X 30"602004

1EACHDRAINAGE INLET, SPECIAL602012

1EACHJUNCTION BOX, 48" X 30"602060

7EACHDRAINAGE INLET GRATE(S)602100

7EACHDRAINAGE INLET FRAME(S)602101

6EACHADJUSTING AND REPAIRING EXISTING DRAINAGE INLET602130

18LFPCC CURB, TYPE 1-8701013

449LFI.PCC CURB AND GUTTER, TYPE 3-4701021

142LFI.PCC CURB AND GUTTER, TYPE 3-6701022

Page: 5 of 7

This page is for information only.  Do not use this page to submit a Bid.

109 of 111



AASHTOWare Project™ Version 4.2 Report v1

Delaware Department of Transportation
Quantity Sheet Summary

Proposal ID: T202201701

Project Descripton: Cedar Neck Road Pathway
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QuantityDescription UnitItem Number

2EACHPCC PARKING BUMPER701505

1EACHCURB/SIDEWALK OPENING701510

390SFPCC SIDEWALK, 4"705001

4334SFPCC SIDEWALK, 6"705002

4EACHPOLE BASE, TYPE 3A834006

2EACHPOLE BASE, TYPE 4A834009

1CYPARTIAL REMOVAL OF CONCRETE POLE BASES AND CABINET  FOUNDATIONS834501

172LFPROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED  IN 1/4"
FLEXIBLE TUBING IN A LOOP SAWCUT

846001

6LFPROVIDE AND INSTALL A 1-1/2 INCH GALVANIZED RIGID METAL  CONDUIT
DETECTOR SLEEVE WITH LOOP WIRE

846002

570LFPERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"861001

172LFPERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 12"861002

1286SFPERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, SYMBOL/LEGEND862006

23SFPAVEMENT MARKING, REMOVAL868001

1400LFSILT FENCE905001

22EACHINLET SEDIMENT CONTROL, DRAINAGE INLET905004

9EACHINLET SEDIMENT CONTROL, CURB INLET905005
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QuantityDescription UnitItem Number

2EACHINLET SEDIMENT CONTROL, CULVERT INLET905006

54LFCOMPOST FILTER LOGS907017

7749SYTOPSOIL, 6" DEPTH908004

7749SYPERMANENT GRASS SEEDING, SUBDIVISION908016

588SYEROSION CONTROL BLANKET MULCH908020

7749SYEROSION CONTROL MULCH908026

1LSINITIAL EXPENSE/DE-MOBILIZATION763000

1LSCONSTRUCTION ENGINEERING763501
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