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DIGITAL ACCESSIBILITY NOTICE 

 

The Delaware Department of Transportation (DelDOT) is committed to ensuring that its digital 

services, content, and documents are accessible to all users and is actively working to comply 

with applicable federal and state accessibility requirements. DelDOT continues to make 

improvements over time, with current efforts focused on programs, applications, content, and 

documents that are actively in use and available to the public.  

 

Due to the nature and complexity of certain materials, including construction plans, technical 

drawings, historical documents, maps, and other graphic-intensive files, some documents may 

not currently be fully digitally accessible or compliant with current accessibility standards. In 

some cases, these documents are provided for historical, reference, informational, or 

procurement purposes only.  

 

If you require an accessible version of a document or need assistance accessing any content, 

please contact DelDOT at (302) 760-2031 or  DOT-ask@delaware.gov and reasonable efforts 

will be made to provide the information in an accessible format upon request. DelDOT 

appreciates your patience and understanding as accessibility improvements continue to be 

implemented.  
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GENERAL DESCRIPTION 
 
A. BIDS DUE:  AUGUST 25, 2026           PRIOR TO 2:00 P.M. Local Time – unless changed via Addendum.  

BIDS MUST BE SUBMITTED VIA: 

(a) Internet - Bidders with DelDOT Bid Express® accounts can submit bids at bidx.com/de/.  
    OR: 

(b) Paper Bid Delivered To: Delaware Department of Transportation, Administration Building 
 North Entrance, Bidders Room, 800 Bay Road, Dover, DE 19901   

For paper bids, contact DelDOT at dot-ask@delaware.gov or (302) 760-2031 to request a CD for bidding, required 
forms, and instructions. Bidders enter their Bid Item prices onto the supplied CD then print the form and deliver 
in a sealed envelope; the Bid Form, completed CD, and required documents prior to the Bid due date and time.  
(CD’s cannot be used to submit bids to bidx.com) 

Do not submit both Internet and Paper Bids. If so, the Internet bid and documents will be rejected. 

BID OPENING: Bids will be publicly opened and read aloud at the Date and Time of the Bid Opening. The Bid 
Opening will be held at the ‘Paper Bid Delivered To’ address shown above. Bidder bears the risk 
of late delivery, bids received after the stated time will be returned unopened. 

 Attendance is not required. DelDOT offers a call-in number to hear the Bid Opening telephonically.  
 The telephone number to call is (302) 504-8986. 
 When prompted, enter Meeting number (access code): 651 529 280# 
 It is anticipated the telephone access information will remain the same for all Bid Openings. 

 
B. PRE-BID MEETING: No      
 
C. LOCATION: Kent County 

These improvements are more specifically shown on the Location Map(s) of the attached Plans. 
 
D. DESCRIPTION: The improvements consist of furnishing all labor and materials for this Open-End contract consisting 

of Patching Hot-Mix and Concrete Pavement and Placement of Thin Asphalt Overlays as needed.   Follow other 
incidental construction in accordance with the location, notes and details shown on the plans, and as directed by the 
Engineer.  
 

E. COMPLETION TIME: All work on this contract must be complete within 1,095 Calendar Days.  
Extensions of contract time due to weather are specified in the Standard Specifications Section 108.7F, weather days.  
The Department's intent is to issue a Notice to Proceed for work to start on or about October 26, 2026. 

 
F. SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION, DELAWARE DEPARTMENT OF 

TRANSPORTATION, JANUARY 2026 apply to this Bid Proposal and Project. The Contractor shall make himself 
aware of any revisions and corrections and apply them to the applicable item(s) of this contract. The Standard 
Specifications can be viewed here. Units of Measure can be found at 101.4. 
 

G. ATTACHMENTS: Included as part of this Bid Proposal are; Project Plans; Questions & Answers (if posted);  Addenda 
(if issued), Referenced Documents, Documents Posted with this Bid Proposal; and Bid documents mailed to contractors. 

 
H. ADDENDA:  All Addenda are posted on the internet at bids.delaware.gov, and bidx.com/de/and are included as part 

of the Bid Proposal. The Bidder is responsible to check the Website as needed to ensure that the Bidder is aware of 
Addenda that are included in the Bid Proposal. If Addenda are issued, the final Addendum will be posted no later than 
the end of the day two business days prior to the bid date. Each Addendum number and issue date must be entered on 
the submitted Certification Form. This original Bid Proposal will not be updated, you must refer to each Addendum. 

 
I. QUESTIONS: E-MAIL TO;  dot-ask@delaware.gov 

Questions regarding this project are to be e-mailed to the above address no less than six business days prior to the bid 
opening date in order to receive a posted response. Please include the Contract number in the subject line. Questions 
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and responses are posted at bids.delaware.gov, and bidx.com/de/. The date of the final posted Questions and Answers 
document must be entered on the submitted Certification Form. 
 

J. FLAGGERS: 
A. Included in the Bid Proposal are the prevailing wages for highway construction as determined by the Department 

of Labor of the State of Delaware in accordance with Title 29 Del. C.§ 6960, relating to wages and the regulations 
implementing that Section. 

B. Flaggers must be bid at a minimum equal to the Laborer wage rate and may be bid up to, but not to exceed, 3 
times the Laborer wage rate in accordance with the County where the Work is being performed. 

C. The Department will adjust the bid to the minimum for prices bid below the minimum acceptable bid and to the 
maximum for prices bid above the maximum allowable bid prior to award of the Contract. 
1. Flagger overtime must be bid at minimum of 1.45 times and may be bid up to a maximum of 4.35 times, the 

Laborer wage rate in accordance with the County where the Work is being performed. 
2. When a Contract for a Project contains both Federal Davis-Bacon and State of Delaware prevailing wage 

standards, the employer’s minimum wage obligations are determined by whichever standards are higher. 
D. Overtime: 

1. Payment for overtime will be considered on a weekly basis for time worked in excess of 40 hours for a 
continuous 7-day period beginning Monday and ending Sunday inclusive. 

2. Time worked on other Projects or Work activities other than flagging will not be counted in the normal 40 
hours or the overtime. 

E. The cost of the flagging operation when performed by others who are not the Contractor’s employees will not be 
included in the 50% subcontracting limit as outlined in Section 108.1. 

 
K. PROSPECTIVE BIDDERS NOTES: 
           
1. BIDDERS MUST BE REGISTERED with DelDOT in order to submit a bid. Registrations are now completed online 

through SimpliGov. To complete registration or for more information, click here.  
 

2. SURETY BOND - Each proposal must be accompanied by a deposit of either surety bond or security for a sum equal 
to at least 10% of the amount bid. 
 

3. DELAWARE’S CONTRACTOR REGISTRATION ACT - 19 Del.C. §§ 3601 et seq, requires all contractors and 
subcontractors to register with the Delaware Department of Labor before performing construction services or 
maintenance. Refer to the GENERAL NOTICES section for further information.                                  
 

4. DRUG TESTING - Regulation 4104; The state Office of Management and Budget has developed regulations that 
require Contractors and Subcontractors to implement a program of mandatory drug testing for Employees who work on 
Large Public Works Contracts funded all or in part with public funds pursuant to 29 Del.C. §6908(a)(6). Refer to the 
full requirements at the following link: 
http://regulations.delaware.gov/register/december2017/final/21%20DE%20Reg%20503%2012-01-17.htm 
Note a few of the requirements; 

* At bid submission - Each bidder must submit with the bid a single signed affidavit certifying that the bidder and 
its subcontractors has in place or will implement during the entire term of the contract a Mandatory Drug Testing 
Program that complies with the regulation (a blank affidavit form is attached); 

* At least two business days prior to contract execution - The awarded Contractor shall provide to DelDOT copies 
of the Employee Drug Testing Program for the Contractor, each participating DBE firm, and all other listed 
Subcontractors; 

* Subcontractors - Contractors that employ Subcontractors on the job site may do so only after submitting a copy 
of the Subcontractor's Employee Drug Testing Program along with the standard required subcontractor 
information. A Subcontractor shall not commence work until DelDOT has approved the program in writing. 
 

5. PERFORMANCE-BASED RATING SYSTEM - 29 Del.C. §6962 (c)(12)(a) requires DelDOT to include a 
performance-based rating system for contractors. The Performance Rating for each Contractor shall be used as a 
prequalification to bid at the time of bid. Refer to 'General Notices' for details. 
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6. NO RETAINAGE will be withheld on this contract unless through the Performance-Based Rating System. 
 

7. EXTERNAL COMPLAINT PROCEDURE can be viewed on DelDOT’s Website, Contractor Compliance/EEO - 
Delaware Department of Transportation or request a copy by calling (302) 760-2555. 

 
8. DELAWARE BUSINESS LICENSE; a copy of your firm's Business License must be submitted with your bid. 

 
9. FLATWORK CONCRETE TECHNICIAN CERTIFICATION TRAINING: 

Section 501.3, 503.3, 505.3, 610.3, 701.3 and 702.3 of the 2026 Standard Specifications require contractors to provide 
an American Concrete Institute (ACI) or National Ready-Mix Concrete Association (NRMCA) certified concrete 
flatwork technician to supervise all finishing of flatwork concrete.  
 

10. SIGNAGE LANGUAGE:           
In order to maintain effective communication with the traveling public, only place signs, banners, flags, or other displays 
within the projects limits that meet the requirements of the latest version of the Delaware Manual on Uniform Traffic 
Control Devices.  Any signs or other materials which deviate from the MUTCD, must be preapproved by the Engineer.  
The only signage and materials which may be displayed upon vehicles and equipment within the Project area are signs 
denoting the name of the Contractor and any subcontractors and other signs and/or materials required and approved 
pursuant to the MUTCD and the Engineer. Contractor shall immediately remove any signs or materials within the 
Project that does not meet these requirements immediately upon notification by the Engineer. Failure to remove signs 
or other materials following notification from the Engineer will result in Liquidated Damages being assessed in the 
manner and amount specified in the Standard Specifications section 108.9.A. 
 

11. No utility relocation involvement is anticipated. Should any conflicts be encountered during construction requiring 
adjustment and/or relocation of the agencies' existing facilities, the necessary relocation work shall be accomplished by 
the respective agencies' forces, as directed by the District Engineer. Any adjustments and/or relocations of municipally 
owned facilities shall be done by the State's contractor in accordance with the respective agencies' standard 
specifications as directed by the District Engineer. 
 

12. No environmental permits are required for this work provided no jurisdictional wetlands or waters are impacted. If there 
is any question as to whether or not a water or wetland is jurisdictional, contact the DelDOT Environmental Section at 
302-760-2264. 

 
13. It is anticipated that all work will occur within DelDOT's existing right of way or easement areas. Should the need occur 

to trespass onto private property; it will be the responsibility of the Project manager to secure such trespass needs. 
 
14. It is anticipated that all work will occur within DelDOT's right of way. Should the need occur to trespass onto railroad 

property, including the highway-rail crossing; it will be the responsibility of the Project Manager to contact the railroad 
Chief Engineer and obtain written authorization before entering. 

 
15. The project manager shall be responsible for coordinating with the Traffic Section relating to any impacts to Traffic 

Section facilities (including but not limited to traffic loops, junction wells etc.) at least 4 weeks in advance of the start 
of the activity. Prior to initiating any work on this contract (or sites), the Project Manager shall be responsible for 
preparing and submitting for approval of the Safety Section, a Maintenance of Traffic Plan. Sufficient time shall be 
provided for the review and approval of the plan. The Maintenance of Traffic Plan shall include proposed time 
restrictions on the closure of travel lanes subject to the approval of the Safety Section. 

 
16. The Project Manager is responsible for ensuring any required documents and analysis as part of the adopted Work Zone 

Safety and Mobility Procedures and Guidelines has been completed prior to any work starting on this contract. 
 

17. REVISED SPEC LANGUAGE: 
 

The Revised Inspection Framework – January 2026 (2026 Inspection Framework) shall apply to this contract. 
 

remainder of page is blank 
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Delete from Section 101.3 
Primary inspection. The inspection (formerly referred to as Final Inspection) conducted by the engineer to 
determine if the contractor has satisfactorily completed the project, or a portion of the project, in accordance 
with the contract. 
Insert within Section 101.3 
Acceptance Inspection. The inspection (formerly referred to as Primary Inspection) conducted by the 
Administering Section, contractor, and accepting section confirming that primary inspection punch list items 
have been addressed. 
 
Primary inspection. The inspection (formerly referred to as initial inspection) conducted by the Department 
to review all contract work has been completed in accordance with the Plans, Standard Specifications, Special 
Provisions, and Standard Construction Details. The inspection is confirmation of the work completed per the 
contract documents. 

 
Project Acceptance. The Department’s notification to the Contractor that the time charges will cease, and 
construction activities are completed, releasing the contractor from liability and repairs or maintenance to the 
completed work. 
 
Revise Section 104.12.A as follows. 

A. Before acceptance inspection, clean rubbish, excess materials, temporary structures, and equipment 
from the project, from any publicly owned borrow source used to complete the work, and from areas 
affected by the contractor in connection with the work within the right-of-way. Cut all grass and weeds 
taller than 6-inches. The cost of the final cleanup is incidental to Item 763000, Initial Expense, De-
Mobilization. 
 

Revise Section 105.4.F as follows. 
F. Submit copies of manufacturer’s catalog cuts, drawings, wiring diagrams, and other relevant 

documents with working drawings for electrical and mechanical equipment. After the Department has 
reviewed all items of a particular system, prepare an instruction book for the particular system. Fasten 
and bind the items listed below in a leather or heavy plastic cover book with a title clearly shown. 
Provide five copies of the book to the engineer before acceptance inspection. Make the books available 
when connecting and energizing electrical and mechanical systems. Ensure that the final bound copies 
reflect changes or adjustments made during the work. Include the following in the instruction book: 
1. An equipment list. 
2. A complete description of the equipment. 
3. The sequence of operation including inter-locking and protective features. 
4. The use of by-pass switches. 
5. A detailed description of all wiring circuits. 
6. A recommended spare parts list. 
7. Renewal parts bulletins. 
8. Instruction bulletins for the provided equipment. 
9. Diagrams and drawings of reduced size suitable for binding. 
10. An index listing all items. 

 
Revise Section 105.13.D as follows. 

D. Include the cost of maintenance work during construction and before completion of the acceptance 
inspection punch list in the proposal. The Department will pay the cost of maintenance work occurring 
after completion of the acceptance inspection punch list. 

 
Revise Section 105.14.A as follows. 

A. The engineer may order opening of certain sections of the work to traffic or other use before the 
contractor completes the work or before the engineer accepts the work. The Department will not 
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consider opening sections of the work as constituting acceptance of the work or a waiver of any 
contract provisions. The engineer will pay the cost of repairing damage to the work caused by opening 
work to vehicular traffic unless opening the roadway is due to the fault, or inactivity of, the contractor 
or the contractor caused the damage. All other maintenance costs including, but not limited to, mowing 
grass and general cleanup are the contractor’s responsibility until completion of the acceptance 
inspection punch list to the Department’s satisfaction. Maintenance costs for work involving 
landscaping and vegetative growth are the contractor’s responsibility until final acceptance. 

 
Revise Section 105.16 as follows. 

A. Partial Acceptance. 
1. The decision to partially accept a portion of the project is solely at the discretion of the engineer. 

The engineer may partially accept portions of the work. The Department will not consider partial 
acceptance as constituting acceptance of the work that has not been partially accepted or a waiver 
of any contract provisions. The Department will maintain the partially accepted portion of the 
project, including repairing damage caused by the public. 

B. Project Acceptance 
1. The Department will cease counting contract time when the project reaches substantial completion 

as defined in Section 101.3, Definitions. 
2. Substantial Completion Verification 

a. Upon receiving the contractor’s notice of substantial completion of the project, the Department 
will verify all contract items are complete as defined in Section 101.3, Definitions.  Items not 
deemed complete shall be completed by contractor prior to Department issuance of Substantial 
Completion. 

b. After issuance of Substantial Completion, request Primary Inspection from the Department. 
c. The Department will schedule the Primary Inspection within 30 calendar days of the request.   

3. Primary Inspection 
a. The Department/Administering Section will conduct a Primary Inspection with the completion 

of 105.16.2 Substantial Completion Verification.  The Administering Section will note and 
provide a written punch list by stations and in detail identifying work or conditions requiring 
correction.  The punch list will include ADA inspection deficiencies.   

b. Perform the corrective work noted on the punch list within 30 calendar days upon receipt of 
the punch list created by the Administering Section, unless the parties mutually agree to extend 
the time frame. 

c. Upon completion of the primary inspection punch list, request an acceptance inspection from 
the Department. Prior to acceptance inspection scheduling, the Administering Section will 
confirm and annotate the primary inspection punch list and ensure ADA Inspection deficiencies 
have been addressed and documented.   

d. The Administering Section will schedule Acceptance inspection with the Maintenance District 
within 30 days of confirmation of primary punch list item completion. 

4.  Acceptance (formerly primary) Inspection. 
a. The Department will conduct an acceptance inspection with the completion of 105.16.B.3, 

primary inspection. The Administering Section will provide a written punch list identifying 
deficiencies not satisfactorily addressed from the primary inspection punch list within 7 
calendar days of the acceptance inspection. 

b. Perform the corrective work noted on the punch list within 15 calendar days upon receipt of 
the punch list created by the Administering Section, unless the parties mutually agree to extend 
the time frame. 

c. The Administering Section will verify remediation work and will provide a list with dates that 
remedial activities were resolved to the Maintenance District when requesting Project 
Acceptance. 
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C. Project Acceptance 
1. The Administering Section will notify the Maintenance District that acceptance inspection punch 

list items have been addressed. 
2. The Maintenance District and/or other accepting entities will verify acceptance inspection punch 

list items have been addressed within 30 calendar days of notice from the Administering Section. 
D. Final Acceptance 

1. The engineer will provide final acceptance in writing that will state the acceptance date as defined 
in Section 101.3, Definitions. 

E. Project Closeout 
1. Upon final acceptance, provide the exempted documents, certificates, or proofs of compliance 

within 90 calendar days. 
2. The Department will not issue the final payment until the contractor executes and delivers the 

required documents. 
 
Revise Section 108.8.K as follows. 

K. Once the Department determines that the work is substantially complete, the Department will suspend 
time charges and the assessment of liquidated damages. Failure to complete all punch list work 
identified during the primary and acceptance inspections within the timeframes allotted, will result in 
the Department restarting liquidated damages in accordance with the chart specified in Section 108.9, 
Schedule of Liquidated Damages. The assessment of post-substantial-completion liquidated damages 
will continue until project completion. 

 
Revise Section 610.3.9.A.2 as follows. 

2. The engineer will measure the width, length, and depth of each crack and establish the precise location 
of the crack termination points relative to permanent reference points on the member. The engineer 
will monitor and document the growth of individual cracks at an inspection interval the engineer will 
choose to determine if cracks are active or dormant after acceptance inspection. 

Revise Section 722.3.2.A as follows. 
A. Provide on-site field instruction by the system manufacturer, at a location determined by the engineer. 

Provide a minimum of 2 training sessions consisting of installation training before beginning cable 
barrier construction and maintenance training before acceptance inspection. The manufacturer shall 
establish the training duration and shall provide field training on all aspects of the system. Coordinate 
the training schedule and location with the engineer. The engineer will advise the appropriate 
department staff, including construction inspectors and maintenance personnel regarding the training 
location and schedule. Provide all training materials in both hard copy and electronic PDF format. 

 
Revise Section 722.3.2.C.1 as follows. 

1. Hold the maintenance training a minimum of 7 calendar days before acceptance inspection of the 
system. Submit the proposed training date to the engineer a minimum of 14 calendar days prior to the 
training session date for review and approval. Include the following participants: 
a. District Maintenance Engineer, or designated representative; 
b. District Maintenance Superintendent, or designated representative; 
c. Area Yard Supervisor, or designated representative; and 
d. District maintenance personnel. 

 
Revise Section 722.3.3.L as follows. 

L. Within 10 calendar days of the primary inspection, supply spare parts for the HTCB system. Deliver 
the parts to the DelDOT maintenance facility as directed by the engineer. Provide an extra supply of 
the following: 
1. Socketed-type line posts, including post hardware, caps, reflective sheeting, straps, spacers, and 

socket covers. Include 200 posts and accessories. 
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2. Rigging screws and threaded terminals. Provide enough materials to complete 8 turnbuckle 
assemblies. 

3. Anchor posts including post hardware and caps, reflective sheeting, straps, fittings, spacers, and 
socket covers. Provide enough materials to complete 3 end anchor installations. 

4. Fitting gaskets or socket covers. Provide 100 socket covers. 
 

Revise Section 843.3.5.C as follows. 
C. Repair defects identified by the Department during periodic or primary inspections in accordance with 

this specification, including all highway lighting systems and components within the project limits. 
Begin highway lighting system repairs immediately following notice of the lighting system defect 
unless weather limitations prevent the corrective work. Provide notification to the Department before 
beginning corrective work. 

 
Revise Section 843.3.5.D as follows. 

D. The Department will not consider the highway lighting system as substantially complete until 
correction of the deficiencies noted during the primary and acceptance inspections. Provide a 
maintenance bond for item 843001 – Electrical Testing upon substantial completion. Provide a 
maintenance bond meeting the following requirements: 
1. A bond sum equal to 100 percent of the value of all highway lighting system items the Department 

paid to the contractor; 
2. With original signatures, in ink, and not mechanical reproductions or facsimiles of any kind, 

naming the contractor as the principle; 
3. term of 1-year beyond the completion of the highway lighting system work; and 
4. written by a surety or insurance company licensed to write surety bonds in the State of Delaware 

by the Delaware Department of Insurance. 
 

Revise 911.3.6.G as follows. 
G. Water bi-weekly during the period June 15 through October 1. Continue watering, without interruption, 

until completing watering of all the plants on the project. Use water in accordance with Section 911.2.9. 
The Department will allow use of tree watering bags as a part of the watering operation. Remove the 
tree watering bags before acceptance inspection. 

 
- end – 

remainder of page is blank 
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Contract No. T202606501 

GENERAL NOTICES 

 

CONTRACTOR REGISTRATION ACT                     

 

On July 1, 2021, the Contractor Registration Act, as codified in 19 Del.C. §§ 3601 et seq, took effect. This law requires all 

contractors to register with the Delaware Department of Labor before performing construction services or maintenance. The 

Contractor Registration Act applies to all contractors that engage in construction and maintenance within the State of 

Delaware. Additionally, it requires contractors to have Delaware workers’ compensation insurance where required, 

compliance with labor laws, and proof of a state business license. The Delaware Department of Labor’s Office of Contractor 

Registration is responsible for enforcement of the requirements of the Contractor Registration Act. If you have any questions 

about the contractor registration process, please call 302-430-7739 or email Contract.Registry@delaware.gov. Registration 

at https://onestop.delaware.gov/. 

 

SPECIFICATIONS : 

 

The Delaware specifications entitled "Standard Specifications for Road and Bridge Construction January, 2026", 

hereinafter referred to as the Standard Specifications; the Supplemental Specifications to the Standard Specifications 

effective as of the advertisement date of this Bid Proposal and hereby included by reference; the Special Provisions; Notes 

on the Plans; this Bid Proposal including referenced documents; any Addenda thereto; and any posted Questions and 

Answers; shall govern the work to be performed under this contract. The Contractor shall make itself aware of these 

specifications, revisions, and corrections, and apply them to the applicable item(s) of this contract.  

 

CLARIFICATIONS : 

 

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements, responsibilities, 

and furnishing of materials are outlined in the details and notes on the Plans and in the paragraphs preceding the " Basis of 

Payment" paragraph in the Standard Specifications or Special Provisions, no interpretation shall be made that such 

stipulations are excluded because reiteration is not made in the "Basis of Payment" paragraph. 

 

The Department requires the use of various electronic applications for various documentation processes.   

These processes will be identified, and the Contractor's required use will be detailed during the Preconstruction Meeting. 

No additional payments will be made to the contractor to use or interface with the applications. 

 

ATTESTING TO NON-COLLUSION : 

 

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or on behalf of, the 

person, firm, association, or corporation to whom such contract is to be awarded, certifying that such person, firm, 

association, or corporation has not, either directly or indirectly, entered into any agreement, participated in any collusion, 

or otherwise taken any action in restraint of free competitive bidding in connection with such contract.  The form for this 

sworn statement is included in the proposal and must be properly executed in order to have the bid considered. 

 

QUANTITIES : 

 

The quantities shown are for comparison of bids only.  The Department may increase or decrease any quantity or quantities 

without penalty or change in the bid price. 

 

PERFORMANCE-BASED RATING SYSTEM   

 

29 Del.C. §6962 (c)(12)(a) requires a Department of Transportation project, excluding municipal street aid contract, to 

include a performance-based rating system. At the time of bid, the Performance Rating for each Contractor shall be used as 

a prequalification to bid.  

 

Bidders with Performance Rating scores equal to or greater than 85% shall be permitted to bid. Bidders with scores of less 

than 85% who comply with the retainage requirements of 29 Del.C. §6962 shall be permitted to bid provided the Agreement 

to Accept Retainage (located on the Certification Page) is executed and submitted with the bid. Lack of an executed 

Agreement to Accept Retainage will result in the rejection of the bid by the Department. Successful bidders awarded 
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Contract No. T202606501 

Department contracts who have no performance history within the last five (5) years will be assigned a provisional 

Performance Rating of 85% at the date of advertisement. 

 

Notification of Performance Rating. The Department shall post publicly the Performance Rating for all Contractors on the 

Department's website. DelDOT will complete performance-based evaluations on the construction company contracted by 

the Department to build the project (the "Contractor"). Provisions to appeal Performance Ratings are described in the 

regulations. The regulations are set forth in Section 2408 of Title 2, Delaware Administrative Code, found here. 

 

PREFERENCE FOR DELAWARE LABOR: 

 

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b: "In the construction of all public works 

for the State or any political subdivision thereof, or by firms contracting with the State or any political subdivision thereof, 

preference in employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of the State who 

have established citizenship by residence of at least 90 days in the State.  Each public works contract for the construction 

of public works for the State or any political subdivision thereof shall contain a stipulation that any person, company or 

corporation who violates this section shall pay a penalty to the Secretary of Finance equal to the amount of compensation 

paid to any person in violation of this section." 

 

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS : 

 

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7) states; 

 

a. As a condition of the awarding of any contract for public works financed in whole or in part by State appropriation, 

such contracts shall include the following provisions: 

 

During the performance of this contract, the contractor agrees as follows: 

 

1. The contractor will not discriminate against any employee or applicant for employment because of race, creed, 

color, sex, sexual orientation, gender identity or national origin. The contractor will take positive steps to ensure 

that applicants are employed and that employees are treated during employment without regard to their race, 

creed, color, sex, sexual orientation, gender identity or national origin. Such action shall include, but not be limited 

to, the following: employment, upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or 

termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship. The 

contractor agrees to post in conspicuous places available to employees and applicants for employment notices to 

be provided by the contracting agency setting forth this nondiscrimination clause. 

 

2.  The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, 

state that all qualified applicants will receive consideration for employment without regard to race, creed, color, 

sex, sexual orientation, gender identity or national origin. 

   

3.  The contractor will ensure employees receive equal pay for equal work, without regard to sex. Employee pay 

differential is acceptable if pursuant to a seniority system, a merit system, a system which measures earnings by 

quantity or quality of production, or if the differential is based on any other factor other than sex. 

 

TAX CLEARANCE : 

 

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such vendor or contractor 

to the Division of Revenue, who will then check the vendor or contractor's compliance with tax requirements and take such 

further action as may be necessary to ensure compliance. 

 

LICENSE : 

 

A person desiring to engage in business in this State as a contractor shall obtain a license upon making application to the 

Division of Revenue. 
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Contract No. T202606501 

CONTRACTOR / SUBCONTRACTOR LICENSE: 29 DEL. C. §6967:  

 

(b) No agency shall accept a proposal for a public works contract unless such contractor has provided a proper and current 

copy of its occupational and/or business license, as required by Title 30, to such agency. 

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting, within 30 

days of entering such public works contract, copies of all occupational and business licenses of subcontractors and/or 

independent contractors that will perform work for such public works contract. However, if a subcontractor or 

independent contractor is hired or contracted more than 20 days after the contractor entered the public works contract 

the occupational or business license of such subcontractor or independent contractor shall be provided to the agency 

within 10 days of being contracted or hired. 

 

DIFFERING SITE CONDITIONS: 

 

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK: 

 

Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are encountered at the 

site differing materially from those indicated in the contract or if unknown physical conditions of an unusual nature, differing 

materially from those ordinarily encountered and generally recognized as inherent in the work provided for in the contract 

are encountered at the site, the party discovering such conditions shall promptly notify the other party in writing of the 

specific differing conditions before they are disturbed and before the affected work is performed. 

 

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the conditions materially 

differ and cause an increase or decrease in the cost or time required for the performance of any work under the contract, an 

adjustment, excluding loss of anticipated profits, will be made and the contract modified in writing accordingly.  The 

engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted. 

 

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has provided the 

required written notice. No contract adjustment will be allowed under their clause for any effects caused on unchanged 

work. 

 

Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is suspended or delayed 

by the engineer in writing for an unreasonable period of time (not originally anticipated, customary or inherent to the 

construction industry) and the contractor believes that additional compensation and/or contract time is due as a result of 

such suspension or delay, the contractor shall submit to the engineer in writing a request for adjustment within 7 calendar 

days of receipt of the notice to resume work.  The request shall set forth the reasons and support for such adjustment. 

 

Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or time required 

for the performance of the contract has increased as a result of such suspension and the suspension was caused by conditions 

beyond the control of and not the fault of the contractor, its suppliers, or subcontractors at any approved tier, and not caused 

by weather, the engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly.  The 

engineer will notify the contractor of his/her determination whether or not an adjustment of the contract is warranted.   

 

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within the time 

prescribed. No contract adjustment will be allowed under this clause to the extent that performance would have been 

suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any other term or 

condition of this contract. 

 

Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time during the 

work, such changes in quantities and such alterations in the work as are necessary to satisfactorily complete the project.  

Such changes in quantities and alterations shall not invalidate the contract nor release the surety, and the contractor agrees 

to perform the work as altered. 

 

If the alterations or changes in quantities significantly change the character of the work under the contract, whether or not 

changed by any such different quantities or alterations, an adjustment, excluding loss of anticipated profits, will be made to 

the contract.  The basis for the adjustment shall be agreed upon prior to the performance of the work.  If a basis cannot be 
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agreed upon, then an adjustment will be made either for or against the contractor in such amount as the engineer may 

determine to be fair and equitable. 

The term "significant change" shall be construed to apply only to the following circumstances: 

(A) When the character of the work as altered differs materially in kind or nature from that involved or included in the

original proposed construction, or

(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125 percent or decreased

below 75 percent of the original contract quantity.  Any allowance for an increase in quantity shall apply only to

that portion in excess of 125 percent of original contract item quantity, or in case of a decrease below 75 percent,

to the actual amount of work performed.

RIGHT TO AUDIT 

The Department shall have the right to audit the books and records of the contractor or any subcontractor under this contract 

or subcontract to the extent that the books and records relate to the performance of the contract or subcontract. The books 

and records shall be maintained by the contractor for a period of 3 years from the date of final payment under the prime 

contract and by the subcontractor for a period of 3 years from the date of final payment under the subcontract (29 Del.C. §6930). 

PREVAILING WAGES 

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as determined by the 

Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960, relating to wages and the 

regulations implementing that Section. 

REQUIREMENT BY DELAWARE DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION 

Title 29 Del.C. §6960 stipulates; 

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay all mechanics

and laborers employed directly upon the site of the work, unconditionally and not less often than once a week and without

subsequent deduction or rebate on any account, the full amounts accrued at time of payment, computed at wage rates not

less than those stated in the specifications, regardless of any contractual relationship which may be alleged to exist

between the employer and such laborers and mechanics. The specifications shall further stipulate that the scale of wages

to be paid shall be posted by the employer in a prominent and easily accessible place at the site of the work, and that there

may be withheld from the employer so much of accrued payments as may be considered necessary by the Department of

Labor to pay to laborers and mechanics employed by the employer the difference between the rates of wages required by

the contract to be paid laborers and mechanics on the work and rates of wages received by such laborers and mechanics

to be remitted to the Department of Labor for distribution upon resolution of any claims.

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll information, as

required by the [Delaware] Department of Labor, be furnished weekly. The Department of Labor shall keep and

maintain the sworn payroll information for a period of 6 months from the last day of the work week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing §6960 relating 

to the effective date of the wage rates, at Part VI., Section C., which in relevant part states: 

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are in effect on the 

date of the publication of specifications for a given project.  In the event that a contract is not executed within one hundred 

twenty (120) days from the date the specifications were published, the rates in effect at the time of the execution of the 

contract shall be the applicable rates for the project." 

Contractors with questions may contact: 

Department of Labor, Division of Industrial Affairs, 

4425 N. Market Street, Wilmington, DE 19802 
Telephone (302) 761-8200 

https://dia.delawareworks.com/labor-law/ 
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Mailing Address: 
252 Chapman Road 
Suite 210 
Newark, DE 19702 

STATE OF DELAWARE 
DEPARTMENT OF LABOR 

DIVISION OF INDUSTRIAL AFFAIRS 
OFFICE OF LABOR LAW ENFORCEMENT 

PHONE: ( 3 02) 318-276 9 
Located at: 
252 Chapman Road 
Suite 210 
Newark, DE 19702 

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 13, 2026 

CLASSIFICATION NEW CASTLE KENT SUSSEX 
BRICKLAYERS 68.29 68.29 

CARPENTERS 69.62 64.06 

CEMENT FINISHERS 74.68 45.80 

ELECTRICAL LINE WORKERS 37. 71 60.93 

ELECTRICIANS 86.87 86.87 

IRON WORKERS 91.78 33.47 

LABORERS 58 .11 53.49 

MILLWRIGHTS 22.60 21.94 

PAINTERS 84.99 84 . 99 

PILEDRIVERS 100 . 98 33.34 

POWER EQUIPMENT OPERATORS 55 . 57 

SHEET METAL WORKERS 28.51 
TRUCK DRIVERS 39.63 

ctwJ,·l 
NOTE: CED PURSUANT TO THE PREVAILING WAGE 

73 . 01 

52 . 30 

46.69 

29.82 

86.87 

35.55 

52 . 49 

18.96 

84.99 

93.69 

50.91 

25.80 

48.26 

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR 
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR 
CLASSIFICATIONS, PHONE (302) 318-2769. 

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE. 

PROJECT: T202606501 OPEN END PATCHING AND THIN OVERLAY CENTRAL DISTRICT FY 26 29 KENT 
COUNTY, Kent County 
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Contract T202606501

Open-End, Patching and Thin Overlay, Central District, FY 26 - 29

SPECIAL PROVISIONS

S.P. Code SPECIAL PROVISION DESCRIPTION

401501-25 BITUMINOUS ASPHALT TACK COAT

401502-25 ASPHALT CEMENT COST ADJUSTMENT

401510-25 TACK COAT

401517-25 STONE MATRIX ASPHALT (SMA) WEARING SURFACE

401699-25 QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

503503-25 PATCHING CONCRETE

760503-25 PAVEMENT MILLING, PATCHING

763520-25 ELECTRONIC TICKETING

801500-25 MAINTENANCE OF TRAFFIC, REHABILITATION

806500-25 TRAFFIC OFFICERS
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401501 - BITUMINOUS ASPHALT TACK COAT 

Description: 

This work consists of preparing the surface, providing, and applying un-cut PG 64-22 graded asphalt tack coat. 

Materials: 

A. Tack Coat (Thin Lift PG 64-22) Section 1011 

B. Asphalt Cement Section 1012 

(A certificate of analysis shall be submitted for each lot of material for approval.) 

Construction Methods: 

A. Construction

1. Surface Preparation

a. Thoroughly clean the surface upon which the tack coat is to be placed.

b. Remove all vegetation and debris prior to placing material.

c. All preparation work must be approved by the Engineer and shall be performed just

prior to the application of the tack coat.

2. Application Rate & Conditions

a. Apply tack on all dry and broom-cleaned surfaces at a uniform surface application rate

of 0.08 GAL/SY to 0.17 GAL/SY.   The actual rate will be determined during the

application of the bituminous test strip and shall be appropriate for the surface being

overlaid as determined by the Engineer.

b. Apply at a temperature of 310°F to 340°F

c. The tack coat should be a thin, uniform coating sufficient to bond the overlay to the

underlying pavement.

d. Apply in advance of the asphalt paving operation, but no further than 500 feet in front

of the paver.

e. Do not permit activity on the tacked surface unless necessary for construction.

f. All contact surfaces of curbing, gutters, manholes, and other facilities shall be coated

with a uniform coat of tack just prior to the asphalt paving operations.

g. During the application of the tack coat, care shall be taken to prevent spattering of tack

on adjacent pavement, curb, gutter, and other structures.

h. Prior to paving, verify that the tack coat has adequate adhesive properties.  The

Engineer may suspend paving operations until adequate adhesion is achieved.

B. Equipment

1. Apply tack using pressurized distributing equipment with a spray bar or other approved system

that results in uniform coverage across the pavement surface.

2. The distributors shall be capable of uniformly applying the bituminous material in liquid form.

Devices to control the pressure, volume, and temperature shall be provided. Each distributor

shall have an approved calibration chart, be equipped with an approved sampling device, and

conform to the following:
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a. Pressure. The pressure shall be supplied by a positive displacement pump or air 

compressor. The pressure shall be uniform throughout the entire width of spray. If 

pressure is supplied by an air compressor, automatic controls must be provided to 

maintain sufficient and even pressure throughout the application of an entire load.  

b. Temperature. The distributor shall be equipped with a heating system that applies heat 

uniformly across the width of the tank. Provisions shall be made for circulating or 

agitating the material whenever necessary while heating. The distributor shall be 

equipped with a thermometer marked in degrees Fahrenheit of sufficient range to 

determine the actual temperature of the material.  

c. Tachometer. All distributors shall be provided with an approved tachometer recording 

feet per minute with a tabulation of feet per load with adjustments. Each load tabulation 

shall start at zero. There shall also be a totaling tabulation of this instrument.  

d. Volume. A tachometer shall give correct readings of the speed, and the volumetric 

efficiency of the distributor shall ensure the correct volume at various speeds. Tests 

shall be required to prove the volumetric efficiency of the distributor at various speeds 

as directed by the Engineer.  

e. Circulating System. All pump distributors shall be equipped with a circulating system 

designed to maintain a homogenous liquid while circulating in the distributor tank. This 

circulating system shall also be arranged to circulate the material in the tank truck 

before application.  

f. Air distributors shall be equipped with a device for agitating the bituminous material in 

the tank trucks when necessary.  

g. Tests. Necessary tests shall be made to determine the accuracy of all pressure gauges, 

tachometers, and pump efficiencies. The tests shall be made by the Contractor when 

and as required by the Engineer.  

h. Spray Bars. Each distributor shall be equipped with spray bars capable of applying 

material uniformly throughout the entire length of the spray bars when they are 

extended. Spray bar extensions shall be provided for applying up to a 12' width in one 

operation. Spray bars shall be equipped with a cleaning device and a shut-off valve to 

prevent dribbling, dripping, or streaking.  

i. Tank Capacity Gauge. A float or other approved type tank capacity gauge shall be 

furnished to indicate the volume in the tank in not less than 25 gal units. The gauge 

shall have adjustments for correction.  

j. Tanks shall have a minimum capacity of 750 gallons.  

 

3. The rate of application of the distributer shall be calibrated by an approved method determined 

by the Engineer. 

 

4. If the Engineer deems that the equipment applying the material is inadequate or fails to comply 

with all regulations, the Engineer will order the equipment to be removed from the job and 

require that another unit be placed on the work. 

 

C. Heating and Application of Bituminous Material 

  

1. Bituminous materials used for each treatment shall be heated in a manner that ensures even 

heating of the entire mass and maintained within the specified temperature and pressure range 

during application. Any material which has been damaged shall be rejected, and any section 

treated with damaged material shall be removed and replaced. 

 

2. The bituminous material shall be applied in one application at the rates specified using the 

pressure distributor for the full width of the paving operation, unless otherwise directed. 
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3. The nozzles of the spray bar shall be kept clean at all times. If one or more nozzles becomes 

blocked during the application of bituminous materials, the distributor shall be stopped 

immediately, and the nozzles shall be cleaned. The streaked areas shall be made uniform using 

a hand hose or other approved methods. 

 

4. If the Contractor is unable to keep the application uniform and within the specified limits, the 

operation shall be discontinued until an operator and distributer truck can be provided that is 

capable of providing a uniform application within the specified limits. 

 

5. When applying bituminous materials adjacent to structures or curbs, the Contractor shall 

furnish and use effective means of protecting the structures or curbs from discoloration. 

 

Method of Measurement: 

 

A. The quantity of Bituminous Asphalt Tack Coat will be measured as the actual number of gallons of tack 

coat applied and accepted.  The quantity will be determined by any or all of the following methods and 

should be verified for accuracy by computations based on field measurements taken on and along the 

completed finished surfaces.  Multiple layers will not be measured separately. 

 

 1. Truck Measurement:  If bituminous materials are delivered to the Project in tank trucks, 

distributor tanks, or drums, the Contractor shall not remove any bituminous material from the 

transporting vehicle or container until necessary measurements have been made, nor shall the 

transporting vehicle or container be released until final outage has been measured.  If weighing 

is not convenient, the Contractor shall furnish the Engineer with a certified chart showing the 

dimensions and volume of each container together with a gauge or calibrated measuring rod 

which will permit the volume of the material to be determined by vertical measurement.  

 

 2. Metering:  The volume may be determined by metering, in which case the metering device 

used and the method of using it shall be subject to the approval of the Engineer.  

 

 3. Time of Deliveries:  The arrival and departure of vehicles delivering bituminous materials to 

the project site shall be scheduled so that the Engineer is afforded proper time for the 

measurements of delivered volume and final outage.  The Engineer will make the necessary 

measurements only during the Contractor's normal daily working hours.  

 

Basis of Payment: 

 

A. The quantity of Bituminous Asphalt Tack Coat will be paid for at the Contract unit price per gallon 

(GAL) of uncut PG 64-22 graded asphalt tack.  Price and payment will constitute full compensation for: 

 

1. Preparing the surface; 

2. Mobilization; 

3. test strip; 

4. placing the material; and 

5. all labor, equipment, tools and incidentals necessary to complete the work. 

 

NOTE: 

 The Asphalt Cement Cost Adjustment for this item will use the conversion factor of 8.42 lb/gal. to 

convert to a weight for payment under item 401502 - Asphalt Cement Cost Adjustment. 

 

11/7/2022 
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401502 - ASPHALT CEMENT COST ADJUSTMENT 

 

 

 

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect 

increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project 

Asphalt Cement Base Price, as defined in these Special Provisions. 

 

 The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will 

be the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the 

posting is https://deldot.gov/Business/bids/index.shtml?dc=asphalt_cement_english. 

 

 The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in 

effect on the date of advertisement. 

 

 All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement 

Base Price are eligible for cost adjustment. No minimum increases or decreases or corresponding 

percentages are required to qualify for cost adjustment. 

 

 Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be 

computed using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for 

the delivered material.  

 

 If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage 

will be obtained from the job mix formula for that mix ID.  The asphalt percentage eligible for cost 

adjustment shall only be the virgin asphalt cement added to the mix. 

 

 There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in 

the various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above). 

 

 The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of 

the actual grade of asphalt used.   

 

 If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on 

the last authorized allotted workday, shall be the prices used for cost adjustment during the time 
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liquidated damages are assessed. However, if the industry posted price for asphalt cement goes down, the 

asphalt-cement cost shall be adjusted downward accordingly. 

 

NOTE: 

 

 Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only 

to those contracts involving items related to bituminous base and pavements, and with bitumen, having a 

total of 1,000 tons or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000 

gallons or more in case of Sections 304, 404 and 405. 

 

 

12/14/2020 
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401510 – TACK COAT 

 

Description: 

The Department will not measure and will make no payment for this item. This language replaces Section 

1011 of the Standard Specifications. 

SECTION 1011 -TACK COAT 

1011.1 Description. 

Provide material in accordance with 1011.2 for thin lift maintenance applications, or as directed by the 

engineer.  Provide material in accordance with Section 1011.3 and selected from the approved product list 

and in accordance with manufacturer recommendations for all other applications. 

1011.2 Asphalt Cement (PG Graded). 

Provide PG-64-22 (PG 64S-22) as tack coat in lieu of emulsified asphalts. 

1011.3 Emulsified Asphalts. 

1.  Anionic emulsified asphalt in accordance with M140 except the sieve test requirement for field 

samples collected at the point of use shall be a maximum of 0.4 percent. 

2.  Cationic emulsified asphalt in accordance with M208 except the sieve test requirement for field 

samples collected at the point of use shall be a maximum of 0.4 percent. 

3.  Polymer-modified cationic emulsified asphalts in accordance with M316 except the sieve test 

requirement for field samples collected at the point of use shall be a maximum of 0.4 percent. 

4.  Non-Tracking emulsified asphalt in conformance with Table 1011.3-1.  

 

Table 1011.3-1 Non-Tracking Emulsified Asphalt Requirements. 

Property Test Method Requirement 

Saybolt Viscosity at 77 F, (SFS) AASHTO T59 15-100 

Storage Stability Test, 24 hours, (%) AASHTO T59 1 maximum 

Residue by Distillation or Residue by 

Evaportation, (%) 
AASHTO T59 50 minimum 

Sieve Test, No. 20, (%) AASHTO T59 0.4 maximum for field samples 

Penetration at 77 F, 100 g, 5 s, (dmm) AASHTO T49 10-40 

Solubility in Trichloroethylene, (%) AASHTO T44 97.5 minimum 

 

 

6/11/2024 
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401517 – STONE MATRIX ASPHALT (SMA) WEARING SURFACE 

 

DESCRIPTION: 

 

This work consists of producing and placing stone matrix asphalt (SMA) on a prepared foundation.  The 

requirements of section 401 and section 1014 apply except as modified in this special provision. 

 

MATERIALS: 

 

A. Coarse Aggregate     Section 1014 and modifications below 

B. Fine Aggregate     Section 1014 and modification below 

C. Mineral Filler     AASHTO M17 and modifications below 

D. Asphalt Cement     Section 1012 

E. Stabilizing Agent     See below 

F. Antistripping Additive    Section 1013 and modifications below 

G. Tack Coat      Section 1011 

 

JOB MIX FORMULA (JMF) DESIGN REQUIREMENTS AND MATERIAL PROPERTIES: 

 

A. Develop a JMF in accordance with AASHTO M325 and Section 1014 modified by the material 

properties below. 

 

1. Design targets as shown in the table below.  Recycled Asphalt Pavement (RAP) up to 10% is 

permitted but cannot be used for asphalt substitution. 

 

Mix Properties 

Property Test Method Requirement 

Design gyrations (Nd)  100 

 Air Voids, %  4.0% 

 VMA  ≥ 18.0% 

Draindown AASHTO T305 ≤ 0.3% 

    

 

SMA Gradation Requirement 

Sieve % Passing 

19.0 mm (3/4”) 100 

12.5 mm (1/2") 90-100 

9.5 mm (3/8") 50-80 

4.75 mm (#4) 20-35 

2.36 mm (#8) 16-24 

1.18 mm (#16) 0 - 21 

0.60 mm (#30) 0 - 18 

0.30 mm (#50) 0 - 15 

  0.075 mm (#200) 8.0 – 11 

 

2. Coarse Aggregate 

a. Use non-carbonate aggregates.  Do not use gravel or slag. 

b. Use aggregate that conforms to Section 1014 and the table below. 

 

 

22 of 57



 

 

Test Property Test Method 
Specification 

Limits 

Sodium Sulfate Soundness Loss, 5 cycles AASHTO T104 ≤ 12 % 

Absorption AASHTO T85 ≤ 2.0 % 

LA Abrasion Loss AASHTO T96 ≤ 30 % 

Flat and Elongated Particles retained on 

the # 4 Sieve: 
 ASTM D4791 

  5:1, ≤ 5% 

  3:1, ≤ 20% 

   

3. Fine Aggregates 

a. Use 100% crushed aggregate. 

b. Use aggregate that meets Section 1014 requirements and the table below 

 

 

 

 

 

 

 

 

 

 

4. Mineral Filler 

a. Use rock dust or crushed limestone 

b. Meet the requirements listed in AASHTO M17 

 

5. Asphalt Cement 

a. Use a PG 76-22 binder grade in accordance with AASHTO M320 

 

6. Stabilizing Agent 

a. Use a stabilizer that meets the requirements below. 

i. Cellulose fibers with a maximum length of 0.25 inches and meet the values of the table 

below. 

 

Property Test Method 
Specification 

Limits 

Ash Content,   

     Non-Volatiles 

1. Obtain a 2 to 3 gram sample of fiber 

2. Weigh the sample in a tared crucible 

3. Heat the sample and crucible to between 595 - 

650 degrees Celsius for 2 hours. 

4. Allow sample to cool. 

5. Weigh the sample and calculate the percent of 

material remaining 

18% ± 5 % 

pH 1. Combine 5 grams of fiber and 100 mL of 

distilled water. 

2. Stir the mixture and allow to sit for 30 minutes 

3. Measure the pH with a probe calibrated with a 

pH buffer of 7.0 

7.5 ± 1 

Test Property Test Method 
Specification 

Limits 

Sodium Sulfate Soundness Loss, 5 cycles AASHTO T104 ≤ 12% 

 Sand Equivalent Value AASHTO T176 ≥ 45% 

 Uncompacted Void Content AASHTO T304 ≥ 45% 

 Liquid Limit AASHTO T89 ≤ 25% 

 Plasticity Index AASHTO T90 Non-Plastic 
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Moisture 

Content, by Mass 

1. Place 10 grams of fiber in a pan 

2. Heat pan and fiber in a forced-air oven at 121 

degrees Celsius for 2 hours 

3. Measure the weight immediately after removal 

from the oven. 

4. Calculate the percent mass loss. 

≤ 5.0% 

 

b. Mineral Fibers composed of virgin basalt, diabase, slag, or other silicious rock. 

i. Maximum length of 0.25 inches 

ii. Maximum width of 0.0002 inches 

iii. Shot content as shown in the table below 

 

Test Property Test Method Specification 

Limits 

 Shot Content 

   No. 60 Sieve 

   No. 230 Sieve 

ASTM C612  

  90% ± 5%  

  70% ± 10% 

 

c. Other technologies 

i. Provide certified test results showing that the method and material are specifically 

designed for use with hot mix paving mixtures. 

ii. Provide test data and field performance records demonstrating draindown requirement is 

met. 

iii. Ensure a manufacturer’s representative is present during initial production for technical 
assistance. 

 

7. Antistripping Additive 

a. Incorporate additive into mixture if required by mix design 

b. Use an additive that has a Tensile Strength Ratio (TSR) value greater than or equal to 80 

when tested by AASHTO T283. 

c. Determine additive amount  

i. Use 0.25% to 1.0% weight of the asphalt cement determined by TSR testing 

ii. Follow manufacturer recommendations. 

 

ADDITIONAL PRODUCTION REQUIREMENTS 

 

A. Add mineral filler dust to the mixture consistently to meet JMF requirements.  Submit the mineral 

filler supply system to the Engineer for review. 

B. Add stabilizing agent, if required, using a separate feed system interlocked into the production plant 

to proportion the required amount uniformly in the mix. 

1. When a batch plant is used for production: 

a. Add stabilizer through a separate inlet directly into the weight hopper above the pugmill 

b. Time the addition of the stabilizer to occur during the hot aggregate charging of the hopper 

c. Increase dry mixing time by 5 to 15 seconds to ensure proper blending of the aggregate and 

stabilizer 

d. Increase wet mixing time by a minimum of 5 seconds to ensure adequate blending of the 

stabilizer with asphalt cement. 

2. When a drum plant is used for production: 

a. Add stabilizer into the drum mixer.  Use a separate fiber feeding system when fiber is loose.   
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b. Install an in-line no-flow detector in the output side of the fiber blower.  Connect the no-flow 

detector to an approved alarm system which indicates when fiber is not entering the drum.  A 

portion of the fiber feed tube must be clear to allow visual confirmation that fiber is flowing 

into the drum.   

c. Ensure that fiber does not enter the baghouse or returned/wasted baghouse fines at any time. 

 

CONSTRUCTION METHODS: 

 

A. Place SMA in accordance with Section 400 of the standard specifications and the below 

modifications. 

1. Place material when ambient and surface temperatures are 50 degrees Fahrenheit and rising. 

2. Place material at mix temperatures is between 290 degrees and 325 degrees Fahrenheit. 

3. Use a material transfer device equipped with a hopper that is capable of continuously remixing / 

re-blending the material internally.  The material transfer device must be self-propelled and 

capable of moving freely between delivery trucks and the paver without requiring additional 

equipment.  

B. Compact the pavement to 94% maximum theoretical density.  

 

METHOD OF MEASUREMENT: 

 

A. The Department will measure the quantity of Stone Matrix Asphalt (SMA) Wearing Surface in Tons. 

B. The Department will not measure the safety edge. 

 

BASIS OF PAYMENT: 

 

A. The Department will pay for the accepted quantity of bituminous pavement materials at the contract 

unit price per ton.  Payment constitutes full compensation for: 

1. Preparing the surface; 

2. Providing, preparing, and placing all materials including tack coat and safety edge; 

3. Removing and replacing excess asphalt cement;  

4. Constructing the safety edge. 

B. The Department will withhold the final 5 percent payment for the final riding surface until the 

rideability submission is made as established by special provision 401580. 

C. The Department will not pay for corrective action as directed by the engineer for joint openings 

exceeding ¼” width. 
D. The Department will apply any incentive or disincentive pay adjustments as established by special 

provision 401699 and modification below 
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Table 5:  Compaction Price Adjustment 

Highway Locations 

Degree of Compaction 

(%) 

Range Pay Adjustment Factor (%)* 

>97.0 ≥ 96.75 1 

96.5 96.26 ≤ 96.74 1 

96.0 95.75 ≤ 96.25 1 

95.5 95.26 ≤ 95.74 1 

95.0 94.75 ≤ 95.25 1 

94.5 94.26 ≤ 94.74 3 

94.0 93.75 ≤ 94.25 5 

93.5 93.26 ≤ 93.74 3 

93.0 92.75 ≤ 93.25 0 

92.5 92.26 ≤ 92.74 0 

92.0 91.75 ≤ 92.25 -5 

91.5 91.26 ≤ 91.74 -15 

91.0 90.75 ≤ 91.25 -20 

90.5 90.26 ≤ 90.74 -25 

90.0 89.75 ≤ 90.25 -30 

89.5 89.26 ≤ 89.74 -50 

≤ 89.0 ≤ 89.25 -100 

* remove and replace at Engineer’s discretion for Pay Adjustment Factor equal to  

-100% pay or breaking the mat by crushing aggregate or displacing mixtures. 

 

 

 

5/15/2026 
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE 

 

 

.01 Description 
 

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant 
materials and constructing bituminous asphalt pavements and the calculation for incentives and 
disincentives for materials and construction.  The Engineer will evaluate all materials and construction for 
acceptance.  The procedures for acceptance are described in this Section.  Include the costs for all 
materials, labor, equipment, tools, and incidentals necessary to meet the requirements of this specification 
in the bid price per ton for the bituminous asphalt.   Payment to the Contractor for the bituminous asphalt 
item(s) will be based on the Contract price per ton and the pay adjustments described in this specification.   
 

.02 Bituminous Concrete Production B Quality Acceptance  

 

(a)  Material Production - Tests and Evaluations. 
 

All acceptance tests shall be performed by qualified technicians at qualified laboratories following 
AASHTO or DelDOT procedures and shall be evaluated using Quality Level Analysis.  The Engineer will 
conduct acceptance tests.  The Engineer will directly base acceptance on the acceptance test results, the 
asphalt cement quality, the Contractor=s QC Plan work, and the comparisons of the acceptance test results 

to the QC test results.  The Engineer may elect to utilize test results of the Contractor in some situations 
toward judging acceptance.   
 

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from 
delivery trucks before the trucks leave the production plant.  Hand samples to the Engineer to be marked 
accordingly.  The sample shall represent the material produced by the Contractor and shall be of sufficient 
size to allow the Engineer to complete all required acceptance tests.  The Engineer will direct the 
Contractor when to capture these samples, on a statistically random, unbiased basis, established before 
production begins each day based upon the anticipated production tonnage.  The captured sample shall be 
from the Engineer specified delivery truck. The Contractor may visually inspect the specified delivery load 
during sampling and elect to reject the load.  If the contractor elects to reject the specified delivery truck, 
each subsequent load will be inspected until a visually acceptable load is produced for acceptance testing.  
All visually rejected loads shall not be sent to a Department project.  
 

The first sample of the production day will be randomly generated by the Engineer between loads 
0 and 12 (0-250 tons).  Subsequent samples will be randomly generated by the Engineer on 500-ton sub-
lots for the production day.  Samples not retrieved in accordance with the Contractor’s QC plan will be 
deemed unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute 
resolution tests will only be performed on material captured at the same time and location as the acceptance 
test sample.  Parallel test samples or Dispute Resolution samples will be created by splitting a large sample 
or obtaining multiple samples that equally represent the material.  The Engineer will perform all splitting 
and handling of material after it is obtained by the Contractor.   
 

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer 
on any acceptance sample.   
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The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall 

have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three 
days, whichever is reached first.  If the 2000th ton target lot size is achieved during a production day, the 
lot size shall extend to the end of that production day.  The Contractor may interrupt the production of one 
JMF in order to produce different material; this type of interruption will not alter the determination of the 
size or limits of material represented by a lot.  The Engineer will evaluate each lot on a sublot basis. The 
size for each sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis.  
For each sublot, the Engineer will evaluate one sample.  
 

The target size of sub-lots within each lot, except for the first sample of the production day, is 
equal-sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, 
with differing sizes, may result due to the production schedule and conditions.  If the actual production is 
less than anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), 
a new sample location will be determined on a statistically random, unbiased basis based upon the new 
actual production.  If the actual production is going to be 50 tons or greater over the anticipated sub lot 
production, a new sample location will be determined on a statistically random, unbiased basis based upon 
the new actual production. The Engineer will combine the evaluation and test results for all of the applicable 
sublots in order to evaluate each individual lot.   
 

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be 
used for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the 
Engineer is not present, the contractor shall randomly select a sample using the Engineer=s random location 

program.  The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, 
and submitted to the Engineer for testing.  A box sample shall also be obtained by the contractor at the 
same time and will be used as the Dispute Resolution sample if requested by the Engineer.  The Contractor 
shall also obtain one liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it 
with all pertinent information. 
 

The Engineer will conduct the following tests in order to characterize the material for the pavement 
compaction quality and to judge acceptance and the pay adjustment for the material:  
 

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA) 
Specimens by Means of the Superpave Gyratory Compactor  

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot 
Mix Asphalt (HMA) Using Saturated Surface Dry Specimens 

- AASHTO T308 -  Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) 
by the Ignition Method   

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate  
- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt 

(HMA) 
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens 

using Vacuum Drying Apparatus 
 

(b)  Pavement Construction - Tests and Evaluations. 
 

The Engineer will directly base acceptance on the compaction acceptance test results, and on the 
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract 
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documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract 
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the 
acceptance test results to the independent test results.  For the compaction acceptance testing, the Engineer 
will sample the work on a statistically random basis and will test and evaluate the work based on daily 
production.    
 

 Notify the Engineer of any locations within that road segment that may not be suitable to achieve 
minimum (93%) compaction due to existing conditions prior to paving the road segment.  Schedule and 
hold a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable 
to Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in 
accordance with the method described in Appendix B.  If this meeting is not held prior to paving, no areas 
will be considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: 
partial-depth patch areas, driveway entrances, paving locations of less than 100 tons from cold joint to cold 
joint, areas around manholes and driveway entrances, and areas of paving that are under 400 feet in 
continuous total length and/or 5 feet in width. 
 

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from 
the center of the manhole, and 20 feet longitudinally on either side from the center of the manhole.  The 
exempt areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge 
of the longitudinal joint next to the driveway.  Areas of exemption that will be cored for informational 
purposes only include: areas where the mat thickness is less than three times the nominal maximum 
aggregate size as directed by the Engineer, violations of Section 401.08 in the Standard Specifications as 
directed by the Engineer, and areas shown to contain questionable subgrade properties as proven by 
substantial yielding under a fully legally loaded truck.  Failure to obtain core samples in these areas will 
result in zero payment for compaction regardless of the exempt status. 
 

The Engineer will evaluate and accept the compaction work on a daily basis.  Payment for the 
compaction will be calculated by using the material production lots as referenced in .02 Acceptance Plan 

(a) Material Production - B Tests and Evaluation and analyzing the compaction results over the 
individual days covered in the material production lot.  The compaction results will be combined with the 
material results to obtain a payment for this item.   
 

The minimum size of a compaction lot shall be 100 tons.  If the compaction lot is between 101 and 
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the 
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction 
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly 
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the 
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.    
 

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will 
select one more randomly generated location to be tested per the requirements of this Specification.  If that 
cannot be accomplished, or if an entire location has been declared exempt, the compaction testing shall be 
performed as per these Specifications, but a note will be added to the results that the location was an 
Engineer approved exempt location. 
 

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 
feet from a new transverse joint.  Cut one six (6) inch diameter core through the full lift depth at the exact 
location marked by the Engineer. Cores submitted that are not from the location designated by the Engineer 
will not be tested and will be paid at zero pay.  Notify the Engineer prior to starting paving operations with 
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approximate tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer 
test personnel within 12 hours of material placement. The Engineer will mark core locations within 24 hours 
of notification. After determination of locations, the Contractor shall complete testing within two 
operational days of the locations being marked. If the cores are not cut within two operational days, the area 
in question will be paid at zero-pay for compaction testing. 
 
 
 

Provide any traffic control required for the structural number investigation, sampling, and testing 
work at no additional cost to the Department.  Commence coring of the pavement after the pavement has 
cooled to a temperature of 140°F or less. Cut each core with care in order to prevent damaging the core.  
Damaged cores will not be tested.  Label each core with contract number, date of construction, and number 
XX of XX upon removal from the roadway Place cores in a 6-inch diameter plastic concrete cylinder mold 
or approved substitute for protection. Separate cores in the same cylinder mold with paper.  Attach a 
completed QC test record for the represented area with the corresponding cores.  The Engineer will also 
complete a test record for areas tested for the QA report and provide to Materials & Research. Deliver the 
cores to the Engineer for testing, processing, and report distribution at the end of each production day.  
Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core holes 
shall be filled immediately.  Failure to repair core holes at the time of coring will result in zero pay for 
compaction testing for the area in question. 
 

The Engineer will conduct the following tests on the applicable portion of the cores in order to 
evaluate their quality: 
 

- AASHTO T166, Method C (Rapid Method) B Bulk Specific Gravity of Compacted Hot 
Mix Asphalt (HMA) Using Saturated Surface Dry Specimens 

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt 
- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens 

using Vacuum Drying Apparatus 
 

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material 
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores. 
The average will be based on the production days test results and as many test results needed from previous 
days’ production to have an average of five samples. If there are less than five values available, the Engineer 
will use the JMF design value in addition to the available values to calculate the average theoretical 
maximum specific gravity.  
 
.03 Payment and Pay Adjustment Factors 
 

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with 
this specification.  The Engineer will determine a pay adjustment factor for the material produced and a 
pay adjustment factor for the pavement construction. Pay adjustments for material and construction will be 
calculated independently.  When the pay adjustment calculation for either material or construction falls to 
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100. 
 

Pay Adjustment factors will only be calculated on in place material.  Removed material will not 
be used in payment adjustment calculations.  Material Production Pay Adjustments will be calculated 
based upon 70% of the contract unit price and calculated according to section .03(a) of this specification.  
Pavement construction Pay Adjustments will be calculated based upon 30% of the contract unit price and 
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calculated according to section .03(b) of this specification. 
 

(a)  Material Production - Pay Adjustment.   
 

Calculate the material pay adjustment by evaluating the production material based on the following 
parameters:   

 
 
 

 
 

Table 2 - Material Parameter Weight Factors 
 

Material Parameter 
 

Single Test Tolerance (+/-) 
 

Weight Factor 
 

Asphalt Content 
 

0.4 
 

0.30 
 

#8 Sieve (>=19.0 mm) 
 

7.0 
 

0.30 
 

#8 Sieve (<=12.5 mm) 
 

5.0 
 

0.30 
 

#200 Sieve (0.075mm Sieve) 
 

2.0 
 

0.30 
 

Air Voids (4.0% Target) 
 

2.0 
 

0.10 

 
Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will 
use the following steps to determine the material pay adjustment factor for each lot of material:   
 

1. For each parameter, calculate the mean value and the standard deviation of the test values 
for the lot to the nearest 0.1 unit.   

2. For each parameter, calculate the Upper Quality Index (QU):  
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation). 

3. For each parameter, calculate the Lower Quality Index (QL): 
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation). 

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower 
Payment Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation 

Method.  (Use the column for An@ representing the number of sublots in the lot.  Use the 

closest value on the table when the exact value is not listed).   
5. Calculate the PWL for each parameter from the values located in the previous step:   

PWL = PU + PL - 100. 

6. Calculate each parameter=s contribution to the payment adjustment by multiplying its PWL 

by the weight factor shown in Table 2 for that parameter.   
7. Add the calculated adjustments of all the parameters together to determine the Composite 

PWL for the lot.   
8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the 

calculated PWL.  When all properties of a single test are within the single test tolerance 
of Table 2, Pay Adjustment factors shall be determined by Column B. When any property 
of a single test is outside of the Single Test Tolerance parameters defined in Table 2, the 
Material Pay Adjustment factor shall be determined by Column C. 

9. For each lot, determine the final material price adjustment:   
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Final Material Pay Adjustment =  
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%.  This final pay calculation 

will be paid to the cent. 
In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and 

replace the material at no additional cost to the Department.  When the PWL of any material parameter in 
Table 2 is below 60, the Engineer may require the removal and replacement of the material at no additional 
cost to the Department.  Test results on removed material shall not be used in calculation of future PWL 
calculations for Mixture ID. 
 

The test results from the Engineer on production that is less than 100 tons will be combined with 
the two most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot 
encompassing the single test.  If that cannot be accomplished, the approved JMF will be used to calculate 
payment for the lot encompassing the single test.  Payment for previously closed lots will not be affected 
by the analysis. 
 

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 
2, that sample will be isolated.  For payment purposes, the test result of the out of acceptable tolerance 
sample will be combined with the two previous acceptable samples of the same JMF and analyzed per this 
specification.  The material that is considered out of the acceptable tolerance will only include the material 
within the represented sub-lot (i.e., a maximum of 500 tons).  If the previous acceptable test result is from 
the previous production day, only the material produced on the second production day will be considered 
out of tolerance.  All future sub lots will not include the isolated test.  The pay factors for the out of 
tolerance sample lot will be calculated using column C of table 4. 
 

If, during production, a QA sample test result does not meet the acceptable tolerances and the 
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change 
to the mixture (within the JMF boundaries), and request to have that sample further isolated.  After the 
Contractor has made appropriate changes, the Contractor will visually inspect each produced load.  The 
first visually acceptable load will be sampled and tested. If that sample test result shows compliance with 
the specifications, the material that is considered out of the acceptable tolerance will include the material 
from the previous acceptable test result to the third load after the initially sampled and tested sample.  If 
the sample does not meet the specification requirements, the Engineer will no longer accept material.  
Production may resume when changes have been made and an acceptable sample and test result is obtained. 
 
 
 

Table 3 B Quality Level Analysis by the Standard Deviation Method 

PU or PL 

QU and QL for An@ Samples 

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9 
 

100 
 

1.16 
 

1.50 
 

1.79 
 

2.03 
 

2.23 
 

2.39 
 

2.53 
 

99 
 

- 
 

1.47 
 

1.67 
 

1.80 
 

1.89 
 

1.95 
 

2.00 
 

98 
 

1.15 
 

1.44 
 

1.60 
 

1.70 
 

1.76 
 

1.81 
 

1.84 
 

97 
 

- 
 

1.41 
 

1.54 
 

1.62 
 

1.67 
 

1.70 
 

1.72 
 

96 
 

1.14 
 

1.38 
 

1.49 
 

1.55 
 

1.59 
 

1.61 
 

1.63 
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95 

 
- 

 
1.35 

 
1.44 

 
1.49 

 
1.52 

 
1.54 

 
1.55 

 
94 

 
1.13 

 
1.32 

 
1.39 

 
1.43 

 
1.46 

 
1.47 

 
1.48 

 
93 

 
- 

 
1.29 

 
1.35 

 
1.38 

 
1.40 

 
1.41 

 
1.42 

 
92 

 
1.12 

 
1.26 

 
1.31 

 
1.33 

 
1.35 

 
1.36 

 
1.36 

 
91 

 
1.11 

 
1.23 

 
1.27 

 
1.29 

 
1.30 

 
1.30 

 
1.31 

 
90 

 
1.10 

 
1.20 

 
1.23 

 
1.24 

 
1.25 

 
1.25 

 
1.26 

 
89 

 
1.09 

 
1.17 

 
1.19 

 
1.20 

 
1.20 

 
1.21 

 
1.21 

 
88 

 
1.07 

 
1.14 

 
1.15 

 
1.16 

 
1.16 

 
1.16 

 
1.17 

 
87 

 
1.06 

 
1.11 

 
1.12 

 
1.12 

 
1.12 

 
1.12 

 
1.12 

 
86 

 
1.04 

 
1.08 

 
1.08 

 
1.08 

 
1.08 

 
1.08 

 
1.08 

 
85 

 
1.03 

 
1.05 

 
1.05 

 
1.04 

 
1.04 

 
1.04 

 
1.04 

 
84 

 
1.01 

 
1.02 

 
1.01 

 
1.01 

 
1.00 

 
1.00 

 
1.00 

 
83 

 
1.00 

 
0.99 

 
0.98 

 
0.97 

 
0.97 

 
0.96 

 
0.96 

 
82 

 
0.97 

 
0.96 

 
0.95 

 
0.94 

 
0.93 

 
0.93 

 
0.93 

 
81 

 
0.96 

 
0.93 

 
0.91 

 
0.90 

 
0.90 

 
0.89 

 
0.89 

 
80 

 
0.93 

 
0.90 

 
0.88 

 
0.87 

 
0.86 

 
0.86 

 
0.86 

 
79 

 
0.91 

 
0.87 

 
0.85 

 
0.84 

 
0.83 

 
0.82 

 
0.82 

 
78 

 
0.89 

 
0.84 

 
0.82 

 
0.80 

 
0.80 

 
0.79 

 
0.79 

 
77 

 
0.87 

 
0.81 

 
0.78 

 
0.77 

 
0.76 

 
0.76 

 
0.76 

 
76 

 
0.84 

 
0.78 

 
0.75 

 
0.74 

 
0.73 

 
0.73 

 
0.72 

 
75 

 
0.82 

 
0.75 

 
0.72 

 
0.71 

 
0.70 

 
0.70 

 
0.69 

 
74 

 
0.79 

 
0.72 

 
0.69 

 
0.68 

 
0.67 

 
0.66 

 
0.66 

 
73 

 
0.75 

 
0.69 

 
0.66 

 
0.65 

 
0.64 

 
0.63 

 
0.63 

 
72 

 
0.74 

 
0.66 

 
0.63 

 
0.62 

 
0.61 

 
0.60 

 
0.60 

 
71 

 
0.71 

 
0.63 

 
0.60 

 
0.59 

 
0.58 

 
0.57 

 
0.57 

 
70 

 
0.68 

 
0.60 

 
0.57 

 
0.56 

 
0.55 

 
0.55 

 
0.54 

 
69 

 
0.65 

 
0.57 

 
0.54 

 
0.53 

 
0.52 

 
0.52 

 
0.51 

 
68 

 
0.62 

 
0.54 

 
0.51 

 
0.50 

 
0.49 

 
0.49 

 
0.48 

 
67 

 
0.59 

 
0.51 

 
0.47 

 
0.47 

 
0.46 

 
0.46 

 
0.46 

 
66 

 
0.56 

 
0.48 

 
0.45 

 
0.44 

 
0.44 

 
0.43 

 
0.43 

 
65 

 
0.52 

 
0.45 

 
0.43 

 
0.41 

 
0.41 

 
0.40 

 
0.40 

 
64 

 
0.49 

 
0.42 

 
0.40 

 
0.39 

 
0.38 

 
0.38 

 
0.37 
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63 0.46 0.39 0.37 0.36 0.35 0.35 0.35 
 

62 
 

0.43 
 

0.36 
 

0.34 
 

0.33 
 

0.32 
 

0.32 

  
0.32 

 
Table 3 B Quality Level Analysis by the Standard Deviation Method 

PU or PL 

QU and QL for An@ Samples 

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9 
 

61 
 

0.39 
 

0.33 
 

0.31 
 

0.30 
 

0.30 
 

0.29 
 

0.29 
 

60 
 

0.36 
 

0.30 
 

0.28 
 

0.27 
 

0.27 
 

0.27 
 

0.26 
 

59 
 

0.32 
 

0.27 
 

0.25 
 

0.25 
 

0.24 
 

0.24 
 

0.24 

 
 
 
 
 

Table 4 - PWL Pay Adjustment Factors 
 

PWL 
 

Pay Adjustment Factor (%) 

Column B 

 
Pay Adjustment Factor (%) 

Column C 
 

100 
 

+5 
 

0 
 

99 
 

+4 
 

-1 
 

98 
 

+3 
 

-2 
 

97 
 

+2 
 

-3 
 

96 
 

+1 
 

-4 
 

95 
 

0 
 

-5 
 

94 
 

-1 
 

-6 
 

93 
 

-2 
 

-7 
 

92 
 

-3 
 

-8 
 

91 
 

-4 
 

-9 
 

PWL<91 
 

PWL - 100 
 

PWL - 100 

 
(b)  Pavement Construction - Pay Adjustments.  

 
The Engineer will determine the pavement construction pay adjustment by evaluating the 

construction of the pavement, based on the following parameter:   
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- Degree of compaction of the in-place material   

 
Using the test values for the cores, the Engineer will use the following steps to determine the 

pavement construction pay adjustment for each lot of work.     
 

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest 
0.001 unit.  Obtain the Theoretical maximum Specific Gravity values from the 
corresponding laboratory sublot tests. 

2. Calculate the Degree of Compaction: 

Degree of Compaction =   

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded 
to the nearest 0.1%. 

3. The average compaction for the sublots shall be averaged together for the compaction level 
of the lot.  The lots compaction test level shall be averaged and recorded to the nearest 
whole percent. 

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree 
of compaction from Table 5 or Table 5a. 

 
5. Determine the pavement construction price adjustment by using the following formula:   

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 
30%.   

Table 5:  Compaction Price Adjustment Highway Locations 

Degree of Compaction (%) Range Pay Adjustment Factor (%)* 

>= 97.0 >= 96.75 1 

96.5 96.26 B 96.74 1 

96.0 95.75 B 96.25 1 

95.5 95.26 B 95.74 1 

95.0 94.75 B 95.25 1 

94.5 94.26 B 94.74 1 

94.0 93.75 B 94.25 1 

93.5 93.26 B 93.74 3 

93.0 92.75 B 93.25 5 

92.5 92.26 B 92.74 3 

92.0 91.75 B 92.25 0 

91.5 91.26 B 91.74 0 

91.0 90.75 B 91.25 -5 

90.5 90.26 B 90.74 -15 

90.0 89.75 B 90.25 -20 
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89.5 89.26 B 89.74 -25 

89.0 88.75 B 89.25 -30 

88.5 88.26 B 88.74 -50 

=<88.0 =<88.25 -100* 

*remove and replace it at Engineer's discretion for Pay adjustment factor equal to -100% or breaking the 
mat by crushing aggregate or displacing mixture. 
 

Table 5A: Compaction Price Adjustment Other1 Locations 

Degree of Compaction Range Pay Adjustment Factor (%)* 

>= 97.0 >= 96.75 1 

96.5 96.26 B 96.74 1 

96.0 95.75 B 96.25 1 

95.5 95.26 B 95.74 1 

95.0 94.75 B 95.25 1 

94.5 94.26 B 94.74 1 

94.0 93.75 B 94.25 1 

93.5 93.26 B 93.74 1 

93.0 92.75 B 93.25 3 

92.5 92.26 B 92.74 1 

92.0 91.75 B 92.25 0 

91.5 91.26 B 91.74 0 

91.0 90.75 B 91.25 0 

90.5 90.26 B 90.74 0 

90.0 89.75 B 90.25 0 

89.5 89.26 B 89.74 0 

89.0 88.75 B 89.25 -1 

88.5 88.26 B 88.74 -3 

88.0 87.75 B 88.25 -5 

87.5 87.26 B 87.74 -10 

87.0 86.75 B 87.25 -15 

86.5 86.26 B 86.74 -20 

86.0 85.75 B 86.25 -25 

85.5 85.26 B 85.74 -30 
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85.0 84.75 B 85.25 -40 

84.5 84.26 B 84.74 -50 

=< 84.0 =<84.25 -100* 

* remove and replace at Engineer's discretion for Pay adjustment factor equal to -100% or breaking the mat 
by crushing aggregate or displacing mixture. 

 
 
1This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as 
determined by the Engineer.  See Appendix B - Method for Obtaining Cores for Determination of 
Roadway Structure.  This chart is applicable to rehabilitation work only; full depth construction will not 
be considered for Table 5a. 

 
.04 Dispute Resolution 
 

Disputes or questions about any test result shall be brought to the attention of the Contractor and 
the Engineer within two operational days of reported test results.  The following dispute resolution 
procedures will be used.  The Engineer and the Contractor will review the sample quality, the test method, 
the laboratory equipment, and the laboratory technician. If these factors are not the cause of the dispute, a 
third-party dispute resolution will be used. 
 
 

Third party resolution testing can be performed at either another Contractor=s laboratory, the 

Engineer=s laboratory, or an independent accredited laboratory.  Unless otherwise mutually agreed upon 

by DAPA and the Engineer, the Engineer=s qualified laboratory in Dover and qualified personnel shall 

conduct the necessary testing for third party Dispute Resolution after the Engineer has provided reasonable 
notice to allow the Contractor to witness this testing.  When disputes over production testing occur, the 
samples used for Dispute Resolution testing will be those samples the properly captured, labeled, and 
stored, as described in the second paragraph of the section of these specifications titled .02 Acceptance 

Plan, (a) Material Production - Tests and Evaluations. If no samples are available, the original testing 
results will be used for payment calculations.   
 

Dispute Resolution samples for air void content will be heated by a microwave oven. 
 

If there is a discrepancy between the Engineer=s acceptance test result and the Contractor=s test 

result, the Contractor may ask for the Dispute Resolution sample to be tested.  The Contractor may request 
up to two dispute resolution samples be tested per calendar year without charge.  Any additional Dispute 
Resolution samples run at the Contractors request where the results substantiate the acceptance test result 
will be assessed a fee of $125.  Any additional Dispute Resolution samples that substantiate the 
Contractors test result will not be assessed the fee.  

 
When disputes over compaction core test results occur, the Engineer=s acceptance core will be used 

for the dispute resolution sample.  The Contractor will be advised on when the testing will occur as 
referenced above to witness the testing.  The results of the dispute resolution testing shall replace all of the 
applicable disputed test results for payment purposes. 
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement 
 
Description.   
 

This appendix describes the procedure required to repair core holes in a bituminous concrete 
pavement. 
 
Materials and Equipment.   
 

The following material shall be available to complete this work: 
 

- Patch Material - DelDOT approved High Performance Cold Patch material shall be used. 

 
The following equipment shall be available to complete this work: 

 
- Sponge or other absorbent material - Used to extract water from the hole. 

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping 
device with a flat, circular tamping face smaller than 6 inches in diameter.  

Construction Method.   
 

After core removal from the hole, remove all excess water from within the hole, and prevent water 
from re-entering the hole.   
 
 

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping 
device.  If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum 
compaction is achieved.  Make sure that the patch surface matches the grade of the existing roadway.  
Make every effort to achieve the greatest possible compaction 
 
Performance Requirements.   
 

The Engineer will judge the patch on the following basis:   
 

- The patch shall be well compacted  
- The patch surface shall match the grade of the surrounding roadway surface.   

 
Basis of Payment.   
 

No measurement or payment will be made for the patching work.  The Contractor must gain the 

Engineer=s acceptance of the patching work before the Engineer will accept the material represented by the 

core.   
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure 
 

The Contractor is responsible for obtaining cores in areas that they propose are eligible for 
compaction price adjustments according to Table 5a in this specification.  Table 5a is not applicable for 
new full-depth pavement box construction.  Cores submitted for this process shall be obtained according 
to the following process. 
 

1. Contact Materials & Research (M&R) personnel to determine if information about the area 
is already available.  If M&R has already obtained cores in the location that is being 
investigated, the contractor may opt to use the laboratory information for the investigation 
and not core the area on their own. 

 

2. If M&R does not have information concerning the section of the roadway, the contractor 
needs to contact M&R to arrange for verification of coring operations.  Arrangements 
shall be made to allow for an individual from M&R to be on the site when the cores are 
obtained.  Cores will be turned over to M&R for evaluation. 

 

3. The Contractor is responsible for providing all traffic control and repairing core holes in 
accordance to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt 
Pavements. 

 

4. Cores are to be taken throughout the entire project for the area in question.  Cores will be 
spaced, from the start of the project in increments determined based on field and project 
specifics.  Cores will be evenly distributed throughout the project location.  The cores 
will be taken in the center of the lane in question.   

 

5. Additional cores may be taken at other locations, if surface conditions indicate that there 
may be a substantial difference in the underlying section.  The location of these cores 
should be documented and submitted to M&R. 

 

6. Cores shall be full depth and include underlying materials.  If there is a stone base included 
in the pavement section, at a minimum 1 core must have information concerning the 
thickness of the base.  This is determined by augering to the subgrade surface.  

  
7. The calculations used to determine the structural capacity of the roadway is as follows.  If 

the contractor finds, upon starting the coring process, that the areas are of greater thickness 
than applicable to Table 5a, they may terminate the coring process on their own and retract 
the request. 

 

Structural Number Calculations 
 

Each pavement box material is assigned a structural coefficient based upon AASHTO design 
guides.  The structural coefficient is used to determine the total strength of the pavement section. 

 
Materials used in older pavement sections are assigned lower structural coefficients to compensate 

39 of 57



 

 

for aging of the materials.  The coefficients used to determine the structural number of an existing 
pavement are: 

 
 

Existing Material 
 
Structural Coefficient 

 
HMA 

 
0.32 

 
Asphalt Treated Base 

 
0.26 

 
Soil Cement 

 
0.16 

 
Surface Treatment 

(Tar & Chip) 
 

0.10 
 

GABC 
 

0.14 
 

Concrete 
 

0 - 0.7* 

 
 

* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.  
Compressive strengths & ASR analysis are used to determine condition - contact the 
Engineer if this situation arises. 

 
Newly placed materials use a different set of structural coefficients.  They are as follows: 

 
 

New Material 
 
Structural Coefficient 

 
HMA 

 
0.40 

 
Asphalt Treated Base 

(BCBC) 
 

0.32 
 

Soil Cement 
 

0.20 
 

GABC 
 

0.14 

 

Example: 
 
Location includes placement of a 1.25" Type C overlay on 2.25" Type B.  Existing roadway is cored and 
is shown to consist of 2" HMA on 7" GABC.   
 
Calculation: 
 
For the Type B lift the calculation would be: 
 
 

 
Existing HMA 

 
2 * 0.32          = 

 
0.64 

 
GABC  

 
7 * 0.14          = 

 
0.98 

 
 

 
1.62 
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For the Type C lift the calculation would be: 
 

 
Newly Placed B 

 
2.25 * 0.4  = 

 
0.90 

 
Existing HMA 

 
2 * 0.32          = 

 
0.64 

 
GABC 

 
7* 0.14          = 

 
0.98 

 
 

 
2.52 

 
 

 
 
 

4/21/2026 
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Contract No. T20260651 

503503 - PATCHING CONCRETE 

Description: 

This item consists of providing and placing Portland Cement Concrete, in accordance with Section 503 

and/or as modified under this contract.  This item may also be used in areas of composite pavements (hot-

mix over concrete) if the contractor elects to pour the concrete patch flush with existing hot-mix pavement 

to eliminate grade differential. 

Materials: 

A. PCC, Class A Section 1022 

B. Curing Materials Section 1022 

C. Load Transfer Devices Section 1037 

D. Joint Sealants Section 1042 

E. Epoxy Grout Section 1047 

Construction: 

A. PCC shall be provided and placed in accordance with Section 503.

B. Additional depth will be as directed by the engineer but shall not exceed 6-inches in depth.

C. After removal of the existing PCC pavement, if the base material is unsuitable or washed out, the

unsuitable material shall be excavated, and the void replaced with the same concrete used in the patch

area.

1. Additional depth shall not exceed 6-inches from the bottom of the existing PCC Pavement.

2. Excessive moisture remaining after excavation, shall require construction of a pipe underdrain

system, when directed by the engineer and as shown on the plans.

Method of Measurement: 

A. The department will measure the quantity of concrete patching as the actual number of square yards

per inch of thickness of additional thickness either above or below the existing concrete pavement.

B. The area measured shall be the square yards on the surface of the base course and the depth measured

in inches from either top or bottom of the original PCC pavement as determined from the adjacent

pavement.

1. The depth shall be as directed by the engineer but shall not exceed 6-inches in measurement or

payment.

Basis of Payment: 

A. The quantity of concrete patching will be paid for at the contract fixed price of $7.10 per square yard

per inch of thickness.  Price and payment will constitute full compensation for:

1. Providing and placing additional depth of concrete.
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Contract No. T202606501 

2. All labor, tools, equipment, and incidentals to complete the item.

B. The quantity of additional thickness of concrete poured in field above the thickness specified on the

PCC Patching Plans for concrete patching under items:

1. 503001 - Patching PCC Pavement, 6-feet to 15-feet, Type A

2. 503002 - Patching PCC Pavement, Greater than 15-feet to 100-feet, Type B

3. Will be paid for at a fixed rate of $5.65 per square yard per inch of thickness.

C. All excavation below the bottom of existing pavement shall be paid for under the item "Undercut

Excavation, Patching".

 10/24/2022 
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760503 - PAVEMENT MILLING, PATCHING 

 

Description: 

This work consists of milling the existing bituminous concrete pavement patch areas at the locations and to 

the depths shown on the plans and/or as directed by the engineer. 

Construction Methods: 

Section 760 Pavement Milling of the Standard Specifications shall be applicable to this item, except the 

milled patch areas must be paved with material designated on the plans flush with the adjacent pavement 

prior to opening to traffic. 

Method of Measurement: 

A. The Department will measure the quantity of pavement milling, patching in square yard per inch of 

depth. 

B. Any additional depth, not approved by the engineer in writing, will not be measured. 

Basis of Payment: 

A. The Department will pay for pavement milling, patching at the contract unit price per square yard per 

inch of depth. Price and payment will constitute full compensation for: 

1. Milling or planning the existing pavement; 

2. removing and disposing of milled material; and 

3. all labor, tools, equipment, and incidentals to complete the Work. 

 

 

10/03/2022 
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763520 - ELECTRONIC TICKETING 

 

Description: 

This work consists of providing electronic data for material weight tickets delivered to the project. This 

work also consists of placing an identifying vehicle number on the driver side and the passenger or rear 

sides of the delivery vehicle. This does not preclude or dismiss any requirement for paper tickets required 

by the Standard Specifications or other rules and regulations. 

General Requirements: 

A. Send electronic tickets (eTicket) to the Department’s Electronic Ticketing Portal 

https://tickets.deldot.gov as they are generated.  The Department will reject any load that does not have 

a corresponding eTicket unless the cause is beyond the contractor’s control.  In such circumstances 

paper tickets may be permitted at the discretion of the engineer. 

B. Payment for material weight delivered to the project will be based upon the eTickets marked 

“Delivered”, less waste, excess material weight as noted in 105.12 of the Standard Specifications, and 

any audit corrections. 

C. Do not reissue or reprint tickets that have been marked “Delivered” or “Rejected” without first 

notifying the engineer. The engineer may reject a reissued or reprinted ticket at their discretion.  When 

a reissued or reprinted ticket is rejected, payment will be based upon the original ticket. 

Data Integration: 

Request a list of the Department’s naming nomenclature.  Include in the request an identification of what 

system the supplier utilizes for its load read-out weighing system.  If necessary, create an Application 

Programming Interface (API) to integrate with the Department’s eTicketing Portal.  Utilize the API to 

provide electronic data from the load read-out weighing system at the material source that is readable by 

the Department’s eTicketing Portal.  Update the load read-out weighing system and API as necessary to 

maintain connection the Department’s eTicketing Portal. 

The data shall be provided as follows: 

 

Reference 

Field No. 
Description Examples 

Data 

Type 
Required 

1 Ticket Number 5126349, 101R, 539-19 String Yes 

2 Contract Number T202011001 String Yes 
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3 Contract Name (Job) 
Walnut Street Streetscape 

Improvements 
String Yes 

4 
Contractor Name 

(Customer) 

Mumford & Miller, Inc.; A Del 

Construction 
String Yes 

5 Supplier Name 
River Asphalt; Allan Myers 

Materials 
String Yes 

6 Supplier Plant 
Plant #1 Dagsboro; Dover 

Asphalt 
String Yes 

7 Job Number (Location)  Task 1; Location 5 String Yes 

8 Weigh Master Name Johnny Scales String Yes 

9 Weigh Master ID 1234567 String Yes 

10 Left Intentionally Blank     No 

11 
Mix Design ID 

(Product) 
1628p; AM-WILM-29 76-22 String Yes 

12 
Material Type (Product 

Description) 

9.5mm top; 19MM 76-22 

NON CARB 
String Yes 

13 Item No. (Product Code) 401005; 401016 String Yes 

14 Load Number 75 Number Yes 

15 
Identifying Vehicle 

Number 
T-1 String Yes 

16 Hauler John Doe Trucking String Yes 

17 
Legal Gross Vehicle 

Weight 
73,280 Number Yes 

18 Loading Date & Time 2020-06-15T13:45:30 String  Yes 

19 Gross Weight 72,980 Number Yes 

20 Net Weight 27,900 Number Yes 

21 Truck Tare Weight 45,080 Number Yes 

22 Void  280 Number No 

23 Daily Running Total 44.43 Number  Yes 

 

All provided weights shall be accurate to 0.01 tons. 

Loads which do not have the required data shall be rejected.  
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Setup and Calibration: 

Conduct a test of each supplier’s integration with the Department’s eTicketing Portal prior to shipping 

material. Complete test at least 14 days prior to shipping material unless otherwise approved by the 

engineer. The test must involve at least four calibration eTickets from each supplier approved for use on 

the project. The calibration eTickets must accurately reflect the categories 1-7 shown above; all other 

categories shall be marked “TEST”. After the engineer confirms the calibration eTickets have been entered 

into the Department’s eTicket Portal, void the eTickets with the reason “Calibration Testing”.   

Uptime: 

Uptime reliability of the material supplier's ticketing system must be 99.5% over any 30-day rolling 

period. Uptime is defined as the ability for the Department to receive electronic tickets within a 

maximum of 10 minutes from when the ticket was created.  

Load Identification: 

Ensure the identifying vehicle numbers on the delivery vehicle correspond to the ticket.  Place the numbers 

on the delivery vehicles such that at least one can be safely read from within the work area.  Delivery 

vehicles without identifying vehicle numbers shall be rejected.  

Method of Measurement: 

The Department will not measure electronic ticketing. 

Basis of Payment: 

A. The cost associated with creating and maintaining an API, providing electronic ticketing data, and 

placing identifying vehicle numbers on the delivery vehicles is incidental to the item being placed. 

B. The Department will make no payment for material that is rejected. 

 

01/18/2022 

47 of 57



 

 

801500 – MAINTENANCE OF TRAFFIC, REHABILITATION 

 

DESCRIPTION: 

This work consists of providing temporary traffic control to maintain vehicular, bicycle, and pedestrian 

traffic through the project work zone where roadway and/or full sidewalk detours are specified to be used 

for completion of repair work. 

MATERIALS: 

A. Crashworthy temporary traffic control devices in accordance with current AASHTO MASH 

standards. 

B. Category I through Category III temporary traffic control devices - Certification of compliance with 

MASH required. 

1. Category I devices - The manufacturer or contractor may self-certify that the devices meet the 

MASH criteria. 

2. Category II and III devices - MASH eligibility letter, including all applicable attachments 

required for each type of device. 

C. Submit documentation requesting approval of temporary traffic control devices 14 days before the 

start of work. Submission requirements and instructions for source information are listed on 

DelDOT’s website: https://deldot.gov/Business/prodlists/index.shtml. The Department approves 

temporary traffic control devices based on: 

1. Self-Certification 

2. Approved products lists 

CONSTRUCTION: 

A. Place temporary traffic control devices in accordance with the contract and DE MUTCD. Follow the 

manufacturer’s installation instructions. 

B. Maintain temporary traffic control devices throughout the project duration. Replace damaged 

temporary traffic control devices within 24 hours of notification or when directed by the engineer. 

C. Maintain temporary traffic control devices at a minimum in a “marginal” condition in accordance 

with the brochure entitled “Quality Guidelines for Temporary Traffic Control Devices,” available 

from the American Traffic Safety Services Association (ATSSA). The engineer may reject a 

temporary traffic control device that does not meet the “marginal” condition. 

D. Temporary traffic control devices are the contractor’s property unless otherwise indicated in the 

contract. 

E. General Temporary Traffic Control and Traffic Maintenance. 

1. Maintain a work zone that protects the travelling public and persons working on the project. If 
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necessary, implement additional safety measures not expressly required by the contract to ensure 

the safety of all persons. 

2. The contractor may adjust longitudinal dimensions for maintenance of traffic configurations to fit 

field conditions. 

3. Inventory existing signs within the contract limits 

a. Maintain existing signs that must remain in place during the project as noted in the contract 

or as directed by the engineer. 

b. Remove other existing signs and store. 

4. Always maintain access within the project limits for businesses and residences 

a. Coordinate temporary driveway or entrance closures for tie-in purposes with the engineer and 

the property owner in advance of the closures. 

5. Regarding bus stops, unless otherwise directed by the contract or the engineer: 

a. Maintain an area for the bus vehicle to safely pick-up and drop-off passengers. 

b. Provide an accessible path for pedestrians to safely access the bus stop. 

6. Maintain existing access for bicycles and pedestrians. If temporary sidewalk closures are 

necessary, install pedestrian detours in accordance with the DE MUTCD.  Damage to existing 

sidewalk will be repaired at the Contractor’s expense. Clear sidewalks of all construction debris 

at the end of each workday. 

7. Conduct construction operations in a manner that minimizes delays to traffic. 

a. Follow the requirements of the memorandum titled, “Temporary Traffic Control within 

Intersections,” of the DE MUTCD for work within intersections or in close proximity to 

intersections. 

b. Schedule work in the vicinity of traffic signals to minimize the time during which the signal 

operates without detection. 

c. Set temporary traffic control devices on the work zone side of the pavement marking, if 

possible, when closing a lane adjacent to an open lane. 

d. Do not close lanes unless a construction activity requiring a lane closure is taking place or 

will take place within 1 hour of closure, except for buffer lanes on high volume or high-speed 

roadways. Reopen lanes immediately upon completing the work. Shorten the lane closure for 

moving operations as work progresses, and as traffic conditions warrant, to keep the length of 

the closure to a minimum. Conduct construction operations in a manner that minimizes 

disruption to traffic during peak hours and periods of heavy traffic flow. The Department will 

stop the contractor’s operations if, in the opinion of the engineer, such operations are 

unnecessarily impeding traffic. 
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F. Notification to the engineer for road closures and detours. 

1. Submit notification no less than 14 calendar days before the start of detours and road closures. 

2. Obtain the approval of the chief traffic engineer, or designee, a minimum of 48 hours in advance 

of proposed restrictions beyond those specified in the contract. 

G. Written notice to property owners, businesses, and residents. 

1. Provide written notice 48 hours in advance of the start of construction work including the 

following: 

a. The scope of work, working hours, anticipated start and completion dates, and a summary of 

construction activities that might interfere with property access. 

b. A schedule and access coordination plan. 

c. The contractor’s name, address, and a Department contact phone number. 

H. Provide written verification to the engineer that the property owners and residents were notified. 

I. Failure to give proper notice may result in suspension of work in accordance with Section 104.8 of 

the standard specifications. 

J. Before obstructing a fire hydrant, notify the local 911 center and provide the engineer with written 

confirmation of the notice. 

K. Keep lanes open for a period of time that depends on the day of the week that the legal or observed 

holiday falls. The following schedule determines the periods of time the lanes must remain open, 

unless otherwise allowed by the contract: 

TABLE 1: DAY OF HOLIDAY LANE CLOSURES 

Day of holiday or event Time all lanes must be open to traffic 

Sunday 12:00 PM Friday through 5:59 AM Monday 

Monday 12:00 PM Friday through 11:59 PM Monday 

Tuesday 12:00 PM Monday through 11:59 PM Tuesday 

Wednesday 12:00 PM Tuesday through 11:59 PM Wednesday 

Thursday 12:00 PM Wednesday through 11:59 PM Thursday 

Thursday (Thanksgiving) 6:00 AM Wednesday through 11:59 PM Sunday 

Friday 12:00 PM Thursday through 5:59 AM Monday 

Saturday 12:00 PM Friday through 5:59 AM Monday 

L. Do not close travel lanes or roads within 1 mile of a designated polling place during the primary and 

general elections that fall during an even numbered year. 

M. Follow all additional restrictions that may apply as noted in the contract or as directed by the 

engineer. 

N. The Department will consider failure to comply with the requirements of this section as justification 

for suspension of work in accordance with Section 104.2.D of the standard specifications. The 

Department will continue assessing time charges until the contractor corrects the deficiencies. 

O. Non-compliance includes: 
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1. Failure to correct deficiencies within 24 hours of written deficiency notices related to temporary 

traffic control. 

2. Non-compliance with the DE MUTCD or the contract. 

3. Unsafe operations. 

4. Placement of non-compliant temporary traffic control devices. 

METHOD OF MEASUREMENT: 

The Department will not measure this item. 

BASIS OF PAYMENT: 

A. The Department will pay for temporary traffic control at the lump sum contract price. Price and 

payment will constitute full compensation for: 

1. Maintenance of traffic activities accepted by the engineer; 

2. supply, installation, maintaining, and removing maintenance of traffic devices, including, but not 

limited to: 

a. temporary warning signs and plaques; 

b. plastic drums;  

c. traffic cones; 

d. arrow panels; and  

e. truck mounted attenuators.  

3. submitting TTCPs; 

4. submitting certifications; 

5. correcting edge drop-offs; and 

6. a certified ATSSA traffic control supervisor. 

B. No additional payment will be made to move temporary traffic control devices in accordance with the 

TTCPs or as necessary to address safety issues as included in this item. 

 

 

 

04/29/2026 
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806500 – TRAFFIC OFFICERS 

Description: 

In accordance with Section 806.1. 

Materials: 

Not applicable. 

Construction:  

In accordance with Section 806.3. 

Method of Measurement: 

In accordance with Section 806.4. 

Basis of Payment: 

A. The Department will pay for traffic officers at the contract unit price per hour. Price and 

payment constitute full compensation for providing traffic officers, vehicles, and equipment.  

B. For bidding purposes, the Department has fixed the unit price at $180.00 per hour. The 

Department will pay for traffic officers based on a submitted invoice from the police 

department plus 10 percent. 

07/17/2025 
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QuantityDescription UnitItem Number

50000LFPERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, 6"861001

8500LFPERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 6"862002

8500LFPERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, 12"862004

3000SFPERMANENT PAVEMENT STRIPING, ALKYD-THERMOPLASTIC, SYMBOL/LEGEND862006

8EACHPREFORMED RETROREFLECTIVE MARKINGS, ALKYD-THERMOPLASTIC, BIKE
SYMBOL

863002

480EACHSNOWPLOWABLE RAISED PAVEMENT MARKER867001

200TONTOPSOIL908001

1000SYPERMANENT GRASS SEEDING, DRY GROUND908014

1000SYEROSION CONTROL MULCH908026

16CYUNDERCUT EXCAVATION, PATCHING202004

4500SYREMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT,  CURB AND
SIDEWALK

211001

100LFREMOVAL OF GUARDRAIL AND FENCE211002

60CYGABC, PATCHING301002

60TONGABC301003

4500TONSUPERPAVE TYPE C, 9.5 mm, PG 64-22 (CARBONATE STONE)401005

3000TONSUPERPAVE TYPE C, 9.5 mm, PG 64-22, PATCHING401029

AASHTOWare Project™ Version 4.2 Report v1

Delaware Department of Transportation
Quantity Sheet Summary

Proposal ID: T202606501

Project Descripton: Open-End, Patching and Thin Overlay, Central District, FY 26 - 29

NOT TO BE USED FOR BIDDING
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390TONSUPERPAVE TYPE B, PG 64-22, PATCHING401030

500TONSUPERPAVE TYPE C, 9.5 mm, PG 76-22 (NON-CARBONATE STONE)401046

16800TONSUPERPAVE TYPE C, 4.75 mm (THIN LIFT), PG 70-22401054

30000GALBITUMINOUS ASPHALT TACK COAT401501

80TONSTONE MATRIX ASPHALT (SMA) WEARING SURFACE401517

10TONBITUMINOUS CONCRETE AND/OR COLD-LAID BITUMINOUS (TRM)  CONCRETE403000

250SYPATCHING PCC PAVEMENT, 6' TO 15', TYPE  A503001

210SYPATCHING PCC PAVEMENT, 15' TO 100', TYPE  B503002

500SYINPATCHING PCC PAVEMENT, (UNDERCUTTING)503004

600EACHDOWEL BARS503006

350SYINPATCHING CONCRETE503503

1100LFCRACK AND JOINT SEALING LESS THAN 3/4 INCH WIDE504001

400LFCRACK AND JOINT SEALING, 3/4 INCH TO 1 3/4 INCH WIDE504002

40EACHDRAINAGE INLET GRATE(S)602100

40EACHDRAINAGE INLET FRAME(S)602101

125EACHADJUSTING AND REPAIRING EXISTING DRAINAGE INLET602130

35EACHADJUSTING AND REPAIRING EXISTING MANHOLE602132
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50LFPOINTING EXISTING MASONRY619002

180CFSHALLOW SPALL REPAIR628040

180CFDEEP SPALL REPAIR628041

250LFPCC CURB, TYPE 1-4701011

250LFPCC CURB, TYPE 1-6701012

200LFPCC CURB, TYPE 1-8701013

200LFPCC CURB, TYPE 2701014

250LFI.PCC CURB AND GUTTER, TYPE 1-8701018

50LFI.PCC CURB AND GUTTER, TYPE 3-6701022

250LFI.PCC CURB AND GUTTER, TYPE 3-8701023

900SFPCC SIDEWALK, 4"705001

600SFPCC SIDEWALK, 6"705002

100SFPCC SIDEWALK, 8"705005

2500SFPEDESTRIAN CONNECTION, TYPE 1705008

33000SFPEDESTRIAN CONNECTION, TYPE 2, 3, AND/OR 4705009

2250SFPEDESTRIAN CONNECTION, TYPE 5705010

4800SFTRUNCATED DOME DETECTABLE WARNING SURFACE705013
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30EACHADJUST WATER VALVE BOXES710002

36000SYINPAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT760010

2500SYINPAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT, TAPER CUT760011

1800SYINPAVEMENT MILLING, PATCHING760503

1050LFSAW CUTTING, BITUMINOUS CONCRETE762000

1050LFSAW CUTTING, CONCRETE, FULL DEPTH762001

200LFSAW CUTTING, GREATER THAN 18" IN DEPTH762003

3400SYBUTT JOINTS762004

1LSINITIAL EXPENSE/DE-MOBILIZATION763000

1LSMAINTENANCE OF TRAFFIC, REHABILITATION801500

260EADYARROW PANELS TYPE C802003

40EADYPROVIDE AND MAINTAIN PORTABLE CHANGEABLE MESSAGE SIGN803001

40EADYPROVIDE AND MAINTAIN PORTABLE LIGHT ASSEMBLY (FLOOD LIGHTS)804001

80HOURTRAFFIC OFFICERS806500

8EADYPROVIDE AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II808002

2800HOURFLAGGER, KENT COUNTY811002

215HOURFLAGGER, KENT COUNTY, OVERTIME811014
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2000LFDYTEMPORARY BARRICADES, TYPE III813001

900LFPROVIDE AND INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED  IN 1/4"
FLEXIBLE TUBING IN A LOOP SAWCUT

846001

200LFPROVIDE AND INSTALL A 1-1/2 INCH GALVANIZED RIGID METAL  CONDUIT
DETECTOR SLEEVE WITH LOOP WIRE

846002

100000LFTEMPORARY MARKINGS, LATEX, 4"860004

520SFTEMPORARY PAVEMENT STRIPING, LATEX, SYMBOL/LEGEND860007
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