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A-1-b
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A-2-4(0)

A-4(1)

A-4(0)

G

SATURATED LOOSE DARK GRAYISH BROWN SILTY FINE TO

COARSE SAND WITH SOME GRAVEL,

TRACE OF ORGANIC MATTER

SATURATED VERY LOOSE BROWN SILTY FINE TO

COARSE SAND WITH SOME ORGANIC MATTER,

TRACE OF GRAVEL

SATURATED LOOSE BROWN COARSE SAND

WITH SOME GRAVEL AND FINE SAND, TRACE OF SILT

SATURATED MEDIUM DENSE BROWN COARSE SAND AND

GRAVEL WITH SOME FINE SAND, TRACE OF SILT

SATURATED MEDIUM DENSE ORANGISH BROWN COARSE SAND

WITH TRACE OF GRAVEL, FINE SAND AND SILT

SATURATED MEDIUM DENSE BROWN COARSE SAND

WITH SOME GRAVEL, TRACE OF SILT AND FINE SAND

SATURATED MEDIUM DENSE ORANGISH BROWN COARSE SAND

AND GRAVEL WITH TRACE OF FINE SAND AND SILT

SATURATED MEDIUM DENSE BROWN SILTY FINE SAND

WITH TRACE OF GRAVEL, COARSE SAND AND ORGANIC MATTER

MOIST MEDIUM DENSE ORANGISH BROWN SILTY FINE TO

COARSE SAND WITH TRACE OF GRAVEL

MOIST MEDIUM DENSE DARK BROWN SILTY FINE TO

COARSE SAND WITH TRACE OF CLAY AND GRAVEL

SATURATED DENSE BROWN SILTY FINE TO COARSE SAND

WITH TRACE OF GRAVEL AND ORGANIC MATTER

SATURATED VERY STIFF DARK GRAY FINE SANDY SILT

WITH SOME CLAY, TRACE OF COARSE SAND,

ORGANIC MATTER AND GRAVEL

SATURATED HARD REDDISH GRAY CLAY WITH TRACE OF FINE SAND

SATURATED VERY STIFF REDDISH GRAY FINE SANDY SILT

WITH TRACE OF CLAY AND COARSE SAND

SATURATED HARD REDDISH GRAY CLAY WITH TRACE

OF FINE TO COARSE SAND
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44.0’
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50.0’

VERTICAL SCALE

1"=6’

DRILLING METHOD AND EQUIPMENT

SEE NOTES 1, 2

START: 7/18/07

FINISH: 7/18/07

CASING SIZE: 3 1/4"

BY: WALTON CORP.
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A-1-b
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A-1-b

A-1-b
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A-1-a
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A-2-4(0)

A-6(7)
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VERTICAL SCALE

1"=6’

DRILLING METHOD AND EQUIPMENT

SEE NOTES 1, 2

START: 7/9/07

CASING SIZE: 3 1/4"

BY: WALTON CORP.
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FINISH: 7/9/07

8-6-9-6

12-24-20-22

3-5-14-12

15-20-21-22
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100

100

A-1-b

A-1-b

A-4(0)

A-2-4(0)

HAND DUG

(0.0’-4.0’)

GSE 60.50
GSE 59.50

BORING TERMINATED AT 50.0’

MOIST BROWN GRAVEL AND COARSE TO FINE SAND

WITH SOME SILT

MOIST BROWN GRAVEL AND FINE SAND WITH SOME COARSE

SAND AND SILT

WET FIRM BROWNISH GRAY FINE SANDY SILT WITH SOME

COARSE SAND, TRACE OF GRAVEL

SATURATED VERY LOOSE BROWNISH GRAY SILTY FINE

TO COARSE SAND WITH TRACE OF GRAEL

SATURATED VERY LOOSE BROWN FINE SAND WITH

SOME SILT AND GRAVEL

SATURATED BROWN COARSE SAND AND GRAVEL WITH SOME

FINE SAND, TRACE OF SILT

SATURATED MEDIUM DENSE ORANGE COARSE TO FINE SAND

WITH TRACE OF SILT AND GRAVEL

SATURATED LOOSE BROWN COARSE SAND WITH

SOME FINE SAND , TRACE OF GRAVEL AND SILT

SATURATED LOOSE ORANGE COARSE SAND WITH

SOME SILT, TRACE OF GRAVEL AND FINE SAND

SATURATED MEDIUM DENSE ORANGE GRAVEL AND COARSE

SAND WITH TRACE OF FINE SAND AND SILT

SATURATED MEDIUM DENSE ORANGISH BROWN SILTY FINE SAND

WITH TRACE OF COARSE SAND AND GRAVEL

SATURATED DENSE BROWNISH GRAY SILTY FINE SAND

WITH TRACE OF COARSE SAND

SATURATED STIFF GRAY CLAY WITH TRACE OF FINE TO

COARSE SAND AND GRAVEL

SATURATED VERY STIFF REDDISH GRAY CLAY WITH TRACE OF

FINE TO COARSE SAND AND GRAVEL

SATURATED VERY STIFF REDDISH GRAY CLAYEY SILT WITH SOME

FINE SAND, TRACE OF COARSE SAND AND GRAVEL

SATURATED HARD REDDISH GRAY CLAY WITH TRACE OF

COARSE TO FINE SAND AND GRAVEL

BORING TERMINATED AT 51.0’

A - SAMPLE NUMBER

C - RECOVERY (IN.)

B - BLOWS/0.5 FT. ON SAMPLE

D - RECOVERY %

E - AASHTO/G.I.

F - STRATA DEPTH

GSE -  GROUND SURFACE ELEVATION IN FEET

BFE - PROPOSED BOTTOM OF FOOTING ELEVATION IN FEET
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    LAR  

A-6(18)

A-6(12)

A-6(13)

A-4/(2)

A-7-6(18)

52.50

BFE

51.00

N. WING

WALLS

BFE

50.27

S. WING

WALLS

F

H - REMARKS

G - DESCRIPTION

1. EQUIPMENT USED: 3 1/4" DIA. HOLLOW STEM AUGER. 

53.70

100

F

ELEV. WATER LEVEL READING (ELEVATION)

THIS SHEET IS INCLUDED FOR THE CONVENIANCE 

OF THE DEPARTMENT AND IS NOT PART OF THE 

CONTRACT DRAWINGS. 

SATURATED DENSE BROWN COARSE TO FINE SAND

AND GRAVEL WITH TRACE OF SILT

BORING NO.

LP# 18

GENERAL NOTES: 

BORING LP# 18
BORING LP# 17

BORING LOCATION

STA. 135+20.00 OFFSET 5’ LT.
BORING LOCATION

STA. 135+40.00 OFFSET 40’ LT.

SOIL BORINGS

EASTING:

567483.9981
EASTING:

567509.4744

NORTHING:

572210.1147

NORTHING:

572252.3112
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AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

PERMANENT WETLAND IMPACT AREA SCHEDULE

W

2

N/A4-W1 SWALE IMPROVEMENTS 6030.47 0.1384 USACE

N/A4-W2 FILL 2282.54 0.0524 USACE

N/A8313.01 0.1908 USACETOTAL FOR THIS SHEET

LEGEND

O = OPEN WATER IMPACT

W = WETLAND IMPACT

T = TEMPORARY IMPACT

XX

?X

IMPACT AREA TYPE ID. (SEE BELOW)

IMPACT AREA ID. AND/OR NUMBER

PERMANENT IMPACT AREA

TEMPORARY IMPACT AREA

WETLAND BOUNDARYWL

ORDINARY HIGH WATEROHW

C = CREATION AREA

OHW/WL

POHW/WL

CREATION AREA

ORDINARY HIGH 
WATER / WETLAND

PROPOSED ORDINARY 
HIGH WATER

PROPOSED ORDINARY HIGH 
WATER / WETLAND
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AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

PERMANENT WETLAND IMPACT AREA SCHEDULE
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AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

PERMANENT WETLAND IMPACT AREA SCHEDULE

AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

TEMPORARY WETLAND IMPACT AREA SCHEDULE

AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

PERMANENT OPEN WATER IMPACT AREA SCHEDULE

AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

TEMPORARY OPEN WATER IMPACT AREA SCHEDULE

AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

OPEN WATER CREATION AREA SCHEDULE

OC

1

OC

2

N/A6-W1 FILL 388.18 0.0089 USACE

N/A6-W2 FILL 2309.83 0.0530 USACE

N/A6-W3 FILL 543.35 0.0125 USACE

N/A6-W4 FILL 2217.15 0.0509 USACE

N/A5458.51 0.1253 USACETOTAL FOR THIS SHEET

N/A6-WT1 EROSION CONTROL 1983.62 0.0455 USACE

N/A6-WT2 EROSION CONTROL 1561.31 0.0358 USACE

N/A3761.05 0.0863 USACETOTAL FOR THIS SHEET

46.336-O1 FILL 1251.03 0.0287 USACE/DNREC

42.596-O2 CULVERT REPLACEMENT 1149.94 0.0264 USACE/DNREC

92.022484.70 0.0570 USACE/DNRECTOTAL FOR THIS SHEET

6.016-OT1 EROSION CONTROL 162.39 0.0037 USACE/DNREC

6.01162.39 0.0037 USACE/DNRECTOTAL FOR THIS SHEET

80.226-OC1 PROPOSED CHANNEL 2166.06 0.0497 USACE/DNREC

43.496-OC2 PROPOSED CULVERT 1174.20 0.0270 USACE/DNREC

123.713340.26 0.0767 USACE/DNRECTOTAL FOR THIS SHEET

LEGEND

O = OPEN WATER IMPACT

W = WETLAND IMPACT

T = TEMPORARY IMPACT

XX

?X

IMPACT AREA TYPE ID. (SEE BELOW)

IMPACT AREA ID. AND/OR NUMBER

PERMANENT IMPACT AREA

TEMPORARY IMPACT AREA

WETLAND BOUNDARYWL

ORDINARY HIGH WATEROHW

C = CREATION AREA

OHW/WL

POHW/WL

CREATION AREA

ORDINARY HIGH 
WATER / WETLAND

PROPOSED ORDINARY 
HIGH WATER

PROPOSED ORDINARY HIGH 
WATER / WETLAND

3.106-O3 RIPRAP 83.73 0.0019 USACE/DNREC

N/A6-WT3 GRADING 216.12 0.0050 USACE

WT

3
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AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

PERMANENT WETLAND IMPACT AREA SCHEDULE

AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

TEMPORARY WETLAND IMPACT AREA SCHEDULE

AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

PERMANENT OPEN WATER IMPACT AREA SCHEDULE

AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

TEMPORARY OPEN WATER IMPACT AREA SCHEDULE

AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

OPEN WATER CREATION AREA SCHEDULE

N/A7-W1 FILL 381.49 0.0088 USACE

N/A7-W2 FILL 6610.54 0.1518 USACE

N/A7-W3 RIPRAP 95.59 0.0022 USACE

N/A7-W4 RIPRAP 131.06 0.0030 USACE

N/A7218.68 0.1658 USACETOTAL FOR THIS SHEET

N/A7-WT1 EROSION CONTROL 2086.47 0.0479 USACE

N/A7-WT2 EROSION CONTROL 6323.18 0.1452 USACE

N/A8409.65 0.1931 USACETOTAL FOR THIS SHEET

56.327-O1 FILL 1520.58 0.0349 USACE/DNREC

56.321520.58 0.0349 USACE/DNRECTOTAL FOR THIS SHEET

14.677-OT1 EROSION CONTROL 395.97 0.0091 USACE/DNREC

14.67395.97 0.0091 USACE/DNRECTOTAL FOR THIS SHEET

94.362547.71 0.0585 USACE/DNRECTOTAL FOR THIS SHEET

LEGEND

O = OPEN WATER IMPACT

W = WETLAND IMPACT

T = TEMPORARY IMPACT

XX
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IMPACT AREA TYPE ID. (SEE BELOW)

IMPACT AREA ID. AND/OR NUMBER

PERMANENT IMPACT AREA

TEMPORARY IMPACT AREA
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ORDINARY HIGH WATEROHW

C = CREATION AREA
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WATER / WETLAND

PROPOSED ORDINARY 
HIGH WATER

PROPOSED ORDINARY HIGH 
WATER / WETLAND

OC

1

23.987-OC1 PROPOSED CHANNEL 647.48 0.0149 USACE/DNREC

61.667-OC3 PROPOSED CHANNEL 1664.82 0.0382 USACE/DNREC

W

3

W

4

8.727-OC2 PROPOSED CHANNEL 235.41 0.0054 USACE/DNREC
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11-042.20-037

WAYNE R. AND ALLISON C. THORP

D.B. 1610-0317

11-042.20-036
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(DNREC)
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(DNREC)
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INSTR. 20030102-0000516
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INSTR. 20061218-0118523
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AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

PERMANENT WETLAND IMPACT AREA SCHEDULE

AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

TEMPORARY WETLAND IMPACT AREA SCHEDULE

N/A8-W1 FILL 1216.72 0.0279 USACE

N/A1216.72 0.0279 USACETOTAL FOR THIS SHEET

N/A8-WT1 EROSION CONTROL 932.09 0.0214 USACE

N/A932.09 0.0214 USACETOTAL FOR THIS SHEET

LEGEND

O = OPEN WATER IMPACT

W = WETLAND IMPACT

T = TEMPORARY IMPACT

XX

?X

IMPACT AREA TYPE ID. (SEE BELOW)

IMPACT AREA ID. AND/OR NUMBER

PERMANENT IMPACT AREA

TEMPORARY IMPACT AREA

WETLAND BOUNDARYWL

ORDINARY HIGH WATEROHW

C = CREATION AREA

OHW/WL

POHW/WL

CREATION AREA

ORDINARY HIGH 
WATER / WETLAND

PROPOSED ORDINARY 
HIGH WATER
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WATER / WETLAND
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11-043.10-013

GARLAND D. AND MARY E. POLITAKIS

D.B. 2018-0038
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STATE OF DELAWARE

D.B. Y55-83

(DNREC)

11-047.00-005
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D.B. E126-247

(DNREC)

11-043.00-003

STATE OF DELAWARE

D.B. Y55-83
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AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

PERMANENT OPEN WATER IMPACT AREA SCHEDULE

AREA (SF) AREA (AC) VOLUME (CY)IMPACT DESCRIPTIONID JURISDICTION

TEMPORARY OPEN WATER IMPACT AREA SCHEDULE

3.599-O1 RIPRAP 96.84 0.0022 USACE/DNREC

3.5996.84 0.0022 USACE/DNRECTOTAL FOR THIS SHEET

1.329-OT1 GRADING 35.69 0.0008 USACE/DNREC

1.3235.69 0.0008 USACE/DNRECTOTAL FOR THIS SHEET
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NOTES:

WARNING SIGN LEGEND
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1. SEE INDIVIDUAL PHASING PLANS FOR PLACEMENT OF TEMPOARY WARNING 

SIGNS.  FINAL LOCATION OF ALL PERMANENT WARNING SIGNS SHALL BE 

COORDINATED WITH THE ENGINEER.  

2. ALL WARNING SIGNS SHOWN ON THIS SHEET ARE TO BE DISPLAYED 

THROUGHOUT THE DURATION OF THE CONTRACT AND ARE TO BE PAID FOR 

UNDER ITEM 743024 - TEMPORARY WARNING SIGNS AND PLAQUES.  

3. ANY EXISTING SIGNS THAT CONFLICT WITH CONSTRUCTION WARNING SIGNS 

SHALL BE COVERED AS NEEDED, AS DIRECTED BY THE ENGINEER.  

4. ALL PERMANENT WARNING SIGNS ALONG SR 896 SHALL BE POSTED IN THE 

MEDIAN AND ADJACENT RIGHT SHOULDER.

5

6

3

6

1

5

7

4

5

6

7

1

6

3

7

        

NEW CASTLE

T200504110

PAH

DELAWARE
DEPARTMENT OF TRANSPORTATION

ADDENDUMS / REVISIONS CONTRACT

COUNTY

BRIDGE NO.

DESIGNED BY:

CHECKED BY:

TOTAL SHTS.

SHEET NO.

138

CONSTRUCTION PHASING, 
M.O.T., AND EROSION 

CONTROL PLAN

HSIP NCC, N54, HOWELL SCHOOL ROAD,
SR 896 TO SR 71

BR 1-376 & 1-378

RMG

Unofficial 
Website 
 Copy



1’ BARRIER
OFFSET

1.5’

ZOIPHASE DESCRIPTION TIME

EXISTING R/W

EXISTING P.C.C. PAVEMENT

A B C D

2" 6" 8"3"

G

4.0% VARIES3:1 TO 4:1

4’
LOC

VARIES

RIGHT TURN
LANE

O.G.

O.G.

32’

EXISTING R/W

CZ

10%

VARIES 158’ TO 184’ VARIES 161’ TO 176’

VARIES
9.4’ TO 12’

D

6"

E

CONSTRUCTION & R/W 

BASELINE

A

2"

A B C D

2" 6" 8"3"
G

D

6"

E

A

2"

VARIES
10.3’ TO 10.4’

SHOULDER

VARIES 4’

4.0%

10%

VARIES

3:1 
TO 4

:1

LOC

CZ

1.5’1.5’

ZOI ZOI

STA. 430+24.75 NB TO STA. 445+07.00 NB

STA. 435+77.00 SB TO STA. 443+39.00 SB

TYPICAL SECTION - SR 896 - PHASE 1A

11’12’

1’ BARRIER
OFFSET

11’ 11’
12’

SHOULDER
SOUTHBOUND
TRAVEL LANE

SOUTHBOUND
TRAVEL LANE

NORTHBOUND
TRAVEL LANE

NORTHBOUND
TRAVEL LANE

N.T.S.

1.5’

ZOI

SILT FENCE / LENGTH

SB

SCE

SF

SP-1

INLET SEDIMENT CONTROL

SANDBAG DIVERSION

STABILIZED CONSTRUCTION ENTRANCE

SILT FENCE

SF

EROSION & SEDIMENT CONTROL

SSF SUPER SILT FENCE

SSF
SUPER SILT FENCE / LENGTH

STONE CHECK DAM

ED EARTH DIKE

RIPRAP

SUMP PIT, TYPE 1

ST
SEDIMENT TRAP

PINNED
BARRIER

PINNED
BARRIER

NO.

SEDIMENT TRAP SCHEDULE

D.AREA
STA. OFFSET

(ACRES)

CHANNEL

SLOPE

(FT/FT)

ELEVATIONS

PROP

SWALE INV SED TRAP

BOT EL.

DIMENSIONS

(FT) (FT)(FT)

TEMP

(CF)

STOR VOL

1

2

3

4

5

6

7

8

9

11

111+00

116+00

116+75

433+00

121+50

123+50

134+00

136+75

437+50

137+00

65 RT

91 LT

42 LT

180 RT

30 LT

38 LT

38 LT

55 LT

44 RT

37 LT

23.00

5.48

8.48

1.07

0.68

1.94

9.74

0.35

9.70

0.0482

0.0332

0.0312

0.0080

0.0121

0.0103

0.0100

0.0032

0.0060

0.0035

63.61

60.88

61.56

57.60

58.49

59.42

56.94

55.34

61.86

55.80

59.61

56.88

57.56

53.60

54.49

55.42

52.94

52.34

57.86

51.80

50

75

75

75

50

100

100

100

100

150

10 4

412

410

410

410

410

410

314

412

414

1603

2921

2378

2400

2605

2515

2500

1701

4410

1461

SCD

SCD

SCD

SCD

SCD

SCD

SCD

WIDTHLENGTH DEPTH

SCD

SCD

SCD

OUTLET
TYPE

NOTE: SEE TYPICAL SECTION SHEET FOR PAVEMENT LEGEND

7. DURING CONSTRUCTION THE CONTRACTOR SHALL COORDINATE UPCOMING PEDESTRIAN IMPACTS WITH THE

ENGINEER AND DISTRICT TRAFFIC SAFETY OFFICER TWO (2) WEEKS IN ADVANCE OF THE CONSTRUCTION ACTIVITY.

8. DELDOT TRAFFIC RESERVES THE RIGHT TO MODIFY THE TRAFFIC CONTROL AS FIELD CONDITIONS DICTATE.

9.

10.   THE FOLLOWING CHART INDICATES THE ALLOWABLE LANE CLOSURE HOURS FOR THE PROJECT BROKEN DOWN 
BY PHASE:

THE CONTRACTOR SHALL BACKFILL DRAINAGE AND UTILITY CROSSINGS WITH TRM AT THE END OF EACH WORK 
DAY.

ALLOWABLE LANE CLOSURE HOURS

PHASE 1A, 1B, 3B - SR 896

PHASE 1A, 1B, 2A, 2B, 3A, 3B - ALL ROADS EXCEPT SR 896

12.

13.

24.90

7:30 P.M. - 5:30 A.M. (SUN-F)

9 A.M. - 3 P.M. (M-F)

ALL PERMANENT SIGNAGE SHALL BE INSTALLED PRIOR TO OPENING ROADWAY SECTIONS TO TRAFFIC.

THE CONTRACTOR SHALL PROVIDE DELDOT THE PLAN TO MAINTAIN THE WORK ZONE AND ACCOMMODATE 

ROADWAYS AND PEDESTRIAN FACILITIES WITHIN THE PROJECT LIMITS 2 WEEKS IN ADVANCE OF RESTRICTED 

DATES.

PHASE 1A - CULVERT REPLACEMENT (SEE NOTE 11) NO CLOSURE RESTRICTIONS

11. NIGHT WORK SHALL BE PERMITTED FOR CONSTRUCTION ACTIVITIES ON SR 896.  NIGHT WORK SHALL BE 

PERMITTED ALONG HOWELL SCHOOL ROAD WITHIN THE FOLLOWING LIMITS: FROM STA. 130+00 TO STA. 

136+50, DURING PHASE 1A ONLY.  NIGHT WORK IS LIMITED TO THIS AREA OF HOWELL SCHOOL ROAD TO 

ALLOW FOR CULVERT RECONSTRUCTION, NCC SEWER INSTALLATION, TIE-IN OF PROPOSED HOWELL SCHOOL 

ROAD, AND ASSOCIATED CONSTRUCTION WITHIN THE AFOREMENTIONED LIMITS.  ONE MONTH PRIOR TO 

COMMENCMENT OF NIGHT TIME CONSTRUCTION, THE CONTRACTOR SHALL SUBMIT A NIGHT WORK SCHEDULE 

FOR APPROVAL BY THE DEPARTMENT.

MOT NOTES:

3. THIS PROJECT IS CONSIDERED A SIGNIFICANT PROJECT AS DEFINED BY DELDOT’S WORK ZONE MOBILITY PROCEDURES AND

GUIDELINES. A TYPE B TRANSPORTATION MANAGEMENT PLAN (TMP) HAS BEEN PREPARED AND IS AVAILABLE FOR VIEWING

BY CONTACTING THE DEPARTMENT’S SAFETY PROGRAMS MANAGER AT (302)659-4060. ALL MONITORING REQUIREMENTS OF

THE TMP SHALL BE CONDUCTED BY DELDOT FORCES UNLESS OTHERWISE DIRECTED BY THE ENGINEER. MODIFICATIONS TO

THE TMP SHALL BE COMPLETED BY THE CONTRACTOR IF CHANGES TO THE TIME RESTRICTIONS OR THE TRAFFIC CONTROL

PLAN ARE DESIRED. THE MODIFIED TMP SHALL BE PREPARED BY A PROFESSIONAL ENGINEER, REGISTERED IN THE STATE

OF DELAWARE.

4. A TYPE II  TRUCK MOUNTED ATTENUATOR (TMA) SHALL BE REQUIRED ON THIS PROJECT DURING THE FOLLOWING PAVEMENT

OPERATIONS: TEMPORARY/PERMANENT PAVEMENT MARKINGS, ROADSIDE SPRAYING, PATCHING, MILLING, SWEEPING,

TEMPORARY TRAFFIC BARRIER PLACEMENT OR AS DIRECTED BY THE ENGINEER. THE ROLL AHEAD DISTANCE SHALL BE AS

PER THE MANUFACTURER’S RECOMMENDATIONS. THE TMA SHALL CONFORM TO THE REQUIREMENTS OF SECTION 6F.86 OF

THE DELAWARE MUTCD.

88

2. GRADING AND MAINTAINING HOT MIX TRM THAT IS BEING USED AS A TRAVELWAY, DRIVEWAY, ACCESS RAMP, ETC. SHALL

BE INCIDENTAL TO ITEM 743000 - MAINTENANCE OF TRAFFIC. EXCESS HOT MIX TRM SHALL BE PUSHED AHEAD

AND USED IN THE NEXT SEGMENT AND SHALL BE INCIDENTAL TO THE PARTICULAR HOT MIX TRM PAY ITEM. NO 

PAYMENT SHALL BE MADE FOR TEMPORARY ROADWAY MATERIAL (TRM) USED TO PROTECT EDGE DROP-OFFS, UNLESS THE

MATERIAL IS EVENTUALLY UTILIZED AS PART OF A PERMANENT ROADWAY AT WHICH TIME THE MATERIAL WOULD BE PAID

FOR UNDER THE RESPECTIVE CONTRACT MATERIAL ITEM. CONSTRUCTION OF A PLANNED RUNAROUND OR DETOUR WOULD

BE ELIGIBLE FOR PAYMENT AS SPECIFIED IN THE CONTRACT.

5. MESSAGE BOARD LOCATION AND MESSAGE SHALL BE COORDINATED AND APPROVED BY DISTRICT TRAFFIC SAFETY OFFICER.

**INSTALL TYPE 6 SRBM FROM 

STA. 436+30 TO 438+00 (RT)
STA. 428+79.00 NB TO STA. 445+07.00 NB

STA. 433+74.00 SB TO STA. 445+16.00 SB

N.T.S.

TYPICAL SECTION - SR 896 - PHASE 1B

LOC

VARIES

EXISTING R/W

SLOPE VARIES

1.0% TO 3.0%

EXISTING P.C.C. PAVEMENT

A B C D

2" 6" 8"3"

G G

VARIES 32.7’ TO 33.7’

2.0% 4.0%

DUAL LEFT
TURN LANES

VARIES

4:1 TO 6:1
4.0%

SLOPE VARIES
-1.0% TO 2.0%

EXISTING PAVEMENT
HOT MIX

LOC
VARIES

SHOULDER OR
LEFT TURN 

LANE

RIGHT TURN
LANE

O.G. O.G.

EXISTING R/W

4’

VARIES 104.2’ TO 114.2’

VARIES 158’ TO 184’ VARIES 161’ TO 176’

VARIES 23.6’ TO 36.1’ VARIES 22.7’ TO 39.9’

VARIES
0’ TO 28’

VARIES
2’ TO 6’

VARIES
10.7’ TO 15.6’

VARIES
4:1 TO 6:1

CONSTRUCTION & R/W 

BASELINE

T

S

VARIES
0’ TO 12’5’

BIKE
LANE

5’

BIKE
LANE

VARIES
5.3’ TO 18’

**
E *

PDGA

SHOULDER/
RIGHT

TURN LANE

EX. CZ VARIES 30’ TO 35’ EX. CZVARIES 20’ TO 25’

SOUTHBOUND
2 TO 3 LANES

6. PEDESTRIAN ACCESS TO ALL PROPERTIES ADJACENT TO ANY PEDESTRIAN FACILITY UNDER CONSTRUCTION SHALL BE 

MAINTAINED THROUGHOUT ALL PHASES OF CONSTRUCTION.  ACCEPTABLE MATERIALS FOR TEMPORARY PEDESTRIAN PATHS 

SHALL INCLUDE CONCRETE, HOT-MIX, COMPACTED MILLINGS OR PLYWOOD WALKWAY STRUCTURE.  PLYWOOD WALKWAY 

STRUCTURES SHALL ALSO INCLUDE DETECTABLE EDGING AND RAILINGS IN ACCORDANCE WITH ADA GUIDELINES AND THE 

DELAWARE MUTCD.  TEMPORARY PEDESTRIAN PATHS SHALL BE INCIDENTAL TO ITEM 743000 UNLESS OTHERWISE SPECIFIED 

IN THE PLANS.  STONE OR GRADED AGGREGATE BASE COURSE SHALL NOT BE USED FOR TEMPORARY PEDESTRIAN PATHS.

1. MAINTENANCE OF TRAFFIC DURING LANE CLOSURES, LANE SHIFTS, AND LANE DIVERSIONS SHALL CONFORM TO

TA-10, TA-11B, OR TA-33 OF THE DELAWARE MUTCD.

EROSION AND SEDIMENT CONTROL NOTES:

1. THE CONTRACTOR SHALL REVIEW THE EROSION AND SEDIMENT CONTROL PLANS AND FAMILIARIZE THEMSELVES WITH THE METHODS 

REQUIRED FOR IMPLEMENTATION.

2. THE CONTRACTOR SHALL ADHERE TO THE TERMS OF THE VARIOUS PERMITS ISSUED TO THIS PROJECT.

3. CONSTRUCTION OF ANY PROPOSED DRAINAGE, TEMPORARY DRAINAGE, OR INSTALLATION OF EROSION CONTROL MEASURES SHALL 

START AT THE OUTFALL AND PROGRESS UPSTREAM FOR ALL CONSTRUCTION PHASES.  WHEN SHOWN IN PLANS OR AS DIRECTED 

BY THE ENGINEER, SEDIMENT TRAPS SHALL BE  CONSTRUCTED BEFORE STORMWATERS ARE ALLOWED TO DISCHARGE INTO 

WATERCOURSES.

4. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING POSITIVE DRAINAGE TO ALL EROSION AND SEDIMENT CONTROL DEVICES.  

SEDIMENT LADEN RUNOFF FROM DISTURBED AREAS SHALL NOT BE ALLOWED TO BYPASS EROSION AND SEDIMENT CONTROL 

DEVICES.

5. SOIL STOCKPILES:  STOCKPILES OF SOIL SHALL BE STABILIZED WITH ITEM 908017 TEMPORARY SEEDING, DRY GROUND.

6. SHOULD THE UTILITY RELOCATIONS BE PERFORMED IN ADVANCE OF THE CONSTRUCTION OR PHASE IN WHICH THE CONTRACTOR IS 

ACTIVELY WORKING,  THE CONTRACTOR SHALL ENSURE THAT PROPER EROSION AND SEDIMENT CONTROLS ARE IN PLACE.

7. THE CONTRACTOR SHALL USE CARE TO REMOVE SILT FROM TEMPORARY SWALES IN AREAS THAT WILL BE CONVERTED TO 

BIOFILTRATION SWALES.  THE COST TO REPAIR OR REPLACE ANY DITCH MATTING THAT IS DAMAGED DURING THE MAINTAINCE OF 

TEMPORAY SWALES SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR.
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CONTRACTOR SHALL AVOID 

WETLANDS AS DELINEATED 

BY CONSTRUCTION SAFETY 

FENCE (CSF)

SSF
249

SSF
65

PHASE 1A

INSTALL TEMPORARY SIGNAL EQUIPMENT AS SHOWN IN THE PHASE 1A SIGNAL PLAN.

INSTALL MAINTENANCE OF TRAFFIC AND PHASE 1A BICYCLE DETOUR AS SHOWN ON THE BICYCLE DETOUR PLAN FOR PHASE 1A.  TA-33 - STATIONARY 
LANE CLOSURE ON A MULTI-LANE, DIVIDED HIGHWAY SHALL BE USED FOR THE LANE CLOSURE ALONG SR 896.  TA-10 - LANE CLOSURE ON A 
TWO-LANE ROAD USING FLAGGERS SHALL BE USED FOR WORK ON HOWELL SCHOOL ROAD.

MAINTAIN ACCESS TO THE ARC PROPERTY AT STA. 912+50 FROM S.R. 896 ON EXISTING HOWELL SCHOOL ROAD AT ALL TIMES.  MAINTAIN ACCESS TO 
SWEET HOLLOW DRIVE UNTIL ACCESS TO MEADOW GLEN HAS BEEN OPENED TO TRAFFIC.

INSTALL STABILIZED CONSTRUCTION ENTRANCES AS SHOWN ON THE PLANS.

INSTALL REQUIRED EROSION AND SEDIMENT CONTROL MEASURES AS SHOWN ON THE PLANS.

PERFORM CLEARING AND GRUBBING, THEN ADJUST/RELOCATE UTILITIES AS SHOWN WITHIN PHASE 1A, INCLUDING ALL DELMARVA POLES TO BE RESET AS 
SHOWN ON THE CONSTRUCTION PLANS FROM STATION 132+00 THROUGH STATION 187+00, UNLESS OTHERWISE SPECIFIED ON PHASE 1A CONSTRUCTION 
PHASING PLANS.  INSTALL PROPOSED INTERSECTION LIGHTING.  INSTALL ITMS CONDUIT AND ASSOCIATED JUNCTION WELLS AS SHOWN ON THE SIGNING, 
STRIPING, AND CONDUIT PLAN.  ARTESIAN TO INSTALL WATERMAIN EXTENSION TO LUMS POND AS IDENTIFIED ON THE PLANS.

INSTALL PROPOSED SWALES AND DRAINAGE ALONG SR. 896/DENNY ROAD WITHIN THE WORK AREA AS SHOWN ON THE PLANS.

CONSTRUCT DENNY ROAD WIDENING AND INTERSECTION WORK.  CONSTRUCT PROPOSED ASPHALT PATH ALONG DENNY ROAD AS SHOWN ON PLANS.

INSTALL PROPOSED CULVERT EXTENSION AND HEADWALL ON NORTHBOUND SR. 896 AT STATION 433+00.  CONSTRUCT HEADWALL IN PHASES THROUGH 
USE OF SANDBAG COFFERDAM AND APPROVED DEWATERING PRACTICE. DIRECT EXISTING FLOW THROUGH SOUTHERN CULVERT FIRST, RELOCATE TO THE 
NORTHERN CULVERT TO COMPLETE.  REMOVE EROSION AND SEDIMENT CONTROL PRACTICES UPON COMPLETION.

INSTALL PROPOSED SWALES AND DRAINAGE ALONG EXISTING AND PROPOSED HOWELL SCHOOL ROAD WITHIN THE PHASE 1A WORK AREA BEGINNING AT 
THE OUTFALL LOCATIONS.  INSTALL PROPOSED TEMPORARY DIVERSION SWALES AND SANDBAG DIVERSIONS AT STA 122+50 AND 905+75 PRIOR TO 
CONSTRUCTING DRAINAGE CROSSING AND SWALE.

CONSTRUCT PROPOSED HOWELL SCHOOL ROAD  AND PATH BETWEEN STA. 115+00 AND STA. 132+00.  CONSTRUCT PROPOSED MEADOW GLEN ENTRANCE 
AT STA 124+75.

INSTALL PHASE 1A DETOUR AND CLOSE EXISTING HOWELL SCHOOL ROAD EAST OF LUMS POND (STA. 137+75) AS SHOWN ON THE PHASE 1A DETOUR 
PLAN.

CONSTRUCT TEMPORARY GEOTEXTILE CHANNELS AND INSTALL SANDBAGS AT THE UPSTREAM AND DOWNSTREAM END OF THE PROPOSED CULVERT AT 
STA. 135+20 TO DIRECT FLOW THROUGH THE EXISTING CULVERT. THE GEOTEXTILE CHANNEL CROSS SECTION SHOULD MATCH THE EXISTING ROAD SIDE 
SWALE CAPACITY.

CONSTRUCT THE PROPOSED CULVERT EXCLUDING THE WINGWALLS.

PLACE THE SANDBAG DIKE WITH DIVERSION (INCLUDING A 24" FLEXIBLE PIPE) AT THE UPSTREAM AND DOWNSTREAM END OF THE PROPOSED CULVERT.

CONSTRUCT THE PROPOSED BOX CULVERT WINGWALLS.

REMOVE THE SANDBAG DIKES AT THE PROPOSED BOX CULVERT. PLACE SANDBAG DIKES AT THE EXISTING CULVERT TO DIVERT ALL FLOW TO THE 
PROPOSED CULVERT.

SET FORMS FOR THE FLOWABLE FILL.  COMPLETE PLACEMENT OF THE FLOWABLE FILL IN THE EXISTING CULVERT.

CONSTRUCT THE PROPOSED HOWELL SCHOOL ROAD TIE IN TO THE TOP OF THE HOT-MIX TYPE B COURSE.  MAINTAIN ACCESS TO LUMS POND STATE 
PARK AND ARC PROPERTY AT ALL TIMES.

REMOVE EXISTING HOWELL SCHOOL ROAD FROM 912+50 TO 917+25.  MAINTAIN ARC DRIVEWAY ACCESS FROM THE WEST.

CONSTRUCT PROPOSED ARC DRIVEWAY AT STA 130+00.  MAINTAIN ACCESS ALONG EXISTING HOWELL SCHOOL ROAD FROM THE WEST.

REMOVE EXISTING HOWELL SCHOOL ROAD FROM SR 896 TO 912+50 AND OPEN THE PROPOSED ARC DRIVEWAY AND MEADOW GLEN ENTRANCE FOR 
USE.

FOLLOWING THE OPENING OF THE MEADOW GLEN ENTRANCE, CLOSE SWEET HOLLOW DRIVE AND CONSTRUCT THE PROPOSED CUL-DE-SAC AS SHOWN 
ON THE PLANS.

INSTALL TEMPORARY PAVEMENT MARKINGS ALONG PROPOSED HOWELL SCHOOL ROAD FOLLOWING THE PERMANENT STRIPING PLANS.

REMOVE PHASE 1A DETOUR.  BARRICADE PROPOSED HOWELL SCHOOL ROAD AT THIS TIME TO RESTRICT FULL TRAFFIC USE.  CONTRACTOR TO ALLOW 
RIGHT IN/OUT AT SR 896 AND PROPOSED HOWELL SCHOOL ROAD INTERSECTION IN PHASE 1B.

TOPSOIL AND SEED AREAS DISTURBED DURING PHASE 1A, GEOTEXTILE LINED CHANNELS AND ENSURE STABILIZATION PRIOR TO MOVING TO PHASE 1B.
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ROADSIDE FLOW THROUGH 
GEOTEXTILE LINED CHANNEL 
(1’ BOTTOM)
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MAIN ENTRANCE AT ALL TIMES.

CONSTRUCT CHANNELIZATION ISLAND AND PROPOSED
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INTERSECTION.
REMOVE PHASE 1B DETOUR/BIKE DETOUR AND OPEN THE DENNY ROAD/PROPOSED HOWELL SCHOOL ROAD 

ACTIVATE THE PROPOSED TRAFFIC SIGNAL.

INSTALL PAVEMENT MARKINGS TO FOLLOW THE PERMANENT STRIPING PLANS.

MOBILE OPERATIONS ON A MULTI-LANE, DIVIDED HIGHWAY WITH A SINGLE LANE CLOSURE).
ALONG SR 896 INSTALL MAINTENANCE OF TRAFFIC DEVICES AS PER DELDOT MUTCD, TA-35 (SHORT DURATION AND 
MILL AND OVERLAY NORTHBOUND SR 896 AS SHOWN ON THE CONSTRUCTION PLAN SHEETS.  FOR PAVING OPERATIONS 

TOPSOIL AND SEED AREAS DISTURBED DURING PHASE 1B.  ENSURE STABILIZATION PRIOR TO MOVING TO PHASE 2A.
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INSTALL MAINTENANCE OF TRAFFIC AS SHOWN ON THE PLANS.  INSTALL PHASE 2A DETOUR AS SHOWN ON THE PHASE 
2A DETOUR PLAN.  LANE CLOSURES SHALL CONFORM TO TA-10 OF THE DELAWARE MUTCD.

INSTALL AND MAINTAIN EROSION AND SEDIMENT CONTROL MEASURES AS SHOWN ON THE PLANS.
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WHITE TEMPORARY SYMBOL

4" SKIP WHITE TEMPORARY PAVEMENT MARKING

4" DASHED YELLOW TEMPORARY PAVEMENT STRIPING

16" WHITE TEMPORARY PAVEMENT STRIPING

4" DOUBLE YELLOW TEMPORARY PAVEMENT MARKING

4" YELLOW TEMPORARY PAVEMENT STRIPING

4" WHITE TEMPORARY PAVEMENT STRIPING

TEMPORARY WHITE PAVEMENT MARKING ARROW

EXISTING TRAFFIC FLOW ARROW

WORK AREA THIS PHASE

TEMPORARY CONSTRUCTION
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NO. ITEM DESCRIPTION / TYPE LENGTH
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F

1

1 CHAIN LINK FENCE, 6’ HIGH 94.00’
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PC 64-22 (CARBONATE STONE)
ITEM 401801 - WMA, SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS,

PG 64-22
ITEM 401810 - WMA, SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS,

ITEM 908014 - PERMANENT GRASS SEEDING, DRY GROUND
ITEM 908004 - TOPSOIL, 6" DEPTH

SF
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BARRIER
SAFETY 
CONCRETE 
TEMPORARY

PHASE 2B
CONTROL PLANS 

M.O.T. AND EROSION 
CONSTRUCTION PHASING, 

2

2

2

2

2

LIMITS SHOWN ON CONSTRUCTION PLANS AND PREPARE TEMPORARY ROADWAY FOR OPENING.

REMOVE, TOPSOIL AND SEED EXISTING PARCEL 9-L (D.M. PEOPLE’S INVERSTMENT CORP.) DRIVEWAY TO 

MAINTAIN TRAFFIC ON ROBERT PEOPLES BOULEVARD DURING TIE-IN OF TEMPORARY ROADWAY.

CONSTRUCT TEMPORARY ROADWAY FROM HOWELL SCHOOL ROAD TO ROBERT PEOPLES BOULEVARD.

ON MURPHY AND FAUST PROPERTIES PRIOR TO REMOVAL OF EXISTING FENCES.

BOULEVARD AND CLOSE EXISTING DRIVEWAY.  INSTALL TEMPORARY FENCE AND CONCRETE SAFETY BARRIER 

CONSTRUCT PROPOSED PARCEL 9-L (D.M. PEOPLE’S INVESTMENT CORP.) DRIVEWAY ONTO ROBERT PEOPLES 

INSTALL EROSION AND SEDIMENT CONTROL MEASURES AS SHOWN. 

FOR THE CLOSURE OF HOWELL SCHOOL ROAD WEST OF ROBERT PEOPLES BOULEVARD.

INSTALL MAINTENANCE OF TRAFFIC AND PHASE 2B DETOUR AS SHOWN ON THE PHASE 2B DETOUR PLAN 

PHASE 2B

SEE PROFILE FOR TEMPORARY ROADWAY.

NOTE:

(TYP.)
IMPACT ATTENUATOR TL-3

CHAIN-LINK FENCE, 6’ HIGH.

IMPACTING EXISTING FENCE. PAYMENT INCIDENTAL TO ITEM 727004 - 

NOTE:  CONTRACTOR TO INSTALL TEMPORARY FENCE PRIOR TO 
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138PHASE 2D
CONTROL PLANS 

M.O.T. AND EROSION 
CONSTRUCTION PHASING, 

SR 896 TO SR 71
,HSIP NCC, N54, HOWELL SCHOOL ROAD

BR 1-376 & 1-378

RMG
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WORK AREA THIS PHASE

EXISTING TRAFFIC FLOW ARROW

TEMPORARY WHITE PAVEMENT MARKING ARROW

4" WHITE TEMPORARY PAVEMENT STRIPING

4" YELLOW TEMPORARY PAVEMENT STRIPING

4" DOUBLE YELLOW TEMPORARY PAVEMENT MARKING

16" WHITE TEMPORARY PAVEMENT STRIPING

4" DASHED YELLOW TEMPORARY PAVEMENT STRIPING

4" SKIP WHITE TEMPORARY PAVEMENT MARKING
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PHASE 
3A

PHASE 
3A

P
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S
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3
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4

4
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5

5

5

5

6

6

6

TEMPORARY
CONCRETE 
SAFETY 
BARRIER

CONTRACTOR SHALL MAINTAIN NB TRAFFIC 
THROUGH USE OF FLAGGERS AS NECESSARY.  
ALL CONSTRUCTION EQUIPMENT SHALL BE 
REMOVED FROM OBSTRUCTING NB ACCESS AT 
THE END OF EACH WORK DAY.

A

A

PHASE 3A

INSTALL MAINTENANCE OF TRAFFIC AND PHASE 3A DETOUR AS SHOWN ON THE 

PHASE 3A DETOUR PLAN FOR THE CLOSURE OF HOWELL SCHOOL ROAD AT 

ROBERT PEOPLES BOULEVARD.  MAINTAIN ACCESS TO ALL RESIDENCES ALONG THE 

SOUTH SIDE OF HOWELL SCHOOL ROAD.

CLOSE THE INTERSECTION AND RE-ROUTE TRAFFIC TO THE TEMPORARY ROAD.

INSTALL EROSION AND SEDIMENT CONTROL MEASURES AS SHOWN.

REMOVE EXISTING PAVEMENT ALONG HOWELL SCHOOL AND ROBERT PEOPLES 

BOULEVARD ROAD AS SHOWN ON THE CONSTRUCTION PLANS.

ADJUST/RELOCATE EXISTING UTILITIES AS REQUIRED WITHIN PHASE 3A.  INSTALL 

PROPOSED LUMINAIRES ON UTILITY POLES.

INSTALL REMAINING DRAINAGE TIE-INS WITHIN THE WORK AREA AS SHOWN ON THE 

PLANS.

CONSTRUCT CURB, ROUNDABOUT AND ROADWAY EMBANKMENT AS SHOWN ON THE 

PLANS.

GRADE AND PAVE UP TO THE TOP OF THE HOT MIX TYPE B COURSE.

INSTALL TEMPORARY PAVEMENT MARKINGS TO FOLLOW THE PERMANENT STRIPING 

PLANS.  ALL PERMANENT SIGNAGE AND STRIPING FOR ROUNDABOUT SHALL BE 

INSTALLED PRIOR TO OPENING.

TOPSOIL AND SEED AREAS DISTURBED DURING PHASE 3A. REMOVE PERIMETER 

CONTROLS AND ENSURE STABILIZATION PRIOR TO MOVING TO PHASE 3B.

IMPACT ATTENUATOR TL-3
(TYP.)
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CONSTRUCTION PHASING, 
M.O.T. AND EROSION 

CONTROL PLANS 
PHASE 3A

HSIP NCC, N54, HOWELL SCHOOL ROAD,
SR 896 TO SR 71

BR 1-376 & 1-378
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PHASE 3B

INSTALL MAINTENANCE OF TRAFFIC, CLOSURE NOTIFICATION PHASE 

3B DETOUR AS SHOWN ON THE PHASE 3B DETOUR PLAN.

INSTALL AND MAINTAIN EROSION AND SEDIMENT CONTROL MEASURES 

AS SHOWN.

SHIFT NB AND SB ROBERT PEOPLES BOULEVARD TRAFFIC ONTO 

NORTHBOUND LANE.

REMOVE, TOPSOIL AND SEED TEMPORARY ROADWAY.  INSTALL 

PERMANENT FENCE ON MURPHY AND FAUST PROPERTIES.  DO NOT 

REMOVE TEMPORARY FENCE AND BARRIER FROM FAUST AND 

MURPHY PROPERTIES UNTIL PERMANENT FENCE IS INSTALLED.

CONSTRUCT THE TIE IN TO THE ROUNDABOUT ALONG HOWELL 

SCHOOL ROAD STA 162+00 TO 164+00.

RECONSTRUCT ISLANDS ON ROBERT PEOPLES BOULEVARD FROM 

STA.  41+00 TO 42+60. MAINTAIN TWO LANE TRAFFIC THROUGH 

USE OF FLAGGERS AND (UPON COMPLETION OF MEDIAN 

CONSTRUCTION)  OPEN TWO LANE TRAFFIC ALONG ROBERT 

PEOPLES BOULEVARD.  LANE CLOSURES SHALL CONFORM TO TA-10 

OF THE DELAWARE MUTCD.

REMOVE PHASE 3B DETOUR AND OPEN ROUNDABOUT TO TRAFFIC.

CONSTRUCT FINAL SPLITTER ISLAND AT STA. 40+75. MAINTAIN 
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MIX COURSE.
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SR 896 NORTHBOUND SPUR

STA 115+14.64

PROPOSED HOWELL SCHOOL ROAD

PT STA 90+27.61

SR 896 NORTHBOUND SPUR

PC STA 82+46.58
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LUMINAIRE SCHEDULE

LABEL STATION CATALOG NUMBER DESCRIPTION LAMP FILE LUMENS LLF WATTS

23000 0.751 280
1;250W HPS, CLEAR

ED18, HORZ

OFFSET

23000 0.75 280
1;250W HPS, CLEAR

ED18, HORZ

23000 0.754 280
1;250W HPS, CLEAR

ED18, HORZ

23000 0.755 280
1;250W HPS, CLEAR

ED18, HORZ

23000 0.756 280
1;250W HPS, CLEAR
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LUMINAIRE SCHEDULE

LABEL STATION CATALOG NUMBER DESCRIPTION LAMP FILE LUMENS LLF WATTS

23000 0.75M*RL40S****RMC2 M-250 280GE451014.IES
1;250W HPS, CLEAR

ED18, HORZ

OFFSET

23000 0.75M*RL40S****RMC2 M-250 280GE451014.IES
1;250W HPS, CLEAR

ED18, HORZ

23000 0.75M*RL40S****RMC2 M-250 280GE451014.IES
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*NOTE: EXISTING LUINAIRES TO REMAIN. INFORMATION SHOWN FOR CALCULATION PURPOSES ONLY.
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