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Contract No.T201106301.01

PAVEMENT & REHABILITATION, SOUTH II-], 2011
SUSSEX COUNTY

LOCATION
These improvements are located in SUSSEX County more specifically shown on the Location Map(s)
of the enclosed Plans.
DESCRIPTION
The improvements consist of furnishing all materials for PAVEMENT & REHABILITATION,
SOUTH II-1, 2011, and other incidental construction in accordance with the location, notes and details shown
on the plans and as directed by the Engineer.

COMPLETION DATE

All work on this contract must be complete within 45 Calendar Days .

It is the Department's intent to issue a Notice to Proceed such that work starts on or about April 18,
2011

ELECTRONIC BIDDING
This project incorporates the electronic bidding system Expedite 5.2b. Bidder wishing to use the
electronic bidding option should request a bid file disk and installation CD.
PROSPECTIVE BIDDERS NOTE:
No retainage will be withheld on this contract.
The Department has adopted an External Complaint Procedure. The procedure can be viewed on our

website at; http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-
2555.



STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

E(Ijlglish English Multiply Metric Metric Csélcggl\efetfr?c
ode Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m3 Cubic Meter M3
CY. Cubic Yard 0.7646 m3 Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 25.4 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter L.M.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MEBM | Thousand Feet of 15 3507 m? Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SY-IN | Square Yard-Inch | 08495 | me-25 mm | S Meter25 1y o5 v
TON Ton 9072 t “E[f(t)%ggg‘;n TON
N.A.* Kip 4.448 kN Kilonewton N.A.*
N.A* T;le(;usszﬁgrg(ﬁggs 6.895 MPa Megapascal N.AF

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications issued as of the
advertisement date of this proposal, the Special Provisions, notes on the Plans, this Bid Proposal, and any
addenda thereto shall govern the work to be performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price. Under no circumstances will the total value of the
contract exceed 150% of the awarded value.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Delaware Code, Title 29, Chapter 69, Section 6960, Paragraph (c)

"(c) Every contract based upon these specifications shall contain a stipulation that certified sworn
payroll reports be maintained by every contractor and subcontractor performing work upon the site
of construction. The contractor and subcontractor shall keep and maintain the sworn payroll
information for a period of two (2) years from the last day of the work week covered by the payroll.
A certified copy of these payroll reports shall be made available:

1. For inspection or furnished upon request to a representative of the Department of
Labor;
2. Upon request by the public or for copies thereof. However, a request by the public

must be made through the Department of Labor. The requesting party shall, prior to
being provided the records, reimburse the costs of preparation by the Department
of Labor in accordance with the Department's copying fee policy. The public shall
not be given access to the records at the principal office of the contractor or
subcontractor; and

3. The certified payroll records shall be on a form provided by the Department of
Labor or shall contain the same information as the form provided by the Department
and shall be provided within ten (10) days from receipt of notice requesting the
records from the Department of Labor."

Contractor may contact: Department of Labor
Division of Industrial Affairs
4425 No. Market Street
Wilmington, DE 19802
Telephone (302) 761-8200
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PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or
by firms contracting with the State or any political subdivision thereof, preference in
employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of
the State who have established citizenship by residence of at least 90 days in the State. Each
public works contract for the construction of public works for the State or any political
subdivision thereof shall contain a stipulation that any person, company or corporation who
violates this section shall pay a penalty to the Secretary of Finance equal to the amount of
compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

“During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex or national origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, creed, color, sex or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees
to post in conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
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of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from
that involved or included in the original proposed construction or

(B) When a major item of work, as defined elsewhere in the contract, is increased in
excess of 125 percent or decreased below 75 percent of the original contract
quantity. Any allowance for an increase in quantity shall apply only to that portion
in excess of 125 percent of original contract item quantity, or in case of a decrease
below 75 percent, to the actual amount of work performed.

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

Title 29 Del.C. §6960 relating to wages further stipulates "that the employer shall pay all mechanics and

laborers employed directly upon the site of the work, unconditionally and not less often than once a week and
without subsequent deduction or rebate on any account, the full amounts accrued at time of payment,
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computed at wage rates not less than those stated in the specifications, regardless of any contractual
relationship which may be alleged to exist between the employer and such laborers and mechanics”, and ...
"that the scale of wages to be paid shall be posted by the employer in a prominent and easily accessible place
at the site of the work, and that there may be withheld from the employer so much of accrued payments as
may be considered necessary by the Department of Labor to pay to laborers and mechanics employed by the
employer the difference between the rates of wages required by the contract to be paid laborers and mechanics
on the work and rates of wages received by such laborers and mechanics to be remitted to the Department
of Labor for distribution upon resolution of any claims."

Bidders are specifically directed to note the Department of Labor's regulations implementing §6960 relating
to the effective date of the wage rates, at Part V1., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which
are in effect on the date of the publication of specifications for a given project. In the event that a
contract is not executed within one hundred twenty (120) days from the date the specifications were
published, the rates in effect at the time of the execution of the contract shall be the applicable rates
for the project.”
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STATE OF DELAWARE PREVAILING WAGES
PREVAILING WAGE DETERMINATION - Highway Construction

Delaware Department of Labor
Division of Industrial Affairs
Office of Labor Law Enforcement
Phone: 302 451-3423

Mailing Address: Located at:

225 Corporate Boulevard 225 Corporate Boulevard
Suite 104 Suite 104

Newark, DE 19702 Newark, DE 19702

Prevailing Wages for HIGHWAY CONSTRUCTION Effective March 15, 2011

Classification New Castle Kent County Sussex County
County

Bricklayers $44.98 $44.98 $14.51
Carpenters $40.86 $48.31 $38.62
Cement Finishers $28.11 $24.68 $23.29
Electrical Line Workers $22.50 $54.05 $54.05
Electricians $57.10 $57.10 $57.10
Iron workers $42.20 $22.98 $25.35
Laborers $25.44 $23.33 $24.00
Millwrights $16.11 $15.63 $13.49
Painters $41.42 $41.42 $41.42
Piledrivers $59.23 $23.75 $26.95
Power Equip. Operators $31.46 $26.00 $26.31
Sheetmetal Workers $22.75 $20.31 $18.40
Truck Drivers $26.54 $21.68 $19.96
CERTIFIED: 3/15/11 BY: _Signature on file

ANTHONY J DELUCA, ADMINISTRATOR
LABOR LAW ENFORCEMENT SECTION

NOTICE TO CONTRACTORS

1. These rates are promulgated and enforced pursuant to the Prevailing Wage Regulations adopted by
the Department of Labor on April 3, 1992.

2. Classifications of workers are determined by the Department of Labor. For assistance in classifying
workers, or for a copy of the regulations or classifications, phone (302)451-3423.

3. Nonregistered apprentices must be paid the mechanic's rate.
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the
Plans and/or in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described
in the Standard Specifications, and all applicable requirements of the Section shall remain effective unless
otherwise modified by the Special Provisions. The last three digits of the construction item identifies the
item by sequential number under that Section. Sequential numbers for all items covered under Standard
Specifications range from 000 to 499. A comprehensive list of construction item numbers begins on page
421 of the Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the

applicable Section number of the Standard Specifications, and shall be governed fully by the requirements

of the Special Provisions. The last three digit of the items covered under Special Provisions identifies the
item by sequential number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number

11
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to
reflect increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project
Asphalt Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will
be the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement
Price expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement
Base Price are eligible for cost adjustment. No minimum increases or decreases or corresponding
percentages are required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be
computed on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new
asphalt cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be
included in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement
(mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of
the actual grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $546.67
per ton ($602.60 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on
the last authorized allotted work day, shall be the prices used for cost adjustment during the time
liquidated damages are assessed. However, if the industry posted price for asphalt cement goes down, the
asphalt-cement cost shall be adjusted downward accordingly.

NOTE

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only
to those contracts involving items related to bituminous base and pavements, and with bitumen, having a
total of 1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and
403; and 15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.
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401644 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401645 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401646 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401647 - SUPERPAVE, TYPE B HOT-MIX, 115 GYRATIONS, PG 64-22
401648 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22
401649 - SUPERPAVE, TYPE B HOT-MIX, 205 GYRATIONS, PG 64-22

401650 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401651 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401652 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401653 - SUPERPAVE, TYPE B HOT-MIX, 115 GYRATIONS, PG 70-22
401654 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22
401655 - SUPERPAVE, TYPE B HOT-MIX, 205 GYRATIONS, PG 70-22

401656 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401657 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401658 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401659 - SUPERPAVE, TYPE B HOT-MIX, 115 GYRATIONS, PG 76-22
401660 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22
401661 - SUPERPAVE, TYPE B HOT-MIX, 205 GYRATIONS, PG 76-22

401662 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS, PG 64-
22

401663 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-
22

401664 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS, PG 64-
22

401665 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING
401666 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING
401667 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG-64-

22, PATCHING

401668 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG-64-22, WEDGE
401669 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG-64-22, WEDGE

401704 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)
401705 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)
401706 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401707 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)
401708 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)
401709 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401710 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
401711 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
401712 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 76-22, (NON-CARBONATE

STONE)
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Description:

The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 -
401.10, 401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of the QA/QC specification
as defined in item 401699. It is the responsibility of the Contractor to determine all costs associated with
meeting these requirements and to include them in the per ton bids for the various Superpave bituminous
concrete items. The Contractor shall also be aware that the pay adjustment factors in item 401699 will be
applied to the Superpave bituminous concrete payments to determine the bonus or penalty for the item.

Materials:

Materials for hot-mix, hot-laid bituminous concrete shall conform to the requirements of Subsections
823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard Specifications and the following.

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave PG 64-22, PG 70-22, or PG 76-22
performance grade asphalt, as referenced in the Plans, according to M-320, Table 1 and tested according to
AASHTO PP6 with the following test ranges:

TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M-320 Per Grade
Original DSR, G*/sin (8) T-315 1.00 - 2.00 kPa
RTFO DSR, G*/sin () T-315 2.20 - 5.00 kPa
PAV DSR, G*/sin (3) T-315 1400 - 5000 kPa
BBR Creep Stiffness T-313 90.0 - 300.0 kPa
BBR — value T-313 0.300 - 0.440

Substitution of a higher temperature grade will require prior approval by the Engineer.

Recycled Materials:

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall
be controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section. The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program, the mix
design shall be submitted and reviewed by the Engineer.

Shingles:

Only shingles reclaimed from shingle manufacturers such as tabs, punch-outs, and damaged new
shingles shall be allowed in the mixture. Post-consumer shingles or used shingles shall not be permitted in
the mixture and all shingles shall be free of all foreign material and moisture. Fiberglass-backed and organic
felt-backed shingles shall be kept separately and both materials shall not be used in the same mixture at the
same time. The shingles shall be broken down in the mixing process with 100% passing the %2 in (12.5 mm)
sieve. Shipping, handling, and shredding costs are incidental to the price of Superpave item.

Mineral Aggregate:

The mineral aggregate employed in the target gradation of the job mix formula (JMF) shall conform
to Section 805 and the following criteria. These criteria apply to the combined aggregate blend.
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COARSE AGGREGATE FINE AGGREGATE
DESIGN ANGULARITY! ANGULARITY? CLAY FLAT AND
ESAL’S (% MIN) (% MIN) CONTENT?® | ELONGATED*
(MILLIONS) (% - MIN) (% - MAX)
<100MM | >100MM | <100 MM >100 MM
<0.3 55/- -/- - - 40 -
03to<3 75/- 50/- 40 40 40
3to <10 85/80° 60/- 45 40 45
10 <30 95/90 80/75 45 40 45 10
>30 100/100 100/100 45 45 50

'Coarse Aggregate Angularity is tested according to ASTM D5821.

*Fine Aggregate Angularity is tested according to AASHTO TP-33.

’Clay Content is tested according to AASHTO T176.

*Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.

> 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured
faces.

The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96

Percent Loss, Maximum 40
Soundness, AASHTO T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, AASHTO T112

Percent, Maximum 10
Moisture Sensitivity, AASHTO T283

Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 — “Laboratory Method of
Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.” RAP shall be assigned a
value of 4.0. The Contractor shall supply all polish values to the Engineer upon request.

Mineral Filler:
The mineral filler shall conform to AASHTO M17.

Mixture Requirements:

Mix Design. Develop and submit a job mix formula for each mixture according to AASHTO R35. Each mix
design shall be capable of being produced, placed, and compacted as specified.

Gradation: The FHWA Superpave 0.45 Power Chart with the recommended restricted zone shall be used
to define permissible gradations for the specified mixture. Type C shall be either a No.4 (4.75 mm), 3/8 (9.5
mm), or 1/2” (12.5 mm) Nominal Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the Plans,
the Type C shall meet the 3/8” (9.5 mm) Nominal Maximum Aggregate Size. Type B Hot-Mix shall be the
3/4” (19.0 mm) Nominal Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall
be the 1” (25.0 mm) Nominal Maximum Aggregate Size. Target values for percent passing each standard
sieve for the design aggregate structure shall comply with the Superpave control points and should avoid the
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restricted zone. Percentages shall be based on the washed gradation of the aggregate according to AASHTO
T11.

In addition to the results of the material requirements specified above, the following material
properties shall be provided by the contractor: bulk specific gravity G, apparent specific gravity G,,, and the
absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and AASHTO
T85 and reported to three decimal places along with the specific gravity of the mineral filler to be used, tested
according to AASHTO T100 and reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality
control, or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall
be compacted to N,, Height data provided by the SGC shall be employed to calculate volumetric properties
at N, N, and Ny,

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL
(MILLION ESAL ’S) NINITIAL NDESIGN NMAXIMUM
03to<3 7 75 115
3to<30 8 100 160
>30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall

satisfy the volumetric criteria below:

REQUIRED DENSITY N
(% OF THEORETICAL VOIDS-IN-MINERAL AGGREGATE VOIDS
(% - MINIMUM) FILLED
DESIGN MAXIMUM SPECIFIC
NOMINAL MAX. AGGREGATE (MM) WITH
ESAL’S GRAVITY) A
(MILLION) S(P,gA_LT
Ninriar Noesion Nuax 25.0 19.0 9.5 12.5 4.75 MINIMUM)
03to<3 <90.5 65.0-78.0
3to< 10
96.0 <98.0 | 125 13.5 15.5 14.5 16.5
10 < 30 65.0 - 75.0"
< 89.0
> 30

Air voids (V) at N, shall be 4.0% for all ESAL designs. Air voids (V,) at N, shall be a minimum
of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be

73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels >3 million ESALs.
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Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.

Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN | MAX | MIN | MAX | MIN | MAX | MIN | MAX | MIN | MAX
37.5 MM 100 - - - - - - - - -
25.0 MM 90 100 100 - - - - - - -
19.0 MM - 90 90 100 | 100 - - - - -
12.5 MM - - - 90 90 100 | 100 - 100 -
9.5 MM - - - - - 90 90 100 95 100
4.75 MM - - - - - - - 90 90 100
2.36 MM 19 45 23 49 28 58 32 67 - -
1.18 MM - - - - - - - - 30 60
0.075 MM 1 7 2 8 2 10 2 10 6 12

Note: The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal maximum 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
Aggregates Size

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm
PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria

Air Voids (V,) at (%) N,, 2.0
Air Voids (V,) at N (%) 5.5

Voids in Mineral Aggregate (VMA) at N,
25.0 mm Bituminous Concrete Base Course -1.2
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

design
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Design Evaluation:

The contractor shall furnish a Job Mix Formula (JMF) for review and approval. The Engineer may
elect to evaluate the proposed JMF and suitability of all materials. All materials requested by the Engineer
shall be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon
request. To verify the complete mixture design and evaluate the suitability of all materials, the following
approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 1b. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 1b. (10 kg) of mineral filler; and

254 1b. (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the
percent of maximum specific gravity (% of G,,,) is plotted against the log base ten of the number of gyrations
(log (N)) showing the applicable criteria for N,, N, and N

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G,,,, at N;, VMA at N, VFA at N, Fines to effective asphalt binder (P,,) ratio, and unit weight
(kg/m?) at both N, and N .

Summary of the consensus property standards test results for the design aggregate structure, summary
of the source property standards test results for the individual aggregates in the design aggregate structure,
target value of the asphalt binder content, and a table of G,,, of the asphalt mixture for the four trial asphalt
binder contents determined according to AASHTO T209.

The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized
for this mix.

Construction.

Weather Limitations. Place mix only on dry, unfrozen surfaces and only when weather conditions allow
for proper production, placement, handling, and compacting.

Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of
Bituminous Concrete .05 (b) Pavement Construction - Tests and Evaluations.

Method of Measurement and Basis of Payment:

Method of Measurement and Basis of Payment will be in accordance with Subsections 401.14 and
401.15 of the Standard Specifications.

The item 401699, will define adjustment factor to be applied to the bituminous concrete payments
for bonus or penalty.

1/06/2010
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401696 - ENTRANCE, DRIVEWAY AND INTERSECTING STREET PAVING SURCHARGE

Description:

This item will only be considered for areas adjacent to the roadway paving that cannot be completed
as part of the mainline roadway and auxiliary lane operation. The limits shall be from the outermost roadway
element to the point of tie-in of the entrance,
driveway, or intersecting street as directed by the Engineer.

It is the intent of this item to compensate the Contractor for the extra work involved when it is
necessary for the paving operation to return to complete tie-in's to entrances, driveways and intersecting
streets when such work cannot be completed as part of the mainline (roadway, auxiliary lane, shoulder)
paving.

When the tie-in to an entrance or driveway is limited to within 3 feet (0.9 meters) of the outermost
roadway element, the Contractor shall be expected to complete the tie-in as part of the normal paving
operation with paver extensions. No surcharge will be considered.

When the tie-in is greater than 3 feet (0.9 meters) pave extensions will not be used during the
mainline paving. The dimensions of the surcharge area will be from the edge of the roadway to the tie-in
point. The contractor is to pave this entire area using the paver. The minimum length of the tie-in for side
streets will be to the radius point unless otherwise noted on the Plans or directed by the Engineer.

No surcharge will be paid for paving auxiliary lanes and crossovers in the median of divided
highways.

Method of Measurement:

The quantity of entrance, driveway and intersecting street paving for surcharge payment will be actual
number of tons (metric tons) of hot-mix placed in entrances, driveways and intersecting streets as described
in this item.

Basis of Payment:

The quantity of entrance, driveway and intersecting street paving, for surcharge payment will be paid
for the Contract unit price per ton (metric ton). Price and payment will constitute full compensation for the
additional labor and equipment costs involved with the reduced production caused by such work.

Note:

This item is intended for use on Pave & Rehab Contracts, CTF Contracts and South CTF (numbered road)
Contracts only.

1/21/08
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description.

This item shall govern the Quality Control/Quality Assurance Testing for supplying hot-mix asphalt
plant materials and constructing hot-mix asphalt pavements.

The Contractor shall be responsible for providing the quality level of materials and construction
incorporated into the Contract that will meet the requirements of the Contract. The Contractor shall perform
all necessary quality control inspection, sampling, and testing. The Engineer will evaluate all materials and
construction for acceptance. The procedures for Quality Control and Acceptance are described in this
Section.

.02 Definitions.

. Acceptable Quality Level (AQL): That level of percent within limits (PWL) to which the Engineer
will consider the work completely acceptable.
. Acceptance Plan: Factors that comprise the Engineer’s determination of the degree of compliance

with contract requirements and value of the product. These factors include the Engineer’s sampling,
testing, and inspection.

. Delaware Asphalt Pavement Association (DAPA): The organization representing the interests of
hot-mix asphalt producers and Contractors. The Engineer has a copy of the DAPA officers’ names
and point(s) of contact.

. Dispute Resolution: The procedure used to resolve conflicts resulting from discrepancies between
the Engineer’s and the Contractor’s results of sufficient magnitude to impact payment. The testing
will take place at a location and time mutually agreeable by both the Engineer and the Contractor.

. Full Depth Construction — Construction of an adequate pavement box on a subgrade and subbase
prepared by the contractor
. Independent Assurance: An unbiased and independent verification of the Quality Assurance

system used, and the reliability of the test results obtained in regular sampling and testing activities.
The results of Independent Assurance are not to be directly used as a basis of material acceptance.

. Job Mix Formula (JMF)/Mixture Identification (ID): The target values for individual aggregate
size gradation percentages and the asphalt percentage, the sources of each of the component
materials, the proposed proportions of component materials to be used to meet those target values,
the asphalt proportion, and the mixing temperature. The Engineer will assign uniquely individual
mixture identification for each JMF submitted and approved.

. Lower Quality Index (QL): The index reflecting the statistic related to the lower boundary to which
a sample (or sample statistic) may deviate from the target value and still be considered acceptable.

. Mean: A statistical measure of the central tendency — the average value.

. Operational Day: A day in which the Engineer has approved a lane closure for the Contractor to
perform work within an approved MOT plan.

. Percent Within Limits (PWL): That amount of material or workmanship that has been determined,
by statistical method, to be within the pre-established characteristic boundary(ies).

. Qualified Laboratory: A laboratory mutually agreed upon by both DAPA and the Engineer as
having proper test equipment that has been calibrated in accordance to AASHTO.

. Qualified Technician: Personnel mutually agreed upon by both DAPA and the Engineer as having

adequate training, experience, and abilities to perform the necessary testing. The minimum
qualifications are either a recognized nationally accredited or certified Superpave testing certificate
or been working in hot-mix asphalt testing for at least one year.

. Quality Assurance (QA): All those planned and systematic actions necessary to provide adequate
confidence that a product or service will satisfy given requirements for quality.

. Quality Control (QC): The sum total of the activities performed by the Contractor in order to assure
that the product meets contract requirements.

. Quality Control (QC) Plan: The detailed description of the type and frequency of inspection,

sampling, and testing deemed necessary to measure and control the various properties governed by
the Specifications. The QC Plan must address the actions needed to keep the process in control,
detect when the process is going out of control, and responses to correct the situation(s).
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. Quality Level Analysis: A statistical procedure that provides a method for estimating the percentage
of each lot or sublot of material, product, item of construction, or completed construction that may
be expected to be within specified tolerances.

. Standard Deviation: A term used in statistics to indicate the value calculated from the square root
of the difference between the individual measurements in a group and their average. Standard
deviation is calculated by taking the square root of the sum of the squares of the differences of each
of n values and the mean value, this sum first divided by (n-1).

. Target Value: The acceptable value for a controlling characteristic of a product. The JMF will
establish each of these values for the material.

. Test Methods: Shall be AASHTO test methods. Copies of these test methods shall be available at
each qualified laboratory.

. Upper Quality Index (QU): The index reflecting the statistic related to the upper boundary to which

a sample (or sample statistic) may deviate from the target value and still be considered acceptable.

. Volumetric Properties: Air voids, voids in mineral aggregates (VMA), voids filled with asphalt
(VFA), and dust to effective asphalt.

.03 Equipment.
(a) Material Production Test Equipment.

The Contractor shall establish, maintain, and operate a qualified testing laboratory at the production
plant site of sufficient size and layout that will accommodate the testing operations of both the Contractor and
the Engineer. The Contractor shall maintain all the equipment used for handling, preparing, and testing
materials in proper operating condition. For any laboratory equipment malfunction, the Contractor shall
remedy the situation within one working day or the Engineer may reject production. In the case of an
equipment malfunction, and while waiting for repairs to equipment, the Engineer may elect to test the
material at either another production facility or the Engineer’s laboratory to obtain payment factors.

The following shall be the minimum calibrations for the referenced equipment:

- SUPERPAVER Gyratory Compactor: once every year; verified once every month by the Engineer.
- Ovens: once every three months, verified once every month.

Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
Balances and Scales: once every year, verified once every month.

Thermometers: once a year; verified once every month.

Gyratory Compactor molds and base plates: once every year

Mechanical Shakers: once every year

Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(b) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, or coring equipment, or both, as
necessary to meet the requirements of these Specifications.

.04 Quality Control (QC) Plan.

(a) Material Production QC.
(1) Job Mix Formula — Material Production.

The Contractor shall submit for approval to the Engineer the job mix formula (JMF) design
of the component materials and target characteristic values for each mixture proposed for use. Once the JMF
is submitted to the Engineer, the Engineer will have up to three weeks to review the submitted information.
However, a provision for a more timely approval is available to the Contractor; first, the Contractor shall
submit the proper documentation on Pinepave mixture design software for the Engineer’s approval. After
that approval from the Engineer, the Contractor shall produce the new mixture for a non-Department project.
The Engineer will test the material, by taking three series per the specifications. If the Engineer’s test results
are within the specifications, then the mixture will be approved by the Engineer for Department projects.
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The component materials design shall include designating the source and the expected proportion
(within 1 percent for the aggregate components, and within 0.1 percent for the other components) of each
component to be used in order to produce workable hot-mix asphalt having the specified properties. For plant
component feed adjustments, RAP can be considered in the same manner as an individual aggregate
component. The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin), and the
percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as shown in Table
1.

The Contractor shall provide an ignition oven correction number for each JMF. The Contractor shall
also supply to the Engineer weighed material of each JMF so correction numbers can be established for the
Engineer’s equipment for Dispute Resolution samples.

Prior to starting production of a new mixture, the Contractor shall submit a JMF. For any mixture that
has a 20% or greater failure rate on any combined volumetric criteria, the JMF will not be approved for use
on Department contracts. In order to be approved, a re-design of the mixture will have to be completed by
the Contractor for review and approval by the Engineer. The Contractor shall uniquely title each JMF. The
Contractor shall submit test data with each JMF and tests performed by a Qualified Laboratory on
representative materials, verifying the adequacy of the design. Refer to the specifications for each mix type
in order to determine the design requirements. The JMF sieve percentage values shall conform to the ranges
shown in Table 1.

If there is a change in the source of any of the component materials, other than asphalt, if there is a
change in the proportions of the aggregate components or the percent passing for each sieve by more than
5 percent from the submitted JMF, or if there is a change in the percentage of the asphalt cement component
by 0.2 percent or more, which causes the volumetrics to change from the originally submitted JMF, a new
JMF is required. Also, if the asphalt cement target percentage is lowered, all volumetric criteria must still
be achieved.

According to the Contractor’s QC Plan, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. The Engineer will reply to the proposed changes within one operational day and notify the
Contractor of the effective date of the changes.

Although a new JMF is not required, the Contractor must notify the Engineer of any change in the
proportions of the components. This notification shall include the total change made from the approved JMF
proportions, and the effective time of the change.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: G,,: +/-0.030 and G_,: +/ - 0.040

Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

SieveSize | 475 | 4.75mm | 9.5 | 9.5mm | 125 | 125mm | 190 | 19.0mm | 250 | 25.0mm
(inch) mm Range | mm Range mm Range mm Range mm Range

37.5(1.5) No No No No Yes 100

25.0(1.0) No No No Yes 100 Yes 90-100

19.0 3/4) | No No Yes 100 Yes 90-100 Yes 20-90

12.5(1/2) Yes 100 Yes 100 Yes 90-100 Yes 23-90 Yes

9.5 (3/8) Yes 95-100 Yes 90-100 Yes 28-90 Yes Yes

4.75(#4) Yes 90-100 Yes 32-90 Yes Yes Yes
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Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

Sieﬁﬂfize 475 [475mm | 95 | 95mm | 125 | 125mm | 19.0 | 19.0mm | 25.0 | 25.0mm
(inch) mm Range | mm Range mm Range mm Range mm Range
2.36(#8) Yes Yes 32-67 Yes 28-58 Yes 23-49 Yes 19-45
(#16) Yes 30-60 Yes Yes Yes Yes
(#30) Yes Yes Yes Yes Yes
(#50) Yes Yes Yes Yes Yes
(#100) Yes Yes Yes Yes Yes
.075(#200) Yes 6-12 Yes 2-10 Yes 2-10 Yes 2-8 Yes 1-7

(2) Process Control — Material Production.

The Contractor shall submit in writing (letter or electronic mail) a QC Plan from each proposed
production plant to the Engineer; no hot-mix asphalt material will be accepted until the Engineer approves
the QC Plan. This plan must be submitted to the Engineer on an annual basis for review and approval prior
to material production. The Engineer will send a signed copy back to the Contractor stating that it is
approved. The approved QC Plan shall govern contractor operations.

The following are considered significant violations to the Contractor’s QC Plan:

. Using testing equipment that is knowingly out of calibration or is not working
properly.

. Reporting false information such as test data, JMF information, or any info
requested by DelDOT

. When the Contractor fails to comply to their approved QC Plan in reference to
materials testing

. Substantial deviations to AASHTO or DelDOT procedures when running tests,
sampling stockpiles, or testing hot mix.

. The use of any material not listed in the JMF.

. The use of the wrong PG graded asphalt.

. If samples fall within the Contractors action points in the QC Plan but the Contractor

fails to take the corrective action in the approved QC Plan

If a Contractor is found in violation of any of these items, they will receive a written warning for their
first violation. If the Contractor is found in violation a second time on any of the criteria, they will forfeit
any bonus from that day’s production. If the Contractor is found in violation a third time on any of the
criteria, they will receive a five percent (5%) deduction for that day’s production. If the Contractor is found
in violation a fourth time, the plant will not be approved for production until such time that the Contractor
addresses the violation of the QC plan to the satisfaction of the Engineer. If the Engineer approves the
changes in advance, the Contractor may make changes to the QC Plan. All changes shall be submitted and
approved in writing by the Engineer.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

23




Contract No. T201106301.01

In the QC Plan, the Contractor shall detail the type and frequency of inspection, sampling, and testing
deemed necessary to measure and control the various properties of material and construction governed by the
Specifications. The QC Plan shall include the following elements as a minimum:

Production Plant — make, type, capacity, and location.
Production Plant Calibration — components and schedule; address documentation.
Personnel — include name and telephone number for the following individuals:

. Person responsible for quality control.

. Qualified technician(s) responsible for performing the inspection, sampling, and
testing.

. Person who has the authority to make corrective actions on behalf of the Contractor.

Testing Laboratory — state the frequency of accuracy checks and calibrations of the
equipment used for testing; address documentation.

Locations where samples will be obtained and the sampling techniques for each test

Load number of QC samples (1-10 if QA sample is not within trucks 1-10)

Tests to be performed and their normal frequency; the following, at a minimum, shall be
conducted:

. Mixture Temperature: each of the first five trucks, and each load that is sampled for
QC or acceptance testing.
. Gradation analysis of aggregate (and RAP) stockpiles — one washed gradations per

week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.

Gradation analysis of non-payment sieves

Dust to effective asphalt calculation

Moisture content analysis of aggregates — daily.

Gradation analysis of the combined aggregate cold feed — one per year per mixture.
Bulk specific gravity and absorption of blended material — one per year per mixture.
Ignition Oven calibration — one per year per mixture.

Hot-Bins: one per year per mixture.

. Others, as appropriate.

Procedures for reporting the results of inspection and tests (include schedule).

Procedures for dealing with non-compliant material or work.

Presentation of control charts. The Contractor shall plot the results of testing on individual
control charts for each characteristic. The control charts shall be updated within one
working day as test results for each sublot become available. The control charts shall be
easily and readily accessible at the plant laboratory. The following parameters shall be
plotted from the testing:

. Asphalt cement content.
. Volumetrics (air voids, voids in mineral aggregates [VMAY])
. Gradation values for the following sieves:

- 475 mm (#4).

- 2.36 mm (#8).

- 0.075 mm (#200).
Operational guidelines (trigger points) to address times when the following actions would
be considered:
. Increased frequency of sampling and testing.
Plant control/settings/operations change.
JMF adjustment.
JMF change (See Section .04(a)(1)).
Change in the source of the component materials.
Calibration of material production equipment (asphalt pump, belt feeders, etc.).
Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications,
comes to the attention of either the Contractor or the Engineer, the other party shall be notified immediately,
and the Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately
shall be cause for rejection of material or work by the Engineer.

24



Contract No. T201106301.01

(b) Pavement Construction — Process Control.

The Contractor shall perform Quality Control of pavement compaction by testing in-place pavement
with a density gauge or by testing cores extracted from the pavement. The use of the nuclear density gauge
shall conform to ASTM D2950; the use of other density gauges shall be as per the manufacturer’s
recommendations and approved by the Engineer. The Contractor may use any method to select locations for
the Quality Control.

.05 Acceptance Plan.

(a) Material Production — Tests and Evaluations.

The Engineer will conduct acceptance tests. The Engineer will directly base acceptance on the
acceptance test results, the asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of
the acceptance test results to the QC test results. The Engineer may elect to utilize test results of the
Contractor in some situations toward judging acceptance. All acceptance tests shall be performed by qualified
technicians at qualified laboratories following AASHTO or DelDOT procedures, and shall be evaluated using
Quality Level Analysis.

The Contractor shall supply, capture, and mark samples, as directed, from delivery trucks before the
trucks leave the production plant. The sample shall represent the material produced by the Contractor, and
shall be of sufficient size to allow the Engineer to complete all required acceptance tests. The Engineer will
direct the Contractor when to capture these samples, on a statistically random, unbiased basis, established
before production begins each day based upon the anticipated production tonnage. The captured sample shall
be from the Engineer specified delivery truck; if the Contractor visually observes the specified delivery truck
sample and does not want this sample to be sampled and tested for acceptance, that delivery truck will not
be sent to a Department project. The next visually acceptable delivery truck to the Contractor shall be
sampled for acceptance testing.

The first sample of the production day will be randomly generated by the Engineer between loads
0 and 12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots
for the production day. Unacceptable samples may be a basis for rejection of material if the QC plan is not
followed as approved for sample retrieval. If the Contractor wishes to perform parallel tests with the
Engineer, or to capture samples to be retained for possible Dispute Resolution, each of the samples for these
purposes shall be obtained at the same time and location as the acceptance test sample. Either splitting a
large sample or getting multiple samples that equally represent the material is acceptable. The Engineer will
perform all splitting and handling of samples after they are obtained by the Contractor.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three
days, whichever is reached first. If the 2000™ ton target lot size is achieved during a production day, the lot
size shall extend to the end of that production day. The Contractor may interrupt the production of one JMF
in order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
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to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality, and to judge acceptance and the pay adjustment for the material:

AASHTO T312 - Preparing a mixture samples using a gyratory compactor.

AASHTO T166, Method C (Rapid Method) — Bulk specific gravity of compacted samples.
AASHTO T308 — Asphalt cement content.

AASHTO T30 — Aggregate gradations, using samples from the asphalt cement content test.
AASHTO T209 — Theoretical maximum specific gravity.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous
Asphalt Specimens using Vacuum Drying Method

(b) Pavement Construction — Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work using lots.

Prior to paving a road segment, the Contractor shall notify the Engineer of any locations within that
road segment that may not be suitable to achieve minimum (93%) compaction due to existing conditions.
The Contractor shall schedule and hold a meeting in the field with the Engineer in order to discuss all areas
that may potentially be applicable to Table 5a before paving starts. Areas that will be considered for Table
5a will be investigated in accordance to the method described in Appendix B. If this meeting is not held prior
to paving, no areas will be considered for Table 5a. Areas of allowable exemptions that will not be cored
include the following: partial-depth patch areas, driveway entrances, paving locations of less than 100 tons,
areas around manholes and driveway entrances, and areas of paving that are under 400 feet in continuous total
length and/or 5 feet in width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
shall include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the
compaction will be calculated by using the material production lots as referenced in .05 Acceptance Plan
(a) Material Production — Tests and Evaluation and analyzing the compaction results over the individual
days covered in the material production lot. The compaction results will be combined with the material
results to obtain a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.

If arandomly selected area falls within an Engineer approved exemption area, the Engineer will select

one more randomly generated location to be tested per the requirements of this Specification. If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
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as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.5 feet from the newly placed longitudinal joint and 50 feet
from a new transverse joint. If the Contractor chooses to cut companion cores, they shall be located within
one foot of the Engineers cores along the longitudinal direction and in-line with the Engineers cores in the
longitudinal plane.

Exactly at the locations marked by the Engineer, the Contractor shall cut a core, 6 inches in diameter,
through the full lift depth. Cores submitted that are not from the location designated by the Engineer will not
be tested and will be paid at zero pay.

The Contractor shall notify the Engineer prior to starting paving operations with approximations of
the tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer test
personnel within 12 hours of material placement. The Engineer will then have 24 hours to mark the core
locations. After determination of locations, the Contractor shall complete testing within two operational days
of the locations being marked. If the cores are not cut within two operational days, the area in question will
be paid at zero pay for compaction testing.

The Contractor shall provide any traffic control required for the structural number investigation,
sampling, and testing work at no additional cost to the Department.

The Contractor shall cut each core with care in order to prevent damaging the core. The pavement
shall have a maximum temperature of 140°F when cores are cut from it. Immediately upon removal of a core
from the roadway, the Contractor shall adequately label it. The Contractor shall protect the core by supplying
a 6-inch plastic concrete cylinder mold, or an approved substitute, and placing the core in it. If more than one
core is in the same mold, the Contractor shall place paper between them. The Contractor shall attach a
completed QC test record for the representative area to the corresponding core. The Engineer will also
complete a test record for areas tested for the QA report and provide to Materials & Research. At the end of
every production day, the Contractor shall deliver the cores to the Engineer for testing, processing, and report
distribution.

The Contractor shall repair the core hole per Appendix A, Repairing Core Holes in Hot-Mix Asphalt
Pavements. Core holes shall be filled immediately. Failure to repair core holes at the time of coring will
result in zero pay for compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to
evaluate their quality:

. AASHTO T166, Method C (Rapid Method) — to determine the bulk specific gravity of the
cores.

. AASHTO T209 - to calculate the theoretical maximum specific gravity and the density of
the non-compacted mixtures.

. ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous

Asphalt Specimens using Vacuum Drying Method.

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from previous
days production to have an average of five samples. If there are less than five values available, the Engineer
will use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.

.06 Payment and Pay Adjustment Factors.

The Contractor shall include the costs for all materials, labor, equipment, tools, and incidentals
necessary to meet the requirements of this specification in the bid price per ton for the hot-mix asphalt.
Payment to the Contractor for the hot-mix asphalt item(s) will be based on the Contract price per ton and the
pay adjustments described in this specification. The Engineer will determine pay adjustments for the hot-mix
asphalt item(s) based on the Acceptance Plan. The Engineer will determine both a pay adjustment for the
material and a pay adjustment for the pavement construction. Note that the material portion of the total pay
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adjustment is 70 percent and the pavement construction portion is 30 percent. For replaced material or work,
the Engineer will not apply the Pay Adjustment applicable to the material or work replaced; a new Pay
Adjustment will be calculated based on the qualities of the new material. Even if one portion of the pay
adjustment (material or construction) is not applied, the Engineer may apply the pay adjustment to the other
portion. All adjustments (bonus or penalty) shall be paid under this item number in the contract.

(a) Material Production — Pay Adjustment.

The Engineer will determine the material pay adjustment by evaluating the production material based
on the following parameters:

Gradation of the 2.36 mm (#8) sieve.
Gradation of the 0.075 mm (#200) sieve.
Asphalt cement content.

Air void content

Using the JMF target value, the single test tolerance (from Table 3), and the test values, the Engineer
will use the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) — (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):

QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).
For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower
Payment Limit (PL) from Table 2 — Quality Level Analysis by the Standard Deviation
Method. (Use the column for “n” representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).
Calculate the PWL for each parameter from the values located in the previous step:
PWL =PU + PL - 100.
Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 3 for that parameter.
Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.
8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated
PWL.
9. For each lot, determine the final material price adjustment:

N @

Final Pay Adjustment =
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will
be paid to the tenth of a percent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace
the material at no additional cost to the Department. If the PWL of any single material characteristic is below
60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.

The test results from the Engineer on production that is less than 100 tons will be combined with the
two most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is out of the acceptable tolerance for any Materials pay criteria, that sample will be
isolated. For payment purposes, the test result of the out of acceptable tolerance sample will be combined
with the two previous acceptable samples of the same JMF and analyzed per this specification. The material
that is considered out of the acceptable tolerance will only include the material within the represented sub-lot
(i.e., a maximum of 500 tons). If the previous acceptable test result is from the previous production day, only
the material produced on the second production day will be considered out of tolerance. All future sub lots
will not include the isolated test.
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If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change
to the mixture (within the JMF boundaries), and request to have that sample further isolated. If this request
is approved, and the Contractor has made a change, the third load after the change will be tested. If that
sample test result shows compliance with the specifications, the material that is considered out of the
acceptable tolerance will include the material from the previous acceptable test result to the third load after
the initially sampled and tested sample. If the sample does not meet the specification requirements, the
Engineer will no longer accept material. Production may resume when changes have been made and an
acceptable sample and test result is obtained.

Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples

n=3 n=4 n=5 [ n=6 n="7 n=3§ n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
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Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples
n=3 n=4 n=5 [ n=6 n="7 n=3§ n=9
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 3 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sive (19 mm or >) 7.0 0.30
#8 Sieve (12.5 mm or <) 5.0 0.30
#200 Sieve (0.075 mm) Sieve 2.0 0.30
Air Voids (4.0% Target) 1.5 0.10
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Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%)

100 +5
99 +4
98 +3
97 +2
96 +1
95 0

94 -1
93 (-2)
92 (-3)
91 (-4)

PWL (when <91) (PWL - 100)

(b) Pavement Construction — Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the
construction of the pavement, based on the following parameter:

Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the
pavement construction pay adjustment for each lot of work. Note that the material portion of the total pay
adjustment is 70 percent and the pavement construction portion is 30 percent.

1. Calculate the average density values from the sublot tests values, to the nearest 0.1 unit.
2. Calculate the Degree of Compaction:
Degree of Compaction =
((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100%.
3. The average compaction for the sublots shall be averaged together for the compaction level
of the lot. The lots compaction test level shall be averaged to the whole percent.
4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.
5. Determine the pavement construction price adjustment by using the following formula:
Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.
Table 5: Compaction Price Adjustment Highway Locations
Degree of Compaction (%) Pay Adjustment Factor (%)
>97 -100%*
96 -3
95
94
93 +5
92 0
91 -15
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Table 5: Compaction Price Adjustment Highway Locations
Degree of Compaction (%) Pay Adjustment Factor (%)

90 -25

89 -30
<88 -100%*

* or remove and replace it at Engineer's discretion
Table Sa: Compaction Price Adjustment Other' Locations
Degree of Compaction (%) Pay Adjustment Factor (%)

>96 -100*
95 2

94 0

93 +3

92

91

90

89 -1

88 -5

87 -15

86 -25

85 -30

84 -100%*

* or remove and replace at Engineer's discretion
! This chart is to be used for areas where the structural value of the area to be paved is less
than 1.75 as determined by the Engineer. See Appendix B — Method for Obtaining Cores for
Determination of Roadway Structure. This chart is applicable to rehabilitation work only; full depth
construction will not be considered for Table Sa.

.07 Dispute Resolution.

Disputes or questions about any test result shall be immediately brought to the attention of the
Contractor and the Engineer. When there is a significant alleged discrepancy regarding the Engineer’s
acceptance test results, the Contractor must claim a dispute within two operational days of the test date. The
following dispute resolution procedures will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

For third party resolution testing, it can be either at another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will
be those samples the Contractor properly captured, labeled, and stored, as described in the second paragraph
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of the section of these specifications titled .05 Acceptance Plan, (a) Material Production — Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test
result, the Contractor may ask for the Dispute Resolution sample to be tested. If the Dispute Resolution
sample substantiates the original acceptance test result, the Contractor, after two such Dispute Resolution
samples, will be charged a fee of $125 for all further Dispute Resolution cores that substantiate the acceptance
test result. If the Dispute Resolution sample substantiates the Contractor’s test result, the Contractor will not
be charged a fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used
for the dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for

payment purposes.
02/28/09
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Appendix A - Repairing Core Holes in Hot-Mix Asphalt Pavement

Description.

This appendix describes the procedure required to acceptably repair core holes in a bituminous
concrete pavement.

Materials and Equipment.

The following material shall be available to complete this work:

. Patch Material —A DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

. Sponge or other absorbent material — Used to extract water from the hole.

. Compaction Hammer — Shall be mechanical, with a flat, circular tamping face smaller than
6 inches in diameter. The tamping head shall be connected to an electrical, pneumatic, or
gasoline driven tamping device.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water
from re-entering the hole.

Place the patch material in lifts no greater than 3 inches. If the hole is deeper than 3 inches, use two
lifts of approximately equal depths so that optimum compaction is achieved. Make sure that the patch surface
matches the grade of the existing roadway. Make every effort to achieve the greatest possible compaction
Performance Requirements.

The Engineer will judge the patch on the following basis:

. The patch shall be well compacted
. The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.
No measurement or payment will be made for the patching work. The Contractor must gain the

Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for
compaction price adjustments according to Table 5a in this specification. Table 5a is not applicable for new
full-depth pavement box construction. Cores submitted for this process shall be obtained according to the
following process.

1.

Contact Materials & Research (M&R) personnel to determine if information about the area
is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained.
Cores will be turned over to M&R for evaluation.

The contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A — Repairing Core Holes in Hot-Mix Asphalt Pavements.

Cores are to be taken throughout the entire project for the area in question. Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores will
be taken in the center of the lane in question.

Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section. The location of these cores should
be documented and submitted to M&R.

Cores shall be full depth and include underlying materials. If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base. This is determined by augering to the subgrade surface.

The calculations used to determine the structural capacity of the roadway is as follows. If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.
The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate
for aging of the materials. The coefficients used to determine the structural number of an existing pavement

arc:

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16
Surface Treatment 0.10

(Tar & Chip)
GABC 0.14
Concrete 0-0.7*
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* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.
Compressive strengths & ASR analysis are used to determine condition — contact the
Engineer if this situation arises.

Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 0.32
(BCBC)
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25” Type C overlay on 2.25” Type B. Existing roadway is cored and is
shown to consist of 2” HMA on 7 GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2%0.32 = 0.64
GABC 7*0.14 = 0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 2.25%*%0.4 = 0.90
Existing HMA 2%0.32 = 0.64
GABC 7*0.14 = 0.98

2.52
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401752 —- SAFETY EDGE FOR ROADWAY PAVEMENT

Description:

This work consists of the construction of safety edge(s) along bituminous concrete pavement or
P.C.C. pavement in accordance with the details and notes on the Plans and as directed by the Engineer.

Construction Methods:

The safety edge shall not be constructed adjacent to curb or in front of guardrail sections.

In bituminous concrete pavement sections, prior to the construction of the safety edge, the fill or in
situ material at the edge of pavement shall be compacted so that it is level with the top of the pavement, prior
to the final surface overlay.

In bituminous concrete pavement sections, the contractor shall attach a device to the screed of the
paver unit that confines the material at the end of the gate and extrudes the asphalt material in such a way that
results in a compacted wedge shape pavement edge of 32 degrees (+/- 2 degrees). Contact shall be
maintained between the device and the road shoulder surface. The device shall be manufactured so that it can
be easily adjusted to transition at cross roads, driveways and obstructions without stopping the paver unit.
The device’s shape shall constrain the asphalt and cause compaction, as well as increase the density of the
extruded profile.

In bituminous concrete pavement sections, the Transtech Shoulder Wedge Maker, Advant-Edge or
an approved equal shall be used to produce the safety edge. Contact information for these wedge shape
compaction devices is listed below:

Transtech Systems, Inc.
1594 State Street
Schenectady, NY 12304
1-800-724-6306
www.transtechsys.com

or

Advant-Edge Paving Equipment, LLC
33 Old Niskayuna Road

Loudonville, NY 12211
1-814-422-3343
www.advantedgepaving.com

or an approved equal.

In P.C.C. pavement sections, the paver screed shall be modified to provide a chamfer at the end of
the P.C.C. pavement in accordance with the details and notes on the Plans, or as directed by the Engineer.

Method of Measurement:

Safety Edge will not be measured for payment.

Basis of Payment:

The cost associated with the construction of safety edge(s), including but not limited to the wedge
device, preparation and compaction of the fill or in situ material, and placement of the safety edge in
accordance with the Plans and Details shall be incidental to the bituminous concrete pavement or P.C.C.
pavement item being placed.

1/21/2011
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401800 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401802 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401803 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401804 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401805 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401806 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401808 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401809 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS,
PG 64-22

401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG 64-22

401820 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS,
PG 64-22

401821 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING
401822 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING
401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG-64-22, PATCHING

401824 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22, WEDGE
401825 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22, WEDGE

401826 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401827 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401828 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401829 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401830 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401831 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401832 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401833 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, NON-CARBONATE
STONE)

401834 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
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401835 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE
STONE)

401836 — THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE
STONE)

401837 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401838 — THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401839 —- THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401840 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401841 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22, (NON-
CARBONATE STONE)

401842 —- THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-
CARBONATE STONE)

401843 —- THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22, (NON-
CARBONATE STONE)

401844 —- THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22, (NON-
CARBONATE STONE)

401845 —- THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22, (NON-
CARBONATE STONE)

401846 — THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-
CARBONATE STONE)

Description:

Warm mix asphalt (WMA) is the generic term used to describe the reduction in production, paving,
and compaction temperatures achieved through the application of one or more of several WMA technologies.

The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 -
401.10, 401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of the QA/QC specification
as defined in item 401699. It is the responsibility of the Contractor to determine all costs associated with
meeting these requirements and to include them in the per ton bids for the various Superpave bituminous
concrete items. The Contractor shall also be aware that the pay adjustment factors in item 401699 will be
applied to the Superpave bituminous concrete payments to determine the bonus or penalty for the item.

Materials:
WMA may be produced by one or a combination of several technologies involving plant foaming
processes and equipment, mineral additives, or chemicals that allow the reduction of mix production

temperatures to within 185°F to 275°F.

Materials for hot-mix, hot-laid bituminous concrete shall conform to the requirements of Subsections
823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard Specifications and the following.

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave PG 64-22, PG 70-22, or PG 76-22
performance grade asphalt, as referenced in the Plans, according to M-320, Table 1 and tested according to
AASHTO PP6 with the following test ranges:
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TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M-320 Per Grade
Original DSR, G*/sin () T-315 1.00 - 2.00 kPa
RTFO DSR, G*/sin () T-315 2.20 - 5.00 kPa
PAV DSR, G*/sin (8) T-315 1400 - 5000 kPa
BBR Creep Stiffness T-313 90.0 - 300.0 kPa
BBR — value T-313 0.300 - 0.440

Substitution of a higher temperature grade will require prior approval by the Engineer.

Recycled Materials:

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall
be controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section. The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program, the mix
design shall be submitted and reviewed by the Engineer.

Mineral Aggregate:

The mineral aggregate employed in the target gradation of the job mix formula (JMF) shall conform
to Section 805 and the following criteria. These criteria apply to the combined aggregate blend.

COARSE AGGREGATE FINE AGGREGATE
DESIGN ANGULARITY! ANGULARITY? CLAY FLAT AND
ESAL’s (% MIN) (% MIN) CONTENT® | ELONGATED*
(MILLIONS) (% - MIN) (% - MAX)
<100MM | >100MM | <100 MM >100 MM
<0.3 55/- -/- - - 40 -
03to<3 75/- 50/- 40 40 40
3to <10 85/80° 60/- 45 40 45
10 <30 95/90 80/75 45 40 45 10
>30 100/100 100/100 45 45 50

'Coarse Aggregate Angularity is tested according to ASTM D5821.
“Fine Aggregate Angularity is tested according to AASHTO TP-33.
’Clay Content is tested according to AASHTO T176.

*Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.
> 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured

faces.

The following source properties apply to the individual aggregates in the aggregate blend for the

proposed JMF.
TEST METHOD SPECIFICATION LIMITS
Toughness, AASHTO T96
Percent Loss, Maximum 40
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TEST METHOD SPECIFICATION L1MITS
Soundness, AASHTO T104
Percent Loss, Maximum for five cycles 20
Deleterious Materials, AASHTO T112
Percent, Maximum 10
Moisture Sensitivity, AASHTO T283
Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 — “Laboratory Method of
Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.” RAP shall be assigned a
value of 4.0. The Contractor shall supply all polish values to the Engineer upon request.

Mineral Filler:
The mineral filler shall conform to AASHTO M17.

Mixture Requirements:

Mix Design. Develop and submit a job mix formula for each mixture according to AASHTO R35. Each mix
design shall be capable of being produced, placed, and compacted as specified. Apply all mix design
requirements for Superpave to the development of the WMA mix design.

The contractor shall submit a written mix design formula for review and approval at least 30 calendar
days before production. The following information shall be submitted:

1. WMA technology and/or additive information.

2. WMA technology manufacturer’s recommendation for usage.

WMA technology manufacturer’s established target rate for water and additives, the
acceptable variation for production, and documentation showing the impact of excessive
production variation.

WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.
Temperature range for mixing and compacting.

Asphalt binder performance grade test data over the range of WMA additive percentages
proposed for use.

Laboratory test data, samples and sources of all mix components, and asphalt binder
viscosity-temperature relationships.

Nk

*

The contractor shall follow the manufacturer’s recommendation for incorporating additives and
WMA technologies into the mix. The contractor shall also comply with the manufacturer’s recommendation
regarding receiving, storage, and delivery of additives.

Gradation: The FHWA Superpave 0.45 Power Chart with the recommended restricted zone shall be used
to define permissible gradations for the specified mixture. Type C shall be either a No.4 (4.75 mm), 3/8” (9.5
mm), or 1/2” (12.5 mm) Nominal Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the Plans,
the Type C shall meet the 3/8” (9.5 mm) Nominal Maximum Aggregate Size. Type B Hot-Mix shall be the
3/4” (19.0 mm) Nominal Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall
be the 1”7 (25.0 mm) Nominal Maximum Aggregate Size. Target values for percent passing each standard
sieve for the design aggregate structure shall comply with the Superpave control points and should avoid the
restricted zone. Percentages shall be based on the washed gradation of the aggregate according to AASHTO
T11.

In addition to the results of the material requirements specified above, the following material
properties shall be provided by the contractor: bulk specific gravity G, apparent specific gravity G,,, and the
absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and AASHTO
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T85 and reported to three decimal places along with the specific gravity of the mineral filler to be used, tested
according to AASHTO T100 and reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality
control, or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall
be compacted to N, Height data provided by the SGC shall be employed to calculate volumetric properties
at N, N, and Ny,

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL N N N
(MILLION ESAL’S) INITIAL DESIGN MAXIMUM
03to<3 7 75 115
3to<30 8 100 160
>30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall

satisfy the volumetric criteria below:

REQUIRED DENSITY o
O G TR VOIDS-IN ‘l;/IINl\I;ZIRAL AGGREGATE VoIDS
DESIGN MAXIMUM SPECIFIC (% - MINIMUM) FILLED
NOMINAL MAX. AGGREGATE (MM) WITH
ESAL’S GRAVITY) A
(MILLION) e
Ninrrias. Niesion Nuax 25.0 19.0 9.5 12.5 4.75 MINIMUM)
03to<3 <90.5 65.0-78.0
3to< 10
96.0 <98.0 | 125 13.5 15.5 14.5 16.5 |
10 <30 <890 65.0-75.0
> 30
Air voids (V) at N, shall be 4.0% for all ESAL designs. Air voids (V,) at N, shall be a minimum

of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be
73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels >3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.

42



Contract No. T201106301.01

Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN | MAX | MIN | MAX | MIN | MAX | MIN | MAX | MIN | MAX
37.5 MM 100 - - - - - - - - -
25.0 MM 90 100 | 100 - - - - - - -
19.0 MM - 90 90 100 | 100 - - - - -
12.5 MM - - - 90 90 100 100 - 100 -
9.5 MM - - - - - 90 90 100 95 100
475 MM - - - - - - - 90 90 100
2.36 MM 19 45 23 49 28 58 32 67 - -
1.18 MM - - - - - - - - 30 60
0.075 MM 1 7 2 8 2 10 2 10 6 12

Note: The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

iominal maximum 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
ggregates Size

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm
PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria

Air Voids (V,) at (%) N,, 2.0
Air Voids (V,) at N (%) 5.5

Voids in Mineral Aggregate (VMA) at N,
25.0 mm Bituminous Concrete Base Course -1.2
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

design

Design Evaluation:

The contractor shall furnish a Job Mix Formula (JMF) for review and approval. The Engineer may
elect to evaluate the proposed JMF and suitability of all materials. All materials requested by the Engineer
shall be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon
request. To verify the complete mixture design and evaluate the suitability of all materials, the following
approximate quantities are required:
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5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 1b. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 1b. (10 kg) of mineral filler; and

254 1b. (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the
percent of maximum specific gravity (% of G,,,,) is plotted against the log base ten of the number of gyrations
(log (N)) showing the applicable criteria for N,, N, and N

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G,,,, at N;, VMA at N, VFA at N, Fines to effective asphalt binder (P,,) ratio, and unit weight
(kg/m?) at both N, and N,..

Summary of the consensus property standards test results for the design aggregate structure, summary
of the source property standards test results for the individual aggregates in the design aggregate structure,
target value of the asphalt binder content, and a table of G,,,, of the asphalt mixture for the four trial asphalt
binder contents determined according to AASHTO T209.

The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized
for this mix.

Construction.

Production Plants. The contractor shall modify their production plant as required by the manufacturer to
introduce the WMA technology. Plant modifications may include additional plant instrumentation, the
installation of asphalt binder foaming systems and/or WMA technology delivery systems, tuning the plant
burner and adjusting the flights in order to operate at lower production temperatures and/or reduced tonnage
Weather Limitations. Place mix only on dry, unfrozen surfaces and only when weather conditions allow

for proper production, placement, handling, and compacting. Even with WMA technologies, the ambient
paving temperature shall be above freezing.

Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of
Bituminous Concrete .05 (b) Pavement Construction - Tests and Evaluations.

Method of Measurement and Basis of Payment:

Method of Measurement and Basis of Payment will be in accordance with Subsections 401.14 and
401.15 of the Standard Specifications.

The item 401699, will define adjustment factor to be applied to the bituminous concrete payments
for bonus or penalty.

1/06/2010
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503001 - PATCHING P.C.C. PAVEMENT, 6' TO 15', TYPE A
503002 - PATCHING P.C.C. PAVEMENT, GREATER THAN 15' TO 100', TYPE B
503006 - DOWEL BARS

Section 503 of the Standard Specification is replaced with the following:

503.01 Description. This work consists of removing and disposing of existing Portland cement concrete
pavement and replacing it with new Portland cement concrete pavement. The Engineer will designate the
boundaries of each repair. This work is not intended for repairing newly constructed Portland cement
concrete pavement or for repairing continuously reinforced concrete pavement. This work shall be completed
after any planned partial depth patching. It shall also be completed before any diamond grinding, and before
any overlay.

Materials

503.02 Portland Cement Concrete. Portland cement concrete shall conform to Class A, Section 812 and
have a minimum compressive strength of 2000 psi in six hours as measured by Sure-Cure Mold test
cylinders. The Sure-Cure Mold test cylinders and all associated equipment shall be provided by the
Contractor. The concrete will be sampled and tested by the Engineer. The Engineer may also use the
concrete maturity meter in accordance with AASHTO T325 to determine compressive strength.

This concrete shall also have material present in the mixture to mitigate alkali-silica reactivity (ASR) as per
Section 812. The following parameters shall be adhered to by the contractor-submitted mix design for the
Portland cement concrete:

CONCRETE PROPERTY SPECIFICATION
Water/Cementitious Material Ratio 0.40 Max.)
Air Content (%) 4-7
Slump* 2-5"
Synthetic Fibers ** 1.5 Ib/yd® min. or as per manufacturer’s
recommendation

*Slump may be increased up to 8” if a Type F Admixture is utilized. All admixtures utilized in the mixture
shall be non-chloride based materials.

**  Synthetic fibers shall be alkali resistant polypropylene, polyethylene, or nylon fibers with a minimum
length of 12 and meet the requirements of ASTM C1116, Type III.

The Contractor, in order to accomplish 2000 psi compressive strength in six hours, shall establish
actual combination of weights and proportion of admixtures as required by the field conditions, ambient
temperature, humidity, and wind conditions. If the Contractor, due to unfavorable conditions, is unable to
accomplish the desired strength in six hours, they may reschedule to the proper timing for performing the
patching work.

503.03 Load Transfer Device. Dowel bars shall conform to AASHTO M 227/M 227M grade 65 (grade
450). The entire length of the dowel shall be pre-coated to conform to AASHTO M254. If the slab is less
than 10” thick, the dowels shall be 18” long with a diameter of 1 %4”. If the slab is greater than or equal to
10” thick, the dowels shall be 20" long, with a diameter of 1 %2”.

Load transfer assemblies shall be fabricated from corrosion-resistant, coated dowel bars conforming
to AASHTO M254. Dowel support baskets shall conform to the requirements of Standard Construction
Details or details in the Plans.

503.04 Grout. Epoxy grout, when used for anchoring the dowels in place, shall conform to AASHTO M235.

Concrete grout, when used for anchoring the dowels in place, shall be non-shrink grout conforming to the
Corps of Engineers “Specification for Non-Shrink Grout,” CRD-C621. The maximum allowable expansion
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shall be 0.4 percent. The grout shall have a compressive strength no less than 3000 psi at 24 hours when
tested according to ASTM C109. The initial set shall be less than 60 minutes when tested under the Corps
of Engineers “Method of Test for Time of Setting of Grout Mixtures,” CRD-C82.

503.05 Joint Sealants. Hot-poured joint sealant shall conform to the requirements of AASHTO M301 or
AASHTO M282.

503.06 Curing Materials. Curing materials shall be as follows:

(1) Liquid Membrane Compounds. The material shall conform to the requirements of AASHTO M 148, for
Type 2, Class A or B white-pigmented liquid curing compound.

(2) Polyethylene Sheeting. Polyethylene sheeting shall conform to the requirements of AASHTO M 171.
(3) Waterproof Paper. Waterproof paper shall conform to the requirements of AASHTO M 171.

(4) Water Cure. The water shall conform to Section 803.

503.07 Insulating Blankets. Insulation blankets shall be a minimum of 2" thick of fiberglass, rock wool,
or other approved commercial insulation material.

CONSTRUCTION METHODS

503.08 Patching Limits. The areas of old pavement to be patched will be indicated on the Plans, or
identified by the Engineer.

The limits of the area where the pavement is to be removed and patched will be painted on the
existing pavement by the Engineer.

Patches can be either Type ‘A’ or Type ‘B’. A Type ‘A’ patch is 15’ or less in length. A Type ‘B’
patch is greater than 15° and less than 100" in length and contains load transfer assemblies spaced at a
maximum of 15°.

Pavement replacement greater than 100’ in length shall be constructed under Section 501 Portland
Cement Concrete Pavement.

503.09 Patching Pavement. The Engineer will designate the boundaries of the concrete patch. The ends
of the patch shall either match or offset by at least 2' the existing joints, any cracks, or patch ends in the
immediate adjacent lanes. Transverse boundaries of the concrete patch shall be at least 2' from the existing
joint line.

Patch lengths shall be at least 6' and no more than 15° without a load-transfer device. The patch shall
be the full width of the existing slab or as noted on the Plans. The patch depth shall be no less than the
existing slab.

The entire perimeter of the patch that is adjacent to concrete shall be sawed full depth by a concrete
saw equipped with a diamond blade or approved equal of sufficient size to cut the concrete slabs to the
required depth along straight and plumb lines. All perimeter cuts shall be plumb and parallel to or normal
to the centerline of the roadway. Cutting, removing, and replacing existing hot-mix overlays up to 8" on the
concrete shall be considered incidental to this item. Any over cut into the remaining slabs shall be kept to
a minimum and shall be sealed (incidental to the sealing of the patch if not overlaid; if overlay is planned,
no sealing will be required.). Any existing tie-steel across the patch perimeter line shall be cut. The
Contractor may make additional cuts (such as diagonal and slanted cuts) to facilitate the removal of the
concrete within the patch boundaries. The additional cuts to facilitate removal shall be incidental to the saw
cutting item and will not be measured or paid. Cutting shall not precede the removal operations by more than
two days.

The concrete in the repair area shall be removed by the lift-out technique without damaging the
remaining concrete slabs or disturbing the base and subgrade. The lift out technique involves drilling holes
into the patch to insert lifting hooks, pins, or chains. Improper actions (such as dropping the removed slab
on adjacent concrete pavement, damaging the pavement edge due to Contractors methods, or other actions
deemed damaging by the Engineer) leading to slab damage, shall be repaired by the Contractor, by an
approved method, at no cost to the Department.
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When the lift-out technique is not feasible, concrete in the patch area shall be broken by an approved
mechanical pavement breaker or jackhammers and removed. The removal of the existing concrete and hot-
mix overlay shall be executed with minimal disturbance to the remaining concrete or foundation. Any
damage beyond the limits of the patch, caused by the improper actions of the Contractor shall be repaired to
the satisfaction of the Engineer at no cost to the Department.

Where the patch is next to the shoulder and removal of the concrete results in a clean, uniform
shoulder edge, the Engineer may allow the Contractor to use the shoulder edge as the form for the new
concrete. Any portion of the shoulder pavement structure removed or disturbed by the patching operation
shall be repaired in kind by the Contractor and the cost shall be incidental to the patching item(s). Saw
cutting the joint between the concrete pavement and shoulder may assist in maintaining a clean, uniform
shoulder edge. If the adjacent shoulder is concrete, the saw cut will be measured and paid for. If the adjacent
shoulder is hot-mix asphalt, no measurement or payment will be made.

503.10 Patch Preparation. After removal of the concrete, the repair area shall be cleaned out with hand
tools. Particular attention shall be given to existing longitudinal joint areas due to the possibility of loose
concrete where the joint cracked away from the plumb line during the original construction. All vertical faces
shall be cleaned of loose and deleterious material, prior to the placement of concrete.

Any base or subgrade that is unstable shall be removed to a maximum depth of 6" as directed by the
Engineer. No new base material shall be placed; the excavated area will be filled with the concrete when the
patch concrete is placed. The excavation is to be paid for under Item 212001 - Undercut, Excavation,
Patching, with the replacement material to be concrete SY-IN paid for under Item 503503 - Patching
Concrete.

After the old concrete is removed, the patch areas shall be protected from water intrusion when
precipitation is forecast.

Dowels shall be placed to provide load transfer at mid-depth + 1" of the ends of the patch along the
transverse joint at 12" + 1" on-center spacing, at least 6" from the slab edge. The dowel holes shall be drilled
parallel to the profile and centerline of the pavement to an embedment depth of half the dowel bar length.
The equipment for drilling holes in the face of the remaining concrete slabs must be capable of producing
holes of proper size, depth, and angle. The drill must not crack or spall the remaining concrete. A drill
support system shall be used to ensure proper hole alignment.

Dowel holes shall be drilled to a diameter of 1 3/4” for cementitious grout and 1 9/16" for epoxy
grout. If the existing concrete breaks during drilling, cut away more concrete or relocate the hole to provide
a solid support for the dowel. Fill any unused hole with cement grout or epoxy grout. Any damage caused
by the Contractor's technique shall be repaired at no added cost to the Department.

The holes shall be blown clean with compressed air prior to placing the anchoring epoxy or grout
material. The anchoring material shall be injected into the back of the hole to provide complete coverage
around the dowels without any voids. The dowels, each with a grout retention disk, shall be inserted into the
holes with a twisting motion and seated into place by tapping. The disk shall be flush to the face of the
existing concrete. The dowels shall be solidly held in proper alignment before placement of the patch
concrete.

Dowel placement and joint construction details for contraction joints within the patch area shall
conform to the requirements of Standard Construction Details or details in the Plans.

The following are the allowable dowel translations and rotations: Vertical rotation - the difference
in depth (vertical position) between the midpoint and the exposed end of the dowel; the allowable tolerance
is 47 of vertical deviation from the true longitudinal axis of the pavement. Horizontal rotation - the
difference in lateral position between the midpoint and the exposed end of the dowel; the allowable tolerance
is 14 of horizontal deviation from the true longitudinal axis of the pavement. Longitudinal translation - the
longitudinal distance between the exposed end of the dowel and the edge of the patch is 10" with an allowable
tolerance of £ 1" .

The dowels at the end of each patch will be paid for under Item 503006-Dowels.
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Side forms may be required when the patch is adjacent to a hot mix shoulder and the shoulder is
damaged during concrete removal.

Bonding of the transverse and longitudinal sides of the patch to the adjacent concrete slabs shall be
prevented by an approved bond-breaking material such as a sheet of plastic over the vertical face or a light
coating of a wax based curing compound covering the vertical face.

For existing composite pavements (hot-mix over concrete) that will not be overlaid, a 2 lift of hot-
mix shall be placed over the concrete after the concrete has reached strength sufficient to allow opening to
traffic.

503.11 Placing Concrete. Portland cement concrete shall be placed according to the requirements of
Subsection 501.07. The concrete shall be deposited directly on the foundation and shall be uniformly
distributed and spread over the entire foundation. Each patch area shall be cast in one continuous operation.

503.12 Consolidating and Finishing Concrete. The concrete shall be consolidated with an internal vibrator,
particularly near the edges, corners, and around the dowels. The vibrator must be capable of visibly affecting
the concrete from a distance of 1’ from the vibrator head.

Except when a hot-mix surface is required or when an overlay will be placed, the surface of the patch
concrete shall be struck off flush with the existing pavement. For patches up to 10" long, the screed shall be
placed parallel to the centerline of the roadway. For longer patches, the screed may be placed perpendicular
to the centerline of the roadway. The surface of the concrete patch shall be textured to match the surrounding
pavement (tining, grooves, etc.), except when an overlay will be placed or diamond grinding will be
performed.

The riding surface texture, profile, and cross section of the concrete patches shall meet the following
requirements:

When the patch surface will be overlaid with Hot-Mix Asphalt as part of this Contract, the patch shall
be broom finished or tined, with the texture applied in a direction perpendicular to the traffic flow. The
profile and cross slope shall match the adjacent pavement surface. If the profile in the finished patch area
contains excessive surface deviations, the patch is unacceptable. Excessive deviations are surface deviations
greater than 1/8” from a reference line between points not greater than 10 apart along the direction of traffic.

When the patch surface will be part of the final surface of the roadway, the patch surface shall be
finished to match the texture of the adjacent pavement. The patch surface cross section shall match the
preceding and following pavement surfaces. The Engineer may test for excessive deviations with a
straightedge, a California-type profilometer, or other surface measuring devices. When tested with a
straightedge, excessive deviations are surface deviations greater than 1/8” from a reference line between
points not greater than 10” apart along the direction of traffic. When tested with a profilograph, excessive
deviations are surface deviations greater than 0.3 above or below a reference line between points not greater
than 25 apart along the direction of traffic, when the pavement will not be diamond ground end-to-end after
patching. When the pavement will be diamond ground end-to-end after patching, excessive deviations are
defined as surface deviations greater than 0.4 above or below a reference line between points not greater than
25’ apart along the direction of traffic and less than 0.3” after grinding. The Contractor shall correct
unacceptable deviations in the patch areas before starting the end-to-end grinding.

503.13 Curing and Protecting. Curing shall conform to the requirements of Subsections 501.11 and 501.12
and the following:

The patch shall be cured and protected with either a liquid membrane curing compound and
polyethylene sheeting or wet burlap and polyethylene sheeting.

When liquid membrane curing compound is used, it shall be applied uniformly upon completion of
the patch texturing at a rate of 150 ft*/gallon and then covered with polyethylene sheeting.

When burlap/polyethylene sheeting is used, the patch shall be covered with a layer of wet burlap

immediately after the concrete has achieved initial set, and the wet burlap shall be covered with a
polyethylene sheet.
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After the curing compound/polyethylene sheeting or burlap/polyethylene sheeting is applied, the
patch shall be covered with an approved insulation blanket, and it shall remain in place until the concrete has
achieved the design strength. Edges and seams in the insulation shall be secured to prevent penetration of
the wind.

503.14 Joints. The transverse and longitudinal joints shall be formed or sawed as shown on the Standard
Construction Details Transverse joints within the patch area shall be sawed at the proper time to assure proper
cracking at the transverse crack. Cleaning and sealing of the joints with hot poured sealant material shall be
completed within 5 days after concrete placement if no overlay is planned.

The non-repaired transverse joints on each side of the patched area shall also be cleaned and resealed.
Joints shall be cleaned by mechanical wire brushing or by light sandblasting. Immediately prior to resealing,
the joint groove shall receive a final cleaning with compressed air having a minimum pressure of 90 psi .

Repairs to damaged concrete or hot-mix shoulder shall be completed before the patch area is
subjected to any traffic loading.

503.15 Defective Work. Concrete which fails to reach the full design strength in the specified 6-hours may
be considered defective concrete based upon its structural adequacy.

If the concrete is determined to not be structurally adequate by the Engineer, it is considered defective
and it shall be removed and replaced at no additional cost to the Department. If the concrete is determined
to be structurally adequate by the Engineer and the concrete can remain in place, the Contractor may accept
a prorated payment for the below-specified concrete as referenced below. If the Contractor does not wish to
accept the prorated payment, the below-specified concrete shall be removed and replaced at no cost to the
Department.

503.16 Method of Measurement. The quantity of Portland cement concrete pavement patch will be
measured as the actual number of square yards of concrete patch placed and accepted. The width of
measurement will be the full width from outside of the completed patches as constructed, measured parallel
to the transverse saw cuts. The length will be the actual length measured parallel to the centerline of the
pavement.

The quantity of dowel bars will be measured as the actual number of dowel bars installed and
accepted at the ends of each patch. Dowel bars and support assemblies (load transfer assemblies) installed
at internal joints in Type B Patches will not be measured but will be considered as incidental to the Contract
price per square yard for Item 503002 - Patching P.C.C. Pavement, greater than 15’ to 100", Type B.

503.17 Basis of Payment. The quantity of Portland cement concrete pavement patch will be paid for at the
Contract unit price per square yard . Price and payment will constitute full compensation for furnishing,
hauling, and placing all materials, including high-early strength concrete; load transfer assembly, and joint
filler (where applicable).; for removing, and disposing of existing concrete; for preparing the foundation; for
tooling, finishing, curing, sealing of over cuts in non-overlay areas, and protecting the new concrete; for
disposing of excess material; and for all labor, equipment, tools, and incidentals required to complete the
work. In addition, the price and applicable payment(s) will be based on Type A or Type B Patches.

Price Adjustment for Low Strength Concrete. Prorated payment for concrete as specified in
Subsection 503.15 shall be calculated as shown in the following equation:

Prorated Payment = Actual 6-hour Compressive Strength x (Quantity of Concrete”) x (Bid Price”™)
Specified 6-hour Compressive Strength

* The quantity for which the low compressive strength results represent.
“* Item bid price; not material cost.

NOTE:

If the Engineer directs the Contractor (in writing) to place Portland cement concrete which is in
violation to any applicable Specifications, or if any other Department Specification is violated, this
Prorated Payment will not be enforced.
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The quantity of dowel bars will be paid for at the Contract unit price per each. Price and payment
will constitute full compensation for drilling holes, furnishing and installing grout and dowel bars with grout
retention disk and for all labor, equipment, tools, and incidentals required to complete the work.

Saw cutting the perimeter of the patch that is adjacent to concrete (including shoulder if applicable)
will be measured and paid for under item 762002 - Saw Cutting, Concrete, Full Depth. All other saw cutting,
including the joint between the concrete and hot-mix asphalt shoulder, will be incidental to the patching
item(s).

Hot-pour sealant, if applicable, will be measure and paid for under item 503501 .

Any damage caused by the lift-out technique of the Contractor, shall be repaired by the Contractor at no cost
to the Department.

10/4/06
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503503 - PATCHING CONCRETE

Description:

This item consists of furnishing and placing Portland Cement Concrete, conforming to the
requirements of Section 503 of the Standard Specifications and/or as modified herein under this Contract.
After removal of the existing P.C.C. pavement, if the base material is unsuitable or washed out, the unsuitable
material shall be excavated and the void replaced with the same concrete used in the patch area. This
additional depth shall not exceed 6” (150 mm) from the bottom of the existing P.C.C. Pavement. Excessive
moisture remaining after excavation, shall require construction of a pipe underdrain system, when directed
by the Engineer and as shown on the Plans. All excavation below the bottom of existing pavement shall be
paid for under the item "Undercut Excavation, Patching".

This item may also be used in areas of composite pavements (hot-mix over concrete) if the Contractor
elects to pour concrete patch flush with existing hot-mix pavement to eliminate grade differential. This
additional depth shall be as directed by the Engineer, but shall not exceed 6" (150 mm) in depth.

Method of Measurement:

The quantity of concrete patching will be measured as the actual number of square yards per inch of
thickness (square meters per 25 mm of thickness) of additional thickness either above or below the existing
concrete pavement. The area measured shall be the square yards (square meter) on the surface of the base
course and the depth measured in inches (mm) from either top or bottom of the original P.C.C. pavement as
determined from the adjacent pavement. The depth shall be as directed by the Engineer, but shall not exceed
6" (150 mm) in measurement or payment.

Basis of Payment:

The quantity of concrete patching will be paid for at the Contract fixed price of $5.65 per square yard
per inch of thickness ($6.13 per square meter per 25 mm of thickness). Price and payment will constitute full
compensation for furnishing and placing additional depth of concrete as described above, for all labor, tools,
equipment, and incidentals to complete the item.

NOTE

Also, under the items 503001 - Patching P.C.C. Pavement, 6’ to 20’, Type A and 503000 - Patching
P.C.C. Pavement, Greater than 20’ to 100’, Type B (503001 - Patching P.C.C. Pavement, 1.8 m to 6 m, Type
A and 503002 - Patching P.C.C. Pavement, Greater than 6 m to 30 m, Type B), the Contractor shall be paid
for the additional thickness of concrete actually poured in the field above the thickness specified on the P.C.C.
Patching Plans at a fixed rate of $5.65 per square yard per inch of thickness ($6.13 per square meter per 25
mm of thickness).

10/06/06

51



Contract No. T201106301.01

720573 - ADJUSTING GUARDRAIL HEIGHT

Description:

This work consists of adjusting the existing guardrail height in accordance with this special
provisions, notes on the Plans and as directed by the Engineer.

Material and Construction Materials:

All damaged and/or rusted nuts, bolts, washers, and other hardware shall be replaced with new
conforming to the requirements of Section 720 of the Standard Specifications. If a new steel rail element is
required because the existing is damaged , it will be paid under item 720005 of this Contract for furnishing
and installing. Determination for such replacement shall be made by the Engineer. Unless directed
otherwise, new reflectorized washers shall be installed in accordance with Section 720 of the Standard
Specification and the Standard Construction Details.

The Contractor shall remove the guardrail element for height adjustment exercising every precaution
to avoid and/or minimize damage to the rail element. If, in the opinion of the Engineer, damage was caused
due the negligence of the Contractor, the Contractor shall make the replacement at his own expenses.

If the guardrail to be adjusted has steel offset blocks, work under this item shall include replacing the
steel offset blocks with wood offset blocks in accordance with the Standard Construction Details and
Subsection 720.02 of the Standard Specifications.

Height adjustment shall be made in accordance with the notes and details on the Plans.

Method of Measurement:

The quantity of guardrail adjusted for height will be measured as the actual number of linear feet
(linear meters) of guardrail adjusted and accepted.

Basis of Payment:

The quantity of guardrail adjusted for height will be paid for at the Contract unit price per linear foot
(linear meter). Price and payment will constitute full compensation for removing and reattaching the
guardrail rail element, adjustments, for replacing hardware (new rail with hardware shall be paid under
separate item of this Contract), for replacing steel offset blocks with wood offset blocks, for disposal of
excess material, and for all labor, tools, equipment and necessary incidentals to complete the work.

5/03/02
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735531 - SOIL RETENTION BLANKET MULCH, TYPE 1
735532 - SOIL RETENTION BLANKET MULCH, TYPE 2
735533 - SOIL RETENTION BLANKET MULCH, TYPE 3
735534 - SOIL RETENTION BLANKET MULCH, TYPE 4
735535 - SOIL RETENTION BLANKET MULCH, TYPE 5
735536 - SOIL RETENTION BLANKET MULCH, TYPE 6
735537 - SOIL RETENTION BLANKET MULCH, TYPE 7

Description:

This work consists of furnishing, placing and anchoring soil retention blanket mulch over seeded
areas in accordance with notes and details on the Plans, these specifications and direction of the Engineer.

Materials:

The blanket mulch shall be one of the pre-approved products listed in the Approved Product List
(APL) at the time of bid, for the type(s) of mulch required on the Plans.

Pre-approval procedures and the current APL may be obtained by writing to the Stormwater
Engineer, Delaware Department of Transportation, P. O. Box 778, Dover, DE 19903 or calling (302) 760-
2177 or viewing DelDOT's web page at www.deldot.net/business. The Contractor shall submit an 8" x 8"
(200 mm x 200 mm) sample to the Stormwater Engineer to verify pre-approval. Also, the Contractor shall
submit manufacturer's literature, including installation recommendations, to the Engineer.

The products on the APL have been used extensively on DelDOT projects with satisfactory results
and/or have received satisfactory evaluations by the Texas Department of Transportation/Texas
Transportation Institute (TxDOT/TTI).

Soil Retention Blanket Mulch, Types 1, 2, 3,4 and 5, generally referred to as erosion control blankets
(ECB), shall be composed entirely of 100% biodegradable material.

Soil Retention Blanket Mulch, Types 6 and 7, generally referred to as turf reinforcement mats (TRM),
shall be composed of mostly non-degradable material.

In order for a product to be added to DelDOT's Approved Product List and be eligible for use in
DelDOT's construction and maintenance works, the product must meet the above guidelines and receive a
satisfactory evaluation by TxXDOT/TTI. The Department will remove products from the APL when field
performance is unsatisfactory.

Types of Soil Retention Blanket Mulch Application

Type 1.Sandy soils on slopes steeper than 3H:1V

Type 2.Sandy soils on slopes equal to or flatter than 3H:1V

Type 3. Top-soiled slopes steeper than 3H:1V

Type 4. Top-soiled slopes equal to or flatter than 3H:1V

Type 5. Top-soiled grass swale at maximum design shear stress less than or equal to 2 pounds per
square foot (96 Pascals)

Type 6. Top-soiled grass swale at maximum design shear stress greater than 2 pounds per square foot
(96 Pascals) and less than or equal to 6 pounds per square foot (287 Pascals)

Type 7. Top-soiled grass swale at maximum design shear stress greater than 6 pounds per square foot
(287 Pascals) and less than or equal to 8 pounds per square foot (383 Pascals)

Construction Methods. The soil retention blanket mulch, shall be placed immediately after seeding
operations have been completed or as approved by the Engineer, but in no case shall this period exceed 24
hours from the completion of the seeding operation. Prior to seeding and mulching, the area to be mulched
shall be tracked, free of ruts, rocks or clods over 1 1/2 inches (40 millimeters) in maximum dimension and
all sticks or other foreign materials which will prevent the close contact of the blanket with the soil. If as a
result of rain, the prepared bed becomes crusted or eroded or if any eroded areas, ruts or depressions exist for
any reason, the Contractor shall retrack and reseed the eroded areas.
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Except for sprayed blanket mulch installation and anchorage of the soil retention blanket mulch shall
be in accordance with notes and details in the Plans and the following DelDOT Standard Construction
Details:

Standard No. E-9 for rolled blankets under Types 1 through 5
Standard No. E-25 for blankets under Types 6 and 7

Should the installation requirements of the manufacturer be more stringent than the above, the
manufacturer's requirements shall govern.

Sprayed blanket mulches shall be applied as per the manufacturer's instructions and recommended
rate. No application shall be permitted if rain is anticipated within 24 hours as determined by the Engineer.

Method of Measurement:

The quantity of soil retention blanket mulch will be measured in square yards (meters) of each type
soil retention blanket mulch installed and accepted. Measurements for calculating the number of square yards
(meters) will be made along the surface of the area covered. Overlaps of materials of any kind will not be
measured.

Basis of Payment:

The quantity of soil retention blanket mulch will be paid for at the contract unit price per square yard
(meter) per each type. Price and payment will constitute full compensation for furnishing and placing all
materials; for all methods of anchorage and securement; for repairing any loose or raised pins or pegs or any
loose, torn, or undermined fabric; and for all labor, equipment, tools, and incidentals required to complete
the work.

01/24/01
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746774 - SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE

Description:

This work consists of sawing a cut in existing pavement, furnishing and installing loop detector wire
in the saw cut and sealing the saw cut with an approved sealer, in accordance with the Standard Details, the
details in these specifications, or as directed by the Engineer.

Materials:

The loop detector wire shall be a shielded four-conductor controlled capacitance cable with
conductors twisted 6 turns per foot and enclosed in an aluminized polyester shield within a polyethylene
jacket, rated to 600 volts. The interior of the cable is filled with a water blocking material. The four
conductors are AWG # 18 stranded copper with color-coded polypropylene insulation. Color rotation is
black, red, white, and green. The loop detector wire shall have an UV stable high-density polyethylene outer
cover that is chemical resistant and waterproof with a wall thickness of 0.032 inches (0.8 mm). The cable
shall have a temperature tolerance range of -65 to +176 degrees Fahrenheit (-54 to +80 degrees Celsius).
Outside diameter of the cable is 0.25 inches (6 mm).

Flexible embedding sealer shall be a cold poured, resilient type epoxy joint sealer, Bondo P-606 or
Duracote - D115 for concrete or asphalt pavement or E-Poxy Industry 36-1 for concrete or E-Poxy
Industryl1-1 for asphalt pavement, or approved equal.

A sealer accelerant or retarder may be added at the discretion of the Contractor.

3/8" (10 mm) closed cell foam backer rod

Construction Methods:

The saw cut shall be 1/4" (6 mm) wide and 3" (76 mm) deep. It shall be cut in the directions and
sizes specified on the Standard Details or as directed by the Engineer. Contractor shall remove sharp edges
in the saw cut and round the corners.

The saw cut shall be blown out with compressed air to remove all dust, water and particles of loose
material.

A 3/8" (10 mm) backer rod will be placed into the bottom of the saw cut. The loop detector wire will
then be installed using blunt tools so as to prevent damage to the polyethylene outer cover. One end of a loop
detector wire shall be tagged to indicate start ("S"). All loop detector wires shall be laid in saw cuts in a
clockwise rotation beginning with "S". The Engineer may require a High Voltage Ground Test with a 500
VDC megger after the loop detector installation is complete and prior to sealing saw cuts. If the resistance
to ground is less than 100 megohms, this work will be rejected. Loop detectors also should be checked for
continuity between the four conductors with an ohm-meter. If there is any resistance between colors or there
is an open flow from color to color, this work will be rejected.

A sealer and sealer accelerant or retarder (if necessary) shall be applied in accordance with the
manufacturer's directions and protected from traffic until it has set. A minimum of 1 inch of sealer shall be
installed on top of the loop detector wire.

Two loop detector wires shall be installed in a saw cut from the loop to the edge of the road. These
two wires shall then extend from the end of the saw cut to a junction well (see Standard Details). Wires shall
be parallel and taped every 12" (305 mm) to 18" (457 mm) from the end of the saw cut to a junction well. A
conduit may need to be installed between the end of the saw cut and junction well as directed by the Engineer.
In this case the loop detector wire shall be installed in the conduit.

The loop detector wire shall be continuous and without splices from the junction well, through the
saw cuts and conduit (if any).
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Method of Measurement:

The quantity of loop detector wire to be measured under this item shall be the number of linear feet
(meters) of saw cut in which loop detector wire is installed, sealed, tested, and accepted.

The additional loop detector wire needed beyond the saw cut to reach the junction well and sealer
accelerant or retarder shall be incidental to this item and there shall be no separate measurement or payment.
Any required conduit will be paid under a separate item.

Supply and installation of the conduit from the end of the saw cut to the junction well shall be
covered under other items of this Contract. Installation of the loop detector wire in this conduit shall be
incidental to this item and there shall be no separate measurement or payment.

Splicing of the loop detector wire to a lead-in cable in a junction well shall not be covered under this
item and shall be paid separately under another item of this Contract.

Basis of Payment:

The quantity of detector wire supplied and installed will be paid for at the Contract unit price per
linear foot (meter) of sawcut. Price and payment shall constitute full compensation for furnishing and placing
all materials including loop detector wire, backer rod, sealer, labor, equipment, tools, and incidentals
necessary to complete this item.

5/7/10
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748502 - RAISED/RECESSED PAVEMENT MARKER

Description:

This work consists of furnishing and installing raised/recessed pavement markers in accordance with
the Plans and these specifications.

Materials:

The cast iron housing shall meet the requirements of ASTM A 536-84, Grade 72-45-84.

The reflectors shall meet the requirements of ASTM D 4383-03.
For installation on interstates, freeways, and principal arterials, the pavement marker shall have red
reflectorized material on the back side (the side not facing the direction of traffic).

Epoxy shall meet the requirements of AASHTO M237, Type IV.

The followings models have been tested and approved by the Department and shall be used:

1. (Ennis Paint) Stimsonite - Avery Dennison Model 101LPCR Snow Plowable Marker.
2. Ray-O-Lite Model 300 Snow Plowable Marker with Model 2004 Reflector.
3. Or Approved Equal.

Construction Methods:

Pavement shall be saw cut to match the bottom contour of the marker housing using a saw and blade
suitable for the pavement material being sawed. The depth of the cut slot must allow the housing to be set
in epoxy, with leveling lugs resting on the pavement surface, so that the front edge of marker is at or below
the surface of the pavement. Excessive saw cuts must be repaired to the satisfaction of the Engineer. When
cutting is complete, the slot shall be cleaned as recommended by the manufacturer of the epoxy material. The
epoxy and pavement marker will be installed in the prepared contour slot in the pavement per the
manufacturer's recommendations.

After installation, the Striping and Markings Section shall be notified for inspection and approval of
acceptance of the raised pavement markers.

Method of Measurement:

The quantity of raised/recessed pavement markers will be measured as the actual number installed
and accepted.

Basis of Payment:

The quantity of raised/recessed pavement markers will be paid for at the Contract unit price per each.
Price and payment will constitute full compensation for furnishing all materials, installation, saw-cutting,
cleaning, disposal of discarded materials, for all labor, tools, equipment, all necessary incidentals associated
with the item to complete the work.

03/13/08
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748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4"
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6”
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8"
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT
748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6"
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"
748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"
748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"

Description:

This work consists of furnishing and applying white or yellow, epoxy reflectorized pavement
markings or black epoxy contrast pavement markings at the locations and in accordance with the patterns
indicated on the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous
and/or Portland cement concrete pavement surfaces as required by the Plans. Following an application of
double drop glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent
reflectorized stripe of the specified thickness and width that is capable of resisting deformation by traffic.
All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and
other toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces. Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic. Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking
material and for hot-spray application at elevated temperatures. The type and amounts of
epoxy resins and curing agents shall be at the option of the manufacturer, providing the other
composition and physical requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type
system formulated and designed to provide a simple volumetric mixing ratio (e.g. two
volumes of Part A to one volume of Part B).

Component A of both white and yellow shall conform to the following requirements:

% BY WEIGHT

WHITE: YELLOW:
Pigments Titanium Dioxide - 18% Min. Organic Yellow - 6%-10%
(ASTM D476, Type II)
Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.

The entire pigment composition shall consist of either titanium dioxide and/or
organic yellow pigment. No extender pigments are permitted. The white pigment
upon analysis, shall contain a minimum of 16.5% TiO, (100% purity).
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Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will
be tested in accordance with ASTM D1652 and calculated as the weight per epoxy
equivalent (WPE) for both white and yellow. The epoxy content will be determined
on a pigment free basis. The epoxy content (WPE) shall meet a target value
provided by the manufacturer and approved by the Department's Material and
Research Section (from now on will be addressed as Department). A + 50 tolerance
will be applied to the target value to establish the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested
in accordance with ASTM D2074-66 to determine its total amine value. The total
amine value shall meet a target value provided by the manufacturer and approved
by the Department. A +50 tolerance will be applied to the target value to establish
the acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude
fumes which are toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both
components shall coincide (within 10%) at a recommended spray application.

Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient
temperature of 73 + 5°F. (23 £ 3°C).

a. Color. The white epoxy composition when applied at a minimum wet film
thickness of 20+1 mils (500 um) as applicable and allowed to dry, shall plot within
the boundaries described by the four corner points listed in Tables 1 and 2 of ASTM
D 6628-01 when measured in accordance with the test methods prescribed in
Section 7 of ASTM D 6628-01.

The yellow epoxy composition when applied at a minimum wet film thickness of
20+1 mils (500 um) as applicable and allowed to dry, shall plot within the
boundaries described by the four corner points listed in Tables 1 and 2 of ASTM D
6628-01 when measured in accordance with the test methods prescribed in Section
7 of ASTM D 6628-01.

b. Directional Reflectance. The white epoxy composition (without glass spheres) shall
have a daylight directional reflectance of not less than 84 % relative to a magnesium
oxide standard when tested in accordance with Method 6121 of Federal Test Method
Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight
directional reflectance of not less than 55% relative to a magnesium oxide standard
when tested in accordance with Method 6121 of Federal Test Method Standard No.
141.

c. Drying Time (Laboratory). The epoxy composition, when mixed in the proper ratio
and applied at a 20+1 mils (500 um) minimum wet film thickness, and immediately
dressed with large reflective glass spheres (Federal Spec. Type 4)at a rate of 12
Ib/gal (1.4 kg/l) of epoxy pavement marking materials, immediately followed by a
second drop of AASHTO M-247 Type 1 glass spheres applied at a rate of 12 Ib/gal
(1.4 kg/L) of epoxy pavement marking material, shall exhibit a no-track condition
in 15 minutes or less (ASTM D711). A Bird Applicator or any other doctor blade
shall be used to produce a uniform film thickness.

d. Drying Time (Field). When installed at a minimum wet film thickness of 20+1 mils
(500 or 625 um) and reflectorized with glass spheres, the maximum drying times
shall correspond to these temperatures:

80°F (27°C) 10 minutes
70°F (21°C) 10 minutes
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60°F (16°C) 15 minutes
50°F (10°C) 25 minutes
40°F (4°C) 45 minutes
35°F (2°C) 60 minutes

The composition shall dry to “no-tracking” in approximately 10 minutes, and after thirty
(30) minutes shall show no damaging effect from traffic. Dry to “no-tracking” shall be
considered as the condition where no visual deposition of the epoxy marking to the
pavement surface is observed when viewed from a distance of 100 feet (30 meters), after a
passenger car is passed over the line. Regardless of the temperature at the time of
installation, the installation contractor shall be responsible for protection of the markings
material until dry to a non-tracking state.

c.

Abrasion Resistance.  The wear index of the composition shall not exceed 82
when tested in accordance with ASTM C501 using a CS-17 wheel and under a load
of 1000 grams for 1000 cycles.

Tensile Strength. The tensile strength of the epoxy composition shall not be
less than 6000 psi (41 MPa) when tested in accordance with ASTM D638 using a
Type IV specimen [0.125” + 0.010” (3.18 £ 0.25 mm) thick]. Tests shall be
conducted at an ambient temperature of 75 + 5°F (24 £3°C). The testing machine
shall operate at a speed of 0.20” (5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold,
fabricated from polyterrafluorethylene (PTFE), 1/8” deep x 10” x 10” (3 mm deep
x 250 mm x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent. A sufficient
amount of epoxy composition is mixed in the proper proportions (A:B) and poured
level with the top of the mold. Care should be taken so as not to decrease or exceed
the 1/8” (3 mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that
is flexible enough to die-cut yet rigid enough to retain its shape. While the material
isin this “plastic” state, five (5) specimens shall be die-cut and then placed on a flat,
smooth, PTFE surface for the completion of the specified conditioning period.

Compressive Strength. The compressive strength of the epoxy composition shall
not be less than 12,000 psi (83 MPa) when tested in accordance with ASTM D695
except that a compression tool shall not be necessary. The test specimen shall be a
right cylinder [0.50 inch diameter by 1.0 inch length (12 mm diameter by 25 mm
length)]. Tests shall be conducted at an ambient temperature of 75 £ 5°F (24 +
3°0).

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:

Five molds will be prepared from 1/2” (12 mm) I.D., 1/16” (1.5 mm) wall thickness
acrylic tubing, cutin 1 1/2” (38 mm) lengths. After spraying the inside of the mold
with a suitable release agent,"” the cylindrical tubes are placed in a vertical position
on a PTFE sheet base. A sufficient amount of epoxy composition is thoroughly
mixed in the proper proportions (A:B) and poured into the mold to a depth of
approximately 1 1/4” (32 mm). After a minimum of 72 hours curing, the specimens
are removed from the molds and machined to a length of 1” £0.002” (25 mm + 0.05
mm).
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h. Hardness. The epoxy composition when tested in accordance with ASTM
D2240 shall have a Shore D hardness of between 75 and 100. Samples shall be
allowed to dry for not less than 24 hours nor more than 96 hours prior to testing.

B. Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air
bubbles; and essentially clean from-surface scarring or scratching. They shall be spherical
in shape and at least 80% of the glass beads shall be true spheres when tested in accordance
with ASTM D1155. At least 80% of the Type IV beads shall be true spheres as measured by
the visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid
immersion method at 77°F (25°C).

The silica content of the glass spheres shall not be less than 60%.

The crushing resistance of the spheres shall be as follows: A 40 Ib. (18 kg) dead weight, for
20 to 30 (850 um to 600 um) mesh spheres shall be the average resistance when tested in
accordance with ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM

D1214.
M247 AASHTO Type 1 Glass Spheres
U.S. Standard Sieve % Retained % Passing
#20 (850um) 0 100
#30 (600um) 5-25 75-95
#50 (300um) 40-65 15-35
#100 (150um) 15-35 0-5
Pan 0-5

Type 4 Large Spheres

U.S. Standard Sieve % Retained % Passing
#10 (2000 um) 0 100

#12 (1680 um) 0-5 95-100
#14 (1410 um) 5-20 80-95

#16 (1190 um) 40-80 10-40
#18 (1000 um) 10-40 0-5

#20 (850 um) 0-5 0-2

Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating.
They shall show no tendency to absorb moisture in storage and shall remain free of clusters
and hard lumps. They shall flow freely from dispensing equipment at any time when surface
and atmosphere conditions are satisfactory for marking operations. The moisture-resistance
of the glass spheres shall be determined in accordance with AASHTO M247 test method
4.4.1.

Type IV glass spheres shall be treated with an adhesion coating. They shall show no
tendency to absorb moisture in storage and shall remain free of clusters and hard lumps. They shall flow
freely from dispensing equipment at any time when surface and atmosphere conditions are satisfactory for
marking operations. The adhesion coating property of the Type IV beads shall be tested in accordance with
the dansyl-chloride test.
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C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and
designed to provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B)
specifically for service as a hot-spray applied binder for black aggregate in such a manner as to produce
maximum adhesion. The material shall be composed of epoxy resins and pigments only.

The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product. The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage. Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:

Composition: Component Percent By Weight
Carbon Black 7+2 percent, by weight
(ASTM D476 Type I1I)
Talc 1442 percent, by weight
Epoxy Resin 7944 percent, by weight
D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%

The moisture resistant aggregate shall have a ceramic coating. The aggregate shall be angular with
no dry dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's
Mineral Scale.
Porosity: The black aggregate porosity shall be less than two (2)
percent.
Moisture Content: The black aggregate moisture content shall be less than a
half (.5) percent.
E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers.
Individual containers shall be plainly marked with the following information:

Name of Product

Lot Number

Batch Number

Test Number

Date of Manufacture

Date of expiration of acceptance (12 months from date of manufacture)
The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin

Part B - Contains Catalyst

Quantity

Mixing proportions, Application Temperature and Instructions
Safety Information

Manufacturer's Name and Address

e Ao o

SR
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Reflective glass spheres shall be shipped in moisture resistant bags. Each bag shall be
marked with the name and address of the manufacturer and the name and net weight of the
material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and
hardener, of the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material
meets specifications.

Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be
approved by the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his
epoxy application equipment for inspection by the Engineer or his authorized representative.

In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in
continuous and skip-line patterns. The application equipment shall be maneuverable to the extent that straight
lines can be followed and normal curves can be made in a true arc. In addition, the truck mounted unit shall
be provided with accessories to allow for the marking of legends, symbols, crosswalks, and other special
patterns.

The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for
use in applying special markings only, provided such equipment can demonstrate satisfactory application of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:

1. The applicator shall provide individual material reservoirs, or space, for the storage of Part
A and Part B of the epoxy resin composition; for the storage of water; and for the storage of
reflective glass spheres.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain
the individual epoxy resin components at the manufacturer's recommended temperature for
spray application and for heating water to a temperature of approximately 140°F (60°C).

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement
markings to produce a wet-night-reflective pavement marking. The large spheres (Federal
Spec. Type 4) shall be applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy
pavement marking material, immediately followed by a second drop of AASHTO M-247
Type 1 glass spheres applied rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement
marking material. This application rate and the following gradation shall conform to
FHWA's FP-96: Standard Specifications for Construction of Roads and Bridges on Federal
Highway Projects (pages 757-761 Type 3 and Type 4 Beads).

4. The applicator shall be equipped with metering devices or pressure gauges, on the
proportioning pumps. Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers,
compressors, and other appurtenances to allow for the placement of epoxy reflectorized
pavement markings in a simultaneous sequence of operations as described below in
Construction Details, D. Applications of Epoxy Reflectorized Pavement Markings of this
Special Provisions.

Construction Details.

A. General: All pavement marking and patterns shall be placed as shown on the Plans or as
directed by the Engineer.
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Before any pavement markings work is begun, a schedule of operations shall be submitted for the
approval of the Engineer. This schedule shall be submitted 2 weeks prior to the application of the
striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the
epoxy manufacturer's written instructions for use. These instructions shall include but not be limited
to: mixing ratios, application temperatures, and recommendations for use of water spray.

The application of pavement markings shall be done in the general direction of traffic. Striping
against the direction of traffic flow shall not be allowed.

The Contractor shall be responsible for removing, to the satisfaction of the Engineer, tracking marks,
spilled epoxy or epoxy markings applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement
surface, or on any existing durable type marking, unless specifically recommended by the
manufacturer of the epoxy material.

Atmospheric Conditions: Epoxy pavement markings shall only be applied during conditions
of dry weather and on substantially dry pavement surfaces. At the time of installation the pavement
surface temperature shall be a minimum of 35°F (2°C) and the ambient temperature shall be a
minimum of 35°F (2°C) and rising. The Engineer shall be the sole determiner as to when
atmospheric conditions and pavement surface conditions are such to produce satisfactory results.

Surface Preparations: The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.

Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.

At the time of application all pavement surfaces and existing durable markings shall be free of oil,
dirt, dust, grease and similar foreign materials. The cost of cleaning these contaminants shall be
included in the bid price of this item. Also, the item shall include the cost of removal of the curing
component in the area of the epoxy markings application, if concrete curing compounds on new
portland cement concrete surfaces have been used. Waterblasting will not be permitted for removal.

Application of White/Yellow Epoxy Reflectorized Pavement Markings: White/yellow epoxy
reflectorized pavement markings shall be placed at the widths and patterns designated on the Contract

Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 um) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix
Asphalt.

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per
gallon (1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of
AASHTO M-247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy
pavement marking material. Glass spheres shall uniformly cover the length and width of the
pavement marking.

Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings
shall be placed at the widths designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.
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Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 um) on all Portland cement concrete surfaces followed by a single drop of graded black
aggregate.

The width of black epoxy line shall be applied for the following situations:

Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet
(3 m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip
and stop at the beginning of the white skip. The black contrast skip is to have a single application
of graded black aggregate.

Edge Lines - All edge lines on Portland cement concrete pavements shall have a base of black
contrast markings which is 4 inches (100 mm) wider than the reflective white or yellow marking.
The black contrast marking is to be applied first with a single drop of graded black aggregate. Once
it has cured sufficiently so as not to track, the reflectorized white or yellow line is to be applied on
top of it. The reflective line is to be centered along the black contrast line such that a minimum of
2 inches (50 mm) of black contrast marking is visible on either side of the reflective marking.

Defective Epoxy Pavement Markings: Epoxy reflectorized pavement markings, which after
application and curing are determined by the Engineer to be defective and not in conformance with
this specification, shall be repaired. Repair of defective markings shall be the responsibility of the
Contractor and shall be performed to the satisfaction of the Engineer as follows:

1. Insufficient film thickness [(less than 20+1 mils (500 um) as applicable] and line widths;
insufficient glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting, sand
blasting, or water blasting. No other cleaning methods will be allowed. Surface preparation
shall be performed to the extent that a substantial amount of the reflective glass spheres are
removed and a roughened epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming
or blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the
requirements of this specification and at a full 20+1 mils (500 pm) minimum line thickness
as applicable.

2. Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or
existing durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with
the requirements of this specification under MATERIALS, A, 2d. DRYING TIME (FIELD);
or applied material that fails to cure (dry) within a reasonable time period under actual field
conditions, as defined by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or
grayish colored epoxy marking material. These areas often occur in a cyclic pattern and also,
often are not visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and cleaned to
the underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking
material extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over
the cleaned pavement surface in accordance with the requirements of this specification.
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3. Reflectivity for epoxy resin paint.

After satisfactory completion of all striping work and written notification from the
Contractor, the Department shall test the striping to ensure it has the minimum reflectivity.
The testing will be completed within 30 calendar days from notification. The Contractor
may request that tests be conducted on completed phases or portions of the work. Approval
of such a request will be at the discretion of the Engineer. Testing will be done using a Delta
LTL 2000 Retrometer (30 meter geometry). Five readings will be taken per line per mile
(1.6 km). Projects less than 1 mile (1.6 km) in length will have a minimum of 5 readings per
line. These readings will then be averaged for the overall project average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas
for yellow. Without exception, any pavement markings installed that does not meet the
above average minimum initial reflectivity numbers shall be removed and replaced, at the
installation contractor's expense.

Other defects not noted above, but determined by the Engineer to need repair, shall be
repaired or replaced as directed by and to the satisfaction of the Engineer.

All work in conjunction with the repair or replacement of defective epoxy reflectorized
pavement markings shall be performed by the Contractor at no additional cost to the State.

Method of Measurement:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be
measured by the number of linear feet (meters) of pavement striping line and number of square feet (meter)
of symbol installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment
will be paid for at the Contract unit price per linear foot (meter) for4”, 6", 8", 10", 12", 16” (100 mm, 150
mm, 200 mm, 250 mm, 300 mm, or 400 mm) line and the Contract unit price per square foot (meter) of
symbol. The quantity of permanent pavement marking (white, yellow, or black epoxy resin paint) will be
paid for at the Contract unit price per linear foot (meter) of line and the Contract unit price per square foot
(meter) of symbol. Price and payment shall include cleaning and preparing the pavement surface, and placing
all materials, for all labor, tools, equipment and incidentals necessary to complete the work.

NOTE:
For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping. The Department does not endorse or require the use of any of the manufacturers listed below.
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and
approval prior to submitting a bid proposal. Should the product be deemed unacceptable by the Department,
the successful bidder will be required to use only an approved product.

1. POLY CARSB, Inc.
33095 Bainbridge Road
Solon, Ohio 44139
Tel. 1-800-CALLMIX
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IPS - Ennis Paint

P.O. Box 13582

Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

Epoplex

One Park Avenue
Maple Shade, NJ 08052
Tel. 1-800-822-6920

Or an approved equal.
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748541 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

4”

748542 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,
6"

748543 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,
8"

748544 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,
12”

748545 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,
16”

748546 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

SYMBOL/LEGEND
748553 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,
BIKE SYMBOL
748554 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,
PEDESTRIAN SYMBOL
748555 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,
HANDICAP SYMBOL

Description:

This work consists of furnishing and installing preformed retroreflective thermoplastic pavement
marking with a preapplied Federal Specification Type IV glass bead coating throughout its entire cross
section on bituminous asphalt pavement at the locations and in accordance with the patterns on the Plans, or
as directed by the Engineer.

The preformed retroreflective markings shall conform to the size and dimensions as shown in the
Federal “Standard Highway Signs” book found at: http://mutcd.fhwa.dot.gov/SHSe/pavement.pdf as referred
to in the Delaware Manual on Uniform Traffic Control Devices, Part 3, Markings.

Materials:

General: Only materials listed on the Department’s Approved Pavement Markings Material List will
be used for this item. The preformed retroreflective markings shall be fusible to bituminous asphalt pavement
by means of the normal heat of a propane type of torch. Adhesives, primers or sealers are not necessary prior
to the preformed retroreflective markings application on bituminous asphalt pavement.

The preformed retroreflective markings shall conform to pavement contours, breaks and faults
through the action of traffic at normal pavement temperatures. The markings shall have resealing
characteristics and be capable of fusing to itself and previously applied worn hydrocarbon and/or alkyd
thermoplastic pavement markings.

The preformed retroreflective markings shall be capable of application on bituminous asphalt
pavement wearing courses during the paving operation in accordance with the manufacturer's instructions.
After application the markings shall be immediately ready for traffic. The preformed retroreflective markings
shall be suitable for use for one year after the date of receipt when stored in accordance with the
manufacturer's recommendations.

The preformed retroreflective thermoplastic markings shall not be brittle and must be sufficiently
cohesive and flexible at temperatures exceeding 50°F (10°C) for one person to carry without the danger of
fracturing the material prior to application.

Composition: The retroreflective pliant rosin ester thermoplastic pavement markings shall consist
of a homogeneous mixture of high quality polymeric thermoplastic binders, pigments, fillers and glass beads.
The thermoplastic material must conform to AASHTO M249-79(86) with the exception of the relevant
differences due to the material being preformed, and identified herein.

68



Contract No. T201106301.01

Intermix Glass Beads: The preformed retroreflective material shall contain a minimum of 30% glass
spheres which shall conform to AASHTO M247-81 Type 1. Glass spheres shall have a minimum of 80% true
spheres overall.

Top Beads: To provide the required retroreflectivity, the preapplied factory top coating of glass beads
shall be a combination of both Federal Spec. Type IV and AASHTO M247-81 Type I beads. Federal Spec.
Type IV beads shall be evenly disbursed across the entire surface of the product at a minimum rate of 4 Ib.
(1.8 kg) per 100 ft* (9.3 m*) and the AASHTO at 3 1b.(1.4 kg) per 100 ft* (9.3 m?). In combination, the total
glass bead coverage shall be 7-8 1b. (3.2-3.6 kg) per 100 ft* (9.3 m*). The AASHTO M247-81 Type I beads
shall have a minimum of 80% true spheres overall and the Federal Spec. Type IV beads shall be 80% true
spheres on the 12 and 14 sieves and shall be no less than 75% true spheres on the remaining sieves.

Retroreflectivity: After satisfactory completion of all striping work and written notification from
the contractor, the Department shall test the striping to ensure it has the minimum reflectivity. The testing will
be completed within 30 calendar days from notification. Testing will be done using a Delta LTL 2000
Retrometer (30 meter geometry). The required minimum initial reflectivity reading in millicandellas shall be:

‘White 300
Yellow 200
Blue 200

Skid Resistance: The surface of the preformed retroreflective thermoplastic markings shall provide
a pre-appled minimum skid resistance value of 45-51 BPN and a post-applied minimum skid resistance value
of 45-55 BPN when tested according to ASTM E303-74.

Thickness: The thickness of the supplied material shall have a minimum average thickness of .090"
(90 mils) for all Longitudinal lines and a thickness of .125" (125 mils) for all transverse lines and
symbols/legends.

Tensile Strength and Elongation: The preformed retroreflective thermoplastic material shall have
a minimum tensile strength of 150 Ib. per square inch (1054 kg per square mm) of cross section, at .002" (2.28
mil) thickness, when tested according to ASTM D638-76 except that a sample 6" by 1" (150 mm by 25 mm)
shall be tested at a temperature between 70°F and 80°F (21°C and 27°C) using a jaw speed of 10" to 12" (250
mm to 300 mm) per minute. The sample shall have a maximum elongation of 20% at break when tested by
this method.

Flexibility: The preformed retroreflective thermoplastic marking material shall have flexibility at
50°F such that when a 1" by 6" (25 mm by 150 mm) sample is bent through an arc of 90 degrees at a uniform
rate in 10 seconds (9 degrees per second) over a 1" (25 mm) mandrel, no cracking occurs in the test sample.
The sample must be conditioned prior to testing at 50°F£2 degrees (10°C) for a minimum of four hours. At
least two specimens tested must meet the flexibility requirements at SO°F (10°C) for a passing result.

Environmental Resistance: The applied markings shall be resistance to deterioration due to
exposure to sunlight, water, oil, diesel fuels, gasoline, pavement oil content, salt and adverse weather
conditions.

Effective Performance Life: When properly applied, in accordance with manufacturer's instructions,
the preformed retroreflective pavement markings shall be neat and durable. The markings shall remain skid
resistant and show no lifting, shrinkage, tearing, roll back or other signs of poor adhesion for a period of one
winter season.

Oil/grease Resistant Test: The preformed retroreflective thermoplastic material shall not dissolve
or smear after rubbing a small amount of motor oil on a small piece of the thermoplastic material for two
minutes.

Bond Strength: The material shall exhibit a bond strength to Portland Cement Concrete (PCC) equal
or exceed 180 psi when tested at room temperature (73.4+3°F) (23°C) in accordance to ASTM Standard Test
Method for Bond Strength of thermoplastic marking Material D4796-88. Place a coarse brick in a 400°F
(204°C) oven for 5 minutes. Prepare a 4 square inch test specimen. Place the test specimen on the brick and
further heat in the 400°F (204°C) oven for 15 minutes. The test specimen is then allowed to cool to room
temperature and prepared for testing.
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Low Temperature Cracking (Stress) Resistance for Extended Period: The material shall be tested
according to AASHTO T250 Section 7 with Section 7.2.3 modified for and extended cold temperature 15
degrees £3°F (-9.4+2°C) exposure period 72 hours. Any cracking shall constitute failure of the material for
PCC road surfaces.

Impact Resistance (Gardner Falling Weight): A 2" by 7.5" (50 by 190 mm) specimen shall be
applied on a course concrete brick. Using a Gardner Impact Tester, a 2 1b (.91 kg) weight is dropped from
a height of 80" (2032 mm). The specimen when tested at room temperature 73.4+3°F (23°C) should show no
sign of cracking. (Test procedure is in accordance with ASTM D5420-93).

Packaging: The flexible preformed retroreflective thermoplastic marking materials, for use as
transverse or longitudinal markings as well as legends, arrows and symbols shall be available in flat form
material or in rolls. Flat material shall be supplied in maximum of 4' (1.2 m) lengths up to 2' (.6 m) in width.
The material shall be packed in suitable cartons clearly labeled for ease of identifying the contents.

Construction Methods:

The markings shall be applied in strict accordance with the manufacturer's recommendations on clean
and dry surfaces. Marking configurations shall be in accordance with the "Delaware Manual on Uniform
Traffic Control Devices, Part 3, Markings."

The preformed retroreflective thermoplastic material shall be fusible to the pavement by means of
a propane torch recommended by the manufacturer. Preheating the surface to remove any latent moisture
will be done just prior to the placement and installation of the Symbol/ Legend.

No markings shall be placed when the ambient temperature is below 40°F (4°C). The material shall
be kept in a location above 55°F (13°C) until just before application.

The supplier shall provide technical services as may be required.

Method of Measurement:

The quantity of pavement striping (748541-748545) will be measured by the number of linear feet
(linear meters) of 47,67, 8”, 127, or 16” pavement striping line placed and accepted. The quantity of symbol/
legend (748546) will be measured by the number of square feet (meters) of symbol/legend placed and
accepted. The quantity of bike symbol, pedestrian symbol, and handicap symbol (748551-748553) will be
measured as each placed and accepted. The dimensions for the symbol/legends are listed under Section
748.10 in the Delaware Standard Specifications.

Bike Rider with Helmet shall be 3° X 5°.
Pedestrian shall be 4° X 8.
Handicap Symbol shall be 40” X 40”.

Basis of Payment:

The quantity of pavement striping payment will be paid for at the Contract unit price per linear foot
(linear meter) for 47, 6, 87, 12”7 and 16” (100 mm, 150 mm, 200 mm, 300 mm, and 400 mm) line. The
quantity of symbol/legend will be paid for at the Contract unit price per square foot (meter). The quantity
of bike symbol, pedestrian symbol, and handicap symbol will be paid for at the Contract unit price per each.
Price and payment shall include cleaning and preparing the pavement surface, and placing all materials, for
all labor, tools, equipment and incidentals necessary to complete the work.

Warranty:

The Contractor shall warrant to the Department that the installed retroreflective preformed
thermoplastic pavement markings are free of defects, as hereafter defined, for a period of one winter season
beginning at the initial acceptance of the marking installation by the Department. The initial acceptance of
the marking installation will occur upon the satisfactory correction of all deficiencies noted in the marking
installation during the Final Inspection of the project. The markings shall be warranted against failure due

70



Contract No. T201106301.01

to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the pavement materials,
smearing and spreading under heat, deterioration due to contact with grease deposits, oil, diesel fuel, or
gasoline drippings, chipping, spalling, poor adhesion to the pavement materials, vehicular damage, and wear
from normal maintenance activities including snow plowing.

The Contractor shall repair all defective areas identified by the Department after initial installation
or during the Warranty Period. All repairs shall begin immediately following the notice to the Contractor by
the Department unless weather limitations prevent the corrective work. Should the contractor not commence
work within the period stated in the notice, weather permitting, and pending severity, the Department reserves
the right to remedy the condition and charge the contractor for the work. Any corrective work shall be as
recommended by the manufacturer of the marking material and approved by the Department. The Department
shall be given notification before the Contractor begins corrective work to allow for inspection of the
operation. All costs associated with the repair work shall be the responsibility of the contractor. These costs
shall include, but are not limited to, removal, material, maintenance of traffic, etc.

2/28/09
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760502 - PAVEMENT MILLING, TAPER CUT

Description:

This work consists of furnishing a pavement milling machine and milling or planing the existing
bituminous concrete pavement to the average depths and widths in accordance with the locations, notes on
the Plans and as directed by the Engineer.

The pavement milling machine shall be one with a proven record for use in milling/planing hot-mix
pavement. The Contractor shall reuse, salvage, or dispose of the milled material as indicated on the Plans.

Construction Methods:

Milling and/or planing shall consist of one pass with a specified depth at one edge (face of the curb)
and O depth at the other edge, or in cases where excessive crown is being removed, the required number of
passes to mill a specified depth at the existing road centerline and O depth at the edges. The depth shall be
as shown on the Plans or as directed by the Engineer.

Method of Measurement:

The quantity of taper cut milling will be measured in square yards per inch of depth (square meters
per 25 mm of depth). The average depth shall be determined by either measuring the actual depth removed
at face of the curb and dividing by two or measuring the actual depth removed at road centerline and dividing
by two, whichever case is applicable.

Basis of Payment:

The quantity of taper cut milling will be paid for at the Contract unit price per square yard per inch
of depth (square meter per 25 mm of depth). Price and payment will constitute full compensation for
furnishing milling machine with operator and milling/planing the roadway, removal and disposal or salvaging
the milled material and for transporting, as indicated on the Plans, for all labor, equipment, tools, and
necessary incidentals to complete the work.

10/25/01
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760507 - PROFILE MILLING, HOT-MIX
760508 - PROFILE MILLING, CONCRETE

Description:

This work consists of furnishing a pavement-milling machine or cold planer and planing the existing
bituminous concrete pavement or P.C.C. Pavement at the locations and to the nominal depths shown on the
Plans and/or as directed by the Engineer to obtain a smooth profile on the existing roadway surface. Unless
otherwise noted on the Plans or specifications the Contractor shall reuse, salvage and/or dispose of the milled
material.

Equipment:

The milling equipment shall be a commercially designed and manufactured milling machine capable
of performing the work in a manner satisfactory to the Engineer.
The machine shall be power-operated and self-propelled, shall have sufficient power, traction and stability
to remove a thickness of material to a specified depth. In addition, the machine must accurately and
automatically establish profile grades by referencing the existing pavement surface. This shall be
accomplished by means of 1.) a ski of 30’ (9 m) minimum length with an accuracy of £0.125” in 30’ (3 mm
in 9 m) or 2.) a minimum of three (3) ultra sonic, non-ground contacting sensors with an accuracy of £0.100"
in 25’ (2.5 mm in 7.5 m). If noted on the Plans, a profile grade shall be established independent of the
existing pavement surface. In such case the machine shall be capable of following the independent grade line
(e.g. string line). The machine shall have an automatic system for controlling grade elevation and cross slope.
The machine shall also be equipped with a means to effectively control dust generated by the cutting
operation.

Construction Methods:

The surface resulting from the planing operation shall be in accordance with notes and details on the
Plans and shall be characterized by uniform, discontinuous longitudinal striations and shall not be gouged
or torn. Imperfections exceeding 5/16" (8§ mm) at any point along the surface as a result of missing teeth or
faulty operation shall be removed by approved methods.

Before opening the milled surface to traffic, all loose material shall be removed from the surface with
a power vacuum sweeper.

Whenever the milling operation causes water to pond or lay within the wheelpaths of the roadway
the Contractor shall alleviate this problem by cutting bleeders into the shoulder or median to provide positive
drainage. Cost for such work will be incidental to this item.

If the road is to remain open to traffic, longitudinal vertical drop-offs in excess of 2" (50 mm) at lane
lines or at the centerline shall not be left overnight.

Transverse faces at the beginning and end of the milling operation existing at the end of a work
period shall be tapered 20:1 or flatter in a manner approved by the Engineer to avoid a hazard for traffic.

Surface material that cannot be removed by cold planing equipment because of physical or
geometrical restraints shall be removed by other methods acceptable to the Engineer.

If independent grade reference is required, it shall be designated in the Plans and/or Contract
documents and elevations shall be provided by the Plans or at the direction of the Engineer.

If a severe bump exist in the pavement surface extra effort shall be taken at these locations to improve
the profile. Manual changes to the cutter head may be needed at these locations to achieve this. It is the
intent to remove bumps and irregularities in the pavement and produce a smooth milled surface for hot-mix
resurfacing.

If the existing bituminous surface is over concrete the intent is to remove all of the existing
bituminous material to the top of the concrete surface unless otherwise directed by the Plans or the Engineer.
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If milling to remove open graded hot mix, the milling operation must remove all of the open graded
hot mix from the roadway surface.

Method of Measurement:

The quantity of pavement milling will be measured as the number of square yards per inch (square
meters per 25 mm) of depth as shown on the Plans or established by the Engineer. The nominal depth shown
on the Plans and initially set on the milling machine, even though it will vary automatically during profiling,
will be the depth measured and paid.

Basis of Payment:

The quantity of pavement milling will be paid for at the Contract unit price per square yard per inch
(square meter per 25 mm) of depth. Price and payment will constitute full compensation for furnishing an
accepted pavement-milling machine and operator, for removal and disposal of the milled material or delivery
to a designated site, for transporting equipment, for all labor, tools equipment and incidentals necessary to
complete the item.

5/02/02

74



Contract No. T201106301.01

763502 - MAINTENANCE OF RAILROAD TRAFFIC (NORFOLK SOUTHERN)

1. AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER:

The authorized representative of the Railroad Company, hereinafter referred to as Railroad Engineer,
shall have final authority in all matters affecting the safe maintenance of Railroad traffic of his/her
Company including the adequacy of the foundations and structures supporting the Railroad tracks.

The authorized representative of the State, hereinafter referred to as the Engineer, shall have
authority over all other matters as prescribed herein and in the Project Specifications.

2. NOTICE OF STARTING WORK:

A.

The Contractor shall not commence any work on Railroad rights-of-way until he/she has
complied with the following conditions:

a. Given the Railroad written notice, with copy to the Engineer who has been
designated to be in charge of the work, at least ten days in advance of the date he/she
proposes to begin work on Railroad rights-of-way.

Crossing Surfaces Warning Devices
Chief Engineer - D&C Chief Engineer - S&C
Norfolk Southern Corp. Norfolk Southern Corp.
175 Spring Street, SW 99 Spring Street, SW
Building Box 142 Building Box 123
Atlanta, Georgia 30303 Atlanta, Georgia 30303

Bridges & Structures

Chief Engineer

Bridges and Structures
Norfolk Southern Corp.
99 Spring Street, SW
Atlanta, Georgia 30303

b. Obtained written authorization from the Railroad to begin work on Railroad rights-
of-way, such authorization to include an outline of specific conditions with which
he/she must comply.

c. Obtained written approval from the Railroad of Railroad Protective Insurance
Liability coverage as required by paragraph 14 herein.

d. Furnished a schedule for all work within the Railroad rights-of-way as required by
paragraph 7,B,1.

B. The Railroad’s written authorization to proceed with the work shall include the names,
addresses, and telephone numbers of the Railroad’s representatives who are to be notified
as hereinafter required. Where more than one representative is designated, the area of
responsibility of each representative shall be specified.

3. INTERFERENCE WITH RAILROAD OPERATIONS:
A. The Contractor shall so arrange and conduct his/her work that there will be no interference

with Railroad operations, including train, signal, telephone and telegraphic services, or
damage to the property of the Railroad Company or to poles, wires, and other facilities of
tenants on the rights-of-way of the Railroad Company. Whenever work is liable to affect the
operations or safety of trains, the method of doing such work shall first be submitted to the
Railroad Engineer for approval, but such approval shall not relieve the Contractor from
liability. Any work to be performed by the Contractor which requires flagging service or
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inspection service shall be deferred by the Contractor until the flagging service or inspection
service required by the Railroad is available at the job site.

Whenever work within Railroad rights-of-way is of such a nature that impediment to
Railroad operations such as use of runaround tracks or necessity for reduced speed is
unavoidable, the Contractor shall schedule and conduct his/her operations so that such
impediment is reduced to the absolute minimum.

Should conditions arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of the Railroad, the
Contractor shall make such provisions. If in the judgment of the Railroad Engineer, or in
his/her absence, the Engineer, such provisions is insufficient, either may require or provide
such provisions as he/she deems necessary. In any event, such unusual provisions shall be
at the Contractor’s expense and without cost to the Railroad or the State.

TRACK CLEARANCES:

The minimum track clearances to be maintained by the Contractor during construction are shown
on the Project Plans. However, before undertaking any work within Railroad right-of-way, or before
placing any obstruction over any track, the Contractor shall:

1.
2.

Notify the Railroad’s representative at least 72 hours in advance of the work.

Receive assurance from the Railroad’s representative that arrangements have been made for
flagging service as may be necessary.

Receive permission from the Railroad’s representative to proceed with the work.

Ascertain that the Engineer has received copies of notice to the Railroad and of the
Railroad’s response thereto.

CONSTRUCTION PROCEDURES:

A.

General:

Construction work and operations by the Contractor on Railroad property shall be:

1. Subject to the inspection and approval of the Railroad.
2. In accord with the Railroad’s written outline of specific conditions.
3. In accord with the Railroad’s general rules, regulations and requirements including

those relating to safety, fall protection and personal protective equipment.
4. In accord with these Special Provisions.
Excavation:
The subgrade of an operated track shall be maintained with edge of berm at least 10°-0”
(3.05 m) from centerline of track and not more than 24" (600 mm) below top of rail.
Contractor will not be required to make existing section meet this specification if

substandard, in which case existing section will be maintained.

Excavation for Structures:

The Contractor will be required to take special precaution and care in connection with
excavating and shoring pits, and in driving piles or sheeting for footings adjacent to tracks
to provide adequate lateral support for the tracks and the loads which they carry, without
disturbance of track alignment and surface, and to avoid obstructing track clearances with
working equipment, tools or other material. The procedure for doing such work, including
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need of and plans for shoring, shall first be approved by the Engineer and the Railroad
Engineer, but such approval shall not relieve the Contractor from liability.

Blasting:

1. The Contractor shall obtain advance approval of the Railroad Engineer and the
Engineer for use of explosives on or adjacent to Railroad property. The request for
permission to use explosives shall include a detailed blasting plan. If permission for
use of explosives is granted, the Contractor will be required to comply with the
following:

(a) Blasting shall be done with light charges under the direct supervision of a
responsible officer or employee of the Contractor and a licensed blaster.

(b) Electric detonating fuses shall not be used because of the possibility of premature
explosions resulting from operation of two-way radios.

©) No blasting shall be done without the presence of an authorized representative of the
Railroad. At least 72 hours advance notice to the person designated in the
Railroad’s notice of authorization to proceed (see Section 2. Notice of Starting
Work) will be required to arrange for the presence of an authorized Railroad
representative and such flagging as the Railroad may require.

(d Have at the job site adequate equipment, labor and materials and allow sufficient
time to clean up debris resulting from the blasting without delay to trains, as well
as correcting at his/her expense any track misalignment or other damage to Railroad
property resulting from the blasting as directed by the Railway’s authorized
representative. If his/her actions result in delay of trains, the Contractor shall bear
the entire cost thereof.

2. The Railroad representative will:

(a) Determine approximate location of trains and advise the Contractor the
appropriate amount of time available for the blasting operation and clean-
up.

(b) Have the authority to order discontinuance of blasting if, in his/her opinion,

blasting is too hazardous or is not in accord with these Special Provisions.

Maintenance of Railroad Facilities:

1. The Contractor will be required to maintain all ditches and drainage structures free
of silt or other obstructions which may result from his/her operations and provide
and maintain any erosion control measures as required. The Contractor will
promptly repair eroded areas within Railroad rights-of-way and repair any other
damage to the property of the Railroad or its tenants.

2. All such maintenance and repair of damages due to the Contractor’s operations shall
be done at the Contractor’s expense.

Storage of Materials and Equipment:

Materials and equipment shall not be stored within 25’ (7.6 m) of the centerline of Railroad's
track or where they will interfere with Railroad operations, nor on the rights-of-way of the
Railroad Company without first having obtained permission from the Railroad Engineer, and
such permission will be with the understanding that the Railroad Company will not be liable
for damage to such material and equipment from any cause and that the Railroad Engineer
may move or require the Contractor to move, at the Contractor’s expense, such material and
equipment.
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All grading or construction machinery that is left parked near the track unattended by a
watchman shall be effectively immobilized so that it cannot be moved by unauthorized
persons. The Contractor shall protect, defend, indemnify and save Railroad, and any
associated, controlled or affiliated corporation, harmless from and against all losses, costs,
expenses, claim or liability for loss or damage to property or the loss of life or personal
injury, arising out of or incident to the Contractor’s failure to immobilize grading or
construction machinery.

G. Cleanup:

Upon completion of the work, the Contractor shall remove from within the limits of the
Railroad rights-of-way, all machinery, equipment, surplus materials, falsework, rubbish or
temporary buildings of the Contractor, and leave said rights-of-way in a neat condition
satisfactory to the Chief Engineer of the Railroad or his/her authorized representative.

6. DAMAGES:

A. The Contractor shall assume all liability for any and all damages to his/her work, employees,
servants, equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to property of its
tenants, caused by or resulting from the operations of the Contractor, shall be paid directly
to the Railroad by the Contractor.

7. FLAGGING SERVICES:

A. When Required:

Under the terms of the agreement between the State and the Railroad, the Railroad has sole
authority to determine the need for flagging required to protect its operations. In general,
the requirements of such services will be whenever the Contractor’s personnel or equipment
are or are likely to be, working on the Railroad’s right-of-way, or across, over, adjacent to,
or under a track, or when such work has disturbed or is likely to disturb a Railroad structure
or the Railroad roadbed or surface and alignment of any track to such extent that the
movement of trains must be controlled by flagging.

Normally, the Railroad will assign one flagman to a project; but in some cases, more than
one may be necessary, such as yard limits where three (3) flagmen may be required.
However, if the Contractor works within distances that violate instructions given by the
Railroad’s authorized representative or performs work that has not been scheduled with the
Railroad’s authorized representative, a flagman or flagmen may be required full time until
the project has been completed.

B. Scheduling and Notification:

1. Not later than the time that approval is initially requested to begin work on Railroad
right-of-way, Contractor shall furnish to the Railroad and the State a schedule for
all work required to complete the portion of the project within Railroad right-of-way
and arrange for a job site meeting between the Contractor, the State, and the
Railroad’s authorized representative. Flagman or flagmen may not be provided until
the job site meeting has been conducted and the Contractor’s work scheduled.

2. The Contractor will be required to give the Railroad representative at least 10
working days of advance written notice of intent to begin work within Railroad
right-of-way in accordance with this special provision. Once begun, when such
work is then suspended at any time, or for any reason, the Contractor will be
required to give the Railroad representative at least 3 working days of advance
notice before resuming work on Railroad right-of-way. Such notices shall include
sufficient details of the proposed work to enable the Railroad representative to
determine if flagging will be required. If such notice is in writing, the Contractor
shall furnish the Engineer a copy; if notice is given verbally, it shall be confirmed
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in writing with copy to the Engineer. If flagging is required, no work shall be
undertaken until the flagman, or flagmen is present at the job site. It may take up
to 30 days to obtain flagging initially from the Railroad. When flagging begins, the
flagman is usually assigned by the Railroad to work at the project site on a continual
basis until no longer needed and cannot be called for on a spot basis. If flagging
becomes unnecessary and is suspended, it may take up to 30 days to again obtain
from the Railroad. Due to Railroad labor agreements, it is necessary to give 5
working days notice before flagging service may be discontinued and responsibility
for payment stopped.

If, after the flagman is assigned to the project site, an emergency arises that requires
the flagman’s presence elsewhere, then the Contractor shall delay work on Railroad
right-of-way until such time as the flagman is again available. Any additional costs
resulting from such delay shall be borne by the Contractor and not the State or
Railroad.

Payment:

1.

The State will be responsible for paying the Railroad directly for any and all costs
of flagging which may be required to accomplish the construction.

The charge to the State by the Railroad will be the actual cost based on the rate of
pay for the Railroad’s employees who are available for flagging service at the time
the service is required.

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more
than 12 hours a day will result in overtime pay at 1 and 1/2 times the appropriate
rate. Work by a flagman in excess of 12 hours per day will result in overtime at 2
times the appropriate rate. If work is performed on a holiday, the flagging rate is 2
and 1/2 times the normal rate.

Railroad work involved in preparing and handling bills will also be charged to the
State. Charges to the State by the Railroad shall be in accordance with applicable
provisions of Subchapter B, Part 140, Subpart I and Subchapter G, Part 646, Subpart
B of the Federal-Aid Policy Guide issued by the Federal Highway Administration
on December 9, 1991, including all current amendments. Flagging costs are subject
to change.

Verification:

1.

The Contractor and State will review and sign the Railroad flagman’s time sheet
(Form 11123), attesting that the flagman was present during the time recorded.
Flagmen may be removed by the Railroad if form is not signed. If flagman is
removed, the Contractor will not be allowed to re-enter the Railroad right-of-way
until the issue is resolved. Any complaints concerning flagman or flagmen must be
resolved in a timely manner. If need for flagman or flagmen is questioned, please
contact Railroad’s Engineer, Grade Separation Structures (404)529-1641. All verbal
complaints will be confirmed in writing by the Contractor within 5 working days
with a copy to the Engineer. Address all written correspondence to:

CROSSING SURFACES

Office of Chief Engineer
Bridges & Structures
Norfolk Southern Corp.

99 Spring Street, SW
Atlanta, Georgia 30303
Attn: T. D. Wyatt
Engineer Grade Separation

79



10.

11.

12.

Contract No. T201106301.01

2. The Railroad flagman assigned to the project will be responsible for notifying the
Project Engineer upon arrival at the job site on the first day (or as soon thereafter as
possible) that flagging services begin and on the last day that he/she performs such
services for each separate period that services are provided. The Project Engineer
will document such notification in the project records. When requested, the Project
Engineer will also sign the flagman’s diary showing daily time spent and activity at
the project site.

HAUL ACROSS RAILROAD:

A. Where the Plans show or imply that materials of any nature must be hauled across a
Railroad, unless the Plans clearly show that the State has included arrangements for such
haul in its agreement with the Railroad, the Contractor will be required to make all
necessary arrangements with the Railroad regarding means of transporting such materials
across the Railroad. The Contractor will be required to bear all costs incidental to such
crossings whether services are performed by his/her own forces or by Railroad personnel.

B. No crossing may be established for use of the Contractor for transporting materials or
equipment across the tracks of the Railroad Company unless specific authority for its
installation, maintenance, necessary watching and flagging thereof and removal, until a
private crossing agreement has been executed between the Contractor and Railroad.

WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines or other facilities which are considered
necessary to the project are shown on the Plans; included in the force account agreement
between the State and the Railroad or will be covered by appropriate revisions to same which
will be initiated and approved by the State and/or the Railroad.

B. Should the Contractor desire any changes in addition to the above, then he/she shall make
separate arrangements with the Railroad for same to be accomplished at the Contractor’s
expense.

COOPERATION AND DELAYS:

A. It shall be the Contractor’s responsibility to arrange a schedule with the Railroad for

accomplishing stage construction involving work by the Railroad or tenants of the Railroad.
In arranging his/her schedule he/she shall ascertain, from the Railroad, the lead time required
for assembling crews and materials and shall make due allowance therefore.

B. No charge or claim of the Contractor against either the State or the Railroad will be allowed
for hindrance or delay on account of railway traffic; any work done by the Raiload or other
delay incident to or necessary for safe maintenance of railway traffic or for any delays due
to compliance with these special provisions.

TRAINMAN’S WALKWAYS:

Along the outer side of each exterior track of multiple operated track, and on each side of single
operated track, an unobstructed continuous space suitable for trainman’s use in walking along trains,
extending to a line not less than 10’ (3.05 m) from centerline of track, shall be maintained. Any
temporary impediments to walkways and track drainage encroachments or obstructions allowed
during work hours while Railroad’s protective service is provided shall be removed before the close
of each work day. If there is any excavation near the walkway, a handrail, with 10’ - 0” (3.05 m)
minimum clearance from centerline of track, shall be placed.

GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A. All persons shall wear hard hats. Appropriate eye and hearing protection must be used.
Working in shorts is prohibited. Shirts must cover shoulders, back and abdomen. Working
in tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type
boots is prohibited. Hard-sole, lace-up footwear, zippered boots or boots cinched up with
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straps which fit snugly about the ankle are adequate. Safety boots are strongly
recommended.

No one is allowed within 25’ (7.6 m) of the centerline of track without specific authorization
from the flagman.

All persons working near track while train is passing are to lookout for dragging bands,
chains and protruding or shifted cargo.

No one is allowed to cross tracks without specific authorization from the flagman.

All welders and cutting torches working within 25’ (7.6 m) of track must stop when train is
passing.

No steel tape or chain will be allowed to cross or touch rails without permission.

GUIDELINES EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A.

No crane or boom equipment will be allowed to set up to work or park within boom distance
plus 15’ (4.6 m) of centerline of track without specific permission from Railroad official and
flagman.

No crane or boom equipment will be allowed to foul track or lift a load over the track
without flag protection and track time.

All employees will stay with their machines when crane or boom equipment is pointed
toward track.

All cranes and boom equipment under load will stop work while train is passing (including
pile driving).

Swinging loads must be secured to prevent movement while train is passing.
No loads will be suspended above a moving train.

No equipment will be allowed within 25’ (7.6 m) of centerline of track without specific
authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without specific permission
from railroad official and flagman.

No equipment or load movement within 25’ (7.6 m) or above a standing train or railroad
equipment without specific authorization of the flagman.

All operating equipment within 25’ (7.6 m) of track must halt operations when a train is
passing. All other operating equipment may be halted by the flagman if the flagman views
the operation to be dangerous to the passing train.

All equipment, loads and cables are prohibited from touching rails.

While clearing and grubbing, no vegetation will be removed from Railroad embankment
with heavy equipment without specific permission from the Railroad Engineer and flagman.

No equipment or materials will be parked or stored on Railroad’s property unless specific
authorization is granted from the Railroad Engineer.

All unattended equipment that is left parked on Railroad property shall be effectively
immobilized so that it cannot be moved by unauthorized persons.

All cranes and boom equipment will be turned away from track after each work day or
whenever unattended by an operator.
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INSURANCE:
A.

Contract No. T201106301.01

In addition to any other forms of insurance or bonds required under the terms of the Contract
and specifications, the Prime Contractor will be required to carry insurance of the following
kinds and amounts:

1.

Commercial General Liability Insurance having a combined single limit of not less
than $2,000,000 per occurrence for all loss, damage, cost and expense, including
attorneys' fees, arising out of bodily injury liability and property damage liability
during the policy period. Said policy shall include "explosion, collapse, and
underground harzard" ("XCU") coverage, shall be endorsed to name Railroad
specified in item A.2.c. below as an additional insured, and shall include a
severability of interests provision.

Railroad Protective Liability Insurance having a combined single limit of not less
than $2,000,000 each occurrence and $6,000,000 in the aggregate applying
separately to each annual period. If the project involves track over which passenger
trains operate, the insurance limits required are not less than a combined single limit
of $5,000,000 each occurrence and $10,000,000 in the aggregate applying separately
to each annual period. Said policy shall provide coverage for all loss, damage or
expense arising from bodily injury and property damage liability, and physical
damage to property attributed to acts or omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as follows:
The insurer must be rated A - or better by A.M. Best Company, Inc.

The policy must be written using one of the following combinations of Insurance
Services Office ("ISO") Railroad Protective Liability Insurance Form Numbers:

CG 003501 96 and CG 28 31 10 93; or
CG 003507 98 and CG 28 31 07 98.

The named insured shall read:

[Name of railroad that owns the track]; and
Norfolk Southern Railway Company
Three Commercial Place

Norfolk, Virginia 23510-2191

Attn: Mr. Chris Bremus, Risk Manager

The description of operations must appear on the Declarations, must match the
project description in this agreement, and must include the appropriate Department
project and contract identification numbers.

The job location must appear on the Declarations and must include the city, state,
and appropriate highway name/number.

The name and address of the prime contractor must appear on the Declarations.

The name and address of the Department must be identified on the Declarations as
the "Involved Governmental Authority or Other Contracting Party".

Other endorsements/forms that will be accepted are:
Broad Form Nuclear Exclusion - Form IL 00 21
30-day Advance Notice of Non-renewal or cancellation

Required State Cancellation Endorsement
Quick Reference or Index Form CL/IL 240
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16.

NOTE:

Contract No. T201106301.01

Endorsements/forms that are NOT acceptable are:

Any Pollution Exclusion Endorsement except CG 28 31

Any Punitive or Exemplary Damages Exclusion

Known injury or Damage Exclusion form CG 00 59

Any Common Policy Conditions form

Any other endorsement/form not specifically authorized in item no. 2.h.
above.

B. If any part of the work is sublet, similar insurance, and evidence thereof as specified in A.1
above, shall be provided by or on behalf of the subcontractor to cover its operations on
Railroad's right of way.

C. Prior to entry on Railroad right-of-way, the original Railroad Protective Liability Insurance
Policy shall be submitted by the Prime Contractor to the Department at the address below
for its review and transmittal to the Railroad. In addition, certificates of insurance
evidencing the Prime Contractor's and any subcontractors' Commercial General Liability
Insurance shall be issued to the Railroad and the Department at the addresses below, and
forwarded to the Department for its review and transmittal to the Railroad. The certificates
of insurance shall state that the insurance coverage will not be suspended, voided, cancelled,
or reduced in coverage or limits without (30) days advance written notice to Railroad and
the Department. No work will be permitted by Railroad on its right-of-way until it has
reviewed and approved the evidence of insurance required herein.

STATE RAILROAD

Mr. James Hoagland Mr. Chris Bremus
Contract Services Administrator Risk Manager

Delaware Department of Transportation Norfolk Southern Corp.
800 Bay Road, Box 778 Three Commercial Place
Dover, DE 19903 Norfolk, VA 23510-2191
FAILURE TO COMPLY:

In the event the Contractor violates or fails to comply with any of the requirements of these Special
Provisions:

A. The Railroad Engineer may require that the Contractor vacate Railroad property.
B. The Engineer may withhold all monies due the Contractor on monthly statements.

Any such orders shall remain in effect until the Contractor has remedied the situation to the
satisfaction of the Railroad Engineer and the Engineer.

PAYMENT FOR COST OF COMPLIANCE:

The payment for the item shall be made for at the Contract unit price per Lump Sum bid for
"Maintenance of Railroad Traffic", which price and payment shall constitute full compensation for
maintaining Railroad traffic during the life of the project; submission of drawings and procedures
to the Railroad; for all incidental costs imposed by the Railroad on the Contractor in accordance with
the terms and conditions set in these Specifications; meeting all insurance requirements as described
herein; for any cost incidental to or arising from the need to meet any or all requirements outlined,
herein; for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

As stated above in this specification, the Department will pay the Railroad directly for protective

services required for this project. Should the Contractor wish to use a method or sequence of construction
requiring more Railroad protective services than the method and sequence of construction shown in the Plans,
cost for such extra Railroad protective services will be deducted from monies due the Contractor.
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Also, the Contractor's attention is drawn to the portion of the second paragraph in Section 7.
Flagging Services that reads:

"However, if the Contractor works within distances that violate instructions given by the Railroad's
authorized representative or performs work that has not been scheduled with the Railroad's
authorized representative, a flagman or flagmen may be required full time until the project has been
completed."

If such "full time" flagging requirements are imposed by the Railroad because of the Contractor's
negligence or willful disregard of Railroad requirements, the Contractor will be held responsible for extra cost
involved. Time charges for flagging services provided, but not need for legitimate pursuit of construction
will be recorded and charges for such flagging time will be deducted from monies due the Contractor.

There is approximately 4 freight trains that use this line per day.

09/16/09
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763621 - CONSTRUCTION ENGINEERING, RE-SURFACING

Description:

This item shall consist of collecting survey information and providing layout as described in this
provision and as noted on the Plans.

The Contractor shall provide and have available for the project an adequate engineering staff that is
competent and experienced to set lines and grades needed to construct the project. The engineering personnel
required to perform the work outlined herein shall be of such experience and ability recognized as compatible
with the magnitude and scope of the project.

Construction Engineering shall include preliminary topographic survey for curb ramp locations
identified in the Plans and the layout of grade information provided by the Engineer for curb ramp
construction. Topographic information shall be obtained for a minimum of 25" in each direction from the
back of curb where the curb ramp is proposed. The information shall include grades for the edge of
pavement, gutter line (if applicable), top of curb, front and back edge of sidewalk, existing obstructions such
as utility poles, junction wells, traffic poles and cabinets, manholes, valves, fire hydrants, drainage inlets,
steps, retaining walls, building faces, or other obstructions that are directly adjacent or within the proposed
curb ramp limits. The survey data shall be collected in a format that is compatible with DelDOT Design
Standards (DelDOT will provide requirements when clearly defined) and submitted to the Engineer for
evaluation and incorporation into a grading plan for the proposed curb ramps. The Engineer will provide the
final grades to the Contractor for construction of curb ramps identified in the Plans.

The intent of this special provision is to have the Contractor obtain survey information and provide
it to the Department for design of curb ramps that are located in areas with multiple obstructions, limited area,
or other unique characteristics that require more detailed layout. Grades, layout and construction of curb
ramps that can be constructed within the area provided and have no obstructions are the sole responsibility
of the Contractor.

In addition, Construction Engineering may include establishing the location of permanent line
striping once resurfacing is complete, establishing positive drainage for the roadway or ditches, installation
of drainage structures, or other items of work as directed by the Engineer.

The Contractor shall furnish free of charge all necessary surveying equipment required for all
engineering work to be done by the Contractor on the project. The equipment/instrument will be checked
prior to use on the project. If any of the equipment is found to be out of adjustment or inadequate to perform
its function, such instrument shall be immediately replaced by the Contractor to the satisfaction of the
Engineer.

All computations necessary to establish the exact position of the work from control points shall be
made and preserved by the Contractor. All computations, survey notes and other records necessary to
accomplish the work shall be neatly made available to the Department.

The Engineer may check all or any portion of the stakeout survey work or notes made by the
Contractor and any necessary correction to the work shall be made immediately. Such checking by the
Department shall not relieve the Contractor of his/her responsibility for the accuracy or completeness of the
work.

When any professional services are performed under this item by individuals other than the
Contractor, that work shall not be subject to the subcontracting requirements of Subsection 108.01 of the
Standard Specifications.

The Contractor shall assume full responsibility for any errors and/or omissions in the work of his
engineering staff.
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Basis of Payment:

Payment will be made at the Lump Sum price bid for the item "Construction Engineering, Re-
Surfacing". The price bid shall include the cost of furnishing all labor, equipment, instruments, stakes, and
other material necessary to satisfactorily complete the work as herein described under this item.

Monthly payment will be made under this item in proportion to the amount of work done as
determined by the Engineer.

11/09/06
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763643 - MAINTENANCE OF TRAFFIC - ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary
temporary traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons
with disabilities in accordance with the Americans with Disabilities Act, as amended. All work shall be
performed in a manner that will provide reasonably safe passage with the least practicable obstruction to all
users, including vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6,
herein referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of
Advertisement of this project) shall apply for all temporary traffic control devices. Any, and all, control,
direction, management and maintenance of traffic shall be performed in accordance with the requirements
of the Delaware MUTCD, notes on the Plans, this specification, and as directed by the Engineer.

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the
complexity of the job. The Contractor shall submit justification for modifications to the Temporary Traffic
Control Plan (TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public. The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the
specifications or the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or
District Safety Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the
Plan recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting. The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project
for the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic
Safety Services Association (ATSSA) certified Traffic Control Supervisor on the project. The authorized
designee must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements
of the Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer
or the District Safety Officer. The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be
the maintenance of traffic throughout the project. This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices. Also required is the
daily maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary
traffic control devices; and times of installation, changes and repairs to temporary traffic control devices. The
ATTSA Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s
maintenance of traffic. The name, contact number and certification for the designated Traffic Control
Supervisor shall be submitted at or prior to the pre-construction meeting. The cost of the ATSSA certified
Traffic Control Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the
brochure entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American
Traffic Safety Services Association (ATSSA). Any temporary traffic control devices that do not meet the
quality guidelines shall be removed and replaced with acceptable devices. Failure to comply will result in
work stoppage with time charges continuing to be assessed.
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Any existing signs that conflict with any temporary or permanent construction signs shall be covered
as needed or as directed by the Engineer. The cost for temporarily covering conflicting signs shall be
incidental to this item.

Access to all transit stops located within the project limits shall be maintained unless otherwise
directed by the Plans or the Engineer. Maintaining access shall include maintaining an area for the transit
vehicle and also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior
to the start of any detour(s) and road closures. The Engineer will notify the following entities:

- Local 911 Center

- Local School Districts

- Local Post Offices

- DelDOT’s Transportation Management Center (TMC)
- Town Managers

- Local Police

- DelDOT’s Public Relations

- Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600. Notifications shall also be provided when the closures are lifted. The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted.
The Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan
shall be obtained from the Department’s Traffic Safety Section. All signs, barricades and other temporary
traffic control devices required as part of the approved detour plan shall be installed and maintained by the
Contractor on the route that is closed and on the detour route. Road closures without an approved detour plan
shall not be allowed. If a road is closed without an approved detour plan, the Contractor’s operations shall
be stopped immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the
construction area and each property located between the diversion points of any detour and the actual
construction site. Construction activities which may temporarily or otherwise interfere with property access
shall be coordinated in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to
traffic, and shall meet the following requirements:

1. If work is being performed within 200 feet in any direction of an intersection that is
controlled by a traffic signal, the flagger(s) shall direct the flow of traffic in concert with the
traffic signals in construction areas to avoid queuing, unless active work prohibits such
action. The flagger shall direct traffic to prevent traffic from queuing through an intersection
(i.e., blocking an intersection). Only a Traffic Officer may direct traffic against the operation
of a traffic signal and only until the operation occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices
shall be set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an
uncured patch exists or actual work is being performed closer to the open lane with
minimum restriction to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be
closed unless construction activity requiring lane closure is taking place, or will take place
within the next hour. Lanes shall be reopened immediately upon completion of the work.
Moving operations will require the lane closures be shortened as the work progresses and as
traffic conditions warrant to minimize the length of the closure. The Contractor shall
conduct construction operations in a manner so as to minimize disruption to traffic during
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peak hours and periods of heavy flow. The Department reserves the right to stop or change
the Contractor's operations, if in the opinion of the Engineer, such operations are
unnecessary at that time or the operations are unnecessarily impeding traffic.

4. Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which
the signal is operated without detectors, and prior approval from the Engineer shall be
required. TMC shall be notified in advance of cutting a loop detector, and be immediately
notified once the loop detector has been reinstalled. The Contractor shall provide sufficient
advance notice of the loop detector work with the Engineer to ensure the aforementioned
requirements are met.

It is required that all temporary traffic control work and related items shall either be performed
entirely by the Contractor's own organization, or totally subcontracted. Maintenance of equipment shall not
be subject to this requirement.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing
shall be corrected within 24 hours or as directed by the Engineer. Failure to comply will result in non-
payment for those devices that are found to be deficient for the duration of the deficiency. Serious
deficiencies that are not corrected immediately shall result in suspension of work until items identified are
brought back into compliance.

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance
with Table 6G-1 in the Delaware MUTCD. This corrective work shall be accomplished with Temporary
Roadway Material (TRM) unless an alternate method is specified in the Plans. All ruts and potholes shall
be filled with TRM as soon as possible but no later than the end of each work day. Placement and Payment
of TRM shall be completed in accordance with Section 402 of the Standard Specifications. If temporary
elimination of a drop-off hazard cannot be accomplished, then the area should be properly marked and
protected with temporary traffic control devices such as temporary barricades, warning signs, flashing lights,
etc. as required by Section 6G.21 of the Delaware MUTCD.

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day. Steel plates shall not be used except in emergency situations and only with prior written
approval from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including
but not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars,
turn arrows, crosswalks and railroad crossings. The drawings shall depict the existing pavement markings
for each project location. These drawings will be reviewed by the Department’s Traffic Section to determine
the need for modification(s) for compliance with the Delaware MUTCD. Temporary pavement markings,
on the final pavement surface, shall match the Plan dimensions and layout or the approved drawings of the
permanent markings in compliance with Section 3 of the Delaware MUTCD. All conflicting or errant striping
shall be removed as directed by the Engineer in compliance with the specifications for Item 748530 (Removal
of Pavement Striping).

At the end of each day's operation and before traffic is returned to unrestricted roadway use,
temporary striping shall be utilized when the existing pavement is milled and hot mix will not be placed the
same day or more than a single course of hot mix is to be placed or permanent roadway striping cannot be
placed on the same day as the placement of the final course of hot mix. Placement of temporary striping shall
receive prior approval from the Engineer and the contractor shall apply temporary pavement markings in
accordance with the requirements of Section 748 of Delaware Standard specifications and the Delaware
MUTCD. Payment for temporary pavement striping shall be made at the unit price bid for item 748 -
Temporary Striping. Payment for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and
other approved materials) available at the job site for verification by the Department prior to starting the hot-
mix paving operation on roads to be immediately opened to traffic. These materials shall be used by the
Contractor for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the
Delaware MUTCD. No paving operations on roads to be immediately opened to traffic will be allowed
unless such verification has been made for the availability of the materials at the job site.
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Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform
to the Delaware MUTCD. All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing
Safety Hardware (MASH), published by the American Association of State Highway and Transportation
Officials (AASHTO).

The Contractor shall submit certification for temporary traffic control devices or vendors used
specifically on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following
categories of temporary traffic control devices:

Category I contains small and lightweight channelizing and delineating control devices which
includes cones, tubular markers, flexible delineator post and drums, all without any accessories or
attachments.

Category II includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles. These devices which shall weigh 45 kg or less, include
Type I, II and III barricades, portable sign supports with signs, and intrusion alarms. Also included are
drums, cones, and vertical panels with accessories or attachments.

Category III includes temporary traffic control devices that are expected to cause significant
vehicular velocity changes to impacting vehicles. These devices which weigh more than 45 kg include
temporary barrier, temporary impact attenuators, and truck-mounted attenuators.

Category IV includes portable or trailer-mounted devices such as arrow panels, variable message
signs, temporary traffic signals and temporary area lighting.

For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the
NCHRP-350 and/or MASH criteria. The Contractor shall supply the Federal Highway Administration’s
NCHRP-350 and/or MASH acceptance letter for each type of device that falls under Category II and III
devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and
payment constitutes full compensation for all maintenance of traffic activities accepted by the Engineer,
which shall include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic
cones or drums, submission of temporary traffic control plan(s), submission of existing pavement marking
drawings, submission of all required certifications, labor, equipment and incidentals necessary to complete
the item. Payment to furnish and maintain other temporary traffic control devices including but not limited
to Portable P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow
Panels and Portable Light Assemblies will be made at the contract unit price for each item.

NOTE

If the Contractor does not complete the Contract work within the Contract completion time (including
approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work. The costs of such temporary traffic control
shall be borne by the Contractor. No additional payment will be made to the Contractor to maintain traffic
in accordance with the Delaware MUTCD, contract plans and specifications. Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

A breakout sheet is attached to the Proposal that lists the locations for Maintenance of Traffic. The
Contractor shall specify a cost for each location. The lump sum price for Item 763643 shall be the sum of
the cost for all locations listed. The calendar days on the breakout sheet will only be used to determine the
compensation for maintenance of traffic activities directly associated with new items of work at and/or
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extended limits of the original Contract location(s); and/or quantity additions to the original Contract bid
item(s) which have been added after the Contract is deemed substantially complete by the Engineer and the
Contract time has been stopped in accordance with subsection 105.20 and then only if the Original Contract
Duration, including all approved time extensions, has been fully exhausted. Repair or replacement of
defective work will not be considered for any additional maintenance of traffic compensation. The completed
breakout sheet shall be attached to the Bid Proposal. Failure to submit the breakout sheet with the Bid
Proposal will result in it being declared non responsive and rejected.

The Department reserves the right to delete from the Contract one or more of the locations listed and
the lump sum price to be paid will be reduced in accordance with the Contractor’s cost listed for that/those
location(s). There will be no extra compensation to the Contractor if such deletion is made.

1/19/2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoAD
P.O. Box 778
DOVER, DELAWARE 19903

CAROLANN WICKS, P.E.
SECRETARY

UTILITY STATEMENT

STATE CONTRACT No. T201106301
Project 1.D. No. 11-06301
Pavement & Rehabilitation, South 11-1, 2011

SUSSEX COUNTY

No utility relocation involvement is anticipated, should any conflicts be encountered during
construction requiring adjustment and/or relocation to the aforementioned utilities’ existing
facilities, the necessary relocation work shall be accomplished by the respective agencies, as
directed by the District Engineer.

Any adjustments and/ or relocations of municipally owned sewer or water facilities shall be done
by the State’s contractor in accordance with the respective agencies’ standard specifications as

directed by the District Engineer.

General Notes

1. The Contractor’s attention is directed to Section 105.09 Utilities, Delaware Standard
Specifications, August 2001. The Contractor shall contact Miss Utility (1-800-282-8555)
two working days prior to any excavation. The Contractor is responsible for the support
and protection of all utilities when excavating. The Contractor is responsible for ensuring
proper clearances, including safety clearances, from overhead utilities for construction
equipment. The Contractor is advised to check the site for access purposes for his
equipment and, if necessary, make arrangements directly with the utility companies for
field adjustments for adequate clearances.

2. Itis understood and agreed that the Contractor has considered in his bid all permanent and
temporary utility appurtenances in their present and relocated positions as shown on the
plans or described in the Utility Statement or are readily discernible and that no additional
compensation will be allowed for any delays, inconvenience, or damage due to any
interference from the utility facilities and appurtenances or the operation of moving them,
except that the Contractor may be granted an equitable extension of time.
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State Contract No, 201 106301

Pavement & Rehabilitation. South H-1. 2011
Continued, General Notes

3. Coordination and cooperation among the Utility Companies and the State’s Contractor
are of prime importance. Therefore, the Contractor is directed to contact the following
Utility Company representatives with any questions regarding this work prior to
submitting bids and work schedules. Proposed work schedules should reflect the Utility
Companies’ proposed relocations. The Utility Companies do not work on weekends or
legal holidays.

DIVISION OF TRANSPORTATION SOLUTIONS

DATE "~ UTILITY ENGINEER




STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
PO BOX 778
DOVER, DELAWARE 19903

CERTIFICATE OF RIGHT-OF-WAY STATUS
STATE PROJECT NO. T201106301

F.A.P. No. N/A for R‘'W

PAVE AND REHABILITATION, SOUTH 1I-1, 2011

TOWNS OF FRANKFORD, MILLVILLE, OCEAN VIEW
AND SOUTH BETHANY BEACH

SUSSEX COUNTY
Certificate of Right-of-Way Status — 100%
As required by 23CFR Part 635, all necessary right-of-way has been acquired in

accordance with current State/Federal rules and regulations covering the acquisition of real
property.

This is to certify that all project right-of-way is currently available in accordance with the
project right-of-way plans.

It is further certified that there were no individuals or families displaced by this
project. Therefore the provisions of 49 CFR Part 24 is not applicable to the project.

There are no improvements to be removed or demolished as part of this project.
REAL ESTATE SECTION
/s/

Carol V. O'Donoghue
Assistant Chief, Real Estate

February 24, 2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoAD
F.0. Box 778
PDOVER, DELAWARE 1920963

LARDLANN Wicks, P.E.
SECRETARY

January 12, 2011

ENVIRONMENTAL REQUIREMENTS

FOR

State Contract No. T201106301
Federal Aid No.; None

Contract Title: Pavement and Rehabilitation, South II-I, 2011

In accordance with the procedural provisions for implementing the National
Environmental Policy Act of 1969, as amended, the referenced project has been processed
through the Department’s Environmental Review Procedures and has been classified as a
Level D/ Class 1T Action.

Due to the nature of the proposed construction activities, permits are not required for
this project. However, the following construction requirements and special provisions have
been developed to minimize and mitigate impact to the surrounding environs. These
requirements by DelDOT not specified within the contract, but listed below, are the
responsibility of the contractor and is subject to risk of shut down at the contractor’s expense
if not followed.

GENERAL REQUIREMENTS:
1. All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some

suitable dumping ground.

2. That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201106301.01 PROJECT (S): T201106301

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY [ — e |- ——
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Category 0001
|202000 EXCAVATION AND | | \
0010 | EMBANKMENT | 40.000] \
| ICY | \
|209010 BORROW, TYPE C | | \
0020 | [ 40.0001 \
| | TON | \
212001 UNDERCUT | |
0030 | EXCAVATION, PATCHING | 1.000|
| ICY | \
|302005 GRADED AGGREGATE | | \
0040 |BASE COURSE, TYPE B | 154.000]
| | TON | \
|401645 SUPERPAVE, TYPE C | | \
0050 |[HOT-MIX, 160 GYRATIONS, | 7889.000| |
|PG 64-22 (CARBONATE | TON | \
| STONE ) | | \
| 401667 SUPERPAVE, | |
0060 |BITUMINOUS CONCRETE | 556.000 |
| BASECOURSE, 160 | TON | |
|GYRATIONS, PG 64-22 | |
|PATCHING | | \
|401696 ENTRANCE, |
0070 | DRIVEWAY AND 340.000]

| \
| \
| INTERSECTINGSTREET | TON | \
| PAVING SURCHARGE |
|401708 SUPERPAVE, TYPE C
0080 | HOT-MIX, 160 GYRATIONS,
|PG 70-22, (NON-CARBONATE
| STONE)
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CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY | ——— [——————————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|401801 WMA, SUPERPAVE, | | \
0090 |TYPE C, 160 GYRATIONS, | 791.000]
|PG 64-22 (CARBONATE | TON | \
| STONE) | | \
| 402000 HOT-MIX | |
0100 |BITUMINOUS CONCRETE | 9.000]
|AND/OR COLD-LAID | TON | \
|BITUMINOUS CONCRETE | |
| (TRM) | | \
|406001 HOT-MIX PATCHING | | \
0110 | 9550.000 |
| [SYIN | \
|503001 PATCHING P.C.C. | | \
0120 |PAVEMENT, 6' TO 15°', | 24.000] \
| TYPE A |SY | \
|503006 DOWEL BARS | |
0130 | 48.000| \
| EACH | |
|503503 PATCHING CONCRETE | | \
0140 | 70.000 5.65000 | 395.50
| | SYIN | \

[ 701022 INTEGRAL PORTLAND |
0150 |CEMENT CONCRETE CURB AND | 140.000]
|

|GUTTER, TYPE 3 LF | \
| 705002 P.C.C. SIDEWALK, | | \
0160(|6" | 126.000] \
| | SF | \
| 705007 SIDEWALK SURFACE | | \
0170 |DETECTABLE WARNING | 80.000] |
| SYSTEM | SF | \

| 705008 CURB RAMP, TYPE 1 |
0180 | 270.000] \
|
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CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION |  QUANTITY | ——— R
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 705009 CURB RAMP, TYPE 2, | | |
019013, AND/OR 4 | 300.000]
| | SF | \
| 710001 ADJUSTING AND | | |
0200 | REPAIRING EXISTING | 11.000]
| DRAINAGE INLET | EACH | |
| 710002 ADJUSTING AND | | |
0210 |REPAIRING EXISTING | 10.000
| MANHOLE |EACH | \
| 720573 ADJUSTING | |
0220 | GUARDRAIL HEIGHT | 520.000] |
| |LEF | \
| 732004 TOPSOIL (TON) | | \
0230 | 826.000 |
| | TON | \
| 734013 PERMANENT GRASS | | |
0240 | SEEDING, DRY GROUND | 10269.000| |
| | SY | \
| 735534 SOIL RETENTION | [ |
0250 | BLANKET MULCH, TYPE 4 | 10269.000|
| | SY | \
| 743004 FURNISH AND | | |
0260 |MAINTAIN PORTABLE | 70.000] |
| CHANGEABLE MESSAGE SIGN | EADY | |
| | | \
| 743052 FLAGGER, SUSSEX | | |
0270 | COUNTY, STATE | 1810.000 | 42.00000 | 76020.00
| | HOUR | \
| 743064 FLAGGER, SUSSEX | |
0280 | COUNTY, STATE, OVERTIME 273.000] 60.90000 | 16625.70
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CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | ——— e

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 746774 SUPPLY AND | |
0290 | INSTALLATION OF LOOP | 150.000|
| DETECTOR WIRE |
| 748015 PERMANENT
0300 | PAVEMENT STRIPING,
| SYMBOL/LEGEND
| ALKYD-THERMOPLAST IC
| 748019 TEMPORARY |
0310 |IMARKINGS, PAINT, 4" | 94310.000 |
|

| 748026 TEMPORARY |
0320 |MARKINGS, PAINT | 1055.000 | \
| SYMBOL/LEGEND |
| 748027 PERMANENT |
0330 |PAVEMENT STRIPING, | \
| ALKYD-THERMOPLASTIC, 12" |LF | \
I \

| 748502 RAISED/RECESSED |
0340 | PAVEMENT MARKER | 344.000 | \
|

| 748506 PERMANENT |
0350 | PAVEMENT STRIPING, EPOXY | 83330.000 | |
|

|RESIN PAINT, 4" LF | |

| 748553 PREFORMED | |
0360 | RETROREFLECTIVE | 10.000] |
| THERMOPLASTIC PAVEMENT | EACH | |
| \

|[MARKINGS, BIKE SYMBOL

| 750000 ADJUST WATER |
0370 | VALVE BOXES | 5.000| |
|
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CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 758000 REMOVAL OF
0380 |EXISTING PORTLAND
| CEMENTCONCRETE PAVEMENT,
|CURB, SIDEWALK, ETC.
| 760502 PAVEMENT MILLING, |
0390 | TAPER CUT | 1333.000|
|

| 760507 PROFILE MILLING, |
0400 | HOT-MIX | 21695.000 |
|

| 761001 BUTT JOINTS, HOT |
0410 |MIX | 3156.000|
|

| 762001 SAW CUTTING, HOT |
0420 |MIX | 6280.000|
|

762002 SAW CUTTING, |
0430 | CONCRETE, FULL DEPTH | 160.000 |
|

| 763502 MAINTENANCE OF | | |
0450 |RAILROAD TRAFFIC | LUMP | LUMP \

| 763621 CONSTRUCTION | | \
0460 | ENGINEERING, | LUMP | LUMP \
| RE-SURFACING | | \

| 763643 MAINTENANCE OF | | |
0470 | TRAFFIC, ALL INCLUSIVE | LUMP | LUMP \
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Note:

SUBMISSIONS REQUIRED AT THE TIME OF BID

Copy(ies) of the American Traffic Safety Services Association (ATSSA) Certification(s)
when listed in the applicable plan notes

Standard Specification Section 110.08 Site Reviewer requires that the name and DNREC
certification number of each Site Reviewer if required shall be submitted to the Department
at the time of bid. The level of certification and number required are listed in the applicable
plan notes.

Proposed Trainee Plans as required. Number of required programs is listed in the Training
Special Provisions within Contract General Notices. The program(s) must be submitted with
10 Calendar Days of notification of apparent low bidder status. Contract Award will not take
place until acceptable On-the-Job (OJT) program plans are received by the Civil Rights
Group of the Department.

Items 1. and 2. above require copies of the current certifications for those individuals
proposed for use on this Contract

Failure of the apparent low bidder to present copies of the required certifications and/or an acceptable
OJT Trainee Programs within ten (10) calendar days after the bid opening shall create a rebuttable
presumption that the bid is not responsive.






CERTIFICATION

Contract No. _T201106301.01 _

The undersigned bidder, whose address is
and telephone number is

hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to execute
in accordance with such award, a contract with necessary surety bond, of which contract this proposal and
said plans and specifications shall be a part, to provide all necessary machinery, tools, labor and other means
of construction, and to do all the work and to furnish all the materials necessary to perform and complete the
said contract within the time and as required in accordance with the requirements of the Department of
Transportation, and at the unit prices for the various items as listed on the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids. The Department of Transportation may increase or decrease the amount of any item or
portion of the work as may be deemed necessary or expedient. Any such increase or decrease in the quantity
for any item will not be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in
the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department
of Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be
forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute a
contract with necessary bond, when required, for the performance of said contract with the Department of
Transportation, under the conditions of this proposal, within twenty (20) days after date of official notice of
the award of the contract as provided in the requirement and specifications hereto attached; otherwise said
deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title 30, of the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices in this proposal have been arrived at independently without
collusion, consultation, communication, or Agreement with any other
bidder or with any competitor for the purpose of restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal
have not been knowingly disclosed and will not knowingly be disclosed by
the bidder, directly or indirectly, to any other bidder or competitor prior to
the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other
person, partnership, or corporation to submit or not to submit a proposal for
the purpose of restricting competition.

I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

(FAILURE TO ACKNOWLEDGE RECEIPT OF ALL ADDENDA WILL RESULT IN THE BID
BEING DECLARED NON-RESPONSIVE.)



Sealed and dated this day of in the year of our Lord two thousand and
_ (20_).
Name of Bidder (Organization)
Corporate By:

Seal Authorized Signature

Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of ,20_
Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of and State of
__as Principal, and of in the
County of and State of as Surety, legally authorized to do business in the State of
Delaware ("State"), are held and firmly unto the State in the sum of
Dollars ($ ), or percent not to exceed
Dollars ($ ) of amount of bid on Contract

No._T201106301.01 _, to be paid to the State for the use and benefit of its Department of Transportation
("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal
who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain
materiel and/or services within the State, shall be awarded this Contract, and if said Principal shall well and
truly enter into and execute this Contract as may be required by the terms of this Contract and approved by
the DelDOT, this Contract to be entered into within twenty days after the date of official notice of the award
thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be and
remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two thousand and
(20__).

SEALED, AND DELIVERED IN THE
presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title








