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Contract No.T201107805.02
Federal Aid Project No. EBHN-2011(7)

STRUCTURE MAINTENANCE, CENTRAL DISTRICT, FY 2012, 2013, 2014
KENT COUNTY

LOCATION

These improvements are located in KENT County more specifically shown on the Location Map(s)
of the enclosed Plans.

DESCRIPTION
The improvements consist of furnishing all materials for STRUCTURE MAINTENANCE,
CENTRAL DISTRICT, FY 2012, 2013, 2014, and other incidental construction in accordance with the
location, notes and details shown on the plans and as directed by the Engineer.

COMPLETION DATE

All work on this contract must be complete within _1,095 Calendar Days .

It is the Department's intent to issue a Notice to Proceed such that work starts on or about April 2,
2012.

ELECTRONIC BIDDING

This project incorporates the electronic bidding system Expedite 5.2b. Bidder wishing to use the
electronic bidding option should request a bid file disk and installation CD.

PROSPECTIVE BIDDERS NOTE:
1. No retainage will be withheld on this contract.
2. The Department has adopted an External Complaint Procedure. The procedure can be viewed on our

website at; http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-
2555.



STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

E(Ijlglish English Multiply Metric Metric Csélcggl\efetfr?c
ode Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m3 Cubic Meter M3
CY. Cubic Yard 0.7646 m3 Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 25.4 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter L.M.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MEBM | Thousand Feet of 15 3507 m? Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SY-IN | Square Yard-Inch | 08495 | me-25 mm | S Meter25 1y o5 v
TON Ton 9072 t “E[f(t)%ggg‘;n TON
N.A.* Kip 4.448 kN Kilonewton N.A.*
N.A* T;le(;usszﬁgrg(ﬁggs 6.895 MPa Megapascal N.AF

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Delaware Code, Title 29, Chapter 69, Section 6960, Paragraph

"Every contract based upon these specifications shall contain a stipulation that certified sworn payroll
reports be maintained by every contractor and subcontractor performing work upon the site of
construction. The contractor and subcontractor shall keep and maintain the sworn payroll information for
a period of two (2) years from the last day of the work week covered by the payroll. A certified copy of
these payroll reports shall be made available:

1. For inspection or furnished upon request to a representative of the Department of
Labor;
2. Upon request by the public or for copies thereof. However, a request by the public

must be made through the Department of Labor. The requesting party shall, prior to
being provided the records, reimburse the costs of preparation by the Department
of Labor in accordance with the Department's copying fee policy. The public shall
not be given access to the records at the principal office of the contractor or
subcontractor; and

3. The certified payroll records shall be on a form provided by the Department of
Labor or shall contain the same information as the form provided by the Department
and shall be provided within ten (10) days from receipt of notice requesting the
records from the Department of Labor."

Contractor may contact: Department of Labor
Division of Industrial Affairs
4425 No. Market Street
Wilmington, DE 19802

Telephone (302) 761-8200
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PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State. Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS:

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a)

"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the
federal government applicable to a project or activity, the cost of which is to be paid or reimbursed in
whole or in part by the federal government, and due to such conflict or inconsistency the availability of
federal funds may be jeopardized, such provision shall not apply to such project or activity."

For all contracts which are identified as Federal-aid projects by having a Federal-aid number inserted in
the appropriate space on the cover sheet of the proposal, if there is a conflict between the above Section
6962 and Federal law and the requirements of the above Section 6962 shall not apply.

FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states:

"No procedures or requirement shall be imposed by any State which will operate to discriminate against the
employment of labor from any other State, possession or territory of the United States, in the construction
of a Federal-aid project."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by State
appropriation, such contracts shall include the following provisions:

“During the performance of this contract, the contractor agrees as follows:

I. The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex or natural origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, creed, color, sex or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees
to post in conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

ii. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

2
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LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

TO REPORT BID RIGGING ACTIVITIES:
CALL 1-800-424-9071

The U. S. Department of Transportation (DOT) operates the above toll-free "hotline" Monday through Friday,
8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or
other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract
fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be
treated confidentially and caller anonymity will be respected.

CONVICT PRODUCED MATERIALS:

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid highway
construction project if such materials have been:

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or

(2) Produced in a qualified prison facility and the cumulative annual production amount of such materials
for use in Federal-aid highway construction does not exceed the amount of such materials produced in
such facility for use in Federal-aid highway construction during the 12-month period ending July 1, 1987.

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period ending
July 1, 1987, produced materials for use in Federal-aid highway construction projects.
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal
Equal Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate work force in each trade on all construction work in the covered area, are as follows:

Goals for Minority Participation In Goals for Female Participation In
Each Trade Each Trade
12.3% (New Castle County) 6.9% (Entire State)

14.5% (Kent & Sussex Counties)

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally
assisted) performed in the covered area. If the contractor performs construction work in a geographical area
located outside of the covered area, it shall apply the goals established for such geographical area where the
work is actually performed. With regard to this second area, the contractor also is subject to the goals for
both its federally involved and non-federally involved construction.

The Contractor's compliance with the Executive Order and the Executive Order and the regulations in CFR
Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action
obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goals. The
hours of minority and female employment and training must be substantially uniform throughout the length
of the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and
women evenly on each of its projects. The transfer of minority or female employees or trainees from
Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall
be a violation of the contract, the Executive Order, and the regulations in 41 CFR Part 60-4. Compliance with
the goals will be measured against the total work hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within 10 working days of award of any construction subcontract in excess of $10,000
at any tier for construction work under the contract resulting from this solicitation. The notification shall list
the name, address, and telephone number of the subcontractor; employer identification number of the
subcontractor; estimated dollar amount of the subcontract; estimated starting and completion dates of the
subcontract; and the geographical area in which the subcontract is to be performed.

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is KENT
County.

REV. 11-3-80

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION CONTRACT
SPECIFICATIONS (EXECUTIVE ORDER 11246)

1. Asused in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this
contract resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on the

Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941.
d. "Minority" includes:

i Black (all persons having origins in any of the Black African racial groups not of
Hispanic origin);
1i. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American

or other Spanish Culture or origin, regardless of race);
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iii. Asian and Pacific Islander (all persons having origins in any of the original peoples
of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
iv. American Indian or Alaskan Native (all persons having origins in any of the original

peoples of North America and maintaining identifiable tribal affiliations through
membership and participation or community identification).

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions of
these specifications and the Notice which contains the applicable goals for minority and female participation
and which is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative action
obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan
for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their
participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or
Subcontractor participating in an approved Plan is individually required to comply with its obligations under
the EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which
it has employees. The overall good faith performance by other Contractors or Subcontractors toward a goal
in an approved plan does not excuse any covered Contractor's or Subcontractor's failure to take good faith
efforts to achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through 7p of these specifications. The goals set forth in the solicitation from which this contract resulted
are expressed as percentages of the total hours of employment and training of minority and female utilization
the Contractor should reasonably be able to achieve in each construction trade in which it has employees in
the covered area. Covered Construction contractors performing construction work in geographical areas
where they do not have a Federal or federally assisted construction contract shall apply the minority and
female goals established for the geographical area where the work is being performed. Goals are published
periodically in the Federal Register in notice form, and such notices may be obtained from any Office of
Federal Contract Compliance Program Office or from the Federal procurement contracting offices. The
Contractor is expected to make substantially uniform progress in meeting its goals in each craft during the
period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated
pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of their
training, subject to the availability of employment opportunities. Trainees must be trained pursuant to
training programs approved by the U.S. Department of Labor.

7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the Contractor's compliance with these specifications shall be based upon its effort to achieve
maximum results from its actions. The Contractor shall document these efforts fully, and shall implement
affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion
at all sites, and in all facilities at which the Contractor's employees are assigned to work. The Contractor,
where possible, will assign two or more women to each construction project. The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are aware
of and carry out the Contractor's obligation to maintain such a working environment, with specific
attention to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide
written notification to minority and female recruitment sources and to community organizations when
the Contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.
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c. Maintain a current file of the names, addresses and telephone numbers of each minority and
female off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor by the
union or, if referred, not employed by the Contractor, this shall be documented in the file with the reason
therefor, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which
the Contractor has a collective bargaining agreement has not referred to the Contractor a minority person
or woman sent by the Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area
which expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant to the Contractor's employment needs, especially those programs funded or
approved by the Department of Labor. The Contractor shall provide notice of these programs to the
sources compiled under 7b above.

f. Disseminate the Contractor's EEO pohcy by providing notice of the pohcy to unions and
training programs and requesting their cooperation in assisting the Contractor in meeting its EEO
obligations; by including it in any policy manual and collective bargaining agreement; by publicizing it
in the company newspaper, annual report, etc.; by specific review of the policy with all management
personnel and with all minority and female employees at least once a year; and by posting the company
EEO policy on bulletin boards accessible to all employees at each location where construction work is
performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under
these specifications with all employees having any responsibility for hiring, assignment, layoff,
termination or other employment decisions including specific review of these items with on-site
supervisory personnel such as Superintendents, General Foreman, etc., prior to the initiation of
construction work at any job site. A written record shall be made and maintained identifying the time
and place of these meetings, persons attending, subject matter discussed, and disposition of the subject
matter.

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the
news media, specifically including minority and female news media, and providing written notification
to and discussing the Contractor's EEO policy with other Contractors and Subcontractors with whom the
Contractor does or anticipates doing business.

1. Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female recruitment and
training organizations serving the Contractor's recruitment area and employment needs. Not later than
one month prior to the date for the acceptance of applications for apprenticeship or other training by any
recruitment source, the Contractor shall send written notification to organizations such as the above,
describing the openings, screening procedures, and tests to be used in the selection process.

j- Encourage present minority and female employees to recruit other minority persons and
women and, where reasonable, provide after school, summer and vacation employment to minority and
female youth both on the site and in other areas of a Contractor's work force.

k. Validate all tests and other selection requirements where there is an obligation to do so under
41 CFR Part 60-3.

L. Conduct, at least annually, an inventory and evaluation at least of all minority and female
personnel for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel
practices, do not have a discriminatory effect by continually monitoring all personnel and employment
related activities to ensure that the EEO policy and the Contractor's obligations under these specifications
are being carried out.
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n. Ensure that all facilities and company activities are nonsegregated except that separate or
single-user toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontractors from minority
and female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p- Conduct a review, at least annually, of all supervisors' adherence to and performance under
the Contractor's EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more
of their affirmative action obligations (7a through p). The efforts of a contractor association, joint contractor-
union, contractor-community, or other similar group of which the Contractor is a member and participant,
may be asserted as fulfilling any one or more of its obligations under 7a through p of these Specifications
provided that the Contractor actively participates in the group, makes every effort to assure that the group has
a positive impact on the employment of minorities and women in the industry, ensures that the concrete
benefits of the program are reflected in the Contractor's minority and female work force participating, makes
a good faith effort to meet its individual goals and timetables, and can provide access to documentation which
demonstrates the effectiveness of actions taken on behalf of the Contractor. The obligation to comply,
however, is the Contractor's and failure of such a group to fulfill an obligation shall not be a defense for the
Contractor's noncompliance.

9. A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all minority
groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor
may be in violation of the Executive Order if a particular group is employed in a substantially disparate
manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor
may be in violation of the Executive Order if a specific minority group of women is under utilized).

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate
against any person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of
the Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts
as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Order of Federal Contract Compliance Programs. Any Contractor who fails to carry out
such sanctions and penalties shall be in violation of these specifications and Executive Order 11246, as
amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity.
If the Contractor fails to comply with the requirements of the Executive Order, the implementing regulations,
or these specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment-related activity to ensure
that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may
be required by the Government, and to keep records. Records shall at least include for each employee the
name, address, telephone numbers, construction trade, union affiliation if any, employee identification
number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice, trainee, helper,
or laborer), dates of changes in status, hours worked per week in the indicated trade, rate of pay, and locations
at which the work was performed. Records shall be maintained in an easily understandable and retrievable
form; however, to the degree that existing records satisfy this requirement, contractors shall not be required
to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which

establish different standards of compliance or upon the application of requirements for the hiring of local or
other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community
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Development Block Grant Program).

k okok ko

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal
Employment Opportunity Responsibilities”, (Attachment 1), and is in implementation of 23 U.S.C. 140(a).

As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or
job classification involved. The number of trainees to be trained under the special provision will be _0 .
In the event the contractor subcontracts a portion of the contract work, he shall determine how many, if any,
of the trainees are to be trained by the subcontractor, provided however, that the contractor shall retain the
primary responsibility for meeting the training requirements imposed by this special provision. The
contractor shall also insure that this Training Special Provision is made applicable to such subcontract.
Where feasible, 25 percent of apprentices or trainees in each occupation shall be in their first year

apprenticeship or training.

The number of trainees shall be distributed among the work classification on the basis of the contractor's
needs and the availability of journeymen in the various classifications within a reasonable area of recruitment.
Prior to commencing construction, the contractor shall submit to the Department of Highways and
Transportation for approval the number of trainees to be trained in each selected classification and training
program to be used. Furthermore, the contractor shall specify the starting time for training in each of the
classifications. The contractor will be credited for each trainee employed by him on the contract work who
is currently enrolled or becomes enrolled in an approved program and will be reimbursed for such trainees
as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective of this
Training Special Provision. Accordingly, the contractor shall make every effort to enroll minority trainees
and women (e.g., by conducting systematic and direct recruitment through public and private sources likely
to yield minority and women trainees) to the extent that such persons are available within a reasonable area
of recruitment. The contractor will be responsible for demonstrating the steps that he has taken in pursuance
thereof, prior to a determination as to whether the contractor is in compliance with this Training Special
Provision. This training commitment is not intended, and not be used, to discriminate against any applicant
for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully completed a
training course leading to journeyman status or in which he has been employed as a journeyman. The
contractor should satisfy this requirement by including appropriate questions in the employee application or
by other suitable means. Regardless of the method used the contractor's records should document the findings
in each case.

The minimum length and type of training for each classification will be as established in the training program
selected by the contractor and approved by the Department of Highways and Transportation and the Federal
Highway Administration. The Department of Highways and Transportation and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal employment
opportunity obligations of the contractor and to qualify the average trainee for journeyman status in the
classification concerned by the end of the training period. Furthermore, apprenticeship programs registered
with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S.
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training program
shall be obtained from the State prior to commencing work the classification covered by the program. It is
the intention of these provisions that the training is to be provided in the construction crafts rather than clerk-
typists or secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction applications.
Training in the laborer classification may be permitted provided that significant and meaningful training is
provided and approved by the division office. Some off-site training is permissible as long as the training
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is an integral part of an approved training program and does not comprise a significant part of the overall
training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an
employee on this contract in accordance with an approved training program. As approved by the engineer,
reimbursement will be made for training persons in excess of the number specified herein. This
reimbursement will be made even though the contractor receives additional training program funds from other
sources, provided such other sources does not specifically prohibit the contractor from receiving other
reimbursement. Reimbursement for off-site training indicated above may only be made to the contractor
where he does one or more of the following and the trainees are concurrently employed on a Federal-aid
project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's
wages during the off-site training period.

No payment shall be made to the contractor if either the failure to provide the required training, or the failure
to hire the trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part
of the contractor in meeting the requirements of this Training Special Provision. It is normally expected that
a trainee will begin his training on the project as soon as feasible after start of work utilizing the skill involved
and remain on the project as long as training opportunities exist in his work classification or until he has
completed his training program. It is not required that all trainees be on board for the entire length of the
contract. A contractor will have fulfilled his responsibilities under this Training Special Provision if he has
provided acceptable training to the number of trainees specified. The number trained shall be determined on
the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the
contract for the first half of the of the training period, 75 percent for the third quarter of the training period,
and 90 percent for the last quarter of the training period, unless apprentices or trainees is an approved existing
program are enrolled as trainees on this project. In fact case, the appropriate rates approved by the
Department of Labor or Transportation in connection with the existing program shall apply to all trainees
being trained for the same classification who are covered by this Training Special Provisions.

The contractor shall furnish the trainee a copy of the program he will follow in providing the training.

The contractor shall provide each trainee with a certification showing the type and length of training
satisfactorily completed.

The contractor will provided for the maintenance of records and furnish periodic reports documenting his
performance under this Training Special Provision.

k ockok ko

INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT & TRANSPORTATION
EQUITY ACT

Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the
Intermodal Surface Transportation Efficiency Act of 1991 (ISTEA), or Titles I, III, and V of the
Transportation Equity Act for the 21st Century (TEA-21) are required to comply with the regulations of 49
Code of Federal Regulations (CFR) Part 26 - Participation by Disadvantaged Business Enterprises in
Department of Transportation Financial Assistance Programs.

I S S

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION

The U.S. Department of Transportation (DOT) requires that the Delaware Department of Transportation
continue the established Disadvantaged Business Enterprise (DBE) Program for participation in U.S. DOT
programs and that the program follow the final rules as stated in 49 CFR Part 26 and the Department's
approved DBE Program plan.

The following definitions apply to this subpart:
Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51

percent owned by one or more individuals who are both socially and economically disadvantaged or, in the
case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; and, (2)
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whose management and daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.

DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole
or in part with DOT financial assistance, including letters of credit or loan guarantees, except a contract solely
for the purchase of land.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their
scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program
requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit
business enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and
in which the DBE is responsible for a distinct, clearly defined portion of the work of the contract and whose
share in the capital contribution, control, management, risks, and profits of the joint venture are
commensurate with its ownership interest.

Race-conscious measure or program is one that is focused specifically on assisting only DBEs, including
women-owned DBEs.

Race-neutral measure or program is one that is, or can be, used to assist all small businesses. For the purposes
of this part, race-neutral includes gender neutrality.

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted
contracts, a small business concern as defined pursuant to section 3 of the Small Business Act and Small
Business Administration regulations implementing it (13 CFR part 121) that also does not exceed the cap on
average annual gross receipts specified in 49 CFR §26.65(b).

Socially and economically disadvantaged individuals means any individual who is a citizen (or lawfully
admitted permanent resident) of the United States and who is - (1) any individual who a recipient finds to be
a socially and economically disadvantaged individual on a case-by-case basis; (2) any individual in the
following groups, members of which are rebuttably presumed to be socially and economically disadvantaged:

@) Black Americans which includes persons having origins in any of the Black racial groups
of Africa;

(i1) Hispanic Americans which includes persons of Mexican, Puerto Rican, Cuban, Dominican,
Central or South American, or other Spanish or Portuguese culture or origin, regardless of
race;

(ii1) Native Americans which includes persons who are American Indians, Eskimos, Aluets, or
Native Hawaiians;

@iv) Asian-Pacific Americans which includes persons whose origins are from Japan, China,

Taiwan, Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand,
Malaysia, Indonesia, the Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the
Pacific Islands (Republic of Palau), the Commonwealth of the Northern Marianas Islands,
Macao, Fiji, Tonga, Kirbati, Juvalu, Nauru, Federated States of Micronesia, or Hong Kong;

) Subcontinent Asian Americans which includes persons whose origins are from India,
Pakistan, Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(vi) Women;

(vii) Any additional groups whose members are designated as socially and economically

disadvantaged by the SBA, at such time as the SBA designation becomes effective.

DelDOT will establish specific goals for each particular DOT-assisted project which will be expressed as a
percentage of the total dollar amount of contract bid.

The specific contract goals for this contract are:
Disadvantaged Business Enterprise_3 % Percent

DelDOT continues to reserve the right to approve DBE subcontractors and all substitutions of DBE
subcontractors prior to award and during the time of the contract.
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Bidders are required to submit with their bids the completed DBE Program Assurance portion of the
Certification document which will state the bidders intent of meeting the goals established for this contract;
or in the instance where a contractor cannot meet the assigned DBE Goals for this contract, he/she shall at
the time of bid submit documentation required to verify that he/she has made a Good Faith Effort to meet the
DBE Goals. Guidance for submitting a Good Faith Effort is identified in the next section and in the DBE
Program Plan. Further, the apparent low bidder must submit to DelDOT within ten (10) calendar days after
the bid opening, executed originals of each and every DBE subcontract to satisfy contract goals consistent
with the DBE Program Assurance submitted as part of the bid package.

No contract work shall be performed by a DBE subcontractor until the executed DBE subcontract is approved
in writing by DelDOT and the Department has issued the required Notice to Proceed. Any DBE subcontract
relating to work to be performed pursuant to this contract, which is submitted to DelDOT for approval, must
contain all DBE subcontractor information, the requirements contained in this contract, and must be fully
executed by the contractor and DBE subcontractor.

Each contract between the prime contractor and each DBE subcontractor shall at the minimum include the
following:

1. All pertinent provisions and requirements of the prime contract.
2. Description of the work to be performed by the DBE subcontractor.
3. The dollar value of each item of work to be completed by the DBE subcontractor and the bid

price of each item of work to be completed by the DBE subcontractor.

kok ok ok 3k

CRITICAL DBE REQUIREMENTS

A bid may be held to be non-responsive and not considered if the required DBE information is not
provided. In addition, the bidder may lose its bidding capability on Department projects and such other
sanctions as the Department may impose. It is critical that the bidder understands:

1. In the event that the bidder cannot meet the DBE goal as set forth in this specification, he/she
shall at the time of bid submit to the Department that percentage of the DBE Goal that will be met, if any,
on the written and notarized assurance made a part of this contract. The contractor shall also at the time
of bid submit all documentation that the contractor wishes to have the Department consider in
determining that the contractor made a Good Faith Effort to meet contract DBE Goals. The Department
will not accept Good Faith Effort documentation other than on the scheduled date and time of the bid
opening. However, the Department may ask for clarification of information submitted should the need
arise.

2. A bid which does not contain either a completely executed DBE Program Assurance and/or
Good Faith Effort documentation, where appropriate, shall be declared non-responsive and shall not be
considered by the Department.

3. Bidders shall submit with their bid the name, address, age of the firm, and the gross annual
receipts of each DBE and non-DBE subcontractor that supplied a quote or a bid to the prime on this
project. The Department has attached this document following the Certification document at the end of
the Proposal. Failure to submit this information will result in the bid being declared non-responsive and
will be rejected.

4. Failure of the apparent low bidder to present orlglnals of all DBE subcontracts to substantiate
the volume of work to be performed by DBE's as indicated in the bid within ten (10) calendar days after
the bid opening shall create a rebuttable presumption that the bid is not responsive.

5. Bidders are advised that failure to meet DBE Goals during the term of the contract may
subject them to Department sanctions as identified in the DBE Program Plan.

6. In the execution of this contract, the successful bidder agrees to comply with the following
contract clauses:

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt
of any payment, file a statement with the Department on a form to be determined by the Department that
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all subcontractors furnishing labor or material have been paid the full sum due them at the stage of the
contract, except any funds withheld under the terms of the contract as required by Chapter 8, Title 17 of
the Delaware Code, annotated and as amended. Any delay or postponement of payment from the above
referenced time frame may occur only for good cause following written approval of DelDOT. This
clause applies to both DBE and non-DBE subcontractors.

Retainage: The prime contractor agrees to return retainage to each subcontractor within 15 calendar days
after the subcontractor's work is satisfactorily completed. Any delay or postponement of payment from
the above referenced time frame may occur only for good cause following written approval of DelDOT.
This clause covers both DBE and non-DBE subcontractors. As guidance, once a subcontractor has
satisfactorily completed the physical work, and has given to the prime contractor a certified statement
that all laborers, lower tier contractors, and materialmen who have furnished labor and materials to the
subcontractor have been paid all monies due them, the prime contractor shall return retainage to the
subcontractor within 15 calendar days.

7. In the execution of this contract, the successful bidder agrees to comply with the following contract
assurance and will include this same language in each subcontractor contract:

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR
Part 26 in the award and administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such remedy as the recipient deems appropriate.” 49 CFR Section 26.13

8. In addition to this specification, bidders must comply with all provisions of the rules and
regulations adopted by the U.S. Department of Transportation for DBE participation in U.S. DOT and
DelDOT Programs (49 CFR Part 26) and the Delaware Department of Transportation Disadvantaged
Business Enterprise Program Plan; each of which is hereby incorporated and made part of this
specification. Bidders are also reminded that they must be responsible and responsive bidders in all other
aspects aside from the DBE Program in order to be awarded the contract.
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GUIDANCE FOR GOOD FAITH EFFORT

When the DBE Goals established for a contract by DelDOT are not met, the contractor shall demonstrate
good faith efforts to meet the DBE contract goals. The contractor shall demonstrate that the efforts made
were those that a contractor actively and aggressively seeking to meet the goals established by DelDOT would
make, given all relevant circumstances. Evidence of this good faith effort will be submitted with the bid at
the time of the bid opening.

The contractor is expected to demonstrate good faith efforts by actively and aggressively seeking out DBE
participation in the project to the maximum extent, given all relevant circumstances. Following are the kinds
of efforts that may be taken but are not deemed to be exclusive or exhaustive and DelDOT will consider other
factors and types of efforts that may be relevant:

1. Efforts made to select portions of the work proposed to be performed by DBEs in order to
increase the likelihood of achieving the stated goal. Selection of portions of work are required to at least
equal the goal for DBE utilization specified in this contract.

2. Written notification at least ten (10) calendar days prior to the opening of a bid soliciting
DBE interest in participating in the contract as a subcontractor or supplier and for specific items of work.

3. Efforts made to obtain and negotiate with DBE firms for specific items of work:
a. Description of the means by which firms were solicited (i.e. by telephone, e-mail,
written notice, advertisement).
b. The names, addresses, telephone numbers of DBE's contacted, the dates of initial
contact; and whether initial solicitations of interest were followed-up by contacting the DBEs
to determine with certainty whether the DBEs were interested.

c. A description of the information provided to DBE firms regarding the plans,
specifications and estimated quantities for portions of the work to be performed.
d. A statement of why additional agreements with DBE's were not reached in order to
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meet the projected goal.
e. Listing of each DBE contacted but not contracted and the reasons for not entering
a contract.

4. Efforts made to assist DBEs that need assistance in obtaining bonding, insurance, or lines
of credit required by the contractor.

5. Reasons why certified DBEs are not available or not interested.

6. Efforts to effectively use the services of available disadvantaged community organizations;
disadvantaged contractor's groups; local, state and federal DBE assistance offices; and other organizations
that provide assistance in recruitment and placement of DBEs.

The following are examples of actions that may not be used as justification by the contractor for failure to
meet DBE contract goals:

1. Failure to contract with a DBE solely because the DBE was unable to provide performance
and/or payment bonds.

2. Rejection of a DBE bid or quotation based on price alone.

3. Rejection of a DBE because of its union or non-union status.

4 Failure to contract with a DBE because the contractor normally would perform all or most
of the work in the contract.

Administrative reconsideration:

Within five (5) days of being informed by DelDOT that it is not responsive because it has not
documented sufficient good faith efforts, a bidder may request administrative reconsideration. Bidder
should make this request in writing to the following reconsideration official: Director of Administration,
DelDOT, P. O. Box 778, Dover, Delaware 19903. The reconsideration official will not have played any
role in the original determination that the bidder did not document sufficient good faith efforts.

As part of this reconsideration, the bidder will have the opportunity to provide written documentation or
argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.
The bidder will have the opportunity to meet in person with the reconsideration official, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do
so. The final decision made by the reconsideration official will be communicated to the bidder in writing.
The result of the reconsideration process is not administratively appealable to the U.S. Department of
Transportation.
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REQUIRED CONTRACT PROVISIONS FEDERAL-AID CONSTRUCTION CONTRACTS
(Exclusive of Appalachian Contracts)
I. GENERAL

1. These contract provisions shall apply to all work performed on the contract by the contractor's own
organization and with the assistance of workers under the contractor's immediate superintendence and
to all work performed on the contract by piecework, station work, or by subcontract.

2. Except as otherwise provided for in each section, the contractor shall insert in each subcontract all of
the stipulations contained in these Required Contract Provisions, and further require their inclusion in
any lower tier subcontract or purchase order that may in turn be made. The Required Contract Provisions
shall not be incorporated by reference in any case. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor with these Required Contract Provisions.

3. A breach of any of the stipulations contained in these Required Contract Provisions shall be sufficient
grounds for termination of the contract.

4. A breach of the following clauses of the Required Contract Provisions may also be grounds for
debarment as provided in 29 CFR 5.12:
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Section I, paragraph 2;
Section IV, paragraphs 1, 2, 3, 4, and 7,
Section V, paragraphs 1 and 2a through 2g.

5. Disputes arising out of the labor standards provisions of Section IV (except paragraph 5) and Section
V of these Required Contract Provisions shall not be subject to the general disputes clause of this
contract. Such disputes shall be resolved in accordance with the procedures of the U.S. Department of
Labor (DOL) as set forth in 29 CFR 5, 6, and 7. Disputes within the meaning of this clause include
disputes between the contractor (or any of its subcontractors) and the contracting agency, the DOL, or
the contractor's employees or their representatives.

6. Selection of Labor: During the performance of this contract, the contractor shall not:

a. discriminate against labor from any other State, possession, or territory of the United
States (except for employment preference for Appalachian contracts, when applicable, as
specified in Attachment A), or

b. employ convict labor for any purpose within the limits of the project unless it is labor
performed by convicts who are on parole, supervised release, or probation.

NONDISCRIMINATION
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.)

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to
discriminate and to take affirmative action to assure equal opportunity as set forth under laws, executive
orders, rules, regulations (28 CFR 35, 29 CFR 1630 and 41 CFR 60) and orders of the Secretary of Labor
as modified by the provisions prescribed herein, and imposed pursuant to 23 U.S.C. 140 shall constitute
the EEO and specific affirmative action standards for the contractor's project activities under this contract.
The Equal Opportunity Construction Contract Specifications set forth under 41 CFR 60-4.3 and the
provisions of the American Disabilities Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR 35
and 29 CFR 1630 are incorporated by reference in this contract. In the execution of this contract, the
contractor agrees to comply with the following minimum specific requirement activities of EEO:

a. The contractor will work with the State highway agency (SHA) and the Federal
Government in carrying out EEO obligations and in their review of his/her activities under
the contract.

b. The contractor will accept as his operating policy the following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex,
color, national origin, age or disability. Such action shall
include: employment, upgrading, demotion, or transfer;
recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship,
preapprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the SHA contracting officers an EEO
Officer who will have the responsibility for and must be capable of effectively administering and
promoting an active contractor program of EEO and who must be assigned adequate authority and
responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are substantially involved
in such action, will be made fully cognizant of, and will implement, the contractor's EEO policy and
contractual responsibilities to provide EEO in each grade and classification of employment. To ensure
that the above agreement will be met, the following actions will be taken as a minimum:
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a. Periodic meetings of supervisory and personnel office employees will be conducted
before the start of work and then not less often than once every six months, at which time
the contractor's EEO policy and its implementation will be reviewed and explained. The
meetings will be conducted by the EEO Officer.

b. All new supervisory or personnel office employees will be given a thorough
indoctrination by the EEO Officer, covering all major aspects of the contractor's EEO
obligations within thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by
the EEO Officer in the contractor's procedures for locating and hiring minority group
employees.

d. Notices and posters setting forth the contractor's EEO policy will be placed in areas
readily accessible to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought
to the attention of employees by means of meetings, employee handbooks, or other
appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for
employees the notation: "An Equal Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minority groups in the area from which the project work
force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic
and direct recruitment through public and private employee referral sources likely to yield
qualified minority group applicants. To meet this requirement, the contractor will identify
sources of potential minority group employees, and establish with such identified sources
procedures whereby minority group applicants may be referred to the contractor for
employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive
hiring hall referrals, he is expected to observe the provisions of that agreement to the extent
that the system permits the contractor's compliance with EEO contract provisions. (The
DOL has held that where implementation of such agreements have the effect of
discriminating against minorities or women, or obligates the contractor to do the same, such
implementation violates Executive Order 11246, as amended.)

c. The contractor will encourage his present employees to refer minority group applicants
for employment. Information and procedures with regard to referring minority group
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and
administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be followed:
a. The contractor will conduct periodic inspections of project sites to insure that working
conditions and employee facilities do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of wages paid within each
classification to determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine
whether there is evidence of discrimination. Where evidence is found, the contractor will
promptly take corrective action. If the review indicates that the discrimination may extend
beyond the actions reviewed, such corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made
to the contractor in connection with his obligations under this contract, will attempt to
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resolve such complaints, and will take appropriate corrective action within a reasonable time.
If the investigation indicates that the discrimination may affect persons other than the
complainant, such corrective action shall include such other persons. Upon completion of
each investigation, the contractor will inform every complainant of all of his avenues of
appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minority
group and women employees, and applicants for employment.

b. Consistent with the contractor's work force requirements and as permissible under Federal
and State regulations, the contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the geographical area of contract
performance. Where feasible, 25 percent of apprentices or trainees in each occupation shall
be in their first year of apprenticeship or training. In the event a special provision for
training is provided under this contract, this subparagraph will be superseded as indicated
in the special provision.

c¢. The contractor will advise employees and applicants for employment of available training
programs and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of minority
group and women employees and will encourage eligible employees to apply for such
training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the
contractor will use his/her best efforts to obtain the cooperation of such unions to increase opportunities
for minority groups and women within the unions, and to effect referrals by such unions of minority and
female employees. Actions by the contractor either directly or through a contractor's association acting
as agent will include the procedures set forth below:

a. The contractor will use best efforts to develop, in cooperation with the unions, joint
training programs aimed toward qualifying more minority group members and women for
membership in the unions and increasing the skills of minority group employees and women
so that they may qualify for higher paying employment.

b. The contractor will use best efforts to incorporate an EEO clause into each union
agreement to the end that such union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor
union except that to the extent such information is within the exclusive possession of the
labor union and such labor union refuses to furnish such information to the contractor, the
contractor shall so certify to the SHA and shall set forth what efforts have been made to
obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of
minority and women referrals within the time limit set forth in the collective bargaining
agreement, the contractor will, through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national origin, age or disability;
making full efforts to obtain qualified and/or qualifiable minority group persons and women.
(The DOL has held that it shall be no excuse that the union with which the contractor has a
collective bargaining agreement providing for exclusive referral failed to refer minority
employees.) In the event the union referral practice prevents the contractor from meeting
the obligations pursuant to Executive Order 11246, as amended, and these special provisions,
such contractor shall immediately notify the SHA.

8. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The

contractor shall not discriminate on the grounds of race, color, religion, sex, national origin, age or
disability in the selection and retention of subcontractors, including procurement of materials and leases
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of equipment.

a. The contractor shall notify all potential subcontractors and suppliers of his’her EEO
obligations under this contract.

b. Disadvantaged business enterprises (DBE), as defined in 49 CFR 23, shall have equal
opportunity to compete for and perform subcontracts which the contractor enters into
pursuant to this contract. The contractor will use his best efforts to solicit bids from and to
utilize DBE subcontractors or subcontractors with meaningful minority group and female
representation among their employees. Contractors shall obtain lists of DBE construction
firms from SHA personnel.

c. The contractor will use his best efforts to ensure subcontractor compliance with their EEO
obligations.

9. Records and Reports: The contractor shall keep such records as necessary to document compliance
with the EEO requirements. Such records shall be retained for a period of three years following
completion of the contract work and shall be available at reasonable times and places for inspection by
authorized representatives of the SHA and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number of minority and non-minority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when
applicable, to increase employment opportunities for minorities and women;

(3) The progress and efforts being made in locating, hiring, training, qualifying, and
upgrading minority and female employees; and

(4) The progress and efforts being made in securing the services of DBE
subcontractors or subcontractors with meaningful minority and female
representation among their employees.

b. The contractors will submit an annual report to the SHA each July for the duration of the
project, indicating the number of minority, women, and non-minority group employees
currently engaged in each work classification required by the contract work. This
information is to be reported on Form FHWA-1391. If on-the job training is being required
by special provision, the contractor will be required to collect and report training data.

III. NONSEGREGATED FACILITIES
(Applicable to all Federal-aid construction contracts and to all related subcontracts of $10,000 or more.)

a. By submission of this bid, the execution of this contract or subcontract, or the
consummation of this material supply agreement or purchase order, as appropriate, the
bidder, Federal-aid construction contractor, subcontractor, material supplier, or vendor, as
appropriate, certifies that the firm does not maintain or provide for its employees any
segregated facilities at any of its establishments, and that the firm does not permit its
employees to perform their services at any location, under its control, where segregated
facilities are maintained. The firm agrees that a breach of this certification is a violation of
the EEO provisions of this contract. The firm further certifies that no employee will be
denied access to adequate facilities on the basis of sex or disability.

b. As used in this certification, the term "segregated facilities" means any waiting rooms,
work areas, restrooms and washrooms, restaurants and other eating areas, timeclocks, locker
rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or
entertainment areas, transportation, and housing facilities provided for employees which are
segregated by explicit directive, or are, in fact, segregated on the basis of race, color,
religion, national origin, age or disability, because of habit, local custom, or otherwise. The
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only exception will be for the disabled when the demands for accessibility override (e.g.
disabled parking).

c. The contractor agrees that it has obtained or will obtain identical certification from
proposed subcontractors or material suppliers prior to award of subcontracts or
consummation of material supply agreements of $10,000 or more and that it will retain such
certifications in its files.

IV. PAYMENT OF PREDETERMINED MINIMUM WAGE

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related subcontracts,
except for projects located on roadways classified as local roads or rural minor collectors, which are
exempt.)

1. General:

a. All mechanics and laborers employed or working upon the site of the work will be paid
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account [except such payroll deductions as are permitted by regulations (29
CFR 3) issued by the Secretary of Labor under the Copeland Act (40 U.S.C. 276¢)] the full
amounts of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of
payment. The payment shall be computed at wage rates not less than those contained in the
wage determination of the Secretary of Labor (hereinafter "the wage determination") which
is attached hereto and made a part hereof, regardless of any contractual relationship which
may be alleged to exist between the contractor or its subcontractors and such laborers and
mechanics. The wage determination (including any additional classifications and wage rates
conformed under paragraph 2 of this Section IV and the DOL poster (WH-1321) or Form
FHW A-1495) shall be posted at all times by the contractor and its subcontractors at the site
of the work in a prominent and accessible place where it can be easily seen by the workers.
For the purpose of this Section, contributions made or costs reasonably anticipated for bona
fide fringe benefits under Section 1(b)(2) of the Davis-Bacon Act (40 U.S.C. 276a) on behalf
of laborers or mechanics are considered wages paid to such laborers or mechanics, subject
to the provisions of Section IV, paragraph 3b, hereof. Also, for the purpose of this Section,
regular contributions made or costs incurred for more than a weekly period (but not less
often than quarterly) under plans, funds, or programs, which cover the particular weekly
period, are deemed to be constructively made or incurred during such weekly period. Such
laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the
wage determination for the classification of work actually performed, without regard to skill,
except as provided in paragraphs 4 and 5 of this Section IV.

b. Laborers or mechanics performing work in more than one classification may be
compensated at the rate specified for each classification for the time actually worked therein,
provided, that the employer's payroll records accurately set forth the time spent in each
classification in which work is performed.

c. All rulings and interpretations of the Davis-Bacon Act and related acts contained in 29
CFR 1, 3, and 5 are herein incorporated by reference in this contract.

2. Classification:
a. The SHA contracting officer shall require that any class of laborers or mechanics
employed under the contract, which is not listed in the wage determination, shall be

classified in conformance with the wage determination.

b. The contracting officer shall approve an additional classification, wage rate and fringe
benefits only when the following criteria have been met:

(1) the work to be performed by the additional classification requested is not
performed by a classification in the wage determination;

(2) the additional classification is utilized in the area by the construction industry;
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(3) the proposed wage rate, including any bona fide fringe benefits, bears a
reasonable relationship to the wage rates contained in the wage determination; and

(4) with respect to helpers, when such a classification prevails in the area in which
the work is performed.

c. If the contractor or subcontractors, as appropriate, the laborers and mechanics (if known)
to be employed in the additional classification or their representatives, and the contracting
officer agree on the classification and wage rate (including the amount designated for fringe
benefits where appropriate), a report of the action taken shall be sent by the contracting
officer to the DOL, Administrator of the Wage and Hour Division, Employment Standards
Administration, Washington, D.C. 20210. The Wage and Hour Administrator, or an
authorized representative, will approve, modify, or disapprove every additional classification
action within 30 days of receipt and so advise the contracting officer or will notify the
contracting officer within the 30-day period that additional time is necessary.

d. In the event the contractor or subcontractors, as appropriate, the laborers or mechanics
to be employed in the additional classification or their representatives, and the contracting
officer do not agree on the proposed classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the contracting officer shall refer the
questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. Said
Administrator, or an authorized representative, will issue a determination within 30 days of
receipt and so advise the contracting officer or will notify the contracting officer within the
30-day period that additional time is necessary

e. The wage rate (including fringe benefits where appropriate) determined pursuant to
paragraph 2c or 2d of this Section IV shall be paid to all workers performing work in the
additional classification from the first day on which work is performed in the classification.

3. Payment of Fringe Benefits:

a. Whenever the minimum wage rate prescribed in the contract for a class of laborers or
mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor
or subcontractors, as appropriate, shall either pay the benefit as stated in the wage
determination or shall pay another bona fide fringe benefit or an hourly case equivalent
thereof.

b. If the contractor or subcontractor, as appropriate, does not make payments to a trustee or
other third person, he/she may consider as a part of the wages of any laborer or mechanic the
amount of any costs reasonably anticipated in providing bona fide fringe benefits under a
plan or program, provided, that the Secretary of Labor has found, upon the written request
of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The
Secretary of Labor may require the contractor to set aside in a separate account assets for the
meeting of obligations under the plan or program.

4. Apprentices and Trainees (Programs of the U.S. DOL) and Helpers:
a. Apprentices:

(1) Apprentices will be permitted to work at less than the predetermined rate for the
work they performed when they are employed pursuant to and individually
registered in a bona fide apprenticeship program registered with the DOL,
Employment and Training Administration, Bureau of Apprenticeship and Training,
or with a State apprenticeship agency recognized by the Bureau, or if a person is
employed in his/her first 90 days of probationary employment as an apprentice in
such an apprenticeship program, who is not individually registered in the program,
but who has been certified by the Bureau of Apprenticeship and Training or a State
apprenticeship agency (where appropriate) to be eligible for probationary
employment as an apprentice.
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(2) The allowable ratio of apprentices to journeyman-level employees on the job
site in any craft classification shall not be greater than the ratio permitted to the
contractor as to the entire work force under the registered program. Any employee
listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable wage rate listed
in the wage determination for the classification of work actually performed. In
addition, any apprentice performing work on the job site in excess of the ratio
permitted under the registered program shall be paid not less than the applicable
wage rate on the wage determination for the work actually performed. Where a
contractor or subcontractor is performing construction on a project in a locality other
than that in which its program is registered, the ratios and wage rates (expressed in
percentages of the journeyman-level hourly rate) specified in the contractor's or
subcontractor's registered program shall be observed.

(3) Every apprentice must be paid at not less than the rate specified in the registered
program for the apprentice's level of progress, expressed as a percentage of the
journeyman-level hourly rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with the provisions of the
apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the
wage determination for the applicable classification. If the Administrator for the
Wage and Hour Division determines that a different practice prevails for the
applicable apprentice classification, fringes shall be paid in accordance with that
determination.

(4) In the event the Bureau of Apprenticeship and Training, or a State
apprenticeship agency recognized by the Bureau, withdraws approval of an
apprenticeship program, the contractor or subcontractor will no longer be permitted
to utilize apprentices at less than the applicable predetermined rate for the
comparable work performed by regular employees until an acceptable program is
approved.

b. Trainees:

(1) Except as provided in 29 CFR 5.16, trainees will not be permitted to work at
less than the predetermined rate for the work performed unless they are employed
pursuant to and individually registered in a program which has received prior
approval, evidenced by formal certification by the DOL, Employment and Training
Administration.

(2) The ratio of trainees to journeyman-level employees on the job site shall not be
greater than permitted under the plan approved by the Employment and Training
Administration. Any employee listed on the payroll at a trainee rate who is not
registered and participating in a training plan approved by the Employment and
Training Administration shall be paid not less than the applicable wage rate on the
wage determination for the classification of work actually performed. In addition,
any trainee performing work on the job site in excess of the ratio permitted under
the registered program shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

(3) Every trainee must be paid at not less than the rate specified in the approved
program for his/her level of progress, expressed as a percentage of the journeyman-
level hourly rate specified in the applicable wage determination. Trainees shall be
paid fringe benefits in accordance with the provisions of the trainee program. If the
trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator
of the Wage and Hour Division determines that there is an apprenticeship program
associated with the corresponding journeyman-level wage rate on the wage
determination which provides for less than full fringe benefits for apprentices, in
which case such trainees shall receive the same fringe benefits as apprentices.
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(4) In the event the Employment and Training Administration withdraws approval
of a training program, the contractor or subcontractor will no longer be permitted
to utilize trainees at less than the applicable predetermined rate for the work
performed until an acceptable program is approved.

c. Helpers:

Helpers will be permitted to work on a project if the helper classification is specified
and defined on the applicable wage determination or is approved pursuant to the
conformance procedure set forth in Section IV.2. Any worker listed on a payroll at
a helper wage rate, who is not a helper under a approved definition, shall be paid not
less than the applicable wage rate on the wage determination for the classification
of work actually performed.

5. Apprentices and Trainees (Programs of the U.S. DOT):

Apprentices and trainees working under apprenticeship and skill training programs which have been
certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4 of this Section IV. The straight
time hourly wage rates for apprentices and trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

6. Withholding:

The SHA shall upon its own action or upon written request of an authorized representative
of the DOL withhold, or cause to be withheld, from the contractor or subcontractor under
this contract or any other Federal contract with the same prime contractor, or any other
Federally-assisted contract subject to Davis-Bacon prevailing wage requirements which is
held by the same prime contractor, as much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics, including apprentices, trainees, and
helpers, employed by the contractor or any subcontractor the full amount of wages required
by the contract. In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the work, all or part of the
wages required by the contract, the SHA contracting officer may, after written notice to the
contractor, take such action as may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations have ceased.

7. Overtime Requirements:

No contractor or subcontractor contracting for any part of the contract work which may
require or involve the employment of laborers, mechanics, watchmen, or guards (including
apprentices, trainees, and helpers described in paragraphs 4 and 5 above) shall require or
permit any laborer, mechanic, watchman, or guard in any workweek in which he/she is
employed on such work, to work in excess of 40 hours in such workweek unless such
laborer, mechanic, watchman, or guard receives compensation at a rate not less than one-
and-one-half times his/her basic rate of pay for all hours worked in excess of 40 hours in
such workweek.

8. Violation:

Liability for Unpaid Wages; Liquidated Damages: In the event of any violation of the clause
set forth in paragraph 7 above, the contractor and any subcontractor responsible thereof shall
be liable to the affected employee for his/her unpaid wages. In addition, such contractor and
subcontractor shall be liable to the United States (in the case of work done under contract for
the District of Columbia or a territory, to such District or to such territory) for liquidated
damages. Such liquidated damages shall be computed with respect to each individual
laborer, mechanic, watchman, or guard employed in violation of the clause set forth in
paragraph 7, in the sum of $10 for each calendar day on which such employee was required
or permitted to work in excess of the standard work week of 40 hours without payment of
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the overtime wages required by the clause set forth in paragraph 7.
9. Withholding for Unpaid Wages and Liquidated Damages:

The SHA shall upon its own action or upon written request of any authorized representative
of the DOL withhold, or cause to be withheld, from any monies payable on account of work
performed by the contractor or subcontractor under any such contract or any other Federal
contract with the same prime contractor, or any other Federally-assisted contract subject to
the Contract Work Hours and Safety Standards Act, which is held by the same prime
contractor, such sums as may be determined to be necessary to satisfy any liabilities of such
contractor or subcontractor for unpaid wages and liquidated damages as provided in the
clause set forth in paragraph 8 above.

V. STATEMENTS AND PAYROLLS

(Applicable to all Federal-aid construction contracts exceeding $2,000 and to all related
subcontracts, except for projects located on roadways classified as local roads or rural
collectors, which are exempt.)

1. Compliance with Copeland Regulations (29 CFR 3):

The contractor shall comply with the Copeland Regulations of the Secretary of Labor which
are herein incorporated by reference.

2. Payrolls and Payroll Records:

a. Payrolls and basic records relating thereto shall be maintained by the contractor and
each subcontractor during the course of the work and preserved for a period of 3 years from
the date of completion of the contract for all laborers, mechanics, apprentices, trainees,
watchmen, helpers, and guards working at the site of the work.

b. The payroll records shall contain the name, social security number, and address of
each such employee; his or her correct classification; hourly rates of wages paid (including
rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalent
thereof the types described in Section 1(b)(2)(B) of the Davis Bacon Act); daily and weekly
number of hours worked; deductions made; and actual wages paid. In addition, for
Appalachian contracts, the payroll records shall contain a notation indicating whether the
employee does, or does not, normally reside in the labor area as defined in Attachment A,
paragraph 1. Whenever the Secretary of Labor, pursuant to Section IV, paragraph 3b, has
found that the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in Section 1(b)(2)(B) of
the Davis Bacon Act, the contractor and each subcontractor shall maintain records which
show that the commitment to provide such benefits is enforceable, that the plan or program
is financially responsible, that the plan or program has been communicated in writing to the
laborers or mechanics affected, and show the cost anticipated or the actual cost incurred in
providing benefits. Contractors or subcontractors employing apprentices or trainees under
approved programs shall maintain written evidence of the registration of apprentices and
trainees, and ratios and wage rates prescribed in the applicable programs.

c. Each contractor and subcontractor shall furnish, each week in which any contract work
is performed, to the SHA resident engineer a payroll of wages paid each of its employees
(including apprentices, trainees, and helpers, described in Section IV, paragraphs 4 and 5,
and watchmen and guards engaged on work during the preceding weekly payroll period).
The payroll submitted shall set out accurately and completely all of the information required
to be maintained under paragraph 2b of this Section V. This information may be submitted
in any form desired. Optional Form WH-347 is available for this purpose and may be
purchased from the Superintendent of Documents (Federal stock number 029-005-0014-1),
U.S. Government Printing Office, Washington, D.C. 20402. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors.

d. Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by
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the contractor or subcontractor or his/her agent who pays or supervises the payment of the
persons employed under the contract and shall certify the following:

(1) that the payroll for the payroll period contains the information required to be
maintained under paragraph 2b of this Section V, and that such information is
correct and complete;

(2) that such laborer or mechanic (including each helper, apprentice, and trainee)
employed on the contract during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly, and that no deductions
have been made either directly or indirectly from the full wages earned, other than
permissible deductions as set forth in the Regulations, 29 CFR 3;

(3) that each laborer or mechanic has been paid not less that the applicable wage rate
and fringe benefits or cash equivalent for the classification of worked performed, as
specified in the applicable wage determination incorporated into the contract.

e. The weekly submission of a properly executed certification set forth on the reverse side
of Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of
Compliance" required by paragraph 2d of this Section V.

f. The falsification of any of the above certifications may subject the contractor to civil or
criminal prosecution under 18 U.S.C. 1001 and 31 U.S.C. 231.

g. The contractor or subcontractor shall make the records required under paragraph 2b of
this Section V available for inspection, copying, or transcription by authorized
representatives of the SHA, the FHWA, or the DOL, and shall permit such representatives
to interview employees during working hours on the job. If the contractor or subcontractor
fails to submit the required records or to make them available, the SHA, the FHWA, the
DOL, or all may, after written notice to the contractor, sponsor, applicant, or owner, take
such actions as may be necessary to cause the suspension of any further payment, advance,
or guarantee of funds. Furthermore, failure to submit the required records upon request or
to make such records available may be grounds for debarment action pursuant to 29 CFR
5.12.

VI. RECORD OF MATERIALS, SUPPLIES, AND LABOR

1. On all Federal-aid contracts on the National Highway System, except those which provide
solely for the installation of protective devices at railroad grade crossings, those which are constructed
on a force account or direct labor basis, highway beautification contracts, and contracts for which the total
final construction cost for roadway and bridge is less than $1,000,000 (23 CFR 635) the contractor shall:

Become familiar with the list of specific materials and supplies contained in Form
FHWA 47, "Statement of Materials and Labor Used by Contractor of Highway Construction
Involving Federal Funds," prior to the commencement of work under this contract.

b. Maintain a record of the total cost of all materials and supplies purchased for and
incorporated in the work, and also of the quantities of those specific materials and supplies
listed on Form FHWA-47, and in the units shown on Form FHWA-47.

c. Furnish, upon the completion of the contract, to the SHA resident engineer on Form
FHW A-47 together with the data required in paragraph 1b relative to materials and supplies,
a final labor summary of all contract work indicating the total hours worked and the total
amount earned.

2. At the prime contractor's option, either a single report covering all contract work or separate reports
for the contractor and for each subcontract shall be submitted.

VII. SUBLETTING OR ASSIGNING THE CONTRACT

1. The contractor shall perform with its own organization contract work amounting to not less than 30
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percent (or a greater percentage if specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the State. Specialty items may be performed by subcontract
and the amount of any such specialty items performed may be deducted from the total original contract
price before computing the amount of work required to be performed by the contractor's own organization
(23 CFR 63)5).

a. "Its own organlzatlon shall be construed to include only workers employed and paid
directly by the prime contractor and equipment owned or rented by the prime contractor,
with or without operators. Such term does not include employees or equipment of a
subcontractor, assignee, or agent of the prime contractor.

b. "Specialty Items" shall be construed to be limited to work that requires highly
specialized knowledge, abilities, or equipment not ordinarily available in the type of
contracting organizations qualified and expected to bid on the contract as a whole and in
general are to be limited to minor components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph 1 of Section VII is computed
includes the cost of material and manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm,
has full authority to direct performance of the work in accordance with the contract requirements, and
is in charge of all construction operations (regardless of who performs the work) and (b) such other of
its own organizational resources (supervision, management, and engineering services) as the SHA
contracting officer determines is necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written
consent of the SHA contracting officer, or authorized representative, and such consent when given shall
not be construed to relieve the contractor of any responsibility for the fulfillment of the contract. Written
consent will be given only after the SHA has assured that each subcontract is evidenced in writing and
that it contains all pertinent provisions and requirements of the prime contract.

VIII. SAFETY: ACCIDENT PREVENTION

IX.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and
local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall provide all
safeguards, safety devices and protective equipment and take any other needed actions as it determines,
or as the SHA contracting officer may determine, to be reasonably necessary to protect the life and health
of employees on the job and the safety of the public and to protect property in connection with the
performance of the work covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall not permit
any employee, in performance of the contract, to work in surroundings or under conditions which are
unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety
and health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section
107 of the Contract Work Hours and Safety Standards Act (40 U.S.C. 333).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of contract performance to inspect or
investigate the matter of compliance with the construction safety and health standards and to carry out
the duties of the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40
U.S.C. 333).

FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

In order to assure high quality and durable construction in conformity with approved plans and
specifications and a high degree of reliability on statements and representations made by engineers,
contractors, suppliers, and workers on Federal-aid highway projects, it is essential that all persons
concerned with the project perform their functions as carefully, thoroughly, and honestly as possible.
Willful falsification, distortion, or misrepresentation with respect to any facts related to the project is a
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violation of Federal law. To prevent any misunderstanding regarding the seriousness of these and similar
acts, the following notice shall be posted on each Federal-aid highway project (23 CFR 635) in one or
more places where it is readily available to all persons concerned with the project:

NOTICE TO ALL PERSONNEL ENGAGED ON FEDERAL-AID HIGHWAY PROJECTS
18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or
whoever, whether a person, association, firm, or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be performed, or the cost thereof in
connection with the submission of plans, maps, specifications, contracts, or costs of construction on any
highway or related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with
respect to the character, quality, quantity, or cost of any work performed or to be performed, or materials
furnished or to be furnished, in connection with the construction of any highway or related project
approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any
statement, certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act approved
July 1, 1916, (39 Stat. 355), as amended and supplemented;

Shall be fined not more that $10,000 or imprisoned not more than 5 years or both."

X. IMPLEMENTATION OF CLEAN AIRACT AND FEDERAL WATER POLLUTION CONTROL
ACT

(Applicable to all Federal-aid construction contracts and to all related subcontracts of $100,000 or more.)

By submission of this bid or the execution of this contract, or subcontract, as appropriate, the bidder, Federal-
aid construction contractor, or subcontractor, as appropriate, will be deemed to have stipulated as follows:

1. That any facility that is or will be utilized in the performance of this contract, unless such contract is
exempt under the Clean Air Act, as amended (42 U.S.C. 1857 et seq., as amended by Pub.L. 91-604), and
under the Federal Water Pollution Control Act, as amended (33 U.S.C. 1251 et seq., as amended by Pub.L.
92-500), Executive Order 11738, and regulations in implementation thereof (40 CFR 15) is not listed, on the
date of contract award, on the U.S. Environmental Protection Agency (EPA) List of Violating Facilities
pursuant to 40 CFR 15.20.

2. That the firm agrees to comply and remain in compliance with all the requirements of Section 114 of the
Clean Air Act and Section 308 of the Federal Water Pollution Control Act and all regulations and guidelines
listed thereunder.

3. That the firm shall promptly notify the SHA of the receipt of any communication from the Director, Office
of Federal Activities, EPA, indicating that a facility that is or will be utilized for the contract is under
consideration to be listed on the EPA List of Violating Facilities.

4. That the firm agrees to include or cause to be included the requirements of paragraph 1 through 4 of this
Section X in every nonexempt subcontract, and further agrees to take such action as the government may
direct as a means of enforcing such requirements.

XI. CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

1. Instructions for Certification - Primary Covered Transactions:
(Applicable to all Federal-aid contracts - 49 CFR 29)

a. By signing and submitting this proposal, the prospective primary participant is providing
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the certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily
result in denial of participation in this covered transaction. The prospective participant shall
submit an explanation of why it cannot provide the certification set out below. The
certification or explanation will be considered in connection with the department or agency's
determination whether to enter into this transaction. However, failure of the prospective
primary participant to furnish a certification or an explanation shall disqualify such a person
from participation in this transaction.

c¢. The certification in this clause is a material representation of fact upon which reliance was
placed when the department or agency determined to enter into this transaction. If it is later
determined that the prospective primary participant knowingly rendered an erroneous
certification, in addition to other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause of default.

d. The prospective primary participant shall provide immediate written notice to the
department or agency to whom this proposal is submitted if any time the prospective primary
participant learns that its certification was erroneous when submitted or has become
erroneous by reason of changed circumstances.

e. The terms "covered transaction," "debarred,” "suspended," "ineligible," "lower tier
covered transaction,” "participant,” "person,” "primary covered transaction,” "principal,"
"proposal," and "voluntarily excluded," as used in this clause, have the meanings set out in
the Definitions and Coverage sections of rules implementing Executive Order 12549. You
may contact the department or agency to which this proposal is submitted for assistance in

obtaining a copy of those regulations.

f. The prospective primary participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency entering into this transaction.

g. The prospective primary participant further agrees by submitting this proposal that it will
include the clause titled "Certification Regarding Debarment, Suspension, Ineligibility and
Voluntary Exclusion-Lower Tier Covered Transaction,” provided by the department or
agency entering into this covered transaction, without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions.

h. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant may decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not required to, check the
nonprocurement portion of the "Lists of Parties Excluded From Federal Procurement or
Nonprocurement Programs" (Nonprocurement List) which is compiled by the General
Services Administration.

i. Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render in good faith the certification required by this clause. The
knowledge and information of participant is not required to exceed that which is normally
possessed by a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph f of these instructions, if a participant
in a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause or default.

ok sk sk sk
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Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Primary
Covered Transactions

1. The prospective primary participant certifies to the best of its knowledge and belief, that it and its
principals:

a. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency;

b. Have not within a 3-year period preceding this proposal been convicted of or had a civil judgement
rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting
to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction;
violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, or receiving stolen property;

c. Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity (Federal,
State or local) with commission of any of the offenses enumerated in paragraph 1b of this certification; and

d. Have not within a 3-year period preceding this application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

2. Where the prospective primary participant is unable to certify to any of the statements in this certification,
such prospective participant shall attach an explanation to this proposal.

ok sk sk sk

2. Instructions for Certification - Lower Tier Covered Transactions:

(Applicable to all subcontracts, purchase orders and other lower tier transactions of $25,000 or more -
49 CFR 29)

a. By signing and submitting this proposal, the prospective lower tier is providing the
certification set out below.

b. The certification in this clause is a material representation of fact upon which reliance was
placed when this transaction was entered into. If it is later determined that the prospective
lower tier participant knowingly rendered an erroneous certification, in addition to other
remedies available to the Federal Government, the department, or agency with which this
transaction originated may pursue available remedies, including suspension and/or
debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person
to which this proposal is submitted if at any time the prospective lower tier participant learns
that its certification was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended,” "ineligible," "primary covered
transaction," "participant,” "person," "principal,” "proposal,” and "voluntarily excluded," as
used in this clause, have the meanings set out in the Definitions and Coverage sections of
rules implementing Executive Order 12549. You may contact the person to which this
proposal is submitted for assistance in obtaining a copy of those regulations.

e. The prospective lower tier participant agrees by submitting this proposal that, should the
proposed covered transaction be entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred, suspended, declared ineligible, or
voluntarily excluded from participation in this covered transaction, unless authorized by the
department or agency with which this transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it
will include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all
lower tier covered transactions and in all solicitations for lower tier covered transactions.
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g. A participant in a covered transaction may rely upon a certification of a prospective
participant in a lower tier covered transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it knows that the certification is
erroneous. A participant may decide the method and frequency by which it determines the
eligibility of its principals. Each participant may, but is not required to, check the
Nonprocurement List.

h. Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render in good faith the certification required by this clause.
The knowledge and information of participant is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant
in a covered transaction knowingly enters into a lower tier covered transaction with a person
who is suspended, debarred, ineligible, or voluntarily excluded from participation in this
transaction, in addition to other remedies available to the Federal Government, the
department or agency with which this transaction originated may pursue available remedies,
including suspension and/or debarment.

ok sk sk sk

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier
Covered Transactions:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participation in this transaction by any Federal department or agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

k sk sk ok ok

XII. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

(Applicable to all Federal-aid construction contracts and to all related subcontracts which exceed
$100,000 - 49 CFR 20)

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his
or her knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the
undersigned, to any person for influencing or attempting to influence an officer or employee
of any Federal agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any Federal contract,
the making of any Federal grant, the making of any Federal loan, the entering into of any
cooperative agreement, and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any
person for influencing or attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with this Federal contract, grant, loan, or cooperative
agreement, the undersigned shall complete and submit Standard Form-LLL, "Disclosure
Form to Report Lobbying," in accordance with its instructions.

2. This certification is a material representation of fact upon which reliance was placed when this
transaction was made or entered into. Submission of this certification is a prerequisite for making or
entering into this transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for
each such failure.
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3. The prospective participant also agrees by submitting his or her bid or proposal that he or she shall
require that the language of this certification be included in all lower tier subcontracts, which exceed
$100,000 and that all such recipients shall certify and disclose accordingly.

Form FHWA-1273 (Rev. 3-94)

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:
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(A) When the character of the work as altered differs materially in kind or nature
from that involved or included in the original proposed construction or

B) When a major item of work, as defined elsewhere in the contract, is increased
in excess of 125 percent or decreased below 75 percent of the original contract
quantity. Any allowance for an increase in quantity shall apply only to that
portion in excess of 125 percent of original contract item quantity, or in case of
a decrease below 75 percent, to the actual amount of work performed.

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

Title 29 Del.C. §6960 relating to wages further stipulates "that the employer shall pay all mechanics and
laborers employed directly upon the site of the work, unconditionally and not less often than once a week and
without subsequent deduction or rebate on any account, the full amounts accrued at time of payment,
computed at wage rates not less than those stated in the specifications, regardless of any contractual
relationship which may be alleged to exist between the employer and such laborers and mechanics", and ...
"that the scale of wages to be paid shall be posted by the employer in a prominent and easily accessible place
at the site of the work, and that there may be withheld from the employer so much of accrued payments as
may be considered necessary by the Department of Labor to pay to laborers and mechanics employed by the
employer the difference between the rates of wages required by the contract to be paid laborers and mechanics
on the work and rates of wages received by such laborers and mechanics to be remitted to the Department
of Labor for distribution upon resolution of any claims."

Bidders are specifically directed to note the Department of Labor's regulations implementing §6960 relating
to the effective date of the wage rates, at Part VL., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project. In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published,
the rates in effect at the time of the execution of the contract shall be the applicable rates for the project."”

PREVAILING WAGE REQUIREMENTS

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and
does not preempt or displace State of Delaware prevailing wage requirements.

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage
standards because of concurrent Federal and State coverage, the employer's minimum wage obligations are

determined by whichever standards are higher.
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STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 451-3423

Mailing Address: Located at:

225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 104

NEWARK, DE 15702 NEWARX, DE 18702

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 15, 2011

CLASSIFICATION NEW CASTLE KENT SUSSEX
BRICKLAYERS 44,98 44 .98 14.51
CARPENTERS 40.86 48.31 38.62
CEMENT FINISHERS 28.11 24.68 23.29
ELECTRICAL LINE WORKERS 22,50 54,05 54.05
ELECTRICIANS 57.10 57.10 57.10
IRON WORKERS 42.20 22.98 25.35
LABORERS 25.44 23.33 24.00
MILLWRIGHTS 16.11 15.63 13.49
PAINTERS 41,42 41.42 41.42
PILEDRIVERS 59.23 23.75 26.95
POWER EQUIPMENT OPERATORS 31.46 26.00 , 26.31
SHEET METAL WORKERS 22,75 e 20.31 e 18.40
TRUCK DRIVERS

7

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED/PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADCPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FCR
ASSISTANCE IN CLASSIFYLNG WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302} 451-3423.

NON-REGISTERED APPRENTICES MUST RBE PAID THE MECHANIC'S RATE.

PROJECT: T201107805.02 Structure Maintenance, Central District, FY 2012, Kent County
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GENERAL DECISION: DE120011 01/06/2012 DEI11

Superseded General Decision Number: DE20100014

State: DELAWARE
Construction Type: HIGHWAY

COUNTY: Kent County in Delaware

Modification Number Publication Date

0 01/06/2012

SUDE2010-002 03/15/2011
Rates Fringes

Bricklayer 44.98
Carpenter 48.31
Cement Mason/Concrete Finisher 24.68
ELECTRICIAN

Electrician 57.10

Line Worker 54.05
Ironworker 22.98
Laborer 23.33
Millwright 15.63
Operator: Piledriver 23.75
Painter 41.42
Power Equipment Operator 26.00
Truck Driver 21.68

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a) (1) (ii)).

In the listing above, the "SU" designation means that rates listed under that identifier do not reflect

collectively bargained wage and fringe benefit rates. Other designations indicate unions whose rates have
been determined to be prevailing.
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WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional
Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is
not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be
with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor considers
relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210
4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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APPLICABILITY OF DAVIS-BACON LABOR STANDARD PROVISIONS TO FLAGGERS

The U.S. Department of Labor has established that the duties of flaggers working on contracts covered
by the Davis-Bacon Act, are manual and physical in nature. Accordingly, all employees performing the work
of flaggers on Davis-Bacon covered contracts shall be entitled to receive applicable prevailing wage rates.

k ockok ko

ALL AGENCY MEMORANDUM NO. 130
U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON, DC 20210

GUIDELINES
HIGHWAY CONSTRUCTION

Highway projects include the construction, alteration, or repair of roads, streets, highways, runways,
taxiways, alleys, trails, paths, parking areas, and other similar projects not incidental to building or heavy
construction.

EXAMPLES: Alleys, Base Courses, Bituminous treatments, Bridle Paths, Concrete pavement, Curbs,
Excavation and embankment (for road construction), Fencing (highway), Grade crossing elimination
(overpasses and underpasses), Guard rails on highway, Highway signs, Highway bridges (overpasses,
underpasses, grade separation), Medians, Parking lots, Parkways, Resurfacing streets and highways,
Roadbeds, Roadways, Runways, Shoulders, Stabilizing courses, Storm sewers incidental to road construction,
Street paving, Surface courses, Taxiways, and Trails.

ANY QUESTIONS REGARDING THE APPLICATION OF THE GUIDELINES ABOVE TO A
PARTICULAR PROJECT OR ANY DISPUTES REGARDING THE APPLICATION OF THE WAGE
SCHEDULES ARE TO BE REFERRED TO THE WAGE AND HOUR DIVISION, U.S. DEPARTMENT
OF LABOR FOR RESOLUTION, AND THE INSTRUCTIONS OF THE WAGE AND HOUR DIVISION
ARE TO BE OBSERVED IN ALL INSTANCES.

* ALL AGENCY MEMORANDUM NO. 130
U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON, DC 20210
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.eov/information/pubs forms/manuals/standard specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans and/or
in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in the
Standard Specifications, and all applicable requirements of the Section shall remain effective unless otherwise
modified by the Special Provisions. The last three digits of the construction item identifies the item by
sequential number under that Section. Sequential numbers for all items covered under Standard Specifications
range from 000 to 499. A comprehensive list of construction item numbers begins on page 421 of the
Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the applicable

Section number of the Standard Specifications, and shall be governed fully by the requirements of the Special

Provisions. The last three digit of the items covered under Special Provisions identifies the item by sequential
number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number
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MODIFICATIONS TO REQUIRED FEDERAL CONTRACT PROVISIONS

The following modifications to the enclosed REQUIRED CONTRACT PROVISIONS FEDERAL-AID
CONSTRUCTION CONTRACTS (located elsewhere in this document) are effective January 18, 2009.
Modifications are shown below. Old language is shown crossed out, new language is shown underlined. The
full text is not shown, only portions that were modified.

V.STATEMENTS AND PAYROLLS
2. Payrolls and Payroll Records:
b. The payroll records shall contain the name, soctal-security number; and address an individually

identifying number for each employee (e.g., the last four digits of the employee's social security number) of
each such employee . . .

c. Each contractor and subcontractor shall furnish, each week in which any contract work is performed, to
the SHA resident engineer a payroll of wages paid each of its employees (including apprentices, trainees,
and helpers, described in Section IV, paragraphs 4 and 5, and watchmen and guards engaged on work during
the preceding weekly payroll period). The payroll submitted shall set out accurately and completely all of
the information required to be maintained under patagraph2b-of thts-Sectron-¥- 29 CFR 5.5(a)(3)(i), except
that full social security numbers and home addresses shall not be included on weekly transmittals. Instead
the payrolls shall only need to include an individually identifying number for each employee (e.g., the last
four digits of the employee's social security number). Fhts The required weekly payroll information may be
subrrntted n any form des1red Optlonal Form WH 347 1s avallable for th1s purpose a-nd—may—bc—pu-rc}msed

from the Wage and Hour D1V1s10n Web _site at

http: /iwww.dol. gov/esa/whd/forms/wh3471nstr htm or its successor site. The prime contractor is responsible
for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain
the full social security number and current address of each covered worker, and shall provide them upon
request to the FHWA, if the agency is a party to the contract, but if the agency is not such a party, the
contractor will submit them to the applicant, sponsor, or owner, as the case may be, for transmission to the
FHWA the contractor, or the Wage and Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage requirements. It is not a violation of this section
for a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime
contractor for its own records, without weekly submission to the sponsoring government agency (or the
applicant, sponsor, or owner).

d.
(1) that the payroll for the payroll period contains the information required to be mamtainedumnder
provided under Sec. 5.5(a)(3)(1) of Regulations, 29 CFR part 5, the appropriate
information is being maintained under Sec. 5.5 (a)(3)(i) of Regulations, 29 CFR part 5,and that such
information is correct and complete;

-end -
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement Price
expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new asphalt
cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be included
in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement (mentioned
above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $613.33 per ton
($676.09 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to
those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and
15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.
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265500 - STREAM DIVERSION

Description:

The Contractor shall be responsible for maintaining the stream flow within the Contract limits of the
project at all times for the duration of the Contract. Diversion of the stream flow is intended to minimize
erosion and sediment transport and permit construction under dry site conditions. The devices and methods
used for diversion and maintenance of the stream flow shall be in accordance with those described in these
Special Provisions together with the notes and details shown on the Plans and as directed by the Engineer.

In order to minimize permit modification requests, the design shown in the Plans was based on the most
conservative stream diversion approach (i.e., the largest footprint needed to complete this work) anticipated
at the time of bid. The Contractor should therefore make every effort to implement the intended design within
the limits shown on the Plans without any increased impacts to the stream or wetland as depicted on the
Environmental Compliance sheet(s).

If the Contractor elects to develop a stream diversion different from the one in the Plans, alternative plans
to maintain stream flow during construction shall be prepared and submitted in accordance with Section
110.06 of the Standard Specifications. Any such alternate plans shall provide sufficient detail to demonstrate
the adequacy of the materials, methods, and equipment in providing stream diversion and erosion and
sediment control, to the satisfaction of Engineer. The plan shall include an itemized list of all materials and
equipment that will be used in the stream diversion operation.

The alternate plan shall include scaled drawings of the proposal overlaid on the Environmental
Compliance sheet(s) in the Plans and a table of any increased temporary impacts to wetlands and open waters.
The plan shall be signed and sealed by a Professional Engineer licensed to practice in the State of Delaware.

If the Contractor finds that additional stream and/or wetland impacts are necessary, the Contractor shall
submit a preliminary layout of the impacts to the Engineer and obtain written permission to proceed forward
with a final design submittal. The Contractor shall submit three (3) copies of the final alternative stream
diversion plan, supporting computations, maps, tables, etc. to the Engineer. The Engineer will forward the
Contractor’s alternative plan to the Department’s Environmental Studies Office and the Department’s
Stormwater Engineer.

The Department’s Environmental Studies Office will make application for permit modifications through
the appropriate permitting authorities. It shall be the Contractor’s responsibility to provide all necessary
supporting paperwork required for the submission of the modification request to the appropriate permitting
agency. The Environmental Studies Office will advise the Engineer of any missing or additional information
needed to process the permit modification.

In preparing the proposed alternative stream diversion plan, it is the Contractor’s responsibility to comply
with all applicable hydrologic and hydraulic engineering standards in effect regarding capacity of the system
and potential surface water impacts upstream and downstream of the stream diversion. The Contractor shall
adhere to all requirements in the Delaware Erosion & Sediment Control Handbook, latest edition. The
Contractor’s proposed alternative stream diversion plan shall be reviewed and approved by the Department’s
Stormwater Engineer prior to installation or initiation of work on the stream diversion system.

The Department does not warrant or guarantee the approval of any Contractor’s proposed alternative
stream diversion plan by any permitting authority including the Department’s Stormwater Engineer. Denial
of the Contractor’s alternate plan, long review times, or multiple submissions to any or all permitting
authorities to gain approval shall not relieve the Contractor from its obligation to complete the project within
the timeframes established in the Contract. The contractor should anticipate a two-month turnaround time
between contractor submission and permitting agency approval of the permit modification(s). No additional
time or payment shall be made for delays resulting from the Contractor failing to allow for proper turnaround
time for permit modification approval.

Dewatering of the work area shall be accomplished in accordance with Sections 110 & 111 of the

Standard Specifications. The Contractor shall acquire any dewatering or well permits needed to complete
the work and provide a copy of the permit to the Engineer prior to the initiation of any pumping of
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groundwater.

Materials and Construction Methods:

The Contractor shall install and test the approved stream diversion system to demonstrate its effectiveness
to the satisfaction of the Engineer prior to any disturbance of the existing structure. This shall also include
proper erosion and sediment control in accordance with the plans and all laws, regulations, policies,
guidelines, and permits. Any deficiencies found by the Engineer shall be corrected by the Contractor at no
additional cost to the Department.

All Material and Construction requirements for components used in the stream diversion system such as
sand bags, geotextiles, steel sheet piles, stone, etc. which are otherwise described in the Standard
Specifications are incorporated herein by reference and shall conform to the requirements in the appropriate
Section of the Standard Specifications.

Method of Measurement:

The quantity of Stream Diversion will not be measured.

Basis of Payment:

The quantity of stream diversion will be paid for at the Contract lump sum price. Price and payment will
constitute full compensation for all materials and labor, including, but not limited to, all sand bags, steel
sheeting, diversion pipes, pumps, sediment retaining devices, riprap, geotextiles, stilling wells, sump pits
and/or any excavation necessary; as well as installation and maintenance of all items during operation, and
for removal of all items after they have served their purpose and restoration of the stream to preconstruction
lines and grades except as provided for by the plans. Cost associated with repairing, replacing and
maintaining the stream diversion items shall be included in the lump sum bid price.

The stream diversion system is designed to overtop in high flow events. Any damage during an
overtopping event, including necessary cleaning and rebuilding of the stream diversion system shall be paid
under force account. Payment will not be made for any stream diversion materials installed prior to approval
from the Engineer.

All materials used for the stream diversion system shall remain the property of the Contractor after
removal. Payment shall also include design and preparation of all plan submittals and supporting paperwork
and copies, permit acquisition costs, and all labor, equipment, tools, and incidentals necessary to complete
the stream diversion operation.

Payment for dewatering of the work area shall be in accordance with Sections 111 & 207 of the standard
specifications.

7/26/2010
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401644 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401645 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401646 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401647 - SUPERPAVE, TYPE B HOT-MIX, 115 GYRATIONS, PG 64-22
401648 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22
401649 - SUPERPAVE, TYPE B HOT-MIX, 205 GYRATIONS, PG 64-22

401650 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401651 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401652 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401653 - SUPERPAVE, TYPE B HOT-MIX, 115 GYRATIONS, PG 70-22
401654 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 70-22
401655 - SUPERPAVE, TYPE B HOT-MIX, 205 GYRATIONS, PG 70-22

401656 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401657 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401658 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401659 - SUPERPAVE, TYPE B HOT-MIX, 115 GYRATIONS, PG 76-22
401660 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22
401661 - SUPERPAVE, TYPE B HOT-MIX, 205 GYRATIONS, PG 76-22

401662 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS, PG 64-
22

401663 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG 64-
22

401664 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS, PG 64-
22

401665 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING
401666 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 64-22, PATCHING
401667 - SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG-64-

22, PATCHING

401668 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG-64-22, WEDGE
401669 - SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG-64-22, WEDGE

401704 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)
401705 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)
401706 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401707 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)
401708 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)
401709 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401710 - SUPERPAVE, TYPE C HOT-MIX, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
401711 - SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)
401712 - SUPERPAVE, TYPE C HOT-MIX, 205 GYRATIONS, PG 76-22, (NON-CARBONATE

STONE)
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Description:

The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 - 401.10,
401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of the QA/QC specification as
defined in item 401699. It is the responsibility of the Contractor to determine all costs associated with
meeting these requirements and to include them in the per ton bids for the various Superpave bituminous
concrete items. The Contractor shall also be aware that the pay adjustment factors in item 401699 will be
applied to the Superpave bituminous concrete payments to determine the bonus or penalty for the item.

Materials:

Materials for hot-mix, hot-laid bituminous concrete shall conform to the requirements of Subsections
823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard Specifications and the following.

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave PG 64-22, PG 70-22, or PG 76-22
performance grade asphalt, as referenced in the Plans, according to M-320, Table 1 and tested according to
AASHTO PP6 with the following test ranges:

TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M-320 Per Grade
Original DSR, G*/sin (8) T-315 1.00 - 2.00 kPa
RTFO DSR, G*/sin () T-315 2.20 - 5.00 kPa
PAV DSR, G*/sin (3) T-315 1400 - 5000 kPa
BBR Creep Stiffness T-313 90.0 - 300.0 kPa
BBR — value T-313 0.300 - 0.440

Substitution of a higher temperature grade will require prior approval by the Engineer.

Recycled Materials:

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall be
controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section. The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program, the mix
design shall be submitted and reviewed by the Engineer.

Shingles:

Only shingles reclaimed from shingle manufacturers such as tabs, punch-outs, and damaged new shingles
shall be allowed in the mixture. Post-consumer shingles or used shingles shall not be permitted in the mixture
and all shingles shall be free of all foreign material and moisture. Fiberglass-backed and organic felt-backed
shingles shall be kept separately and both materials shall not be used in the same mixture at the same time.
The shingles shall be broken down in the mixing process with 100% passing the %2 in (12.5 mm) sieve.
Shipping, handling, and shredding costs are incidental to the price of Superpave item.

Mineral Aggregate:

The mineral aggregate employed in the target gradation of the job mix formula (JMF) shall conform to
Section 805 and the following criteria. These criteria apply to the combined aggregate blend.

45



Contract No. T201107805.02

COARSE AGGREGATE FINE AGGREGATE
DESIGN ANGULARITY! ANGULARITY? CLAY FLAT AND
ESAL’S (% MIN) (% MIN) CONTENT?® | ELONGATED*
(MILLIONS) (% - MIN) (% - MAX)
<100MM | >100MM | <100 MM >100 MM
<0.3 55/- -/- - - 40 -
03to<3 75/- 50/- 40 40 40
3to <10 85/80° 60/- 45 40 45
10 <30 95/90 80/75 45 40 45 10
>30 100/100 100/100 45 45 50

'Coarse Aggregate Angularity is tested according to ASTM D5821.

*Fine Aggregate Angularity is tested according to AASHTO TP-33.

’Clay Content is tested according to AASHTO T176.

*Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.

> 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured
faces.

The following source properties apply to the individual aggregates in the aggregate blend for the proposed
JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96

Percent Loss, Maximum 40
Soundness, AASHTO T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, AASHTO T112

Percent, Maximum 10
Moisture Sensitivity, AASHTO T283

Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 — “Laboratory Method of
Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.” RAP shall be assigned a
value of 4.0. The Contractor shall supply all polish values to the Engineer upon request.

Mineral Filler:
The mineral filler shall conform to AASHTO M17.

Mixture Requirements:

Mix Design. Develop and submit a job mix formula for each mixture according to AASHTO R35. Each mix
design shall be capable of being produced, placed, and compacted as specified.

Gradation: The FHWA Superpave 0.45 Power Chart with the recommended restricted zone shall be used
to define permissible gradations for the specified mixture. Type C shall be either a No.4 (4.75 mm), 3/8 (9.5
mm), or 1/2” (12.5 mm) Nominal Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the Plans,
the Type C shall meet the 3/8” (9.5 mm) Nominal Maximum Aggregate Size. Type B Hot-Mix shall be the
3/4” (19.0 mm) Nominal Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall
be the 1” (25.0 mm) Nominal Maximum Aggregate Size. Target values for percent passing each standard
sieve for the design aggregate structure shall comply with the Superpave control points and should avoid the
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restricted zone. Percentages shall be based on the washed gradation of the aggregate according to AASHTO
T11.

In addition to the results of the material requirements specified above, the following material properties
shall be provided by the contractor: bulk specific gravity G, apparent specific gravity G,,, and the absorption
of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and AASHTO T&85 and
reported to three decimal places along with the specific gravity of the mineral filler to be used, tested
according to AASHTO T100 and reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall be
compacted to N,, Height data provided by the SGC shall be employed to calculate volumetric properties at
N,, Np,, and Ny,

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL
(MILLION ESAL ’S) NINITIAL NDESIGN NMAXIMUM
03to<3 7 75 115
3to<30 8 100 160
>30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall

satisfy the volumetric criteria below:

REQUIRED DENSITY N
(% OF THEORETICAL VOIDS-IN-MINERAL AGGREGATE VOIDS
(% - MINIMUM) FILLED
DESIGN MAXIMUM SPECIFIC
NOMINAL MAX. AGGREGATE (MM) WITH
ESAL’S GRAVITY) A
(MILLION) S(P,gA_LT
Ninriar Noesion Nuax 25.0 19.0 9.5 12.5 4.75 MINIMUM)
03to<3 <90.5 65.0-78.0
3to< 10
96.0 <98.0 | 125 13.5 15.5 14.5 16.5
10 < 30 65.0 - 75.0"
< 89.0
> 30

Air voids (V) at Ny, shall be 4.0% for all ESAL designs. Air voids (V,) at N,,, shall be a minimum
of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve (PCS)
Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to binder
ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether above
or below the PCS Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be 73.0%
to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for design
traffic levels >3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.
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Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN | MAX | MIN | MAX | MIN | MAX | MIN | MAX | MIN | MAX
37.5 MM 100 - - - - - - - - -
25.0 MM 90 100 | 100 - - - - - - -
19.0 MM - 90 90 100 | 100 - - - - -
12.5 MM - - - 90 90 100 100 - 100 -
9.5 MM - - - - - 90 90 100 95 100
475 MM - - - - - - - 90 90 100
2.36 MM 19 45 23 49 28 58 32 67 - -
1.18 MM - - - - - - - - 30 60
0.075 MM 1 7 2 8 2 10 2 10 6 12

Note: The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

iominal maximum 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
ggregates Size

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm
PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria

Air Voids (V,) at (%) N,, 2.0
Air Voids (V,) at N (%) 5.5

Voids in Mineral Aggregate (VMA) at N,
25.0 mm Bituminous Concrete Base Course -1.2
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

design

Design Evaluation:

The contractor shall furnish a Job Mix Formula (JMF) for review and approval. The Engineer may elect
to evaluate the proposed JMF and suitability of all materials. All materials requested by the Engineer shall
be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon request.
To verify the complete mixture design and evaluate the suitability of all materials, the following approximate
quantities are required:
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5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 1b. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 1b. (10 kg) of mineral filler; and

254 1b. (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the maximum
density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the percent
of maximum specific gravity (% of G,,,,) is plotted against the log base ten of the number of gyrations (log
(N)) showing the applicable criteria for N,, N, and N

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G,,, at N;, VMA at N, VFA at N, Fines to effective asphalt binder (P,,) ratio, and unit weight
(kg/m?) at both N, and N,..

Summary of the consensus property standards test results for the design aggregate structure, summary
of the source property standards test results for the individual aggregates in the design aggregate structure,
target value of the asphalt binder content, and a table of G, of the asphalt mixture for the four trial asphalt
binder contents determined according to AASHTO T209.

_ The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized for this
mix.

Construction.

Weather Limitations. Place mix only on dry, unfrozen surfaces and only when weather conditions allow
for proper production, placement, handling, and compacting.

Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of Bituminous
Concrete .05 (b) Pavement Construction - Tests and Evaluations.

Method of Measurement and Basis of Payment:

Method of Measurement and Basis of Payment will be in accordance with Subsections 401.14 and 401.15
of the Standard Specifications.

The item 401699, will define adjustment factor to be applied to the bituminous concrete payments for
bonus or penalty.

1/06/2010
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description.

This item shall govern the Quality Control/Quality Assurance Testing for supplying hot-mix asphalt plant

materials and constructing hot-mix asphalt pavements.

The Contractor shall be responsible for providing the quality level of materials and construction

incorporated into the Contract that will meet the requirements of the Contract. The Contractor shall perform
all necessary quality control inspection, sampling, and testing. The Engineer will evaluate all materials and
construction for acceptance. The procedures for Quality Control and Acceptance are described in this
Section.

.02 Definitions.

Acceptable Quality Level (AQL): That level of percent within limits (PWL) to which the Engineer will
consider the work completely acceptable.

Acceptance Plan: Factors that comprise the Engineer’s determination of the degree of compliance with
contract requirements and value of the product. These factors include the Engineer’s sampling, testing,
and inspection.

Delaware Asphalt Pavement Association (DAPA): The organization representing the interests of hot-
mix asphalt producers and Contractors. The Engineer has a copy of the DAPA officers’ names and
point(s) of contact.

Dispute Resolution: The procedure used to resolve conflicts resulting from discrepancies between the
Engineer’s and the Contractor’s results of sufficient magnitude to impact payment. The testing will take
place at a location and time mutually agreeable by both the Engineer and the Contractor.

Full Depth Construction — Construction of an adequate pavement box on a subgrade and subbase
prepared by the contractor

Independent Assurance: An unbiased and independent verification of the Quality Assurance system
used, and the reliability of the test results obtained in regular sampling and testing activities. The results
of Independent Assurance are not to be directly used as a basis of material acceptance.

Job Mix Formula (JMF)/Mixture Identification (ID): The target values for individual aggregate size
gradation percentages and the asphalt percentage, the sources of each of the component materials, the
proposed proportions of component materials to be used to meet those target values, the asphalt
proportion, and the mixing temperature. = The Engineer will assign uniquely individual mixture
identification for each JMF submitted and approved.

Lower Quality Index (QL): The index reflecting the statistic related to the lower boundary to which
a sample (or sample statistic) may deviate from the target value and still be considered acceptable.
Mean: A statistical measure of the central tendency — the average value.

Operational Day: A day in which the Engineer has approved a lane closure for the Contractor to perform
work within an approved MOT plan.

Percent Within Limits (PWL): That amount of material or workmanship that has been determined, by
statistical method, to be within the pre-established characteristic boundary(ies).

Qualified Laboratory: A laboratory mutually agreed upon by both DAPA and the Engineer as having
proper test equipment that has been calibrated in accordance to AASHTO.

Qualified Technician: Personnel mutually agreed upon by both DAPA and the Engineer as having
adequate training, experience, and abilities to perform the necessary testing. The minimum qualifications
are either a recognized nationally accredited or certified Superpave testing certificate or been working
in hot-mix asphalt testing for at least one year.

Quality Assurance (QA): All those planned and systematic actions necessary to provide adequate
confidence that a product or service will satisfy given requirements for quality.

Quality Control (QC): The sum total of the activities performed by the Contractor in order to assure
that the product meets contract requirements.

Quality Control (QC) Plan: The detailed description of the type and frequency of inspection, sampling,
and testing deemed necessary to measure and control the various properties governed by the
Specifications. The QC Plan must address the actions needed to keep the process in control, detect when
the process is going out of control, and responses to correct the situation(s).

Quality Level Analysis: A statistical procedure that provides a method for estimating the percentage of
each lot or sublot of material, product, item of construction, or completed construction that may be
expected to be within specified tolerances.
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e Standard Deviation: A term used in statistics to indicate the value calculated from the square root of
the difference between the individual measurements in a group and their average. Standard deviation is
calculated by taking the square root of the sum of the squares of the differences of each of n values and
the mean value, this sum first divided by (n-1).

e Target Value: The acceptable value for a controlling characteristic of a product. The JMF will establish
each of these values for the material.

e Test Methods: Shall be AASHTO test methods. Copies of these test methods shall be available at each
qualified laboratory.

¢ Upper Quality Index (QU): The index reflecting the statistic related to the upper boundary to which
a sample (or sample statistic) may deviate from the target value and still be considered acceptable.

¢ Volumetric Properties: Air voids, voids in mineral aggregates (VMA), voids filled with asphalt (VFA),
and dust to effective asphalt.

.03 Equipment.

(a) Material Production Test Equipment.

The Contractor shall establish, maintain, and operate a qualified testing laboratory at the production plant
site of sufficient size and layout that will accommodate the testing operations of both the Contractor and the
Engineer. The Contractor shall maintain all the equipment used for handling, preparing, and testing materials
in proper operating condition. For any laboratory equipment malfunction, the Contractor shall remedy the
situation within one working day or the Engineer may reject production. In the case of an equipment
malfunction, and while waiting for repairs to equipment, the Engineer may elect to test the material at either
another production facility or the Engineer’s laboratory to obtain payment factors.

The following shall be the minimum calibrations for the referenced equipment:

- SUPERPAVER Gyratory Compactor: once every year; verified once every month by the Engineer.
- Ovens: once every three months, verified once every month.

- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
- Balances and Scales: once every year, verified once every month.

- Thermometers: once a year; verified once every month.

- Gyratory Compactor molds and base plates: once every year

- Mechanical Shakers: once every year

- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(b) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, or coring equipment, or both, as necessary
to meet the requirements of these Specifications.

.04 Quality Control (QC) Plan.

(a) Material Production QC.
(1) Job Mix Formula — Material Production.

The Contractor shall submit for approval to the Engineer the job mix formula (JMF) design
of the component materials and target characteristic values for each mixture proposed for use. Once the JMF
is submitted to the Engineer, the Engineer will have up to three weeks to review the submitted information.
However, a provision for a more timely approval is available to the Contractor; first, the Contractor shall
submit the proper documentation on Pinepave mixture design software for the Engineer’s approval. After
that approval from the Engineer, the Contractor shall produce the new mixture for a non-Department project.
The Engineer will test the material, by taking three series per the specifications. If the Engineer’s test results
are within the specifications, then the mixture will be approved by the Engineer for Department projects.

The component materials design shall include designating the source and the expected proportion (within

1 percent for the aggregate components, and within 0.1 percent for the other components) of each component
to be used in order to produce workable hot-mix asphalt having the specified properties. For plant component
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feed adjustments, RAP can be considered in the same manner as an individual aggregate component. The
JMF target characteristic values include the mixing temperature range, core temperature range for gyration,
the percentage of the asphalt cement component (both total and virgin), and the percentages of the aggregate
amounts retained on the sieves to be addressed by the JMF as shown in Table 1.

The Contractor shall provide an ignition oven correction number for each JMF. The Contractor shall also
supply to the Engineer weighed material of each JMF so correction numbers can be established for the
Engineer’s equipment for Dispute Resolution samples.

Prior to starting production of a new mixture, the Contractor shall submit a JMF. For any mixture that
has a 20% or greater failure rate on any combined volumetric criteria, the JMF will not be approved for use
on Department contracts. In order to be approved, a re-design of the mixture will have to be completed by
the Contractor for review and approval by the Engineer. The Contractor shall uniquely title each JMF. The
Contractor shall submit test data with each JMF and tests performed by a Qualified Laboratory on
representative materials, verifying the adequacy of the design. Refer to the specifications for each mix type
in order to determine the design requirements. The JMF sieve percentage values shall conform to the ranges
shown in Table 1.

If there is a change in the source of any of the component materials, other than asphalt, if there is a
change in the proportions of the aggregate components or the percent passing for each sieve by more than
5 percent from the submitted JMF, or if there is a change in the percentage of the asphalt cement component
by 0.2 percent or more, which causes the volumetrics to change from the originally submitted JMF, a new
JMF is required. Also, if the asphalt cement target percentage is lowered, all volumetric criteria must still
be achieved.

According to the Contractor’s QC Plan, the Contractor shall inform the Engineer of any proposed changes
to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed changes. The
Engineer will reply to the proposed changes within one operational day and notify the Contractor of the
effective date of the changes.

Although a new JMF is not required, the Contractor must notify the Engineer of any change in the
proportions of the components. This notification shall include the total change made from the approved JMF
proportions, and the effective time of the change.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: G,,: +/-0.030 and G_,: +/ - 0.040

Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

SieveSize | 475 |4.75mm | 9.5 | 9.5mm | 125 | 125mm | 190 | 19.0mm | 250 | 25.0mm
(inch) mm Range | mm Range mm Range mm Range mm Range
37.5(1.5) No No No No Yes 100
25.0(1.0) No No No Yes 100 Yes 90-100
19.03/4) | No No Yes 100 Yes 90-100 Yes 20-90
12.5(1/2) Yes 100 Yes 100 Yes 90-100 Yes 23-90 Yes
9.5 (3/8) Yes 95-100 Yes 90-100 Yes 28-90 Yes Yes
4.75(#4) Yes 90-100 Yes 32-90 Yes Yes Yes
2.36(#8) Yes Yes 32-67 Yes 28-58 Yes 23-49 Yes 19-45
(#16) Yes 30-60 Yes Yes Yes Yes
(#30) Yes Yes Yes Yes Yes
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Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

Sieﬁﬂfize 475 |475mm | 9.5 | 95mm | 125 | 125mm | 19.0 | 19.0mm | 25.0 | 25.0mm
(inch) mm Range | mm Range mm Range mm Range mm Range
#50) Yes Yes Yes Yes Yes
(#100) Yes Yes Yes Yes Yes

.075(#200) Yes 6-12 Yes 2-10 Yes 2-10 Yes 2-8 Yes 1-7

(2) Process Control — Material Production.

The Contractor shall submit in writing (letter or electronic mail) a QC Plan from each proposed
production plant to the Engineer; no hot-mix asphalt material will be accepted until the Engineer approves
the QC Plan. This plan must be submitted to the Engineer on an annual basis for review and approval prior
to material production. The Engineer will send a signed copy back to the Contractor stating that it is
approved. The approved QC Plan shall govern contractor operations.

The following are considered significant violations to the Contractor’s QC Plan:

. Using testing equipment that is knowingly out of calibration or is not working
properly.

. Reporting false information such as test data, JMF information, or any info
requested by DelDOT

. When the Contractor fails to comply to their approved QC Plan in reference to
materials testing

. Substantial deviations to AASHTO or DelDOT procedures when running tests,
sampling stockpiles, or testing hot mix.

. The use of any material not listed in the JMF.

. The use of the wrong PG graded asphalt.

. If samples fall within the Contractors action points in the QC Plan but the Contractor

fails to take the corrective action in the approved QC Plan

If a Contractor is found in violation of any of these items, they will receive a written warning for their
first violation. If the Contractor is found in violation a second time on any of the criteria, they will forfeit
any bonus from that day’s production. If the Contractor is found in violation a third time on any of the
criteria, they will receive a five percent (5%) deduction for that day’s production. If the Contractor is found
in violation a fourth time, the plant will not be approved for production until such time that the Contractor
addresses the violation of the QC plan to the satisfaction of the Engineer. If the Engineer approves the
changes in advance, the Contractor may make changes to the QC Plan. All changes shall be submitted and
approved in writing by the Engineer.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

In the QC Plan, the Contractor shall detail the type and frequency of inspection, sampling, and testing
deemed necessary to measure and control the various properties of material and construction governed by the
Specifications. The QC Plan shall include the following elements as a minimum:

. Production Plant — make, type, capacity, and location.
. Production Plant Calibration — components and schedule; address documentation.
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Personnel — include name and telephone number for the following individuals:

. Person responsible for quality control.

. Qualified technician(s) responsible for performing the inspection, sampling, and
testing.

. Person who has the authority to make corrective actions on behalf of the Contractor.

Testing Laboratory — state the frequency of accuracy checks and calibrations of the
equipment used for testing; address documentation.

Locations where samples will be obtained and the sampling techniques for each test

Load number of QC samples (1-10 if QA sample is not within trucks 1-10)

Tests to be performed and their normal frequency; the following, at a minimum, shall be
conducted:

. Mixture Temperature: each of the first five trucks, and each load that is sampled for
QC or acceptance testing.
. Gradation analysis of aggregate (and RAP) stockpiles — one washed gradations per

week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.

Gradation analysis of non-payment sieves

Dust to effective asphalt calculation

Moisture content analysis of aggregates — daily.

Gradation analysis of the combined aggregate cold feed — one per year per mixture.
Bulk specific gravity and absorption of blended material — one per year per mixture.
Ignition Oven calibration — one per year per mixture.

Hot-Bins: one per year per mixture.

. Others, as appropriate.

Procedures for reporting the results of inspection and tests (include schedule).

Procedures for dealing with non-compliant material or work.

Presentation of control charts. The Contractor shall plot the results of testing on individual
control charts for each characteristic. The control charts shall be updated within one
working day as test results for each sublot become available. The control charts shall be
easily and readily accessible at the plant laboratory. The following parameters shall be
plotted from the testing:

. Asphalt cement content.
. Volumetrics (air voids, voids in mineral aggregates [VMAY])
. Gradation values for the following sieves:

- 4775 mm (#4).

- 2.36 mm (#8).

- 0.075 mm (#200).
Operational guidelines (trigger points) to address times when the following actions would
be considered:
. Increased frequency of sampling and testing.
Plant control/settings/operations change.
JMF adjustment.
JMF change (See Section .04(a)(1)).
Change in the source of the component materials.
Calibration of material production equipment (asphalt pump, belt feeders, etc.).
Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications, comes
to the attention of either the Contractor or the Engineer, the other party shall be notified immediately, and the
Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately shall be
cause for rejection of material or work by the Engineer.

(b) Pavement Construction — Process Control.

The Contractor shall perform Quality Control of pavement compaction by testing in-place pavement with
a density gauge or by testing cores extracted from the pavement. The use of the nuclear density gauge shall
conform to ASTM D2950; the use of other density gauges shall be as per the manufacturer’s
recommendations and approved by the Engineer. The Contractor may use any method to select locations for
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the Quality Control.

.05 Acceptance Plan.

(a) Material Production — Tests and Evaluations.

The Engineer will conduct acceptance tests. The Engineer will directly base acceptance on the
acceptance test results, the asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of
the acceptance test results to the QC test results. The Engineer may elect to utilize test results of the
Contractor in some situations toward judging acceptance. All acceptance tests shall be performed by qualified
technicians at qualified laboratories following AASHTO or DelDOT procedures, and shall be evaluated using
Quality Level Analysis.

The Contractor shall supply, capture, and mark samples, as directed, from delivery trucks before the
trucks leave the production plant. The sample shall represent the material produced by the Contractor, and
shall be of sufficient size to allow the Engineer to complete all required acceptance tests. The Engineer will
direct the Contractor when to capture these samples, on a statistically random, unbiased basis, established
before production begins each day based upon the anticipated production tonnage. The captured sample shall
be from the Engineer specified delivery truck; if the Contractor visually observes the specified delivery truck
sample and does not want this sample to be sampled and tested for acceptance, that delivery truck will not
be sent to a Department project. The next visually acceptable delivery truck to the Contractor shall be
sampled for acceptance testing.

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day. Unacceptable samples may be a basis for rejection of material if the QC plan is not followed
as approved for sample retrieval. If the Contractor wishes to perform parallel tests with the Engineer, or to
capture samples to be retained for possible Dispute Resolution, each of the samples for these purposes shall
be obtained at the same time and location as the acceptance test sample. Either splitting a large sample or
getting multiple samples that equally represent the material is acceptable. The Engineer will perform all
splitting and handling of samples after they are obtained by the Contractor.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days,
whichever is reached first. If the 2000" ton target lot size is achieved during a production day, the lot size
shall extend to the end of that production day. The Contractor may interrupt the production of one JMF in
order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
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compaction quality, and to judge acceptance and the pay adjustment for the material:

AASHTO T312 - Preparing a mixture samples using a gyratory compactor.

AASHTO T166, Method C (Rapid Method) — Bulk specific gravity of compacted samples.
AASHTO T308 — Asphalt cement content.

AASHTO T30 — Aggregate gradations, using samples from the asphalt cement content test.
AASHTO T209 — Theoretical maximum specific gravity.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous
Asphalt Specimens using Vacuum Drying Method

(b) Pavement Construction — Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work using lots.

Prior to paving a road segment, the Contractor shall notify the Engineer of any locations within that road
segment that may not be suitable to achieve minimum (93%) compaction due to existing conditions. The
Contractor shall schedule and hold a meeting in the field with the Engineer in order to discuss all areas that
may potentially be applicable to Table 5a before paving starts. Areas that will be considered for Table 5a will
be investigated in accordance to the method described in Appendix B. If this meeting is not held prior to
paving, no areas will be considered for Table 5a. Areas of allowable exemptions that will not be cored include
the following: partial-depth patch areas, driveway entrances, paving locations of less than 100 tons, areas
around manholes and driveway entrances, and areas of paving that are under 400 feet in continuous total
length and/or 5 feet in width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
shall include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the compaction
will be calculated by using the material production lots as referenced in .05 Acceptance Plan (a) Material
Production — Tests and Evaluation and analyzing the compaction results over the individual days covered
in the material production lot. The compaction results will be combined with the material results to obtain
a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot
is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification. If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.5 feet from the newly placed longitudinal joint and 50 feet from

anew transverse joint. If the Contractor chooses to cut companion cores, they shall be located within one foot
of the Engineers cores along the longitudinal direction and in-line with the Engineers cores in the longitudinal
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plane.

Exactly at the locations marked by the Engineer, the Contractor shall cut a core, 6 inches in diameter,
through the full lift depth. Cores submitted that are not from the location designated by the Engineer will not
be tested and will be paid at zero pay.

The Contractor shall notify the Engineer prior to starting paving operations with approximations of the
tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer test personnel
within 12 hours of material placement. The Engineer will then have 24 hours to mark the core locations. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

The Contractor shall provide any traffic control required for the structural number investigation,
sampling, and testing work at no additional cost to the Department.

The Contractor shall cut each core with care in order to prevent damaging the core. The pavement shall
have a maximum temperature of 140°F when cores are cut from it. Immediately upon removal of a core from
the roadway, the Contractor shall adequately label it. The Contractor shall protect the core by supplying a
6-inch plastic concrete cylinder mold, or an approved substitute, and placing the core in it. If more than one
core is in the same mold, the Contractor shall place paper between them. The Contractor shall attach a
completed QC test record for the representative area to the corresponding core. The Engineer will also
complete a test record for areas tested for the QA report and provide to Materials & Research. At the end of
every production day, the Contractor shall deliver the cores to the Engineer for testing, processing, and report
distribution.

The Contractor shall repair the core hole per Appendix A, Repairing Core Holes in Hot-Mix Asphalt
Pavements. Core holes shall be filled immediately. Failure to repair core holes at the time of coring will
result in zero pay for compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

. AASHTO T166, Method C (Rapid Method) — to determine the bulk specific gravity of the
cores.

. AASHTO T209 — to calculate the theoretical maximum specific gravity and the density of
the non-compacted mixtures.

. ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous

Asphalt Specimens using Vacuum Drying Method.

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at
the production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.

.06 Payment and Pay Adjustment Factors.

The Contractor shall include the costs for all materials, labor, equipment, tools, and incidentals necessary
to meet the requirements of this specification in the bid price per ton for the hot-mix asphalt. Payment to
the Contractor for the hot-mix asphalt item(s) will be based on the Contract price per ton and the pay
adjustments described in this specification. The Engineer will determine pay adjustments for the hot-mix
asphalt item(s) based on the Acceptance Plan. The Engineer will determine both a pay adjustment for the
material and a pay adjustment for the pavement construction. Note that the material portion of the total pay
adjustment is 70 percent and the pavement construction portion is 30 percent. For replaced material or work,
the Engineer will not apply the Pay Adjustment applicable to the material or work replaced; a new Pay
Adjustment will be calculated based on the qualities of the new material. Even if one portion of the pay
adjustment (material or construction) is not applied, the Engineer may apply the pay adjustment to the other
portion. All adjustments (bonus or penalty) shall be paid under this item number in the contract.
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(a) Material Production — Pay Adjustment.

The Engineer will determine the material pay adjustment by evaluating the production material based on
the following parameters:

Gradation of the 2.36 mm (#8) sieve.
Gradation of the 0.075 mm (#200) sieve.
Asphalt cement content.

Air void content

Using the JMF target value, the single test tolerance (from Table 3), and the test values, the Engineer will
use the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) — (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower

Payment Limit (PL) from Table 2 — Quality Level Analysis by the Standard Deviation
Method. (Use the column for “n” representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:
PWL =PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 3 for that parameter.

7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated
PWL.

9. For each lot, determine the final material price adjustment:

Final Pay Adjustment =

(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will be
paid to the tenth of a percent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department. If the PWL of any single material characteristic is below
60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is out of the acceptable tolerance for any Materials pay criteria, that sample will be
isolated. For payment purposes, the test result of the out of acceptable tolerance sample will be combined
with the two previous acceptable samples of the same JMF and analyzed per this specification. The material
that is considered out of the acceptable tolerance will only include the material within the represented sub-lot
(i.e., amaximum of 500 tons). If the previous acceptable test result is from the previous production day, only
the material produced on the second production day will be considered out of tolerance. All future sub lots
will not include the isolated test.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the
mixture (within the JMF boundaries), and request to have that sample further isolated. If this request is
approved, and the Contractor has made a change, the third load after the change will be tested. If that sample
test result shows compliance with the specifications, the material that is considered out of the acceptable
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tolerance will include the material from the previous acceptable test result to the third load after the initially
sampled and tested sample. If the sample does not meet the specification requirements, the Engineer will no
longer accept material. Production may resume when changes have been made and an acceptable sample and
test result is obtained.

Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples

n=3 n=4 n=5 [ n=6 n="7 n=3§ n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
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Table 2 — Quality Level Analysis by the Standard Deviation Method
PU or PL QU and QL for “n” Samples
n=3 n=4 n=5 [ n=6 n="7 n=3§ n=9
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 3 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sive (19 mm or >) 7.0 0.30
#8 Sieve (12.5 mm or <) 5.0 0.30
#200 Sieve (0.075 mm) Sieve 2.0 0.30
Air Voids (4.0% Target) 1.5 0.10
Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%)
100 +5
99 +4
98 +3
97 +2
96 +1
95 0
94 -1
93 (-2)
92 (-3)
91 (-4)
PWL (when <91) (PWL - 100)
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(b) Pavement Construction — Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the construction
of the pavement, based on the following parameter:

Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work. Note that the material portion of the total pay adjustment
is 70 percent and the pavement construction portion is 30 percent.

1.
2.

Calculate the average density values from the sublot tests values, to the nearest 0.1 unit.
Calculate the Degree of Compaction:

Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100%.

The average compaction for the sublots shall be averaged together for the compaction level
of the lot. The lots compaction test level shall be averaged to the whole percent.

Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

Determine the pavement construction price adjustment by using the following formula:
Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
>97 -100*
96 3
95
94
93 +5
92 0
91 -15
90 -25
89 -30
<88 -100*

or remove and replace it at Engineer's discretion

Table 5a: Compaction Price Adjustment Other' Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
>96 -100*
95 2
94 0
93 +3
92
91
90
89 -1
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Table 5a: Compaction Price Adjustment Other' Locations
Degree of Compaction (%) Pay Adjustment Factor (%)
88 -5
87 -15
86 -25
85 -30
84 -100*

* or remove and replace at Engineer's discretion
! This chart is to be used for areas where the structural value of the area to be paved is less than
1.75 as determined by the Engineer. See Appendix B — Method for Obtaining Cores for Determination
of Roadway Structure. This chart is applicable to rehabilitation work only; full depth construction will
not be considered for Table Sa.

.07 Dispute Resolution.

Disputes or questions about any test result shall be immediately brought to the attention of the Contractor
and the Engineer. When there is a significant alleged discrepancy regarding the Engineer’s acceptance test
results, the Contractor must claim a dispute within two operational days of the test date. The following
dispute resolution procedures will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

For third party resolution testing, it can be either at another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will be
those samples the Contractor properly captured, labeled, and stored, as described in the second paragraph of
the section of these specifications titled .05 Acceptance Plan, (a) Material Production — Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested. If the Dispute Resolution sample
substantiates the original acceptance test result, the Contractor, after two such Dispute Resolution samples,
will be charged a fee of $125 for all further Dispute Resolution cores that substantiate the acceptance test
result. If the Dispute Resolution sample substantiates the Contractor’s test result, the Contractor will not be
charged a fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for
the dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.

7/28/11
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Appendix A - Repairing Core Holes in Hot-Mix Asphalt Pavement

Description.

This appendix describes the procedure required to acceptably repair core holes in a bituminous concrete
pavement.

Materials and Equipment.

The following material shall be available to complete this work:

. Patch Material —A DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

. Sponge or other absorbent material — Used to extract water from the hole.

. Compaction Hammer — Shall be mechanical, with a flat, circular tamping face smaller than
6 inches in diameter. The tamping head shall be connected to an electrical, pneumatic, or
gasoline driven tamping device.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water from
re-entering the hole.

Place the patch material in lifts no greater than 3 inches. If the hole is deeper than 3 inches, use two lifts
of approximately equal depths so that optimum compaction is achieved. Make sure that the patch surface
matches the grade of the existing roadway. Make every effort to achieve the greatest possible compaction
Performance Requirements.

The Engineer will judge the patch on the following basis:

. The patch shall be well compacted
. The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.
No measurement or payment will be made for the patching work. The Contractor must gain the

Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification. Table 5a is not applicable for new full-depth
pavement box construction. Cores submitted for this process shall be obtained according to the following

process.

1.

Contact Materials & Research (M&R) personnel to determine if information about the area
is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained.
Cores will be turned over to M&R for evaluation.

The contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A — Repairing Core Holes in Hot-Mix Asphalt Pavements.

Cores are to be taken throughout the entire project for the area in question. Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores will
be taken in the center of the lane in question.

Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section. The location of these cores should
be documented and submitted to M&R.

Cores shall be full depth and include underlying materials. If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base. This is determined by augering to the subgrade surface.

The calculations used to determine the structural capacity of the roadway is as follows. If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides. The
structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials. The coefficients used to determine the structural number of an existing pavement are:

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16
Surface Treat'ment 0.10

(Tar & Chip)
GABC 0.14
Concrete 0-0.7*
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* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.
Compressive strengths & ASR analysis are used to determine condition — contact the
Engineer if this situation arises.

Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 0.32
(BCBC)
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25” Type C overlay on 2.25” Type B. Existing roadway is cored and is
shown to consist of 2” HMA on 7” GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2%0.32 = 0.64
GABC 7*0.14 = 0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 2.25%*%0.4 = 0.90
Existing HMA 2%0.32 = 0.64
GABC 7*0.14 = 0.98

2.52
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503501 - CRACK AND JOINT SEALING LESS THAN 3/4" WIDE
503502 - CRACK AND JOINT SEALING 3/4" to 1 3/4" WIDE

Description:

The item shall consist of cleaning and sealing the existing P.C.C. pavement transverse and longitudinal
joints, and pavement cracks in accordance with these specifications, plans, and as directed by the Engineer.

Materials:

Pourable Sealant: The Sealant shall meet the requirements of ASTM D 3405, Hot-Poured Joint
Sealants. The Appendix of that specification shall be considered as part of this specification. Application for
approval of joint sealant material by the manufacturer shall be submitted to the Department's Materials and
Research Section.

Backup Material/Bondbreaker: The backup material/bondbreaker shall be stitched cotton piping
cord, polyethylene backer rod, or approved equal material that is compatible with the sealant to be used and
capable of withstanding the required sealant application temperature without melting. Back-up material shall
be 25% wider than the nominal width of the joints.

The diameter of the backup material/bondbreaker shall be such that when placed in the joint it will
support the sealant at its design depth, allowing the sealant to achieve the design shape, prevent the sealant
from leaking around and underneath it, and allow the sealant to deform freely when the joint expands and
contracts.

The backer rod shall not be stretched during insertion in the joint. When the bottom of the joint opening
to be sealed is formed by previously installed expansion joint material (such as at concrete patch locations),
a nonreactive adhesive-backed tape shall be inserted in lieu of the backer rod. The tape shall be 1/8 inch (3
mm) wider than the nominal width of the joints.

Sealant Equipment: Proper sealing equipment shall be used for the specific material listed in
accordance with the manufacturers recommendations. The equipment for hot applied sealing compounds
shall be a melting kettle of a double boiler, indirect heating type, using oil as a heat-transfer medium. The
kettle shall have an effective mechanically operated agitator and shall be equipped with a positive
thermostatic temperature control which shall be checked for calibration before commencing. Overheating
shall not be permitted. The hoses and applicator wand shall be insulated. The nozzle of the mechanical
device shall be shaped to fit inside the joint and introduce the sealant between the joint faces.

Construction Methods:

Removal of existing joint sealant, sawing and/or refacing of joints, cleaning, shape factor dimensions,
backup material and sealant installation shall be in accordance with these specifications.

Existing Sealant Removal: Any in-place sealant shall be removed from the joint using a vertical cutting
edge tool; however, V-shape plow tools will not be permitted. A power driven concrete high pressure water
blasting will be permitted.

The sealant shall be removed to the depth required to accommodate any separating and/or backup material
used, and to provide the specified depth for the new sealant material to be installed.

Refacing of Joints: Joints shall be sawed or refaced using a power driven concrete saw with
diamond or abrasive blades to remove all old sealant from the joint faces to expose new clean concrete and,
if required, to cut the joint to the width and depth necessary to provide for an effective shape factor in the
joint sealant.

Cleaning Prior to Resealing: Following all sawing, resawing, or refacing operations, the joint
faces and opening shall be thoroughly cleaned by sandblasting followed by an oil-free air jet to remove all
cuttings or debris remaining on the faces or in the joint opening. The newly exposed joint faces shall be
cleaned by sandblasting. The sandblast joint cleaning operation shall be such that when completed the
concrete joint surface which is to receive the new joint sealant shall be free of all tar and asphalt, all old
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sealant, all discoloration and stain, as well as any and all other forms of contamination of the pore
structure--leaving a clean, dry, newly exposed concrete surface.

Immediately prior to the placement of the backup material and the sealant, the joints shall be cleaned with
a compressed air stream of at least 100 psi (690 kPa) measured at the source.

The air compressors used for the purpose described above must be equipped with traps capable of
removing moisture and oil from the air. Work shall be stopped when there is oil or moisture in the
compressed air. Work shall not resume until suitable adjustments are made and the air stream is found to
be free of such contaminants.

Under no conditions will the Contractor be permitted to place the sealant if there is dust, moisture, oil,
or any other contaminants on that portion of the concrete which is to receive
the joint sealant.

The Contractor shall be responsible for protecting the public from hazard or damage during the
sandblasting and joint cleaning operations. Rigidly supported plywood sheeting or other suitable material
and method used for this purpose shall be subject to the approval of the Engineer.

During all operations, care shall be taken not to damage the subbase, curbs, shoulders, load transfer
devices, or pavement. In the event that such damage occurs, it shall be repaired to the satisfaction of the
Engineer at no expense to the State.

Limits of Joint Preparation: The work required for the removal of existing joint sealant, widening
and/or deepening of the joint openings, if required, refacing of joint faces, and sandblasting of the joint faces
should proceed at reasonable production rates. The final stages of joint preparation which includes air
pressure cleaning of joints, and placement of separating and/or backup material shall be limited to only that
length of joint that can be resealed during a day's production.

Installation of Pourable Sealant: A copy of the manufacturer's recommendations pertaining to the
heating and application of the sealant shall be submitted to the Engineer prior to the commencement of work
and these recommendations shall be adhered to and followed by the Contractor, with such exceptions as this
specification may require.

At the start of the day's operations special procedures may be necessary in order to achieve a sealant
temperature consistent with this specification. The Contractor shall ascertain from the manufacturer of the
apparatus he is using, the procedures necessary and be able to so execute these procedures prior to his
commencement of joint sealing operations.

The recommended pouring temperature shall be 10 degrees (5.5 degrees) below the manufacturer's
designated Safe Heating Temperature. The allowable variance from the recommended pouring temperature
shall be +10 degrees (+5 degrees).

The first gallon (4 liters) of material to flow out of the applicator wand at the beginning of the day shall
be considered spoil and as such be discarded into a container for proper disposal.

The applicator wand shall be returned to the machine and the material recirculated immediately upon the
completion of each joint sealing.

Sealant compound shall not be placed unless the face of the joint is completely dry, clean and free of dust,
and backup material installed at the required depth to provide a uniform, specified sealant thickness.
Manufacturer's recommendations for application temperature shall be followed, however, the atmospheric
and pavement temperature shall both be at least 50 degrees F (10 degrees C) but not greater than 90 degrees
F (32 degrees C). at the time of application of the sealant. Installation of the sealant shall be such that the
in-place sealant shall be well bonded to the concrete and free of voids or entrapped air. The joints shall be
uniformly sealed in a neat and workmanlike manner, so that upon completion of the work, the surface of the
sealant material shall be 1/4 in. + 1/16 in (6 mm + 1.5 mm) below the adjacent pavement surface. The
Contractor shall "spot up" or refill all low joints before final acceptance. Any excess material on the surface
of the pavement shall be removed and the pavement surface shall be left in a clean condition. Unless
otherwise specified, the period of cure shall be in accordance with the manufacturer's recommendations.
Vehicular or heavy equipment traffic shall not be permitted on the pavement in the area of the joints during
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the curing period.

The sealant shall be placed to conform with the dimensions and shape shown on the Plans and as
specified herein. Any failure of the sealed joint due to lack of adhesion or cohesion of joint material;
improper or unsatisfactory workmanship by the Contractor; or damage by the Contractor's operations or
traffic will be cause for rejection. The joint(s) shall be repaired to the Engineer's satisfaction at no additional
cost to the Department.

After a joint has been sealed, all excess sealant or other residue on the pavement surface shall be
removed. Traffic shall not be permitted over sealed joints until the sealant is tackfree and until debris from
traffic does not imbed into the sealant.

Method of Measurement:

The quantity of crack and joint sealing will be measured as the actual number of linear feet (meters) of
cracks and joints sealed and accepted measured along the crack and/or joint, end to end.

Basis of Payment:

The quantity of transverse and longitudinal cracks and joints cleaned and resealed, measured from
end-to-end shall be paid for at the Contract unit price per linear foot (meter) for "Crack and Joint Sealing Less
than 3/4 in. (19 mm) Wide, and "Crack and Joint Sealing, 3/4 in. to 1 3/4 in. (19 mm to 44 mm) Wide. Price
and payment will constitute full compensation for furnishing and placing hot poured joint sealer as specified
on the Plans or as directed, backup material, for removal and disposal of existing joint sealer, for all joint
resawing and refacing, for sandblast cleaning, airblast cleaning, for all labor, tools, equipment, and incidentals
necessary to complete the item.

11/8/01
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602547 - WATERPROOFING BRIDGE DECK

Description:

The item shall consist of furnishing and installing asphaltic waterproofing membrane to the new or
existing concrete or timber bridge decks prior to overlaying hot-mix bituminous concrete in accordance with
these Special Provisions, notes and details on the Plans, and as directed by the Engineer.

Materials:

The waterproofing asphaltic membrane shall consist of a woven or non-woven, needle punched composite
membrane of a minimum of 60 mils thickness. Woven fiberglass reinforcement or non-woven, needle
punched polypropylene shall be sandwiched between rubberized asphalt compound or adhesive membrane.
The materials shall have sufficient adhesive property or shall be applied with primer tack coat. The primer/
tack adhesive materials shall be compatible with asphaltic membrane and used as per recommendation of the
manufacturers.

The materials shall have following physical properties:

Property Test Method Standard
Strip Tensile ASTM D 882 50 Ib/in min
uncture Resistance ASTM E 154 00 Ibs min
ermeance ASTM E 96 Method B .10 perms (max)
1ability ASTM D 146 0 crack or split
longation ASTM D 832 P0% minimum

Construction Methods:

The deck surface preparation and installation of the membrane shall be done as described herein, as per
the notes on the plans, and as recommended by the manufacturer of the membrane. In case of any conflict
between these Special Provisions and the manufacturer's recommendations, the latter will prevail.

If the existing deck was overlaid with hot mix or asphaltic concrete, the overlay shall be removed in its
entirety by pavement milling or the recommended method. Payment for removal shall be made under the
respective pay item.

All holes or voids in the concrete deck shall be patched with an approved non-shrinkable grout, and all
sharp protrusions shall be removed. The deck surface shall be thoroughly broomed and cleaned of dirt, loose
concrete and other contaminates. The cleaniness may require pressure wash or lightly shot blast.

Prior to installing the membrane, primer shall be applied to the cleaned deck and up to the curb face to
the height required for membrane. Puddles shall be brushed out and the primer allowed to dry to touch which
normally takes a half hour.

The membrane shall be installed to the deck at an ambient temperature of 50 degrees F. or higher as per
manufacturers requirement. The membrane shall be applied by hand-rolling the laminates onto the primed
surface or by using approved mechanical aids. Primer can be applied by brush, squeegee or roller as thin as
possible, avoid excess build up of adhesive and allow to dry completely prior to the application of membrane
or by using approved mechanical aids. In either case, the release paper shall be removed as the installation
of the membrane proceeds. The membrane shall cover the deck with the sticky side down.

The membrane shall be rolled into close contact with the deck surface with a segmented rubber-tired
roller or a lawn roller. The sealing of overlaps at the end of each roll and the bonding of the member to the
curb shall be achieved by heating with a propane torch. All entrapped air bubbles shall be eliminated by
puncturing the membrane and patching.

The membrane sheet should be overlapped at least 3” or as specified by manufacturer.

The temperature of the hot-mix bituminous overlay at the time of placing shall be in between 290°F. and
340°F or as per manufacturer recommendation.
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Method of Measurement:

The quantity of waterproofing membrane will be measured as the actual number of square feet completed
and accepted.

Basis of Payment:

The quantity of waterproofing membrane will be paid for at the Contract unit price per square feet. Price
and payment will constitute full compensation for surface preparation, furnishing and placing all materials
including primer and membrane, equipment, tools, for all labor, and incidentals necessary to complete the
work.

2/1/07
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602572 - REPAIRING EXISTING P.C.C. STRUCTURES

Description:

This work consists of furnishing all materials, and repairing the existing concrete structure with an
approved patch mortar in accordance with notes and details on the Plans, and as directed by the Engineer.

Materials:

The material for the grout shall be MARK 194 PATCH MORTAR manufactured by POLY-CARB,
33095 Bainbridge Road, Cleveland, Ohio 44139, (telephone 1-800-225-5649 or 1-216-248-1223); EMACO
R320 CI manufactured by Master Builders, Inc., 23700 Chagrin Boulevard, Cleveland, Ohio 44122
(telephone 1-216-831-5500 or 1-800-227-3350); SIKATOP 123 Plus manufactured by Sika Corporation, P.
O. Box 297, Lyndhurst, NJ 07071, telephone 1-201-933-8800; or approved equal.

The patch mortar shall match the color and texture of the existing concrete surface as closely as possible.
The Contractor shall submit to the Engineer all technical data relating to the product for approval.

Construction Methods:

All deteriorated, loose and honeycombed concrete as determined by the Engineer shall be removed from
the surface areas to be repaired with a pneumatic hammer. Unless specified otherwise on the Plans, the size
of the hammer shall be 15 Ibs. (7 kg) max. for superstructure repair and 30 Ibs. (14 kg) max for substructure
repairs.

All prepared surfaces shall be cleaned by shot or grit blasting to remove dust, oil, grease, and other
contaminates as determined by the Engineer. The surface areas shall be cleaned with water under high
pressure and the excess water shall be removed by high air pressure or high-powered vacuum to render a dry
surface area prior to the application of the mortar.

The patch mortar shall be applied in lifts of no more than 2" (50 mm) or as recommended by the
manufacturer. After the top application of patch mortar, the material shall be hand troweled to obtain a
smooth final surface.

The Contractor shall follow the manufacturer's recommendations for surface preparation, mixing of patch
mortar, applications, and time limitations. If a conflict exists between these specifications and the
manufacturer's recommendations, the latter will prevail.

Method of Measurement:

The quantity of mortar will be measured as the actual pounds (kilograms) of mortar placed and accepted.
The pounds (kilograms) of mortar used will be calculated by multiplying the number of powder bags used
by the weight of the bag. The liquid component will be considered incidental to the item.

Basis of Payment:

The quantity of mortar will be paid for at the Contract unit price per pound (kilogram). Price and
payment shall be full compensation for furnishing all materials, removal and disposal of deteriorated concrete,
surface preparation, application, shot or grit blasting and air blasting, for all tools, equipment, labor, and all
necessary incidentals to complete the work.

01/17/01
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602579 - DRILLING HOLES AND INSTALLING DOWELS

Description:

This work consists of furnishing all materials and drilling holes for dowels or anchor bolts as required
and grouting the anchor bolts or dowels in place where required in the locations indicated on the Plans or as
directed by the Engineer.

Materials:

The material for epoxy grout shall be MARK-194 CARBOPOXY GROUT as manufactured by POLY-
CARB, 33095 Bainbridge Road, Cleveland, Ohio 44139 (Telephone 1-800-225-5649 or 216-248-1223) or
SIKADUR 31 HI-MOD GEL as manufactured by Sika Corporation, 3000 Valley Ford Circle, King of
Prussia, PA 19406, (Telephone 1-800-933-7452) or MASTERFLOW MP as manufactured by Master
Builders, Inc., 23700 Chagrin Boulevard, Cleveland, Ohio 44122, (Telephone 1-216-831-5500 or 1-800-628-
9990) or approved equal.

Construction Methods:

Drill holes at the locations and to the minimum depth shown on the Plans. Hole diameters shall be drilled
in accordance with the epoxy grout manufacturer's recommendations considering the size(s) of the dowels
or as shown on the Plans. Grout the anchor bolts or dowels in place using the epoxy grout in a manner to
complete bonding of the anchor bolts or dowels in the holes and in accordance with manufacturer's
recommendations. Repair any damage caused by the drilling operations to the satisfaction of the Engineer
at no additional cost to the Department.

Method of Measurement:

The quantity of holes will be measured as the actual number of each hole drilled, grouted and accepted.

Basis of Payment:

The quantity of holes will be paid for at the Contract unit price per each. Price and payment will
constitute full compensation for furnishing and placing all materials, for all labor, equipment, tools, and all
necessary incidentals to complete the work. Dowels and/or anchor bolts will be measured and paid for under
a separate item(s) unless indicated otherwise on the Plans.

12/10/01
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602580 - PARTIAL REMOVAL OF PCC MASONRY

Description:

Removal of portion of existing portland cement concrete structure shall consist of removing portions or
all of the portland cement concrete curbs, parapets, deck at the joints, concrete beams, diaphragms, abutment
backwalls, etc., as specifically indicated on the Plans and as directed by the Engineer.

Construction Methods:

The method of removal employed must meet the approval of the Engineer. The technique chosen must
not be detrimental to the remaining structure. Pneumatic hammers, if used, shall not exceed 16 1b (7 kg)
unless specified otherwise on the Plans.

During removal operations, the Contractor shall make full provisions for maintenance and protection of
vehicular traffic. All removed material shall become the property of the Contractor and shall be removed
from the site and disposed of on spoil areas approved by the Engineer.

All bar reinforcement, exposed during the removal of the concrete and intended for re-use in the new
construction, shall be thoroughly cleaned of rust and other foreign material by shot or grit blasting to the
satisfaction of the Engineer. There shall be no separate payment for such work, and the cost shall be included
in the item. After removal of all concrete as required, the remaining concrete surface shall be thoroughly
cleaned with oil-free compressed air.

The use of explosives is not permitted.

Method of Measurement:

The quantity of removed existing portland cement concrete will be measured as the number of cubic yards
(meters) of concrete removed as directed on the Plans or by the Engineer.

Basis of Payment:

The quantity of removed existing portland cement concrete will be paid for at the Contract unit price per
cubic yard (meter). Price and payment shall constitute full compensation for removal and disposal of portions
of existing concrete structures as applicable and required above, surface preparation including airblast
cleaning, shot or grit blast cleaning of reinforcement bars for protection of traffic if applicable during removal
operation, for all labor, equipment, tools, and incidentals necessary to complete the work.

3/14/02
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602586 - REHABILITATION OF CONCRETE STRUCTURE

Description:

This work consists of preparation and furnishing all materials, and repairing portions of the existing
concrete substructure and/or superstructure in accordance with the notes and details on the Plans and as
directed by the Engineer.

All applicable requirements of Section 602 of the Standard Specification for performing the work under
this item shall be applicable except as modified herein.

Materials:

Concrete for repair work shall consist of a mixture of Portland Cement, aggregate, water, and other
admixtures to provide a workable concrete. The Contractor has the option of using either Class A Concrete,
Micro-Silica Modified Concrete, or Latex Modified Concrete for this item. The minimum concrete
temperature at the time of placement shall be 75°F (24°C). The mix shall have a minimum compressive
strength of 2000 psi (15 MPa) in 6 hours, if required in the Plans, and 4500 psi (30 MPa) in 28-days. The
following shall be included in the Portland Cement Concrete mixture composition supplied by the Contractor:

Coarse Aggregate - Del. No. 8 Stone meeting the grading requirements of Section 813

Coarse Aggregate/Sand Ratio - 50 to 60%

Portland Cement Type I - 705 1b/yd3 (418 kg/m3) [Min.]

Water/Cement ratio - 0.45 (Max.)

Slump - 3" - 6" (75 to 150 mm)

Air-5 % to 8%

Admixture - The quantity and AASHTO type or combination of AASHTO types of admixtures shall be
determined by the Contractor.

If the Contractor chooses to use Class A concrete, the concrete shall have materials present in the mixture
to mitigate alkali-silica reactivity (ASR) as per Section 812. Also, accelerators, if used, shall be non-chloride
based.

If the Contractor chooses to use Micro-Silica Modified Concrete, the Micro-Silica shall conform to the
requirements of AASHTO M307. If the Contractor chooses Latex Modified Concrete, the Latex Modifier
shall be non-toxic, film forming, polymeric emulsion to which all stabilizers have been added at the point of
manufacture, and shall be homogeneous and uniform in composition.

The Contractor shall be responsible for the quality of the concrete placed in any weather or atmospheric
conditions. A smooth, durable riding surface of uniform texture, true to the required grade and cross-section,
shall be obtained.

If Class A Concrete is utilized, prior to concrete placement, an approved bonding agent shall be applied
to the existing concrete to ensure proper bond. If either the Micro-Silica Modified Concrete or the Latex
Modified Concrete are utilized, the bonding agent shall be the rehabilitation concrete grout, placed and
brushed into the rehabilitation areas. The grout shall be scrubbed onto the rehabilitation areas with enough
care to ensure that all surfaces are evenly covered and that excess grout will not collect in low area.

Reinforcement, if required, shall be as indicated on the Plans.

Construction Methods:

All deteriorated, loose, and honeycombed concrete, as determined by the Engineer, shall be removed from
the surface areas to be repaired with a pneumatic hammer. Unless specified otherwise on the Plans, the size
of the hammer shall be 15 1b (7 kg). maximum for superstructure repair and 30 Ib (14 kg). maximum for
substructure repair.

All bar reinforcement exposed during the removal of the concrete shall be thorougly cleaned of rust and

other foreign material by abrasive grit (use non silica, low dusting abrasive) blasting and then cleaned with
a stream of compressed air before starting any repair work. In the case of damaged bar, it shall be cut and

74



Contract No. T201107805.02

mechanically spliced or replaced with a new bar of the same size and lapped or field-welded to the ends of
the existing bar to the satisfaction of the Engineer. There shall be no separate payment for such work, and
the cost shall be included in the item except that the new reinforcing bar will be paid for separately under a
separate item in this Contract.

The Contractor shall submit to the Engineer a drawing showing details of forms and support system with
appropriate dimensions for approval prior to the placing of concrete to repair the structure.

Concrete shall not be allowed to drop from the top of the forms which could otherwise result in the
separation of the mix. Only approved mixing and placing equipment shall be used in preparation and
handling of the concrete. Oil and other rust inhibitors shall be removed from all equipment in contact with
the concrete before the mixes are used.

Method of Measurement:

The quantity of rehabilitation of concrete structure will be measured as the number of cubic feet (cubic
meters) of concrete placed for the purpose of structure rehabilitation and accepted.

Basis of Payment:

The quantity of rehabilitation of concrete structure will be paid for at the Contract unit price per cubic
feet (cubic meter). Price and payment will constitute full compensation for furnishing and placing all
materials including concrete, abrasive grit blast cleaning of reinforcement bars, splicing and/or replacement
of existing reinforcement bars, removal and disposal of deteriorated concrete, placement and removal of
formings, surface preparation, for submission of working drawings, and all other work as described herein
and on the Plans, for all labor, tools, equipment, and necessary incidentals to complete the work but shall not
constitute payment for new bar reinforcement which shall be paid for under a separate item of this Contract.

3/14/02

75



Contract No. T201107805.02

602611 - REPAIR OF CONCRETE STRUCTURES BY EPOXY INJECTION

Description:

This work consists of furnishing all materials and repairing cracks in existing concrete structures by
means of an epoxy injection system in accordance with the notes and details on the Plans and as directed by
the Engineer.

Materials:

The epoxy injection system shall consist of a non-sag epoxy bonder to seal the surface cracks, and an
injection epoxy used under low pressure to penetrate and fill the cracks, and bond the crack surfaces together.

The epoxy injection system shall be MARK-8 Non-sag epoxy bonder and Mark 10 injection epoxy
manufactured by POLY-CARB, or NO. 22 Epoxy Paste and NO. 4 Eva - Pox manufactured by E-poxy
Industries, Inc., or Duralcrete Gel and Duralcrete LV injection epoxy manufactured by Dural International
Corporation, or Sikadur 31 Hi-Mod Gel and Sikadur 35 Hi - Mod LV injection epoxy, manufactured by Sika
Corporation, or Nitobond Epoxy Gel and Nitobond ULV manufactured by Fosroc, Inc., or Approved equal.
The Contractor shall furnish a copy of the comprehensive preparation and application instructions prior to
the actual application, which have been developed by the manufacturer for use with the proposed epoxy
bonder and epoxy injection system.

Construction Methods:

Concrete surfaces adjacent to the cracks to be repaired shall be cleaned to the extent necessary to achieve
an adequate bond with epoxy bonder, and only by approved procedures which will not cause abrasive grit
or concrete dust to get into the cracks. The use of solvents or thinners in cracks or on the bonding surfaces
will not be permitted.

Dimensions of epoxy bonder to be used to seal the cracks shall be a maximum of 1/16” (1.5 mm) thick
and 1” (25 mm) wide. Cracks to be injected shall have injection ports or tees installed in them. Unless
otherwise specified on the Plans or directed by the Engineer, injection ports or tees shall be spaced at 6” (150
mm) to 12” (300 mm) for vertical repair and 6” (150 mm) to 18” (450 mm) for horizontal repair, but in no
case closer together than the thickness of the concrete member if full depth penetration is desired. However,
in certain cases, depth and spacing of holes at injection ports or tees shall be established with due
consideration of the crack widths and depths compatible with flow characteristics of the epoxy and injection
pressure to ensure that no further damage will be done to the member being repaired.

Ports or tees shall be set in dust free holes made either with vacuum drills or chipping hammers. After
injection ports or tees have been inserted into the holes, all surface cracks in the area to be repaired shall be
sealed with epoxy bonder between ports to ensure retention of the pressure injected epoxy within the confines
of the member. The application of epoxy bonder shall be limited to clean and dry surfaces, and substrate
temperatures shall be limited to not less than 50°F (10°C) during epoxy application.

The Contractor shall follow the manufacturer's recommendations for surface preparation, mixing of the
components of the bonder epoxy and injection epoxy system, surface sealing and applications and all other
works. If there is conflict between these specifications and the manufacturer's recommendations, the latter
will prevail.

Method of Measurement:

The quantity of epoxy injection will be measured as the number linear feet (linear meters) of cracks
injected and accepted. The non-sag epoxy bonder for sealing the crack surface areas shall not be measured
and the cost shall be included in the unit price bid for this item.

Basis of Payment:

The quantity of epoxy injection will be paid for at the Contract unit price per linear foot (linear meter).
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Price and payment shall include full compensation for furnishing all materials, surface preparation,

application, cleaning the areas of spills and other contaminates, abrading the concrete surface areas, for all
tools, equipment, labor, and all necessary incidentals to complete the work.

3/15/02
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602620 - CRACK SEALING BRIDGE DECKS, APPROACH SLABS, SIDEWALKS, ETC.
602629 - CRACK SEALING BRIDGE DECKS, APPROACH SLABS, SIDEWALKS, ETC.

Description:

This item shall consist of furnishing all materials, cleaning the concrete surface area and treating with
crack sealer as specifically indicated on the Plans in accordance with these Specifications, notes on the plans,
and as directed by the Engineer.

Materials:

The crack sealer shall be a rapid-curing, moisture insensitive, solvent-free, high molecular weight, low
viscosity methacrylate or epoxy based crack healer/penetrating sealer.

Each shipment of crack sealer shall be accompanied by Materials Safety Data Sheet and a Certification
of Compliance that states that the material conforms to the requirements of these Specifications.

Construction Methods:

The Contractor shall become aware and follow the Manufacturer’s safety precautions of all materials and
shall exercise appropriate measures. Equipment used for cleaning and preparing the surface areas and for the
application of the crack sealer shall be subject to approval prior to their use.

Prior to the application of the crack sealing material, the concrete surfaces shall be cleaned in accordance
with the Manufacturer's recommendations. Generally, this will involve removal of all traces of dust, dirt, salt,
grease, oil, curing compounds, waxes, asphalt, laitance, and all other foreign contaminants. The substrate
shall be clean, sound, and free of surface moisture prior to application. The Contractor shall closely monitor
the surface preparation to avoid any unnecessary surface damage. Surface preparation shall be subject to final
approval by the Engineer.

The crack sealing material shall be applied within the ambient temperature range as recommended by the
Manufacturer, when no rain is expected within a minimum of two hours following the application, and there
is no high winds that would cause an improper application. If rain has preceded the application, the surface
shall be allowed to dry at least 24 hours before the application of the crack sealer begins.

If excess sealing material is on the surface after the crack sealing treatment has been completed, the area
shall be covered with a light broadcast of a dry sand meeting the requirements of Section 804. The amount
of sand used shall be sufficient to absorb the excess material. The time of sand broadcast shall be in
accordance with the manufacturer’s recommendation.

Traffic, when applicable, shall be kept off the treated surface until the crack sealing material has been
completely absorbed, and the surface is dry in accordance with the manufacturer’s recommendation.

The Contractor shall perform surface preparation and application of the crack sealing material so as not
to danger any private and/or public property, endanger pedestrians, workmen and vehicles on the structure,
beneath or adjacent to it and marine traffic when applicable.

Method of Measurement:

The quantity of crack sealing under item 602620 will be measured in square feet (meters) of surface area
where cracks have be sealed and accepted.

The quantity of crack sealing under item 602629 will be measured in linear feet (meters) of cracks sealed
and accepted.

Basis of Payment:

The quantity of crack sealing under item 602620 will be paid for at the Contract unit cost per square foot
(meter).
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The quantity of crack sealing under item 602629 will be paid for at the Contract unit cost per linear foot
(meter).

Price and payment will constitute full compensation for furnishing all materials, surface preparations,
application of the crack sealing material and sand, disposal of discarded materials, for all labor, tools,
equipment, and all necessary incidentals to complete the work.

3/13/03

79



Contract No. T201107805.02

602646 - SILICONE ACRYLIC CONCRETE SEALER

Description:

This work consists of surface preparation, furnishing all materials, and application of a silicone acrylic
concrete sealer to any concrete surface. The work shall be performed as indicated on the Plans, in
accordance with these Specifications, and as directed by the Engineer.

Materials:

The concrete sealer shall consist of methyl methacrylate-ethyl acrylate copolymer resins and toning
pigments suspended in solution of all times by a chemical suspension agent and solvent. Laminar silicates,
titanium dioxides, and inorganic oxides may be used for toning pigments. Use of vegetable or marine oils,
paraffin materials, stearates or organic pigments in the formulation shall not be permitted.

The Sealer shall be opaque, non-film forming, and penetrating silicone acrylic compound. The sealer
shall pass NCHRP 244 Series-2, salt spray resistance requirements. The materials must be local OTC-VOC
compliant.

The contractor shall provide Materials and Research Section one (1) quart sample from each batch of the
silicone acrylic sealer compound supplied for chemical identification and testing.

The manufacturer shall supply a Materials Safety Data Sheet and a letter of certificate compliance of
batch & lot of each shipment of the concrete sealer materials. The contractor shall also provide a manufacturer
analysis report of the materials used with the specified batch shipped to the job site.

The color of the compound shall be off white (Federal Color #37925 of FED-STD-595B) or as specified
on the plans.

Surface Preparation:

All new concrete surfaces, texturing, saw cutting, repointing and grooving shall be completed before the
surface is prepared for sealer. All concrete that is to be sealed shall be cured for at least 28 days after casting
or for the length of time specified in the manufacturer’s instruction, which ever is longer. After 28 days,
concrete surface shall be lightly sand or shot blasted, followed by vacuum cleaning in accordance with ASTM
D 4258 & SSPC-SP-13 requirement to completely remove any applied curing compound, and to make surface
lightly rough for penetration of sealer.

For existing concrete, all previous sealers and paints, all salt, efflorescence, laitance, and other foreign
matter, and all loose material shall be completely removed using one or a combination of different preparation
methods as specified in ASTM D-4258 and SSPC-SP 13.

In addition, both new and existing concrete shall receive a high pressure (3000-5000 psi) water washing
at a flow of more than 4 gallons per minute, with zero degree of rotary nozzle. The contractor shall also allow
the surface to dry for a minimum of 24 hours prior to the coating application after high-pressure washing. All
surface preparation work shall be completed and approved by the Engineer before sealer the application can
commence.

Construction Methods:

The sealer shall be used as supplied by the manufacturers without thinning or alteration unless
specifically required in the manufacturer’s instructions and verified by Engineer.

The silicone acrylic concrete sealer shall be applied to all exposed concrete surfaces as shown on the
plans.

Concrete curing compounds, form release agents, and concrete hardeners may not be compatible with

recommended coatings. Check for compatibility by applying a test patch of the recommended coating
system, covering at least 20 to 30 square feet.
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The concrete sealer material shall be applied using coverage rate and equipment in accordance with the
manufacturer's recommendations.

A minimum of two coats shall be applied; all applications shall be performed under dry conditions with
application-spread rate as recommended by the manufacturers.

The sealer shall be applied within the ambient temperature range as recommended by the manufacturer,
when no rain is expected within a minimum of 12 hours following the application, and there are no high
winds that would cause an improper application. If rain has preceded the application, the surface shall be
allowed to dry at least 24 hours before waterproofing application begins.

Follow manufacturers recommendation for coating thickness. No drips, runs, or sags will be allowed
during application. Natural bristle brush, roller, or spray can be used to perform the application. Follow
manufacturers recommendation during application. No thinning of materials is permitted; all application
procedures, and drying time between coats must be as per manufacturers recommendations.

The Contractor shall perform surface preparation and application of the concrete sealer material so as not
to endanger any private and/or public property, pedestrians, workmen, and vehicles on, beneath or adjacent
to the structure.

Method of Measurement:

The quantity of “Silicone Acrylic Concrete Sealer” will be measured by the square feet of area treated
and accepted.

Basis of Payment:

The quantity of “Silicone Acrylic Concrete Sealer” will be paid for at the Contract unit price per square
foot. Price and payment will constitute full compensation for furnishing all materials, furnishing and
removing scaffolding as required, surface preparation, application of the concrete sealer material, disposal
of discarded materials, and for all labor, tools, equipment, and all necessary incidentals to complete the work.

2/1/07

81



Contract No. T201107805.02

602734 - BRIDGE DECK PATCHING, POLYESTER POLYMER CONCRETE
602735 —- BRIDGE DECK PATCHING, PORTLAND CEMENT CONCRETE, CLASS D

Description:

This work consists of the patching of deteriorated concrete using a polyester polymer concrete patching
material or Portland Cement Concrete, Class D material as specified below and as shown on the Plans. The
work shall also include cleaning the existing reinforcing steel of all rust and corrosion.

Materials:

1. Portland Cement Concrete. Portland Cement Concrete shall conform to Class D of the Standard
Specifications.

2. Bonding Compound for Portland Cement Concrete. Bonding compound shall conform to ASTM
C881. Bonding compound shall be applied to existing surfaces prior to placing Portland Cement Concrete.

3. Primer for Polyester Polymer Concrete. The prepared patch surface shall receive a wax-free low odor,
high molecular weight methacrylate prime coat. The prime coat shall be a resin, and prior to adding initiator
the resin shall have a maximum volatile content of 30 percent, when tested in accordance with ASTM
designation D 2369, and conforming to the following:

High Molecular Weight Methacrylate (HMWM) Resin

Property Requirement Test Method
Viscosity™
(Brookfield RVT with
UL adapter, 50 RPM at 77°F) 0.025 Paes, maximum ASTM D 2196
Specific Gravity™
(at 77°F) 0.90, minimum ASTM D 1475
Flash Pomt* (Degrees C) 10 ASTM D 3278
Vapor Pressure®
(mm Hg at 77°F) 1.0 ASTM D 323
Tack Free Time
(minutes at 77°F) 400 min. maximum ASTM C 679
PCC Saturated Surface-Dry
Bond Strength (MPa at 24 hrs at
70£1°F) (0.5 psi minimum

*Tested prior to adding initiator

The prime coat promoter/initiator shall consist of a metal drier and peroxide. If supplied separately from
the resin, at no time shall the metal drier be mixed directly with the peroxide. The containers shall be
stored in a manner that will not allow leakage or spillage from one material to contact the containers or
material of the other.
NOTE: Mixing the metal drier directly with the peroxide will result in a violent exothermic reaction.

4. Aggregate for Polyester Polymer Concrete. Aggregate for polyester concrete and finishing sand shall
conform to the requirements of Section 804, except the gradation shall meet the following:
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Combined Aggregate
Slieve Size 3/8”” Max. Percent Passing #4 Sieve Max. Percent Passing

1 100 100
3/8” 83-100 100
#4 65-82 62-85
#3 45-64 45-67
#16 27-48 29-30
#30 12-30 16-36
#50 6-17 5-20

#100 0-7 0-7

#200 0-3 0-3

Aggregate retained on the #8 sieve shall have a maximum of 45 percent crushed particles when tested
in accordance with AASHTO Test Method T27. Fine aggregate shall consist of natural sand only.

T85

At the time of mixing with the resin, the moisture content of the aggregate, as determined by AASHTO

Aggregate absorption shall not exceed one percent as determined by AASHTO Test Methods T84 and

Test Method T 255, shall not exceed one half of the aggregate absorption.

Finish sand shall be dry No.8/20 commercial quality blast sand.

5. Polyester Binder for Polyester Polymer Concrete. The polyester concrete shall consist of polyester resin
The resin shall be an unsaturated isophthalic polyester-styrene co-polymer

binder and dry aggregate.
conforming to the following:

Polyester Resin Binder

Property Requirement® Test Method
Viscosity*
(RVT No. 1 Spindle, 20 RPM at
77°F) 0.075 to 0.20 Pass ASTM D2196
Specific Gravity* 1.05to 1.10 at 77°F ASTM 1475
Elongation 35 percent minimum Type I at
0.45"/min. ASTM D638
Thickness = 4 + 0.04"
Sample conditioning: 18/25/50 ASTM D618
+5/70
Tensile Strength 17.5 Mpa minimum Type I at ASTM 638
0.45"/min.
Thickness = 47 + 0.04"
Sample conditioning: 18/25/50 ASTM 618
+5/70
Styrene Content™ 40 percent to 50 percent (by ASTM D2369

weight)

Silane Coupler

1.0 percent, minimum (by
weight of polyester styrene
resin)

PCC Standard Surface Dry
Bond Strength

3.5 Mpa, minimum at 24 hours
and 70+1°C
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*Tested prior to adding initiator
*Values are based on specimens or samples cured or aged at 77°F unless otherwise indicated.

The silane coupler shall be an organosilane ester, gammamethacryloxypropyltrimethoxysilane. The
promoter shall be compatible with methyl ethyl ketone peroxide (MEKP) and cumene hydroperoxice (CHP)
initiators.

4. Samples for Polyester Polymer Concrete. Samples of materials for all components of the polyester
concrete system shall be submitted by the manufacturer to the Materials and Research Section a minimum
of sixty (60) days prior to the polyester concrete application. Samples shall be representative of the materials
to be used in the polyester concrete application and shall consist of one four-liter sample for each liquid
component and a 5 pound sample for each dry component.

5. Packaging and Shipment for Polyester Polymer Concrete. A Material Safety Data Sheet shall be
furnished prior to use for each shipment of polyester resin binder and high molecular weight methacrylate
resin. All components shall be shipped in strong, substantial containers, bearing the manufacturer’s label
specifying date of manufacture, batch number, brand name, quantity, and date of expiration or shelf life. In
addition, the mixing ratio shall be printed on the label of at least one of the system components. If bulk resin
is to be used, the Contractor shall notify the Engineer in writing 10 days prior to the delivery of the bulk resin
to the job site. Bulk resin is any resin that is stored in containers in excess of 55 gallons.

6. Basis of Acceptance for Polyester Polymer Concrete. Project acceptance of the polyester polyester
concrete materials will be based on the following:

1. Delivery of the polyester concrete materials to the project site in acceptable containers bearing all the
label information as required in paragraph 5. Packaging and Shipment.

2. Receipt of a manufacturer’s certification stating the primer, aggregate and polyester binder meet the
material requirements found under Materials, 1-3.

3. Approval by the Materials and Research Section based on conformance with the material requirements
above.

Equipment:
The equipment used shall be subject to the approval of the Engineer and shall comply with the following:
1. Mechanical Scarification
1. Sawing equipment capable of sawing concrete to a 1" minimum depth.
2. Power operated mechanical scarifier capable of removing not less than 1 1/4" of the concrete surface.

3. Shot or grit blasting equipment capable of removing rust scale and old concrete from reinforcing bars and
of removing small chips of concrete partially loosened by the scarifying or chipping operation.

4. Power-driven Hand Tools for removal of unsound concrete will be permitted with the following

restrictions:
a. "Jack Hammers" heavier than nominal 30 Ibs. class shall not be used.
b. "Jack Hammers" or mechanical chipping tools shall not be operated at an angle in excess of

45 degrees measured from the surface of the deck.

c. "Chipping Hammers" heavier than nominal 15 1bs. class shall not be used to remove concrete
from beneath any reinforcing bar.

5. Hand tools such as hammers and chisels shall be provided for removal of particles of unsound concrete
from beneath any reinforcing bar or to achieve the required depth.

6. Polyester concrete shall be mixed in mechanically operated mixers. Mixer size shall be limited to 9 cubic

feet capacity. A continuous mixer employing an auger screw/chute device may be approved by the
Engineer if a demonstration shows its ability to produce a satisfactory product. The continuous mixer
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shall 1) be equipped with a metering device that automatically measures and records the aggregate
volumes and the corresponding resin volumes and 2) have a readout gage, visible to the Engineer at all
times, that displays the volumes being recorded. The volumes shall be recorded at no greater than five
(5) minute intervals along with the time and date of each recording. A printout of the recordings shall
be furnished to the Engineer at the end of each work shift.

Construction Methods:

For deck repairs of 5” in depth or less as measured from the top surface of the existing bridge deck,
patching will be done using Polyester Polymer Concrete.

For deck repairs greater than 5 in depth as measured from the top surface of the existing bridge deck,
patching will be done using Portland Cement Concrete, Class D.

At least ten (10) days before start of work, the Contractor shall provide the Engineer with two (2) copies
of the manufacturer’s written instructions for the installation of the polyester concrete.

The polyester concrete manufacturer’s technical representative shall be made available for up to three (3)
working days to make recommendations to facilitate the installation. This shall include, but not be limited
to, surface preparation, application and cure.

During surface preparation and application, precaution shall be taken to assure that traffic is protected
from rebound, dust and construction activities. Appropriate shielding shall be provided as required and
directed by the Engineer.

All materials shall be stored in accordance with the manufacturer’s recommendation to ensure their
preservation until used in the work. Applicable fire codes may require special storage facilities for some
components of the polyester concrete system.

All corroded reinforcing bars shall be thoroughly cleaned by shot or grit blasting, with the exception of
those that have lost 20% or more of their original dimension. These shall be cut and new bars welded in their
place. Dual bars of equivalent or greater section may be used. The Engineer shall be the sole judge as to
which bars are in need of repairs. Where the bond between existing concrete and reinforcing steel has been
destroyed, or where more than half the diameter of the steel is exposed, the concrete adjacent to the bar shall
be removed to a depth that will permit concrete to bond to the entire periphery of the bar so exposed. A
minimum of 1" clearance shall be required, except where lower bar mats make this impractical. Care shall
be exercised to prevent cutting, stretching, or damaging any exposed reinforcing steel.

Areas from which unsound concrete has been removed should be kept free of slurry produced by
additional wet sawing of concrete. Work should be planned so that this slurry will drain away from all open
areas. All such slurry shall be removed from prepared areas before patching materials are placed.

After removal of unsound concrete and immediately prior to placing patching materials, the patch area
will be shot blast cleaned to remove any remaining asphaltic material, oils, dirt, rubber, curing compounds,
paint, carbonation, laitance, weak surface mortar and other potentially detrimental materials, which may
interfere with the bonding or curing of the patching material.

Traffic and equipment shall not be permitted on the polyester concrete patch areas for a minimum of two
(2) hours following final finishing. Polyester concrete patches shall be protected from moisture for not less
than two (2) hours after finishing. The polyester concrete shall be allowed to reach final cure before
subjecting it to traffic loads. Cure time is dependent upon the ambient and deck temperatures. Actual degree
of cure and suitability of the polyester concrete patch for traffic shall be as determined by the Engineer.

When Contract time constraints do not permit Portland Cement Concrete curing times as specified in

Section 602, the contractor shall submit methods and/or materials he/she will use to attain the necessary early
strength and open the work area to traffic in a timely manner.
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Polyester Polymer Concrete Material Application:

1. Prime Coat

Prior to applying the prime coat, the area shall be dry and shall be blown clean with oil-free compressed
air. The surface temperature shall be at least 50°F.

The prime coat shall be uniformly applied to completely cover the surface to receive the polyester
concrete. The rate of spread shall be approximately 2.3 ounces per square foot of deck surface or as
recommended by the manufacturer. The prime coat shall be allowed to cure a minimum of 15 minutes before
placing polyester concrete.

When magnesium phosphate concrete is placed prior to the deck patching, the magnesium phosphate
concrete shall be placed at least 72 hours prior to placing the prime coat.

When modified high alumina based concrete is placed prior to the deck patching, the prime coat shall not
be placed on said concrete until at least 30 minutes after final set.

2. Polyester Concrete

The polyester concrete shall be placed within 120 minutes after the prime coat has been applied. The
prime coat shall be allowed to cure a minimum of 30 minutes before placing polyester concrete.

The polyester concrete shall contain approximately 12 percent polyester resin by weight of dry aggregate;
the exact percentage will be determined by the Engineer during placement to enable proper finishing of the
surface.

All hand troweling shall be followed by broadcasting aggregate or surface texturing while the resin is still
wet to provide acceptable surface friction characteristics.

The amount of initiator used in polyester concrete shall be sufficient to produce an initial set time
between 30-120 minutes during placement. The initial set time will be determined by using an initial-setting
time Gillmore needle in accordance with the requirements of ASTM Designation: C 266. Accelerators or
inhibitors may be required to achieve proper set times and shall be used as recommended by the resin
supplier.

The resin binder shall be initiated and thoroughly blended just prior to mixing with aggregate. The
polyester concrete shall be mixed a minimum of 2 minutes prior to placing.

Polyester concrete shall be placed prior to gelling and within 15 minutes following addition of initiator,
whichever occurs first. Polyester concrete that is not placed within this time shall be discarded.

The surface temperature of the area to receive polyester concrete shall be the same as specified above for
the prime coat, a minimum of 50°F.

Polyester concrete patches will be hand finished. Finish sand shall be applied by either mechanical means
or hand broadcasting immediately after strike-off, before gelling occurs, at a minimum rate of 2.75 ounces
per square foot.

Method of Measurement:

The quantity of bridge deck patching will be measured as the actual number of square feet of patching
made using the specified patching materials, complete in place and accepted.

Basis of Payment:

The quantity of bridge deck patching made with the various patching materials will be paid for at the
Contract unit prices per square foot for the various bridge deck patching items. Price and payment shall
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constitute full compensation for removal and disposal of existing materials including damaged reinforcing
bars; for furnishing, installing and removing temporary protective structures when needed; for cleaning bar
reinforcement; for furnishing and placing patching materials; for preparing the concrete for patching and for
all labor, equipment, tools and incidentals necessary to complete the work.

6/17/09
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605692 — SILICONE JOINT SEAL

Description:

This work consists of removal and disposal of existing joint materials and furnishing and installing all
new joint materials in accordance with this Special Provision, notes and details on the Plans as applicable to
the contract and as directed by the Engineer.

Materials:

Sealant:

The material for the two-part silicone sealer shall be DOW CORNING 902 RCS JOINT SEALANT as
manufactured by Dow Corning Corporation, P.O. Box 994, Midland, MI 48686-0994 (Telephone 517-496-
6000) or ROYSTON FLEX-FLO as manufactured by Royston Laboratories, 128 First Street, Pittsburgh, PA
15238 (Telephone 412-828-1500) or WABO SILICONE SEAL as manufactured by Watson Bowman Acme
Corporation, 95 Pineview Drive, Amherst, NY 14228 (Telephone 716-691-7566 or 1-800-677-4922) or
approved equal.

Backer Rod:

The backer rod used to maintain sealant depth shall be expanded closed cell polyethylene foam. Paper
rope, open cell foam rod or other back-up materials will not be acceptable. The backer rod shall be sized
according to the manufacturer’s recommendations for the size of the joint to be sealed as measured by the
Contractor.

Construction Methods:

After the removal and disposal of the existing joint materials is completed, the joint shall be sand blasted
clean to remove all traces of contaminates from the joint faces. Immediately prior to backer rod installation,
all joints shall be blown clean with compressed air. The joint must be thoroughly dry and clean. The backer
rod may be installed by hand, but a roller device shall be used to insure a consistent, uniform placement at
the proper depth below the bridge deck surface.

The installation of the silicone sealant is to be done as soon after cleaning and backer rod placement as
reasonably possible to insure the joints are still clean and dry. In the event the joint does become
contaminated, damp, or wet, the backer rod shall be removed, the joint cleaned and dried, and a new backer
rod installed. The silicone sealant shall be placed according to the manufacturer’s recommendations and to
the shape and dimensions shown in the plans. Any failure of the sealed joint due to lack of adhesion or
cohesion of joint material; improper or unsatisfactory workmanship by the Contractor; or damage by the
Contractor’s operations or traffic will be cause for rejection. The joint shall be repaired to the Engineer’s
satisfaction at no additional cost to the Department.

After a joint has been sealed, all excess sealant or other residue on the bridge deck surface shall be
removed. Traffic shall not be permitted over sealed joints until the sealant is tack-free and until debris from
traffic does not imbed into the sealant.

Method of Measurement:

The quantity of Silicone Joint Seal will be measured in the field by the number of linear feet (meters)
placed and accepted.

Basis of Payment:

The quantity of Silicone Joint Seal will be paid for at the Contract unit price per linear foot (meter). Price
and payment shall constitute full compensation for furnishing and placing all materials, cleaning and
preparing the joint, for all labor, equipment, tools and incidentals necessary to complete the work.

9/9/02
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606509 - REPAIRING METAL BRIDGE RAILING, ALUMINUM

Description:

This work consists of furnishing all materials, repairing the existing railing posts to remain, and placing
new rails at the locations indicated on the Plans, in accordance with these specifications and as directed by
the Engineer.

Materials:

New material for rails shall conform to the requirements of Section 606 and the following:

Aluminum - ASTM B429 standard pipe; 89 mm upper rail (102 mm OD, 5.7 mm wall thickness), 76 mm
lower rail (89 mm OD, 5.5 mm wall thickness).

Fastener - stainless steel.
Exposed pipe rails at end of railing lengths to have end-welded closure plates.

Construction Methods:

Prior to fabrication of new parts, the specified rail sizes of the existing railing shall be verified by field
measurement.

The resulting repair shall match the existing railing architecture at other locations of the bridge. The
remaining portions of the railing to which the new parts are attached are to be cleaned by an acceptable
method upon completion of the repair.

Method of Measurement:

The quantity of metal bridge railing, aluminum will be measured as the actual number of linear feet of
bridge railing repaired and accepted.

Basis of Payment:

The quantity of metal bridge railing will be paid for at the Contract unit price per linear foot of bridge
railing including all required rail components and connection hardware. Price and payment shall be full
compensation for furnishing all materials, welding, fabricating and placing rails, repairing and cleaning the
existing posts to which the rails will be attached, and for all labor, equipment, tools and incidentals necessary
to complete this item of work.

8/12/02
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612548 - INSTALLING PIPE LINER

Description:

This work shall consist of installing a resin-impregnated flexible tube, which is tightly formed to the host
pipe. The resin is then cured using either hot water under hydrostatic pressure or steam pressure within the
tube. The Cured-In-Place Pipe (CIPP) will be continuous and tight fitting and will act as a structural pipe
liner.

Materials:
Tube:

The sewn tube shall consist of one or more layers of absorbent non-woven felt fabric and meet the
requirements of ASTM F1216, Section 5.1 or ASTM F1743, Section 5.2.1 or ASTM D 5813, Sections 5 and
6. The tube shall be constructed to withstand installation pressures, have sufficient strength to bridge missing
pipe, and stretch to fit irregular pipe section. The tube may also contain felt layers reinforced with glass or
carbon fibers.

The wet out tube shall have a relatively uniform thickness that when compressed at installation pressures
will equal or exceed the calculated minimum design CIPP wall thickness.

The tube shall be manufactured to a size that when installed will tightly fit the internal circumference and
length of the host pipe. Allowance should be made for circumferential stretching during installation.

The outside layer of the tube shall be coated with an impermeable, flexible membrane that will contain
the resin and allow the resin impregnation (wet out) procedure to be monitored.

The tube shall contain no intermediate or encapsulated elastomeric layers. No material shall be included
in the tube that may cause delamination in the cured CIPP. No dry or unsaturated layers shall be evident.

The wall color of the interior pipe surface of CIPP after installation shall be a relatively light reflective
color so that a clear detailed examination with closed circuit television inspection equipment may be made.

Seams in the tube shall be stronger than the non-seamed felt material.

The tube shall be market for distance at regular intervals along its entire length, not to exceed 5 ft. Such
markings shall include the Manufacturer’s name or identifying symbol. The tubes must be manufactured in
the USA.

Resin:

The resin system shall be a corrosion resistant polyester or vinyl ester system including all required
catalysts, initiators that when cured within the tube create a composite that satisfies the requirements of
ASTM F1216, ASTM D5813 and ASTM F1743, the physical properties herein, and those which are to be
utilized in the submitted and approved design of the CIPP for this project. The resin shall produce a CIPP
that will comply with the structural and chemical resistance requirements of this specification.

STRUCTURAL REQUIREMENTS

The CIPP shall be designed as per ASTM F1216, Appendix X.1. The CIPP design shall assume no
bonding to the original pipe wall.

The Contractor must have performed long-term testing for flexural creep of the CIPP pipe material
installed by his Company. Such testing results are to be used to determine the long-term, time dependent
flexural modulus to be utilized in the product design. This is a performance test of the materials (Tube and
Resin) and general workmanship of the installation and curing as defined within the relevant ASTM standard.
A percentage of the instantaneous flexural modulus value (as measured by ASTM D790 testing) will be used
in design calculations for external buckling. The percentage, or the long-term creep retention value utilized,
will be verified by this testing. Retention values exceeding 50% of the short-term test results shall not be
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applied unless substantiated by qualified third party test data to the Owner’s satisfaction. The materials
utilized for the contracted project shall be of a quality equal to or better than the materials used in the long-
term test with respect to the initial flexural modulus used in the CIPP design.

The Enhancement Factor ‘K’ to be used in ‘Partially Deteriorated” Design conditions shall be assigned
a value of 7.

The layers of the cured CIPP shall be uniformly bonded. It shall not be possible to separate any two
layers with a probe or point of a knife blade so that the layers separate cleanly or the probe or knife blade
moves freely between the layers. If the layers separate during field sample testing, new samples will be
required to be obtained from the installed pipe. Any reoccurrence may cause rejection of the work.

The cured pipe material (CIPP) shall conform to the structural properties, as listed below.

MINIMUM CIPP PHYSICAL PROPERTIES

Cured Polyester Composite

Property Test Method min. per ASTM F1216 Enhanced Resin
Modulus of

Elasticity ASTM D790 250,000 psi 400,000 psi
Flexural Stress ASTM D790 4,500 psi 4,500 psi

The required structural CIPP wall thickness shall be based as a minimum, on the physical properties
above or greater values if substantiated by independent lab testing and in accordance with the design
equations in the Appendix X1. Design Considerations of ASTM F1216, and the following design parameters:

Design Safety Factor (typically used value) = 2.0
Retention Factor for Long-Term Flexural Modulus to be used in Design = 50%-75%
(As determined by long-term tests described above and approved by the Owner)

Ovality* (calculated from (X1.1of ASTM F1216) = %
Enhancement Factor, K =

Groundwater Depth (above invert of existing pipe)* = ft.

Soil Depth (above crown of existing pipe)* = ft.

Soil Modulus** = psi

Soil Density** = pef
Live Load** =HS25 Highway
Design Condition (partially or fully deteriorated)*** = ok

* Denotes information, which can be provided here or in inspection videotapes or project construction

plans. Multiple lines segments may require a table of values.
**  Denotes information required only for fully deteriorated design conditions.
**#%  Based on review of video logs, conditions of pipeline can be fully or partially deteriorated.
(See ASTM F1216 Appendix) The Owner will be sole judge as to pipe conditions and parameters
utilized in design.

Any layers of the tube that are not saturated with resin prior to insertion into the existing pipe shall not
be included in the structural CIPP wall thickness computation.

TESTING REQUIREMENTS

Chemical Resistance - The CIPP shall meet the chemical resistance requirements of ASTM F1216,
Appendix X2. CIPP samples for testing shall be of tube and resin system similar to that proposed for actual
construction. It is required that CIPP samples with and without plastic coating meet these chemical-testing
requirements.
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Hydraulic Capacity - Overall, the hydraulic cross-section shall be maintained as large as possible. The
CIPP shall have a minimum of the full flow capacity of the original pipe before rehabilitation. Calculated
capacities may be derived using a commonly accepted roughness coefficient for the existing pipe material
taking into consideration its age and condition.

CIPP Field Samples - When requested by the Owner, the Contractor shall submit test results from field
installations of the same resin system and tube materials as proposed for the actual installation. These test
results must verify that the CIPP physical properties specified herein have been achieved in previous field
applications. Samples for this project shall be made and tested as described in this specification.

Pre-installation Requirements:

Prior to installing the pipe liner, the Contractor must clean and inspect the host pipe and ensure that it is
clean, dry and stable. The Contractor must furnish all equipment necessary to inspect, remove stones, silt and
other debris, and dewater the host pipe to the satisfaction of the Engineer.

PRODUCT, MANUFACTURER/INSTALLER QUALIFICATION REQUIREMENTS

Products and Installers seeking approval must meet all of the following criteria to be deemed Acceptable:

For a Product to be considered acceptable, a minimum of five successful projects of a similar size and
scope of work shall be performed in the U.S. and documented to the satisfaction of the Owner to assure
commercial viability

For an Installer to be considered as Commercially Proven, the Installer must have had at least 5 (five)
years active experience in the commercial installation. Acceptable documentation of these minimum
installations must be submitted to the Owner. Installer’s project managers must have a minimum of 2
years of CIPP installation experience and must be on-site during the installation of the CIPP products.

Rehabilitation products submitted for approval must provide third party test results supporting the
structural performance (short-term and long-term) of the product and such data shall be satisfactory to the
Owner. No product will be approved without independent third party testing verification.

The owner authorizes the use of proven materials that serve to enhance the pipe performance specified
herein. Proven materials have passed independent laboratory testing, not excluding long-term (10,000 hour)
structural behavior testing, and have been successfully installed to repair failing host pipes in the U. S. for
at least 4 years. In addition to the aforementioned, the owner may require that the contractor demonstrate that
the enhancements proposed exceed the specifications herein, prior to the installation of the enhanced material
systems. This section in no way shall be interpreted as authorization to deviate from the minimum standard
practices set forth herein.

Construction Methods:

Prior to installation of the liner, an installation plan must be submitted to and approved by the
Department. This plan shall be submitted by the Contractor and approved by the Manufacturer prior to
approval by the Department. The plan shall include the following; the pipe liner material (tube and resin),
tests and certifications of the material, liner design calculations stamped by a professional Engineer licensed
in the state of Delaware, measurements of the host pipe, installer documentation, installation procedure, and
associated drawings.

The finished pipe liner shall be trimmed neatly to match the ends of the host pipe or to be flush with the
headwall, if present.

CIPP installation shall be in accordance with ASTM F1216, Section 7, or ASTM F1743, Section 6, with
the following modifications:

Resin Impregnation - The quantity of resin used for tube impregnation shall be sufficient to fill the

volume of air voids in the tube with additional allowances for polymerization shrinkage and the potential loss
of resin during installation through cracks and irregularities in the original pipe wall, as applicable.
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Tube Insertion — The wet out tube shall be positioned in the pipeline using either
inversion or a pull-in method as defined within relevant ASTM standards previously stipulated. If pulled into
place, a power winch or its equivalent should be utilized and care should be exercised not to damage the tube
as a result of pull-in friction. The tube should be pulled-in or inverted through an existing manhole or
approved access point and fully extend to the next designated manhole or termination point.

Temperature gauges shall be placed between the tube and the host pipe’s invert position to monitor the
temperatures during the cure cycle.

Curing shall be accomplished by utilizing hot water under hydrostatic pressure or steam pressure in
accordance with the manufacturer’s recommended cure schedule. A cool-down process shall be conducted
that complies with the resin manufacturer’s specification.

INSPECTION:

CIPP samples shall be prepared for each installation. Pipe physical properties will be tested in accordance
with ASTM F1216 or ASTM F1743, Section 8, using either method proposed. The flexural properties must
meet or exceed the values in this specification, Table 1 of ASTM F1216 or the values submitted to the
Owner/engineer by the contractor for this project’s CIPP wall design, whichever is greater.

Wall thickness of samples shall be determined as described in paragraph 8.1.6 of ASTM F1743. The
minimum wall thickness at any point shall not be less than 87%2% of the submitted minimum design wall
thickness.

Visual inspection of the CIPP shall be in accordance with ASTM F1743, Section 8.6.

Method of Measurement:

The quantity of pipe liner will be measured in linear feet along the bottom centerline as installed and
accepted.

Basis of Payment:

The payment for installation of pipe liner will be paid for at the contract unit price per foot. Price and
payment will constitute the full compensation for cleaning the host pipe, designing, manufacturing, handling,
storing and installing the pipe liner inside of the host pipe. All necessary components, along with all
incidental work associated with the above, including all necessary coordination with the Manufacturer and
Installer.

6/3/11
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720567 - FURNISH AND MAINTAIN PORTABLE P.C.C. SAFETY BARRIER

Description:

The item shall consist of furnishing and placing Portable P.C.C. Safety Barrier at the locations in
accordance with the notes and details on the Plans and as directed by the Engineer. After the completion of
the project, the safety barrier shall become the property of the Contractor and shall be removed from the
project site.

General Requirements:

All barrier provided to satisfy this special provision shall be certified to be crashworthy in accordance
with the National Cooperative Highway Research Program (NCHRP) Report 350 and the memorandum
issued August 28, 1998 by the USDOT Federal Highway Administration Information: Crash Tested Work
Zone Traffic Control Devices.

For new barrier, the Contractor shall submit to the Engineer the Federal Highway Administration
NCHRP-350 acceptance letter prior to acceptance.

An exception to this requirement is barrier that:
1.) Was manufactured prior to October 1, 2002.

2.) Is constructed of Class A concrete (as defined in Section 812 of the Standard Specifications)
and is adequately reinforced.

3) Has a joint system that provides a positive connection between adjacent segments that can
transfer tension and moment in a vertical plane across the joint [The Contractor must certify
that the joint system provided has been tested and found acceptable under National
Cooperative Highway Research Program (NCHRP) Report 230 test criteria].

For this barrier, the Contractor shall certify, in writing to the Engineer prior to installation, that his/her
barrier meets the above three (3) conditions.

On each project, the Contractor shall use only one type of barrier. All sections of barrier shall be of equal
length and use the same type connector.

For DelDOT administered projects the certification (for new barrier or barrier manufactured prior to
October 1, 2002) shall be submitted to the Engineer prior to installation.

The barriers shall be placed on the construction site at the location(s) shown on the Contract Plans, and
as directed by the Engineer. The vertical surface of the barriers to be exposed to the moving traffic, shall be
painted with white latex paint prior to the initial installation. The barriers shall be painted every six months
after the initial placement if left at the same location and shall also be painted before the Winter shut down
in the Fall.

Workmen or equipment movements shall not be allowed to traverse between the barricaded areas and the
travel lanes, except as approved by the Engineer. However, after obtaining the approval, adequate number
of flaggers shall be provided to safeguard workmen and traffic, in advance of, and at the point where the
barrier is opened.

Warning lights, reflectors, and other traffic protective devices shall be placed in accordance with the DE
MUTCD (Delaware Manual on Uniform Traffic Control Devices) (latest edition with all revisions made up
to the date of Advertisement of this project) and as directed by the Engineer. Payment for these traffic
protective devices shall be made under the applicable bid items elsewhere on this Contract.

Method of Measurement and Basis of Payment:

The measurement of the item shall be made along the centerline of the barrier as the number of linear feet
(meters) and payment shall be made at the Contract unit price per linear foot (meter) bid for the item "Furnish
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and Maintain Portable P.C.C. Safety Barrier", which price and payment shall constitute full compensation
for furnishing, placing, painting, and maintaining, for all labor, equipment, tools, and incidentals necessary
to complete the work. Furnishing and Maintaining of Portable P.C.C. Barrier End Section, and/or Curved
Sections if required and specified on the Plans, shall be treated as Item 720567 for measurement and payment
and other requirements.

Payment for all subsequent relocations after initial placement performed under this item shall be made
under the item 720506 - Relocating Portable P.C.C. Safety Barriers of this Contract.

5/14/02
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748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4"
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6”
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8"
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT
748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6"
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"
748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"
748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"
748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"
748559 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"

Description:

This work consists of furnishing and applying white or yellow, epoxy reflectorized pavement markings
or black epoxy contrast pavement markings at the locations and in accordance with the patterns indicated on
the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous and/or
Portland cement concrete pavement surfaces as required by the Plans. Following an application of double
drop glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent reflectorized
stripe of the specified thickness and width that is capable of resisting deformation by traffic.

All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and
other toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces. Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic. Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking
material and for hot-spray application at elevated temperatures. The type and amounts of
epoxy resins and curing agents shall be at the option of the manufacturer, providing the other
composition and physical requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type
system formulated and designed to provide a simple volumetric mixing ratio (e.g. two
volumes of Part A to one volume of Part B).

Component A of both white and yellow shall conform to the following requirements:
% BY WEIGHT

WHITE: YELLOW:
Pigments Titanium Dioxide - 18% Min. Organic Yellow - 6%-10%
(ASTM D476, Type II)
Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.

The entire pigment composition shall consist of either titanium dioxide and/or
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organic yellow pigment. No extender pigments are permitted. The white pigment
upon analysis, shall contain a minimum of 16.5% TiO, (100% purity).

Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will
be tested in accordance with ASTM D1652 and calculated as the weight per epoxy
equivalent (WPE) for both white and yellow. The epoxy content will be determined
on a pigment free basis. The epoxy content (WPE) shall meet a target value
provided by the manufacturer and approved by the Department's Material and
Research Section (from now on will be addressed as Department). A + 50 tolerance
will be applied to the target value to establish the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested
in accordance with ASTM D2074-66 to determine its total amine value. The total
amine value shall meet a target value provided by the manufacturer and approved
by the Department. A +50 tolerance will be applied to the target value to establish
the acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude
fumes which are toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both
components shall coincide (within 10%) at a recommended spray application.

Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient
temperature of 73 = 5°F. (23 £3°C).

a. Color. The white epoxy composition when applied at a minimum wet film
thickness of 20+1 mils (500 um) as applicable and allowed to dry, shall plot within
the boundaries described by the four corner points listed in Tables 1 and 2 of ASTM
D 6628-01 when measured in accordance with the test methods prescribed in
Section 7 of ASTM D 6628-01.

The yellow epoxy composition when applied at a minimum wet film thickness of
20+1 mils (500 pm) as applicable and allowed to dry, shall plot within the
boundaries described by the four corner points listed in Tables 1 and 2 of ASTM D
6628-01 when measured in accordance with the test methods prescribed in Section
7 of ASTM D 6628-01.

b. Directional Reflectance. The white epoxy composition (without glass spheres) shall
have a daylight directional reflectance of not less than 84 % relative to a magnesium
oxide standard when tested in accordance with Method 6121 of Federal Test Method
Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight
directional reflectance of not less than 55% relative to a magnesium oxide standard
when tested in accordance with Method 6121 of Federal Test Method Standard No.
141.

c. Drying Time (Laboratory). The epoxy composition, when mixed in the proper ratio
and applied at a 20+1 mils (500 um) minimum wet film thickness, and immediately
dressed with large reflective glass spheres (Federal Spec. Type 4)at a rate of 12
Ib/gal (1.4 kg/l) of epoxy pavement marking materials, immediately followed by a
second drop of AASHTO M-247 Type 1 glass spheres applied at a rate of 12 Ib/gal
(1.4 kg/L) of epoxy pavement marking material, shall exhibit a no-track condition
in 15 minutes or less (ASTM D711). A Bird Applicator or any other doctor blade
shall be used to produce a uniform film thickness.

d. Drying Time (Field). When installed at a minimum wet film thickness of 20+1 mils
(500 or 625 um) and reflectorized with glass spheres, the maximum drying times
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shall correspond to these temperatures:
80°F (27°C) 10 minutes
70°F (21°C) 10 minutes
60°F (16°C) 15 minutes
50°F (10°C) 25 minutes
40°F (4°C) 45 minutes
35°F (2°C) 60 minutes

The composition shall dry to “no-tracking” in approximately 10 minutes, and after thirty
(30) minutes shall show no damaging effect from traffic. Dry to "no-tracking” shall be
considered as the condition where no visual deposition of the epoxy marking to the
pavement surface is observed when viewed from a distance of 100 feet (30 meters), after a
passenger car is passed over the line. Regardless of the temperature at the time of
installation, the installation contractor shall be responsible for protection of the markings
material until dry to a non-tracking state.

€.

Abrasion Resistance.  The wear index of the composition shall not exceed 82
when tested in accordance with ASTM C501 using a CS-17 wheel and under a load
of 1000 grams for 1000 cycles.

Tensile Strength. The tensile strength of the epoxy composition shall not be
less than 6000 psi (41 MPa) when tested in accordance with ASTM D638 using a
Type IV specimen [0.125” £ 0.010” (3.18 = 0.25 mm) thick]. Tests shall be
conducted at an ambient temperature of 75 £ 5°F (24 £3°C). The testing machine
shall operate at a speed of 0.20” (5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold,
fabricated from polyterrafluorethylene (PTFE), 1/8” deep x 10” x 10” (3 mm deep
X 250 mm x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent. A sufficient
amount of epoxy composition is mixed in the proper proportions (A:B) and poured
level with the top of the mold. Care should be taken so as not to decrease or exceed
the 1/8” (3 mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that
is flexible enough to die-cut yet rigid enough to retain its shape. While the material
isin this “plastic” state, five (5) specimens shall be die-cut and then placed on a flat,
smooth, PTFE surface for the completion of the specified conditioning period.

Compressive Strength. The compressive strength of the epoxy composition shall
not be less than 12,000 psi (83 MPa) when tested in accordance with ASTM D695
except that a compression tool shall not be necessary. The test specimen shall be a
right cylinder [0.50 inch diameter by 1.0 inch length (12 mm diameter by 25 mm
length)]. Tests shall be conducted at an ambient temperature of 75 + 5°F (24 +
3°C).

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:

Five molds will be prepared from 1/2” (12 mm) I.D., 1/16” (1.5 mm) wall thickness
acrylic tubing, cutin 1 1/2” (38 mm) lengths. After spraying the inside of the mold
with a suitable release agent,"” the cylindrical tubes are placed in a vertical position
on a PTFE sheet base. A sufficient amount of epoxy composition is thoroughly
mixed in the proper proportions (A:B) and poured into the mold to a depth of
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approximately 1 1/4” (32 mm). After a minimum of 72 hours curing, the specimens
are removed from the molds and machined to alength of 1” £0.002” (25 mm + 0.05
mm).

h. Hardness. The epoxy composition when tested in accordance with ASTM
D2240 shall have a Shore D hardness of between 75 and 100. Samples shall be
allowed to dry for not less than 24 hours nor more than 96 hours prior to testing.

B. Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air
bubbles; and essentially clean from-surface scarring or scratching. They shall be spherical
in shape and at least 80% of the glass beads shall be true spheres when tested in accordance
with ASTM D1155. At least 80% of the Type IV beads shall be true spheres as measured by
the visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid
immersion method at 77°F (25°C).

The silica content of the glass spheres shall not be less than 60%.

The crushing resistance of the spheres shall be as follows: A 40 1b. (18 kg) dead weight, for
20 to 30 (850 um to 600 um) mesh spheres shall be the average resistance when tested in
accordance with ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM

D1214.
M247 AASHTO Type 1 Glass Spheres
U.S. Standard Sieve % Retained % Passing
#20 (850um) 0 100
#30 (600um) 5-25 75-95
#50 (300um) 40-65 15-35
#100 (150um) 15-35 0-5
Pan 0-5

Type 4 Large Spheres

U.S. Standard Sieve % Retained % Passing
#10 (2000 um) 0 100

#12 (1680 um) 0-5 95-100
#14 (1410 um) 5-20 80-95

#16 (1190 um) 40-80 10-40
#18 (1000 um) 10-40 0-5

#20 (850 um) 0-5 0-2

Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating.
They shall show no tendency to absorb moisture in storage and shall remain free of clusters
and hard lumps. They shall flow freely from dispensing equipment at any time when surface
and atmosphere conditions are satisfactory for marking operations. The moisture-resistance
of the glass spheres shall be determined in accordance with AASHTO M247 test method
4.4.1.

Type IV glass spheres shall be treated with an adhesion coating. They shall show no
tendency to absorb moisture in storage and shall remain free of clusters and hard lumps. They shall flow
freely from dispensing equipment at any time when surface and atmosphere conditions are satisfactory for
marking operations. The adhesion coating property of the Type IV beads shall be tested in accordance with
the dansyl-chloride test.
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C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and designed
to provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B) specifically for
service as a hot-spray applied binder for black aggregate in such a manner as to produce maximum adhesion.
The material shall be composed of epoxy resins and pigments only.

The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product. The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage. Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:

Composition: Component Percent By Weight
Carbon Black 7+2 percent, by weight
(ASTM D476 Type I1I)
Talc 1442 percent, by weight
Epoxy Resin 7944 percent, by weight

D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%

The moisture resistant aggregate shall have a ceramic coating. The aggregate shall be angular with no
dry dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's
Mineral Scale.

Porosity: The black aggregate porosity shall be less than two (2)
percent.

Moisture Content: The black aggregate moisture content shall be less than a
half (.5) percent.

E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers.
Individual containers shall be plainly marked with the following information:

Name of Product

Lot Number

Batch Number

Test Number

Date of Manufacture

Date of expiration of acceptance (12 months from date of manufacture)
The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin

Part B - Contains Catalyst

Quantity

Mixing proportions, Application Temperature and Instructions
Safety Information

Manufacturer's Name and Address

e Ao o
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Reflective glass spheres shall be shipped in moisture resistant bags. Each bag shall be
marked with the name and address of the manufacturer and the name and net weight of the
material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and hardener,
of the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material meets
specifications.

Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be approved
by the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his epoxy
application equipment for inspection by the Engineer or his authorized representative.

In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in
continuous and skip-line patterns. The application equipment shall be maneuverable to the extent that straight
lines can be followed and normal curves can be made in a true arc. In addition, the truck mounted unit shall
be provided with accessories to allow for the marking of legends, symbols, crosswalks, and other special
patterns.

The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for use
in applying special markings only, provided such equipment can demonstrate satisfactory application of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:

1. The applicator shall provide individual material reservoirs, or space, for the storage of Part
A and Part B of the epoxy resin composition; for the storage of water; and for the storage of
reflective glass spheres.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain
the individual epoxy resin components at the manufacturer's recommended temperature for
spray application and for heating water to a temperature of approximately 140°F (60°C).

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement
markings to produce a wet-night-reflective pavement marking. The large spheres (Federal
Spec. Type 4) shall be applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy
pavement marking material, immediately followed by a second drop of AASHTO M-247
Type 1 glass spheres applied rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement
marking material. This application rate and the following gradation shall conform to
FHWA's FP-96: Standard Specifications for Construction of Roads and Bridges on Federal
Highway Projects (pages 757-761 Type 3 and Type 4 Beads).

4. The applicator shall be equipped with metering devices or pressure gauges, on the
proportioning pumps. Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers,
compressors, and other appurtenances to allow for the placement of epoxy reflectorized
pavement markings in a simultaneous sequence of operations as described below in
Construction Details, D. Applications of Epoxy Reflectorized Pavement Markings of this
Special Provisions.

Construction Details.

A. General:  All pavement marking and patterns shall be placed as shown on the Plans or as directed by
the Engineer.
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Before any pavement markings work is begun, a schedule of operations shall be submitted for the
approval of the Engineer. This schedule shall be submitted 2 weeks prior to the application of the
striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the epoxy
manufacturer's written instructions for use. These instructions shall include but not be limited to: mixing
ratios, application temperatures, and recommendations for use of water spray.

The application of pavement markings shall be done in the general direction of traffic. Striping against
the direction of traffic flow shall not be allowed.

The Contractor shall be responsible for removing, to the satisfaction of the Engineer, tracking marks,
spilled epoxy or epoxy markings applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement surface,
or on any existing durable type marking, unless specifically recommended by the manufacturer of the
epoxy material.

. Atmospheric Conditions:  Epoxy pavement markings shall only be applied during conditions of dry
weather and on substantially dry pavement surfaces. At the time of installation the pavement surface
temperature shall be a minimum of 35 °F (2°C) and the ambient temperature shall be a minimum of 35°F
(2°C) and rising. The Engineer shall be the sole determiner as to when atmospheric conditions and
pavement surface conditions are such to produce satisfactory results.

. Surface Preparations: The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.

Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.

At the time of application all pavement surfaces and existing durable markings shall be free of oil, dirt,
dust, grease and similar foreign materials. The cost of cleaning these contaminants shall be included in
the bid price of this item. Also, the item shall include the cost of removal of the curing component in the
area of the epoxy markings application, if concrete curing compounds on new portland cement concrete
surfaces have been used. Waterblasting will not be permitted for removal.

. Application of White/Yellow Epoxy Reflectorized Pavement Markings: White/yellow epoxy
reflectorized pavement markings shall be placed at the widths and patterns designated on the Contract

Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and approved
by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils (500
um) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix Asphalt.

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per gallon
(1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of AASHTO
M-247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement
marking material. Glass spheres shall uniformly cover the length and width of the pavement marking.

Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings shall
be placed at the widths designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and approved
by the Engineer.

Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 um) on all Portland cement concrete surfaces followed by a single drop of graded black aggregate.

The width of black epoxy line shall be applied for the following situations:
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Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet (3
m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip and stop
at the beginning of the white skip. The black contrast skip is to have a single application of graded black
aggregate.

Edge Lines - All edge lines on Portland cement concrete pavements shall have a base of black contrast
markings which is 4 inches (100 mm) wider than the reflective white or yellow marking. The black
contrast marking is to be applied first with a single drop of graded black aggregate. Once it has cured
sufficiently so as not to track, the reflectorized white or yellow line is to be applied on top of it. The
reflective line is to be centered along the black contrast line such that a minimum of 2 inches (50 mm)
of black contrast marking is visible on either side of the reflective marking.

Defective Epoxy Pavement Markings: Epoxy reflectorized pavement markings, which after
application and curing are determined by the Engineer to be defective and not in conformance with this
specification, shall be repaired. Repair of defective markings shall be the responsibility of the Contractor
and shall be performed to the satisfaction of the Engineer as follows:

1. Insufficient film thickness [(less than 20+1 mils (500 um) as applicable] and line widths;
insufficient glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting, sand
blasting, or water blasting. No other cleaning methods will be allowed. Surface preparation
shall be performed to the extent that a substantial amount of the reflective glass spheres are
removed and a roughened epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming
or blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the
requirements of this specification and at a full 20+1 mils (500 um) minimum line thickness
as applicable.

2. Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or
existing durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with
the requirements of this specification under MATERIALS, A, 2d. DRYING TIME (FIELD);
or applied material that fails to cure (dry) within a reasonable time period under actual field
conditions, as defined by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or
grayish colored epoxy marking material. These areas often occur in a cyclic pattern and also,
often are not visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and cleaned to
the underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking
material extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over
the cleaned pavement surface in accordance with the requirements of this specification.

3. Reflectivity for epoxy resin paint.

After satisfactory completion of all striping work and written notification from the
Contractor, the Department shall test the striping to ensure it has the minimum reflectivity.
The testing will be completed within 30 calendar days from notification. The Contractor
may request that tests be conducted on completed phases or portions of the work. Approval
of such a request will be at the discretion of the Engineer. Testing will be done using a Delta
LTL 2000 Retrometer (30 meter geometry). Five readings will be taken per line per mile
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(1.6 km). Projects less than 1 mile (1.6 km) in length will have a minimum of 5 readings per
line. These readings will then be averaged for the overall project average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas
for yellow. Without exception, any pavement markings installed that does not meet the
above average minimum initial reflectivity numbers shall be removed and replaced, at the
installation contractor's expense.

Other defects not noted above, but determined by the Engineer to need repair, shall be
repaired or replaced as directed by and to the satisfaction of the Engineer.

All work in conjunction with the repair or replacement of defective epoxy reflectorized
pavement markings shall be performed by the Contractor at no additional cost to the State.

Method of Measurement:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be measured
by the number of linear feet (meters) of pavement striping line and number of square feet (meter) of symbol
installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment will
be paid for at the Contract unit price per linear foot (meter) for4”, 6", 8”, 10", 12", 16" (100 mm, 150 mm,
200 mm, 250 mm, 300 mm, or 400 mm) line and the Contract unit price per square foot (meter) of symbol.
The quantity of permanent pavement marking (white, yellow, or black epoxy resin paint) will be paid for at
the Contract unit price per linear foot (meter) of line and the Contract unit price per square foot (meter) of
symbol. Price and payment shall include cleaning and preparing the pavement surface, and placing all
materials, for all labor, tools, equipment and incidentals necessary to complete the work.

NOTE:
For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping. The Department does not endorse or require the use of any of the manufacturers listed below.
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and
approval prior to submitting a bid proposal. Should the product be deemed unacceptable by the Department,
the successful bidder will be required to use only an approved product.

1. POLY CARSB, Inc.
33095 Bainbridge Road
Solon, Ohio 44139
Tel. 1-800-CALLMIX

2. IPS - Ennis Paint
P.O. Box 13582
Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

3. Epoplex
One Park Avenue
Maple Shade, NJ 08052
Tel. 1-800-822-6920
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Or an approved equal.

4/22/2010
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763643 - MAINTENANCE OF TRAFFIC - ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary temporary
traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons with
disabilities in accordance with the Americans with Disabilities Act, as amended. All work shall be
performed in a manner that will provide reasonably safe passage with the least practicable obstruction to all
users, including vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6, herein
referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of Advertisement
of this project) shall apply for all temporary traffic control devices. Any, and all, control, direction,
management and maintenance of traffic shall be performed in accordance with the requirements of the
Delaware MUTCD, notes on the Plans, this specification, and as directed by the Engineer.

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the
complexity of the job. The Contractor shall submit justification for modifications to the Temporary Traffic
Control Plan (TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public. The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the
specifications or the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or
District Safety Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the Plan
recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting. The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project
for the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic
Safety Services Association (ATSSA) certified Traffic Control Supervisor on the project. The authorized
designee must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements
of the Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer
or the District Safety Officer. The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be
the maintenance of traffic throughout the project. This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices. Also required is the
daily maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary
traffic control devices; and times of installation, changes and repairs to temporary traffic control devices. The
ATTSA Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s
maintenance of traffic. The name, contact number and certification for the designated Traffic Control
Supervisor shall be submitted at or prior to the pre-construction meeting. The cost of the ATSSA certified
Traffic Control Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the brochure
entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American Traffic
Safety Services Association (ATSSA). Any temporary traffic control devices that do not meet the quality
guidelines shall be removed and replaced with acceptable devices. Failure to comply will result in work
stoppage with time charges continuing to be assessed.

Any existing signs that conflict with any temporary or permanent construction signs shall be covered as
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needed or as directed by the Engineer. The cost for temporarily covering conflicting signs shall be incidental
to this item.

Access to all transit stops located within the project limits shall be maintained unless otherwise directed
by the Plans or the Engineer. Maintaining access shall include maintaining an area for the transit vehicle and
also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior to the
start of any detour(s) and road closures. The Engineer will notify the following entities:

- Local 911 Center

- Local School Districts

- Local Post Offices

- DelDOT’s Transportation Management Center (TMC)
- Town Managers

- Local Police

- DelDOT’s Public Relations

- Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600. Notifications shall also be provided when the closures are lifted. The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted. The
Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan shall
be obtained from the Department’s Traffic Safety Section. All signs, barricades and other temporary traffic
control devices required as part of the approved detour plan shall be installed and maintained by the
Contractor on the route that is closed and on the detour route. Road closures without an approved detour plan
shall not be allowed. If a road is closed without an approved detour plan, the Contractor’s operations shall
be stopped immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the construction
area and each property located between the diversion points of any detour and the actual construction site.
Construction activities which may temporarily or otherwise interfere with property access shall be
coordinated in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to traffic,
and shall meet the following requirements:

1. If work is being performed within 200 feet in any direction of an intersection that is
controlled by a traffic signal, the flagger(s) shall direct the flow of traffic in concert with the
traffic signals in construction areas to avoid queuing, unless active work prohibits such
action. The flagger shall direct traffic to prevent traffic from queuing through an intersection
(i.e., blocking an intersection). Only a Traffic Officer may direct traffic against the operation
of a traffic signal and only until the operation occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices
shall be set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an
uncured patch exists or actual work is being performed closer to the open lane with
minimum restriction to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be
closed unless construction activity requiring lane closure is taking place, or will take place
within the next hour. Lanes shall be reopened immediately upon completion of the work.
Moving operations will require the lane closures be shortened as the work progresses and as
traffic conditions warrant to minimize the length of the closure. The Contractor shall
conduct construction operations in a manner so as to minimize disruption to traffic during
peak hours and periods of heavy flow. The Department reserves the right to stop or change
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the Contractor's operations, if in the opinion of the Engineer, such operations are
unnecessary at that time or the operations are unnecessarily impeding traffic.

4. Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which
the signal is operated without detectors, and prior approval from the Engineer shall be
required. TMC shall be notified in advance of cutting a loop detector, and be immediately
notified once the loop detector has been reinstalled. The Contractor shall provide sufficient
advance notice of the loop detector work with the Engineer to ensure the aforementioned
requirements are met.

It is required that all temporary traffic control work and related items shall either be performed entirely
by the Contractor's own organization, or totally subcontracted. ~Maintenance of equipment shall not be
subject to this requirement.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing shall
be corrected within 24 hours or as directed by the Engineer. Failure to comply will result in non-payment
for those devices that are found to be deficient for the duration of the deficiency. Serious deficiencies that
are not corrected immediately shall result in suspension of work until items identified are brought back into
compliance.

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance
with Table 6G-1 in the Delaware MUTCD. This corrective work shall be accomplished with Temporary
Roadway Material (TRM) unless an alternate method is specified in the Plans. All ruts and potholes shall
be filled with TRM as soon as possible but no later than the end of each work day. Placement and Payment
of TRM shall be completed in accordance with Section 402 of the Standard Specifications. If temporary
elimination of a drop-off hazard cannot be accomplished, then the area should be properly marked and
protected with temporary traffic control devices such as temporary barricades, warning signs, flashing lights,
etc. as required by Section 6G.21 of the Delaware MUTCD.

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day. Steel plates shall not be used except in emergency situations and only with prior written
approval from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including but
not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars, turn
arrows, crosswalks and railroad crossings. The drawings shall depict the existing pavement markings for each
project location. These drawings will be reviewed by the Department’s Traffic Section to determine the need
for modification(s) for compliance with the Delaware MUTCD. Temporary pavement markings, on the final
pavement surface, shall match the Plan dimensions and layout or the approved drawings of the permanent
markings in compliance with Section 3 of the Delaware MUTCD. All conflicting or errant striping shall be
removed as directed by the Engineer in compliance with the specifications for Item 748530 (Removal of
Pavement Striping).

At the end of each day's operation and before traffic is returned to unrestricted roadway use, temporary
striping shall be utilized when the existing pavement is milled and hot mix will not be placed the same day
or more than a single course of hot mix is to be placed or permanent roadway striping cannot be placed on
the same day as the placement of the final course of hot mix. Placement of temporary striping shall receive
prior approval from the Engineer and the contractor shall apply temporary pavement markings in accordance
with the requirements of Section 748 of Delaware Standard specifications and the Delaware MUTCD.
Payment for temporary pavement striping shall be made at the unit price bid for item 748 - Temporary
Striping. Payment for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and
other approved materials) available at the job site for verification by the Department prior to starting the hot-
mix paving operation on roads to be immediately opened to traffic. These materials shall be used by the
Contractor for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the
Delaware MUTCD. No paving operations on roads to be immediately opened to traffic will be allowed
unless such verification has been made for the availability of the materials at the job site.
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Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform to
the Delaware MUTCD. All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing
Safety Hardware (MASH), published by the American Association of State Highway and Transportation
Officials (AASHTO).

The Contractor shall submit certification for temporary traffic control devices or vendors used specifically
on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following
categories of temporary traffic control devices:

Category I contains small and lightweight channelizing and delineating control devices which includes
cones, tubular markers, flexible delineator post and drums, all without any accessories or attachments.

Category II includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles. These devices which shall weigh 45 kg or less, include
Type I, I and III barricades, portable sign supports with signs, and intrusion alarms. Also included are
drums, cones, and vertical panels with accessories or attachments.

Category III includes temporary traffic control devices that are expected to cause significant vehicular
velocity changes to impacting vehicles. These devices which weigh more than 45 kg include temporary
barrier, temporary impact attenuators, and truck-mounted attenuators.

Category IV includes portable or trailer-mounted devices such as arrow panels, variable message signs,
temporary traffic signals and temporary area lighting.

For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the
NCHRP-350 and/or MASH criteria. The Contractor shall supply the Federal Highway Administration’s
NCHRP-350 and/or MASH acceptance letter for each type of device that falls under Category II and III
devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and payment
constitutes full compensation for all maintenance of traffic activities accepted by the Engineer, which shall
include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic cones or
drums, submission of temporary traffic control plan(s), submission of existing pavement marking drawings,
submission of all required certifications, labor, equipment and incidentals necessary to complete the item.
Payment to furnish and maintain other temporary traffic control devices including but not limited to Portable
P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow Panels and
Portable Light Assemblies will be made at the contract unit price for each item.

NOTE

If the Contractor does not complete the Contract work within the Contract completion time (including
approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work. The costs of such temporary traffic control
shall be borne by the Contractor. No additional payment will be made to the Contractor to maintain traffic
in accordance with the Delaware MUTCD, contract plans and specifications. Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

A breakout sheet is attached to the Proposal that lists the locations for Maintenance of Traffic. The
Contractor shall specify a cost for each location. The lump sum price for Item 763643 shall be the sum of
the cost for all locations listed. The completed breakout sheet shall be attached to the Bid Proposal. Failure
to submit the breakout sheet with the Bid Proposal will result in it being declared non responsive and rejected.

109



Contract No. T201107805.02
The Department reserves the right to delete from the Contract one or more of the locations listed and the

lump sum price to be paid will be reduced in accordance with the Contractor’s cost listed for that/those
location(s). There will be no extra compensation to the Contractor if such deletion is made.

10/12/2010
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoOAD
P.O. Box 778
DOVER, DELAWARE 19903

UTILITY STATEMENT

STATE CONTRACT No. T201107805
Project I.D. No. 10-98770
Structure Maintenance, Central District, FY2012, 2013, 2014

KENT COUNTY
No utility relocation involvement is anticipated, should any conflicts be encountered
during construction the adjustments and/or relocations of existing utility facilities shall be
accomplished by the respective companies’ forces as construction warrants.
Any adjustments and/or relocations of municipally owned sewer or water facilities shall
be done by the State’s contractor in accordance with the respective agencies’ standard

specifications as directed by the District Engineer.

General Notes

1. The Contractor’s attention is directed to Section 105.09 Utilities, Delaware
Standard Specifications, August 2001. The Contractor shall contact Miss Utility
(1-800-282-8555) two working days prior to any excavation. The Contractor is
responsible for the support and protection of all utilities when excavating. The
Contractor is responsible for ensuring proper clearances, including safety
clearances, from overhead utilities for construction equipment. The Contractor is
advised to check the site for access purposes for his equipment and, if necessary,
make arrangements directly with the utility companies for field adjustments for
adequate clearances.

2. It is understood and agreed that the Contractor has considered in his bid all
permanent and temporary utility appurtenances in their present and relocated
positions as shown on the plans or described in the Utility Statement or are readily
discernible and that no additional compensation will be allowed for any delays,
inconvenience, or damage due to any interference from the utility facilities and
appurtenances or the operation of moving them, except that the Contractor may be
granted an equitable extension of time.
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State Contract No. T201107803

Structure Maintenance. Central District, FY2012. 2013, 2014
General Notes, Continued

3. Coordination and cooperation among the Utility Companies and the State’s
Contractors are of prime importance. Therefore, the Contractor is directed to
contact the following Utility Company representatives with any questions
regarding this work prior to submitting bids and work schedules. Proposed work
schedules should reflect the Utility Companies’ proposed relocations. The Utility
Companies do not work on weekends or legal holidays.

DIVISION OF TRANSPORTATION SOLUTIONS
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STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
PO BOX 778
DOVER, DELAWARE 19903
CERTIFICATE OF RIGHT-OF-WAY STATUS
STATE PROJECT NO. T201107805
F.A.P. No. N/A for R/'W
STRUCTURE MAINTENTNANCE, CENTRAL DISTRICT FY 2012, 2013, 2014
KENT COUNTY

Certificate of Right-of-Way Status — 100 %
As required by 23CFR Part 635, all necessary right of way has been acquired in
accordance with current State/Federal rules and regulations covering the acquisition of real

property.

This is to certify that all project rights of way is currently available in accordance with
the project right-of-way plans.

Please note that Location 4 is open ended in Kent County and will be the responsibility of

the District to notify Team Support if any work falls within municipal limits so a town agreement
can be sent out.

It is further certified that there were no individuals or families displaced by this
project. Therefore the provisions of 49 CFR Part 24 is not applicable to the project.

There are no improvements to be removed or demolished as part of this project.

REAL ESTATE SECTION

Carol V. O'Donoghue
Assistant Chief, Real Estate
May 4, 2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoAD
P.O. Box 778

DoOVER, DELAWARE 19203

SHAILEN P. BHATT
SECRETARY

October 21, 2011

ENVIRONMENTAL REQUIREMENTS

FOR
State Contract No. T201107805
Federal Aid No.: EBHN-2011(07)

Contract Title: Structure Maintenance, Central District, FY 2012, 2013, 2014

In accordance with the procedural provisions for implementing the National
Environmental Policy Act of 1969, as amended, the referenced project has been processed
through the Department’s Environmental Review Procedures and has been classified as a Level
D/ Class II Action.

Due to the nature of the proposed construction activities, permits are not required for this
project. However, the following construction requirements and special provisions have been
developed to minimize and mitigate impact to the surrounding environs. These requirements by
DelDOT not specified within the contract, but listed below, are the responsibility of the
contractor and is subject to risk of shut down at the contractor’s expense if not followed.

GENERAL REQUIREMENTS:
1. All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some

suitable dumping ground.

2. That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.

@De/DOT —
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BID PROPOSAL FORMS
CONTRACT _T201107805.02
FEDERAL AID PROJECT EBHN-2011(7)
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201107805.02 PROJECT (S) : EBHN-2011(7)

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | ——— - | —m— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Category 0001
| 207000 EXCAVATION AND | | |
0010 |BACKFILL FOR STRUCTURES | 12.000]
| ICY | \
[209003 BORROW, TYPE C | | \
0020 | | 12.000] \
| |CY | \
| 265500 STREAM DIVERSION | | |
0030 | | LUMP | LUMP |
| | | \
|302007 GRADED AGGREGATE | | |
0040 |BASE COURSE, TYPE B | 8.000|
| ICY | \
[302011 DELAWARE NO. 3 | | \
0050 | STONE | 2.000| |
| | TON | \

| 401665 SUPERPAVE, TYPE C |
0060 |HOT-MIX, 160 GYRATIONS, | 38.000|
|

|PG 64-22, PATCHING TON | \

|503501 CRACK AND JOINT | | \
0070 | SEALING LESS THAN 3/4" | 104.000]

|WIDE | LF | \

|503502 CRACK AND JOINT | | \
0080 | SEALING 3/4" TO 1 3/4" | 240.000 |

| WIDE | LE | \

602001 PORTLAND CEMENT
0090 | CONCRETE MASONRY, CLASS | 45.000]
A |






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 2
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201107805.02 PROJECT (S) : EBHN-2011(7)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY [ — e — | ——————————————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1602547 WATERPROOFING | | \
0100 |BRIDGE DECKS, SIDEWALKS | 2090.000|
|ETC. | SF | \
|602572 REPAIRING | |
0110 |EXISTING P.C.C. | 250.000 | \
| STRUCTURES | LB | \
1602579 DRILLING HOLES | | \
0120 |AND INSTALLING DOWELS [ 76.0001
| |EACH | \
1602580 PARTIAL REMOVAL | | \
0130 |OF P.C.C. MASONRY | 4.000]
| |ICY | \
1602586 REHABILITATION OF | | \
0140 | CONCRETE STRUCTURE | 127.000]
| |CF | \

1602611 REPAIR OF |
0150 | CONCRETE STRUCTURES BY | 1078.000] |
|EPOXY INJECTION |
1602629 CRACK SEALING |
0160 |BRIDGE DECKS, APPROACH | 2000.000 |
|

| SLABS, SIDEWALK, ETC. LF | |

1602646 SILICONE ACRYLIC | | |
0170 | CONCRETE SEALER | 1200.000 |

| | SF | \

|602734 BRIDGE DECK |
0180 | PATCHING, POLYESTER | 25.000|
|POLYMER CONCRETE |
|603000 BAR REINFORCEMENT |
0190 | | 1000.000|
|






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201107805.02 PROJECT (S) : EBHN-2011(7)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY [ — e — | ——————————————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|605692 SILICONE JOINT | | \
0200 | SEAL | 204.000| |
| |LF | \
1606509 REPAIRING METAL | | \
0210 |BRIDGE RAILING, ALUMINUM | 10.000]
| |LF | \
1612548 INSTALLING PIPE | | \
0220 | LINER | 725.000 |
| |LF | \
| 712020 RIPRAP, R-4 | |
0230 | 2.000] |
| | TON | \
| 712023 RIPRAP, R-7 | |
0240 | 165.000]
| | TON | \

| 720567 FURNISH AND |
0250 IMAINTAIN PORTABLE P.C.C. | 100.000 |
|

| SAFETY BARRIER LF | |
| 743051 FLAGGER, KENT | [ |

0260 | COUNTY, STATE | 360.000] 40.83000 | 14698.80
| | HOUR | \
| 743063 FLAGGER, KENT [ | |

0270|COUNTY, STATE, OVERTIME | 90.000] 59.20000| 5328.00
| | HOUR | \

| 748506 PERMANENT |
0280 | PAVEMENT STRIPING, EPOXY | 200.000]|

|RESIN PAINT, 4" |

| 760006 PAVEMENT - |
0290 |MILLING, HOT-MIX, 2" | 650.000]|

| DEPTH |






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 4
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201107805.02 PROJECT (S) : EBHN-2011(7)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY [ | =
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 762001 SAW CUTTING, HOT | | \
0300 |MIX | 175.000| \
| | LF | \
| 763000 INITIAL EXPENSE | | \
0310 | LUMP | LUMP \
| | | \
| 763643 MAINTENANCE OF | | \
0320 | TRAFFIC, ALL INCLUSIVE | LUMP | LUMP \






BREAKOUT SHEETS

THE FOLLOWING SHEETS MUST BE COMPLETED AND RETURNED WITH THE PROPOSAL AT
THE TIME OF BID. FAILURE TO COMPLETE THE BREAKOUT SHEETS AS REQUIRED WILL
RESULT IN THE BID BEING DECLARED NON-RESPONSIVE AND WILL NOT BE CONSIDERED.
BREAKOUT SHEETS MUST BE COMPLETED REGARDLESS OF WHETHER BIDDING BY
ELECTRONIC MEANS OR TYPEWRITTEN HARD COPY.






SECTION 1 BREAKOUT SHEET -1 CONTRACT NO. T201107805
ITEM 763643 - Maintenance of Traffic, All Inclusive

Qty of . .
Location No. | Location Description Possible | Wworking |Primary MOT| 15 1 | NIT PRICE| AMOUNT
L . Hours Case Set-ups
ocations
1 207 (Bridge 2-207A) ) Daytime 6 EA |$ $
2 27 (Bridge 2-027A) 1 Daytime 6 EA |$ 5
3 356 (Bridge 2-356B) 1 Daytime 7 EA |$ 5
5 8 (Bridge 2-008D) 1 Daytime 7 EA | $ 5

TOTAL ITEM 763643 - Maintenance of Traffic, All Inclusive $
(LUMP SUM BID PRICE FOR ITEM 763643)







"ATTENTION"
TO BIDDERS

This. Bid Proposal 1ncludes
breakout sheets. The breakout
sheets MUST ACCOMPANY
the bid proposal at the time of bid.
Failure to return completed
breakout sheets WILL RESULT
in the bid proposal being declared

non-responsive and REJECTED
as irregular.







CERTIFICATION

Contract No. _T201107805.02
Federal Aid Project No. EBHN-2011(7)

The undersigned bidder, whose address is
and telephone number is

hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and specifications,
and will be bound, upon award of this contract by the Department of Transportation, to execute in accordance
with such award, a contract with necessary surety bond, of which contract this proposal and said plans and
specifications shall be a part, to provide all necessary machinery, tools, labor and other means of construction,
and to do all the work and to furnish all the materials necessary to perform and complete the said contract
within the time and as required in accordance with the requirements of the Department of Transportation, and
at the unit prices for the various items as listed on the preceding pages.

Bidder's Certification Statement [US DOT Suspension and Debarment Regulation (49 CFR 29)]:

NOTICE: All contractors who hold prime contracts (Federal Aid) with DelDOT are advised that the
prime contractor and subcontractors are required to submit to DelDOT a signed and notary attested copy
of the Bidder Certification Statement for each and every subcontract that will be utilized by the prime
contractor. This Certification must be filed with DelDOT prior to written approval being granted for
each and every subcontractor. Copies of the Certification Form are available from the appropriate
District Construction Office.

Under penalty of perjury under the laws of the United States, that I/We, or any person associated
therewith in the capacity of (owner, partner, director, officer, principal, investigator, project director,
manager, auditor, or any position involving the administration federal funds):

a. am/are not currently under suspension, debarment, voluntary exclusion, or determination of
ineligibility by any federal agency;

b. have not been suspended, debarred, voluntarily excluded or determined ineligible by any
federal agency within the past 3 years;

C. do not have a proposed debarment pending; and,

d. have not been indicted, convicted, or had a civil judgement rendered against (it) by a court
of competent jurisdiction in any matter involving fraud or official misconduct within the past
3 years.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder
responsibility. For any exception noted, indicate below to whom it applies, initiating agency, and dates of
action. Providing false information may result in criminal prosection or administrative sanctions.

(Insert Exceptions)
DBE Program Assurance:

NOTICE: In accordance with 49 CFR Part 26 the undersigned, a legally authorized representative of
the bidder listed below, must complete this assurance.

By its signature affixed hereto, assures the Department that it will attain DBE participation as indicated:

Disadvantaged Business Enterprise percent (blank to be filled in by bidder)



The foregoing quantities are considered to be approximate only and are given as the basis for comparison
of bids. The Department of Transportation may increase or decrease the amount of any item or portion of
the work as may be deemed necessary or expedient. Any such increase or decrease in the quantity for any
item will not be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in the time
allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be forfeited
as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute a contract
with necessary bond, when required, for the performance of said contract with the Department of
Transportation, under the conditions of this proposal, within twenty (20) days after date of official notice of
the award of the contract as provided in the requirement and specifications hereto attached; otherwise said
deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25, Title
30, of the Delaware Code.

By submission of this proposal, each person signing on behalf of the bidder, certifies as to its own

organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices in this proposal have been arrived at independently without collusion,
consultation, communication, or Agreement with any other bidder or with any
competitor for the purpose of restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not
been knowingly disclosed and will not knowingly be disclosed by the bidder, directly
or indirectly, to any other bidder or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person,
partnership, or corporation to submit or not to submit a proposal for the purpose of
restricting competition.

I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

(FAILURE TO ACKNOWLEDGE RECEIPT OF ALL ADDENDA WILL RESULT IN THE BID
BEING DECLARED NON-RESPONSIVE.)

Sealed and dated this day of in the year of our Lord two thousand and
_(20_).

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of ,20_
Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of and State of
_as Principal, and of in the County
of and State of as Surety, legally authorized to do business in the State of Delaware
("State"), are held and firmly unto the State in the sum of
Dollars ($ ), or percent not to exceed
Dollars ($ ) of amount of bid on Contract No.

T201107805.02 , to be paid to the State for the use and benefit of its Department of Transportation
("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who
has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain
materiel and/or services within the State, shall be awarded this Contract, and if said Principal shall well and
truly enter into and execute this Contract as may be required by the terms of this Contract and approved by
the DelDOT, this Contract to be entered into within twenty days after the date of official notice of the award
thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be and
remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two thousand and
(20_).

SEALED, AND DELIVERED IN THE
presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title





