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Contract No.T201303401.01
Federal Aid Project No. ESTP-2013(10)

INTERSTATE MAINTENANCE DRAINAGE REPAIR, NORTH DISTRICT, OPEN END
NEW CASTLE COUNTY

GENERAL DESCRIPTION

LOCATION

These improvements are located in NEW CASTLE County more specifically shown on the Location
Map(s) of the enclosed Plans.

DESCRIPTION

THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR THE
MAINTENANCE AND REPAIR OF STORM DRAINAGE SYSTEMS. THE LOCATION OF WORK
INCLUDES INTERSTATE 1-95 IN THE STATE OF DELAWARE, FROM MARYLAND STATE LINE
TO PENNSYLVANIA STATE LINE. THE LOCATION OF WORK ALSO INCLUDES THE ENTIRE
LENGTH OF INTERSTATE 1-495 AND  1-295 WITHIN THE STATE OF DELAWARE. LOCATIONS
OF WORK WILL INCLUDE UNPAVED AREAS ADJACENT TO ROADWAY (WITHIN STATE
RIGHT-OF-WAY), AND REPAIRS TO PIPE CROSSINGS BENEATH PAVED ROADWAY SURFACES
OF THE INTERSTATE, AND OTHER INCIDENTAL CONSTRUCTION IN ACCORDANCE WITH THE
LOCATION, NOTES AND DETAILS SHOWN ON THE PLANS AND AS DIRECTED BY THE
ENGINEER.

COMPLETION DATE

All work on this contract must be complete within 1,095 Calendar Days . It is the Department's
intent to issue a Notice to Proceed such that work starts on or about September 10, 2013.

PROSPECTIVE BIDDERS NOTES:

1. No retainage will be withheld on this contract.

2. The Department's External Complaint Procedure can be viewed on our Website at;
http://www.deldot. gov/information/business/, or you may request a copy by calling (302) 760-2555.

3. This project incorporates the electronic bidding system Expedite, version 5.9a.. Bidders wishing to use
the electronic bidding option will find the installation file on the plan holders bid file disk. The
installation file and instructions are also available on our Website at:
http://www.deldot. gov/information/business/bids/const proj bid info.shtml.

4. BIDDERS MUST REQUEST A CD OF THE OFFICIAL PLANS AND SPECIFICATIONS FROM THE
DEPARTMENT IN ORDER TO SUBMIT A BID.

5. Please note the Special Provision titled Changes to Project Documents During Advertisement. The
Department is using an alternative method of providing bid documents for this contract.


http://www.deldot.gov/information/business/
http://www.deldot.gov/information/business/bids/const_proj_bid_info.shtml
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CONSTRUCTION ITEMS UNITS OF MEASURE

Eélglish English Multiply Metric Me‘.cric; ngggﬁigc
ode Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m? Cubic Meter M3
CY. Cubic Yard 0.7646 m? Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 254 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter L.M.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MEBM | TpousandFeet of 1) 3597 m Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SY-IN Square Yard-Inch |  0.8495 | m225 mm Sq“ﬁﬁlﬁang‘zs M2-25 MM
TON Ton 9072 ( N(Ifg(i)%g;n TON
N.A* Kip 4.448 kN Kilonewton N.A*
N.A* T;;usszrlﬁrg ?EICIS s 6.895 MPa Megapascal N.A%

*Not used for units of measurement for payment.
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GENERAL NOTICES
SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications; Supplemental Standard Specifications; the
Special Provisions; notes on the Plans; this Bid Proposal; and any addenda thereto, shall govern the work to
be performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State. Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

‘During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment because of
race, creed, color, sex, sexual orientation or natural origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment, without
regard to their race, creed, color, sex, sexual orientation or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The contractor agrees to post in conspicuous places
available to employees and applicants for employment notices to be provided by the contracting
agency setting forth this nondiscrimination clause.
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2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without
regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
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complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:
(A) When the character of the work as altered differs materially in kind or nature from that involved
or included in the original proposed construction or
(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125
percent or decreased below 75 percent of the original contract quantity. Any allowance for an
increase in quantity shall apply only to that portion in excess of 125 percent of original contract
item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS:

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a)

"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the
federal government applicable to a project or activity, the cost of which is to be paid or reimbursed in
whole or in part by the federal government, and due to such conflict or inconsistency the availability of
federal funds may be jeopardized, such provision shall not apply to such project or activity."

FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states:
"No procedures or requirement shall be imposed by any State which will operate to discriminate against
the employment of labor from any other State, possession or territory of the United States, in the
construction of a Federal-aid project."

CONVICT PRODUCED MATERIALS:

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid
highway construction project if such materials have been:

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or

(2) Produced in a qualified prison facility and the cumulative annual production amount of such
materials for use in Federal-aid highway construction does not exceed the amount of such
materials produced in such facility for use in Federal-aid highway construction during the 12-
month period ending July 1, 1987.

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period
ending July 1, 1987, produced materials for use in Federal-aid highway construction projects.

TO REPORT BID RIGGING ACTIVITIES:

The U. S. Department of Transportation (DOT) operates the below toll-free "hotline" Monday through Friday,
8:00 a.m. to 5:00 p.m. eastern time. Anyone with knowledge of possible bid rigging, bidder collusion, or
other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract

fraud and abuse and is operated under the direction of the DOT Inspector General. All information will be
treated confidentially and caller anonymity will be respected.

TO REPORT BID RIGGING ACTIVITIES
CALL 1-800-424-9071
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NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY
(EXECUTIVE ORDER 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal
Equal Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate work force in each trade on all construction work in the covered area, are as

follows:
Goals for Minority Participation In Goals for Female Participation In
Each Trade Each Trade
12.3% (New Castle County) 6.9% (Entire State)

14.5% (Kent & Sussex Counties)

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or
federally assisted) performed in the covered area. If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed. With regard to this second area, the contractor
also is subject to the goals for both its federally involved and non-federally involved construction.

The Contractor's compliance with the Executive Order and the Executive Order and the regulations in
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the
goals. The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort
to employ minorities and women evenly on each of its projects. The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of
meeting the Contractor's goals shall be a violation of the contract, the Executive Order, and the
regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work
hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within 10 working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting from this solicitation. The
notification shall list the name, address, and telephone number of the subcontractor; employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated starting
and completion dates of the subcontract; and the geographical area in which the subcontract is to be
performed.

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is NEW
CASTLE County.

REV. 11-3-80
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this contract
resulted;
b. "Director" means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegates authority;
c. "Employer identification number" means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.
d. "Minority" includes:
i. Black (all persons having origins in any of the Black African racial groups not of Hispanic
origin);
ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other
Spanish Culture or origin, regardless of race);
iii. Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far
East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples of
North America and maintaining identifiable tribal affiliations through membership and
participation or community identification).

Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions
of these specifications and the Notice which contains the applicable goals for minority and female
participation and which is set forth in the solicitations from which this contract resulted.

If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative
action obligations on all work in the Plan area (including goals and timetables) shall be in accordance
with that Plan for those trades which have unions participating in the Plan. Contractors must be able to
demonstrate their participation in and compliance with the provisions of any such Hometown Plan. Each
Contractor or Subcontractor participating in an approved Plan is individually required to comply with
its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan
in each trade in which it has employees. The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through 7p of these specifications. The goals set forth in the solicitation from which this contract resulted
are expressed as percentages of the total hours of employment and training of minority and female
utilization the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area. Covered Construction contractors performing construction work in
geographical areas where they do not have a Federal or federally assisted construction contract shall
apply the minority and female goals established for the geographical area where the work is being
performed. Goals are published periodically in the Federal Register in notice form, and such notices may
be obtained from any Office of Federal Contract Compliance Program Office or from the Federal
procurement contracting offices. The Contractor is expected to make substantially uniform progress in
meeting its goals in each craft during the period specified.

Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations
promulgated pursuant thereto.

In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of
their training, subject to the availability of employment opportunities. Trainees must be trained pursuant
to training programs approved by the U.S. Department of Labor.

5
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7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The
evaluation of the Contractor's compliance with these specifications shall be based upon its effort to
achieve maximum results from its actions. The Contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a.

Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and in all facilities at which the Contractor's employees are assigned to work. The Contractor,
where possible, will assign two or more women to each construction project. The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are
aware of and carry out the Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or in such facilities.

Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect to each such individual. If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor
by the union or, if referred, not employed by the Contractor, this shall be documented in the file with
the reason therefor, along with whatever additional actions the Contractor may have taken.

Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority person
or woman sent by the Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor's efforts to meet its obligations.

Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant to the Contractor's employment needs, especially those programs funded
or approved by the Department of Labor. The Contractor shall provide notice of these programs to
the sources compiled under 7b above.

Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations;
by including it in any policy manual and collective bargaining agreement; by publicizing it in the
company newspaper, annual report, etc.; by specific review of the policy with all management
personnel and with all minority and female employees at least once a year; and by posting the
company EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination
or other employment decisions including specific review of these items with on-site supervisory
personnel such as Superintendents, General Foreman, etc., prior to the initiation of construction work
at any job site. A written record shall be made and maintained identifying the time and place of these
meetings, persons attending, subject matter discussed, and disposition of the subject matter.
Disseminate the Contractor's EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification to
and discussing the Contractor's EEO policy with other Contractors and Subcontractors with whom
the Contractor does or anticipates doing business.

Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female recruitment
and training organizations serving the Contractor's recruitment area and employment needs. Not later
than one month prior to the date for the acceptance of applications for apprenticeship or other training
by any recruitment source, the Contractor shall send written notification to organizations such as the
above, describing the openings, screening procedures, and tests to be used in the selection process.
Encourage present minority and female employees to recruit other minority persons and women and,
where reasonable, provide after school, summer and vacation employment to minority and female
youth both on the site and in other areas of a Contractor's work force.

Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
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for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices,
do not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor's obligations under these specifications
are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user
toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

0. Document and maintain a record of all solicitations of offers for subcontractors from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the
Contractor's EEO policies and affirmative action obligations.

Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more
of their affirmative action obligations (7a through p). The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the Contractor is a member and
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these
Specifications provided that the Contractor actively participates in the group, makes every effort to assure
that the group has a positive impact on the employment of minorities and women in the industry, ensures
that the concrete benefits of the program are reflected in the Contractor's minority and female work force
participating, makes a good faith effort to meet its individual goals and timetables, and can provide access
to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor. The
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall
not be a defense for the Contractor's noncompliance.

A single goal for minorities and a separate single goal for women have been established. The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all
minority groups, both male and female, and all women, both minority and non-minority. Consequently,
the Contractor may be in violation of the Executive Order if a particular group is employed in a
substantially disparate manner (for example, even though the Contractor has achieved its goals for
women generally, the Contractor may be in violation of the Executive Order if a specific minority group
of women is under utilized).

The Contractor shall not use the goals and timetables or affirmative action standards to discriminate
against any person because of race, color, religion, sex, or national origin.

The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

The Contractor shall carry out such sanctions and penalties for violation of these specifications and of
the Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts
as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Order of Federal Contract Compliance Programs. Any Contractor who fails to carry
out such sanctions and penalties shall be in violation of these specifications and Executive Order 11246,
as amended.

The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity.
If the Contractor fails to comply with the requirements of the Executive Order, the implementing
regulations, or these specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

The Contractor shall designate a responsible official to monitor all employment-related activity to ensure
that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as
may be required by the Government, and to keep records. Records shall at least include for each
employee the name, address, telephone numbers, construction trade, union affiliation if any, employee
identification number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice,
trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate
of pay, and locations at which the work was performed. Records shall be maintained in an easily
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understandable and retrievable form; however, to the degree that existing records satisfy this requirement,
contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish different standards of compliance or upon the application of requirements for the hiring of local
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).

k ok ok ok %k

TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal
Employment Opportunity Responsibilities”, (Attachment 1), and is in implementation of 23 U.S.C. 140(a).
As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or
job classification involved.

The number of trainees to be trained under the special provision willbe _ 0 . In the event the contractor
subcontracts a portion of the contract work, he shall determine how many, if any, of the trainees are to be
trained by the subcontractor, provided however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision. The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract. Where feasible, 25 percent of apprentices
or trainees in each occupation shall be in their first year apprenticeship or training,

The number of trainees shall be distributed among the work classification on the basis of the contractor's
needs and the availability of journeymen in the various classifications within a reasonable area of recruitment.
Prior to commencing construction, the contractor shall submit to the Department of Highways and
Transportation for approval the number of trainees to be trained in each selected classification and training
program to be used. Furthermore, the contractor shall specify the starting time for training in each of the
classifications. The contractor will be credited for each trainee employed by him on the contract work who
is currently enrolled or becomes enrolled in an approved program and will be reimbursed for such trainees
as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective of this
Training Special Provision. Accordingly, the contractor shall make every effort to enroll minority trainees
and women (e.g., by conducting systematic and direct recruitment through public and private sources likely
to yield minority and women trainees) to the extent that such persons are available within a reasonable area
of recruitment. The contractor will be responsible for demonstrating the steps that he has taken in pursuance
thereof, prior to a determination as to whether the contractor is in compliance with this Training Special
Provision. This training commitment is not intended, and not be used, to discriminate against any applicant
for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully completed a
training course leading to journeyman status or in which he has been employed as a journeyman. The
contractor should satisfy this requirement by including appropriate questions in the employee application or
by other suitable means. Regardless of the method used the contractor's records should document the findings
in each case.

The minimum length and type of training for each classification will be as established in the training program
selected by the contractor and approved by the Department of Highways and Transportation and the Federal
Highway Administration. The Department of Highways and Transportation and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal employment
opportunity obligations of the contractor and to qualify the average trainee for journeyman status in the
classification concerned by the end of the training period. Furthermore, apprenticeship programs registered
with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S.
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts. Approval or acceptance of a training program

8



Contract No. T201303401.01

shall be obtained from the State prior to commencing work the classification covered by the program. It is
the intention of these provisions that the training is to be provided in the construction crafts rather than clerk-
typists or secretarial-type positions. Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction applications.
Training in the laborer classification may be permitted provided that significant and meaningful training is
provided and approved by the division office. Some off-site training is permissible as long as the training
is an integral part of an approved training program and does not comprise a significant part of the overall
training,

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an
employee on this contract in accordance with an approved training program. As approved by the engineer,
reimbursement will be made for training persons in excess of the number specified herein. This
reimbursement will be made even though the contractor receives additional training program funds from other
sources, provided such other sources does not specifically prohibit the contractor from receiving other
reimbursement. Reimbursement for off-site training indicated above may only be made to the contractor
where he does one or more of the following and the trainees are concurrently employed on a Federal-aid
project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's
wages during the off-site training period.

No payment shall be made to the contractor if either the failure to provide the required training, or the failure
to hire the trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part
of the contractor in meeting the requirements of this Training Special Provision. It is normally expected that
a trainee will begin his training on the project as soon as feasible after start of work utilizing the skill involved
and remain on the project as long as training opportunities exist in his work classification or until he has
completed his training program. It is not required that all trainees be on board for the entire length of the
contract. A contractor will have fulfilled his responsibilities under this Training Special Provision if he has
provided acceptable training to the number of trainees specified. The number trained shall be determined on
the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the
contract for the first half of the of the training period, 75 percent for the third quarter of the training period,
and 90 percent for the last quarter of the training period, unless apprentices or trainees is an approved existing
program are enrolled as trainees on this project. In fact case, the appropriate rates approved by the
Department of Labor or Transportation in connection with the existing program shall apply to all trainees
being trained for the same classification who are covered by this Training Special Provisions.

The contractor shall furnish the trainee a copy of the program he will follow in providing the training.

The contractor shall provide each trainee with a certification showing the type and length of training
satisfactorily completed.

The contractor will provide for the maintenance of records and furnish periodic reports documenting his
performance under this Training Special Provision.

* k% ok ok ok

INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT
& TRANSPORTATION EQUITY ACT

Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the Intermodal
Surface Transportation Efficiency Act of 1991 (ISTEA), or Titles I, III, and V of the Transportation Equity
Act for the 21st Century (TEA-21) are required to comply with the regulations of 49 Code of Federal
Regulations (CFR) Part 26 - Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION

The U.S. Department of Transportation (DOT) requires that the Delaware Department of Transportation
continue the established Disadvantaged Business Enterprise (DBE) Program for participation in U.S. DOT
programs and that the program follow the final rules as stated in 49 CFR Part 26 and the Department's
approved DBE Program plan.
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The following definitions apply to this subpart:

Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51
percent owned by one or more individuals who are both socially and economically disadvantaged or, in the
case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; and, (2)
whose management and daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.

DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole
or in part with DOT financial assistance, including letters of credit or loan guarantees, except a contract solely
for the purchase of land.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their
scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program
requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit
business enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and
in which the DBE is responsible for a distinct, clearly defined portion of the work of the contract and whose
share in the capital contribution, control, management, risks, and profits of the joint venture are
commensurate with its ownership interest.

Race-conscious measure or program is one that is focused specifically on assisting only DBEs, including
women-owned DBEs.

Race-neutral measure or program is one that is, or can be, used to assist all small businesses. For the purposes
of this part, race-neutral includes gender neutrality.

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted
contracts, a small business concern as defined pursuant to section 3 of the Small Business Act and Small
Business Administration regulations implementing it (13 CFR part 121) that also does not exceed the cap on
average annual gross receipts specified in 49 CFR §26.65(b).

Socially and economically disadvantaged individuals means any individual who is a citizen (or lawfully
admitted permanent resident) of the United States and who is - (1) any individual who a recipient finds to be
a socially and economically disadvantaged individual on a case-by-case basis; (2) any individual in the
following groups, members of which are rebuttably presumed to be socially and economically disadvantaged:

(i) Black Americans which includes persons having origins in any of the Black racial groups of Affica;

(i) Hispanic Americans which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central
or South American, or other Spanish or Portuguese culture or origin, regardless of race;

(i) Native Americans which includes persons who are American Indians, Eskimos, Aluets, or Native
Hawaiians;

(iv) Asian-Pacific Americans which includes persons whose origins are from Japan, China, Taiwan,
Korea, Burma (Myanmar), Vietnam, L.aos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia,
the Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic
of Palau), the Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati, Juvalu,
Nauru, Federated States of Micronesia, or Hong Kong;

(v) Subcontinent Asian Americans which includes persons whose origins are from India, Pakistan,
Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(vi) Women;

(vi)) Any additional groups whose members are designated as socially and economically disadvantaged
by the SBA, at such time as the SBA designation becomes effective.

DeIDOT will establish specific goals for each particular DOT-assisted project which will be expressed as a
percentage of the total dollar amount of contract bid.

The specific contract goals for this contract are:
Disadvantaged Business Enterprise 12 % Percent

DelDOT continues to reserve the right to approve DBE subcontractors and all substitutions of DBE
subcontractors prior to award and during the time of the contract.

Bidders are required to submit with their bids the completed DBE Program Assurance portion of the
Certification document which will state the bidders intent of meeting the goals established for this contract;
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or in the instance where a contractor cannot meet the assigned DBE Goals for this contract, he/she shall at
the time of bid submit documentation required to verify that he/she has made a Good Faith Effort to meet the
DBE Goals. Guidance for submitting a Good Faith Effort is identified in the next section and in the DBE
Program Plan. Further, the apparent low bidder must submit to DeIDOT within ten (10) calendar days after
the bid opening, executed originals of each and every DBE subcontract to satisfy contract goals consistent
with the DBE Program Assurance submitted as part of the bid package.

No contract work shall be performed by a DBE subcontractor until the executed DBE subcontract is approved
in writing by DelDOT and the Department has issued the required Notice to Proceed. Any DBE subcontract
relating to work to be performed pursuant to this contract, which is submitted to DeIDOT for approval, must
contain all DBE subcontractor information, the requirements contained in this contract, and must be fully
executed by the contractor and DBE subcontractor.

Each contract between the prime contractor and each DBE subcontractor shall at the minimum include the
following:

1. All pertinent provisions and requirements of the prime contract.

2. Description of the work to be performed by the DBE subcontractor.

3. The dollar value of each item of work to be completed by the DBE subcontractor and the bid price
of each item of work to be completed by the DBE subcontractor.

k ok ok ok ok

CRITICAL DBE REQUIREMENTS

A bid may be held to be non-responsive and not considered if the required DBE information is not
provided. In addition, the bidder may lose its bidding capability on Department projects and such other
sanctions as the Department may impose. It is critical that the bidder understands:

1. Inthe event that the bidder cannot meet the DBE goal as set forth in this specification, he/she shall at the
time of bid submit to the Department that percentage of the DBE Goal that will be met, if any, on the
written and notarized assurance made a part of this contract. The contractor shall also at the time of bid
submit all documentation that the contractor wishes to have the Department consider in determining that
the contractor made a Good Faith Effort to meet contract DBE Goals. The Department will not accept
Good Faith Effort documentation other than on the scheduled date and time of the bid opening. However,
the Department may ask for clarification of information submitted should the need arise.

2. A bid which does not contain either a completely executed DBE Program Assurance and/or Good Faith
Effort documentation, where appropriate, shall be declared non-responsive and shall not be considered
by the Department.

3. Failure of the apparent low bidder to present originals of all DBE subcontracts to substantiate the volume
of work to be performed by DBE's as indicated in the bid within ten (10) calendar days after the bid
opening shall create a rebuttable presumption that the bid is not responsive.

4. Bidders are advised that failure to meet DBE Goals during the term of the contract may subject them to
Department sanctions as identified in the DBE Program Plan.

5. In the execution of this contract, the successful bidder agrees to comply with the following contract
clauses:

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt
of any payment, file a statement with the Department on a form to be determined by the Department that
all subcontractors furnishing labor or material have been paid the full sum due them at the stage of the
contract, except any funds withheld under the terms of the contract as required by Chapter 8, Title 17 of
the Delaware Code, annotated and as amended. Any delay or postponement of payment from the above
referenced time frame may occur only for good cause following written approval of DelDOT. This
clause applies to both DBE and non-DBE subcontractors.

Retainage: The prime contractor agrees to return retainage to each subcontractor within 15 calendar days
after the subcontractor's work is satisfactorily completed. Any delay or postponement of payment from
the above referenced time frame may occur only for good cause following written approval of DelDOT.
This clause covers both DBE and non-DBE subcontractors. As guidance, once a subcontractor has
satisfactorily completed the physical work, and has given to the prime contractor a certified statement
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that all laborers, lower tier contractors, and materialmen who have furnished labor and materials to the
subcontractor have been paid all monies due them, the prime contractor shall return retainage to the
subcontractor within 15 calendar days.

6. In the execution of this contract, the successful bidder agrees to comply with the following contract
assurance and will include this same language in each subcontractor contract:

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex
in the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR
Part 26 in the award and administration of DOT-assisted contracts. Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such remedy as the recipient deems appropriate." 49 CFR Section 26.13

7. In addition to this specification, bidders must comply with all provisions of the rules and regulations
adopted by the U.S. Department of Transportation for DBE participation in U.S. DOT and DelDOT
Programs (49 CFR Part 26) and the Delaware Department of Transportation Disadvantaged Business
Enterprise Program Plan; each of which is hereby incorporated and made part of this specification.
Bidders are also reminded that they must be responsible and responsive bidders in all other aspects aside
from the DBE Program in order to be awarded the contract.

k ok ok ok ok

GUIDANCE FOR GOOD FAITH EFFORT

When the DBE Goals established for a contract by DeIDOT are not met, the contractor shall demonstrate
good faith efforts to meet the DBE contract goals. The contractor shall demonstrate that the efforts made
were those that a contractor actively and aggressively seeking to meet the goals established by DeIDOT would
make, given all relevant circumstances. Evidence of this good faith effort will be submitted with the bid at
the time of the bid opening,

The contractor is expected to demonstrate good faith efforts by actively and aggressively seeking out DBE
participation in the project to the maximum extent, given all relevant circumstances. Following are the kinds
of efforts that may be taken but are not deemed to be exclusive or exhaustive and DelDOT will consider other

factors and types of efforts that may be relevant:
Efforts made to select portions ‘of the work proposed to be performed by DBEs in order to increase the

likelihood of achieving the stated goal. Selection of portions of work are required to at least equal the
goal for DBE utilization specified in this contract.

2. Written notification at least ten (10) calendar days prior to the opening of a bid soliciting DBE interest
in participating in the contract as a subcontractor or supplier and for specific items of work.

3. Efforts made to obtain and negotiate with DBE firms for specific items of work:

a. Description of the means by which firms were solicited (i.e. by telephone, e-mail, written notice,
advertisement).

b. The names, addresses, telephone numbers of DBE's contacted, the dates of initial contact; and
whether initial solicitations of interest were followed-up by contacting the DBEs to determine with
certainty whether the DBEs were interested.

c. A description of the information provided to DBE firms regarding the plans, specifications and
estimated quantities for portions of the work to be performed.

d. A statement of why additional agreements with DBE's were not reached in order to meet the
projected goal.

e. Listing of each DBE contacted but not contracted and the reasons for not entering a contract.

4. Efforts made to assist DBEs that need assistance in obtaining bonding, insurance, or lines of credit
required by the contractor.
Reasons why certified DBEs are not available or not interested.

Efforts to effectively use the services of available disadvantaged community organizations; disadvantaged
contractor's groups; local, state and federal DBE assistance offices; and other organizations that provide
assistance in recruitment and placement of DBEs.

The following are examples of actions that may not be used as justification by the contractor for failure to
meet DBE contract goals:

1. Failure to contract with a DBE solely because the DBE was unable to provide performance and/or
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payment bonds.

Rejection of a DBE bid or quotation based on price alone.

Rejection of a DBE because of its union or non-union status.

Failure to contract with a DBE because the contractor normally would perform all or most of the work
in the contract.

Administrative reconsideration:

Within five (5) days of being informed by DelDOT that it is not responsive because it has not
documented sufficient good faith efforts, a bidder may request administrative reconsideration. Bidder
should make this request in writing to the following reconsideration official: Director of Administration,
DelDOT, P. O. Box 778, Dover, Delaware 19903. The reconsideration official will not have played any
role in the original determination that the bidder did not document sufficient good faith efforts.

As part of this reconsideration, the bidder will have the opportunity to provide written documentation or
argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so.
The bidder will have the opportunity to meet in person with the reconsideration official, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do
so. The final decision made by the reconsideration official will be communicated to the bidder in writing.
The result of the reconsideration process is not administratively appealable to the U.S. Department of
Transportation.

* ok ok ok ok
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REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION CONTRACTS
(Exclusive of Appalachian Contracts)

FHWA-1273 -- Revised May 1, 2012 http://www.thwa.dot.gov/programadmin/contracts/1273/1273.docx

I
IL.
I

General
Nondiscrimination

. Nonsegregated Facilities

IV. Davis-Bacon and Related Act Provisions

V.
VI

Contract Work Hours and Safety Standards Act Provisions
Subletting or Assigning the Contract

VIL Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act

X

Compliance with Governmentwide Suspension and Debarment Requirements

XL  Certification Regarding Use of Contract Funds for Lobbying

I.
1.

II.

GENERAL

Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23
(excluding emergency contracts solely intended for debris removal). The contractor (or subcontractor)
must insert this form in each subcontract and further require its inclusion in all lower tier subcontracts
(excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any
purchase order, rental agreement or agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in
lower tier subcontracts (excluding subcontracts for design services, purchase orders, rental agreements and
other agreements for supplies or services). The design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents,
however, the Form FHWA-1273 must be physically incorporated (not referenced) in all contracts,
subcontracts and lower-tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services related to a construction contract).

Subject to the applicability criteria noted in the following sections, these contract provisions shall apply
to all work performed on the contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient

grounds for withholding of progress payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate by the contracting agency and
FHWA.

. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for

any purpose within the limits of a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or probation. The term Federal-aid highway
does not include roadways functionally classified as local roads or rural minor collectors.

NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction
contracts and to all related construction subcontracts of $10,000 or more. The provisions of 23 CFR Part 230
are not applicable to material supply, engineering, or architectural service contracts.

In

addition, the contractor and all subcontractors must comply with the following policies: Executive Order
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11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as amended, and related regulations
including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause
in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000, the Standard Federal Equal
Employment Opportunity Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order
11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The
contracting agency and the FHWA have the authority and the responsibility to ensure compliance with Title
23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil
Rights Act of 1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate
and to take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities
under this contract. The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has
made every good faith effort to provide equal opportunity with respect to all of its terms and conditions
of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:
"It is the policy of this Company to assure that applicants are employed, and that employees are treated
during employment, without regard to their race, religion, sex, color, national origin, age or disability.
Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer
who will have the responsibility for and must be capable of effectively administering and promoting an
active EEO program and who must be assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are substantially involved in
such action, will be made fully cognizant of, and will implement, the contractor's EEO policy and
contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that
the above agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of
work and then not less often than once every six months, at which time the contractor's EEO policy and
its implementation will be reviewed and explained. The meetings will be conducted by the EEO
Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO
Officer, covering all major aspects of the contractor's EEO obligations within thirty days following
their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO
Officer in the contractor's procedures for locating and hiring minorities and women.
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Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible
to employees, applicants for employment and potential employees.

The contractor's EEO policy and the procedures to implement such policy will be brought to the
attention of employees by means of meetings, employee handbooks, or other appropriate means.

. Recruitment: When advertising for employees, the contractor will include in all advertisements for
employees the notation: "An Equal Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in the area from which the project
work force would normally be derived.

a.

The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral sources likely to yield qualified minorities
and women. To meet this requirement, the contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment consideration.

. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall

referrals, the contractor is expected to observe the provisions of that agreement to the extent that the
system meets the contractor's compliance with EEO contract provisions. Where implementation of such
an agreement has the effect of discriminating against minorities or women, or obligates the contractor
to do the same, such implementation violates Federal nondiscrimination provisions.

The contractor will encourage its present employees to refer minorities and women as applicants for
employment. Information and procedures with regard to referring such applicants will be discussed
with employees.

. Personnel Actions: Wages, working conditions, and employee benefits shall be established and
administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be followed:

a.

The contractor will conduct periodic inspections of project sites to insure that working conditions and
employee facilities do not indicate discriminatory treatment of project site personnel.

. The contractor will periodically evaluate the spread of wages paid within each classification to

determine any evidence of discriminatory wage practices.

. The contractor will periodically review selected personnel actions in depth to determine whether there

is evidence of discrimination. Where evidence is found, the contractor will promptly take corrective
action. If the review indicates that the discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

The contractor will promptly investigate all complaints of alleged discrimination made to the contractor
in connection with its obligations under this contract, will attempt to resolve such complaints, and will
take appropriate corrective action within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant, such corrective action shall include such
other persons. Upon completion of each investigation, the contractor will inform every complainant
of all of their avenues of appeal.

. Training and Promotion:

a.

The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who
are applicants for employment or current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification involved.

Consistent with the contractor's work force requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In the event a special provision
for training is provided under this contract, this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve training positions for persons who receive
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welfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for employment of available training programs
and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are
minorities and women and will encourage eligible employees to apply for such training and promotion.

Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor
will use good faith efforts to obtain the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a contractor's association acting as agent,
will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training
programs aimed toward qualifying more minorities and women for membership in the unions and
increasing the skills of minorities and women so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to
the end that such union will be contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except
that to the extent such information is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor shall so certify to the
contracting agency and shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the
time limit set forth in the collective bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and
women. The failure of a union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement) does not relieve the contractor
from the requirements of this paragraph. In the event the union referral practice prevents the contractor
from meeting the obligations pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall inmediately notify the contracting agency.

. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide reasonable accommodation in all
employment activities unless to do so would cause an undue hardship.

Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall
not discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the
selection and retention of subcontractors, including procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration
of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO
obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO
obligations.

Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are
incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin,

or sex in the performance of this contract. The contractor shall carry out applicable requirements
of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the
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contractor to carry out these requirements is a material breach of this contract, which may result in
the termination of this contract or such other remedy as the contracting agency deems appropriate.

11.  Records and Reports: The contractor shall keep such records as necessary to document compliance with
the EEO requirements. Such records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading
minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each
July for the duration of the project, indicating the number of minority, women, and non-minority
group employees currently engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. The staffing data should represent the
project work force on board in all or any part of the last payroll period preceding the end of July.
If on-the-job training is being required by special provision, the contractor will be required to
collect and report training data. The employment data should reflect the work force on board
during all or any part of the last payroll period preceding the end of July.

III. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that
segregation on the basis of race, color, religion, sex, or national origin cannot result. The contractor may
neither require such segregated use by written or oral policies nor tolerate such use by employee custom. The
contractor's obligation extends further to ensure that its employees are not assigned to perform their services
at any location, under the contractor's control, where the facilities are segregated. The term "facilities"
includes waiting rooms, work areas, restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing provided for employees. The contractor shall provide separate or
single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related
subcontracts and lower-tier subcontracts (regardless of subcontract size). The requirements apply to all
projects located within the right-of-way of a roadway that is functionally classified as Federal-aid highway.
This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract
provisions and related matters” with minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages
a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on

any account (except such payroll deductions as are permitted by regulations issued by the Secretary of
Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits
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(or cash equivalents thereof) due at time of payment computed at rates not less than those contained
in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2)
of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans,
funds, or programs which cover the particular weekly period, are deemed to be constructively made
or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classification of work actually performed,
without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the employer's payroll records accurately set forth
the time spent in each classification in which work is performed. The wage determination (including
any additional classification and wage rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH—1321) shall be posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the workers.

b. (1)The contracting officer shall require that any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which is to be employed under the contract shall
be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:

(i) The work to be performed by the classification requested is not performed by a classification
in the wage determination; and

(i) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2)If the contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator,
or an authorized representative, will approve, modify, or disapprove every additional classification
action within 30 days of receipt and so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is necessary.

(3)In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour
Administrator, or an authorized representative, will issue a determination within 30 days of receipt
and so advise the contracting officer or will notify the contracting officer within the 30-day period
that additional time is necessary.

(4)The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the classification
under this contract from the first day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

d. Ifthe contractor does not make payments to a trustee or other third person, the contractor may consider
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as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized representative
of the Department of Labor, withhold or cause to be withheld from the contractor under this contract, or
any other Federal contract with the same prime contractor, or any other federally-assisted contract subject
to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the
accrued payments or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of
wages required by the contract. In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages
required by the contract, the contracting agency may, after written notice to the contractor, take such action
as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until
such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of
the work and preserved for a period of three years thereafter for all laborers and mechanics working
at the site of the work. Such records shall contain the name, address, and social security number of each
such worker, his or her correct classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types
described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR
5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the applicable programs.

b. (1)The contractor shall submit weekly for each week in which any contract work is performed a copy
of all payrolls to the contracting agency. The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that
full social security numbers and home addresses shall not be included on weekly transmittals.
Instead the payrolls shall only need to include an individually identifying number for each employee
(e.g , the last four digits of the employee's social security number). The required weekly payroll
information may be submitted in any form desired. Optional Form WH-347 is available for this
purpose from the Wage and Hour Division Web site at
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
worker, and shall provide them upon request to the contracting agency for transmission to the State
DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage requirements. It is not a violation of this
section for a prime contractor to require a subcontractor to provide addresses and social security
numbers to the prime contractor for its own records, without weekly submission to the contracting
agency..

(2)Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:
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(i) That the payroll for the payroll period contains the information required to be provided under
§5.5 (a)(3)(i) of Regulations, 29 CFR part 5, the appropriate information is being
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(i) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(ii))That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in
the applicable wage determination incorporated into the contract.

(3)The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH-347 shall satisfy the requirement for submission of the “Statement of Compliance”
required by paragraph 3.b.(2) of this section.

(4)The falsification of any of the above certifications may subject the contractor or subcontractor to
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United
States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section
available for inspection, copying, or transcription by authorized representatives of the contracting
agency, the State DOT, the FHWA, or the Department of Labor, and shall permit such representatives
to interview employees during working hours on the job. If the contractor or subcontractor fails to
submit the required records or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a.. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they performed
when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency
recognized by the Office, or if a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the registered
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate)
specified in the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the

apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in the
applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
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provisions of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination
for the applicable classification. If the Administrator determines that a different practice prevails for
the applicable apprentice classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the
U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's
level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating
in a training plan approved by the Employment and Training Administration shall be paid not less than
the applicable wage rate on the wage determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for
the work actually performed.

In the event the Employment and Training Administration withdraws approval of a training program,
the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined
rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part
shall be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).
Apprentices and trainees working under apprenticeship and skill training programs which have been
certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4 of this Section IV. The
straight time hourly wage rates for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in this contract.

. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also
require the subcontractors to include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with
all the contract clauses in 29 CFR 5.5.

. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for

termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.
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8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the

Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference
in this contract.

Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract
shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

V. CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and
subject to the overtime provisions of the Contract Work Hours and Safety Standards Act. These clauses shall
be nserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph,
the terms laborers and mechanics include watchmen and guards.

1.

Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or permit any such laborer
or mechanic in any workweek in which he or she is employed on such work to work in excess of forty
hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set

forth in paragraph (1.) of this section, the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such District
or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to
each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause
set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual
was required or permitted to work in excess of the standard workweek of forty hours without payment of
the overtime wages required by the clause set forth in paragraph (1.) of this section.

. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon

its own action or upon written request of an authorized representative of the Department of Labor withhold
or cause to be withheld, from any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the
clause set forth in paragraph (2.) of this section.

. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in

paragraph (1.) through (4.) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI. SUBLETTING OR ASSIGNING THE CONTRACT
This provision is applicable to all Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30
percent (or a greater percentage if specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency. Specialty items may be performed
by subcontract and the amount of any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required to be performed by the contractor's
own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime
contractor, and equipment owned or rented by the prime contractor, with or without operators. Such
term does not include employees or equipment of a subcontractor or lower tier subcontractor, agents
of the prime contractor, or any other assignees. The term may include payments for the costs of hiring
leased employees from an employee leasing firm meeting all relevant Federal and State regulatory
requirements. Leased employees may only be included in this term if the prime contractor meets all of
the following conditions:

(1)  the prime contractor maintains control over the supervision of the day-to-day activities of the
leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on
the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum
wages, the submission of payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge,
abilities, or equipment not ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed
includes the cost of material and manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm,
has full authority to direct performance of the work in accordance with the contract requirements, and is
in charge of all construction operations (regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and engineering services) as the contracting
officer determines is necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written
consent of the contracting officer, or authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment of the contract. Written consent
will be given only after the contracting agency has assured that each subcontract is evidenced in writing
and that it contains all pertinent provisions and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts;
however, contracting agencies may establish their own self-performance requirements.

VII. SAFETY: ACCIDENT PREVENTION
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local
laws governing safety, health, and sanitation (23 CFR 635). The contractor shall provide all safeguards,
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safety devices and protective equipment and take any other needed actions as it determines, or as the
contracting officer may determine, to be reasonably necessary to protect the life and health of employees
on the job and the safety of the public and to protect property in connection with the performance of the
work covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor
enters into pursuant to this contract, that the contractor and any subcontractor shall not permit any
employee, in performance of the contract, to work in surroundings or under conditions which are
unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107
of the Contract Work Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of contract performance to inspect or investigate
the matter of compliance with the construction safety and health standards and to carry out the duties of
the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications
and a high degree of reliability on statements and representations made by engineers, contractors, suppliers,
and workers on Federal-aid highway projects, it is essential that all persons concerned with the project
perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on
each Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or
whoever, whether a person, association, firm, or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection
with the submission of plans, maps, specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with
respect to the character, quality, quantity, or cost of any work performed or to be performed, or materials
furnished or to be furnished, in connection with the construction of any highway or related project
approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916,
(39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.
By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder,
proposer, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to have

stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from
receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306 of the Clean
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Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this
Section X in every subcontract, and further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X.

CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND

VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts,
lower-tier subcontracts, purchase orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000 or more — as defined in 2 CFR Parts
180 and 1200.

1. Instructions for Certification — First Tier Participants:

a.

. The terms "covered transaction," "debarred," "suspended," "ineligible,

By signing and submitting this proposal, the prospective first tier participant is providing the
certification set out below.

The inability of a person to provide the certification set out below will not necessarily result in denial
of participation in this covered transaction. The prospective first tier participant shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter into
this transaction. However, failure of the prospective first tier participant to furnish a certification or an
explanation shall disqualify such a person from participation in this transaction.

. The certification in this clause is a material representation of fact upon which reliance was placed when

the contracting agency determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in addition to other remedies

available to the Federal Government, the contracting agency may terminate this transaction for cause
of default.

The prospective first tier participant shall provide immediate written notice to the contracting agency
to whom this proposal is submitted if any time the prospective first tier participant learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

n.n

participant," "person,"
"principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200.
“First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee
of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor).
“Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

The prospective first tier participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency entering into
this transaction.

The prospective first tier participant further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transactions," provided by the department or contracting agency,
entering into this covered transaction, without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in
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covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier
prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

Nothing contained in the foregoing shall be construed to require the establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of the prospective participant is not required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency may terminate this transaction
for cause or default.

k ok ok sk ok

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion — First Tier
Participants:

a.

The prospective first tier participant certifies to the best of its knowledge and belief, that it and its
principals:

(1)Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal department or agency;

(2)Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3)Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph (a)(2) of
this certification; and

(4)Have not within a three-year period preceding this application/proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

Where the prospective participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA
approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a.

By signing and submitting this proposal, the prospective lower tier is providing the certification set out
below.

. The certification in this clause is a material representation of fact upon which reliance was placed when

this transaction was entered into. If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

The prospective lower tier participant shall provide immediate written notice to the person to which
this proposal is submitted if at any time the prospective lower tier participant learns that its certification
was erroneous by reason of changed circumstances.

The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person,"
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"principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200.
You may contact the person to which this proposal is submitted for assistance in obtaining a copy of
those regulations. “First Tier Covered Transactions™ refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor).
“Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

. The prospective lower tier participant agrees by submitting this proposal that, should the proposed

covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency with which this
transaction originated.

. The prospective lower tier participant further agrees by submitting this proposal that it will include this

clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

. A participant in a covered transaction may rely upon a certification of a prospective participant in a

lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in
covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier
prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

. Nothing contained in the foregoing shall be construed to require establishment of a system of records

in order to render in good faith the certification required by this clause. The knowledge and information
of participant is not required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

Except for transactions authorized under paragraph e of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

k ok ok sk ok

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

L.

The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal department or agency.

Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

% sk ok ok ok

XI. CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which
exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or

her knowledge and belief, that:
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a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any Federal agency,
a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the making of any Federal grant, the making
of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its
instructions.

2. This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require
that the language of this certification be included in all lower tier subcontracts, which exceed $100,000
and that all such recipients shall certify and disclose accordingly.

% sk ok ok ok
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PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION
Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims.

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor shall
keep and maintain the sworn payroll information for a period of 6 months from the last day of the work
week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project. In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published, the
rates in effect at the time of the execution of the contract shall be the applicable rates for the project."”

PREVAILING WAGE REQUIREMENTS

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and
does not preempt or displace State of Delaware prevailing wage requirements.

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage
standards because of concurrent Federal and State coverage, the employer's minimum wage obligations are
determined by whichever standards are higher.
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STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 451-3423

Mailing Address: Located at:

225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 104

NEWARK, DE 19702 NEWARK, DE 19702

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 15, 2013

CLASSIFICATION NEW CASTLE KENT SUSSEX
BRICKLAYERS 46.83 46.83 14.51
CARPENTERS 42.64 50.06 39.82
CEMENT FINISHERS 28.79 26.13 23.29
ELECTRICAL LINE WORKERS 22.50 43.42 21.25
ELECTRICIANS 60.60 60.60 60.60
IRON WORKERS 42.20 23.87 25.35
LABORERS 28.95 26.97 26.82
MILLWRIGHTS 16.11 15.63 13.49
PAINTERS 58.07 58.07 58.07
PILEDRIVERS 66.42 23.75 26.95
POWER EQUIPMENT OPERATORS 37.00 29.47 27.16
SHEET METAL WORKERS 22.75 20.31 .40
TRUCK DRIVERS 29.08 _—79.42 ,4.,/%i.13
CERTIFIED: BY:

A RATOR, CE OF R LAY EWFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423. ‘
NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: T201303401.01 Interstate Maintenance Drainage Repair, Ncrth District, New
Castle County




Contract No. T201303401.01
GENERAL DECISION: DE130013 05/10/2013 DE103
State: DELAWARE
Construction Type: HIGHWAY
COUNTY: New Castle County in Delaware
HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 05/24/2013
SUDE2013-001 04/15/2012
Rates Fringes
Bricklayer 46.83
Carpenter 42.64
Cement Finisher 28.79
ELECTRICIAN
Electrician 60.60
Line Worker 22.50
Ironworker 42.20
Laborer 28.95
Millwright 16.11
Power Equipment Operator: 66.42
Piledriver
Painter 58.07
Power Equipment Operator 37.00
Sheet Metal Worker 22.75
Truck Driver 29.08

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination. The
classifications are listed in alphabetical order of “identifiers” that indicate whether the particular rate is union
or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than “SU” denotes that the union
classification and rate have found to be prevailing for the classification. Example: PLUMO0198-005
07/01/2011. The first four letters, PLUM, indicate the international union and the four-digit number, 0198,
that follows indicates the local union number or district council number where applicable, i.e., Plumbers
Local 0198. The next number, 005 in the example, is an internal number used in processing the wage
determination. The date, 07/01/2011, following these characters is the effective date of the most current
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negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above example.

Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements
governing the rate.

Non-Union Identifiers

Classifications listed under an “SU” identifier were derived from survey data by computing average rates and
are not union rates; however, the data used in computing these rates may include both union and non-union
data. Example: SULA2004-007 5/13/2010. SU indicates the rates are not union rates, LA indicated the State
of Louisiana; 2004 is the year of the survey: and 007 is an internal number used in producing the wage
determination. A 1993 or later date, 5/13/2010, indicates the classifications and rates under that identifier
were issued as a General Way Determination on the date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.
0000/9999: weighted union wage rates will be published annually each January.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional
Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is
not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be
with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N. W.

Washington, D. C. 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor considers
relevant to the issue.

3.)If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U. S. Department of Labor

200 Constitution Avenue, N. W.
Washington, D. C. 20210
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4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

APPLICABILITY OF DAVIS-BACON LABOR STANDARD PROVISIONS TO FLAGGERS

The U.S. Department of Labor has established that the duties of flaggers working on contracts covered
by the Davis-Bacon Act, are manual and physical in nature. Accordingly, all employees performing the work
of flaggers on Davis-Bacon covered contracts shall be entitled to receive applicable prevailing wage rates.

* k% ok ok ok

ALL AGENCY MEMORANDUM NO. 130
U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON, DC 20210

GUIDELINES
HIGHWAY CONSTRUCTION

Highway projects include the construction, alteration, or repair of roads, streets, highways, runways,
taxiways, alleys, trails, paths, parking areas, and other similar projects not incidental to building or heavy
construction.

EXAMPLES: Alleys, Base Courses, Bituminous treatments, Bridle Paths, Concrete pavement, Curbs,
Excavation and embankment (for road construction), Fencing (highway), Grade crossing elimination
(overpasses and underpasses), Guard rails on highway, Highway signs, Highway bridges (overpasses,
underpasses, grade separation), Medians, Parking lots, Parkways, Resurfacing streets and highways,
Roadbeds, Roadways, Runways, Shoulders, Stabilizing courses, Storm sewers incidental to road construction,
Street paving, Surface courses, Taxiways, and Trails.

ANY QUESTIONS REGARDING THE APPLICATION OF THE GUIDELINES ABOVE TO A
PARTICULAR PROJECT OR ANY DISPUTES REGARDING THE APPLICATION OF THE WAGE
SCHEDULES ARE TO BE REFERRED TO THE WAGE AND HOUR DIVISION, U.S. DEPARTMENT
OF LABOR FOR RESOLUTION, AND THE INSTRUCTIONS OF THE WAGE AND HOUR DIVISION
ARE TO BE OBSERVED IN ALL INSTANCES.

* ALL AGENCY MEMORANDUM NO. 130
U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON, DC 20210
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under '"MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs forms/manuals/standard specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of the
above referenced Supplemental Specifications will be included in the final contract documents upon
award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CHANGES TO PROJECT DOCUMENTS DURING ADVERTISEMENT

1. PRINTED PLANS AND SPECIFICATIONS NOT AVAILABLE FROM DELDOT.

The Department is not providing printed plans or specifications for this project. Bidders must contact the
Department in order to receive a CD that contains all bid documents. Bidders are able to use the CD to print
the plans and specifications, or have them printed from the Website. While the plans and specifications are
available on-line at DelDOT’s Website, the Website bid documents are not authorized for submitting bids,
and the Website documents are marked as such. To receive required bid Documents on a CD, contact:

Contract Administration

Delaware Department of Transportation
P.O. Box 778, Dover, DE 19903
e-mail: dot-ask(@state.de.us

Phone: (302) 760-2030

FAX: (302) 739-2254

The Department is providing a printed set of plans and specifications available for viewing in the Bidder's
Room, Transportation Administration Center, 800 Bay Road, Dover, Delaware, Monday through Friday
excluding holidays from 8:00A.M. through 4:15 P.M..

2. QUESTIONS AND ANSWERS

All questions pertaining to this project are to be submitted to the following e-mail address:

dot-ask@state.de.us

Questions and Answers will be dated and posted periodically on Delaware’s Bid Solicitation Directory
Website located at: http://www.bids.delaware.gov/

The final Questions and Answers will be posted no later than the end of the day, two working days prior to
the bid date.

All Questions and Answers posted by the Department on the above Website are included by reference
and become part of the contract documents. The awarded bidder will receive a hard copy of the final
posted Questions and Answers.

Potential bidders that do not have access to the internet may contact Jim Hoagland, Contract Services
Administrator, by telephone at (302) 760-2036 to make other arrangements.

NOTE: There is space provided on the CERTIFICATION page to insert the Posted Date of the final
Questions and Answers. The Final Posted Date is the latest Posted Date of the Questions and
Answers one day prior to Bid Date. This final Posted Date must be submitted on the Certification

page.
3. ADDENDA

The Department is not providing printed Addendums, if issued, for this project. All addendums will be
posted on the Department’s Website, and are included by reference and become part of the contract
documents. It is the responsibility of the bidder to check the Website as needed. If there are Addendums
issued, the final Addendum will be posted no later than the end of the day, two working days prior to the bid
date.

NOTE: There is space provided onthe CERTIFICATION page to insert each issued Addendum and the date

you acknowledge receipt of the addendum. Each Addendum number and date acknowledged must
be submitted on the Certification page.
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans and/or
in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in the
Standard Specifications, and all applicable requirements of the Section shall remain effective unless otherwise
modified by the Special Provisions. The last three digits of the construction item identifies the item by
sequential number under that Section. Sequential numbers for all items covered under Standard Specifications
range from 000 to 499. A comprehensive list of construction item numbers begins on page 421 of the
Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the applicable

Section number of the Standard Specifications, and shall be governed fully by the requirements of the Special

Provisions. The last three digit of the items covered under Special Provisions identifies the item by sequential
number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement Price
expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new asphalt
cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be included
in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement (mentioned
above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $600.00 per ton
($661.39 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to those
contracts involving items related to bituminous base and pavements, and with bitumen, having a total of 1,000
tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000
gallons (60 000 liters) or more in case of Sections 304, 404 and 405.
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description.

This item shall govern the Quality Control/Quality Assurance Testing for supplying hot-mix asphalt plant
materials and constructing hot-mix asphalt pavements.

The Contractor shall be responsible for providing the quality level of materials and construction
incorporated into the Contract that will meet the requirements of the Contract. The Contractor shall perform
all necessary quality control inspection, sampling, and testing. The Engineer will evaluate all materials and
construction for acceptance. The procedures for Quality Control and Acceptance are described in this
Section.

.02 Definitions.

Acceptable Quality Level (AQL): That level of percent within limits (PWL) to which the Engineer will
consider the work completely acceptable.

Acceptance Plan: Factors that comprise the Engineer’s determination of the degree of compliance with
contract requirements and value of the product. These factors include the Engineer’s sampling, testing,
and inspection.

Delaware Asphalt Pavement Association (DAPA): The organization representing the interests of hot-
mix asphalt producers and Contractors. The Engineer has a copy of the DAP A officers’ names and
point(s) of contact.

Dispute Resolution: The procedure used to resolve conflicts resulting from discrepancies between the
Engineer’s and the Contractor’s results of sufficient magnitude to impact payment. The testing will take
place at a location and time mutually agreeable by both the Engineer and the Contractor.

Full Depth Construction — Construction of an adequate pavement box on a subgrade and subbase
prepared by the contractor

Independent Assurance: An unbiased and independent verification of the Quality Assurance system
used, and the reliability of the test results obtained in regular sampling and testing activities. The results
of Independent Assurance are not to be directly used as a basis of material acceptance.

Job Mix Formula (JMF)/Mixture Identification (ID): The target values for individual aggregate size
gradation percentages and the asphalt percentage, the sources of each of the component materials, the
proposed proportions of component materials to be used to meet those target values, the asphalt
proportion, and the mixing temperature. The Engneer will assign uniquely individual mixture
identification for each JMF submitted and approved.

Lower Quality Index (QL): The index reflecting the statistic related to the lower boundary to which a
sample (or sample statistic) may deviate from the target value and still be considered acceptable.

Mean: A statistical measure of the central tendency — the average value.

Operational Day: A day in which the Engineer has approved a lane closure for the Contractor to perform
work within an approved MOT plan.

Percent Within Limits (PWL): That amount of material or workmanship that has been determined, by
statistical method, to be within the pre-established characteristic boundary(ies).

Qualified Laboratory: A laboratory mutually agreed upon by both DAPA and the Engineer as having
proper test equipment that has been calibrated in accordance to AASHTO.

Qualified Technician: Personnel mutually agreed upon by both DAPA and the Engineer as having
adequate training, experience, and abilities to perform the necessary testing. The minimum qualifications
are either a recognized nationally accredited or certified Superpave testing certificate or been working in
hot-mix asphalt testing for at least one year.

Quality Assurance (QA): All those planned and systematic actions necessary to provide adequate
confidence that a product or service will satisfy given requirements for quality.

Quality Control (QC): The sum total of the activities performed by the Contractor in order to assure that
the product meets contract requirements.

Quality Control (QC) Plan: The detailed description of the type and frequency of inspection, sampling,
and testing deemed necessary to measure and control the various properties governed by the
Specifications. The QC Plan must address the actions needed to keep the process in control, detect when
the process is going out of control, and responses to correct the situation(s).

Quality Level Analysis: A statistical procedure that provides a method for estimating the percentage of
each lot or sublot of material, product, item of construction, or completed construction that may be
expected to be within specified tolerances.

42



Contract No. T201303401.01

Standard Deviation: A term used in statistics to indicate the value calculated from the square root of the
difference between the individual measurements in a group and their average. Standard deviation is
calculated by taking the square root of the sum of the squares of the differences of each of n values and
the mean value, this sum first divided by (n-1).

Target Value: The acceptable value for a controlling characteristic of a product. The JMF will establish
each of these values for the material.

Test Methods: Shall be AASHTO test methods. Copies of these test methods shall be available at each
qualified laboratory.

Upper Quality Index (QU): The index reflecting the statistic related to the upper boundary to which a
sample (or sample statistic) may deviate from the target value and still be considered acceptable.
Volumetric Properties: Air voids, voids in mineral aggregates (VMA), voids filled with asphalt (VFA),
and dust to effective asphalt.

.03 Equipment.
(a) Material Production Test Equipment.

The Contractor shall establish, maintain, and operate a qualified testing laboratory at the production plant
site of sufficient size and layout that will accommodate the testing operations of both the Contractor and the
Engineer. The Contractor shall maintain all the equipment used for handling, preparing, and testing materials
in proper operating condition. For any laboratory equipment malfunction, the Contractor shall remedy the
situation within one working day or the Engineer may reject production. In the case of an equipment
malfunction, and while waiting for repairs to equipment, the Engineer may elect to test the material at either
another production facility or the Engineer’s laboratory to obtain payment factors.

The following shall be the minimum calibrations for the referenced equipment:

- SUPERPAVE®? Gyratory Compactor: once every year; verified once every month by the Engineer.
- Ovens: once every three months, verified once every month.

- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
- Balances and Scales: once every year, verified once every month.

- Thermometers: once a year; verified once every month.

- Gyratory Compactor molds and base plates: once every year

- Mechanical Shakers: once every year

- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(b) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, or coring equipment, or both, as necessary
to meet the requirements of these Specifications.

.04 Quality Control (QC) Plan.

(a) Material Production QC.
(1) Job Mix Formula — Material Production.

The Contractor shall submit for approval to the Engineer the job mix formula (JMF) design of the
component materials and target characteristic values for each mixture proposed for use. Once the JMF is
submitted to the Engineer, the Engineer will have up to three weeks to review the submitted information.
However, a provision for a more timely approval is available to the Contractor; first, the Contractor shall
submit the proper documentation on Pinepave mixture design software for the Engineer’s approval. After
that approval from the Engineer, the Contractor shall produce the new mixture for a non-Department project.
The Engineer will test the material, by taking three series per the specifications. If the Engineer’s test results
are within the specifications, then the mixture will be approved by the Engineer for Department projects.

The component materials design shall include designating the source and the expected proportion (within
1 percent for the aggregate components, and within 0.1 percent for the other components) of each component
to be used in order to produce workable hot-mix asphalt having the specified properties. For plant component
feed adjustments, RAP can be considered in the same manner as an individual aggregate component. The
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JMF target characteristic values include the mixing temperature range, core temperature range for gyration,
the percentage of the asphalt cement component (both total and virgin), and the percentages of the aggregate
amounts retained on the sieves to be addressed by the JMF as shown in Table 1.

The Contractor shall provide an ignition oven correction number for each JMF. The Contractor shall also
supply to the Engineer weighed material of each JMF so correction numbers can be established for the
Engineer’s equipment for Dispute Resolution samples.

Prior to starting production of a new mixture, the Contractor shall submit a JMF. For any mixture that has
a 20% or greater failure rate on any combined volumetric criteria, the JMF will not be approved for use on
Department contracts. In order to be approved, a re-design of the mixture will have to be completed by the
Contractor for review and approval by the Engineer. The Contractor shall uniquely title each JMF. The
Contractor shall submit test data with each JMF and tests performed by a Qualified Laboratory on
representative materials, verifying the adequacy of the design. Refer to the specifications for each mix type
in order to determine the design requirements. The JMF sieve percentage values shall conform to the ranges
shown in Table 1.

If there is a change in the source of any of the component materials, other than asphalt, if there is a change
in the proportions of the aggregate components or the percent passing for each sieve by more than 5 percent
from the submitted JMF, or if there is a change in the percentage of the asphalt cement component by 0.2
percent or more, which causes the volumetrics to change from the originally submitted JMF, a new JMF is
required. Also, if the asphalt cement target percentage is lowered, all volumetric criteria must still be
achieved.

According to the Contractor’s QC Plan, the Contractor shall inform the Engineer of any proposed changes
to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed changes. The
Engineer will reply to the proposed changes within one operational day and notify the Contractor of the
effective date of the changes.

Although a new JMF is not required, the Contractor must notify the Engineer of any change in the
proportions of the components. This notification shall include the total change made from the approved JMF
proportions, and the effective time of the change.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: G, :+/-0.030 and G,,: +/ - 0.040

Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

SieveSize | 475 | 475mm | 9.5 | 9.5mm | 125 | 12.5mm | 19.0 | 19.0mm | 25.0 | 25.0mm
(inI:(l‘,Illl) mm Range | mm Range mm Range mm Range mm Range
37.5(1.5) No No No No Yes 100
25.0(1.0) No No No Yes 100 Yes 90-100
19.0 (3/4) | No No Yes 100 Yes 90-100 Yes 20-90
12.5(1/2) | Yes 100 Yes 100 Yes 90-100 Yes 23-90 Yes
9.5@3/8) | Yes 95-100 | Yes 90-100 Yes 28-90 Yes Yes
4.75(#4) Yes 90-100 | Yes 32-90 Yes Yes Yes
2.36(#8) Yes Yes 32-67 Yes 28-58 Yes 23-49 Yes 19-45
(#16) Yes 30-60 Yes Yes Yes Yes
(#30) Yes Yes Yes Yes Yes
(#50) Yes Yes Yes Yes Yes
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Sieves to be addressed by JMF/Range values are percentages passing by weight

SieveSize| 475 | 4.75mm | 9.5 | 9.5mm | 125 | 125mm | 19.0 | 19.0mm | 25.0 | 25.0mm
(inch) mm Range | mm Range mm Range mm Range mm Range
(#100) Yes Yes Yes Yes Yes

.075(#200) Yes 6-12 Yes 2-10 Yes 2-10 Yes 2-8 Yes 1-7

(2) Process Control — Material Production.

The Contractor shall submit in writing (letter or electronic mail) a QC Plan from each proposed production
plant to the Engineer; no hot-mix asphalt material will be accepted until the Engineer approves the QC Plan.
This plan must be submitted to the Engineer on an annual basis for review and approval prior to material
production. The Engineer will send a signed copy back to the Contractor stating that it is approved. The
approved QC Plan shall govern contractor operations.

The following are considered significant violations to the Contractor’s QC Plan:

Using testing equipment that is knowingly out of calibration or is not working properly.

Reporting false information such as test data, JMF information, or any info requested by DelDOT
When the Contractor fails to comply to their approved QC Plan in reference to materials testing
Substantial deviations to AASHTO or DelDOT procedures when running tests, sampling stockpiles,
or testing hot mix.

The use of any material not listed in the JMF.

The use of the wrong PG graded asphalt.

If samples fall within the Contractors action points in the QC Plan but the Contractor fails to take
the corrective action in the approved QC Plan

If a Contractor is found in violation of any of these items, they will receive a written warning for their first
violation. If the Contractor is found in violation a second time on any of the criteria, they will forfeit any
bonus from that day’s production. If the Contractor is found in violation a third time on any of the criteria,
they will receive a five percent (5%) deduction for that day’s production. If the Contractor is found in
violation a fourth time, the plant will not be approved for production until such time that the Contractor
addresses the violation of the QC plan to the satisfaction of the Engineer. If the Engneer approves the
changes in advance, the Contractor may make changes to the QC Plan. All changes shall be submitted and
approved in writing by the Engineer.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

In the QC Plan, the Contractor shall detail the type and frequency of inspection, sampling, and testing
deemed necessary to measure and control the various properties of material and construction governed by the
Specifications. The QC Plan shall include the following elements as a minimum:

Production Plant — make, type, capacity, and location.
Production Plant Calibration — components and schedule; address documentation.
Personnel — include name and telephone number for the following individuals:
Person responsible for quality control.
Qualified technician(s) responsible for performing the inspection, sampling, and testing,
Person who has the authority to make corrective actions on behalf of the Contractor.
Testing Laboratory — state the frequency of accuracy checks and calibrations of the equipment used for
testing; address documentation.
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Locations where samples will be obtained and the sampling techniques for each test

Load number of QC samples (1-10 if QA sample is not within trucks 1-10)

Tests to be performed and their normal frequency; the following, at a minimum, shall be conducted:
Mixture Temperature: each of the first five trucks, and each load that is sampled for QC or
acceptance testing.

Gradation analysis of aggregate (and RAP) stockpiles — one washed gradations per week for each
aggregate stockpile; RAP: five gradations and asphalt cement contents for dedicated stockpiles
where new material is not being added; one gradation and asphalt cement content test per week for
stockpiles where material is continually being added to the stockpile.

Gradation analysis of non-payment sieves

Dust to effective asphalt calculation

Moisture content analysis of aggregates — daily.

Gradation analysis of the combined aggregate cold feed — one per year per mixture.

Bulk specific gravity and absorption of blended material — one per year per mixture.

Ignition Oven calibration — one per year per mixture.

Hot-Bins: one per year per mixture.

Others, as appropriate.

Procedures for reporting the results of inspection and tests (include schedule).

Procedures for dealing with non-compliant material or work.

Presentation of control charts. The Contractor shall plot the results of testing on individual control

charts for each characteristic. The control charts shall be updated within one working day as test results

for each sublot become available. The control charts shall be easily and readily accessible at the plant
laboratory. The following parameters shall be plotted from the testing:
Asphalt cement content.
Volumetrics (air voids, voids in mineral aggregates [ VMA])
Gradation values for the following sieves:
- 475 mm (#4).
- 236 mm (#3).
- 0.075 mm (#200).
Operational guidelines (trigger points) to address times when the following actions would be
considered:
Increased frequency of sampling and testing.
Plant control/settings/operations change.
JMF adjustment.
JMF change (See Section .04(a)(1)).
Change in the source of the component materials.
Calibration of material production equipment (asphalt pump, belt feeders, etc.).
Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications, comes
to the attention of either the Contractor or the Engineer, the other party shall be notified immediately, and the
Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately shall be
cause for rejection of material or work by the Engineer.

(b) Pavement Construction — Process Control.

The Contractor shall perform Quality Control of pavement compaction by testing in-place pavement with
a density gauge or by testing cores extracted from the pavement. The use of the nuclear density gauge shall
conform to ASTM D2950; the use of other density gauges shall be as per the manufacturer’s
recommendations and approved by the Engineer. The Contractor may use any method to select locations for
the Quality Control.

.05 Acceptance Plan.

(a) Material Production — Tests and Evaluations.

The Engineer will conduct acceptance tests. The Engineer will directly base acceptance on the acceptance
test results, the asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance
test results to the QC test results. The Engineer may elect to utilize test results of the Contractor in some
situations toward judging acceptance. All acceptance tests shall be performed by qualified technicians at
qualified laboratories following AASHTO or DelDOT procedures, and shall be evaluated using Quality Level
Analysis.
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The Contractor shall supply, capture, and mark samples, as directed, from delivery trucks before the trucks
leave the production plant. The sample shall represent the material produced by the Contractor, and shall be
of sufficient size to allow the Engineer to complete all required acceptance tests. The Engineer will direct
the Contractor when to capture these samples, on a statistically random, unbiased basis, established before
production begins each day based upon the anticipated production tonnage. The captured sample shall be
from the Engineer specified delivery truck; if the Contractor visually observes the specified delivery truck
sample and does not want this sample to be sampled and tested for acceptance, that delivery truck will not
be sent to a Department project. The next visually acceptable delivery truck to the Contractor shall be
sampled for acceptance testing.

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day. Unacceptable samples may be a basis for rejection of material if the QC plan is not followed
as approved for sample retrieval. If the Contractor wishes to perform parallel tests with the Engineer, or to
capture samples to be retained for possible Dispute Resolution, each of the samples for these purposes shall
be obtained at the same time and location as the acceptance test sample. Either splitting a large sample or
getting multiple samples that equally represent the material is acceptable. The Engineer will perform all
splitting and handling of samples after they are obtained by the Contractor.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days,
whichever is reached first. If the 2000™ ton target lot size is achieved during a production day, the lot size
shall extend to the end of that production day. The Contractor may interrupt the production of one JMF in
order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-sized
500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
a new sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used for
analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer is
not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality, and to judge acceptance and the pay adjustment for the material:

AASHTO T312 — Preparing a mixture samples using a gyratory compactor.

AASHTO T166, Method C (Rapid Method) — Bulk specific gravity of compacted samples.

AASHTO T308 — Asphalt cement content.

AASHTO T30 — Aggregate gradations, using samples from the asphalt cement content test.

AASHTO T209 — Theoretical maximum specific gravity.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous Asphalt
Specimens using Vacuum Drying Method

(b) Pavement Construction — Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the inspection
of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract documents,
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lift thickness as referenced in the contract documents, joint quality as referenced in the contract documents,
surface texture as referenced in the contract documents, and possibly the comparisons of the acceptance test
results to the independent test results. For the compaction acceptance testing, the Engineer will sample the
work on a statistically random basis, and will test and evaluate the work using lots.

Prior to paving a road segment, the Contractor shall notify the Engineer of any locations within that road
segment that may not be suitable to achieve minimum (93%) compaction due to existing conditions. The
Contractor shall schedule and hold a meeting in the field with the Engineer in order to discuss all areas that
may potentially be applicable to Table 5a before paving starts. Areas that will be considered for Table 5a will
be investigated in accordance to the method described in Appendix B. If this meeting is not held prior to
paving, no areas will be considered for Table 5a. Areas of allowable exemptions that will not be cored include
the following: partial-depth patch areas, driveway entrances, paving locations of less than 100 tons, areas
around manholes and driveway entrances, and areas of paving that are under 400 feet in continuous total
length and/or 5 feet in width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
shall include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the compaction
will be calculated by using the material production lots as referenced in .05 Acceptance Plan (a) Material
Production — Tests and Evaluation and analyzing the compaction results over the individual days covered
in the material production lot. The compaction results will be combined with the material results to obtain
a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot
is between 1001 and 1500 tons, the Engneer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select one
more randomly generated location to be tested per the requirements of this Specification. If that cannot be
accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.5 feet from the newly placed longitudinal joint and 50 feet from
a new transverse joint. [f the Contractor chooses to cut companion cores, they shall be located within one foot
of the Engineers cores along the longitudinal direction and in-line with the Engineers cores in the longitudinal
plane.

Exactly at the locations marked by the Engineer, the Contractor shall cut a core, 6 inches in diameter,
through the full lift depth. Cores submitted that are not from the location designated by the Engineer will not
be tested and will be paid at zero pay.

The Contractor shall notify the Engineer prior to starting paving operations with approximations of the
tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer test personnel
within 12 hours of material placement. The Engineer will then have 24 hours to mark the core locations. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

The Contractor shall provide any traffic control required for the structural number investigation, sampling,
and testing work at no additional cost to the Department.
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The Contractor shall cut each core with care in order to prevent damaging the core. The pavement shall
have a maximum temperature of 140 F when cores are cut from it. Immediately upon removal of a core from
the roadway, the Contractor shall adequately label it. The Contractor shall protect the core by supplying a
6-inch plastic concrete cylinder mold, or an approved substitute, and placing the core in it. If more than one
core is in the same mold, the Contractor shall place paper between them. The Contractor shall attach a
completed QC test record for the representative area to the corresponding core. The Engineer will also
complete a test record for areas tested for the QA report and provide to Materials & Research. At the end of
every production day, the Contractor shall deliver the cores to the Engineer for testing, processing, and report
distribution.

The Contractor shall repair the core hole per Appendix A, Repairing Core Holes in Hot-Mix Asphalt
Pavements. Core holes shall be filled immediately. Failure to repair core holes at the time of coring will
result in zero pay for compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

AASHTO T166, Method C (Rapid Method) — to determine the bulk specific gravity of the cores.
AASHTO T209 — to calculate the theoretical maximum specific gravity and the density of the non-
compacted mixtures.

ASTM Provisional Test Method — Rapid Drying of Compacted and Loose Bituminous Asphalt
Specimens using Vacuum Drying Method.

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at the
production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.

.06 Payment and Pay Adjustment Factors.

The Contractor shall include the costs for all materials, labor, equipment, tools, and incidentals necessary
to meet the requirements of this specification in the bid price per ton for the hot-mix asphalt. Payment to
the Contractor for the hot-mix asphalt item(s) will be based on the Contract price per ton and the pay
adjustments described in this specification. The Engineer will determine pay adjustments for the hot-mix
asphalt item(s) based on the Acceptance Plan. The Engineer will determine both a pay adjustment for the
material and a pay adjustment for the pavement construction. Note that the material portion of the total pay
adjustment is 70 percent and the pavement construction portion is 30 percent. For replaced material or work,
the Engineer will not apply the Pay Adjustment applicable to the material or work replaced; a new Pay
Adjustment will be calculated based on the qualities of the new material. Even if one portion of the pay
adjustment (material or construction) is not applied, the Engineer may apply the pay adjustment to the other
portion. All adjustments (bonus or penalty) shall be paid under this item number in the contract.

(a) Material Production — Pay Adjustment.

The Engineer will determine the material pay adjustment by evaluating the production material based on
the following parameters:

Gradation of the 2.36 mm (#8) sieve.
Gradation of the 0.075 mm (#200) sieve.
Asphalt cement content.

Air void content

Using the JMF target value, the single test tolerance (from Table 3), and the test values, the Engineer will
use the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values for the lot
to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) — (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
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QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower Payment Limit
(PL) from Table 2 — Quality Level Analysis by the Standard Deviation Method. (Use the column for
“n” representing the number of sublots in the lot. Use the closest value on the table when the exact
value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:

PWL =PU + PL - 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL by the
weight factor shown in Table 3 for that parameter.

7. Add the calculated adjustments of all the parameters together to determine the Composite PWL for the
lot.

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated PWL.

9. For each lot, determine the final material price adjustment:

Final Pay Adjustment =
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will be
paid to the tenth of a percent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department. If the PWL of any single material characteristic is below
60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is out of the acceptable tolerance for any Materials pay criteria, that sample will be
isolated. For payment purposes, the test result of the out of acceptable tolerance sample will be combined
with the two previous acceptable samples of the same JMF and analyzed per this specification. The material
that is considered out of the acceptable tolerance will only include the material within the represented sub-lot
(i.e., a maximum of 500 tons). Ifthe previous acceptable test result is from the previous production day, only
the material produced on the second production day will be considered out of tolerance. All future sub lots
will not include the isolated test.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the
mixture (within the JMF boundaries), and request to have that sample further isolated. If this request is
approved, and the Contractor has made a change, the third load after the change will be tested. If that sample
test result shows compliance with the specifications, the material that is considered out of the acceptable
tolerance will include the material from the previous acceptable test result to the third load after the initially
sampled and tested sample. If the sample does not meet the specification requirements, the Engineer will no
longer accept material. Production may resume when changes have been made and an acceptable sample and
test result is obtained.

Table 2 — Quality Level Analysis by the Standard Deviation Method
QU and QL for “n” Samples

PU or PL

n=3 n=4 n=5 | n=6 n="7 n=38 n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
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Table 2 — Quality Level Analysis by the Standard Deviation Method
QU and QL for “n” Samples

PU or PL

n=3 n=4 n=5 | n=6 n="7 n=38 n=9
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
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Table 2 — Quality Level Analysis by the Standard Deviation Method

U and QL for “n” Samples
PU or PL Q Q P

n=3 n=4 n=5 | n=6 n="7 n=38 n=9
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 3 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sive (19 mm or >) 7.0 0.30
#8 Sieve (12.5 mm or <) 5.0 0.30
#200 Sieve (0.075 mm) Sieve 2.0 0.30
Air Voids (4.0% Target) 1.5 0.10
Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%)
100 +5
99 +4
98 +3
97 +2
96 +1
95 0
94 (-1)
93 (-2)
92 -3)
91 (-4
PWL (when <91) (PWL - 100)

(b) Pavement Construction — Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the construction of
the pavement, based on the following parameter:

Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work. Note that the material portion of the total pay adjustment
is 70 percent and the pavement construction portion is 30 percent.

1. Calculate the average density values from the sublot tests values, to the nearest 0.1 unit.
2. Calculate the Degree of Compaction:

Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100%.

52



Contract No. T201303401.01

3. The average compaction for the sublots shall be averaged together for the compaction level of the lot.
The lots compaction test level shall be averaged to the whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree of
compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:
Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
>97 -100*
96 -3

95 0
94

93 +5
92 0
91 -15
90 -25
89 -30
<88 -100%*

* or remove and replace it at Engineer's discretion

Table 5a: Compaction Price Adjustment Other' Locations

Degree of Compaction (%) Pay Adjustment Factor (%)
>96 -100%*
95 -2
94 0
93 +3
92 0
91 0
90 0
89 -1
88 -5
87 -15
86 -25
85 -30
84 -100*

* or remove and replace at Engineer's discretion
' This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as
determined by the Engineer. See Appendix B — Method for Obtaining Cores for Determination of
Roadway Structure. This chart is applicable to rehabilitation work only; full depth construction will not
be considered for Table Sa.
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.07 Dispute Resolution.

Disputes or questions about any test result shall be immediately brought to the attention of the Contractor
and the Engineer. When there is a significant alleged discrepancy regarding the Engineer’s acceptance test
results, the Contractor must claim a dispute within two operational days of the test date. The following
dispute resolution procedures will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory equipment,
and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute resolution
will be used.

For third party resolution testing, it can be either at another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing,

When disputes over production testing occur, the samples used for Dispute Resolution testing will be those
samples the Contractor properly captured, labeled, and stored, as described in the second paragraph of the
section of these specifications titled .05 Acceptance Plan, (a) Material Production — Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result, the
Contractor may ask for the Dispute Resolution sample to be tested. If the Dispute Resolution sample
substantiates the original acceptance test result, the Contractor, after two such Dispute Resolution samples,
will be charged a fee of $125 for all further Dispute Resolution cores that substantiate the acceptance test
result. If the Dispute Resolution sample substantiates the Contractor’s test result, the Contractor will not be
charged a fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for
the dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced
above to witness the testing,

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.

7/28/11
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Appendix A - Repairing Core Holes in Hot-Mix Asphalt Pavement

Description.

This appendix describes the procedure required to acceptably repair core holes in a bituminous concrete
pavement.

Materials and Equipment.

The following material shall be available to complete this work:
Patch Material —A DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:
Sponge or other absorbent material — Used to extract water from the hole.
Compaction Hammer — Shall be mechanical, with a flat, circular tamping face smaller than 6 inches
in diameter. The tamping head shall be connected to an electrical, pneumatic, or gasoline driven
tamping device.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water from
re-entering the hole.

Place the patch material in lifts no greater than 3 inches. If the hole is deeper than 3 inches, use two lifts
of approximately equal depths so that optimum compaction is achieved. Make sure that the patch surface
matches the grade of the existing roadway. Make every effort to achieve the greatest possible compaction
Performance Requirements.

The Engineer will judge the patch on the following basis:

The patch shall be well compacted
The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.

No measurement or payment will be made for the patching work. The Contractor must gain the Engineer’s
acceptance of the patching work before the Engineer will accept the material represented by the core.
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification. Table 5a is not applicable for new full-depth
pavement box construction. Cores submitted for this process shall be obtained according to the following
process.

1.

Contact Materials & Research (M&R) personnel to determine if information about the area is already
available. If M&R has already obtained cores in the location that is being investigated, the contractor
may opt to use the laboratory information for the investigation and not core the area on their own.

If M&R does not have information concerning the section of the roadway, the contractor needs to
contact M&R to arrange for verification of coring operations. Arrangements shall be made to allow
for an individual from M&R to be on the site when the cores are obtained. Cores will be turned over
to M&R for evaluation.

The contractor is responsible for providing all traffic control and repairing core holes in accordance to
401699 Appendix A — Repairing Core Holes in Hot-Mix Asphalt Pavements.

Cores are to be taken throughout the entire project for the area in question. Cores will be spaced, from
the start of the project in increments determined based on field and project specifics. Cores will be
evenly distributed throughout the project location. The cores will be taken in the center of the lane in
question.

. Additional cores may be taken at other locations, if surface conditions indicate that there may be a

substantial difference in the underlying section. The location of these cores should be documented and
submitted to M&R.

Cores shall be full depth and include underlying materials. If there is a stone base included in the
pavement section, at a minimum 1 core must have information concerning the thickness of the base.
This is determined by augering to the subgrade surface.

The calculations used to determine the structural capacity of the roadway is as follows. If the
contractor finds, upon starting the coring process, that the areas are of greater thickness than applicable
to Table 5a, they may terminate the coring process on their own and retract the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides. The
structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials. The coefficients used to determine the structural number of an existing pavement are:

*®

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16
Surface Treatment 0.10

(Tar & Chip)
GABC 0.14
Concrete 0-0.7*

The Structural Coefficient of Concrete is dependent upon the condition of the concrete. Compressive
strengths & ASR analysis are used to determine condition — contact the Engineer if this situation arises.
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Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 0.32
(BCBC)
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25” Type C overlay on 2.25” Type B. Existing roadway is cored and is
shown to consist of 2” HMA on 7” GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2%0.32 = 0.64
GABC 7*0.14 = 0.98
1.62

For the Type C lift the calculation would be:
Newly Placed B 2.25%0.4 = 0.90
Existing HMA 2%*0.32 = 0.64
GABC 7*0.14 = 0.98
52
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401800 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401802 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401803 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401804 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401805 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401806 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401808 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401809 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS,
PG 64-22

401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG 64-22

401820 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS,
PG 64-22

401821 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING
401822 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING
401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG-64-22, PATCHING

401824 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22, WEDGE
401825 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22, WEDGE

401826 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401827 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401828 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401829 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401830 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401831 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401832 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401833 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401834 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401835 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
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401836 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

Description:

Warm mix asphalt (WMA) is the generic term used to describe the reduction in production, paving, and
compaction temperatures achieved through the application of one or more WMA technologies.

WMA may be produced by one or a combination of several technologies involving asphalt foaming
processes and equipment or additives that facilitate the reduction of the temperature at which the mix can be
placed and satisfactorily compacted thereby permitting the mix to be produced at reduced temperatures from
a comparable mix without the Warm Mix Technology.

The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 - 401.10,
401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of the QA/QC specification as
defined in item 401699. It is the responsibility of the Contractor to determine all costs associated with
meeting these requirements and to include them in the per ton bids for the various Superpave bituminous
concrete items. The Contractor shall also be aware that the pay adjustment factors in item 401699 will be
applied to the Superpave item payments to determine the bonus or penalty for the item.

Materials:

If the Contractor proposes to use a combination of materials that are not covered by this Specification, the
mix design shall be submitted and reviewed by the Engineer 30 calendar days prior to use.

Conform to the requirements of Subsections 823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard
Specifications and the following for bituminous materials:

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave performance-grade asphalt binder, as
referenced in the Plans, according to M 320 !, Table 1 and tested according to AASHTO R29 with the
following test ranges:

TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M 320 Per Grade
Original DSR, G*/sin () T 315 1.00 - 2.20 kPa
RTFO DSR, G*/sin (d) T 315 >/=2.20 kPa
PAV DSR, G* sin (0) T 315 </=5000 kPa
BBR Creep Stiffness, S T 313 </=300.0 kPa
BBR m-value T 313 >/=0.300

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa
Substitution of a higher temperature grade will require prior approval by the Engineer.
The highest low temperature grade virgin binder to be used is -22.

Depending on the level of RAP used, the low temperature properties, per T 313, may be different than
stated in M 320 or the previous table.
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Recycled Materials:

The percentage allowance of recycled asphalt pavement shall be controlled through the use of the
Materials & Research recycled mixture program available through the Materials & Research Section. The
program can be used by the Contractor to determine which materials and combinations of materials can be
used to meet the specified material on the contract.

No recycled asphalt shingles shall be used in WMA.

Mineral Aggregate:

Conform to Section 805 and the following criteria. These criteria apply to the combined aggregate blend.

COARSE AGGREGATE FINE AGGREGATE

DESIGN AN(;'ULARITYI AN?)ULARITYZ CLAY FLAT AND

ESAL’s Co M) Co M) CONTENT? ELONGATED *
(MILLIONS) <100mm | >100mm < 100 mm | >100 mm (% - MIN) (% - Max)
<0.3 55/- -/- - - 40 -

0.3to<3 75/- 50/- 40 40 40

3 to <10 85/80° 60/- 45 40 45 10

10 <30 95/90 80/75 45 40 45

30 100/100 100/100 45 45 50

'Coarse Aggregate Angularity is tested according to D5821.

°Fine Aggregate Angularity is tested according to TP33.

*Clay Content is tested according to T176.

*Flat and Elongated is tested according to D4791 with a 5:1 aspect ratio.

;85/ 80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured
aces.

The following source properties apply to the individual aggregates in the aggregate blend for the proposed
JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, T96

Percent Loss, Maximum 40
Soundness, T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, T112

Percent, Maximum 10
Moisture Sensitivity, T283

Percent, Minimum 80

Supply all polish values to the Engineer upon request. The polish value of the composite aggregate blend
for any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted speed
of 35 mph (60 kph) or greater shall be greater than 8.0 when tested according to Maryland State Highway
Administration ‘MSMT 411 - Laboratory Method of Predicting Frictional Resistance of Polished Aggregates
and Pavement Surfaces’. RAP shall be assigned a value of 4.0.

Mineral Filler:

Conform to M17.
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Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following mformation will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

WMA technology and/or additive information.

WMA technology manufacturer’s recommendation for usage.

WMA technology target dosage rate and tolerance envelope. Support tolerance envelope with test data
demonstrating acceptable mix production properties conforming to all sections of this specification.
WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.

Temperature ranges for mixing and compacting.

Laboratory test data, samples, and sources of all mix components, and asphalt binder viscosity-
temperature relationships.

W=

Nowe

The contractor shall follow the manufacturer’s recommendation for incorporating additives and WMA
technologies into the mix. The contractor shall also comply with the manufacturer’s recommendation
regarding receiving, storage, and delivery of additives.

If the producer performs blending of the WMA technology in their tank, a separate Quality Control plan
shall be submitted by the producer to the Department for review and approval at least 30 calendar days prior
to production.

Mixture Requirements:

Mix Design. Develop and submit a job mix formula for each mixture according to R35. Each mix design
shall be capable of being produced, placed, and compacted as specified. Apply all mix design requirements
for Superpave to the development of the WMA mix design.

Gradation: The FHWA Superpave 0.45 Power Chart shall be used to define permissible gradations for the
specified mixture. Type C shall be either a No.4 (4.75 mm), 3/8” (9.5 mm), or 1/2* (12.5 mm) Nominal
Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the Plans, the Type C shall meet the 3/8” (9.5
mm) Nominal Maximum Aggregate Size. Type B Hot-Mix shall be the 3/4" (19.0 mm) Nominal Maximum
Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1” (25.0 mm) Nominal
Maximum Aggregate Size. Target values for percent passing each standard sieve for the design aggregate
structure shall comply with the Superpave control points and should avoid the restricted zone. Percentages
shall be based on the washed gradation of the aggregate according to T11.

Thin WMA, Type C shall be a No. 4 (4.75 mm) Nominal Maximum Aggregate Size Only.

In addition to the results of the material requirements specified above, the following material properties
shall be provided by the Contractor: bulk specific gravity G,, apparent specific gravity G,,, and the absorption
of the individual aggregate stockpiles to be used, tested according to T84 and T85 and reported to three
decimal places along with the specific gravity of the mineral filler to be used, tested according to T100 and
reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall be
compacted to N,,, Height data provided by the SGC shall be employed to calculate volumetric properties at

NINITIAL’ NDEISGN’ an MAX

Superpave Gyratory Compactive (SGC) Effort:
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DESIGN TRAFFIC LEVEL
(MiLLION ESAL’S) [IN— N — Nosx
0.3to<3 7 75 115
3to<30 8 100 160
30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

REQUIRED DENSITY
(% OF THEORETICAL VOIDS-IN-MINERAL AGGREGATE VoIDS
MAXIMUM SPECIFIC (%0 - MiINIMUM) FILLED
GRAVITY) — NOMINAL MAX. AGGREGATE (mm) WITH
DESIGN ASPHALT
ESAL’s N (% -
(MILLION) S N N 25.0 | 19.0 9.5 12.5 4.75 MINIMUM)
0.3to<3 >90.5 65.0 - 78.0
3to<10
10<30 96.0 <98.0 125 13.5 15.5 14.5 16.5 65.0 - 75.0'
30 89.0

Air voids (V,) at Ny, shall be 4.0% for all ESAL designs. Air voids (V,) at N, shall be a minimum of
2.0% for all ESAL designs

The dust to effective binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be 73.0%
to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for design
traffic levels 3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table when
tested according to T11 and T27.

Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.75 mm
MA MA MA MA
SIEVE SIZE MIN X | MIN X MIN | MAX | MIN X | MIN X
37.5 mm 100 - - - - - - - - -
25.0 mm 90 100 100 - - - - - - -
19.0 mm - 90 90 100 100 - - - - -
12.5 mm - - - 90 90 100 100 - 100 -
9.5 mm - - - - - 90 90 100 95 100
4.75 mm - - - - - - - 90 90 100
2.36 mm 19 45 23 49 28 58 32 67 - -
1.18 mm - - - - - - - - 30 60
0.075 mm 1 7 2 8 2 10 2 10 6 12
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Note: The aggregate gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)
Nominal maximum
Aggregates Size 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm
PCS Control Point 40 47 39 47 30-60
Plant Production Tolerances:
Volumeric Property Superpave Criteria
Air Voids (V) at (%) N, .. 2.0 (min)
Air Voids (V,) at Ny, (%) 5.5 (max)
Voids in Mineral Aggregate (VMA) at N,
25.0 mm Bituminous Concrete Base Course -1.2
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

Design Evaluation:

The contractor shall furnish a Job Mix Formula (JMF) for review and approval. The Engineer may elect
to evaluate the proposed JMF and suitability of all materials. All materials requested by the Engineer shall
be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon request.
To verify the complete mixture design and evaluate the suitability of all materials, the following approximate
quantities are required:

5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 Ib. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 Ib. (10 kg) of mineral filler; and

254 Ib. (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the maximum
density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at +0.5% gyratory compaction curves where the percent of
maximum specific gravity (% of G,,,) is plotted against the log base ten of the number of gyrations (log (N))
showing the applicable criteria for N N and N__

initial? design?

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G, at Ny, VMA at N VFA at N,

weight (kg/m?) at both N

Fines to effective asphalt binder (P, ) ratio, and unit

desgin?

and N,

design?

design

Summary of the consensus property standards test results for the design aggregate structure, summary of
the source property standards test results for the individual aggregates in the design aggregate structure, target
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value of the asphalt binder content, and a table of G, of the asphalt mixture for the four trial asphalt binder
contents determined according to T209.

The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized for this
mix.

Construction:

Production Plants. The contractor shall modify and/or operate their production plant as required by the
manufacturer to introduce the WMA technology.

Weather Limitations. Place mix only on dry, unfrozen surfaces.
The minimum ambient temperature shall be 32 degrees F.

The following table of ambient temperatures for various binder grades and lift thicknesses for placement
with the following parameters:

- Minimum surface temperature of 32 degrees F
- Maximum production temperature of 275 degrees F
- Maximum wind speed of 8 miles per hour

. . PG Binder
Lift Thickness
(in) 76-22 | 70-22 64-22
1.50 50F 45F 40F
2.00 40F 38F 35F
3.00 32F 32F 32F

Construction outside of these conditions will be at the discretion of the Engineer.

Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of Bituminous
Concrete .05 (b) Pavement Construction - Tests and Evaluations.

Method of Measurement and Basis of Payment:

Method of Measurement and Basis of Payment will be in accordance with Subsections 401.14 and 401.15
of the Standard Specifications.

The item 401699, will define adjustment factor to be applied to the bituminous concrete payments for
bonus or penalty.

9/6/11

64



Contract No. T201303401.01

406507 - CRACK SEALING

Description:

The work covered by these specifications consists of furnishing all labor, equipment, and materials
necessary to perform all operations in connection with the cleaning and sealing of construction joints and
random cracks in bituminous concrete surfaces with hot poured asphaltic materials.

Materials:

The sealant shall consist of selected blends of paving grade asphalt and vulcanized granulated crumb
rubber. During heating in the melting unit, the asphalt and rubber must react to form a flexible adhesive
compound, which when properly applied will effectively seal cracks in either asphalt or concrete pavements.
The mixture shall be a blend of paving grade asphalt cement, 21% +/- 2% (by weight of mixture)
recycled/reclaimed crumb rubber as shown below and other ingredients necessary to meet the following
requirements.

The material furnished under these specifications shall have been tested and found acceptable as
determined by the qualification tests in accordance with the requirements under these specifications. A
certified copy of the test results shall be submitted to the Materials & Research Laboratory to show that the
material is duly qualified.

Physical Requirements:

The specification for asphalt rubber sealants after reaction at 350 F (177  C) for one (1) hour shall be as
follows:

Test:
Penetration, Cone, 77 F (25 C);.004 in (1/10 mm), .33 Ib (150 g), 5 sec 70 maximum
Softening Point, F( C) 150 F (5.6 O
minimum
Resilience, 77 F (25 C); % 30% minimum
Ductility, 39.2 F (4 C); in (cm) 2.8 in (7 cm) minimum
Viscosity at 350 F (177  C); Ib/ft-sec (C Poise), ASTM D3236 26.8 - 167.7 Ib/ft-s (40
- 250 C Poise)
Unit Weight 8.5 lbs/gal
(1.0 kg/l)
Coverage; 1/2" x 1/2" (13 mm x 13 mm) crack 11.0 Ibs per 100 ft.

(5.0 kg per 30 m)

Mixture Requirements:

The pour point of the mixture shall be at least 20 F (-6.7  C) lower than the safe heating temperature,
which is the maximum temperature to which the material mixture may be heated without exceeding the
permitted flow.

Asphalt Compatibility:

Requirements of ASTM D3405 shall be met by the sealant as tested in accordance with ASTM D3407.

Safety Precautions:

Asphalt rubber sealants must be non-toxic and contain no carcinogenic materials.
Crumb Rubber:

The recycled/reclaimed crumb rubber used in mixture shall meet the following requirements:
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A. Shall be produced from an ambient grinding process (crushes, tears, grinds, and/or abrades the used rubber
at or above ordinary room temperature) which produces rubber particles with a very ragged, sponge-like
surface. Cryogenically ground rubbers are prohibited.

B. Shall contain recycled, vulcanized crumb rubber and/or reclaimed (devulcanized) rubber.

C. Shall contain no more than a trace of fabric.

D. Shall be free of wire and other contaminating materials, except that up to 4% calcium carbonate or talc
may be included to prevent the rubber particles from sticking together.

E. Shall have no rubber particles greater than 1/4 inch (6.4 mm) in length.

In addition to the certified copy of the test results, the Contractor shall provide a sample, 2 Ibs. (.91 kg)
minimum, of the sealant to the Department's Materials and Research Section for approval.

Construction Methods:

The equipment used for heating and applying the sealant shall meet the requirements of the sealant
manufacturer. The kettle shall be an oil-jacketed double wall kettle equipped with an agitator and a 2 inch
(50 mm) hot asphalt pump. The equipment shall have a pump for circulating the transfer oil bath and
thermometers in both the oil bath and melting chamber. The equipment used for application of the sealant
material shall be equipped with a volumetric measuring device to measure the quantity of sealant material
applied. The wand applicator shall utilize metal tips. Plastic tips will not be allowed.

The sealant material shall be heated as recommended by the manufacturer.

All construction and random cracks with a crack width greater than 1/4 inch (6.4 mm) are to be sealed in
accordance to these specifications. All construction and random cracks with a crack width less than 1/4 inch
(6.4 mm) are not to be sealed.

No crack sealant shall be applied in wet cracks or when ambient temperature is below the temperature as
recommended by the product manufacturer unless a heat lance is utilized to adequately dry the crack, and as
directed by the engineer.

All cracks shall be cleaned of loose dirt and debris by using compressed air of at least 100 psi (7.03
kg/cm?), measured at the source, prior to sealing. The compressor shall be equipped with traps that will
maintain the compressed air free of oil and water. Any vegetation shall be removed prior to sealing utilizing
a motorized wire brush.

Fill joints and cracks in such a manner to provide a band of 2 inches (50 mm) to 4 inches (100 mm),
centered over the joint. The thickness of the material shall be approximately 1/16 inch (1.6 mm) not to
exceed 1/8 inch (3.2 mm) above the pavement surface. Material shall be leveled by means of a squeegee or
a dish mounted on the delivery wand.

Method of Measurement:

The quantity of sealant material will be measured as the number of linear feet (meters) of sealant material
applied which shall be checked immediately prior to application in order to determine the actual linear feet
(meters) of cracks injected and accepted.

Basis of Payment:

The quantity of crack sealant material will be paid for at the Contract unit price per linear feet (meters).
Price and payment will constitute full compensation for cleaning cracks/joints, for furnishing, heating, and
applying crack sealant and for all labor, equipment, tools, and incidentals required to complete the work.

6/22/2012
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503501 - CRACK AND JOINT SEALING LESS THAN 3/4" WIDE
503502 - CRACK AND JOINT SEALING 3/4" to 1 3/4" WIDE

Description:

The item shall consist of cleaning and sealing the existing P.C.C. pavement transverse and longitudinal
joints, and pavement cracks in accordance with these specifications, plans, and as directed by the Engineer.

Materials:

Pourable Sealant: The Sealant shall meet the requirements of ASTM D 3405,
Hot-Poured Joint Sealants. The Appendix of that specification shall be considered as part of this
specification. Application for approval of joint sealant material by the manufacturer shall be submitted to the
Department's Materials and Research Section.

Backup Material/Bondbreaker: The backup material/bondbreaker shall be stitched cotton piping
cord, polyethylene backer rod, or approved equal material that is compatible with the sealant to be used and
capable of withstanding the required sealant application temperature without melting. Back-up material shall
be 25% wider than the nominal width of the joints.

The diameter of the backup material/bondbreaker shall be such that when placed in the joint it will support
the sealant at its design depth, allowing the sealant to achieve the design shape, prevent the sealant from
leaking around and underneath it, and allow the sealant to deform freely when the joint expands and contracts.

The backer rod shall not be stretched during insertion in the joint. When the bottom of the joint opening
to be sealed is formed by previously installed expansion joint material (such as at concrete patch locations),
a nonreactive adhesive-backed tape shall be inserted in lieu of the backer rod. The tape shall be 1/8 inch (3
mm) wider than the nominal width of the joints.

Sealant Equipment: Proper sealing equipment shall be used for the specific material listed
in accordance with the manufacturers recommendations. The equipment for hot applied sealing compounds
shall be a melting kettle of a double boiler, indirect heating type, using oil as a heat-transfer medium. The
kettle shall have an effective mechanically operated agitator and shall be equipped with a positive
thermostatic temperature control which shall be checked for calibration before commencing. Overheating
shall not be permitted. The hoses and applicator wand shall be insulated. The nozzle of the mechanical
device shall be shaped to fit inside the joint and introduce the sealant between the joint faces.

Construction Methods:

Removal of existing joint sealant, sawing and/or refacing of joints, cleaning, shape factor dimensions,
backup material and sealant installation shall be in accordance with these specifications.

Existing Sealant Removal: Any in-place sealant shall be removed from the joint using a vertical
cutting edge tool; however, V-shape plow tools will not be permitted. A power driven concrete high pressure
water blasting will be permitted.

The sealant shall be removed to the depth required to accommodate any separating and/or backup material
used, and to provide the specified depth for the new sealant material to be installed.

Refacing of Joints: Joints shall be sawed or refaced using a power driven concrete saw
with diamond or abrasive blades to remove all old sealant from the joint faces to expose new clean concrete
and, if required, to cut the joint to the width and depth necessary to provide for an effective shape factor in
the joint sealant.

Cleaning Prior to Resealing: Following all sawing, resawing, or refacing operations, the joint
faces and opening shall be thoroughly cleaned by sandblasting followed by an oil-free air jet to remove all
cuttings or debris remaining on the faces or in the joint opening. The newly exposed joint faces shall be
cleaned by sandblasting. The sandblast joint cleaning operation shall be such that when completed the
concrete joint surface which is to receive the new joint sealant shall be free of all tar and asphalt, all old
sealant, all discoloration and stain, as well as any and all other forms of contamination of the pore
structure--leaving a clean, dry, newly exposed concrete surface.
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Immediately prior to the placement of the backup material and the sealant, the joints shall be cleaned with
a compressed air stream of at least 100 psi (690 kPa) measured at the source.

The air compressors used for the purpose described above must be equipped with traps capable of
removing moisture and oil from the air. Work shall be stopped when there is oil or moisture in the
compressed air. Work shall not resume until suitable adjustments are made and the air stream is found to
be free of such contaminants.

Under no conditions will the Contractor be permitted to place the sealant if there is dust, moisture, oil, or
any other contaminants on that portion of the concrete which is to receive
the joint sealant.

The Contractor shall be responsible for protecting the public from hazard or damage during the
sandblasting and joint cleaning operations. Rigidly supported plywood sheeting or other suitable material
and method used for this purpose shall be subject to the approval of the Engineer.

During all operations, care shall be taken not to damage the subbase, curbs, shoulders, load transfer
devices, or pavement. In the event that such damage occurs, it shall be repaired to the satisfaction of the
Engineer at no expense to the State.

Limits of Joint Preparation: The work required for the removal of existing joint sealant, widening
and/or deepening of the joint openings, if required, refacing of joint faces, and sandblasting of the joint faces
should proceed at reasonable production rates. The final stages of joint preparation which includes air
pressure cleaning of joints, and placement of separating and/or backup material shall be limited to only that
length of joint that can be resealed during a day's production.

Installation of Pourable Sealant: A copy of the manufacturer's recommendations pertaining to the
heating and application of the sealant shall be submitted to the Engineer prior to the commencement of work
and these recommendations shall be adhered to and followed by the Contractor, with such exceptions as this
specification may require.

At the start of the day's operations special procedures may be necessary in order to achieve a sealant
temperature consistent with this specification. The Contractor shall ascertain from the manufacturer of the
apparatus he is using, the procedures necessary and be able to so execute these procedures prior to his
commencement of joint sealing operations.

The recommended pouring temperature shall be 10 degrees (5.5 degrees) below the manufacturer's
designated Safe Heating Temperature. The allowable variance from the recommended pouring temperature
shall be +10 degrees (+5 degrees).

The first gallon (4 liters) of material to flow out of the applicator wand at the beginning of the day shall
be considered spoil and as such be discarded into a container for proper disposal.

The applicator wand shall be returned to the machine and the material recirculated immediately upon the
completion of each joint sealing,

Sealant compound shall not be placed unless the face of the joint is completely dry, clean and free of dust,
and backup material installed at the required depth to provide a uniform, specified sealant thickness.
Manufacturer's recommendations for application temperature shall be followed, however, the atmospheric
and pavement temperature shall both be at least 50 degrees F (10 degrees C) but not greater than 90 degrees
F (32 degrees C). at the time of application of the sealant. Installation of the sealant shall be such that the
in-place sealant shall be well bonded to the concrete and free of voids or entrapped air. The joints shall be
uniformly sealed in a neat and workmanlike manner, so that upon completion of the work, the surface of the
sealant material shall be 1/4 in. + 1/16 in (6 mm + 1.5 mm) below the adjacent pavement surface. The
Contractor shall "spot up" or refill all low joints before final acceptance. Any excess material on the surface
of the pavement shall be removed and the pavement surface shall be left in a clean condition. Unless
otherwise specified, the period of cure shall be in accordance with the manufacturer's recommendations.
Vehicular or heavy equipment traffic shall not be permitted on the pavement in the area of the joints during
the curing period.

The sealant shall be placed to conform with the dimensions and shape shown on the Plans and as specified
herein. Any failure of the sealed joint due to lack of adhesion or cohesion of joint material;, improper or
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unsatisfactory workmanship by the Contractor; or damage by the Contractor's operations or traffic will be
cause for rejection. The joint(s) shall be repaired to the Engineer's satisfaction at no additional cost to the
Department.

After a joint has been sealed, all excess sealant or other residue on the pavement surface shall be removed.
Traffic shall not be permitted over sealed joints until the sealant is tackfree and until debris from traffic does
not imbed into the sealant.

Method of Measurement:

The quantity of crack and joint sealing will be measured as the actual number of linear feet (meters) of
cracks and joints sealed and accepted measured along the crack and/or joint, end to end.

Basis of Payment:

The quantity of transverse and longitudinal cracks and joints cleaned and resealed, measured from
end-to-end shall be paid for at the Contract unit price per linear foot (meter) for "Crack and Joint Sealing Less
than 3/4 in. (19 mm) Wide, and "Crack and Joint Sealing, 3/4 in. to 1 3/4 in. (19 mm to 44 mm) Wide. Price
and payment will constitute full compensation for furnishing and placing hot poured joint sealer as specified
on the Plans or as directed, backup material, for removal and disposal of existing joint sealer, for all joint
resawing and refacing, for sandblast cleaning, airblast cleaning, for all labor, tools, equipment, and incidentals
necessary to complete the item.

11/8/01
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602572 - REPAIRING EXISTING P.C.C. STRUCTURES

Description:

This work consists of furnishing all materials, and repairing the existing concrete structure with an
approved patch mortar in accordance with notes and details on the Plans, and as directed by the Engineer.

Materials:

The material for the grout shall be MARK 194 PATCH MORT AR manufactured by POLY-CARB, 33095
Bainbridge Road, Cleveland, Ohio 44139, (telephone 1-800-225-5649 or 1-216-248-1223); EMACO R320
CI manufactured by Master Builders, Inc., 23700 Chagrin Boulevard, Cleveland, Ohio 44122 (telephone 1-
216-831-5500 or 1-800-227-3350); SIKATOP 123 Plus manufactured by Sika Corporation, P. O. Box 297,
Lyndhurst, NJ 07071, telephone 1-201-933-8800; or approved equal.

The patch mortar shall match the color and texture of the existing concrete surface as closely as possible.
The Contractor shall submit to the Engineer all technical data relating to the product for approval.

Construction Methods:

All deteriorated, loose and honeycombed concrete as determined by the Engineer shall be removed from
the surface areas to be repaired with a pneumatic hammer. Unless specified otherwise on the Plans, the size
of the hammer shall be 15 Ibs. (7 kg) max. for superstructure repair and 30 Ibs. (14 kg) max for substructure
repairs.

All prepared surfaces shall be cleaned by shot or grit blasting to remove dust, oil, grease, and other
contaminates as determined by the Engineer. The surface areas shall be cleaned with water under high
pressure and the excess water shall be removed by high air pressure or high-powered vacuum to render a dry
surface area prior to the application of the mortar.

The patch mortar shall be applied in lifts of no more than 2" (50 mm) or as recommended by the
manufacturer. After the top application of patch mortar, the material shall be hand troweled to obtain a
smooth final surface.

The Contractor shall follow the manufacturer's recommendations for surface preparation, mixing of patch
mortar, applications, and time limitations. If a conflict exists between these specifications and the
manufacturer's recommendations, the latter will prevail.

Method of Measurement:

The quantity of mortar will be measured as the actual pounds (kilograms) of mortar placed and accepted.
The pounds (kilograms) of mortar used will be calculated by multiplying the number of powder bags used
by the weight of the bag. The liquid component will be considered incidental to the item.

Basis of Payment:

The quantity of mortar will be paid for at the Contract unit price per pound (kilogram). Price and payment
shall be full compensation for furnishing all materials, removal and disposal of deteriorated concrete, surface
preparation, application, shot or grit blasting and air blasting, for all tools, equipment, labor, and all necessary
incidentals to complete the work.

01/17/01
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602580 - PARTIAL REMOVAL OF PCC MASONRY

Description:

Removal of portion of existing portland cement concrete structure shall consist of removing portions or
all of the portland cement concrete curbs, parapets, deck at the joints, concrete beams, diaphragms, abutment
backwalls, etc., as specifically indicated on the Plans and as directed by the Engineer.

Construction Methods:

The method of removal employed must meet the approval of the Engineer. The technique chosen must
not be detrimental to the remaining structure. Pneumatic hammers, if used, shall not exceed 16 Ib (7 kg)
unless specified otherwise on the Plans.

During removal operations, the Contractor shall make full provisions for maintenance and protection of
vehicular traffic. All removed material shall become the property of the Contractor and shall be removed
from the site and disposed of on spoil areas approved by the Engineer.

All bar reinforcement, exposed during the removal of the concrete and intended for re-use in the new
construction, shall be thoroughly cleaned of rust and other foreign material by shot or grit blasting to the
satisfaction of the Engineer. There shall be no separate payment for such work, and the cost shall be included
in the item. After removal of all concrete as required, the remaining concrete surface shall be thoroughly
cleaned with oil-free compressed air.

The use of explosives is not permitted.

Method of Measurement:

The quantity of removed existing portland cement concrete will be measured as the number of cubic yards
(meters) of concrete removed as directed on the Plans or by the Engineer.

Basis of Payment:

The quantity of removed existing portland cement concrete will be paid for at the Contract unit price per
cubic yard (meter). Price and payment shall constitute full compensation for removal and disposal of portions
of existing concrete structures as applicable and required above, surface preparation including airblast
cleaning, shot or grit blast cleaning of reinforcement bars for protection of traffic if applicable during removal
operation, for all labor, equipment, tools, and incidentals necessary to complete the work.

3/14/02
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602586 - REHABILITATION OF CONCRETE STRUCTURE

Description:

This work consists of preparation and furnishing all materials, and repairing portions of the existing
concrete substructure and/or superstructure in accordance with the notes and details on the Plans and as
directed by the Engineer.

All applicable requirements of Section 602 of the Standard Specification for performing the work under
this item shall be applicable except as modified herein.

Materials:

Concrete for repair work shall consist of a mixture of Portland Cement, aggregate, water, and other
admixtures to provide a workable concrete. The Contractor has the option of using either Class A Concrete,
Micro-Silica Modified Concrete, or Latex Modified Concrete for this item. The minimum concrete
temperature at the time of placement shallbe 75 F (24 (). The mix shall have a minimum compressive
strength of 2000 psi (15 MPa) in 6 hours, if required in the Plans, and 4500 psi (30 MPa) in 28-days. The
following shall be included in the Portland Cement Concrete mixture composition supplied by the Contractor:

Coarse Aggregate - Del. No. 8 Stone meeting the grading requirements of Section 813

Coarse Aggregate/Sand Ratio - 50 to 60%

Portland Cement Type I - 705 Ib/yd® (418 kg/m®) [Min.]

Water/Cement ratio - 0.45 (Max.)

Stump - 3"-6 (75 to 150 mm)

Air -5 % to 8%

Admixture - The quantity and AASHTO type or combination of AASHTO types of admixtures shall be
determined by the Contractor.

If the Contractor chooses to use Class A concrete, the concrete shall have materials present in the mixture
to mitigate alkali-silica reactivity (ASR) as per Section 812. Also, accelerators, if used, shall be non-chloride
based.

If the Contractor chooses to use Micro-Silica Modified Concrete, the Micro-Silica shall conform to the
requirements of AASHTO M307. If the Contractor chooses Latex Modified Concrete, the Latex Modifier
shall be non-toxic, film forming, polymeric emulsion to which all stabilizers have been added at the point of
manufacture, and shall be homogeneous and uniform in composition.

The Contractor shall be responsible for the quality of the concrete placed in any weather or atmospheric
conditions. A smooth, durable riding surface of uniform texture, true to the required grade and cross-section,
shall be obtained.

If Class A Concrete is utilized, prior to concrete placement, an approved bonding agent shall be applied
to the existing concrete to ensure proper bond. If either the Micro-Silica Modified Concrete or the Latex
Modified Concrete are utilized, the bonding agent shall be the rehabilitation concrete grout, placed and
brushed into the rehabilitation areas. The grout shall be scrubbed onto the rehabilitation areas with enough
care to ensure that all surfaces are evenly covered and that excess grout will not collect in low area.

Reinforcement, if required, shall be as indicated on the Plans.

Construction Methods:

All deteriorated, loose, and honeycombed concrete, as determined by the Engineer, shall be removed from
the surface areas to be repaired with a pneumatic hammer. Unless specified otherwise on the Plans, the size
of the hammer shall be 15 Ib (7 kg). maximum for superstructure repair and 30 Ib (14 kg). maximum for
substructure repair.

All bar reinforcement exposed during the removal of the concrete shall be thorougly cleaned of rust and
other foreign material by abrasive grit (use non silica, low dusting abrasive) blasting and then cleaned with
a stream of compressed air before starting any repair work. In the case of damaged bar, it shall be cut and
mechanically spliced or replaced with a new bar of the same size and lapped or field-welded to the ends of
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the existing bar to the satisfaction of the Engineer. There shall be no separate payment for such work, and
the cost shall be included in the item except that the new reinforcing bar will be paid for separately under a
separate item in this Contract.

The Contractor shall submit to the Engineer a drawing showing details of forms and support system with
appropriate dimensions for approval prior to the placing of concrete to repair the structure.

Concrete shall not be allowed to drop from the top of the forms which could otherwise result in the
separation of the mix. Only approved mixing and placing equipment shall be used in preparation and
handling of the concrete. Oil and other rust inhibitors shall be removed from all equipment in contact with
the concrete before the mixes are used.

Method of Measurement:

The quantity of rehabilitation of concrete structure will be measured as the number of cubic feet (cubic
meters) of concrete placed for the purpose of structure rehabilitation and accepted.

Basis of Payment:

The quantity of rehabilitation of concrete structure will be paid for at the Contract unit price per cubic feet
(cubic meter). Price and payment will constitute full compensation for furnishing and placing all materials
including concrete, abrasive grit blast cleaning of reinforcement bars, splicing and/or replacement of existing
reinforcement bars, removal and disposal of deteriorated concrete, placement and removal of formings,
surface preparation, for submission of working drawings, and all other work as described herein and on the
Plans, for all labor, tools, equipment, and necessary incidentals to complete the work but shall not constitute
payment for new bar reinforcement which shall be paid for under a separate item of this Contract.

3/14/02
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602603 - HIGH EARLY STRENGTH CONCRETE

Description:

Work under this item shall conform to the requirements of Section 602.01 of the Standard Specifications
and these Special Provisions.

This item shall include concrete for cast-in-place slabs as shown on the plans or as directed by the
Engineer.

Materials:

High early strength concrete shall be air-entrained concrete composed of portland cement, fine and coarse
aggregate, admixtures, and water. The air-entraining feature may be obtained by the use of either air-
entraining portland cement or an approved air-entraining admixture. The entrained air content shall be not
less than 4 percent or more than 7 percent.

The Contractor shall design and submit to the Engineer a concrete mix which shall attain a 24 hour
strength (f'c) of 4,500 psi. The Contractor shall further provide a certificate stating that the mix submitted
shall meet the requirements.

1. Coarse aggregate shall consist of broken stone, having a maximum size of 3/4 inches, conforming to
the requirements of Section 812 of the Standard Specifications.

2. Fine aggregate shall conform to the requirements of Section 812 of the Standard Specifications.

3. Cement shall conform to the requirements of Section 812 of the Standard Specifications except that all
portland cement shall conform to the requirements of AASHTO M85,

4. Water shall conform to the requirements of Section 812 of the Standard Specifications.
5. Admixtures shall conform to the requirements of Section 812 of the Standard Specifications.
6. Joint seal at abutments shall conform to the details shown on the plans.

Construction Methods:

Construction methods shall conform to the requirements in Section 602 of the Standard Specifications and
these Special Provisions.

Curing: Amend the second sentence of Section 602.34 of the Standard Specifications as follows:

All concrete shall be kept constantly moist and protected against any drying action and cured until the
strength of the concrete reaches 4,500 psi or until just prior to opening to traffic. All exposed surfaces shall
be cured by the Water Method as specified in Section 602.34 of the Standard Specifications.

Method of Measurement:

The number of cubic yards of High Early Strength Concrete to be paid for under this section is the number
of concrete complete in place and accepted. In computing the concrete yardage for payment, the dimensions
used shall be those shown on the plans, or as ordered in writing,

Basis of Payment:

This material will be paid for at the contract unit price per Cubic Yard for "High Early Strength Concrete,"
complete in place, which price shall include all materials, equipment, tools, labor, and work incidental thereto.
Steel bar reinforcement, expansion joint assembly, and compression seal are paid separately.

74



Contract No. T201303401.01

602626 - ROUT AND SEAL CRACKS

Description:

This work consists of furnishing of all materials and necessary labor to rout and seal cracks as detailed and
located on the plans and in accordance with these specifications.

Materials:

Sealant shall meet or exceed the requirements of ASTM C920 and may or may not require a primer for
bonding to concrete. The sealant shall be used only in non-traffic vertical and horizontal applications.

Low or Medium Modulus, Neutral Curing, Silicone Sealant: Where joint sealants in exterior vertical surfaces
and non-traffic horizontal surfaces are indicated, provide products complying with the following;

Products: Available products include the following:

A. 888; Dow Corning,

B. 795; Dow Corning,

C. HiFlex 393; NUCO Industries, Inc.

D. PSI-631 Polymeric Systems, Inc.

E. SM5731 Poly-Glaze; Schnee-Morehead, Inc.
F. SM5733 Poly-Glaze; Schnee-Morehead, Inc.
G. Sectrem 2; Tremco.

H. Tremsil 600; Tremco.

Type and Grade: S (single component) and NS (nonsag).
Class: 25.

Use Related to Exposure: NT (nontraffic).

Uses Related to Joint Substrates: M, G, and A.

Color:  Federal Standard 595 No. 26440

Primer: Material recommended by joint sealant manufacturer where required for adhesion of sealant to joint
substrates indicated, as determined from preconstruction joint-sealant-substrate tests and field tests.

Cleaners for Nonporous Surfaces: Chemical cleaners acceptable to manufacturers of sealant, free of oily
residues or substances capable of staining or harming joint substrate and adjacent nonporous surfaces in any
way, and formulated to promote optimum adhesion of sealants with joint substrates.

Masking Tape: Nonstaining, nonabsorbent material compatible with joint sealant and surfaces adjacent to
joints.

Compatibility: Provide joint sealants, and other related materials that are compatible with one another and
with joint substrates under conditions of service and application, as demonstrated by sealant manufacturer
based on testing and field experience.

NOTE: Insure compatibility of joint sealant with “Waterproofing for Portland Cement Concrete Masonry”
item where applicable.

Provide elastomeric joint sealants that establish and maintain watertight and airtight continuous joint seals
without staining or deteriorating joint substrates.

Submittals

A. Product Data: For each joint-sealant product indicated.
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B. Samples for Verification: For each type and color of joint sealant required. Install joint sealants in 1/2
(13 mm) wide joints formed between two 6 (150 mm) long strips of material matching the appearance
of exposed surfaces adjacent to joint sealants.

C. Product Certificates: Signed by manufacturers of joint sealants certifying that products furnished comply
with requirements and are suitable for the use indicated.

D. SWRI Validation Certificate: For each elastomeric sealant specified to be validated by SWRI's Sealant
Validation Program.

E. Preconstruction Field Test Reports: Indicate which sealants and joint preparation methods resulted in
optimum adhesion to joint substrates based on preconstruction testing specified in "Quality Assurance"
section.

F. Field Test Report Log: For each elastomeric sealant application. Include information specified in "Field
Quality Control" section.

G. Compatibility and Adhesion Test Reports: From sealant manufacturer indicating the following;

1. Materials forming joint substrates and joint-sealant backing have been
tested for compatibility and adhesion with joint sealants.

2. Interpretation of test results and written recommendations for primers and substrate preparation needed
for adhesion.

H. Product Test Reports: From a qualified testing agency indicating sealants comply with requirements, based
on comprehensive testing of current product formulations.

Quality Assurance

Source Limitations: Obtain each type of joint sealant through one source from a single manufacturer.

Preconstruction Compatibility and Adhesion Testing: Submit to joint sealant manufacturers, for testing

indicated below, samples of materials that will contact or affect joint sealants.

1. Use manufacturer’s standard test methods to determine whether priming and other specific joint
preparation techniques are required to obtain rapid, optimum adhesion of joint sealants to joint substrates.
a. Perform test under environmental conditions replicating those that will exist during installation.

2. Schedule sufficient time for testing and analyzing results to prevent delaying the work.

3. For materials failing tests, obtain joint sealant manufacturer's written instructions for corrective measures,
including the use of specially formulated primers.

4. Testing will not be required if joint sealant manufacturers submit joint preparation data that are based on
previous testing of current sealant products for adhesion to, and compatibility with, joint substrates and
other materials matching those submitted.

Product Testing: Obtain test results for "Product Test Reports" Paragraph in "Submittals" section from a
qualified testing agency based on testing current sealant formulations within a 36-month period.

1. Testing Agency Qualifications: An independent testing agency qualified according to ASTM C1021 to
conduct the testing indicated, as documented according to ASTM E548.

2. Test elastomeric joint sealants for compliance with requirements specified by reference to ASTM C920,
and where applicable, to other standard test methods.

3. Test elastomeric joint sealants according to SWRI's Sealant Validation Program for compliance with
requirements specified by reference to ASTM (€920 for adhesion and cohesion under cyclic movement,
adhesion-in peel, and indentation hardness.

Preconstruction Field Adhesion Testing: Before installing elastomeric sealants, field test their adhesion to
joint substrates as follows:

1. Locate test joints where indicated or, if not indicated, as directed by Engineer.

2. Conduct field tests for each application indicated below:

a. Each type of elastomeric sealant and joint substrate indicated.

Notify Engineer seven days in advance of dates and times when test joints will be installed.
Arrange for tests to take place with joint sealant manufacturer's technical representative present.
. Test Method: Test joint sealants by hand-pull method described below:

a. Install joint sealants in 60 (1500 mm) long joints using same materials and methods for joint
preparation and joint sealant installation required for the completed work. Allow sealant to cure fully
before testing,

b. Make knife cuts from one side of joint to the other, followed by two cuts approximately 2 (50 mm)
long at sides of joint and meeting cross cut at one end. Place amark 1 (25 mm) from crosscut end of
2 (50 mm) piece.

RN
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c. Use fingers to grasp 2 (50 mm) piece of sealant between crosscut end and 1 (25 mm) mark; pull
firmly at a 90-degree angle or more in direction of side cuts while holding a ruler along side of sealant.
Pull sealant out of joint to the distance recommended by sealant manufacturer for testing adhesive
capability, but not less than that equaling specified maximum movement capability in extension; hold
this position for 10 seconds.

6. Report whether sealant in joint connected to pulled out portion failed to adhere to joint substrates or tore
cohesively. Include data on pull distance used to test each type of product and joint substrate. For sealants
that fail adhesively, retest until satisfactory adhesion is obtained.

7. Evaluation of Preconstruction Field Adhesion Test Results: Sealants not evidencing adhesive failure from
testing, in absence of other indications of noncompliance with requirements, will be considered
satisfactory. Do not use sealants that fail to adhere to joint substrates during testing.

Mockups: Before installing joint sealants, apply elastomeric sealants as follows to verify selections made
under sample Submittals and to demonstrate aesthetic effects and qualities of materials and execution:

1. Joints in mockups of assemblies specified in other Sections that are indicated to receive elastomeric joint
sealants, which are specified by reference to this Section.

Delivery, Storage, and Handling
Deliver materials to Project site in original unopened containers or bundles with labels indicating
manufacturer, product name and designation, color, expiration date, pot life, curing time, and mixing

instructions for multicomponent materials.

Store and handle materials in compliance with manufacturer's written instructions to prevent their
deterioration or damage due to moisture, high or low temperatures, contaminants, or other causes.

Project Conditions

Environmental Limitations: Do not proceed with installation of joint sealants under the following conditions:

1. When ambient and substrate temperature conditions are outside limits permitted by joint sealant
manufacturer.

2. When ambient and substrate temperature conditions are outside limits permitted by joint sealant
manufacturer or are below 40 F (4.4 C).

3. When joint substrates are wet.

Joint Width Conditions: Do not proceed with installation of joint sealants where joint widths are less than
those allowed by joint sealant manufacturer for applications indicated.

Joint Substrate Conditions: Do not proceed with installation of joint sealants until contaminants capable of
interfering with adhesion are removed from joint substrates.

Construction Methods:

Examine joints indicated to receive sealant, with installer present, for compliance with requirements for joint
configuration, profile, and other conditions affecting joint-sealant performance. Proceed with installation
only after unsatisfactory conditions have been corrected.

After routing operations are complete and immediately prior to installing joint sealant clean out joints to
comply with joint sealant manufacturer’s written instructions and the following requirements:

Remove all foreign material from joint substrate that could interfere with adhesion of joint sealant, including
dust, paints (except for permanent, protective coatings tested and approved for sealant adhesion and
compatibility by sealant manufacturer), oil, grease, waterproofing, water repellants, water, surface dirt, and
frost.

Clean porous joint substrate surfaces by brushing, grinding, blast cleaning, mechanical abrading, or a
combination of these methods to produce a clean, sound substrate capable of developing optimum bond with
joint sealants. Remove loose particles from the above cleaning operations by vacuuming or blowing out
joints with oil-free compressed air.
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NOTE: Routing and sealing of cracks must be coordinated with activities necessary for application of Item
602521 - “Waterproofing Portland Cement Concrete Masonry.”

Joint Priming; Prime joint substrates where recommended in writing by the joint sealant manufacturer; based
on preconstruction joint sealant substrate tests or prior experience. Apply a primer to comply with joint
sealant manufacturer’s written instructions. Confine primers to areas of joint sealant bond; do not allow
spillage or migration onto adjoining surfaces.

Installation of Joint Sealants

General: Comply with joint sealant manufacturer's written installation instructions for products and
applications indicated, unless requirements that are more stringent apply.

Sealant Installation Standard: Comply with recommendations of ASTM C1193 for use of joint sealants as
applicable to materials, applications, and conditions indicated.

Install sealants by proven techniques to comply with the following;

1. Place sealants so they directly contact and fully wet joint substrates.

2. Completely fill recesses provided for each joint configuration.

3. Produce uniform, cross-sectional shapes and depths relative to joint widths that allow optimum sealant
movement capability.

Tooling of Nonsag Sealants: Immediately after sealant application and before skinning or curing begins, tool
sealant according to requirements specified below to form smooth, uniform beads of configuration indicated;
to eliminate air pockets; and to ensure contact and adhesion of sealant with sides of joint.

1. Remove excess sealants from surfaces adjacent to joint.

2. Use tooling agents that are approved in writing by sealant manufacturer and that do not discolor sealants
or adjacent surfaces.

3. Provide concave joint configuration per Figure SA in ASTM C1193, unless otherwise indicated.

Field Quality Control
Field Adhesion Testing: Field test joint sealant adhesion to joint substrates as follows:

1. Extent of Testing: Test completed elastomeric sealant joints as follows:

a. Perform 10 tests for the first 1000 (300 m) of joint length.

b. Perform one test for each 1000' (300 m) of joint length thereafter.

2. Test Method: Test joint sealants by hand pull method described below:

a. Make knife cuts from one side of joint to the other, followed by two cuts approximately 2 (50 mm)
long at sides of joint and meeting cross cut at one end. Placeamark 1 (25 mm) from crosscut end of
2 (50 mm) piece.

b. Use fingers to grasp 2 (50 mm) piece of sealant between crosscut end and 1 (25 mm) mark; pull
firmly at a 90-degree angle or more in direction of side cuts while holding a ruler along side of sealant.
Pull sealant out of joint to the distance recommended by sealant manufacturer for testing adhesive
capability, but not less than that equaling specified maximum movement capability in extension; hold
this position for 10 seconds.

3. Inspect joints for complete fill, for absence of voids, and for joint configuration complying with specified
requirements. Record results in a field adhesion test log,

4. Inspect tested joints and report on the following:

a. Whether sealants in joints connected to pulled out portion failed to adhere to joint substrates or tore
cohesively. Include data on pull distance used to test each type of product and joint substrate.
Compare these results to determine if adhesion passes sealant manufacturer's field adhesion hand pull
test criteria.

b. Whether sealants filled joint cavities and are free from voids.

c. Whether sealant dimensions and configurations comply with specified requirements.

5. Record test results in a field adhesion test log. Include dates when sealants were installed, names of
persons who installed sealants, test dates, test locations, whether joints were primed, adhesion results and
percent elongations, sealant fill, sealant configuration, and sealant dimensions.

Repair sealants pulled from test area by applying new sealants following same procedures used to

originally seal joints. Ensure that original sealant surfaces are clean and new sealant contacts original

sealant.
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6. Evaluation of Field Test Results: Sealants not evidencing adhesive failure from testing or noncompliance
with other indicated requirements, will be considered satisfactory. Remove sealants that fail to adhere to
joint substrates during testing or to comply with other requirements. Retest failed applications until test
results prove sealants comply with indicated requirements.

Cleaning: Clean off excess sealants or sealant smears adjacent to joints as the work progresses by methods
and with cleaning materials approved in writing by manufacturers of joint sealants and of products in which
joints occur.

Protection: Protect joint sealants during and after curing period from contact with contaminating substances
and from damage resulting from construction operations or other causes so sealants are without deterioration
or damage at time of Substantial Completion. If, despite such protection, damage or deterioration occurs, cut
out and remove damaged or deteriorated joint sealants immediately so installations with repaired areas are
indistinguishable from the original work.

Method of Measurement:

The quantity of “Rout and Seal Cracks” will be measured as the number of linear feet (linear meters) of “Rout
and Seal Cracks” installed and accepted.

Basis of Payment:

The quantity of “Rout and Seal Cracks” will be paid for at the Contract unit price per linear foot (linear meter)
of crack that its routed and sealed as indicated and detailed on the plans and in accordance with this special
provision. Price and payment will constitute full compensation for furnishing and placing all materials,
routing of crack, removal of surplus material, dewatering and lighting as may be required, and all labor,
equipment, tools and incidentals required to complete the work.

11/14/02
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602646 - SILICONE ACRYLIC CONCRETE SEALER

Description:

This work consists of surface preparation, furnishing all materials, and application of a silicone acrylic
concrete sealer to any concrete surface. The work shall be performed as indicated on the Plans, in
accordance with these Specifications, and as directed by the Engineer.

Materials:

The concrete sealer shall consist of methyl methacrylate-ethyl acrylate copolymer resins and toning
pigments suspended in solution of all times by a chemical suspension agent and solvent. Laminar silicates,
titanium dioxides, and inorganic oxides may be used for toning pigments. Use of vegetable or marine oils,
paraffin materials, stearates or organic pigments in the formulation shall not be permitted.

The Sealer shall be opaque, non-film forming, and penetrating silicone acrylic compound. The sealer shall
pass NCHRP 244 Series-2, salt spray resistance requirements. The materials must be local OTC-VOC
compliant.

The contractor shall provide Materials and Research Section one (1) quart sample from each batch of the
silicone acrylic sealer compound supplied for chemical identification and testing,

The manufacturer shall supply a Materials Safety Data Sheet and a letter of certificate compliance of batch
& lot of each shipment of the concrete sealer materials. The contractor shall also provide a manufacturer
analysis report of the materials used with the specified batch shipped to the job site.

The color of the compound shall be off white (Federal Color #37925 of FED-STD-595B) or as specified
on the plans.

Surface Preparation:

All new concrete surfaces, texturing, saw cutting, repointing and grooving shall be completed before the
surface is prepared for sealer. All concrete that is to be sealed shall be cured for at least 28 days after casting
or for the length of time specified in the manufacturer’s instruction, which ever is longer. After 28 days,
concrete surface shall be lightly sand or shot blasted, followed by vacuum cleaning in accordance with ASTM
D 4258 & SSPC-SP-13 requirement to completely remove any applied curing compound, and to make surface
lightly rough for penetration of sealer.

For existing concrete, all previous sealers and paints, all salt, efflorescence, laitance, and other foreign
matter, and all loose material shall be completely removed using one or a combination of different preparation
methods as specified in ASTM D-4258 and SSPC-SP 13.

In addition, both new and existing concrete shall receive a high pressure (3000-5000 psi) water washing
at a flow of more than 4 gallons per minute, with zero degree of rotary nozzle. The contractor shall also allow
the surface to dry for a minimum of 24 hours prior to the coating application after high-pressure washing. All
surface preparation work shall be completed and approved by the Engineer before sealer the application can
commence.

Construction Methods:

The sealer shall be used as supplied by the manufacturers without thinning or alteration unless specifically
required in the manufacturer’s instructions and verified by Engineer.

The silicone acrylic concrete sealer shall be applied to all exposed concrete surfaces as shown on the plans.
Concrete curing compounds, form release agents, and concrete hardeners may not be compatible with
recommended coatings. Check for compatibility by applying a test patch of the recommended coating

system, covering at least 20 to 30 square feet.

The concrete sealer material shall be applied using coverage rate and equipment in accordance with the
manufacturer's recommendations.
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A minimum of two coats shall be applied; all applications shall be performed under dry conditions with
application-spread rate as recommended by the manufacturers.

The sealer shall be applied within the ambient temperature range as recommended by the manufacturer,
when no rain is expected within a minimum of 12 hours following the application, and there are no high
winds that would cause an improper application. If rain has preceded the application, the surface shall be
allowed to dry at least 24 hours before waterproofing application begins.

Follow manufacturers recommendation for coating thickness. No drips, runs, or sags will be allowed
during application. Natural bristle brush, roller, or spray can be used to perform the application. Follow
manufacturers recommendation during application. No thinning of materials is permitted; all application
procedures, and drying time between coats must be as per manufacturers recommendations.

The Contractor shall perform surface preparation and application of the concrete sealer material so as not
to endanger any private and/or public property, pedestrians, workmen, and vehicles on, beneath or adjacent
to the structure.

Method of Measurement:

The quantity of “Silicone Acrylic Concrete Sealer” will be measured by the square feet of area treated and
accepted.

Basis of Payment:

The quantity of “Silicone Acrylic Concrete Sealer” will be paid for at the Contract unit price per square
foot. Price and payment will constitute full compensation for furnishing all materials, furnishing and
removing scaffolding as required, surface preparation, application of the concrete sealer material, disposal
of discarded materials, and for all labor, tools, equipment, and all necessary incidentals to complete the work.

2/1/07
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605573 - STEEL PLATES, 4'x 6' x 3/4"

Description:

This work consists of furnishing, placing and maintaining steel plates within the limits delineated on the
plans, or as directed by the Engineer. After the steel plates are no longer required, the steel plates shall
become the property of the Contractor.

Materials:
Plates shall be ASTM-A36 and be 4 feet (1.2 m) by 6 feet (1.8 m) by 3/4 inches (19 mm) thick.

Construction Methods:

The Contractor shall place the steel plates as required prior to any clearing and grubbing, excavation or
demolition. The exact location of the utility shall be determined by the Engineer and verified by a
representative of the utility before placing any plates. All necessary precautions shall be taken not to disturb
the utilities facility while placing the plates and under no circumstances shall any construction vehicles be
allowed to run overtop of the facility prior to placement of the plates. The 4 foot side of the plate shall be
placed along the length of the facility (i.e., the 6 foot (1.8 m) side would cross the width).

Method of Measurement:

The work shall be measured by the number of steel plates placed over the facility.

Basis of Payment:

The number of steel plates as provided above shall be paid for at the contract unit price per Each for "Steel
Plates, 4' x 6' x 3/4"," which price and payment shall constitute full compensation for furnishing, placing,
maintaining and removing the plates, for all labor, tools, equipment, and necessary incidentals to complete
the job.

9/25/02
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612520 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 15"
612522 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 12"
612523 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 18"
612524 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 24"
612525 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 30"
612526 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 36"
612530 - CORRUGATED POLYETHYLENE PIPE, TYPE S OR D, 42"
612531 - CORRUGATED POLYETHYLENE PIPE, TYPE S OR D, 48"
612534 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 8"
612544 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 60"

Description:

This work consists of furnishing and installing corrugated polyethylene pipe with a smooth interior in a
reasonably close conformity with lines and grades indicated on the Plans, and as directed by the Engineer.

Materials:

Pipes, couplings and fittings shall be made of polyethylene compounds, and shall meet all applicable
requirements of AASHTO M294 current edition Type S or Type D for pipe sizes 12" (300 mm) and larger.
Polyethylene pipes, couplings and fittings less than 12" (300 mm) in diameter shall meet the requirements
of AASHTO M252 current edition. The pipes and fittings shall be free of foreign inclusions and visible
defects and pipe shall be cut squarely and cleanly so as to not adversely affect joining or connecting, Visible
defects such as cracks, creases, unpigmented or nonuniformly pigmented pipe are not permissible in the pipe
as furnished.

Joints for all pipe and fittings shall use gasketed watertight bell/spigot or bell/bell couplers. The gaskets
shall meet the requirements of ASTM F477 and the joint system shall be certified to meet a 10.8 psi (74 kPa)
laboratory test per ASTM D3212. In addition, the joint system shall provide sufficient longitudinal strength
to preserve pipe alignment and prevent separation at the joint.

The Contractor shall provide a manufacturer's certificate signed by the manufacturer's representative
stating the product was manufactured, tested and supplied in accordance with all the applicable requirements
of AASHTO M-294 (or ASSHTO M252 as applicable), ASTM F477 and ASTM D3212. The manufacturer
shall verify compliance with AASHTO M294 through the National Transportation Product Evaluation
Program.

Construction Methods:

General. The pipe shall be installed per the notes and details shown on the plans and in accordance with
the requirements of ASTM D2321 or the manufactures published guidelines whichever is more stringent. The
manufactures representative must be present at the beginning of the installation unless the engineer is

confident in the contractors work. Having a representative on the site or not does not dismiss the contractor's
liability.

Excavation. The trench in which the pipe is laid shall be excavated in accordance with Section 208 and
The Standard Construction Details to the required depth. The width of the trench shall provide a minimum
clearance of 18" (450 mm) between the trench wall and the O.D. of the pipe. If flowable fill is used, trench
width shall provide 6" (150 mm) between the trench wall and O.D. of the pipe. Floating of pipe must be
controlled. ~When multiple pipes are place side by side, a minimum of 18" (450 mm) shall be allowed
between pipes or 6" (150 mm) if flowable fill is used.

Minimum cover for pipe under pavement, including local roads, subdivision roads and non-residential
driveways, shall be 1' measured from the top of pipe to bottom of pavement. The minimum cover for pipe
under the travel way of roads with higher classifications shall be 2' measured from the top of pipe to the
bottom of pavement. Otherwise, the cover shall be 1' measured from the top of pipe to top of grade unless
otherwise recommended by the manufacturer to prevent pipe flotation.

Bedding of Pipe. Unless noted otherwise, all pipes shall be placed on Class C bedding as shown on The
Standard Construction Details. The outside thirds of the bedding material shall be compacted. The areas
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around the joints shall be hand excavated to accommodate the bell when the outside diameter if the bell is
greater than the pipe.

Joints. The spigot of the pipe shall be fully inserted into the bell to ensure a tight joint.

Laying Pipe. All pipe shall be laid in an upgrade direction unless otherwise directed. The pipe shall be
laid with the lowest point of the inside diameter conforming to the flow line shown on the Plans. All pipe
shall be carefully laid with the bell ends upgrade, with the spigot ends fully entered into the adjoining bell,
and true to the lines and grades shown on the Plans, or as directed. Any pipe which is not in true alignment,
or which shows any settlement after laying, shall be taken up and re-laid. Unsuitable material encountered
below the flow line of the pipe shall be removed to a depth and replaced, as directed.

Backfill. Placement of backfill shall conform to Section 208 except as follows:

The initial backfill lift shall not exceed 12" (300 mm) of loose material or be higher than the spring line
of the pipe. The material shall be sliced into the haunches of the pipe using a shovel. A maximum of 8" (200
mm) of loose material shall be placed for each remaining lift. Caution shall be taken not to hit the pipe with
any mechanical compaction equipment. Caution shall also be taken not to disturb the pipes alignment.

Where heavy construction equipment is expected to travel over the shallow buried pipe the pipe shall be
protected by temporarily placing a cover of material as recommended by the manufacturer.

Method of Measurement:

The quantity of polyethylene pipe will be measured as the actual number of linear feet (linear meters) of
each type of pipe placed and accepted, measured from end to end of pipe, including structure wall thickness,
but excluding structure interior.

Basis of Payment:

The quantity of polyethylene pipe will be paid for at the Contract unit price per linear foot (linear meter)
for each type of pipe. Price and payment will constitute full compensation for furnishing, hauling, and
installing pipe; for excavation and backfill, for furnishing and placing Type C Borrow, (#57 stone may be
substituted under roadway), for all cribbing or foundation treatment (Class C bedding) necessary to prevent
settlement; for all shoring and sheeting; for the replacement of any pipe which is not true in alignment or
which shows any settlement after laying; for verifying and correcting deflection, for protection of shallow
buried pipe and for all material, labor, equipment, tools, and incidentals required to complete the work.
Payment for excavation and replacement of unsuitable material encountered below the Class C bedding will
be provided for under Section 208.

For round pipe under 24" (600 mm) nominal inside diameter, the excavation (excluding rock), backfill,
and backfilling will be included in the price for this work. For pipe of nominal inside diameter or horizontal
dimension of 24" (600 mm) and over, payment for excavation and backfill will be in accordance with Section
208. Furnishing of Borrow Type C for pipe of nominal inside diameter or horizontal dimension of 24" (600
mm) and over, will be paid for under Section 210.

Payment for excavation and replacement of unsuitable material encountered below the flow line of pipe
will be provided for under Section 208.

3/1/13

&4



Contract No. T201303401.01

612535 - CLEANING DRAINAGE PIPE, 15" - 24" DIA.
612536 - CLEANING DRAINAGE PIPE, GREATER THAN 24" DIA.

Description:

This work consists of cleaning existing drainage pipe. It is the intent that equipment and cleaning methods
used to perform this work conform to Specification Guidelines prepared by the National Association of Sewer
Service Companies (NASSCO) hereinafter referred to as the NASSCO Specifications.

Materials and Construction Methods:

Water used for cleaning shall be safe for all downstream environments. The source for the cleaning water
shall be approved by the Engineer.

Equipment and construction methods shall be in accordance with the requirements under Sewer Line
Cleaning, High-Velocity Jet (Hydrocleaning) found in the NASSCO Specifications. Equipment shall be
operated in accordance with the manufacturer's instructions. The cleaning operation shall consist of up to
three passes of the hydrocleaning equipment. If three passes do not adequately clean the pipe, the Engineer
may direct the Contractor to use other procedures covered by other item(s) of work.

Material removed during the pipe cleaning operation shall be disposed by the Contractor at a site approved
by the Engineer.

Method of Measurement:

The quantity of drainage pipe cleaned will be measured as the actual number of linear feet (linear meters)
of pipe cleaned and accepted measured from end to end.

Basis of Payment:

The quantity of pipe cleaned will be paid for at the Contract unit price per linear foot (linear meter). Price
and payment will constitute full compensation for furnishing equipment and water, disposing of removed
material and for all labor, equipment, tools and incidentals to complete the work.

12/8/09
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612537 - HEAVY CLEANING OF DRAINAGE PIPE

Description:

This work consists of cleaning existing drainage pipe that is blocked by deposits, roots, etc. that cannot
be removed by normal hydrocleaning procedures. It is the intent that equipment and methods used to perform
this work conform to the Specification Guidelines prepared by the National Association of Sewer Service
Companies (NASSCO) hereinafter referred to as the NASSCO Specifications.

Materials and Construction Methods:

Equipment and construction methods shall be in accordance with the guidelines under Sewer Line
Cleaning found in the NASSCO Specifications. The method(s) to be employed under this item of work shall
address the situation encountered and shall be approved by the Engineer before starting work.

Method of Measurement:

The quantity of heavy pipe cleaning will be measured as the actual number of hours the Contractor is
actively engaged in heavy pipe cleaning work.

Basis of Payment:

The quantity of heavy pipe cleaning will be paid for at the Contract price per hour. Price and payment will
constitute full compensation for furnishing all labor, equipment, tools and incidentals required to complete
the work.

9/25/02
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612539 - PRESSURE GROUTING PIPE JOINTS 15" - 24" DIA.
612540 - PRESSURE GROUTING PIPE JOINTS GREATER THAN 24" DIA.

Description:

This work consists of furnishing and placing chemical sealants (grout) in existing storm sewer pipes to
stop infiltration. Generally, this work will be performed at pipe joints and circular cracks that are groutable.
It is the intent that materials supplied and work performed under this item conform to Specification
Guidelines prepared by the National Association of Sewer Service Companies (NASSCO) hereinafter referred
to as the NASSCO Specifications.

Materials:

The chemical sealing (grouting) materials shall be in conformance with the NASSCO Specifications and
shall be submitted to the Engineer for approval. When requested by the Engineer the grouting mix shall
include an anti-shrink additive and/or a root inhibitor as approved by the Engineer. All materials shall be
mixed, handled and applied in accordance with the manufacturer's recommendations.

Construction Methods:

Equipment and construction methods shall be in accordance with the requirements under Sewer Pipe Joint
Sealing, Main Sewers (Packer Method) found in the NASSCO Specifications. Alternate methods and/or
equipment shall be submitted to the Engineer for approval.

After successful testing and final cleaning, the Contractor shall do a television inspection of the repaired
joint and submit a labelled video tape for each joint.

Method of Measurement:

The quantity of pipe joints pressure grouted will be measured as the actual number of joints grouted and
accepted.

Basis of Payment:

The quantity of pipe joints pressure grouted will be paid for at the Contract unit price per each. Price and
payment will constitute full compensation for furnishing and placing all materials, pressure testing the joint,
removing excess sealant material in the pipe, final video inspection and for all labor, equipment, tools and
incidentals required to complete the work.

9/25/02
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708583 - PERSONAL GRATE FOR PIPE INLET

Description:

This work consists of furnishing all materials, fabricating, delivering and constructing personnel grates
for pipe inlets in accordance with the Standard Details, at locations as shown on the Plans, as directed by the
Engineer and as required by these Special Provisions.

Materials:

Materials shall conform to the requirements of Sections 603 and 612 and shall be galvanized in accordance
with Subsection 826.07 including all rebar, hardware and fasteners as shown on the Standard Details.

Working drawings shall be submitted in accordance with Subsection 105.04.

Construction Methods:

Personnel grates for pipe inlets shall be constructed based on the Standard Details and at the size and
locations shown on the Plans.

Method of Measurement:

The number of inlet grates to be paid for under this item shall be the actual number of inlet grates installed
and accepted.

Basis of Payment:

The quantity of personal grate for pipe inlet will be paid for at the Contract unit price per each. Price and
payment will constitute full compensation for furnishing, hauling and installing materials, including bar
reinforcement; for excavating including removal and disposal of existing end sections, backfilling, and
compacting; for cribbing, shoring, sheeting, coating, and paving; and for all labor, materials, equipment,
tools, and incidentals required to complete the work. Design services for the personnel grate for pipe inlet
including the preparation and submittal of working drawings shall be incidental to this item.

8/23/10
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735535 - SOIL RETENTION BLANKET MULCH, TYPE 5
735536 - SOIL RETENTION BLANKET MULCH, TYPE 6
735537 - SOIL RETENTION BLANKET MULCH, TYPE 7

Description:

This work consists of furnishing, placing and anchoring soil retention blanket mulch over seeded areas
in accordance with notes and details on the Plans, these specifications and direction of the Engineer.

Materials:

The blanket mulch shall be one of the pre-approved products listed in the Approved Product List (APL)
at the time of bid, for the type(s) of mulch required on the Plans.

Pre-approval procedures and the current APL may be obtained by writing to the Stormwater Engineer,
Delaware Department of Transportation, P. O. Box 778, Dover, DE 19903 or calling (302) 760-2177 or
viewing DelDOT's web page at www.deldot.net/business. The Contractor shall submit an 8" x 8" (200 mm
x 200 mm) sample to the Stormwater Engineer to verify pre-approval. Also, the Contractor shall submit
manufacturer's literature, including installation recommendations, to the Engineer.

The products on the APL have been used extensively on DelDOT projects with satisfactory results and/or
have received satisfactory evaluations by the NTPEP (National Transportation Product Evaluation Program).

Soil Retention Blanket Mulch, Types 5, generally referred to as erosion control blankets (ECB), shall be
composed entirely of 100% biodegradable material.

Soil Retention Blanket Mulch, Types 6 and 7, generally referred to as turf reinforcement mats (TRM),
shall be composed of mostly non-degradable material.

In order for a product to be added to DelDOT's Approved Product List and be eligible for use in DelDOT's
construction and maintenance works, the product must meet the above guidelines and receive a satisfactory
evaluation by NTPEP. The Department will remove products from the APL when field performance is
unsatisfactory.

Types of Soil Retention Blanket Mulch Application

Type 5. Top-soiled grass swale at maximum design shear stress less than or equal to 2 pounds per square
foot (96 Pascals)

Type 6. Top-soiled grass swale at maximum design shear stress greater than 2 pounds per square foot (96
Pascals) and less than or equal to 6 pounds per square foot (287 Pascals)

Type 7. Top-soiled grass swale at maximum design shear stress greater than 6 pounds per square foot
(287 Pascals) and less than or equal to 8 pounds per square foot (383 Pascals)

Construction Methods. The soil retention blanket mulch, shall be placed immediately after seeding
operations have been completed or as approved by the Engineer, but in no case shall this period exceed 24
hours from the completion of the seeding operation. Prior to seeding and mulching, the area to be mulched
shall be tracked, free of ruts, rocks or clods over 1 1/2 inches (40 millimeters) in maximum dimension and
all sticks or other foreign materials which will prevent the close contact of the blanket with the soil. Ifasa
result of rain, the prepared bed becomes crusted or eroded or if any eroded areas, ruts or depressions exist for
any reason, the Contractor shall retrack and reseed the eroded areas.

Except for sprayed blanket mulch installation and anchorage of the soil retention blanket mulch shall be
in accordance with notes and details in the Plans and the following DeIDOT Standard Construction Details:

Standard No. E-9 for rolled blankets under Type 5
Standard No. E-25 for blankets under Types 6 and 7

Should the installation requirements of the manufacturer be more stringent than the above, the
manufacturer's requirements shall govern.

&9
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Sprayed blanket mulches shall be applied as per the manufacturer's instructions and recommended rate.
No application shall be permitted if rain is anticipated within 24 hours as determined by the Engineer.

Method of Measurement:

The quantity of soil retention blanket mulch will be measured in square yards (meters) of each type soil
retention blanket mulch installed and accepted. Measurements for calculating the number of square yards
(meters) will be made along the surface of the area covered. Overlaps of materials of any kind will not be
measured.

Basis of Payment:

The quantity of soil retention blanket mulch will be paid for at the contract unit price per square yard
(meter) per each type. Price and payment will constitute full compensation for furnishing and placing all
materials; for all methods of anchorage and securement; for repairing any loose or raised pins or pegs or any
loose, torn, or undermined fabric; and for all labor, equipment, tools, and incidentals required to complete
the work.

1/29/2013

90



BID PROPOSAL FORMS
CONTRACT _ T201303401.01
FEDERAL AID PROJECT _ESTP-2013(10)

91






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201303401.01 PROJECT (S) : ESTP-2013(10)

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | == m - | = -

| | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

SECTION 0001 INTERSTATE DRAINAGE REPAIR ITEM

[202000 EXCAVATION AND

| |
0010 | EMBANKMENT | 2000.000| |
| |CY | |
|206000 ROCK EXCAVATION | | |

0020 | FOR STRUCTURES AND | 100.000|
| TRENCHES |CY | |
|208000 EXCAVATION AND | | |

0030 |BACKFILLING FOR PIPE | 500.000 |
| TRENCHES |CY | |
[|209001 BORROW, TYPE A | | |
0040 | | 100.000 | |
| |CY | |
|209002 BORROW,  TYPE B | | |
0050 | | 100.000| |
| |CY | |
|209003 BORROW, TYPE C | | I
0060 | | 200.000| |
| [CY | |
|209006 BORROW, TYPE F | | |
0070 | | 400.000 | |
| |CY | |

|210000 FURNISHING BORROW | |
0080 |TYPE "C" FOR PIPE, | |
|UTILITY TRENCH, AND |CY | |
| STRUCTURE BACKFILL |
[211004 REMOVAL OF [
0090 | STRUCTURES AND | 425.000]| |
|OBSTRUCTIONS (PIPE) |
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CONTRACTOR
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NO | DESCRIPTION | QUANTITY [———m e | ———— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
[251000 SILT FENCE | |
0100 | 1000.000 | |
| |LF | |
|268000 STABILIZED | |
0110 | CONSTRUCTION ENTRANCE | 150.000| |
| | TON | |
|302007 GRADED AGGREGATE | | |
0120 |BASE COURSE, TYPE B | 125.000|
| |CY | |
|302008 GRADED AGGREGATE | | |
0130 |BASE COURSE, TYPE B, | 50.000]
| PATCHING |CY | |
|302011 DELAWARE NO. 3 | | |
0140 | STONE | 1250.000 | |
| | TON | |
|302012 DELAWARE NO. 57 | | |
0150 | STONE | 1750.000 | |
| | TON | |

1401821 WMA, SUPERPAVE, |
0160|TYPE C, 160 GYRATIONS, | 15.000] |
|PG 64-22, PATCHING |
1401822 WMA, SUPERPAVE, |
0170 | TYPE B, 160 GYRATIONS, | 5.000| |
|PG 64-22, PATCHING |
1401823 WMA, SUPERPAVE, | |
0180 |BITUMINOUS CONCRETE BASE | |
| COURSE, 160 GYRATIONS, | TON | |
|PG 64-22, PATCHING | |
406507 CRACK SEALING |
0190 | 125.000] |
|
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CONTRACTOR
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NO | DESCRIPTION | QUANTITY [——— o - | ———— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|503501 CRACK AND JOINT | | |
0200 | SEALING LESS THAN 3/4" | 15000.000 | |
|WIDE |LF | I
|503502 CRACK AND JOINT | | |
0210 |SEALING 3/4" TO 1 3/4" | 750.000 | |
|WIDE |LF | I
| 602001 PORTLAND CEMENT | | |
0220 | CONCRETE MASONRY, CLASS | 5.000]| |
|A |CY | |
| 602002 PORTLAND CEMENT | | |
0230 | CONCRETE MASONRY, CLASS | 5.000]| |
|B |CY | |
| 602572 REPAIRING | |
0240 |EXISTING P.C.C. | 1500.000 | |
| STRUCTURES | LB [ |
| 602580 PARTIAL REMOVAL | | |
0250 |0F P.C.C. MASONRY | 3,000 |
| |CY | |
| 602586 REHABILITATION OF | | |
0260 | CONCRETE STRUCTURE | 10.000| |
| [CF | |
| 602603 HIGH EARLY | | |
0270 | STRENGTH CONCRETE | 3.000] |
| |CY | |
| 602626 ROUT AND SEAL | | |
0280 | CRACKS | 50.000 | |
| |LF | |

|602646 SILICONE ACRYLIC |
0290 | CONCRETE SEALER | 750.000]
|
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NO | DESCRIPTION | QUANTITY e e e | ———mmmmmm -
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
605573 STEEL PLATES, |
0300(4'X6'X3/4" | 15.000] |
|

612021 REINFORCED |

0310 |CONCRETE PIPE, 15", | 250.000 |
[CLASS IV |
612022 REINFORCED |

0320 |CONCRETE PIPE, 18", | 300.000 |
[CLASS IV |
612023 REINFORCED |

0330 |CONCRETE PIPE, 24", | 400.000 | |
[CLASS IV |
612025 REINFORCED |

0340 |CONCRETE PIPE, 30", | 250.000]
[CLASS IV |
612027 REINFORCED |

0350 | CONCRETE PIPE, 42", | 40.000 |
[CLASS IV |
612028 REINFORCED |

0360 |CONCRETE PIPE, 48", | 40.000]| |
[CLASS IV |
612029 REINFORCED |

0370 |CONCRETE PIPE, 54", | 40.000]| |
[CLASS IV |
612034 REINFORCED |

0380 | CONCRETE PIPE, 36", | 40.000 | |
[CLASS IV |
612520 CORRUGATED |

0390 | POLYETHYLENE PIPE, TYPE | 200.000 | |
IS, 15" |
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| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|612524 CORRUGATED | |
0400 | POLYETHYLENE PIPE, TYPE | 200.000 | |
|S, 24" |LF | I
|612535 CLEANING DRAINAGE | | |
0420 |PIPE, 15"-24" DIA | 150.000| |
| |LF | |
|612536 CLEANING DRAINAGE | | |
0430 |PIPE, GREATER THAN 24" | 200.000 | |
|DIA |LF | I
|612537 HEAVY CLEANING OF | | |
0440 | DRAINAGE PIPE | 50.000 ]| |
| | HOUR | |
|612539 PRESSURE GROUTING | | |
0450 | PIPE JOINTS, 15"-24" DIA | 50.000 | |
| |EACH | |

[612540 PRESSURE GROUTING |
0460 | PIPE JOINTS, GREATER | 50.000] |
|

| THAN 24" DIA EACH | |
| 701002 PORTLAND CEMENT | | |
0470 | CONCRETE GUTTER, 6" | 7500.000 | |
| [SY | |
| 701003 PORTLAND CEMENT [ [ |
0480 | CONCRETE GUTTER, 8" | 500.000]| |
| | SY | |
| 708050 DRAINAGE INLET, [ [ |
0490134™ X 18" | 10.000| |
| | EACH [ |

[708051 DRAINAGE INLET, |
0500134™ X 24" | 10.000] |
|
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NO | DESCRIPTION | QUANTITY [ m———mm R
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 708052 DRAINAGE INLET, | [ |
0510148™ X 30" | 10.000] |
| |EACH | |
| 708053 DRAINAGE INLET, | [ |
0520148™ X 48" | 10.000] |
| |EACH | |
| 708054 DRAINAGE INLET, | [ |
0530]66™ X 30" | 5.000] |
| |EACH | |
| 708060 REPLACE DRAINAGE | [ |
0540| INLET GRATE (S) | 20.000|
| |EACH | |
| 708061 REPLACE DRAINAGE | [ |
0550| INLET FRAME (S) | 20.000 |
| | EACH [ |
| 708583 PERSONAL GRATE [ | |
0560 |FOR PIPE INLET | 5.000] |
| |EACH | |

| 710001 ADJUSTING AND |
0570 | REPAIRING EXISTING | 50.000]|
|

| DRAINAGE INLET EACH | |
| 710002 ADJUSTING AND [ | |
0580 | REPAIRING EXISTING | 10.000] |
| MANHOLE | EACH | |
| 712005 RIPRAP, R-4 | |
0590 | | 800.000 | |
| | sY | |

| 712006 RIPRAP, R-5 |
0600 | 400.000] |
|
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CONTRACTOR
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NO | DESCRIPTION | QUANTITY [mmmmmm e [
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|713001 GEOTEXTILES, [ [ |
0610 | STABILIZATION | 2000.000]| |
| | SY | |
| 713003 GEOTEXTILES, [ [ |
0620 | RIPRAP | 3000.000| |
| | SY | |
| 714000 LATERAL OR [ [ |
0630 | LONGITUDINAL DITCHING | 25000.000| |
| |LF | |
|715001 PERFORATED PIPE | [ |
0640 | UNDERDRAINS, 6" | 200.000]| |
| |LF | |
| 732002 TOPSOIL, 6" DEPTH | [ |
0650 | | 18000.000 |
| |SY [ |
| 734013 PERMANENT GRASS [ | |
0660 | SEEDING, DRY GROUND | 30000.000] |
| | SY | |
| 734015 PERMANENT GRASS | | |
0670 | SEEDING, WET GROUND | 5000.000 | |
| [SY | |
| 735535 SOIL RETENTION [ [ |
0680 | BLANKET MULCH, TYPE 5 | 18000.000 | |
| | SY | |
| 735536 SOIL RETENTION [ [ |
0690 | BLANKET MULCH, TYPE 6 | 500.000 | |
| | SY [ |

[ 735537 SOIL RETENTION
0700 | BLANKET MULCH, TYPE 7 | 500.000] |
|
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| 741001 TREE REMOVAL 6" | | |
0710|TO 10.9" | 200.000| |
| |EACH | |
[ 741002 TREE REMOVAL 11" | | |
0720 |TO 14.9" | 50.000| |
| |EACH | |
[ 741003 TREE REMOVAL 15" | | |
0730|TO 18.9" | 15.000| |
| |EACH | |
| 743000 MAINTENANCE OF | | |
0740 | TRAFFIC | LUMP | LUMP |
| | | |
| 743003 ARROWPANELS, TYPE | | |
0750|C | 150.000 | |
| | EADY | |
| 743004 FURNISH AND | | |
0760 |[MAINTAIN PORTABLE | 100.000| |
| CHANGEABLE MESSAGE SIGN |EADY | |
| | | |
| 743005 FURNISH AND | | |
0770 |[MAINTAIN PORTABLE LIGHT | 50.000
| ASSEMBLY | EADY | I
| 743006 PLASTIC DRUMS | | |
0780 | | 7000.000] |
| | EADY | |
| 743007 TRAFFIC OFFICERS | | |
0790 | | 100.000| 75.00000 | 7500.00
| [[HOUR | |
| 743010 FURNISH AND | | |
0800 |[MAINTAIN TRUCK MOUNTED | 150.000| |
|ATTENUATOR, TYPE II | EADY | |
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CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [———m e | ————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 743023 TEMPORARY | |
0810 |BARRICADES, TYPE III | 25.000| |
| | LEDY | |
| 743024 TEMPORARY WARNING | | |
0820 |SIGNS AND PLAQUES | 800.000|
| |EADY | |
| 743056 FLAGGER, NEW | | |
0830 |CASTLE COUNTY, FEDERAL | 100.000] 50.66000| 5066.00
| | HOUR | |
| 743065 FLAGGER, NEW | | |
0840 |CASTLE COUNTY, FEDERAL, | 10.000] 73.46000| 734.60
| OVERT IME | HOUR | |
| 758000 REMOVAL OF | |
0850 |EXISTING PORTLAND | 5000.000 |
| CEMENTCONCRETE PAVEMENT, |SY [ |
|CURB, SIDEWALK, ETC. | | |
| 762001 SAW CUTTING, HOT | [ |
0860 |MIX | 650.000| |
| |LF | |
| 762002 SAW CUTTING, | | |
0870 | CONCRETE, FULL DEPTH | 650.000
| |LF | |
| 763000 INITIAL EXPENSE | | |
0880 | | LUMP | LUMP |






CERTIFICATION

Contract No. T201303401.01
Federal Aid Project No. ESTP-2013(10)

The undersigned bidder, whose address is
and telephone number is hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and specifications, and will be bound,
upon award of this contract by the Department of Transportation, to execute in accordance with such award, a contract with
necessary surety bond, of which contract this proposal and said plans and specifications shall be a part, to provide all necessary
machinery, tools, labor and other means of construction, and to do all the work and to furnish all the materials necessary to
perform and complete the said contract within the time and as required in accordance with the requirements of the Department
of Transportation, and at the unit prices for the various items as listed on the preceding pages.

Bidder's Certification Statement [US DOT Suspension and Debarment Regulation (49 CFR 29)]:

NOTICE: All contractors who hold prime contracts (Federal Aid) with DelDOT are advised that the prime
contractor and subcontractors are required to submit to DelDOT a signed and notary attested copy of the
Bidder Certification Statement for each and every subcontract that will be utilized by the prime contractor.
This Certification must be filed with DelDOT prior to written approval being granted for each and every

subcontractor. Copies of the Certification Form are available from the appropriate District Construction
Office.

Under penalty of perjury under the laws of the United States, that-I/We, or-any person associated therewith
in the capacity of (owner, partner, director, officer, principal, investigator, project director, manager, auditor, or
any position involving the administration federal funds):

a. am/are not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility

by any federal agency;

b. have not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency

within the past 3 years;

c. do not have a proposed debarment pending; and,

d. have not been indicted, convicted, or had a civil judgement rendered against (it) by a court of competent

jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder
responsibility. For any exception noted, indicate below to whom it applies, initiating agency, and dates of action.
Providing false information may result in criminal prosection or administrative sanctions.

(Insert Exceptions)
DBE Program Assurance:

NOTICE: In accordance with 49 CFR Part 26 the undersigned, a legally authorized representative of the
bidder listed below, must complete this assurance.

By its signature affixed hereto, assures the Department that it will attain DBE participation as indicated:

Disadvantaged Business Enterprise percent (blank to be filled in by bidder)

The foregoing quantities are considered to be approximate only and are given as the basis for comparison of
bids. The Department of Transportation may increase or decrease the amount of any item or portion of the work
as may be deemed necessary or expedient. Any such increase or decrease in the quantity for any item will not
be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in the time allowed for the
completion of the work, except as provided in the contract.



Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be forfeited
as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute a contract with
necessary bond, when required, for the performance of said contract with the Department of Transportation,
under the conditions of this proposal, within twenty (20) days after date of official notice of the award of the
contract as provided in the requirement and specifications hereto attached; otherwise said deposit is to be
returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25, Title 30,
of the Delaware Code.

By submission of this proposal, each person signing on behalf of the bidder, certifies as to its own

organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or Agreement with any other bidder or with any competitor for the purpose of
restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been knowingly
disclosed and will not knowingly be disclosed by the bidder, directly or indirectly, to any other bidder
or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership, or
corporation to submit or not to submit a proposal for the purpose of restricting competition.

I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date
BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA AND FINAL QUESTIONS AND
ANSWERS.
MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE: ‘
Sealed and dated this day of in the year of our Lord two thousand
(20__ ).
Name of Bidder (Organization)
Corporate By:

Seal Authorized Signature

Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of , 20
Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of and State of as
Principal, and of in the County of
and State of as Surety, legally authorized to do business in the State of

Delaware ("State"), are held and firmly unto the State in the sum of

Dollars ($ ), or percent not to exceed

No. T201303401.01 , to be paid to the State for the use and benefit of its Department of Transportation
("DeIDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who
has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain materiel
and/or services within the State, shall be awarded this Contract, and if said Principal shall well and truly enter
into and execute this Contract as may be required by the terms of this Contract and approved by the DelDOT,
this Contract to be entered into within twenty days after the date of official notice of the award thereof in
accordance with the terms of said proposal, then this obligation shall be void or else to be and remain in full
force and virtue.

Sealed with seal and dated this day of in the year of our Lord
two thousand and (20 ).

SEALED, AND DELIVERED IN THE
presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title

Dollars ($ ) of amount of bid on Contract



	GENERAL DESCRIPTION
	LOCATION
	DESCRIPTION
	COMPLETION DATE
	PROSPECTIVE BIDDERS NOTES
	CONSTRUCTION ITEMS UNITS OF MEASURE

	GENERAL NOTICES
	SPECIFICATIONS
	CLARIFICATIONS
	ATTESTING TO NON-COLLUSION
	QUANTITIES
	PREFERENCE FOR DELAWARE LABOR
	EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
	TAX CLEARANCE
	LICENSE
	DIFFERING SITE CONDITIONS
	CONFLICT WITH FEDERAL STATUTES OR REGULATIONS
	FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS
	CONVICT PRODUCED MATERIALS:
	TO REPORT BID RIGGING ACTIVITIES
	NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
	STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
	TRAINING SPECIAL PROVISIONS
	INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT
	DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION
	CRITICAL DBE REQUIREMENTS
	GUIDANCE FOR GOOD FAITH EFFORT

	REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION CONTRACTS
	I.     GENERAL
	II.    NONDISCRIMINATION
	III.   NONSEGREGATED FACILITIES
	IV.   DAVIS-BACON AND RELATED ACT PROVISIONS
	V.    CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI.   SUBLETTING OR ASSIGNING THE CONTRACT
	VII.  SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX.   IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
	X.    CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY
	XI.   CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

	PREVAILING WAGES
	PREVAILING WAGE REQUIREMENTS
	APPLICABILITY OF DAVIS-BACON LABOR STANDARD PROVISIONS TO FLAGGERS
	ALL AGENCY MEMORANDUM NO. 130

	SUPPLEMENTAL SPECIFICATIONS
	SPECIAL PROVISIONS
	CHANGES TO PROJECT DOCUMENTS DURING ADVERTISEMENT
	CONSTRUCTION ITEM NUMBERS
	401502 - ASPHALT CEMENT COST ADJUSTMENT
	401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE
	401821 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING
	401822 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING
	401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG-64-22, PATCHING
	406507 - CRACK SEALING
	503501 - CRACK AND JOINT SEALING LESS THAN 3/4" WIDE
	503502 - CRACK AND JOINT SEALING 3/4" to 1 3/4" WIDE
	602572 - REPAIRING EXISTING P.C.C. STRUCTURES
	602580 - PARTIAL REMOVAL OF PCC MASONRY
	602586 - REHABILITATION OF CONCRETE STRUCTURE
	602603 - HIGH EARLY STRENGTH CONCRETE
	602626 - ROUT AND SEAL CRACKS
	602646 - SILICONE ACRYLIC CONCRETE SEALER
	605573 - STEEL PLATES, 4'x 6' x 3/4"
	612520 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 15"
	612524 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 24"
	612535 - CLEANING DRAINAGE PIPE, 15ʺ - 24ʺ DIA.
	612536 - CLEANING DRAINAGE PIPE, GREATER THAN 24ʺ DIA.
	612537 - HEAVY CLEANING OF DRAINAGE PIPE
	612539 - PRESSURE GROUTING PIPE JOINTS 15ʺ - 24ʺ DIA.
	612540 - PRESSURE GROUTING PIPE JOINTS GREATER THAN 24ʺ DIA.
	708583 - PERSONAL GRATE FOR PIPE INLET
	735535 - SOIL RETENTION BLANKET MULCH, TYPE 5
	735536 - SOIL RETENTION BLANKET MULCH, TYPE 6
	735537 - SOIL RETENTION BLANKET MULCH, TYPE 7

	BID PROPOSAL FORMS
	CERTIFICATION
	BID BOND



