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Contract No.T201306302.01

PAVEMENT & REHABILITATION, SUSSEX II, (DAGSBORO) 2013
SUSSEX COUNTY

GENERAL DESCRIPTION
LOCATION

These improvements are located in SUSSEX County more specifically shown on the Location Map(s)
of the enclosed Plans.

DESCRIPTION

The improvements consist of furnishing all labor and materials for this project. This contract includes
Pavement & Rehabilitation, Sussex II, (Dagsboro) 2013. As well as other incidental construction in
accordance with the location, notes and details shown on the plans and as directed by the engineer.

COMPLETION DATE

All work on this contract must be complete within 35 Calendar Days. It is the Department's intent to
issue a Notice to Proceed such that work starts on or about April 6, 2015.

PROSPECTIVE BIDDERS NOTES:

1. BIDDERS MUST BE REGISTERED with DelDOT and request a cd of the official plans and
specifications in order to submit a bid. Contact DelDOT at dot-ask@state.de.us, or (302) 760-2031.

2. QUESTIONS regarding this project are to be e-mailed to dot-ask@state.de.us no less than six business
days prior to the proposal opening date in order to receive a response. Please include T201306302.01
in the subject line. Responses to inquiries are posted on-line at http://www.bids.delaware.gov.

3. This project incorporates the electronic bidding system Expedite, version 5.9a. Bidders wishing to use
the electronic bidding option will find the installation file on the plan holders bid file disk. The
installation file and instructions are also available on DelDOT’s Website at:
http://www.deldot.gov/information/business/bids/const proj bid info.shtml.

No retainage will be withheld on this contract.

The Department's External Complaint Procedure can be viewed on DelDOT’s Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

6. SPECIFICATIONS: New Supplemental Specifications to the August 2001 Standard Specifications were
issued November 24, 2014 and apply to this project. They can be viewed here. The Department is
currently updating the August 2001 Specifications for Road and Bridge Construction. Through this
update, some Divisions were renumbered and some new ones were created and added. The
Specifications Note document is for the use by the bidders to reference the new numbers to the past
numbers used for bidding purposes on previous Department contracts.

7. PLEASE NOTE the requirements of special provision ‘Changes to Project Documents During
Advertisement” have moved to Supplemental Specifications, the special provision is no longer needed.

8. BREAKOUT SHEETS MUST be submitted either with your bid documents; or within seven (7)
calendar days following the bid due date by the lowest apparent bidder. Refer to instructions adjacent to
the Breakout Sheets in this document.


mailto:dot-ask@state.de.us
mailto:dot-ask@state.de.us
http://www.bids.delaware.gov
http://www.deldot.gov/information/business/bids/const_proj_bid_info.shtml
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http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/pdf/supplemental/supplemental_specifications_2014-11-24.pdf%20

STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

English English Multiply Metric Metric Csélggl\e/[setfr(ilc
Code Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m? Cubic Meter M3
CY. Cubic Yard 0.7646 m? Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 25.4 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter LM.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MFBM ng:fgﬁ;iitrgf 2.3597 m? Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SYAIN | Square Yard-Inch |  0.8495 | m>25mm | St MEEr23  np) o5 hiy
TON Ton 9072 t hgf})%ggg(;n TON
N.A* Kip 4.448 kN Kilonewton N.A*
N.A.* T;l;uggﬁgrg(iﬁggs 6.895 MPa Megapascal N.AZ

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or
by firms contracting with the State or any political subdivision thereof, preference in
employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of
the State who have established citizenship by residence of at least 90 days in the State. Each
public works contract for the construction of public works for the State or any political
subdivision thereof shall contain a stipulation that any person, company or corporation who
violates this section shall pay a penalty to the Secretary of Finance equal to the amount of
compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

‘During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex or national origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, creed, color, sex or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees
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Contract No. T201306302.01

to post in conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

CONTRACTOR / SUBCONTRACTOR LICENSE: 29 DEL. C. §6967:
(b) No agency shall accept a proposal for a public works contract unless such contractor has provided a proper
and current copy of its occupational and/or business license, as required by Title 30, to such agency.

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting,
within 30 days of entering such public works contract, copies of all occupational and business licenses of
subcontractors and/or independent contractors that will perform work for such public works contract.
However, if a subcontractor or independent contractor is hired or contracted more than 20 days after the
contractor entered the public works contract the occupational or business license of such subcontractor or
independent contractor shall be provided to the agency within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
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or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted. No contract adjustment will
be allowed unless the contractor has submitted the request for adjustment within the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from
that involved or included in the original proposed construction or

(B) When a major item of work, as defined elsewhere in the contract, is increased in
excess of 125 percent or decreased below 75 percent of the original contract
quantity. Any allowance for an increase in quantity shall apply only to that portion
in excess of 125 percent of original contract item quantity, or in case of a decrease
below 75 percent, to the actual amount of work performed.

RIGHT TO AUDIT

The Department shall have the right to audit the books and records of the contractor or any subcontractor
under this contract or subcontract to the extent that the books and records relate to the performance of the
contract or subcontract. The books and records shall be maintained by the contractor for a period of 3 years
from the date of final payment under the prime contract and by the subcontractor for a period of 3 years from
the date of final payment under the subcontract (29 Del.C. $§6930)

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION
Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims.
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(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor
shall keep and maintain the sworn payroll information for a period of 6 months from the last day of the
work week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project. In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published,
the rates in effect at the time of the execution of the contract shall be the applicable rates for the project."”

Contractor may contact:

Department of Labor
Division of Industrial Affairs
4425 No. Market Street
Wilmington, DE 19802
Telephone (302) 761-8200



STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT

PHONE :

Mailing Address:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

(302)

451-3423

Located at:

225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 14, 2014
CLASSIFICATION NEW CASTLE KENT SUSSEX

BRICKLAYERS 48.08 48.08 14.51
CARPENTERS 43.15 50.91 40.47
CEMENT FINISHERS 30.88 26.13 26.33
ELECTRICAL LINE WORKERS 22.50 22.50 21.25
ELECTRICIANS 62.10 62.10 62.10
IRON WORKERS 42.20 23.87 25.35
LABORERS 33.01 38.68 37.97
MILLWRIGHTS 16.11 15.63 13.49
PAINTERS 60.64 60.64 60.64
PILEDRIVERS 66.42 23.75 26.95
POWER EQUIPMENT OPERATORS 41.18 27.61 28.47
SHEET METAL WORKERS 22.75 P 20.31 /18.40
TRUCK DRIVERS 33.90L " = _—21.03 7 / 22.19

s L7/

NOTE:

THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO [THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3,

1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR

ASSISTANCE IN CLASSIFYING WORKERS,
451-3423.

CLASSIFICATIONS, PHONE (302)

OR FOR A COPY OF THE REGULATIONS OR

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: T201306302.01 Pavement and Rehabilitation,

County

Sussex II, Dagsboro, Sussex
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs forms/manuals/standard specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans
and/or in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in
the Standard Specifications, and all applicable requirements of the Section shall remain effective unless
otherwise modified by the Special Provisions. The last three digits of the construction item identifies the item
by sequential number under that Section. Sequential numbers for all items covered under Standard
Specifications range from 000 to 499. A comprehensive list of construction item numbers begins on page 421
of the Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the

applicable Section number of the Standard Specifications, and shall be governed fully by the requirements

of the Special Provisions. The last three digit of the items covered under Special Provisions identifies the item
by sequential number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number

NOTE:

PLEASE NOTE revised Supplemental Specifications to the August 2001 Standard Specifications
were issued November 24, 2014 and apply to this project. They can be viewed here and at
www.deldot.gov.

SPECIFICATIONS: The Department is currently updating the August 2001 Specifications for Road
and Bridge Construction. Through this update, some Divisions were renumbered and some new ones
were created and added. The Specifications Note document is for the use by the bidders to reference
the new numbers to the past numbers used for bidding purposes on previous Department contracts.


http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/pdf/supplemental/supplemental_specifications_2014-11-24.pdf%20
http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be
the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement
Price expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base
Price are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be
computed on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new
asphalt cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be
included in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement
(mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the
actual grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $578.33 per ton
($637.51 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the
last authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated
damages are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement
cost shall be adjusted downward accordingly.

NOTE

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only
to those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and
15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.
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401580 — RIDE QUALITY OF HOT-MIX PAVEMENT

Description:

The purpose of this Special Provision is to modify Standard Specification Section 401.13 to change
the method of determining an acceptable riding surface. This Special Provision replaces the entire existing
wording in Section 401.13.

The Contractor shall be responsible for providing smoothness characteristics that will meet the
requirements of the Contract. The Contractor shall be responsible for providing equipment, maintenance of
traffic (MOT) as required by the Delaware MUTCD, and performing testing in accordance to the processes
and procedures set forth in this Special Provision. All costs for testing and MOT shall be incidental to this
item. Both the International Roughness Index (IRI) and deviations located within a 10’ straightedge are used
to characterize smoothness in this Special Provision.

Definitions:

Class 1 Project - a project that is full depth construction based on contract documents and document
modifications.

Class 2 Project - a project in which a minimum of two smoothness opportunities are performed based on
contract documents and document modifications.

Class 3 Project - a project that only one smoothness opportunity is performed based on contract documents
and document modifications.

Deviation — a hump or depression found to exceed the tolerances defined in this Special Provision within a
10" straightedge.

ERD File — a file storing numbers in tabular form for plotting and processing purposes. The ERD file format
was developed by the Engineering Research Division of the University of Michigan Transportation Institute
(UMTRI).

Full Depth Construction — a project that consists of a hot mix asphalt wearing surface placed on a hot-mix
asphalt base / binder course or Portland cement concrete, on an aggregate or asphalt / cement stabilized base
structure on existing or prepared subgrade materials or borrow.

Inertial Profiler — a high speed or lightweight device used to measure the pavement profile with an
accelerometer to form an inertial reference and a height sensor to measure pavement height relative to that
reference.

International Roughness Index (IRI) — a statistic, based on computations from a measured longitudinal profile
using a quarter-car simulation, calculated to represent the amount of roughness in a pavement surface.

Rolling Ten Foot Straightedge - arigid 10’ straightedge mounted to measurement wheels and used to indicate
both high and low deviations.

Smoothness Opportunity — a smoothness opportunity is roadway milling, placement of a leveling course, in
place recycling, or placement of a lift of Hot Mix Asphalt. Full depth reclamation is not considered in this
Special Provision as a smoothness opportunity. The final wearing surface is considered one smoothness
opportunity.

Equipment:

The Contractor shall have available, at all times during paving operations, an approved 10'
straightedge. The Contractor shall also have available a high speed or lightweight inertial profiling system
meeting the standards set forth in AASHTO MP-11 that is capable of collecting data in both wheelpaths
simultaneously. Data collected using the inertial profiling system shall be used to calculate both IRI and
deviation locations using on-board computer software. Deviations, as defined in this Special Provision, shall
be calculated using a rolling 10' straight edge simulation program capable of isolating deviations greater than
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or equal to 0.25" in 10'. If software is not available to calculate the parameters for a rolling 10' straight edge
simulation, the Contractor may be permitted to use, at the Engineer’s discretion, a rolling 10' straightedge
capable of isolating deviations greater than or equal to 0.25" in 10'.

Documentation Required

Prior to the start of corrective actions (milling, overlaying, recycling, etc.), the Contractor shall
provide to the Engineer:

Manufacturer, Make, and Model of the test system,
Equipment Owner,

Relevant Certifications,

Manufacturer Calibration Procedures, and
Relevant Operator Training information.

nhwh =

Testing cannot take place until the Engineer has received this information and provided approval of
the proposed test equipment and MOT plan.

Calibration

Prior to testing, the Contractor shall verify that the inertial profiling equipment is calibrated by
following the manufacturer’s calibration procedure in the presence of the Engineer. Vertical and
longitudinal calibrations shall be performed. The Engineer will provide calibration blocks for the
Contractor’s use at the time of calibration. If the equipment does not pass the calibration procedure,
it will not be permitted for use.

Testing:

Testing of the pavement surface includes measurement and calculation of the IRI parameters and
deviations in the longitudinal direction. The Contractor shall notify the Engineer at least three (3) working
days prior to data collection for both initial and final testing.

Transverse Deviations / Cross Slope

After final rolling and at the Engineer’s discretion, the Contractor shall test the surface of each lift
and the final wearing surface for deviations in the transverse direction. The Contractor shall have
available at all times, and use appropriately, an approved 10' straightedge to be placed perpendicular
to the centerline for checking cross slope. Deviations in the transverse direction shall not equal or
exceed 0.25". The discount charge for deviations in the transverse direction is described in Section
‘Acceptance and Payment’ of this Special Provision. Deviations in the transverse direction shall
require corrective actions or will be assessed a deviation discount charge at the discretion of the
Engineer.

General Testing Requirements for IRI Data Collection

Data used for calculation of the IRI shall be measured in each wheel path using an approved inertial
profiling system. Data collected for IRI calculation shall have longitudinal spacing no greater than
6 inches. Wavelengths exceeding 300 feet shall be removed using long wavelength filters. The
International Roughness Index shall be calculated using this data and reported in 0.1 mile (528 foot)
segments. Three (3) passes shall be made in each lane and direction requiring testing. The filename
given to the data set shall include the contract number, the location number, the lane tested and
direction tested. For example, the Eastbound left lane of Contract XX-XXX-XX, Location 1, run 3
shall be named:

XXXXXXXLoclLEBr3

Testing shall be performed within seven (7) days of the completion of project paving operations.
Areas not subject to IRI testing for all Classes of projects include:

L. 50 feet before the first bridge deck expansion joint to 50 feet after the last expansion joint
if the bridge deck is excluded from the HMA overlay.
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2. 20 feet longitudinally from the center of an existing obstruction located and visible in the
pavement surface such as a manhole or water main. Obstructions located within the test area
shall be noted as an event on report printouts using an automated event marking system and
should be removed from the calculations prior to report submission.

3. Shoulders, short acceleration and deceleration lanes, and turn lanes less than 1000 feet in
length, and median crossovers.

Testing shall be performed in accordance to the following procedures.

1. Clean the roadway path to be measured of all debris and other loose material. Ensure that
the roadway surface is dry and free of any standing water.

2. Locate the start of the project limits and mark them to enable automatic start sensors to be
activated.

3. Locate the end of the project limits and mark them to enable automatic stop sensors to be
activated.

4. Locate any obstructions in the wheelpath / test area and mark them with reflective tape to
enable automatic event marking.

5. Establish a pre-test length (150' or the manufacturer’s recommended pre-test length,
whichever is greater) prior to the start of the project limits.

6. Position the left wheelpath sensor three feet (3') from the left edge marking of each lane
tested.

7. Attain a test speed that is within the manufacturers recommendations for the equipment and

maintain that test speed throughout the test.

Provide the Department the plot of one profile trace per tested lane and a summary report containing
IRI values for each of the three test runs performed in each direction.

Initial Testing, IRI

The original surface for Class 3 projects shall be tested at no cost to the Department prior to
performance of any smoothness opportunities in accordance to the methods and parameters in Section
‘General Testing Requirements for IRI Data Collection’. Class 1 and Class 2 projects do not require
initial testing. Results from initial testing for Class 3 projects shall be submitted to the Engineer
within five (5) working days of test completion in the format specified by the Engineer. Results not
received within the allotted time frame will be assessed a charge of $1,000.00 per day at the
Engineer’s discretion. Three (3) measurements shall be taken for each lane required to meet this
Special Provision. No paving shall be permitted until the Contractor has performed initial testing to
the satisfaction of the Engineer.

Final Testing

The final surface, after all smoothness operations have been completed, shall be tested in accordance
to Section ‘General Testing Requirements for IRI Data Collection’. Results of final testing for all
projects shall be submitted to the Engineer within five (5) working days of test completion in the
format specified by the Engineer. Results not received within the allotted time frame will be assessed
a charge of $1,000.00 per day at the Engineer’s discretion. Three measurements shall be taken for
each lane to meet the requirements of this Special Provision.

Final Testing for Excessive Deviations

All paved areas, whether subject to IRI testing or not, must be tested to locate deviations in each
wheelpath in the longitudinal direction and in the transverse direction. A deviation is considered to
be a hump or depression greater than or equal to 0.25" within 10°. Longitudinal deviations shall be
located using data collected by an inertial profiling system and processed through a rolling 10'-
straightedge simulation, a rolling 10' straightedge, or a rigid 10' straightedge. Transverse deviations
shall be located using a rigid 10' straightedge at the discretion of the Engineer. Testing shall be
performed within seven (7) days of the completion of paving.
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Quality Assurance Testing:

If the Engineer chooses to perform comparison testing, the Contractor shall provide a lane closure
at no cost to the Engineer. The length of the lane closure shall be determined for each project location based
on site conditions. The minimum closure shall be 0.25 mile and the maximum closure shall be 1 mile. The
lane closure shall be at either end of the project limits and will be determined on a project basis at the
Engineer’s discretion.

If comparison testing indicates a difference greater than 6 in/mi in IRI measurements per 0.1-mile
section, the Contractor and Engineer shall work to resolve the differences. If the differences cannot be
resolved the equipment will be rejected for use on the project and all data collected to that point will be
deemed invalid for that contract. At that point, the Contractor shall propose an alternative piece of testing
equipment for use.

Data Reporting:

Test results shall be provided to the Department within five (5) working days of the completion of
testing. Results not received within the allotted time frame will be assessed a charge of $1,000.00 per day
at the discretion of the Engineer.

The Department recognizes that inertial profiler manufacturers use different formats for reporting
capabilities. Printouts on 8 }2" by 11" paper or strip charts are acceptable.

Data collected using the inertial profiling system shall be provided to the Engineer with the following
information clearly displayed on the printout:

Profiling Company Name

Date of Paving

Date of Test

Parameters used in the calculation
Data file name

Testing Personnel

QN WN—

A printout of the pavement profile is required for one (1) of the three (3) runs for each lane and
direction tested. A summary chart may be submitted for the remaining test runs. If excessive deviations are
calculated using inertial profiling data runs submitted for IRI analysis a summary chart shall be submitted as
well. The summary chart shall include the station and wheelpath for deviation reporting. If excessive
deviations are manually determined (using a rolling ten-foot straightedge or rigid 10' straightedge), the
Engineer will be present during testing and will record the data on site.

Inertial profiling systems have the capability of producing ERD files. An ERD file is requested for
each run performed and can be submitted electronically (via email) or on external media (CD). More
information about the format of ERD files can be obtained through the Engineer.

Acceptance and Payment:

Acceptance of the final pavement will be based on the results of IRI values and the number of
deviations. A section that has an IRI value greater than 100.0 in/mi will require corrective actions.
Deviations equal to or in excess of 0.25" in 10' shall be corrected at no expense to the Engineer or have a
discount charge of $200.00 per deviation assessed at the discretion of the Engineer.

An IRI number in inches per mile will be used for each 0.1-mile (528 foot) section as the basis for
payment of the surface courses designated by each contract. The average value of the three test runs will be
used as the IRI value for payment. Payments for each section will be based on estimated tonnage calculated
from plan thickness and widths using the average maximum specific gravity (“Rice”) value for all surface
mix used at that location. If the plan does not indicate the travel lane width, a default value of 12' will be
used. The formula used for tonnage estimation is:
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Estimated Tonnage =[(L*W~*T) = Rice * 62.4 (Ib/ft’) +(0.0005 tons/12 in)]
where: L = Length Segment (ft.)
W = Width Lane (ft.)
T = Plan Thickness (in.)
The percentage of improvement for Class 3 projects will be calculated using the following equation:

% Improvement = [(Initial IRI - Final IRI) / Initial IRI] * 100

The applicable pay adjustments for IRI will be taken from Table A (Class 1 and 2 Projects) and Table B
(Class 3 Projects)

IRI Bonus / Penalty = Estimated Tonnage * UP * (PA-100) / 100

where: UP = Contract Hot Mix Unit Price (Dollars)
PA = Pay Adjustment (Percent)

The total pay adjustment for paving work performed on each location will be:
('Y IRI Adj for each section) - Total Deviations *200
It will be possible to receive bonus for IRI measurements and a discount charge for excessive
deviations on the same project. If a 528' section has an IRI value resulting in a deduction of at least 30%
of the section pay (i.e. IRI >100 in/mi), the deviation discount charge for that section is disregarded and the

IRI discount charge is the only action taken for that section.

Table A: Payment Adjustments for Class 1 and Class 2 Projects

Payment Adjustments
IRI per 0.1 mile

Secthon (in./mi.) Class 1 Class 2

40.0 and under 103 104

40.1-55.0 10T 102

55.1-65.0 100 101

65.1-75.0 99 100

75.1-100.0 96 97

>100 70 70

Class 3 projects will be paid based on the percent improvement for each 528’ section from the average of the
three initial profile traces taken prior to any work action as shown in the Table B.

Table B: Payment Adjustments for Class 3 projects

Percent Improvement | Payment Adjustments for Class 3
from Initial test Projects
> 60.0% 103
45.1-60.0% 102
25.1-45.0% 101
0—-25.0% 100
<0% 70

Corrections to the paving surface, such as diamond grinding with approved equipment, patching, or
other measures may be taken at the Contractor’s expense and at the Engineer’s discretion to correct pavement
surfaces assessed a discount charge. Areas corrected using these methods will not be eligible for bonus
payment, but may be assessed a charge based on the resulting surface after correction. The Engineer reserves
the right to require corrective actions such as remove & replace or diamond grinding if the must correct
discount charge exceeds 50% of the cost of materials or the IRI exceeds 100 in/mi. The Engineer may also
require corrective actions if the deviations are at a height or depth which will create a safety concern on the

roadway.
3/9/09
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401696 —- ENTRANCE, DRIVEWAY AND INTERSECTING STREET PAVING SURCHARGE

Description:

To compensate for work associated with paving the tie-ins at entrances, driveways and intersecting
streets when such work cannot be completed as part of the mainline (roadway, auxiliary lanes, shoulder)
paving operation. The surcharge limits will extend from the outermost roadway element to the point of tie-in
as directed by the Engineer with the following exceptions.

No Surcharge will be paid:

1. When the tie-in does not exceed three feet (0.9 meters) from the outermost roadway element.

2. For paving any portion of a tie-in which exceeds 100 feet (30.48 meters) from the outermost
roadway element. The entire tie-in section will be performed under normal paving
operations.

3. When the intersecting street is to be paved under the same Contract.

4. For paving of auxiliary lanes and crossovers in the median of divided highways.

Method of Measurement:

The quantity of entrance, driveway and intersecting street paving surcharge will be meaured as the
actual number of tons (metric tons) of bituminous concrete placed and accepted in entrances, driveways and
intersecting streets as described in this item.

Basis of Payment:

The quantity of entrance, driveway and intersecting street paving surcharge will be paid for at the
Contract unit price per ton (metric ton). Price and payment will constitute full compensation for the
additional labor and equipment costs involved with the reduced production associated with such work.

11/12/2013
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant
materials and constructing bituminous asphalt pavements and the calculation for incentives and disincentives
for materials and construction. The Engineer will evaluate all materials and construction for acceptance. The
procedures for acceptance are described in this Section. Include the costs for all materials, labor, equipment,
tools, and incidentals necessary to meet the requirements of this specification in the bid price per ton for the
bituminous asphalt. Payment to the Contractor for the bituminous asphalt item(s) will be based on the
Contract price per ton and the pay adjustments described in this specification.

.02 Bituminous Concrete Production — Quality Acceptance

(a) Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis. The Engineer will
conduct acceptance tests. The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results. The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from
delivery trucks before the trucks leave the production plant. Hand samples to the Engineer to be marked
accordingly. The sample shall represent the material produced by the Contractor, and shall be of sufficient
size to allow the Engineer to complete all required acceptance tests. The Engineer will direct the Contractor
when to capture these samples, on a statistically random, unbiased basis, established before production begins
each day based upon the anticipated production tonnage. The captured sample shall be from the Engineer
specified delivery truck. The Contractor may visually inspect the specified delivery load during sampling and
elect to reject the load. If the contractor elects to reject the specified delivery truck, each subsequent load will
be inspected until a visually acceptable load is produced for acceptance testing. All visually rejected loads
shall not be sent to a Department project.

The first sample of the production day will be randomly generated by the Engineer between loads
0 and 12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots
for the production day. Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample.
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material. The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on
any acceptance sample.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three
days, whichever is reached first. If the 2000" ton target lot size is achieved during a production day, the lot
size shall extend to the end of that production day. The Contractor may interrupt the production of one JIMF
in order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
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production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The Contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material:

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
(HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

(b) Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work based on daily
production.

Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment. Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
to the method described in Appendix B. If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the
compaction will be calculated by using the material production lots as referenced in .02 Acceptance Plan
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(a) Material Production - B Tests and Evaluation and analyzing the compaction results over the individual
days covered in the material production lot. The compaction results will be combined with the material
results to obtain a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.

Ifarandomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification. If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet
from a new transverse joint. Cut one six (6) inch diameter core through the full lift depth at the exact location
marked by the Engineer. Cores submitted that are not from the location designated by the Engineer will not
be tested and will be paid at zero pay.

Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing
work at no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140°F or less.
Cut each core with care in order to prevent damaging the core. Damaged cores will not be tested. Label each
core with contract number, date of construction, and number XX of XX upon removal from the roadway
Place cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate
cores in the same cylinder mold with paper. Attach a completed QC test record for the represented area with
the corresponding cores. The Engineer will also complete a test record for areas tested for the QA report and
provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and report
distribution at the end of each production day.

Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core
holes shall be filled immediately. Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to
evaluate their quality:

- AASHTO T166, Method C (Rapid Method) — Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from previous
days production to have an average of five samples. If there are less than five values available, the Engineer
will use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.
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.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with
this specification. The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently. When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material. Removed material will not be
used in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price
and calculated according to section .03(a) of this specification. Pavement construction Pay Adjustments will
be calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this
specification.

(a) Material Production - Pay Adjustment.

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:

Table 2 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sieve (>=19.0 mm) 7.0 0.30
#8 Sieve (<=12.5 mm) 5.0 0.30
#200 Sieve (0.075mm Sieve) 2.0 0.30
Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will use
the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower

Payment Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation
Method. (Use the column for “n” representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:
PWL =PU + PL - 100.
6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 2 for that parameter.
7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.
8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated

PWL. When all properties of a single test are within the single test tolerance of Table 2, Pay
Adjustment factors shall be determined by Column B. When any property of a single test is
outside of the Single Test Tolerance parameters defined in Table 2, the Material Pay
Adjustment factor shall be determined by Column C.
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9. For each lot, determine the final material price adjustment:

Final Material Pay Adjustment =
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will
be paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace
the material at no additional cost to the Department. When the PWL of any material parameter in Table 2
is below 60, the Engineer may require the removal and replacement of the material at no additional cost to
the Department. Test results on removed material shall not be used in calculation of future PWL calculations
for Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with the
two most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2,
that sample will be isolated. For payment purposes, the test result of the out of acceptable tolerance sample
will be combined with the two previous acceptable samples of the same JMF and analyzed per this
specification. The material that is considered out of the acceptable tolerance will only include the material
within the represented sub-lot (i.e., a maximum of 500 tons). If the previous acceptable test result is from
the previous production day, only the material produced on the second production day will be considered out
of tolerance. All future sub lots will not include the isolated test. The pay factors for the out of tolerance
sample lot will be calculated using column C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change
to the mixture (within the JMF boundaries), and request to have that sample further isolated. After the
Contractor has made appropriate changes, the Contractor will visually inspect each produced load. The first
visually acceptable load will be sampled and tested. If that sample test result shows compliance with the
specifications, the material that is considered out of the acceptable tolerance will include the material from
the previous acceptable test result to the third load after the initially sampled and tested sample. If the sample
does not meet the specification requirements, the Engineer will no longer accept material. Production may
resume when changes have been made and an acceptable sample and test result is obtained.

Table 3 - Quality Level Analysis by the Standard Deviation Method
QU and QL for “n” Samples

PU or PL

n=3 n=4 n=>5 n==o6 n=">, n=3g n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 - 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 - 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 - 1.35 1.44 1.49 1.52 1.54 1.55

Table 3 — Quality Level Analysis by the Standard Deviation Method
QU and QL for “n” Samples

Hiar PL n=3 n=4 n=>5 n==6 n="7 n=38 n=9
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 - 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
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88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
Table 3 — Quality Level Analysis by the Standard Deviation Method
QU and QL for “n” Samples
A n=>3 n=4 n=> n==o n=7>/ n=3g n=9
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%) Pay Adjustment Factor (%)
Column B Column C
100 +5 0
99 +4 -1
98 +3 -2
97 +2 -3
96 +1 -4
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95 0 -5

94 -1 -6

93 -2 -7

92 -3 -8

91 -4 -9
PWL<91 PWL - 100 PWL - 100

(b) Pavement Construction - Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the
construction of the pavement, based on the following parameter:

- Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the
pavement construction pay adjustment for each lot of work.

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest
0.001 unit. Obtain the Theoretical maximum Specific Gravity values from the corresponding
laboratory sublot tests.

2. Calculate the Degree of Compaction:

Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded
to the nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level
of the lot. The lots compaction test level shall be averaged and recorded to the nearest whole
percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x
30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75-96.25 -3
95.5 95.26 —95.74 -2
95.0 94.75 -95.25 0
94.5 94.26 — 94.74 0
94.0 93.75-94.25 1
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93.5 93.26 —93.74 3
93.0 92.75 -93.25 5
92.5 92.26 —92.74 3
92.0 91.75-92.25 0
91.5 91.26 -91.74 0
91.0 90.75 -91.25 -5
90.5 90.26 — 90.74 -15
90.0 89.75 —90.25 -20
89.5 89.26 — 89.74 -25
89.0 88.75 — 89.25 -30
88.5 88.26 — 88.74 -50
=<88.0 =<88.25 -100%*
* or remove and replace it at Engineer's discretion
Table 5A: Compaction Price Adjustment Other' Locations
Degree of Compaction Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75 - 96.25 -3
95.5 95.26 — 95.74 -2
95.0 94.75 — 95.25 0
94.5 94.26 — 94.74 0
94.0 93.75-94.25 0
93.5 93.26 —93.74 1
93.0 92.75 -93.25 3
92.5 92.26 —92.74 1
92.0 91.75-92.25 0
91.5 91.26 -91.74 0
91.0 90.75 -91.25 0
90.5 90.26 — 90.74 0
90.0 89.75 —90.25 0
89.5 89.26 — 89.74 0
89.0 88.75 — 89.25 -1
88.5 88.26 — 88.74 -3
88.0 87.75 — 88.25 -5
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87.5 87.26 —87.74 -10
87.0 86.75 - 87.25 -15
86.5 86.26 — 86.74 -20
86.0 85.75 - 86.25 -25
85.5 85.26 —85.74 -30
85.0 84.75 - 85.25 -40
84.5 84.26 — 84.74 -50
=<84.0 =<84.25 -100*

* or remove and replace at Engineer's discretion

' This chart is to be used for areas where the structural value of the area to be paved is less than 1.75
as determined by the Engineer. See Appendix B - Method for Obtaining Cores for Determination of
Roadway Structure. This chart is applicable to rehabilitation work only; full depth construction will not be
considered for Table Sa.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results. The following dispute resolution procedures
will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the
Engineer’s laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by
DAPA and the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct
the necessary testing for third party Dispute Resolution after the Engineer has provided reasonable notice to
allow the Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will
be those samples the properly captured, labeled, and stored, as described in the second paragraph of the
section of these specifications titled .02 Acceptance Plan, (a) Material Production - Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested. The Contractor may request up to two
dispute resolution samples be tested per calendar year without charge. Any additional Dispute Resolution
samples run at the Contractors request where the results substantiate the acceptance test result will be assessed
a fee of $125. Any additional Dispute Resolution samples that substantiate the Contractors test result will
not be assessed the fee. When disputes over compaction core test results occur, the Engineer’s acceptance
core will be used for the dispute resolution sample. The Contractor will be advised on when the testing will
occur as referenced above to witness the testing. The results of the dispute resolution testing shall replace
all of the applicable disputed test results for payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.

This appendix describes the procedure required to repair core holes in a bituminous concrete
pavement.

Materials and Equipment.
The following material shall be available to complete this work:
- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.
The following equipment shall be available to complete this work:

- Sponge or other absorbent material - Used to extract water from the hole.
- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping
device with a flat, circular tamping face smaller than 6 inches in diameter.

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water
from re-entering the hole.

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping
device. If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum
compaction is achieved. Make sure that the patch surface matches the grade of the existing roadway. Make
every effort to achieve the greatest possible compaction

Performance Requirements.
The Engineer will judge the patch on the following basis:

- The patch shall be well compacted
- The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.

No measurement or payment will be made for the patching work. The Contractor must gain the
Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.
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Appenidx B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for
compaction price adjustments according to Table 5a in this specification. Table 5a is not applicable for new
full-depth pavement box construction. Cores submitted for this process shall be obtained according to the
following process.

I. Contact Materials & Research (M&R) personnel to determine if information about the area
is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

2. If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained.
Cores will be turned over to M&R for evaluation.

3. The Contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt
Pavements.

4. Cores are to be taken throughout the entire project for the area in question. Cores will be

spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores will
be taken in the center of the lane in question.

5. Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section. The location of these cores should
be documented and submitted to M&R.

6. Cores shall be full depth and include underlying materials. If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base. This is determined by augering to the subgrade surface.

7. The calculations used to determine the structural capacity of the roadway is as follows. If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.
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Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.
The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate
for aging of the materials. The coefficients used to determine the structural number of an existing pavement
are:

Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16
Surface Treatment 0.10

(Tar & Chip)
GABC 0.14
Concrete 0-0.7*
* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.

Compressive strengths & ASR analysis are used to determine condition - contact the
Engineer if this situation arises.
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Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 032
(BCBO)
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25" Type C overlay on 2.25" Type B. Existing roadway is cored and is
shown to consist of 2" HMA on 7" GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2%0.32=0.64
GABC 7%0.14=0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 2.25*0.4=10.90
Existing HMA 2%0.32=0.64
GABC 7*%0.14=0.98

2.52

11/3/14
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401752 — SAFETY EDGE FOR ROADWAY PAVEMENT

Description:

This work consists of the construction of safety edge(s) along bituminous concrete pavement or
P.C.C. pavement in accordance with the details and notes on the Plans and as directed by the Engineer.

Construction Methods:

The safety edge shall not be constructed adjacent to curb or in front of guardrail sections.

In bituminous concrete pavement sections, prior to the construction of the safety edge, the fill or in
situ material at the edge of pavement shall be compacted so that it is level with the top of the pavement, prior
to the final surface overlay.

In bituminous concrete pavement sections, the contractor shall attach a device to the screed of the
paver unit that confines the material at the end of the gate and extrudes the asphalt material in such a way that
results in a compacted wedge shape pavement edge of 32 degrees (+/- 2 degrees). Contact shall be
maintained between the device and the road shoulder surface. The device shall be manufactured so that it can
be easily adjusted to transition at cross roads, driveways and obstructions without stopping the paver unit.
The device’s shape shall constrain the asphalt and cause compaction, as well as increase the density of the
extruded profile.

In bituminous concrete pavement sections, the Transtech Shoulder Wedge Maker, Carlson Safety
Edge End Gate or an approved equal shall be used to produce the safety edge. Contact information for these
wedge shape compaction devices is listed below:

Transtech Systems, Inc.
1594 State Street
Schenectady, NY 12304
1-800-724-6306
www.transtechsys.com

or

Carlson Paving Products

18425 50™ Ave. E

Tacoma, WA 98446
1-253-278-9426
www.carlsonpavingproducts.com

or an approved equal.

In P.C.C. pavement sections, the paver screed shall be modified to provide a chamfer at the end of
the P.C.C. pavement in accordance with the details and notes on the Plans, or as directed by the Engineer.

Method of Measurement:

Safety Edge will not be measured for payment.

Basis of Payment:

The cost associated with the construction of safety edge(s), including but not limited to the wedge
device, preparation and compaction of the fill or in situ material, and placement of the safety edge in
accordance with the Plans and Details shall be incidental to the bituminous concrete pavement or P.C.C.
pavement item being placed.

10/15/2013
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401800 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
(CARBONATE STONE)
401801 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE
STONE)
401802 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE
STONE)

401803 - BITUMINOUS CONCRETE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401804 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401805 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401806 - BITUMINOUS CONCRETE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401807 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401808 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401809 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 115 GYRATIONS, PG 64-22

401819 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22

401820 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 205 GYRATIONS, PG 64-22

401821 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
PATCHING
401822 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22,
PATCHING
401823 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22, PATCHING
401824 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22,
WEDGE
401825 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22,
WEDGE

401826 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401827 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401828 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)
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401829 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401830 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401831 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401832 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401833 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401834 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401835 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

.01 Description:

This specification shall govern the production and construction of bituminous concrete pavement.
The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 - 401.10,
401.12, and 401.13. All other subsections have been modified herein.

Payment for bituminous concrete shall be in accordance with item 401699. The Contractor shall read
and thoroughly understand the requirements of the QA/QC specification as defined in item 401699. It is the
responsibility of the Contractor to determine all costs associated with meeting these requirements and to
include them in the per ton bids for the various Superpave bituminous concrete items. Payment adjustment
factors will be calculated in accordance with the latest version of item 401699.

Bituminous concrete may be produced by one or a combination of several technologies involving
asphalt foaming processes and equipment or additives that facilitate the reduction of the temperature at which
the mix can be placed and satisfactorily compacted thereby permitting the mix to be produced at reduced
temperatures.

.02 Materials:

Use materials conforming to standard specifications 823.

Materials for bituminous concrete shall conform to the requirements of Subsections 823.01, 823.05-
823.17, and 823.25 - 823.28 of the Standard Specifications and the following. If the Contractor proposes to

use a combination of materials that are not covered by this Specification, the mix design shall be submitted
and reviewed by the Engineer 30 calendar days prior to use.

a) Asphalt Binder:

Meet the requirements of Superpave performance-grade asphalt binder, as referenced in the Plans,
according to M 320 ', Table 1 and tested according to AASHTO R29 with the following test ranges:

TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M 320 Per Grade
Original DSR, G*/sin (3) T315 1.00 - 2.20 kPa'
RTFO DSR, G*/sin (6) T315 >/=2.20 kPa
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TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS
PAV DSR, G*/ sin (d) T 315 </=5000 kPa
BBR Creep Stiffness, S T 313 </=300.0 kPa

BBR m-value 1313 >/=0.300

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa
Substitution of a higher temperature grade will require prior approval by the Engineer.
The highest low temperature grade virgin binder to be used is -22.

Depending on the level of Recycled materials used, the low temperature properties, per T 313,
may be different than stated in M 320 or the previous table.

b) Recycled Materials:

RAP (Recycled Asphalt Pavement): Bituminous concrete pavement mechanically processed to a
homogenous consistency to be recycled through the production plant for use in a new bituminous concrete
mixture.

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall
be controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section. The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program,
the mix design shall be submitted and reviewed by the Engineer.

c) Shingles:

RAS (Recycled Asphalt Shingles): Materials reclaimed from the shingle manufacturing process
such as tabs, punch-outs, and damaged new shingles mechanically broken down with 100% passing the 2
in (12.5 mm) sieve. Shipping, handling, and shredding costs are incidental to the price of Superpave item.

Post-consumer shingles or used shingles are not acceptable. Fiberglass-backed and organic
felt-backed shingles shall be kept separate. Both materials shall not be used in the same mixture at the same
time. All shingles shall be free of all foreign material and moisture.

The use of Recycled Asphalt Shingles will be considered for 115 gyration mix designs upon
demonstration by the producer of adequate blending of the binder verified by laboratory testing on plant
produced material.

d) Mineral Aggregate:

Conform to Section 805 and the following criteria. These criteria apply to the combined aggregate
blend.
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COARSE AGGREGATE FINE AGGREGATE
DESIGN ANGULARITY! ANGULARITY? CLAY FLAT AND
ESAL'’S (% MIN) (% MIN) CONTENT? | ELONGATED *
(MILLIONS) (% - MIN) | (% - MAX)
<100 MM >100 MM <100 MM >100 MM
<0.3 55/- -/- - - 40 -
03to<3 75/- 50/- 40 40 40 -
3to<10 85/80° 60/- 45 40 45 -
10<30 95/90 80/75 45 40 45 -
30 100/100 100/100 45 45 50 10

'Coarse Aggregate Angularity is tested according to ASTM D5821.

°Fine Aggregate Angularity is tested according to AASHTO TP-33.

*Clay Content is tested according to AASHTO T176.

*Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.

>85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured
faces.

The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.

TE_ST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96

Percent Loss, Maximum 40
Soundness, AASHTO T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, AASHTO T112

Percent, Maximum 10
Moisture Sensitivity, AASHTO T283

Percent, Minimum 30

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 B ALaboratory Method
of Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.@ RAP shall be assigned
a value of 5.0. The Contractor shall supply all polish values to the Engineer upon request.

e) Mineral Filler:
Conform to AASHTO M17.
f) Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

1. WMA technology and/or additive information.
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WMA technology manufacturer’s recommendation for usage.

WMA technology target dosage rate and tolerance envelope. Support tolerance envelope
with test data demonstrating acceptable mix production properties conforming to all sections
of this specification.

WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.
Temperature ranges for mixing and compacting.

Laboratory test data, samples, and sources of all mix components, and asphalt binder
viscosity-temperature relationships.

w

Nk

Follow the manufacturer’s recommendation for incorporating additives and WMA technologies into
the mix. Comply with the manufacturer’s recommendation regarding receiving, storage, and delivery of
additives.

If the producer performs blending of the WMA technology in their tank, a separate Quality Control
plan shall be submitted by the producer to the Department for review and approval at least 30 calendar days
prior to production.

g) Anti-stripping additives

Conform to standard specifications Section 829 and blend with the asphalt cement in accordance with
this specification. Incorporate anti-stripping additives when the Tensile Strength Ratio (TSR) as determined
in accordance with AASHTO T283 is less than 80 or when specified for use by the Engineer.

.03 Bituminous Concrete Production — Quality Control
(a) Process Control - Material Production Quality Control.

Submit through electronic mail a QC Plan from each proposed production plant to the Engineer; no
hot-mix asphalt material will be accepted until the Engineer approves the QC Plan. This plan must be
submitted to the Engineer on an annual basis for review and approval prior to material production. The
Engineer will send a signed copy back to the Contractor stating that it is approved. The approved QC Plan
shall govern contractor operations.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

In the QC Plan shall detail the type and frequency of inspection, sampling, and testing deemed
necessary to measure and control the various properties of material and construction governed by the
Specifications. The QC Plan shall include the following elements as a minimum:

- Production Plant - make, type, capacity, and location.

- Production Plant Calibration - components and schedule; address documentation.

- Personnel - include name and telephone number for the following individuals:

- Person responsible for quality control.

- Qualified technician(s) responsible for performing the inspection, sampling, and testing.

- Person who has the authority to make corrective actions on behalf of the Contractor.

- Testing Laboratory - state the frequency of accuracy checks and calibrations of the
equipment used for testing; address documentation.

- Load number of QC samples (1-10 if QA sample is not within trucks 1-10)

- Locations where samples will be obtained and the sampling techniques for each test

- Tests to be performed and their normal frequency; the following, at a minimum, shall be
conducted:
- Mixture Temperature: each of the first five trucks, and each load that is sampled for

QC or acceptance testing.

- Gradation analysis of aggregate (and RAP) stockpiles - one washed gradations per
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week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.
- Gradation analysis of non-payment sieves
- Dust to effective asphalt calculation
- Moisture content analysis of aggregates - daily.
- Gradation analysis of the combined aggregate cold feed - one per year per mixture.
- Bulk specific gravity and absorption of blended material - one per year per mixture.
- Ignition Oven calibration - one per year per mixture.
- Hot-Bins: one per year per mixture.
- Others, as appropriate.
Procedures for reporting the results of inspection and tests (include schedule).
Procedures for dealing with non-compliant material or work.
Presentation of control charts. The contractor shall plot the results of testing on individual
control charts for each characteristic. The control charts shall be updated within on working
day as test results for each sublot become available. The control charts shall be easily and
readily accessible at the plant laboratory. The following parameters shall be plotted from
the testing:
- Asphalt cement content.
- Volumetrics (air voids, voids in mineral aggregates [VMA])
- Gradation values for the following sieves:
- 4.75 mm (#4).
- 2.36 mm (#8).
- 0.075 mm (#200).
- Operational guidelines (trigger points) to address times when the following
actions would be considered:
- Increased frequency of sampling and testing.
- Plant control/settings/operations change.
- JMF adjustment.
- JMF change (See 401644 Section .04(a)(1)).
- Change in the source of the component materials.
- Calibration of material production equipment (asphalt pump, belt
feeders, etc.).
- Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications,
comes to the attention of either the Contractor or the Engineer, the other party shall be notified immediately,
and the Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately
shall be cause for rejection of material or work by the Engineer.

The following are considered significant violations to the Contractor’s QC Plan:

Using testing equipment that is knowingly out of calibration or is not working properly.
Reporting false information such as test data, JMF information, or any info requested by
DelDOT

Failure to perform materials testing per their approved QC Plan

Deviating from AASHTO or DelDOT testing procedures.

Use of any material or the use of a JMF component in a proportion that exceeds the
allowable tolerance as specified in section 04(a)(1) of this specification not listed in the JMF.
Use of the wrong PG graded asphalt.

Failure to take corrective action per action points in the Contractors approved QC plan.

The following steps will be taken for violations listed above:

1.
2.

First offence: Written notice of violation to the Contractor

Second offence: Written notice of violation and forfeiture of any bonus (material production
or pavement construction) payment eligibility under 401699 section .03 for that production
shift.

Third offence: Written notice of violation, forfeiture of bonus payment eligibility, and a 5%
deduction of payment based upon contract unit price in addition to any calculated pay
adjustment factors per 401699 Section 03.
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4. Fourth offence: Written notice of violation, forfeiture of bonus payment eligibility, 50%
deduction of payment based upon contract unit price in addition to any calculated payment
adjustment factor per 401699 Section 03, and immediate suspension of the Contractor until
corrective actions are taken. Corrective actions shall be submitted in writing to the Engineer
for approval. The Engineer may request a meeting with the Contractor to discuss proposed
changes prior to lifting suspension.

Violations of Contractor QC plans shall be kept on record for a period of 1 year from the date of violation
at the Central Lab.

(b) Material Production Test Equipment.

Establish, maintain, and operate a qualified testing laboratory at the production plant site of sufficient
size and layout that will accommodate the testing operations of both the Contractor and the Engineer.

Facilities for the use of the Engineer and inspectors shall be a minimum of 600 square feet of floor
space conditioned to maintain constant temperature of 77F with two windows and a door equipped with
functional locks and latches, located such that plant activities are plainly visible from one window of the
building. Work space shall be furnished with illumination, tables, chairs, desks, telephone, and water
including drinking water, sanitary facilities, fuel, and power necessary to conduct all necessary tests.

Maintain all the equipment used for handling, preparing, and testing materials in proper operating
condition. For any laboratory equipment malfunction, the Contractor shall remedy the situation within one
working day or the Engineer may suspend production. In the case of an equipment malfunction, the Engineer
may elect to test the material at another qualified testing laboratory while waiting for repairs to equipment.

Maintain minimum calibration records for the referenced equipment:

- SUPERPAVE® Gyratory Compactor: once every year; verified once every month by the
Engineer.

- Ovens: once every three months, verified once every month.

- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every
month.

- Balances and Scales: once every year, verified once every month.

- Thermometers: once a year; verified once every month.

- Gyratory Compactor molds and base plates: once every year

- Mechanical Shakers: once every year

- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(c) Material Production Test Methods

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
(HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

.04 Job Mix Formula (JMF)

Mix Design. Develop and submit a job mix formula for each mixture according to AASHTO R35. Each mix
design shall be capable of being produced, placed, and compacted as specified. Assign a unique identification
number to each JMF.

a) Development of JMF
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Gradation: Use the FHWA Superpave 0.45 Power Chart to define permissible gradations for the specified
mixture. Type C shall be either a No.4 (4.75 mm), 3/8" (9.5 mm), or 1/2" (12.5 mm) Nominal Maximum
Aggregate Size bituminous concrete. Unless otherwise noted in the Plans, the Type C shall meet the 3/8" (9.5
mm) Nominal Maximum Aggregate Size. Type B bituminous concrete shall be the 3/4" (19.0 mm) Nominal
Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1" (25.0 mm)
Nominal Maximum Aggregate Size. Target values for percent passing each standard sieve for the design
aggregate structure shall comply with the Superpave control points and should avoid the restricted zone.
Percentages shall be based on the washed gradation of the aggregate according to AASHTO T11.

In addition to the results of the material requirements specified above, the following material
properties shall be provided by the contractor: bulk specific gravity Gsb, apparent specific gravity Gsa, and
the absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and
AASHTO T8S5 and reported to three decimal places along with the specific gravity of the mineral filler to be
used, tested according to AASHTO T100 and reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality
control, or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall
be compacted to N,, Height data provided by the SGC shall be employed to calculate volumetric properties
at N, N, and N,

Superpave Gyratory Compactive (SGC) Effort:

03t0<3 7 73 15
3 t0<30 8 100 160
230 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

REQUIRED DENSITY N
DESIN (% OF THEORETICAL VoIps IN(&)(/)II_NDI;JIIIII;?IIM %;};)}REGATE VOIDS
ESAL'’S MAXIinJADz,ISTI;]{Z)CIFIC NOMINAL MAX. AGGREGATE (MM) Flk‘é'ﬁEXITT H
(MILLION) (%)
Nivma | Nowsios | Nuox | 250 | 190 | 9.5 | 125 | 475
03to<3 [ <905 - B B } } } } 65.0 - 78.0
3to<10 - - - - - - - - -
10 <30 - - - - - - - - -
< 30 <89.0 [ 96.0 <98.0 | 125 13.5 | 155 14.5 16.5 | 65.0-75.0'
Airvoids (V) at N, ., shall be 4.0% for all ESAL designs. Air voids (V,) at N, shall be a minimum

0f 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.
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For 3/8@ (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be
73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels $3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.

TABLE 1
Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN [ MAX | MIN | MAX | MIN | MAX [ MIN | MAX | MIN | MAX
37.5 MM 100 - - - - - - - - -
25.0 MM 90 100 | 100 - - - - - - -
19.0 MM - 90 90 100 | 100 - - - - -
12.5 MM - - - 90 90 100 100 - 100 -
9.5 MM - - - - - 90 90 100 95 100
4.75 MM - - - - - - - 90 90 100
2.36 MM 19 45 23 49 28 58 32 67 - -
1.18 MM - - - - - - - - 30 60
0.075 MM 1 7 2 8 2 10 2 10 6 12|

Note: The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal Maximum

. 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
Aggregates Size

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm

PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria
Air Voids (V,) at (%) N, 2.0 (min)
Air Voids (V,) at Ny, (%) 6.0 (max)
Voids in Mineral Aggregate (VMA) at N
25.0 mm Bituminous Concrete Base Course -1.5
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

design
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The proposed JMF shall include the following:

Submit for approval to the Engineer the following documentation on Pinepave mixture design
software prior to starting production of a new mixture:

1.

Job mix formula (JMF) design of the component materials and target characteristic values for
each mixture proposed for use. The component materials design shall include designating the
source and the expected proportion (within 1 percent for the aggregate components and within
0.1 percent for the other components) of each component to be used in order to produce
workable bituminous concrete meeting the specified properties. Recycled Asphalt Pavement
(RAP) is one individual aggregate component regardless of fractionation size. Recycled Asphalt
Shingles (RAS) is a separate component from RAP.

The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin), and
the percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as
shown in Table 1.

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line and Superpave control points.

Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the
percent of maximum specific gravity (% of G, ) is plotted against the log base ten of the
number of gyrations (log (N)) showing the applicable criteria for N,, N, and N

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G,,, at N;, VMA at N, VFA at N, Fines to effective asphalt binder (P,,) ratio, and unit
weight (kg/m?) at both N, and N, .

Summary of the consensus property standards test results for the design aggregate structure,
summary of the source property standards test results for the individual aggregates in the design
aggregate structure, target value of the asphalt binder content, and a table of G, of the asphalt
mixture for the four trial asphalt binder contents determined according to AASHTO T209.

Test data with each JMF and tests performed by a Qualified Laboratory on representative
materials, verifying the adequacy of the design. Refer to the specifications for each mix type
in order to determine the design requirements. The JMF sieve percentage values shall conform
to the ranges shown in Table 1.

For any mixture that has a 20% or greater failure rate on any combined volumetric criteria, the
JMF will not be approved for use on Department contracts.

Provide raw material of each JMF so NCAT Ignition Oven calibration correction numbers can
be established for the Engineers and Contractors ovens. The Engineer shall provide an ignition
oven correction number for each JMF.

.05 Approval of JMF

The Engineer will have up to three weeks once the JMF is submitted to review the submitted

information.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: Gmm: +/-0.030 and Gmb: +/ - 0.040

a) Design Evaluation:

The Engineer may elect to evaluate the proposed JMF and suitability of all materials through
laboratory trial batches. All materials requested by the Engineer shall be provided at the contractor’s expense
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to the Central Laboratory in Dover in a timely manner upon request. To verify the complete mixture design
and evaluate the suitability of all materials, the following approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 1b. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 1b. (10 kg) of mineral filler; and

254 1b. (115 kg) of RAP, when applicable.

For more expeditious approval, the Contractor may undertake the following steps:

1. Submit the proper documentation on Pinepave mixture design software.

2. Produce the new mixture for a non-Department project. The Engineer will test the material, by
taking three series per section 401800 03(c). The mixture will be approved by the Engineer for
Department projects if the test results are within the specifications.

A new JMF is required when any of the following conditions occur:

- A change in the source of any of the aggregate component materials

- A change in the proportion of any aggregate component by more than 5.0%

- A change in the aggregate components resulting in a change in percent passing any sieve as
identified in Table 1 by more than 5% of the JMF target.

- A change in the target AC content by more than 0.20% from the JMF target to maintain other
Volumetric properties of the approved JMF.

- For any mixture that has a 20% or greater failure rate on any combined volumetric criteria.

Although a new JMF is not required, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. This notification shall include the total change made from the approved JMF proportions, and the
effective time of the change. The Engineer will reply to the proposed changes within one operational day and
notify the Contractor of the effective date of the changes.

.06 Construction.

(a) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, and/or coring equipment to meet the
requirements of these Specifications.

Weather Limitations.
Place mix only on dry, unfrozen surfaces and only when weather conditions allow for proper

production, placement, handling, and compacting. The following table of ambient temperatures for various
binder grades and lift thicknesses for placement with the following parameters:

Lift Thickness PG Binder
(in) 7622 | 7022 | 64-22
1.50 S0F | 45F A0 F
2.00 40F | 38F 35 F
3.00 32F | 32F 2F

- Minimum surface temperature of 32 F and
- Minimum production temperature of 275 F and
- Maximum wind speed of 8 miles per hour

Construction outside of these conditions with WMA technology will be at the discretion of the Engineer.
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Compaction:

(b) Pavement Construction - Process Control.

Perform Quality Control of pavement compaction by testing in-place pavement density by the
following methods.

- ASTM D2950 Standard Test Method for Density of Bituminous Concrete in Place by Nuclear
Methods; the use of other density gauges shall be as per the manufacturer’s recommendations.

- AASHTO T166, Method C (Rapid Method) Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

Cores may be cut on the first day of paving or once after the change of a JMF for gauge calibration.
The number of cores obtained for calibration purposes shall not exceed the number of QA samples obtained
by the Department for payment. The Contractor may use any method to select locations for the Quality
Control calibration cores.

Repair all core holes in accordance with 401699 Appendix A.

Method of Measurement:

Method of Measurement will be in accordance with Subsections 401.14 and 401.15 of the Standard
Specifications.

Basis of Payment:

All work completed under this item shall be considered for full payment and subsequently modified
in accordance with the procedures enumerated under 401699.

Material production quality shall be evaluated per item 401699 - Quality Control/Quality Assurance
of Bituminous Concrete .03 (a) Material Production - Tests and Evaluations.

Compaction quality shall be evaluated per Item 401699 - Quality Assurance of Bituminous Concrete
.03 (b) Pavement Construction - Tests and Evaluations.

10/29/2014
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746924 - FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN ”

FLEXIBLE TUBING IN A LOOP SAWCUT

Description:

Sawcut and seal existing pavement, furnish and install loop detector wire, aluminum shielded

“home-run” cable, as shown on the Plans.

Materials:

L.

1-conductor #14 AWG Cable in 4” Flexible Tubing - shall consist of cable preinstalled in a
polyethylene (PE) plastic duct meeting IMSA 51-5. Cable shall be rated for 600 volts. The cable
shall have a temperature tolerance range of at least - 65 to + 176 degrees Fahrenheit. The conductor
is AWG #14 stranded copper. Outside diameter of the cable is 0.25 inches. Referred to as “loop
wire”

2-conductor #14 AWG Aluminum Shielded Cable —see specifications for furnish and install cable.
Referred to as “home-run cable”.

Flexible embedding sealer - a cold poured, resilient type epoxy joint sealer, Bondo P 606 or
Duracote D115 for concrete or asphalt pavement or E Poxy Industry 36 1 for concrete or E Poxy
Industryl1 1 for asphalt pavement, or approved equal. A sealer accelerant or retarder may be added
per the manufacturers specifications.

Backer Rod - 5/8" closed cell foam

Tape — Vinyl electrical tape shall have a PVC base with rubber based pressure sensitive adhesive.
The tape shall be a minimum 7 mils thick and be UL listed and marked per UL Standard 510 as flame
retardant and cold resistant. It shall be compatible with synthetic cable insulations, jackets and
splicing compounds and rated for wire and cable splices up to 600-volts.

For splices in Junction Well (see plan detail):

a. Dual Wall Heat Shrink Tubing — Heat-shrink tubing shall be medium or heavy wall thickness,
irradiated polyolefin tubing containing an adhesive mastic inner wall. Minimum wall thickness
prior to contraction shall be 40 mils. When heated, the inner wall shall melt and fill all crevices
and interstices of the object being covered while the outer wall shrinks to form a waterproof
insulation. Each end of the heat-shrink tube or the open end of the end cap of heat-shrink
tubing shall, after contraction, overlap the conductor insulation at least one and one-half inches.
Heat-shrink tubing shall conform to the requirements in UL Standard 468D and ANSI C119.1,
for extruded insulated tubing at 600 V.

b. Soldering iron with Rosin Core solder
c. Splicing Kit- In-line barrel type design, resin encapsulating compound kit with UL486 rating.

Suitable for use in wet or direct buried locations. Resin encapsulating compounds shall be
acceptable for use at 16 degrees C.

Construction Methods:

Loop Wire Installation:

The pavement saw cut shall be 5/8” wide and up to 3'2” deep. It shall be “wet-cut” in the directions

and sizes specified on the Plans, Standard Details or as directed by the Engineer. Contractor shall remove
sharp edges in the saw cut and round the corners.

The saw cut shall be blown out with compressed air to remove all dust, water and particles of loose

material prior to sealing.
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The loop detector wire will then be installed using blunt tools so as to prevent damage to the
polyethylene outer cover. One end of a loop detector wire shall be tagged to indicate start ("S"). A 5/8"
backer rod will be placed into the bottom of the saw cut as needed to secure the wiring within the saw cut.
All loop detector wires shall be laid in saw cuts in a clockwise rotation beginning with "S". The Engineer may
require a High Voltage Ground Test with a 500 VDC megger after the loop detector installation is complete
and prior to sealing saw cuts. If the resistance to ground is less than 100 megohms, this work will be rejected.

A sealer and sealer accelerant or retarder (if necessary) shall be applied in accordance with the
manufacturer's directions and protected from traffic until it has set. A minimum of 1 inch of sealer shall be
installed on top of the loop detector wire and finished flush with the pavement. Drilled holes in the pavement
shall also be sealed.

Two loop detector wires shall be installed in a saw cut from the loop to the edge of the road. These
two wires shall then extend from the end of the saw cut to a junction well (see Plan Details). Wires shall be
parallel, twisted a minimum of 5 wraps per foot, and taped every 12" to 18" from the end of the saw cut to
a junction well up to the splice. The loop detector wire shall be installed between the end of the saw cut and
junction well through a penetration created by a 1 4" rotary drill as directed by the Engineer.

The loop detector wire shall be continuous and without splices from the junction well, through the
saw cuts and conduit.

Home-run Wire Installation - refer to furnish and install cable specifications and conduit installation
specifications. Refer to plans for details.

Splicing — splices between the loop detector wire and home-run cable shall be done in accordance with the
plan details.

Conductors to be soldered shall be placed side by side with the exposed copper aligned. The copper
shall then be twisted clockwise with pliers until a good mechanical connection is affected. The splice shall
be coated with flux, heated with a soldering iron, and rosin core soldered in a manner that minimizes
insulation damage. After each soldered connection is completed, it shall be properly insulated with heat
shrink tubing.

After the electrical and mechanical connection is completed and before the splicing kit is applied, a
test shall be made by the Contractor to ensure that all circuits are complete. An approved splice kit shall be
installed as per manufacturer's instructions. A continuity test will be performed at the cabinet by the
Department technician after the splicing kit is applied. The Department will be notified of the test results.
If the continuity test fails the Contractor shall remake the splice and/or loop at his own expense.

If a splice is found to be faulty within 90 calendar days of installation, it shall be the Contractor's
responsibility to remake the splice at his own expense.

Method of Measurement:

The quantity of loop detector wire to be measured under this item shall be the number of linear feet
of sawcut in which loop detector wire is installed, sealed, tested, and accepted.

Sealer, sealer accelerant or retarder shall be incidental to this item.

Loop detector wire routed through the rotary drill penetration is considered incidental to the cost of
the loop installation.

Conduit and associated home-run cable between the junction well and cabinet will be measured and
paid for under their respective items, separate from this specification.

Splicing of the loop detector wire to a home-run cable in a junction well shall be incidental to the cost
of the loop wire.

43



Contract No. T201306302.01

Basis of Payment:

The quantity of loop detector wire supplied and installed will be paid for at the Contract unit price
per linear foot, determined by measuring the footage of sawcut described above. Price and payment shall
constitute full compensation for “wet”-sawcutting, furnishing and placing all materials including loop detector
wire, backer rod, sealer, and for all labor, equipment, tools, splicing in the junction well, and incidentals
necessary to complete this item.

The price bid per linear foot of sawcut with Loop Wire shall include drilling required for installation,
concrete and pavement patching, sealing the conduit ends, internal bushings shown on the plans, and all
incidentals necessary to complete the item.

7/18/14
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748502 - RAISED/RECESSED PAVEMENT MARKER

Description:

This work consists of furnishing and installing raised/recessed pavement markers in accordance with
the Plans and these specifications.

Materials:
The cast iron housing shall meet the requirements of ASTM A 536-84, Grade 72-45-84.
The reflectors shall meet the requirements of ASTM D 4383-03.

For installation on interstates, freeways, and principal arterials, the pavement marker shall have red
reflectorized material on the back side (the side not facing the direction of traffic).

Epoxy shall meet the requirements of AASHTO M237, Type IV.

The followings models have been tested and approved by the Department and shall be used:
The followings models have been tested and approved by the Department and shall be used:
1. Ennis Paint - Stimsonite Model 101LPCR with Model C40 reflective pavement markers.
2. Ray-O-Lite Model 300 Snowplowable Marker with Model 2004 Reflector.

3.  Or Approved Equal.

Construction Methods:

Pavement shall be saw cut to match the bottom contour of the marker housing using a saw and blade
suitable for the pavement material being sawed. The depth of the cut slot must allow the housing to be set
in epoxy, with leveling lugs resting on the pavement surface, so that the front edge of marker is at or below
the surface of the pavement. Excessive saw cuts must be repaired to the satisfaction of the Engineer. When
cutting is complete, the slot shall be cleaned as recommended by the manufacturer of the epoxy material. The
epoxy and pavement marker will be installed in the prepared contour slot in the pavement per the
manufacturer's recommendations.

Placement shall be in accordance with the DE MUTCD.

Method of Measurement:

The quantity of raised/recessed pavement markers will be measured as the actual number installed
and accepted.

Basis of Payment:

The quantity of raised/recessed pavement markers will be paid for at the Contract unit price per each.
Price and payment will constitute full compensation for furnishing all materials, installation, saw-cutting,
cleaning, disposal of discarded materials, for all labor, tools, equipment, all necessary incidentals associated
with the item to complete the work.

07/26/2011
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748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4"
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8"
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT
748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6"
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"
748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"
748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"
748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"
748559 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"
748568 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"
748569 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"

Description:

This work consists of striping layout,furnishing and applying white or yellow, epoxy reflectorized
pavement markings or black epoxy contrast pavement markings at the locations and in accordance with the
patterns indicated on the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous
and/or Portland cement concrete pavement surfaces as required by the Plans. Following an application of
double drop glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent
reflectorized stripe of the specified thickness and width that is capable of resisting deformation by traffic.
All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and
other toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces. Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic. Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking
material and for hot-spray application at elevated temperatures. The type and amounts of epoxy
resins and curing agents shall be at the option of the manufacturer, providing the other
composition and physical requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type
system formulated and designed to provide a simple volumetric mixing ratio (e.g. two volumes
of Part A to one volume of Part B).

Component A of both white and yellow shall conform to the following requirements:

% BY WEIGHT

WHITE: YELLOW:
Pigments Titanium Dioxide - 18% Min. Organic Yellow - 6%-10%
(ASTM D476, Type II)
Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.
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The entire pigment composition shall consist of either titanium dioxide and/or organic
yellow pigment. No extender pigments are permitted. The white pigment upon analysis,
shall contain a minimum of 16.5% TiO, (100% purity).

Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will be tested
in accordance with ASTM D1652 and calculated as the weight per epoxy equivalent (WPE)
for both white and yellow. The epoxy content will be determined on a pigment free basis.
The epoxy content (WPE) shall meet a target value provided by the manufacturer and
approved by the Department's Material and Research Section (from now on will be
addressed as Department). A + 50 tolerance will be applied to the target value to establish
the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested in
accordance with ASTM D2074-66 to determine its total amine value. The total amine value
shall meet a target value provided by the manufacturer and approved by the Department. A
+50 tolerance will be applied to the target value to establish the acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude fumes which
are toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both
components shall coincide (within 10%) at a recommended spray application.

Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient temperature
of 73£5F.(23£3C).

a. Color. The white epoxy composition when applied at a minimum wet film thickness of
20+1 mils (500 um) as applicable and allowed to dry, shall plot within the boundaries
described by the four corner points listed in Tables 1 and 2 of ASTM D 6628-01 when
measured in accordance with the test methods prescribed in Section 7 of ASTM D 6628-01.

The yellow epoxy composition when applied at a minimum wet film thickness of 20+1 mils
(500 um) as applicable and allowed to dry, shall plot within the boundaries described by the
four corner points listed in Tables 1 and 2 of ASTM D 6628-01 when measured in
accordance with the test methods prescribed in Section 7 of ASTM D 6628-01.

b. Directional Reflectance. The white epoxy composition (without glass spheres) shall have a
daylight directional reflectance of not less than 84% relative to a magnesium oxide standard
when tested in accordance with Method 6121 of Federal Test Method Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight directional
reflectance of not less than 55% relative to a magnesium oxide standard when tested in
accordance with Method 6121 of Federal Test Method Standard No. 141.

¢. Drying Time (Laboratory). The epoxy composition, when mixed in the proper ratio and
applied at a 20+1 mils (500 pm) minimum wet film thickness, and immediately dressed with
large reflective glass spheres (Federal Spec. Type 4)at a rate of 12 Ib/gal (1.4 kg/1) of epoxy
pavement marking materials, immediately followed by a second drop of AASHTO M-247
Type 1 glass spheres applied at a rate of 12 1b/gal (1.4 kg/L) of epoxy pavement marking
material, shall exhibit a no-track condition in 15 minutes or less (ASTM D711). A Bird
Applicator or any other doctor blade shall be used to produce a uniform film thickness.

d. Drying Time (Field). When installed at a minimum wet film thickness of 20+1 mils (500
or 625 um) and reflectorized with glass spheres, the maximum drying times shall correspond
to these temperatures:

80F (27 C) 10 minutes
70F (21 C) 10 minutes
60 F (16 C) 15 minutes
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50F (10 C) 25 minutes
40F (4 C) 45 minutes
35F(20C) 60 minutes

The composition shall dry to “no-tracking” in approximately 10 minutes, and after thirty (30)
minutes shall show no damaging effect from traffic. Dry to no-tracking shall be considered
as the condition where no visual deposition of the epoxy marking to the pavement surface is
observed when viewed from a distance of 100 feet (30 meters), after a passenger car is passed
over the line. Regardless of the temperature at the time of installation, the installation
contractor shall be responsible for protection of the markings material until dry to a non-tracking
state.

e. Abrasion Resistance. The wear index of the composition shall not exceed 82 when tested
in accordance with ASTM C501 using a CS-17 wheel and under a load of 1000 grams for
1000 cycles.

f. Tensile Strength. The tensile strength of the epoxy composition shall not be less than 6000
psi (41 MPa) when tested in accordance with ASTM D638 using a Type IV specimen
[0.125" + 0.010" (3.18 £ 0.25 mm) thick]. Tests shall be conducted at an ambient
temperature of 75 £ 5 F (24 = 3 C). The testing machine shall operate at a speed of 0.20"
(5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first mixed
to the time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold,
fabricated from polyterrafluorethylene (PTFE), 1/8" deep x 10" x 10" (3 mm deep x 250 mm
x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent. A sufficient amount of
epoxy composition is mixed in the proper proportions (A:B) and poured level with the top
of the mold. Care should be taken so as not to decrease or exceed the 1/8" (3 mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that is flexible
enough to die-cut yet rigid enough to retain its shape. While the material is in this “plastic”
state, five (5) specimens shall be die-cut and then placed on a flat, smooth, PTFE surface for
the completion of the specified conditioning period.

g. Compressive Strength. The compressive strength of the epoxy composition shall not be less
than 12,000 psi (83 MPa) when tested in accordance with ASTM D695 except that a
compression tool shall not be necessary. The test specimen shall be a right cylinder [0.50
inch diameter by 1.0 inch length (12 mm diameter by 25 mm length)]. Tests shall be
conducted at an ambient temperature of 75 £ 5 F (24 + 3 C).

The total conditioning or drying period, from the time the epoxy composition is first mixed
to the time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:

Five molds will be prepared from 1/2" (12 mm) I.D., 1/16" (1.5 mm) wall thickness acrylic
tubing, cutin 1 1/2" (38 mm) lengths. After spraying the inside of the mold with a suitable
release agent," the cylindrical tubes are placed in a vertical position on a PTFE sheet base.
A sufficient amount of epoxy composition is thoroughly mixed in the proper proportions
(A:B) and poured into the mold to a depth of approximately 1 1/4" (32 mm). After a
minimum of 72 hours curing, the specimens are removed from the molds and machined to
a length of 1" = 0.002" (25 mm * 0.05 mm).
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h. Hardness. The epoxy composition when tested in accordance with ASTM D2240 shall have
a Shore D hardness of between 75 and 100. Samples shall be allowed to dry for not less than
24 hours nor more than 96 hours prior to testing.

B. Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air
bubbles; and essentially clean from-surface scarring or scratching. They shall be spherical in
shape and at least 80% of the glass beads shall be true spheres when tested in accordance with
ASTM D1155. At least 80% of the Type IV beads shall be true spheres as measured by the
visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid
immersion method at 77 F (25 C).

The silica content of the glass spheres shall not be less than 60%.

The crushing resistance of the spheres shall be as follows: A 40 1b. (18 kg) dead weight, for 20
to 30 (850 um to 600 um) mesh spheres shall be the average resistance when tested in
accordance with ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM

D1214.
M247 AASHTO Type 1 Glass Spheres
U.S. Standard Sieve % Retained % Passing
#20 (850um) 0 100
#30 (600um) 5-25 75-95
#50 (300um) 40-65 15-35
#100 (150pum) 15-35 0-5
Pan 0-5

Type 4 Large Spheres

U.S. Standard Sieve % Retained % Passing
#10 (2000 um) 0 100

#12 (1680 um) 0-5 95-100
#14 (1410 um) 5-20 80-95

#16 (1190 um) 40-80 10-40

#18 (1000 um) 10-40 0-5

#20 (850 um) 0-5 0-2

Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating. They
shall show no tendency to absorb moisture in storage and shall remain free of clusters and hard
lumps. They shall flow freely from dispensing equipment at any time when surface and
atmosphere conditions are satisfactory for marking operations. The moisture-resistance of the
glass spheres shall be determined in accordance with AASHTO M247 test method 4.4.1.

Type IV glass spheres shall be treated with an adhesion coating. They shall show no tendency
to absorb moisture in storage and shall remain free of clusters and hard lumps. They shall flow freely from
dispensing equipment at any time when surface and atmosphere conditions are satisfactory for marking
operations. The adhesion coating property of the Type IV beads shall be tested in accordance with the dansyl-
chloride test.

C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and
designed to provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B)
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specifically for service as a hot-spray applied binder for black aggregate in such a manner as to produce
maximum adhesion. The material shall be composed of epoxy resins and pigments only.

The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product. The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage. Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:

Composition: Component Percent By Weight
Carbon Black 742 percent, by weight
(ASTM D476 Type I1I)
Talc 1442 percent, by weight
Epoxy Resin 79+4 percent, by weight

D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%

The moisture resistant aggregate shall have a ceramic coating. The aggregate shall be angular with
no dry dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's Mineral
Scale.
Porosity: The black aggregate porosity shall be less than two (2) percent.
Moisture Content: The black aggregate moisture content shall be less than a half (.5)
percent.
E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers.
Individual containers shall be plainly marked with the following information:

Name of Product

Lot Number

Batch Number

Test Number

Date of Manufacture

Date of expiration of acceptance (12 months from date of manufacture)
The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin

Part B - Contains Catalyst

Quantity

Mixing proportions, Application Temperature and Instructions
Safety Information

Manufacturer's Name and Address

@rho o o

el

Reflective glass spheres shall be shipped in moisture resistant bags. Each bag shall be marked
with the name and address of the manufacturer and the name and net weight of the material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and

hardener, of the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material
meets specifications.
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Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be
approved by the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his
epoxy application equipment for inspection by the Engineer or his authorized representative.

In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in
continuous and skip-line patterns. The application equipment shall be maneuverable to the extent that straight
lines can be followed and normal curves can be made in a true arc. In addition, the truck mounted unit shall
be provided with accessories to allow for the marking of legends, symbols, crosswalks, and other special
patterns.

The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for
use in applying special markings only, provided such equipment can demonstrate satisfactory application of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:

1. The applicator shall provide individual material reservoirs, or space, for the storage of Part A
and Part B of the epoxy resin composition; for the storage of water; and for the storage of
reflective glass spheres.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain the
individual epoxy resin components at the manufacturer's recommended temperature for spray
application and for heating water to a temperature of approximately 140 F (60 C).

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement markings
to produce a wet-night-reflective pavement marking. The large spheres (Federal Spec. Type 4)
shall be applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking
material, immediately followed by a second drop of AASHTO M-247 Type 1 glass spheres
applied rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking material. This
application rate and the following gradation shall conform to FHWA's FP-96: Standard
Specifications for Construction of Roads and Bridges on Federal Highway Projects (pages 757-
761 Type 3 and Type 4 Beads).

4.  The applicator shall be equipped with metering devices or pressure gauges, on the proportioning
pumps. Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers, COmpressors,
and other appurtenances to allow for the placement of epoxy reflectorized pavement markings
in a simultaneous sequence of operations as described below in Construction Details, D.
Applications of Epoxy Reflectorized Pavement Markings of this Special Provisions.

Construction Details.

A. General: All pavement marking and patterns shall be placed as shown on the Plans or as directed
by the Engineer.

Before any pavement markings work is begun, a schedule of operations shall be submitted for the
approval of the Engineer. This schedule shall be submitted 2 weeks prior to the application of the
striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the

epoxy manufacturer's written instructions for use. These instructions shall include but not be limited
to: mixing ratios, application temperatures, and recommendations for use of water spray.
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The application of pavement markings shall be done in the general direction of traffic. Striping
against the direction of traffic flow shall not be allowed. The Contractor shall be responsible for
removing, to the satisfaction of the Engineer, tracking marks, spilled epoxy or epoxy markings
applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement
surface, or on any existing durable type marking, unless specifically recommended by the
manufacturer of the epoxy material.

Atmospheric Conditions: Epoxy pavement markings shall only be applied during conditions of dry
weather and on substantially dry pavement surfaces. At the time of installation the pavement surface
temperature shall be a minimum of 35 F (2 C) and the ambient temperature shall be a minimum
of 35 F (2 C) and rising. The Engineer shall be the sole determiner as to when atmospheric
conditions and pavement surface conditions are such to produce satisfactory results.

Surface Preparations: The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.

Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.

At the time of application all pavement surfaces and existing durable markings shall be free of oil,
dirt, dust, grease and similar foreign materials. The cost of cleaning these contaminants shall be
included in the bid price of this item. Also, the item shall include the cost of removal of the curing
component in the area of the epoxy markings application, if concrete curing compounds on new
portland cement concrete surfaces have been used. Waterblasting will not be permitted for removal.

Application of White/Yellow Epoxy Reflectorized Pavement Markings: White/yellow epoxy
reflectorized pavement markings shall be placed at the widths and patterns designated on the Contract
Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 um) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix
Asphalt.

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per
gallon (1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of
AASHTO M-247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy
pavement marking material. Glass spheres shall uniformly cover the length and width of the
pavement marking.

Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings
shall be placed at the widths designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 pm) on all Portland cement concrete surfaces followed by a single drop of graded black

aggregate.
The width of black epoxy line shall be applied for the following situations:

Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet
(3 m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip
and stop at the beginning of the white skip. The black contrast skip is to have a single application
of graded black aggregate.
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Edge Lines -White Edge lines on Portland cement concrete pavements shall have a 3 inch black
contrast line running parallel to the white edge line. The contrast line shall be to the inside or travel
lane side of the edge line. The black contrast marking is to be applied with a single drop of graded
black aggregate. Once it has cured sufficiently so as not to track, the reflectorized white line is to
be applied along side of the contrast line and the two lines shall adjoin each other.

Dotted Line: All dotted lines on Portland cement concrete pavements shall have a base of black
contrast markings which is 4 inches (100 mm) wider than the reflective white marking. The black
contrast marking is to be applied first with a single drop of graded black aggregate. Once it has cured
sufficiently so as not to track, the reflectorized white line is to be applied on top of it. The reflective
line is to be centered along the black contrast line such that a minimum of 2 inches (50 mm) of black
contrast marking is visible on either side of the reflective marking.

Defective Epoxy Pavement Markings: Epoxy reflectorized pavement markings, which after
application and curing are determined by the Engineer to be defective and not in conformance with
this specification, shall be repaired. Repair of defective markings shall be the responsibility of the
Contractor and shall be performed to the satisfaction of the Engineer as follows:

1. Insufficient film thickness [(less than 20+1 mils (500 pm) as applicable] and line widths;
insufficient glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting, sand
blasting, or water blasting. No other cleaning methods will be allowed. Surface preparation
shall be performed to the extent that a substantial amount of the reflective glass spheres are
removed and a roughened epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming
or blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the
requirements of this specification and at a full 20+1 mils (500 pm) minimum line thickness as
applicable.

2. Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or existing
durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with
the requirements of this specification under MATERIALS, A, 2d. DRYING TIME (FIELD);
or applied material that fails to cure (dry) within a reasonable time period under actual field
conditions, as defined by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or grayish
colored epoxy marking material. These areas often occur in a cyclic pattern and also, often are
not visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and cleaned to the
underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking
material extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over the
cleaned pavement surface in accordance with the requirements of this specification.

3. Reflectivity for epoxy resin paint.

After satisfactory completion of all striping work and written notification from the Contractor,
the Department shall test the striping to ensure it has the minimum reflectivity. The testing will
be completed within 30 calendar days from notification. The Contractor may request that tests
be conducted on completed phases or portions of the work. Approval of such a request will be
at the discretion of the Engineer. Testing will be done using a LTL-X Retrometer (30 meter
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geometry). Five readings will be taken per line per mile (1.6 km). Projects less than 1 mile (1.6
km) in length will have a minimum of 5 readings per line. These readings will then be averaged
for the overall project average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas for
yellow. Without exception, any pavement markings installed that does not meet the above
average minimum initial reflectivity numbers shall be removed and replaced, at the installation
contractor's expense. Other defects not noted above, but determined by the Engineer to need
repair, shall be repaired or replaced as directed by and to the satisfaction of the Engineer. All
work in conjunction with the repair or replacement of defective epoxy reflectorized pavement
markings shall be performed by the Contractor at no additional cost to the State.

Method of Measurement:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be
measured by the number of linear feet (meters) of pavement striping line and number of square feet (meter)
of symbol installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment
will be paid for at the Contract unit price per linear foot (meter) for 3", 4", 5", 6", 8", 9", 10", 12", 14", 16"
(75 mm, 100 mm, 125 mm, 150 mm, 200 mm, 225 mm, 250 mm, 300 mm, 350 mm, or 400 mm) line and the
Contract unit price per square foot (meter) of symbol. The quantity of permanent pavement marking (white,
yellow, or black epoxy resin paint) will be paid for at the Contract unit price per linear foot (meter) of line
and the Contract unit price per square foot (meter) of symbol. Price and payment shall include striping
layout, cleaning and preparing the pavement surface, and placing all materials, for all labor, tools, equipment
and incidentals necessary to complete the work.

NOTE:
For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping. The Department does not endorse or require the use of any of the manufacturers listed below.
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and
approval prior to submitting a bid proposal. Should the product be deemed unacceptable by the Department,
the successful bidder will be required to use only an approved product.

1. POLY CARB, Inc.
33095 Bainbridge Road
Solon, Ohio 44139
Tel. 1-800-CALLMIX

2. IPS - Ennis Paint
P.O. Box 13582
Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

3. Epoplex
One Park Avenue
Maple Shade, NJ 08052
Tel. 1-800-822-6920

4. Or an approved equal.
8/7/2013
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749687 - INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON SINGLE SIGN POST

Description:

This work consists of installing or removing traffic sign(s) on a single post or other type of pole at
the locations indicated on the Plans or as directed by the Engineer. This specification also includes
installation of posts in boring holes constructed under other items.

A single sign totaling more than 9 square feet, or with any dimension, length or width, greater than
or equal to 48 inches shall be installed on multiple sign posts under Item 749690 - Installation or Removal
of Traffic Sign on Multiple Sign Posts.

Materials:

The Department will provide all sign materials to be used on this project. The Contractor shall contact
the DelDOT Sign Shop Supervisor with project plans and quantity sheets at 302-760-2581. Sign fabrication
orders require a minimum of four (4) weeks for completion. Orders placed with less than 4 weeks lead-time
will result in a delay. Any delay caused by inadequate lead-time due to a late order will be the sole
responsibility of the Contractor. The Contractor shall pick-up the sign materials from the DelDOT Sign Shop
and deliver them to the job site without any damage to the sign materials.

Construction Methods:

The Contractor shall pick-up necessary signs, sign posts, hardware, and extensions from the
Department and install the signs in the locations indicated on the Plans in accordance with the Delaware
MUTCD or as directed by the Engineer. The Contractor shall be responsible for obtaining all necessary
utility clearances before the signs may be installed. Signs and plaques shall be mounted no lower than the
minimum mounting height specified in the Delaware MUTCD. Signs and plaques shall be mounted no higher
than one foot above the minimum mounting height specified in the Delaware MUTCD. Any excess sign post
protruding above the top of the top sign shall be cut off and removed. For sign removals, the sign posts shall
have all nuts, bolts, and other connectors removed. The disturbed ground shall be graded and backfilled
accordingly. The Contractor is responsible for disposal of all signing material removed from the project.

Method of Measurement:

The number of single sign installations or removals will be measured as the actual number of signs
installed or removed and accepted.

Basis of Payment:

The quantity of single sign post installations or removals will be paid for at the Contract unit price
per each. Price and payment will constitute full compensation for installing or removing signs and sign
materials, pick-up and delivery of sign materials, grading disturbed areas, and for all labor, equipment, tools,
and incidentals required to complete the work. Signs that are not installed in accordance with the Delaware
MUTCD or signs installed in the incorrect location shall be moved at no additional cost to the Department.

5/28/2013
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749688 - INSTALLATION OF 4” DIAMETER HOLE, LESS THAN OR EQUAL TO 6” IN
DEPTH
749689 - INSTALLATION OF 4” DIAMETER HOLE, GREATER THAN 6” IN DEPTH

Description:

This work consists of boring a hole 4” in diameter averaging 6” in depth into bituminous concrete
or P.C.C. surfaces for installing single or multiple sign posts at the locations indicated on the Plans or as
directed by an Engineer.

Materials:

The Contractor shall provide the equipment necessary to bore a 4” hole into paved surfaces, while
maintaining the stability of the surrounding paved or P.C.C. surfaces. The depth of the bored hole shall be
to the top of the subbase material.

Construction Methods:

The holes shall be bored into pavement or P.C.C. islands, medians, or sidewalk using a mechanical
hole borer for such work or other methods approved by the Engineer. The hole shall be 4” in diameter. Holes
bigger or smaller than 4” shall be corrected at the Contractor’s expense.

Method of Measurement:

The number of 4” holes in diameter bored will be measured as the actual number of holes bored and
accepted.

Basis of Payment:

The quantity of holes bored as required above will be paid for at the Contract unit price per each.
Price and payment will constitute full compensation for boring holes at the required depth, and for all labor,
equipment, tools, and incidentals required to complete the work.
Note:

The cost for installing holes and PVC sleeves for sign posts in newly constructed P.C.C. islands,
medians, or sidewalks shall be incidental to the P.C.C. item.

3/23/09
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760507 - PROFILE MILLING, BITUMINOUS CONCRETE
760508 - PROFILE MILLING, CONCRETE

Description:

This work consists of furnishing a pavement-milling machine or cold planer and planing the existing
bituminous concrete pavement or P.C.C. Pavement at the locations and to the nominal depths shown on the
Plans and/or as directed by the Engineer to obtain a smooth profile on the existing roadway surface. Unless
otherwise noted on the Plans or specifications the Contractor shall reuse, salvage and/or dispose of the milled
material.

Equipment:

The milling equipment shall be a commercially designed and manufactured milling machine capable
of performing the work in a manner satisfactory to the Engineer. The machine shall be power-operated and
self-propelled, shall have sufficient power, traction and stability to remove a thickness of material to a
specified depth. In addition, the machine must accurately and automatically establish profile grades by
referencing the existing pavement surface. This shall be accomplished by means of 1.) a ski of 30 (9 m)
minimum length with an accuracy of £0.125 in 30 (3 mm in 9 m) or 2.) a minimum of three (3) ultra
sonic, non-ground contacting sensors with an accuracy of £0.100 in 25 (2.5 mm in 7.5 m). If noted on
the Plans, a profile grade shall be established independent of the existing pavement surface. In such case the
machine shall be capable of following the independent grade line (e.g. string line). The machine shall have
an automatic system for controlling grade elevation and cross slope. The machine shall also be equipped with
a means to effectively control dust generated by the cutting operation.

Construction Methods:

The surface resulting from the planing operation shall be in accordance with notes and details on the
Plans and shall be characterized by uniform, discontinuous longitudinal striations and shall not be gouged
or torn. Imperfections exceeding 5/16" (8 mm) at any point along the surface as a result of missing teeth or
faulty operation shall be removed by approved methods.

Before opening the milled surface to traffic, all loose material shall be removed from the surface with
a power vacuum sweeper.

Whenever the milling operation causes water to pond or lay within the wheelpaths of the roadway
the Contractor shall alleviate this problem by cutting bleeders into the shoulder or median to provide positive
drainage. Cost for such work will be incidental to this item.

If the road is to remain open to traffic, longitudinal vertical drop-offs in excess of 2" (50 mm) at lane
lines or at the centerline shall not be left overnight. Transverse faces at the beginning and end of the milling
operation existing at the end of a work period shall be tapered 20:1 or flatter in a manner approved by the
Engineer to avoid a hazard for traffic.

Surface material that cannot be removed by cold planing equipment because of physical or
geometrical restraints shall be removed by other methods acceptable to the Engineer. If independent grade
reference is required, it shall be designated in the Plans and/or Contract documents and elevations shall be
provided by the Plans or at the direction of the Engineer.

If a severe bump exist in the pavement surface extra effort shall be taken at these locations to improve
the profile. Manual changes to the cutter head may be needed at these locations to achieve this. It is the
intent to remove bumps and irregularities in the pavement and produce a smooth milled surface for hot-mix
resurfacing.

If the existing bituminous surface is over concrete the intent is to remove all of the existing
bituminous material to the top of the concrete surface unless otherwise directed by the Plans or the Engineer.

If milling to remove open graded hot mix, the milling operation must remove all of the open graded
hot mix from the roadway surface.
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Method of Measurement:

The quantity of pavement milling will be measured as the number of square yards per inch (square
meters per 25 mm) of depth as shown on the Plans or established by the Engineer. The nominal depth shown
on the Plans and initially set on the milling machine, even though it will vary automatically during profiling,
will be the depth measured and paid.

Basis of Payment:

The quantity of pavement milling will be paid for at the Contract unit price per square yard per inch
(square meter per 25 mm) of depth. Price and payment will constitute full compensation for furnishing an
accepted pavement-milling machine and operator, for removal and disposal of the milled material or delivery
to a designated site, for transporting equipment, for all labor, tools equipment and incidentals necessary to
complete the item.

10/25/13
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763502 - MAINTENANCE OF RAILROAD TRAFFIC (NORFOLK SOUTHERN)

1. AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER:

The authorized representative of the Railroad Company, hereinafter referred to as Railroad Engineer,
shall have final authority in all matters affecting the safe maintenance of Railroad traffic of his/her
Company including the adequacy of the foundations and structures supporting the Railroad tracks.

The authorized representative of the State, hereinafter referred to as the Engineer, shall have
authority over all other matters as prescribed herein and in the Project Specifications.

2. NOTICE OF STARTING WORK:

A. The Contractor shall not commence any work on Railroad rights-of-way until he/she has
complied with the following conditions:

a. Given the Railroad written notice, with copy to the Engineer who has been designated to be
in charge of the work, at least ten days in advance of the date he/she proposes to begin work
on Railroad rights-of-way.

Crossing Surfaces Warning Devices
Chief Engineer - D&C Chief Engineer - S&C
Norfolk Southern Corp. Norfolk Southern Corp.
175 Spring Street, SW 99 Spring Street, SW
Building Box 142 Building Box 123
Atlanta, Georgia 30303 Atlanta, Georgia 30303

Bridges & Structures

Chief Engineer

Bridges and Structures
Norfolk Southern Corp.
99 Spring Street, SW
Atlanta, Georgia 30303

b. Obtained written authorization from the Railroad to begin work on Railroad rights-of-way,
such authorization to include an outline of specific conditions with which he/she must
comply.

c. Obtained written approval from the Railroad of Railroad Protective Insurance Liability
coverage as required by paragraph 14 herein.

d. Furnished a schedule for all work within the Railroad rights-of-way as required by paragraph
7,B,1.

B. The Railroad’s written authorization to proceed with the work shall include the names,
addresses, and telephone numbers of the Railroad’s representatives who are to be notified as
hereinafter required. ~Where more than one representative is designated, the area of
responsibility of each representative shall be specified.

3. INTERFERENCE WITH RAILROAD OPERATIONS:

A. The Contractor shall so arrange and conduct his/her work that there will be no interference with
Railroad operations, including train, signal, telephone and telegraphic services, or damage to the
property of the Railroad Company or to poles, wires, and other facilities of tenants on the rights-
of-way of the Railroad Company. Whenever work is liable to affect the operations or safety of
trains, the method of doing such work shall first be submitted to the Railroad Engineer for
approval, but such approval shall not relieve the Contractor from liability. Any work to be
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performed by the Contractor which requires flagging service or inspection service shall be
deferred by the Contractor until the flagging service or inspection service required by the
Railroad is available at the job site.

Whenever work within Railroad rights-of-way is of such a nature that impediment to Railroad
operations such as use of runaround tracks or necessity for reduced speed is unavoidable, the
Contractor shall schedule and conduct his/her operations so that such impediment is reduced to
the absolute minimum.

Should conditions arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of the Railroad, the Contractor
shall make such provisions. If in the judgment of the Railroad Engineer, or in his/her absence,
the Engineer, such provisions is insufficient, either may require or provide such provisions as
he/she deems necessary. In any event, such unusual provisions shall be at the Contractor’s
expense and without cost to the Railroad or the State.

TRACK CLEARANCES:

The minimum track clearances to be maintained by the Contractor during construction are shown
on the Project Plans. However, before undertaking any work within Railroad right-of-way, or before
placing any obstruction over any track, the Contractor shall:

1.
2.

Notify the Railroad’s representative at least 72 hours in advance of the work.

Receive assurance from the Railroad’s representative that arrangements have been made for
flagging service as may be necessary.

Receive permission from the Railroad’s representative to proceed with the work.

Ascertain that the Engineer has received copies of notice to the Railroad and of the Railroad’s
response thereto.

CONSTRUCTION PROCEDURES:

A. General:

Construction work and operations by the Contractor on Railroad property shall be:
1. Subject to the inspection and approval of the Railroad.
2. In accord with the Railroad’s written outline of specific conditions.

3. In accord with the Railroad’s general rules, regulations and requirements including those
relating to safety, fall protection and personal protective equipment.

4. In accord with these Special Provisions.

Excavation:

The subgrade of an operated track shall be maintained with edge of berm at least 10°-0” (3.05
m) from centerline of track and not more than 24 (600 mm) below top of rail. Contractor will
not be required to make existing section meet this specification if substandard, in which case

existing section will be maintained.

Excavation for Structures:

The Contractor will be required to take special precaution and care in connection with
excavating and shoring pits, and in driving piles or sheeting for footings adjacent to tracks to
provide adequate lateral support for the tracks and the loads which they carry, without
disturbance of track alignment and surface, and to avoid obstructing track clearances with
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working equipment, tools or other material. The procedure for doing such work, including need
of and plans for shoring, shall first be approved by the Engineer and the Railroad Engineer, but
such approval shall not relieve the Contractor from liability.

Blasting:

1. The Contractor shall obtain advance approval of the Railroad Engineer and the Engineer for
use of explosives on or adjacent to Railroad property. The request for permission to use
explosives shall include a detailed blasting plan. If permission for use of explosives is
granted, the Contractor will be required to comply with the following:

(a) Blasting shall be done with light charges under the direct supervision of a responsible officer
or employee of the Contractor and a licensed blaster.

(b) Electric detonating fuses shall not be used because of the possibility of premature explosions
resulting from operation of two-way radios.

(c) No blasting shall be done without the presence of an authorized representative of the
Railroad. At least 72 hours advance notice to the person designated in the Railroad’s notice
of authorization to proceed (see Section 2. Notice of Starting Work) will be required to
arrange for the presence of an authorized Railroad representative and such flagging as the
Railroad may require.

(d) Have at the job site adequate equipment, labor and materials and allow sufficient time to
clean up debris resulting from the blasting without delay to trains, as well as correcting at
his/her expense any track misalignment or other damage to Railroad property resulting from
the blasting as directed by the Railway’s authorized representative. If his/her actions result
in delay of trains, the Contractor shall bear the entire cost thereof.

2. The Railroad representative will:

(a) Determine approximate location of trains and advise the Contractor the appropriate
amount of time available for the blasting operation and clean-up.

(b) Have the authority to order discontinuance of blasting if, in his/her opinion, blasting
is too hazardous or is not in accord with these Special Provisions.

Maintenance of Railroad Facilities:

1. The Contractor will be required to maintain all ditches and drainage structures free of silt or
other obstructions which may result from his/her operations and provide and maintain any
erosion control measures as required. The Contractor will promptly repair eroded areas
within Railroad rights-of-way and repair any other damage to the property of the Railroad
or its tenants.

2. All such maintenance and repair of damages due to the Contractor’s operations shall be done
at the Contractor’s expense.

Storage of Materials and Equipment:

Materials and equipment shall not be stored within 25 (7.6 m) of the centerline of Railroad's
track or where they will interfere with Railroad operations, nor on the rights-of-way of the
Railroad Company without first having obtained permission from the Railroad Engineer, and
such permission will be with the understanding that the Railroad Company will not be liable for
damage to such material and equipment from any cause and that the Railroad Engineer may
move or require the Contractor to move, at the Contractor’s expense, such material and
equipment.

All grading or construction machinery that is left parked near the track unattended by a

watchman shall be effectively immobilized so that it cannot be moved by unauthorized persons.
The Contractor shall protect, defend, indemnify and save Railroad, and any associated,
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controlled or affiliated corporation, harmless from and against all losses, costs, expenses, claim
or liability for loss or damage to property or the loss of life or personal injury, arising out of or
incident to the Contractor’s failure to immobilize grading or construction machinery.

Cleanup:

Upon completion of the work, the Contractor shall remove from within the limits of the Railroad
rights-of-way, all machinery, equipment, surplus materials, falsework, rubbish or temporary
buildings of the Contractor, and leave said rights-of-way in a neat condition satisfactory to the
Chief Engineer of the Railroad or his/her authorized representative.

6. DAMAGES:

A.

B.

The Contractor shall assume all liability for any and all damages to his/her work, employees,
servants, equipment and materials caused by Railroad traffic.

Any cost incurred by the Railroad for repairing damages to its property or to property of its
tenants, caused by or resulting from the operations of the Contractor, shall be paid directly to
the Railroad by the Contractor.

7. FLAGGING SERVICES:

A.

When Required:

Under the terms of the agreement between the State and the Railroad, the Railroad has sole
authority to determine the need for flagging required to protect its operations. In general, the
requirements of such services will be whenever the Contractor’s personnel or equipment are or
are likely to be, working on the Railroad’s right-of-way, or across, over, adjacent to, or under
a track, or when such work has disturbed or is likely to disturb a Railroad structure or the
Railroad roadbed or surface and alignment of any track to such extent that the movement of
trains must be controlled by flagging.

Normally, the Railroad will assign one flagman to a project; but in some cases, more than one
may be necessary, such as yard limits where three (3) flagmen may be required. However, if
the Contractor works within distances that violate instructions given by the Railroad’s
authorized representative or performs work that has not been scheduled with the Railroad’s
authorized representative, a flagman or flagmen may be required full time until the project has
been completed.

B. Scheduling and Notification:

1. Not later than the time that approval is initially requested to begin work on Railroad right-of-
way, Contractor shall furnish to the Railroad and the State a schedule for all work required
to complete the portion of the project within Railroad right-of-way and arrange for a job site
meeting between the Contractor, the State, and the Railroad’s authorized representative.
Flagman or flagmen may not be provided until the job site meeting has been conducted and
the Contractor’s work scheduled.

2. The Contractor will be required to give the Railroad representative at least 10 working days
of advance written notice of intent to begin work within Railroad right-of-way in accordance
with this special provision. Once begun, when such work is then suspended at any time, or
for any reason, the Contractor will be required to give the Railroad representative at least 3
working days of advance notice before resuming work on Railroad right-of-way. Such
notices shall include sufficient details of the proposed work to enable the Railroad
representative to determine if flagging will be required. If such notice is in writing, the
Contractor shall furnish the Engineer a copy; if notice is given verbally, it shall be confirmed
in writing with copy to the Engineer. If flagging is required, no work shall be undertaken
until the flagman, or flagmen is present at the job site. It may take up to 30 days to obtain
flagging initially from the Railroad. When flagging begins, the flagman is usually assigned
by the Railroad to work at the project site on a continual basis until no longer needed and
cannot be called for on a spot basis. If flagging becomes unnecessary and is suspended, it
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may take up to 30 days to again obtain from the Railroad. Due to Railroad labor agreements,
it is necessary to give 5 working days notice before flagging service may be discontinued
and responsibility for payment stopped.

. If, after the flagman is assigned to the project site, an emergency arises that requires the

flagman’s presence elsewhere, then the Contractor shall delay work on Railroad right-of-way
until such time as the flagman is again available. Any additional costs resulting from such
delay shall be borne by the Contractor and not the State or Railroad.

C. Payment:

1.

The State will be responsible for paying the Railroad directly for any and all costs of
flagging which may be required to accomplish the construction.

The charge to the State by the Railroad will be the actual cost based on the rate of pay for
the Railroad’s employees who are available for flagging service at the time the service is
required.

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more than 12
hours a day will result in overtime pay at 1 and 1/2 times the appropriate rate. Work by a
flagman in excess of 12 hours per day will result in overtime at 2 times the appropriate rate.
If work is performed on a holiday, the flagging rate is 2 and 1/2 times the normal rate.

Railroad work involved in preparing and handling bills will also be charged to the State.
Charges to the State by the Railroad shall be in accordance with applicable provisions of
Subchapter B, Part 140, Subpart I and Subchapter G, Part 646, Subpart B of the Federal-Aid
Policy Guide issued by the Federal Highway Administration on December 9, 1991, including
all current amendments. Flagging costs are subject to change.

D. Verification:

1.

The Contractor and State will review and sign the Railroad flagman’s time sheet (Form
11123), attesting that the flagman was present during the time recorded. Flagmen may be
removed by the Railroad if form is not signed. If flagman is removed, the Contractor will
not be allowed to re-enter the Railroad right-of-way until the issue is resolved. Any
complaints concerning flagman or flagmen must be resolved in a timely manner. If need for
flagman or flagmen is questioned, please contact Railroad’s Engineer, Grade Separation
Structures (404)529-1641. All verbal complaints will be confirmed in writing by the
Contractor within 5 working days with a copy to the Engineer. Address all written
correspondence to:

CROSSING SURFACES

Office of Chief Engineer
Bridges & Structures
Norfolk Southern Corp.

99 Spring Street, SW
Atlanta, Georgia 30303
Attn: T. D. Wyatt
Engineer Grade Separation

The Railroad flagman assigned to the project will be responsible for notifying the Project
Engineer upon arrival at the job site on the first day (or as soon thereafter as possible) that
flagging services begin and on the last day that he/she performs such services for each
separate period that services are provided. The Project Engineer will document such
notification in the project records. When requested, the Project Engineer will also sign the
flagman’s diary showing daily time spent and activity at the project site.
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HAUL ACROSS RAILROAD:

A. Where the Plans show or imply that materials of any nature must be hauled across a Railroad,
unless the Plans clearly show that the State has included arrangements for such haul in its
agreement with the Railroad, the Contractor will be required to make all necessary
arrangements with the Railroad regarding means of transporting such materials across the
Railroad. The Contractor will be required to bear all costs incidental to such crossings whether
services are performed by his/her own forces or by Railroad personnel.

B. No crossing may be established for use of the Contractor for transporting materials or equipment
across the tracks of the Railroad Company unless specific authority for its installation,
maintenance, necessary watching and flagging thereof and removal, until a private crossing
agreement has been executed between the Contractor and Railroad.

WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines or other facilities which are considered
necessary to the project are shown on the Plans; included in the force account agreement
between the State and the Railroad or will be covered by appropriate revisions to same which
will be initiated and approved by the State and/or the Railroad.

B. Should the Contractor desire any changes in addition to the above, then he/she shall make
separate arrangements with the Railroad for same to be accomplished at the Contractor’s
expense.

COOPERATION AND DELAYS:

A. It shall be the Contractor’s responsibility to arrange a schedule with the Railroad for
accomplishing stage construction involving work by the Railroad or tenants of the Railroad. In
arranging his/her schedule he/she shall ascertain, from the Railroad, the lead time required for
assembling crews and materials and shall make due allowance therefore.

B. No charge or claim of the Contractor against either the State or the Railroad will be allowed for
hindrance or delay on account of railway traffic; any work done by the Raiload or other delay
incident to or necessary for safe maintenance of railway traffic or for any delays due to
compliance with these special provisions.

TRAINMAN’S WALKWAYS:

Along the outer side of each exterior track of multiple operated track, and on each side of single
operated track, an unobstructed continuous space suitable for trainman’s use in walking along trains,
extending to a line not less than 10 (3.05 m) from centerline of track, shall be maintained. Any
temporary impediments to walkways and track drainage encroachments or obstructions allowed
during work hours while Railroad’s protective service is provided shall be removed before the close
of each work day. If there is any excavation near the walkway, a handrail, with 10 -0 (3.05 m)
minimum clearance from centerline of track, shall be placed.

GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A. All persons shall wear hard hats. Appropriate eye and hearing protection must be used.
Working in shorts is prohibited. Shirts must cover shoulders, back and abdomen. Working in
tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type boots is
prohibited. Hard-sole, lace-up footwear, zippered boots or boots cinched up with straps which
fit snugly about the ankle are adequate. Safety boots are strongly recommended.

B. No one is allowed within 25 (7.6 m) of the centerline of track without specific authorization
from the flagman.

C. All persons working near track while train is passing are to lookout for dragging bands, chains
and protruding or shifted cargo.
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No one is allowed to cross tracks without specific authorization from the flagman.

All welders and cutting torches working within 25 (7.6 m) of track must stop when train is
passing.

No steel tape or chain will be allowed to cross or touch rails without permission.

GUIDELINES EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A. No crane or boom equipment will be allowed to set up to work or park within boom distance
plus 15 (4.6 m) of centerline of track without specific permission from Railroad official and
flagman.

B. No crane or boom equipment will be allowed to foul track or lift a load over the track without
flag protection and track time.

C. All employees will stay with their machines when crane or boom equipment is pointed toward
track.

D. All cranes and boom equipment under load will stop work while train is passing (including pile
driving).

E. Swinging loads must be secured to prevent movement while train is passing.

No loads will be suspended above a moving train.

G. No equipment will be allowed within 25 (7.6 m) of centerline of track without specific
authorization of the flagman.

H. Trucks, tractors or any equipment will not touch ballast line without specific permission from
railroad official and flagman.

I.  No equipment or load movement within 25 (7.6 m) or above a standing train or railroad
equipment without specific authorization of the flagman.

J.  All operating equipment within 25 (7.6 m) of track must halt operations when a train is
passing. All other operating equipment may be halted by the flagman if the flagman views the
operation to be dangerous to the passing train.

K. All equipment, loads and cables are prohibited from touching rails.

L. While clearing and grubbing, no vegetation will be removed from Railroad embankment with
heavy equipment without specific permission from the Railroad Engineer and flagman.

M. No equipment or materials will be parked or stored on Railroad’s property unless specific
authorization is granted from the Railroad Engineer.

N. All unattended equipment that is left parked on Railroad property shall be effectively
immobilized so that it cannot be moved by unauthorized persons.

O. All cranes and boom equipment will be turned away from track after each work day or whenever
unattended by an operator.

INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms of the Contract

and specifications, the Prime Contractor will be required to carry insurance of the following
kinds and amounts:

1. Commercial General Liability Insurance having a combined single limit of not less than
$2,000,000 per occurrence for all loss, damage, cost and expense, including attorneys' fees,
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arising out of bodily injury liability and property damage liability during the policy period.
Said policy shall include "explosion, collapse, and underground harzard" ("XCU") coverage,
shall be endorsed to name Railroad specified in item A.2.c. below as an additional insured,
and shall include a severability of interests provision.

. Railroad Protective Liability Insurance having a combined single limit of not less than
$2,000,000 each occurrence and $6,000,000 in the aggregate applying separately to each
annual period. If the project involves track over which passenger trains operate, the
insurance limits required are not less than a combined single limit of $5,000,000 each
occurrence and $10,000,000 in the aggregate applying separately to each annual period.
Said policy shall provide coverage for all loss, damage or expense arising from bodily injury
and property damage liability, and physical damage to property attributed to acts or
omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as follows:
The insurer must be rated A - or better by A.M. Best Company, Inc.

The policy must be written using one of the following combinations of Insurance Services
Office ("ISO") Railroad Protective Liability Insurance Form Numbers:

CG 003501 96 and CG 28 31 10 93; or
CG 00350798 and CG 28 31 07 98.

The named insured shall read:

[Name of railroad that owns the track]; and
Norfolk Southern Railway Company
Three Commercial Place

Norfolk, Virginia 23510-2191

Attn: Mr. Chris Bremus, Risk Manager

The description of operations must appear on the Declarations, must match the project
description in this agreement, and must include the appropriate Department project and
contract identification numbers.

The job location must appear on the Declarations and must include the city, state, and
appropriate highway name/number.

The name and address of the prime contractor must appear on the Declarations.

The name and address of the Department must be identified on the Declarations as the
"Involved Governmental Authority or Other Contracting Party".

Other endorsements/forms that will be accepted are:

Broad Form Nuclear Exclusion - Form IL 00 21

30-day Advance Notice of Non-renewal or cancellation
Required State Cancellation Endorsement

Quick Reference or Index Form CL/IL 240

Endorsements/forms that are NOT acceptable are:

Any Pollution Exclusion Endorsement except CG 28 31

Any Punitive or Exemplary Damages Exclusion

Known injury or Damage Exclusion form CG 00 59

Any Common Policy Conditions form

Any other endorsement/form not specifically authorized in item no. 2.h. above.
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B. If any part of the work is sublet, similar insurance, and evidence thereof as specified in A.1
above, shall be provided by or on behalf of the subcontractor to cover its operations on
Railroad's right of way.

C. Prior to entry on Railroad right-of-way, the original Railroad Protective Liability Insurance
Policy shall be submitted by the Prime Contractor to the Department at the address below for
its review and transmittal to the Railroad. In addition, certificates of insurance evidencing the
Prime Contractor's and any subcontractors' Commercial General Liability Insurance shall be
issued to the Railroad and the Department at the addresses below, and forwarded to the
Department for its review and transmittal to the Railroad. The certificates of insurance shall
state that the insurance coverage will not be suspended, voided, cancelled, or reduced in
coverage or limits without (30) days advance written notice to Railroad and the Department.
No work will be permitted by Railroad on its right-of-way until it has reviewed and approved
the evidence of insurance required herein.

STATE RAILROAD

Mr. James Hoagland Mr. Chris Bremus
Contract Services Administrator Risk Manager

Delaware Department of Transportation Norfolk Southern Corp.
800 Bay Road, Box 778 Three Commercial Place
Dover, DE 19903 Norfolk, VA 23510-2191
FAILURE TO COMPLY:

In the event the Contractor violates or fails to comply with any of the requirements of these Special
Provisions:

A. The Railroad Engineer may require that the Contractor vacate Railroad property.
B. The Engineer may withhold all monies due the Contractor on monthly statements.

Any such orders shall remain in effect until the Contractor has remedied the situation to the
satisfaction of the Railroad Engineer and the Engineer.

PAYMENT FOR COST OF COMPLIANCE:

The payment for the item shall be made for at the Contract unit price per Lump Sum bid for
"Maintenance of Railroad Traffic", which price and payment shall constitute full compensation for
maintaining Railroad traffic during the life of the project; submission of drawings and procedures
to the Railroad; for all incidental costs imposed by the Railroad on the Contractor in accordance with
the terms and conditions set in these Specifications; meeting all insurance requirements as described
herein; for any cost incidental to or arising from the need to meet any or all requirements outlined,
herein; for all materials, labor, tools, equipment, and incidentals necessary to complete the work.

As stated above in this specification, the Department will pay the Railroad directly for protective
required for this project. Should the Contractor wish to use a method or sequence of construction

requiring more Railroad protective services than the method and sequence of construction shown in the Plans,

cost for

such extra Railroad protective services will be deducted from monies due the Contractor.

Also, the Contractor's attention is drawn to the portion of the second paragraph in Section 7.

Flagging Services that reads:

"However, if the Contractor works within distances that violate instructions given by the Railroad's
authorized representative or performs work that has not been scheduled with the Railroad's
authorized representative, a flagman or flagmen may be required full time until the project has been
completed."”
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If such "full time" flagging requirements are imposed by the Railroad because of the Contractor's
negligence or willful disregard of Railroad requirements, the Contractor will be held responsible for extra cost
involved. Time charges for flagging services provided, but not need for legitimate pursuit of construction
will be recorded and charges for such flagging time will be deducted from monies due the Contractor.

There is approximately 4 freight trains that use this line per day.

09/16/09
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763621 - CONSTRUCTION ENGINEERING, REHABILITATION

Description:

Collect survey information and provide layout as described in this provision and as noted on the
Plans. Assume full responsibility for any errors and/or omissions in the work of all engineering staff
employed.

Provide and have available for the project adequate engineering staff that is:
1. Competent and experienced to set lines and grades needed to construct the project;
2. Able to perform the work to the scope and magnitude outlined herein.
Construction Engineering functions and requirements:
1. Provide all necessary surveying equipment required for all engineering work on the project.
a. Check all equipment/instruments prior to use on the project.

b. Immediately replace or recalibrate equipment found to be out of adjustment or inadequate
to perform its function to the satisfaction of the Engineer.

2. Perform all computations necessary to establish the exact position of the work from control
points and preserve.

a. Maintain adequate workbooks of all computations survey notes and other records.

b. Make available to the Department, neat and legible, all computations, survey notes and
other records necessary to accomplish the work.

3. Preliminary topographic survey for all proposed curb ramps locations identified in the Plans
and the layout of grade information provided by the Engineer for curb ramp construction;

4. Obtain topographic information a minimum of 25’ in each direction from the back of curb
where the curb ramp is proposed;

a. Grades for the edge of pavement, gutter line (if applicable), top of curb, front and back
edge of sidewalk, existing obstructions such as utility poles, junction wells, traffic poles
and cabinets, manholes, valves, fire hydrants, drainage inlets, steps, retaining walls,
building faces or other obstructions that are directly adjacent or within the proposed curb
ramp limits.

b. Collect data in a format that is compatible with DelIDOT Design Standards and submit to
the Engineer for evaluation curb ramps that are located in areas with multiple obstructions,
limited area, or other unique characteristics that require more detailed layout. The
Engineer will provide the final grades for construction of these curb ramps.

3. Establish necessary grades to ensure all proposed curb ramps, roadways or ditches,
installation of drainage structures, or other items of work as determined by the Engineer,
have positive drainage;

Note:

Professional services performed under this item by individuals/firms other than the Contractor are
not subject to the subcontracting requirements of Subsection 108.01 of the Standard Specifications.
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Method of Measurement:

The quantity of Construction Engineering - Rehabilitation will be measured as the actual number of
hours the Contractor's survey crew is in the field actively engaged in Construction Engineering —
Rehabilitation Work.

Basis of Payment:

The quantity of Construction Engineering — Rehabilitation will be paid for at the Contract unit price
per hour. Price and payment constitutes full compensation for furnishing all labor, equipment, instruments,
stakes, and other material necessary to satisfactorily complete the work as herein described under this item.

7/10/2012
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763643 - MAINTENANCE OF TRAFFIC — ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary
temporary traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons
with disabilities in accordance with the Americans with Disabilities Act, as amended. All work shall be
performed in a manner that will provide reasonably safe passage with the least practicable obstruction to all
users, including vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6,
herein referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of
Advertisement of this project) shall apply for all temporary traffic control devices. Any, and all, control,
direction, management and maintenance of traffic shall be performed in accordance with the requirements
of the Delaware MUTCD, notes on the Plans, this specification, and as directed by the Engineer.

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the
complexity of the job. The Contractor shall submit justification for modifications to the Temporary Traffic
Control Plan (TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public. The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the
specifications or the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or District
Safety Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the
Plan recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting. The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project
for the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic
Safety Services Association (ATSSA) certified Traffic Control Supervisor on the project. The authorized
designee must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements
of'the Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer
or the District Safety Officer. The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be
the maintenance of traffic throughout the project. This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices. Also required is the
daily maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary
traffic control devices; and times of installation, changes and repairs to temporary traffic control devices. The
ATTSA Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s
maintenance of traffic. The name, contact number and certification for the designated Traffic Control
Supervisor shall be submitted at or prior to the pre-construction meeting. The cost of the ATSSA certified
Traffic Control Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the
brochure entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American
Traffic Safety Services Association (ATSSA). Any temporary traffic control devices that do not meet the
quality guidelines shall be removed and replaced with acceptable devices. Failure to comply will result in
work stoppage with time charges continuing to be assessed.
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Any existing signs that conflict with any temporary or permanent construction signs shall be covered
as needed or as directed by the Engineer. The cost for temporarily covering conflicting signs shall be
incidental to this item.

Access to all transit stops located within the project limits shall be maintained unless otherwise
directed by the Plans or the Engineer. Maintaining access shall include maintaining an area for the transit
vehicle and also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior
to the start of any detour(s) and road closures. The Engineer will notify the following entities:

- Local 911 Center

- Local School Districts

- Local Post Offices

- DelDOT’s Transportation Management Center (TMC)
- Town Managers

- Local Police

- DelDOT’s Public Relations

- Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600. Notifications shall also be provided when the closures are lifted. The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted.
The Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan
shall be obtained from the Department’s Traffic Safety Section. All signs, barricades and other temporary
traffic control devices required as part of the approved detour plan shall be installed and maintained by the
Contractor on the route that is closed and on the detour route. Road closures without an approved detour plan
shall not be allowed. If a road is closed without an approved detour plan, the Contractor’s operations shall
be stopped immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the
construction area and each property located between the diversion points of any detour and the actual
construction site. Construction activities which may temporarily or otherwise interfere with property access
shall be coordinated in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to
traffic, and shall meet the following requirements:

1. Ifwork is being performed within 200 feet in any direction of an intersection that is controlled
by a traffic signal, the flagger(s) shall direct the flow of traffic in concert with the traffic signals
in construction areas to avoid queuing, unless active work prohibits such action. The flagger
shall direct traffic to prevent traffic from queuing through an intersection (i.e., blocking an
intersection). Only a Traffic Officer may direct traffic against the operation of a traffic signal
and only until the operation occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices
shall be set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an uncured
patch exists or actual work is being performed closer to the open lane with minimum restriction
to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be closed
unless construction activity requiring lane closure is taking place, or will take place within the
next hour. Lanes shall be reopened immediately upon completion of the work. Moving
operations will require the lane closures be shortened as the work progresses and as traffic
conditions warrant to minimize the length of the closure. The Contractor shall conduct
construction operations in a manner so as to minimize disruption to traffic during peak hours and
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periods of heavy flow. The Department reserves the right to stop or change the Contractor's
operations, if in the opinion of the Engineer, such operations are unnecessary at that time or the
operations are unnecessarily impeding traffic.

4.  Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which the
signal is operated without detectors, and prior approval from the Engineer shall be required.
TMC shall be notified in advance of cutting a loop detector, and be immediately notified once
the loop detector has been reinstalled. The Contractor shall provide sufficient advance notice
of the loop detector work with the Engineer to ensure the aforementioned requirements are met.

It is required that all temporary traffic control work and related items shall either be performed
entirely by the Contractor's own organization, or totally subcontracted. Maintenance of equipment shall not
be subject to this requirement.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing
shall be corrected within 24 hours or as directed by the Engineer. Failure to comply will result in non-
payment for those devices that are found to be deficient for the duration of the deficiency. Serious
deficiencies that are not corrected immediately shall result in suspension of work until items identified are
brought back into compliance.

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance
with Table 6G-1 in the Delaware MUTCD. This corrective work shall be accomplished with Temporary
Roadway Material (TRM) unless an alternate method is specified in the Plans. All ruts and potholes shall
be filled with TRM as soon as possible but no later than the end of each work day. Placement and Payment
of TRM shall be completed in accordance with Section 402 of the Standard Specifications. If temporary
elimination of a drop-off hazard cannot be accomplished, then the area should be properly marked and
protected with temporary traffic control devices such as temporary barricades, warning signs, flashing lights,
etc. as required by Section 6G.21 of the Delaware MUTCD.

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day. Steel plates shall not be used except in emergency situations and only with prior written
approval from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including
but not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars,
turn arrows, crosswalks and railroad crossings. The drawings shall depict the existing pavement markings
for each project location. These drawings will be reviewed by the Department’s Traffic Section to determine
the need for modification(s) for compliance with the Delaware MUTCD. Temporary pavement markings,
on the final pavement surface, shall match the Plan dimensions and layout or the approved drawings of the
permanent markings in compliance with Section 3 of the Delaware MUTCD. All conflicting or errant striping
shall be removed as directed by the Engineer in compliance with the specifications for Item 748530 (Removal
of Pavement Striping).

At the end of each day's operation and before traffic is returned to unrestricted roadway use,
temporary striping shall be utilized when the existing pavement is milled and hot mix will not be placed the
same day or more than a single course of hot mix is to be placed or permanent roadway striping cannot be
placed on the same day as the placement of the final course of hot mix. Placement of temporary striping shall
receive prior approval from the Engineer and the contractor shall apply temporary pavement markings in
accordance with the requirements of Section 748 of Delaware Standard specifications and the Delaware
MUTCD. Payment for temporary pavement striping shall be made at the unit price bid for item 748 -
Temporary Striping. Payment for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and
other approved materials) available at the job site for verification by the Department prior to starting the hot-
mix paving operation on roads to be immediately opened to traffic. These materials shall be used by the
Contractor for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the
Delaware MUTCD. No paving operations on roads to be immediately opened to traffic will be allowed
unless such verification has been made for the availability of the materials at the job site.

Travel lane and ramp closings on multilane highways and Interstates shall not be permitted during
the following holiday periods:
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December 24 through December 27 (Christmas Day)

December 31 through January 3 (New Years Day)

Friday prior to Easter through Easter Sunday

Thursday prior to Memorial Day through the Tuesday following Memorial Day

Dover International Speedway Race Weekends (Thursday prior to the race event through the day
after the race event)

July 3 through July 5 (Independence Day)

- Thursday prior to Labor Day through the Tuesday following Labor Day

- Wednesday prior to Thanksgiving Day through the Monday following Thanksgiving Day

Additional time restrictions may apply as noted in the project plans or as directed by the Engineer.
Any requests to waive any restrictions must be made in writing to the Engineer for review and approval. A
copy of the request shall be provided to the District Safety Officer for review.

Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform
to the Delaware MUTCD. All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing
Safety Hardware (MASH), published by the American Association of State Highway and Transportation
Officials (AASHTO).

The Contractor shall submit certification for temporary traffic control devices or vendors used
specifically on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following
categories of temporary traffic control devices:

Category 1 contains small and lightweight channelizing and delineating control devices which
includes cones, tubular markers, flexible delineator post and drums, all without any accessories or
attachments.

Category Il includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles. These devices which shall weigh 45 kg or less, include
Type 1, II and III barricades, portable sign supports with signs, and intrusion alarms. Also included are
drums, cones, and vertical panels with accessories or attachments.

Category III includes temporary traffic control devices that are expected to cause significant
vehicular velocity changes to impacting vehicles. These devices which weigh more than 45 kg include
temporary barrier, temporary impact attenuators, and truck-mounted attenuators.

Category 1V includes portable or trailer-mounted devices such as arrow panels, variable message
signs, temporary traffic signals and temporary area lighting.

For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the
NCHRP-350 and/or MASH criteria. The Contractor shall supply the Federal Highway Administration’s
NCHRP-350 and/or MASH acceptance letter for each type of device that falls under Category II and III
devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and
payment constitutes full compensation for all maintenance of traffic activities accepted by the Engineer,
which shall include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic
cones or drums, submission of temporary traffic control plan(s), submission of existing pavement marking
drawings, submission of all required certifications, labor, equipment and incidentals necessary to complete
the item. Payment to furnish and maintain other temporary traffic control devices including but not limited
to Portable P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow
Panels and Portable Light Assemblies will be made at the contract unit price for each item.
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NOTE

Ifthe Contractor does not complete the Contract work within the Contract completion time (including
approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work. The costs of such temporary traffic control
shall be borne by the Contractor. No additional payment will be made to the Contractor to maintain traffic
in accordance with the Delaware MUTCD, contract plans and specifications. Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

A breakout sheet is attached to the Proposal that lists the locations for Maintenance of Traffic. The
Contractor shall specify a cost for each location. The lump sum price for Item 763643 shall be the sum of
the cost for all locations listed. The completed breakout sheet shall be attached to the Bid Proposal. Failure
to submit the breakout sheet with the Bid Proposal will result in it being declared non responsive and rejected.

The Department reserves the right to delete from the Contract one or more of the locations listed and
the lump sum price to be paid will be reduced in accordance with the Contractor’s cost listed for that/those
location(s). There will be no extra compensation to the Contractor if such deletion is made.

6/21/2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
RO. Box 778

DOVER, DELAWARE 19903

SHAILEN P. BHATT

SECRETARY

 UTILITY STATEMENT
STATE CONTRACT No. T201306302.01
Project I.D. No. 13-06302
Pavement & Rehabilitation - Sussex II (Dagsboro), 2013

SUSSEX COUNTY

No utility relocation involvement is anticipated, should any conflicts be encountered during
construction requiring adjustment and/or relocation, the necessary relocation work shall be
accomplished by the respective agencies, as directed by the District Engineer.

Any adjustments and/or relocations of municipally owned sewer or water facilities shall be done
by the State’s contractor in accordance with the respective agencies’ standard specifications as
directed by the District Engineer.

Note:

Chesapeake Utilities maintain underground facilities throughout the limits of the project with
necessary valve box adjustments. All adjustments shall be performed as warranted with advance

notice.

General Notes

b

The Contractor’s attention is directed to Section 105.09 Utilities, Delaware Standard
Specifications, August 2001. The Contractor shall contact Miss Utility (1-800-282-8555) two
working days prior to any excavation. The Contractor is responsible for the support and
protection of all utilities when excavating. The Contractor is responsible for ensuring proper
clearances, including safety clearances, from overhead utilities for construction equipment.
The Contractor is advised to check the site for access purposes for his equipment and, if
necessary, make arrangements directly with the utility companies for field adjustments for

adequate clearances.
é’ DelDOT —



Page 2

State Contract No. T201306302.01
Pavement & Rehabilitation — Sussex I1 (Dagsboro), 2013
Continued,

2.

It is understood and agreed that the Contractor has considered in his bid all permanent and
temporary utility appurtenances in their present and relocated positions as shown on the plans
or described in the Utility Statement or are readily discernible and that no additional
compensation will be allowed for any delays, inconvenience, or damage due to any
interference from the utility facilities and appurtenances or the operation of moving them,
except that the Contractor may be granted an equitable extension of time.

Coordination and cooperation among the Utility Companies and the State’s Contractors are
of prime importance. Therefore, the Contractor is directed to contact the following Utility
Company representatives with any questions regarding this work prior to submitting bids and
work schedules. Proposed work schedules should reflect the Utility Companies’ proposed
relocations. The Utility Companies do not work on weekends or legal holidays.

As outlined in Chapter 3 of the DelDOT Utilities Manual, utilities are responsible for
obtaining all required permits from municipal, State and federal government agencies and
railroads. This includes but is not limited to water quality permits/DNREC Water
Quality Certification, DNREC Subaqueous Lands/Wetlands permits, DNREC Coastal
Zone Consistency Certification, County Floodplain permits (New Castle County only),
U.S. Coast Guard permits, US Army Corps 404 permits, sediment and erosion permits,
and railroad crossing permits.

Utility companies are required to restore any areas disturbed in conjunction with their
relocation work. If an area is disturbed by a utility company and is not properly restored,
the Department may have the highway contractor perform the necessary restoration. Any
additional costs incurred as a result will be forwarded to the utility company.

Josh Denham Chesapeake Utilities Corporation (410) 518-5515 ext. 7626

[ o

Division of Transportation Solutions

e, 261 TRl Rl

Date O Utility Coordinator



STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
PO BOX 778
DOVER, DELAWARE 19903

CERTIFICATE OF RIGHT-OF-WAY STATUS
STATE PROJECT NO. T201306302
F.A.P. No. N/A State for Right of Way
PAVEMENT & REHABILITATION — Sussex II (Dagsboro), 2013
SUSSEX COUNTY
Certificate of Right-of-Way Status — Level 3 (Stipulated)

As required by 23CFR Part 6335, and other pertinent Federal and State regulations,
all necessary real property interests have not been acquired in accordance with current
FHWA/State directives covering the acquisition of real property.

This is to certify that as part of the FY 2014 Pavement & Rehabilitation Program.
DelDOT is stipulating the right-of-way status and anticipates possible construction of signal

devices and/or curb-ramps outside the existing right-of-way at the following locations:

Location #1 - Laurel Road, DE24 (Millsboro) from West of Kendall St./Millstone P1 to US113,
DuPont Highway

Location #2 - Dagsboro Road/Main St. (Dagsboro) from Clayton St. to Cricket Road

We do not currently know the right of way needs for the project locations. It is
understood that should anticipated construction activities occur outside of the right-of-way.
physical construction at specific locations will be delayed until real property rights are acquired
in accordance with current FHWA/State directive.

I certify to the following:

e There are no buildings to be demolished as part of this project.

e DelDOT shall ensure that any occupants of businesses, farms. non-profit organizations or
owners of personal property that have not yet moved shall be protected from unnecessary

inconvenience and disproportionate injury or any action coercive in nature.

e Project bid proposals shall contain appropriate notification identifying all known
locations where right of occupancy and use has not been obtained.

e If DelDOT is not in compliance with the typical requirements for Level III Certification
at the time of notice to proceed for construction, any and all additional project costs
resulting from the non-availability of the right-of-way shall be non-participating.



I further certify that no individuals or families are displaced by this project.
Therefore, the provisions of the current FHWA directives, including 49 CFR Part 24
covering the relocation of displaced persons to decent, safe and sanitary (DSS) housing and
availability of adequate replacement housing are not applicable to the project.

The anticipated construction completion date is July 26, 2015.

RIGHT OF WAY SECTION

Robert Cunningh
Assistant DireefOr, Transportation Solutions
Right-of-Way

January 16, 2015

(updated from July 28, 2014)



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoAD
P.O. Box 778

DOVER, DELAWARE 19903

SHAILEN P. BHATT
SECRETARY

May 5, 2014

ENVIRONMENTAL REQUIREMENTS

FOR
State Contract No. T201306302
Federal Aid No.: None

Contract Title: Pavement and Rehabilitation, Sussex Il (Dagsboro), 2013

In accordance with the procedural provisions for implementing the National
Environmental Policy Act of 1969, as amended, the referenced project has been processed
through the Department’s Environmental Review Procedures and has been classified as a Level
D/ Class Il Action.

Due to the nature of the proposed construction activities, permits are not required for this
project. However, the following construction requirements and special provisions have been
developed to minimize and mitigate impact to the surrounding environs. These requirements by
DelDOT not specified within the contract, but listed below, are the responsibility of the
contractor and is subject to risk of shut down at the contractor’s expense if not followed.

GENERAL REQUIREMENTS:

1. All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some
suitable dumping ground.

2. That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.

@ DelDOT —



RAILROAD STATEMENT

Contract Number: T201306302
Project Title: Pavement & Rehabilitation, Sussex I1, (Dagsboro) 2013

The following railroad companies maintain facilities within the contract limits:
1. Norfolk Southern Railroad
In accordance with 23 CFR 635, herein is the railroad statement of coordination (check one):

“J  No Railroad involvement. (no RR facilities are affected) {check this box when there is no
railroad facility within or near the terminus of the project limits}

KRailroad Agreement unnecessary but railroad flagging required. {Appropriate
notification shall be provided in the PS&E for railroad flagging coordination concurrent
with the project construction} {check this box if project limits or traffic control devices
extend within or near railroad related facilities }

O Railroad Agreement required. The necessary railroad agreement, attached, is complete
and fully executed. Railroad related work to be undertaken and completed as required
for proper coordination with physical construction schedules. {Appropriate notification
shall be provided in the PS&E for railroad coordination concurrent with the project
construction)

APPROVED AS TO FORM BY:

= [l ¢ 7 ot

RAILRéAD SECTION, DELDOT DATE



BID PROPOSAL FORMS
CONTRACT _T201306302.01
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306302.01 PROJECT (S) : T201306302

All figures must be typewritten.

CONTRACTOR
LINE]| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [——mmmmm - |————m -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Category 0001
302005 GRADED AGGREGATE | | |
0010 |BASE COURSE, TYPE B | 40.000]
| | TON | |
[|401696 ENTRANCE, |
0020 |DRIVEWAY AND 265.000|

| |
| |
| INTERSECTINGSTREET | TON | |
| PAVING SURCHARGE |
[401801 BITUMINOUS |
0030 | CONCRETE, SUPERPAVE, |
|[TYPE C, 160 GYRATIONS PG |TON
|64-22 (CARBONATE STONE) |
|

1401807 BITUMINOUS |
0040 | CONCRETE, SUPERPAVE, |
|TYPE C, 160 GYRATIONS, | TON
|PG 76-22 (CARBONATE |
| STONE) |
401823 BITUMINOUS |
0050 | CONCRETE, SUPERPAVE, |
|BITUMINOUS CONCRETE BASE |TON
|COURSE, 160 GYRATIONS, |
|PG 64-22, PATCHING |
1401833 BITUMINOUS |
0060 | CONCRETE, SUPERPAVE, |
|TYPE C, 160 GYRATIONS, | TON
|PG 76-22, (NON-CARBONATE |
| STONE) |
|402000 BITUMINOUS |
0070 | CONCRETE AND/OR |
| COLD-LAID BITUMINOUS | TON | |
| CONCRETE (TRM) | |



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 2
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306302.01 PROJECT (S) : T201306302

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ ——— | —————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|406001 BITUMINOUS | |
0080 | CONCRETE PATCHING | 2800.000]|
| | SYIN | |
|701010 PORTLAND CEMENT | | |
0090 | CONCRETE CURB, TYPE 1-8 | 27.000]| |
| |LF | |
|705002 P.C.C. SIDEWALK, | | |
0100|6" | 378.000]| |
| | SF | |
[ 705007 SIDEWALK SURFACE | [ |
0110 |DETECTABLE WARNING | 160.000 |
| SYSTEM | SF | I
| 705008 CURB RAMP, TYPE 1 | | |
0120 | 1440.000| |
| | SF | |

[ 710001 ADJUSTING AND |
0130 |REPAIRING EXISTING | 26.000| |
|

| DRAINAGE INLET EACH | |
| 710002 ADJUSTING AND | | |
0140 |REPAIRING EXISTING | 9.000| |
| MANHOLE | EACH | |
| 743003 ARROWPANELS, TYPE | | |
0150(C | 16.000| |
| |EADY | |

| 743004 FURNISH AND | |
0160 |MAINTAIN PORTABLE | |
| CHANGEABLE MESSAGE SIGN |EADY | |
| |

[ 743007 TRAFFIC OFFICERS | |
0170 | 162.000| 75.00000 | 12150.00
|



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306302.01 PROJECT (S) : T201306302

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | == m - | = -

| | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

| 743010 FURNISH AND |
0180 |MAINTAIN TRUCK MOUNTED | 23.000]| |
|

|ATTENUATOR, TYPE II EADY | |
| 743052 FLAGGER, SUSSEX | [ |
0190 | COUNTY, STATE | 709.000| |
| | HOUR | |
| 743064 FLAGGER, SUSSEX | [ |
0200 |COUNTY, STATE, OVERTIME | 106.000| |
| | HOUR | |

| 746924 FURNISH & INSTALL |
0210 |LOOP WIRE 1-CONDUCTOR
|#14 AWG ENCASED IN 1/4" |LF
|FLEXIBLE TUBING IN A |
| LOOP SAWCUT |
| 748015 PERMANENT |
0220 | PAVEMENT STRIPING, | 535.000 | |
| SYMBOL/LEGEND | |
| ALKYD-THERMOPLAST IC | |
| 748019 TEMPORARY |
0230 |MARKINGS, PAINT, 4" | 57775.000] |
[

| 748026 TEMPORARY |
0240 |MARKINGS, PAINT | 690.000 | |
| SYMBOL/LEGEND |
| 748027 PERMANENT | |
0250 | PAVEMENT STRIPING, |
| ALKYD-THERMOPLASTIC, 12" |LF | |
| |

| 748502 RAISED/RECESSED |
0260 | PAVEMENT MARKER | 175.000| |
|



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 4
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306302.01 PROJECT (S) : T201306302
All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [———— | ————m
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 748548 PERMANENT |
0270 | PAVEMENT STRIPING, EPOXY | |
|[RESIN PAINT, |LF | |
|WHITE/YELLOW, 5" | |
| 749687 INSTALLATION OR | |
0280 | REMOVAL OF TRAFFIC |
| SIGN (S)~ON SINGLE SIGN |[EACH | |
| POST | |
| 749688 INSTALLATION OF [ |
0290|4" DIAMETER HOLE, LESS | |
| THAN OR EQUAL TO 6" |EACH | |
| DEPTH | I
| 758000 REMOVAL OF |
0300 |EXISTING PORTLAND |
| CEMENTCONCRETE PAVEMENT, |SY | |
| CURB, SIDEWALK, ETC. | |
| 760507 PROFILE MILLING, |
0310 |HOT-MIX | 74667.000 | |
|

| 761001 BUTT JOINTS, HOT |
0320 MIX [ 2038.000| [
|

| 762001 SAW CUTTING, HOT |
0330 |MIX | 4943.000 | |
|

| 762002 SAW CUTTING, |
0340 | CONCRETE, FULL DEPTH | 121.000 | |
|

| 763000 INITIAL EXPENSE | | |
0350| | LUMP | LUMP |



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 5
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306302.01 PROJECT (S) : T201306302

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | == m - | = -
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 763502 MAINTENANCE OF | | |
0360 |RAILROAD TRAFFIC | LUMP | LUMP |
| | | |
| 763621 CONSTRUCTION | | |
0370 | ENGINEERING, | 12.000] |
| REHABILITATION | HOUR | |
| 763643 MAINTENANCE OF | | |
0380 |TRAFFIC, ALL INCLUSIVE |LUMP | LUMP |
| | | |
[908001 TOPSOIL (TON) | | |
0390] | 265.000 |
| | TON | |
1908014 PERMANENT GRASS | | |
0400| SEEDING, DRY GROUND | 3243.000]
|



BREAKOUT SHEET
INSTRUCTIONS

BREAKOUT SHEET(S) MUST BE SUBMITTED EITHER WITH YOUR BID DOCUMENTS; OR
WITHIN SEVEN (7) CALENDAR DAYS FOLLOWING THE BID DUE DATE BY THE LOWEST
APPARENT BIDDER.

BREAKOUT SHEETS ARE TO BE SUBMITTED TO DELDOT'S CONTRACT ADMINISTRATION AS
SHOWN BELOW. BREAKOUT SHEETS CANNOT BE CHANGED AFTER AWARD. THE DEPARTMENT
WILL REVIEW THE FIGURES SUBMITTED ON THE BREAKOUT SHEET(S) TO ENSURE THEY MATCH
THE RESPECTIVE LUMP SUM BID AMOUNT(S). MATHEMATICALLY INCORRECT BREAKOUT
SHEETS WILL BE RETURNED FOR IMMEDIATE CORRECTION.

BREAKOUT SHEETS MAY BE SUBMITTED;

VIA E-MAIL TO: DOT-ASK@STATE.DE.US
SUBJECT: T201306302.01 Breakout Sheet

OR MAILED TO: DELDOT
CONTRACT ADMINISTRATION
PO BOX 778, DOVER, DE 19903

'BREAKOUT SHEET' AND THE PROJECT NUMBER
MUST APPEAR ON THE ENVELOPE.


mailto:dot-ask@state.de.us

BREAKOUT SHEET CONTRACT NO.T201306302
ITEM 763643 - Maintenance of Traffic- All Inclusive
LoIc\Iagon Location - Description MOT Case Number | Unit of Measurement Unit Price

1 Laurel Road TA-10 Travel Lanes L.S. $
TA-3 Shoulders L.S. $
TA-28 Sidewalk L.S. $

2 Dagsboro Road TA-10 Travel Lanes L.S. $
TA-3 Shoulders L.S. $
TA-28 Sidewalk L.S. $ |
TA-29 Sidewalk L.S. $
TA-46 Railroad L.S. $

Total Lump Sum Bid for Item No. 763643 - Maintenance of Traffic - All Inclusive $

(LS Bid Price for 763643)




"ATTENTION"
TO BIDDERS

BREAKOUT SHEET(S) MUST BE SUBMITTED EITHER WITH YOUR BID DOCUMENTS:;
OR WITHIN SEVEN (7) CALENDAR DAYS FOLLOWING THE BID DUE DATE BY THE
LOWEST APPARENT BIDDER.

BREAKOUT SHEETS ARE TO BE SUBMITTED TO DELDOT'S CONTRACT ADMINISTRATION
AS SHOWN BELOW. BREAKOUT SHEETS CANNOT BE CHANGED AFTER AWARD. THE
DEPARTMENT WILL REVIEW THE FIGURES SUBMITTED ON THE BREAKOUT SHEET(S) TO
ENSURE THEY MATCH THE RESPECTIVE LUMP SUM BID AMOUNT(S). MATHEMATICALLY
INCORRECT BREAKOUT SHEETS WILL BE RETURNED FOR IMMEDIATE CORRECTION.

BREAKOUT SHEETS MAY BE SUBMITTED;

VIA E-MAIL TO: DOT-ASK@STATE.DE.US
SUBJECT: T201306302.01 Breakout Sheet

OR MAILED TO: DELDOT
CONTRACT ADMINISTRATION
PO BOX 778, DOVER, DE 19903

'BREAKOUT SHEET' AND THE PROJECT NUMBER
MUST APPEAR ON THE ENVELOPE.


mailto:dot-ask@state.de.us

CERTIFICATION
Contract No. T201306302.01

The undersigned bidder,
whose address 1s

and telephone number is hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to
execute in accordance with such award, a contract with necessary surety bond, of which contract this
proposal and said plans and specifications shall be a part, to provide all necessary machinery, tools, labor
and other means of construction, and to do all the work and to furnish all the materials necessary to
perform and complete the said contract within the time and as required in accordance with the
requirements of the Department of Transportation, and at the unit prices for the various items as listed on
the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids. The Department of Transportation may increase or decrease the amount of any item
or portion of the work as may be deemed necessary or expedient. Any such increase or decrease in the
quantity for any item will not be regarded as a sufficient ground for an increase or decrease in the unit
prices, nor in the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be
forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute
a contract with necessary bond, when required, for the performance of said contract with the Department
of Transportation, under the conditions of this proposal, within twenty (20) days after date of official
notice of the award of the contract as provided in the requirement and specifications hereto attached;
otherwise said deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title 30, of the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and
belief:

1. The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or Agreement with any other bidder or with any competitor for the purpose of
restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been
knowingly disclosed and will not knowingly be disclosed by the bidder, directly or indirectly, to
any other bidder or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership, or
corporation to submit or not to submit a proposal for the purpose of restricting competition.

I/'We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE:




Contract No. T201306302.01
AFFIRMATION:

Within the past five (5) years, has your firm, any affiliate, any predecessor company or entity, owner,
Director, officer, partner or proprietor been the subject of a Federal, State, Local government suspension
or debarment?

YES NO if yes, please explain
Sealed and dated this day of in the year of our Lord two thousand
(20 ).
Name of Bidder (Organization)
Corporate By:

Seal Authorized Signature

Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of , 20
Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of and State of

as Principal, and of in the County of

and State of as Surety, legally authorized to do business in the

State of Delaware ("State"), are held and firmly bound unto the State in the sum of

Dollars ($ ), or percent not to exceed

Dollars ($ ) of amount of bid on
Contract No. T201306302.01, to be paid to the State for the use and benefit of its Department of
Transportation ("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and
each of our heirs, executors, administrators, and successors, jointly and severally for and in the whole
firmly by these presents.

NOW THE ' CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal
who has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of
certain materiel and/or services within the State, shall be awarded this Contract, and if said Principal
shall well and truly enter into and execute this Contract as may be required by the terms of this Contract
and-approved by the DelDOT, this Contract to be entered into within twenty days after the date of official
notice of the award thereof in accordance with the terms of said proposal, then this obligation shall be
void or else to be and remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord
two thousand and (20__ ).

SEALED, AND DELIVERED IN THE
presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title
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