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OVER LEWES-REHOBOTH CANAL

BR 3-153 ON SR1A REHOBOTH AVENUE

BR 3-154 ON US9 SAVANNAH ROAD & 

ELECTRONIC PROJECT FILES THAT WILL BE MADE AVAILABLE TO THE AWARDED CONTRACTOR, INCLUDE:3.

CROSS SECTIONS

PROJECT FILES THAT WILL BE MADE AVAILABLE TO THE CONTRACTOR, INCLUDE:4.

RIGHT-OF-WAY PLANS (WILL BE MADE AVAILABLE TO THE AWARDED CONTRACTOR)

ALL PLAN SHEETS, IN PDF FORMAT.

CONTRACTOR ESC SUPERVISOR REQUIREMENT

STORMWATER REGULATIONS.

CONTRACTOR TRAINING PROGRAM, AS DEFINED IN SECTION 6.2 OF THE DELAWARE SEDIMENT AND

STORMWATER REGULATIONS.

CONTRACTOR TRAINING PROGRAM, AS DEFINED IN SECTION 6.2 OF THE DELAWARE SEDIMENT AND
(   )  MEDIUM

(   )  MAJOR
AND STORMWATER REGULATIONS.

CERTIFIED CONSTRUCTION REVIEWER (CCR), AS DEFINED IN SECTION 6.3 OF THE DELAWARE SEDIMENT

2.

( X )

(   )

SECTION 100

STORMWATER ENGINEER OR THE APPROPRIATE CONSTRUCTION ENGINEER.

A COPY OF THE GENERAL PERMIT OR THE NOI CAN BE OBTAINED UPON REQUEST FROM EITHER THE DEPARTMENT’S

PERMIT AND NOI IS KEPT ON FILE IN EACH OF THE CONSTRUCTION OFFICES AND THE DEPARTMENT’S STORMWATER SECTION.

THE NPDES INDUSTRIAL PERMITTING REQUIREMENTS FOR THIS CONSTRUCTION PROJECT. A COPY OF THE NPDES GENERAL

COMPLIANCE WITH DELDOT’S APPROVED SEDIMENT AND STORMWATER MANAGEMENT PLANS WILL CONSTITUTE COMPLIANCE WITH

THIS PROJECT IS COVERED UNDER AN NPDES GENERAL PERMIT FOR CONSTRUCTION. UNDER THE GENERAL PERMIT,1.

SECTION 900

PROJECT NOTES

                       

 X

G-2

3

GENERAL NOTES

SECTION 200

NONE

FOR THIS PROJECT

EROSION POTENTIAL

(   )  INSIGNIFICANT

(   )  MINOR

NONE

(   )

(   )

(   )

(   )

(   )

ASCII  DATA FILES WITH COORDINATES AND ELEVATIONS FOR PROPOSED POINTS AS SELECTED BY THE ENGINEER.

BY DELDOT.

EXISTING DIGITAL TERRAIN MODEL, IN .DTM FILE FORMAT, COMPATIBLE WITH SOFTWARE CURRENTLY USED

BY DELDOT.

PROPOSED DIGITAL TERRAIN MODEL, IN .DTM FILE FORMAT, COMPATIBLE WITH SOFTWARE CURRENTLY USED

TERRAIN MODEL (DTM).

DESIGN FILE, IN .DGN FILE FORMAT, CONTAINING ONLY THE PROPOSED 3D TRIANGLES OF THE PROPOSED DIGITAL

BE SIGNED BY ALL PARTIES PRIOR TO THE DELIVERY OF ANY ELECTRONIC PROJECT FILES.

NOTE: THE DOCUMENT ENTITLED "RELEASE FOR DELIVERY OF DOCUMENTS IN ELECTRONIC FORM TO A CONTRACTOR" MUST

SECTION 700

KK

JW

N/A

THE DISTURBED AREA FOR THIS PROJECT IS 0.06 ACRES. 5.

EXTENSION WITH ANY APPROPRIATE MODIFICATIONS. IMPERVIOUS AREA ADDED O.00 SF.

THE STORMWATER ENGINEER WILL REVIEW THE CURRENT SEDIMENT AND STORMWATER MANAGEMENT PLAN AND ISSUE AN

ENGINEER THREE MONTHS PRIOR TO THE EXPIRATION OF THE APPROVED SEDIMENT AND STORMWATER MANAGEMENT PLANS.

ACCEPTANCE OF THE PROJECT IS ANTICIPATED TO EXTEND BEYOND THE FIVE YEARS, THE CONTRACTOR WILL INFORM THE

PERIOD, BEGINNING ON THE DATE THE STORMWATER ENGINEER SIGNED THE CONSTRUCTION TITLE SHEET. IF THE FINAL

DELDOT’S DELEGATED AUTHORITY. THE SEDIMENT AND STORMWATER MANAGEMENT PLANS ARE VALID FOR A FIVE YEAR

THE SEDIMENT AND STORMWATER MANAGEMENT PLANS HAVE BEEN APPROVED BY DELDOT’S STORMWATER ENGINEER UNDER6.

NOTES SHEET

DATED 2016, INCLUDING ALL REVISIONS UP TO THE DATE OF ADVERTISEMENT.

SPECIFICATIONS", DATED AUGUST 2016 AND THE DELAWARE DEPARTMENT OF TRANSPORTATION "STANDARD CONSTRUCTION DETAILS", 

THIS PROJECT IS TO BE CONSTRUCTED IN ACCORDANCE WITH THE DELAWARE DEPARTMENT OF TRANSPORTATION "STANDARD 1. 

MISCELLANEOUS

WITH THIS PROJECT.

ENVIRONMENTAL COMPLIANCE - SEE ENVIRONMENTAL COMPLIANCE PLAN FOR FURTHER RESTRICTIONS/GUIDANCE ASSOCIATED7.

AUGUST 31, 2019.

TO BEGIN IN THE FALL OF 2019. LANE RESTRICTIONS AND DETOURS SHALL NOT BE PERMITTED ON BR 3-153 AFTER

WITH AND SCHEDULED AROUND THE UPCOMING SR1 BRIDGE REDECKING PROJECT (T201407602-BR 3-150).  THE SR 1 WORK IS EXPECTED 

THE CONTRACTOR IS ADVISED THAT THE REHABILITATION WORK ON BR 3-153, REHOBOTH AVENUE BRIDGE, SHALL BE COORDINATED6.

THE BUS SERVICE TO MAKE NECESSARY ADJUSTMENTS TO THEIR SCHEDULE. 

THE CONTRACTOR SHALL CONTACT DART FIRST STATE AT 302-576-6191 72 HOURS PRIOR TO INSTALLING A DETOUR TO ALLOW 5.

CONSTRUCTION AT 302-576-6191.

THE CONTRACTOR SHALL CONTACT THE CHIEF OF SCHEDULING FOR DART FIRST STATE, 14 DAYS PRIOR TO THE START OF4.

CONTRACT SHALL BE REPAIRED OR REPLACED AT THE CONTRACTOR’S EXPENSE. 

ANY DAMAGE DONE BY THE CONTRACTOR’S OPERATIONS TO THE EXISTING FACILITIES NOT DESIGNATED FOR REPAIRS UNDER THE 3.

DESCRIPTION : BRIDGE 154 ON SR 9 - SAVANNAH ROAD OVER LEWES-REHOBOTH CANAL

CONTRACT NO.80-023-02 

DESCRIPTION : BRIDGE 153 - REHOBOTH AVENUE OVER LEWES-REHOBOTH CANAL

CONTRACT NO.82-073-05 

WERE TAKEN FROM THE EXISTING PLANS AND MUST BE VERIFIED IN THE FIELD. THE EXISTING PLANS ARE AS FOLLOWS:

IN CONJUNCTION WITH THESE DRAWINGS WHEN DETERMINING EXISTING DIMENSIONS. ALL DIMENSIONS SHOWN ON THESE DRAWINGS 

AS BUILT PLANS OF THE EXISTING STRUCTURE ARE AVAILABLE AND SHALL BE OBTAINED THROUGH THE DEPARTMENT AND USED 2.

OF LEWES. 

CITY OF REHOBOTH. BRIDGE NO. 3-154 IS LOCATED ON SAVANNAH ROAD OVER THE LEWES AND REHOBOTH CANAL IN THE CITY

LOCATION AND DESCRIPTION: BRIDGE NO. 3-153 IS LOCATED ON REHOBOTH AVENUE OVER LEWES AND REHOBOTH CANAL IN THE1.

NOT TO SCALE

UAV, THE FLIGHT TIME, LOCATION OF THE FLIGHT, THE PILOT’S NAME AND THE PILOT’S CONTACT NUMBER DURING THE FLIGHT. 

FLIGHTS. THE CONTRACTOR WILL BE REQUIRED TO PROVIDE THE FOLLOWING INFORMATION: THE REGISTRATION NUMBER OF THE 

THE CONTRACTOR WILL CONTACT THE DELAWARE TMC AT 302-659-4600 PRIOR TO ANY UNMANNED AIRCRAFT VEHICLE (UAV) 2.

SHALL BE REPAIRED AND/OR REPLACED IN KIND AT THE CONTRACTOR’S EXPENSE.

ANY DAMAGE TO ITEMS NOTED TO BE RELOCATED OR RESET BY THE CONTRACTOR, AT THE DISCRETION OF THE ENGINEER, 1.

APPROACH SIDEWALKS AT BR 3-154.

ITEM 211001  REMOVAL OF PORTLAND CEMENT CONCRETE PAVEMENT, CURB, AND SIDEWALK SHALL INCLUDE THE REMOVAL OF 1.

IS TO TIE INTO THE EXISTING PAVEMENT.

THE PAVED AREAS TO BE RECONSTRUCTED OR WIDENED SHALL BE SAWCUT AT THE POINT WHERE THE NEW PAVEMENT 2.

SAWCUTTING, CONCRETE, FULL DEPTH.

UNLESS OTHERWISE NOTED ON THE PLANS OR DIRECTED BY THE ENGINEER AND SHALL BE PAID FOR UNDER ITEM 762001 -

SAWCUT AT THE TIE-IN POINT OR MEET THE NEAREST EXISTING SIDEWALK JOINT. ALL SAW CUTTING SHALL BE FULL DEPTH,

WHERE PROPOSED CONCRETE SIDEWALK IS CONSTRUCTED TO MEET EXISTING SIDEWALK, THE EXISTING SIDEWALK SHALL BE1.
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L BRIDGEC

2% MAX 2% MAX
3:1 & VARIES3:1 & V

ARIES

L BRIDGEC

7

8
2

3

5

28

+

7

69

9

6"

6"

PGA

1 3

5 +

1

4

6

SHOULDER SHOULDER

++++ SHOULDERS BEGIN AT STA. 13+05.66

+++ LEFT TURN LANE ENDS AT STA. 11+56.42

++ RIGHT TURN LANE ENDS AT STA. 11+05

+ WHERE SHOWN ON PLANS

+4
+

STA. 111+45.81 TO 111+90

STA. 108+50 TO STA. 110+56.78

REHOBOTH AVENUE

CURB-TO-CURB

VARIES 35’ TO 29’

4’ TO 7’

VARIES
12’

TRAVEL LANE

12’

TRAVEL LANE

12’

TRAVEL LANE

7’

CURB-TO-CURB

4 +

SIDEWALK

30’

10’-6" TO 0’

VARIES

LEFT TURN LANE +++

10’ TO 14’-6"

VARIES

TURN LANE ++

TRAVEL AND RIGHT TRAVEL LANE

14’-6" TO 11’

VARIES
3’

4’

++++

SHLD.

++++

SHOULDER

SIDEWALK

6’

SIDEWALK

6’

11’ TO 14’-6"

VARIES

TRAVEL LANE

++2 ++2

++ EXISTING STEEL CURB BETWEEN STA. 111+45.81 TO STA. 11+70

+ WHERE SHOWN ON PLANS

5’ TO 6’-6"
VARIES

SIDEWALK

2’-6"TO 3’-6"

VARIES

4’ TO 6’-6"

VARIES

2’-6"TO 4’-6"

VARIES

3"
3"

STA. 13+05.66 TO STA. 13+70

STA. 10+85 TO STA. 11+56.42

SAVANNAH ROAD

VARIES 23’ TO 32’-4" VARIES 37’ TO 27’-9"

EASEMENT

EXIST. R/W

EXIST.

EASEMENT

EXIST.R/W

EXIST.

PGA

EASEMENT

EXIST.R/W

EXIST.

VARIES 30’ TO 80’ R/W

EXIST.

EASEMENT

EXIST.

0’ TO 15’

VARIES 

0’ TO 28’

VARIES 

10 +

10 +

VARIES 47’ TO 50’

1’

0’ TO 47’-3"

VARIES

0’ TO 77’-6"

VARIES

1’

6"

6"
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OVER LEWES-REHOBOTH CANAL

BR 3-153 ON SR1A REHOBOTH AVENUE

BR 3-154 ON US9 SAVANNAH ROAD & 

 

 

4

KK

JW

TYPICAL SECTIONS

G-3

EXISTING PCC PAVEMENT

ITEM 705002 - PCC SIDEWALK, 6"

LEGEND

9

EXISTING PCC SIDEWALK, 6" TO REMAIN

EXISTING PCC CURB TO REMAIN

EXISTING STEEL GUARDRAIL & POST TO REMAIN

NOT TO SCALE

ITEM 908014 - SEED AS REQUIRED

1

2

3

4

5

EXISTING ASPHALT PAVEMENT

6

7

8

ITEM 401005 - ASPHALT CONCRETE MAINTENANCE PAVEMENT

10 ITEM 908004 - TOPSOIL, 6" DEPTH

GRADED AGGREGATE BASE COURSE, TYPE B, (INCIDENTAL TO ITEM 705002)
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OVER LEWES-REHOBOTH CANAL

BR 3-153 ON SR1A REHOBOTH AVENUE

BR 3-154 ON US9 SAVANNAH ROAD & 

PARKING LOT

WOODS

TANK

PROPANE
24

"R
CP

SKID PAD

SAVANNAH ROADSAVANNAH ROAD

N

LIMIT OF BRIDGE

1

8

22

9 10 11 12 13 14

NW/SW SIDEWALK COORDINATES TABLE

2 3 4 5 6 7

NE/SE SIDEWALK COORDINATES TABLE

11+00 13+00

4
’
-
6
"

2.0% MAX

 

SAVANNAH ROAD BRIDGE

SH-3

CONSTRUCTION DETAILS

9

POINT NORTHING EASTING ELEVATION

15

23 24 25 26 27 28

16 17 18 19 20 21

KK

JW

2.0% MAX
2.0% MAX

2.0% MAX

NORTHINGPOINT EASTING ELEVATION

NE/SE SIDEWALK DETAILNW/SW SIDEWALK DETAIL

14+00

SCALE: 1"=10’ SCALE: 1"=10’

JOINT
EXISTING

MATCH

EXISTING CURB TO REMAIN

LIMIT OF BRIDGE

EXISTING CURB TO REMAIN

EXISTING CURB TO REMAIN

JOINT
EXISTING 
MATCH 

CONCRETE SIDEWALK

JOINT
EXISTING 
MATCH 

6
’-

6
"

EXISTING CURB TO REMAIN

4
’-

0
"

6
’-

6
"

6
’-

5
"

6
’-

3
"

6
’-

4
"

5
’
-
0
"

14

13

12

11

10

9

8

7

6

5

4

3

2

1

28

27

26

25

24

23

22

21

20

19

18

17

16

15

282,577.8905

282,569.0118

282,561.2470

282,553.4744

282,545.6787

282,537.6828

282,529.7123

282,605.3761

282,599.1821

282,591.5114

282,583.8808

282,576.1832

282,568.6080

282,561.2533

282,759.0274

282,752.7219

282,746.4229

282,740.1861

282,733.6151

282,727.0031

282,720.3236

282,732.1043

282,725.4964

282,718.9271

282,712.3004

282,705.7734

282,699.1688

282,692.5388

735,692.6351

735,685.4271

735,679.1232

735,567.8132

735,666.5770

735,660.5392

735,654.5207

735,659.2937

735,654.1135

735,647.6987

735,641.3217

735,634.9343

735,628.4093

735,621.6255

735,788.5523

735,782.7219

735,776.9382

735,771.0408

735,765.5110

735,760.0528

735,754.5389

735,820.7149

735,815.2152

735,809.7475

735,804.2329

735,798.7996

735,793.3026

735,787.7844

20.76

20.23

19.76

19.40

19.06

18.73

18.41

20.72

20.41

20.01

19.65

19.34

18.99

18.63

18.69

18.97

19.25

19.52

19.90

20.32

20.74

18.59

18.90

19.21

19.52

19.90

20.32

20.74

SCALE AS NOTED

NOTES:

SEE NOTE 3 (TYP.)
LIMITS OF MAINTENANCE PAVEMENT

SEE NOTE 3 (TYP.)
LIMITS OF MAINTENANCE PAVEMENT

TO BE RESET
EXISTING MANHOLE

FOR LOCATION OF JUNCTION WELLS AND CONDUITS, SEE SHEET 158.4.

DETAIL NO. P-4 (2013). 

SECTION 831 OF THE STANDARD SPECIFICATIONS AND STANDARD CONSTRUCTION 

ALL WORK INVOLVING CONDUITS SHALL BE PERFORMED ACCORDANCE WITH3.

SHALL BE MADE UNDER ITEM NO. 401005.

BE REPAIRED WHERE DAMAGED AS DIRECTED BY THE ENGINEER.  PAYMENT

OF NEW SIDEWALK.  THE MAINTENANCE PAVEMENT IN OTHER AREAS SHALL 

SHALL BE REMOVED AND REPLACED AS NEEDED FOR THE INSTALLATION 

THE ASPHALT CONCRETE MAINTENANCE PAVEMENT BEHIND THE SIDEWALK2.

TOP OF CURB ELEVATIONS.

FRONT OF SIDEWALK ELEVATIONS TO MATCH THE ADJACENT EXISTING1.

PAVEMENT WALK
MATCH EXISTING BITUMINOUS

SIDEWALK
BITUMINOUS PAVEMENT
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OVER LEWES-REHOBOTH CANAL

BR 3-153 ON SR1A REHOBOTH AVENUE

BR 3-154 ON US9 SAVANNAH ROAD & 

GENERAL NOTES

MATERIALS

ABBREVIATIONS

SAVANNAH RD. BRIDGE PAY ITEMS

UNITS PAY ITEM DESCRIPTION
ITEM NO. 

DELDOT PAY 

WORK NO.

SCOPE OF 

763623

624014

616000

705002

LF

CF

CF

LS

SF

LS

LF

SF

LS

1

3,4

6

14

15

REHOBOTH AVE. BRIDGE PAY ITEMS

UNITS PAY ITEM DESCRIPTION
ITEM NO. 

DELDOT PAY 

WORK NO.

SCOPE OF 

615506

624009

624014

624013

616000

LF

CF

CF

SF

LF

LF

LF

SF

LS

1

6

7

4, 5

3

NOT TO SCALE
GENERAL NOTES

STRUCTURAL

625500

763623
LS

LS763569

625500

LF

LF

2

2

BKS

SF

2,5,7,8,12

SF6155064

LS7635699, 10, 11, 12

8

BY EPOXY INJECTION

REPAIR OF CONCRETE STRUCTURES 

ROUT AND SEAL CRACKS

SHALLOW SPALL REPAIR

DEEP SPALL REPAIR

SEALER AND TEXTURED TOP COAT 

CONCRETE ACRYLIC PRIMER, 

WALKWAY GRATING

EPOXY OVERLAY SYSTEM

EXISTING STEEL

CLEANING AND PAINTING

ASPHALTIC PLUG JT.

COMPRESSION SEAL, 2"

COMPRESSION SEAL, 1"

EXCLUSION

NETTING, MIGRATORY BIRD 

BUILDING RENOVATION

ROUT AND SEAL CRACKS

SHALLOW SPALL REPAIR

DEEP SPALL REPAIR

SEALER AND TEXTURED TOP COAT 

CONCRETE ACRYLIC PRIMER, 

STEEL STRUCTURE REPAIR

EPOXY OVERLAY SYSTEM

WALKWAY GRATING

P.C.C. SIDEWALK, 6"

BUILDING RENOVATION

COMPRESSION SEAL, 2"

OTHERWISE ON PLANS OR SPECIFICATIONS.

TO ASTM A615 GRADE 60. MINIMUM COVER FOR ANY BAR SHALL BE 2" UNLESS NOTED 

3.  REINFORCING STEEL: ALL REINFORCING STEEL SHALL BE EPOXY-COATED AND CONFORM 

ON PLANS OR SPECIFICATIONS.

2.  CONCRETE: ALL REPAIR CONCRETE SHALL BE CLASS A MIX, UNLESS NOTED OTHERWISE 

BEGINNING OF WORK. 

 TO DELAWARE DOT AND ENGINEER OF RECORD FOR APPROVAL, PRIOR TO

CERTIFICATIONS, AND WORK PERMITS RELATED TO WELDING SHALL BE SUBMITTED 

PERMITTED, UNLESS NOTED OTHERWISE ON PLANS. ALL WELDER QUALIFICATIONS, 

THAT REQUIRE FILLET WELDS. NO FIELD WELDS IN TENSION ZONES WILL BE 

THE MINIMUM SIZE OF FILLET WELDS SHALL BE �" FOR ALL STEEL DETAILS

1.3 - ALL WELDING ELECTRODES SHALL BE E70 SERIES CONFORMING TO AWS D1.5.

STRENGTH BOLTS (SLIP-CRITICAL), UNLESS NOTED OTHERWISE ON PLANS.

1.2 - ALL FIELD CONNECTIONS SHALL BE BOLTED USING ASTM A325 TYPE 1 HIGH 

CONNECTIONS.

APPLY TO ALL FLOORBEAM AND BASCULE GIRDER REPAIR STEEL COMPONENTS AND 

1039- STRUCTURAL STEEL OF 2016 DELDOT STANDARD SPECIFICATIONS SHALL 

THE REQUIREMENTS FOR CHARPY V-NOTCH TESTING AS SPECIFIED IN SECTION 

STRENGTH LOW ALLOY, UNLESS NOTED OTHERWISE ON PLANS OR SPECIFICATIONS. 

1.1 - ALL NEW STRUCTURAL STEEL SHALL CONFORM TO AASHTO M270 GRADE 50 HIGH 

1.  STEEL:

L

STRUCTURAL SCOPE OF WORK ON SAVANNAH RD. BRIDGESTRUCTURAL SCOPE OF WORK ON REHOBOTH AVE. BRIDGE

RAJ

10

GS-01

13,16,17,18,19,20

PERCENT%

AT@

AND&

WEIGHT WT

WESTBOUNDWB

WITHW/

WESTW.

VERIFY IN FIELDV.I.F.

VERTICALVERT.

UNLESS NOTED OTHERWISEUNO

TYPICALTYP

TRANSVERSETRANS.

THEORETICAL GRADE LINETGL

TEMPORARYTEMP.

TOPT

SYMMETRICALSYM.

STIFFENERSTIFF.

STANDARDSTD.

STATIONSTA.

STAINLESS STEELS.S.

SPACINGSPA.

SIMILARSIM.

SQUARE FOOTSF

SOUTHBOUNDSB

SOUTHS.

RIGHT OF WAYROW

REQUIREDREQ’D

REINFORCEMENTREINF.

POUNDS PER SQUARE INCHPSI

PLATE(S)PL(S).

OPPOSITEOPP.

ON CENTERO.C.

NOT TO SCALENTS

NEAR SIDEN.S.

NORTHN.

NUMBERNO.

NORTHBOUNDNB

MEAN LOW WATERM.L.W.

MINIMUMMIN

MEAN HIGH WATERM.H.W.

MECHANICALMECH.

MAXIMUMMAX

LONGITUDINALLONG.

LINEAR FOOTLF

JOINTJT.

INCHIN

HIGH STRENGTHH.S.

HORIZONTALHOR.

GRADEGR.

FOOTFT

FAR SIDEF.S.

FLOORBEAM(S)FB(S)

EXPANSIONEXP.

EXISTINGEXIST.

EQUALEQ.

ELEVATIONEL.

EACH FACEE.F.

EASTBOUNDEB

EACHEA.

EASTE.

DRAWINGSDWG(S).

DIAPHRAGMDIAPH.

DIAMETERDIA.

COUNTERWEIGHTCTWT.

COVERCOV.

CONTINUOUSCONT.

CONNECTIONCONN(S).

CONCRETECONC.

COLUMNCOL.

CLEARCLR.

CHECKEREDCHK.

CENTER OF GRAVITYC.G.

CENTERLINEC

CENTER TO CENTERC/C

B0TH SIDESB.S.

BEARING(S)BRG(S).

BOTTOMBOT./B

ALKALI SILICA REACTIONASR.

APPROXIMATELYAPPROX.

ADDITIONALADD’L

ABUTMENTABUT.

DELAYS IN THE EXECUTION OF WORK.

SHALL BE SUBMITTED TO THE ENGINEER PROMPTLY FOR CLARIFICATION AS TO CAUSE NO 

CONFLICTS AND/OR QUESTIONS OF INTERPRETATIONS IN THE DRAWINGS OR SPECIFICATIONS 

8.  DURING THE BIDDING PERIOD AND THE CONSTRUCTION PERIOD, ANY DISCREPANCIES, 

BE PROPERLY AND LEGALLY DISPOSED OF ON A DAILY BASIS.

DEBRIS SHALL NOT BE ALLOWED TO ACCUMULATE ON THE SITE. ALL HAZARDOUS WASTES SHALL 

7.  WORK AREAS SHALL BE KEPT CLEAN AND SAFE AT ALL TIMES BY THE CONTRACTOR. TRASH AND 

REPLACED BY THE CONTRACTOR AT THEIR EXPENSE.

EQUIPMENT AND MATERIALS THAT ARE NOT TO BE DEMOLISHED SHALL BE REPAIRED OR 

WHICH ARE NOT BEING DEMOLISHED. ANY DAMAGE BY THE CONTRACTOR TO THE EXISTING 

THE ENTIRE LENGTH OF THE PROJECT, PROTECT ALL EXISTING EQUIPMENT AND MATERIALS 

6.  PROJECT INCLUDES AREA OF SELECTIVE DEMOLITION AS INDICATED IN THE DRAWINGS. DURING 

IN EXECUTION OF THE WORK.

THE FIELD VERIFICATION SHALL BE MADE IN A TIMELY MANNER SO AS TO CAUSE NO DELAYS 

VERIFICATIONS PRIOR TO PROCEEDING WITH CONSTRUCTION OR FABRICATION OF COMPONENTS. 

CONDITIONS TO BE FIELD VERIFIED. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL FIELD 

5.  THE CURRENT DRAWINGS MAY SPECIFY DIMENSIONS, ELEVATIONS, AND CONSTRUCTION 

TIMELY MANNER SO AS TO CAUSE NO DELAYS IN EXECUTION OF THE WORK.   

DRAWINGS AND FABRICATION OF COMPONENTS. THE FIELD VERIFICATION SHALL BE MADE IN A 

THE DRAWINGS THE CONTRACTOR SHALL NOTIFY THE ENGINEER BEFORE PREPARATION OF SHOP 

EXISTING STRUCTURE. IF CONDITIONS OR DIMENSIONS VARY SIGNIFICANTLY FROM THOSE ON 

FIELD VERIFY ALL DIMENSIONS, ELEVATIONS AND CONSTRUCTION CONDITIONS APPLICABLE TO 

4.  ALL SHOWN DIMENSIONS ARE BASED ON ORIGINAL AS BUILT DRAWINGS. THE CONTRACTOR SHALL 

PROCEEDING WITH WORK RELATED TO SUCH DISCOVERIES.

CONTRACTOR SHALL IMMEDIATELY NOTIFY THE ENGINEER OF ALL SUCH DISCOVERIES PRIOR TO 

JEOPARDIZE THE STRUCTURAL INTEGRITY OF THE BRIDGE AND/OR OPERATOR HOUSE. THE 

CONSIST OF DAMAGE OR DETERIORATION TO STRUCTURAL MATERIALS OR COMPONENTS WHICH 

REQUIRE PROTECTION AND/OR SUPPORT OF EXISTING WORK DURING CONSTRUCTION, OR MAY 

SUCH CONDITIONS MAY INTERFERE WITH NEW CONSTRUCTION, PROPER EXECUTION OF THE WORK, 

NOT KNOWN DURING BID OR ARE AT VARIANCE WITH PROJECT DOCUMENTATION (DISCOVERY). 

3.  DURING CONSTRUCTION, THE CONTRACTOR MAY ENCOUNTER EXISTING CONDITIONS WHICH ARE 

ACCORDANCE WITH DELDOT BRIDGE DESIGN MANUAL.

2.  DESIGN LIVE LOADS: AASHTO LRFD HL-93 AND DELDOT STANDARD LEGAL AND PERMIT LOADS IN 

1.7 - AASHTO/AWS D1.5M/D1.5:2015 BRIDGE WELDING CODE, 7TH EDITION

EDITION

1.6 - DELAWARE DEPARTMENT OF TRANSPORTATION "BRIDGE DESIGN MANUAL", 2016 

ROAD AND BRIDGE CONSTRUCTION", AUGUST 2016 EDITION

1.5 - DELAWARE DEPARTMENT OF TRANSPORTATION "STANDARD SPECIFICATIONS FOR 

HIGHWAYS, 2011 EDITION WITH INTERIMS

1.4 - DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES FOR STREETS AND

INTERIMS

"MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES", 2009 EDITION WITH

1.3 - U.S. DEPARTMENT OF TRANSPORTATION FEDERAL HIGHWAY ADMINISTRATION

WITH 2008, 2010, 2011, 2014, AND 2015 INTERIM REVISIONS

1.2 - AASHTO LRFD MOVABLE HIGHWAY BRIDGE DESIGN SPECIFICATIONS, 2007 EDITION 

2016 INTERIMS

1.1 - AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS, 7TH EDITION WITH 2015 AND 

1.  STANDARDS AND SPECIFICATIONS:

EPOXY INJECTION

REPAIR OF CONCRETE STRUCTURES BY 

SILANE BASED CONCRETE SEALER

CLEANING AND PAINTING EXISTING STEEL

NETTING, MIGRATORY BIRD EXCLUSION

628001*

628020*

628040*

628041*

613500*

628001*

628020*

628041*

628040*

613500*

613002*

REQUIRED TO COMPLETE THE REPAIRS.

ON MAY 18, 2015. PAYMENT WILL BE BASED UPON THE ACTUAL QUANTITIES 

OVER THE QUANTITIES MEASURED DURING THE BRIDGE  INSPECTIONS THAT BEGAN 

*REPAIR QUANTITIES FOR THESE ITEM NUMBERS HAVE BEEN INCREASED BY 30% 

TO COMPLETE THE REPAIRS.

APRIL 7, 2015. PAYMENT WILL BE BASED UPON THE ACTUAL QUANTITIES REQUIRED 

OVER THE QUANTITIES MEASURED DURING THE BRIDGE INSPECTIONS THAT BEGAN ON 

*REPAIR QUANTITIES FOR THESE ITEM NUMBERS HAVE BEEN INCREASED BY 30% 

615006**

REQUIRED TO COMPLETE THE REPAIRS.

ON MAY 18, 2015. PAYMENT WILL BE BASED UPON THE ACTUAL QUANTITIES 

OVER THE QUANTITIES MEASURED DURING THE BRIDGE  INSPECTIONS THAT BEGAN 

**REPAIR QUANTITIES FOR THESE ITEM NUMBERS HAVE BEEN INCREASED BY 10% 

628042* REHABILITATION OF PCC MASONRY CY

20. INSTALL NEW WALKWAY PLATFORM AT BASCULE PIERS TO ACCESS ELECTRICAL EQUIPMENT. 

INSULATION. REPAIR ANY DAMAGED ROOF DECKING AS NEEDED. 

19. REPLACE THE CONTROL HOUSE ROOFING SYSTEM, INCLUDING THE TOP FLASHING, ROOF OVERLAY AND 

WILL BE DONE. 

18. INSTALL TOUCH-UP PAINT AT CONTROL HOUSE INTERIOR LOCATIONS WHERE MAJOR ELECTRICAL WORK 

17. REPLACE EXISTING DOOR IN SWITCHBOARD ROOM WITH FIRE DOOR.

16. REPLACE FLOOR AND CEILING TILES IN THE OPERATOR’S ROOM. 

15. REPLACE PREFORMED JOINT SEALER AT THE JUNCTION OF APPROACH SPANS AND BASCULE  PIERS.

SUPERSTRUCTURE.

14. INSTALL TEMPORARY MIGRATORY BIRD EXCLUSION NETTING OVER THE ENTIRE UNDERSIDE OF THE 

13. INSTALL NEW BIRD NETTING AT BOTH BASCULE PIERS NEAR MACHINERY ROOM.

WHERE BOLTS ARE MISSING. 

12. INSTALL NEW STAINLESS STEEL BOLTS AT SIDEWALK HANDRAIL POST CONNECTIONS, AT LOCATIONS 

11. CLEAN AND PAINT (OVERCOAT ONLY) STEEL MEMBERS OF SUPERSTRUCTURE AND DECK.

FLOORBEAMS IN BASCULE LEAFS. 

10. CLEAN AND PAINT USING THREE COAT SYSTEM LATERAL BRACING CONNECTIONS AT MIDSPAN OF ALL 

SUPPORT OF THE EAST LEAF.

9.  CLEAN AND PAINT USING THREE COAT SYSTEM AREAS OF SECTION LOSS ON THE RACK AND PIN 

FIXED SIDEWALK ANGLE. RESTORE THE FULL LEAF OPENING ANGLE. 

8.  REPLACE THE BASCULE GIRDER SHELF ANGLE OF EAST LEAF WHICH IS CURRENTLY INTERFERING WITH 

CARRYING CAPACITY.

7.  INSTALL RETROFIT PLATES TO FLOORBEAMS, CURBS, AND LOWER BRACES TO RESTORE THE LOAD 

6.  REPAIR ANY DAMAGED PORTIONS OF THE SIDEWALK NEXT TO THE HEEL JOINT.

GRIDERS TO ACCOMODATE THE NEW CENTER LOCKS. COORDINATE WITH MECHANICAL SCOPE OF WORK.

EXISTING CENTER LOCK ASSEMBLY WITH FILL PLATES. MODIFY THE RAILING ON TOP OF THE BASCULE 

5.  RELOCATE THE CENTER LOCKS FROM TOE FLOORBEAMS TO TOP OF THE BASCULE GIRDERS. CLOSE THE 

4.  REPLACE THE SIDEWALK GRATING, TOP PLATE, AND EPOXY GRIT SURFACING ON BASCULE LEAFS. 

3.  REPLACE THE EPOXY FILL IN GRID DECK ON TOP OF ALL FLOORBEAMS OF BASCULE LEAFS.

FLOORBEAMS, GRID DECK AT THE TOE, BASCULE GIRDERS AND SIDEWALK FRAMING. 

2.  RESTORE THE JOINT OPENING AT THE TOE OF THE BASCULE LEAFS BY MODIFICATIONS TO TOE 

CURBS IN THE DECK OVER COUNTERWEIGHT. 

CONCRETE SURFACES OF THE BASCULE PIERS AND THE CONTROL HOUSE. APPLY SILANE SEALER ON ALL 

SLAB. APPLY CONCRETE ACRYLIC PRIMER, SEALER AND TEXTURED TOP COAT ON ALL EXPOSED 

EAST BASCULE PIER AND CONCRETE CURBS IN DECK OVER COUNTERWEIGHT AND THE WEST APPROACH 

1.  PERFORM TYPE 1A, TYPE 1B, TYPE 2, AND TYPE 3 CONCRETE REPAIRS ON WEST BASCULE PIER, 

9,10,11

OVERLAY AND INSULATION. REPAIR ANY DAMAGED ROOF DECKING AS NEEDED. 

11. REPLACE THE CONTROL HOUSE ROOFING SYSTEM, INCLUDING THE TOP FLASHING, ROOF 

ELECTRICAL WORK WILL BE DONE. 

10. INSTALL TOUCH-UP PAINT AT CONTROL HOUSE INTERIOR LOCATIONS WHERE MAJOR 

9. REPLACE EXISTING DOORS IN SWITCHBOARD ROOM AND ENGINE ROOM WITH FIREDOORS. 

8. REPLACE FLOOR AND CEILING TILES IN THE OPERATOR’S ROOM. 

OF THE SUPERSTRUCTURE. 

7. INSTALL TEMPORARY MIGRATORY BIRD EXCLUSION NETTING OVER THE ENTIRE UNDERSIDE 

COMPRESSION SEAL. 

LIMITS; AND BETWEEN APPROACH SIDEWALK AND BASCULE PIER WALL WITH NEW 

6.  REPLACE PREFORMED JOINT SEALER AT THE JOINTS BETWEEN APPROACH SIDEWALK SLAB 

PIER WITH NEW COMPRESSION SEAL. 

INTERIOR SPAN; AND AT THE JUNCTION OF DECK OVER COUNTERWEIGHT AND BASCULE 

5.  REPLACE PREFORMED JOINT SEALER AT THE JUNCTION OF WEST ABUTMENT AND FIRST 

AT THE JUNCTION OF EAST APPROACH AND BASCULE PIER WITH NEW HOT POURED SEAL. 

4.  REPLACE JOINT SEAL AT THE JUNCTION OF WEST APPROACH AND WEST ABUTMENT; AND 

MISCELLANEOUS AREAS EXHIBITING PAINT FAILURE AND CORROSION.

DECK ELEMENTS TO REMAIN THAT ARE EXPOSED TO TRAFFIC AND PEDESTRIANS AND ALL 

CONNECTIONS, REST PIER WALKWAY, GRID DECK, STEEL CURBS, ALL SIDEWALK AND 

BASCULE GIRDER TOP FLANGE, CURB STRINGERS, TOE FLOORBEAM, SIDEWALK RAILING 

3.  CLEAN AND PAINT BEARINGS, LATERAL BRACING CONNECTIONS, UNDERSIDE OF THE 

BASCULE LEAF, AND TRIM OR REPLACE THE SIDEWALK END ANGLES.

2.  REPLACE THE SIDEWALK GRATING, TOP PLATE AND EPOXY GRIT SURFACING ON THE 

REST PIER, BASCULE PIER AND CONTROL HOUSE. 

AND TEXTURED TOP COAT ON ALL EXPOSED CONCRETE SURFACES OF WEST ABUTMENT, 

ABUTMENT, REST PIER, AND BASCULE PIER. APPLY CONCRETE ACRYLIC PRIMER, SEALER 

1.  PERFORM TYPE 1A, TYPE 1B, TYPE 2, AND TYPE 3 CONCRETE REPAIRS ON WEST 

6150062 STEEL STRUCTURE REPAIR LS

SYIN

SYIN
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EL. 17.5 –

WEST ABUTMENT ELEVATION

SECTION A-A

NOT TO SCALE

1

1 1

2

3

W. APPROACH SPANW. APPROACH SLAB

NOTE: WINGWALLS NOT SHOWN FOR CLARITY

1

32

PHOTO 1

PHOTO 2

PHOTO 3

A

A

CONCRETE REPAIRS

WEST ABUTMENT

ABUTMENT SOUTH WINGWALLABUTMENT NORTH WINGWALL

PHOTO NOTES:

& GIRDER SEAT WALL.

PHOTO 1; TYPE 1B REPAIR AT ALL CRACKED LOCATIONS ON THE W. ABUT., WINGWALLS 

DELAMINATION. TYPE 2 OR TYPE 3 REPAIR IS ANTICIPATED. 

PHOTO 2 & 3; W. ABUT. BACKWALL & GIRDER SEAT AREA EXHIBIT MAP CRACKING & 

NOTES:

8
’
-
1
�

"
–

EL. 16.0 –

EL. 25.0 –

TOP OF GRADE 

LIMITS OF REPAIR

LINE

APPROX. GROUND 

 LINE

APPROX. GROUND

71’-2"

26’-0" –3’-0" –
21’-0" – 3’-0" –

2’-0" 3’-0"

LINE

APPROX. GROUND 

12

RS-02

BKS

AR

 SURFACES

 ALL EXPOSED CONC.

 TEXTURED TOP COAT TO

 PRIMER, SEALER, AND

APPLY CONC. ACRYLIC

SURFACES

ALL EXPOSED CONC. 

TEXTURED TOP COAT TO 

PRIMER, SEALER, AND 

APPLY CONC. ACRYLIC 

 EXPOSED CONC. SURFACES

 TEXTURED TOP COAT TO ALL

 PRIMER, SEALER, AND

APPLY CONC. ACRYLIC

 LINE

APPROX. GROUND

 APPROACH SLAB

4. SEE DWG. RS-06 FOR REPAIR DETAILS.

AT S. WINGWALL = 180 SF

TOP COAT AT ABUT. STEM WALL = 1300 SF; AT N. WINGWALL = 180 SF; 

3. APPROX. AREA OF CONCRETE ACRYLIC PRIMER, SEALER, AND TEXTURED 

= 26 CF.

2. APPROX. CONC. VOLUME FOR TYP 2 REPAIR = 13 CF AND TYPE 3 REPAIR 

1. APPROX. TOTAL LENGTH OF TYPE 1B REPAIR = 50 FT.
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REST PIER ELEVATION

 

 

APPROACH SPAN SIDE

EL. 18.0

EL. 14.0

EL. 2.0–

BASCULE GIRDER SIDE

24’-0"

REST PIER END VIEW

NOT TO SCALE

54’-0"

3’-0" 3’-0"

4
’
-
0
"

6 SPA. @ 8’-0"–= 48’-0"

REST PIER PLAN

PHOTO 4

PHOTO 5

4

5

CONCRETE REPAIRS

REST PIER

(LOOKING E.)

EL. 6.0

5

4

 LINE

APPROX. GROUND

 LINE

APPROX. GROUND

PHOTO NOTES:

AREAS. TYPE 2 OR TYPE 3 REPAIR IS ANTICIPATED.

PHOTO 4; W. AND E. FACES OF THE REST PIER EXHIBIT CRACKING & DELAMINATED 

UP TO �" WIDE. TYPE 1A AND 1B REPAIR IS ANTICIPATED. 

PHOTO 5; REST PIER ENDS & BEARING PEDESTAL LOCATIONS EXHIBIT MAP CRACKING 

NOTES:

AR

13

RS-03

BKS

 CONC. SURFACES

 TOP COAT TO ALL EXPOSED

 PRIMER, SEALER, AND TEXTURED

APPLY CONCRETE ACRYLIC

 CONC. SURFACES

 TOP COAT TO ALL EXPOSED

 PRIMER, SEALER, AND TEXTURED

APPLY CONCRETE ACRYLIC

SURFACES

ALL EXPOSED CONC. 

TEXTURED TOP COAT TO 

PRIMER, SEALER, AND 

APPLY CONCRETE ACRYLIC 

 5

5. SEE DWG. RS-06 FOR REPAIR DETAILS.

SF; AT END FACES = 200 SF

TOP COAT AT FRONT FACES OF REST PIER = 1200 SF; TOP FACE = 200 

4. APPROX. AREA OF CONCRETE ACRYLIC PRIMER, SEALER, AND TEXTURED 

= 62 CF.

3. APPROX. CONC. VOLUME FOR TYPE 2 REPAIR = 30 CF AND TYPE 3 REPAIR 

2.  APPROX. TOTAL LENGTH OF TYPE 1B REPAIR = 80 FT.

1. APPROX. TOTAL LENGTH OF TYPE 1A REPAIR = 20 FT.
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VIEW A-A

 

 

 

NOT TO SCALE

9

10

10

11

M.H.W. EL. 1.50

9

CONCRETE REPAIRS 2

BASCULE PIER
BKS

 
 

  

PHOTO NOTES:

NOTES:

SPALLING AND DELAMINATION. TYPE 2 OR 3 REPAIR IS ANTICIPATED. 

PHOTO 9; N. E. CORNER OF BASCULE PIER EXHIBITS CRACKING UP TO �" WIDE, 

ANTICIPATED AT THIS LOCATION. 

PHOTO 11; EXTENSIVE MAP CRACKING OBSERVED ON THE PIER. TYPE 1B REPAIR IS 

THE CONTROL HOUSE. TYPE 1B REPAIR IS ANTICIPATED AT THIS LOCATION. 

PHOTO 10; EXTENSIVE MAP CRACKING OBSERVED ON W. FACE OF BASCULE PIER BELOW 

PHOTO 10 PHOTO 11

PHOTO 9

11

 SURFACES ABOVE M.H.W. EL 1.50

 TOP COAT TO ALL EXPOSED CONC.

 PRIMER, SEALER, AND TEXTURED

APPLY CONCRETE ACRYLIC

AR

15

RS-05

4. SEE DWG. RS-06 FOR REPAIR DETAILS.

TOP COAT AT BASCULE PIER, W. FACE = 1400 SF.

3. APPROX. AREA OF CONCRETE ACRYLIC PRIMER, SEALER, AND TEXTURED 

= 2 CF.

2. APPROX. CONC. VOLUME FOR TYPE 2 REPAIR = 2 CF AND TYPE 3 REPAIR 

1. APPROX. TOTAL LENGTH OF TYPE 1B REPAIR = 100 FT.
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NOT TO SCALE

SS-03

6 7 8

9 10 11

VIEW A-A

9 10 11

6 7 8

 

 

2
9
’
-
2
�

"

9
’
-
4
�

"

1
9
’
-
2
"

22’-1�" 9’-1�"

58’-4"

1
1
’
-
3
�

"

13’-0"

5-11�"

PHOTO 9 PHOTO 10 PHOTO 11

PHOTO 6 PHOTO 7 PHOTO 8

86

EL. 2.70

M.H.W. 

CONCRETE REPAIRS 2

WEST BASCULE PIER 
BKS

AR

THE BASCULE PIER

THE EXTERIOR OF 

CONC. SURFACES ON 

ON ALL EXPOSED 

TEXTURED TOP COAT 

SEALER AND 

ACRYLIC PRIMER, 

APPLY CONCRETE 

PHOTO NOTES:

NOTES:

BASCULE GIRDER. TYPE 1B AND TYPE 2 OR TYPE 3 REPAIR IS ANTICIPATED.

OBSERVED AT SOUTHWEST CORNER OF W. PIER BELOW THE SIDEWALK ADJACENT TO S. 

PHOTO 6-8; EXTENSIVE CRACKING UP TO �" WIDE, SPALLING & DELAMINATION 

GIRDER. TYPE 1B AND TYPE 2 OR TYPE 3 REPAIR IS ANTICIPATED.

NORTHWEST CORNER OF W. PIER BELOW THE SIDEWALK ADJACENT TO N. BASCULE 

PHOTO 9-11; EXTENSIVE CRACKING UP TO �" WIDE & DELAMINATION OBSERVED AT 

4. SEE DWG. SS-07 FOR REPAIR DETAILS.

TOP COAT ON W. PIER, E. FACE = 1250 SF.

3. APPROX. AREA OF CONCRETE ACRYLIC PRIMER, SEALER, AND TEXTURED 

REPAIRS = 1 CF.

2. APPROX. CONC. VOLUME FOR TYPE 2 REPAIRS = 1 CF AND TYPE 3 

1. APPROX. TOTAL LENGTH OF TYPE 1B REPAIR = 60 FT.
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NOT TO SCALE

SS-04

87
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 12

PHOTO 12
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WEST PIER NORTH FACE

CONCRETE REPAIRS

EL. 2.70

M.H.W.

BKS

AR

5

SEE NOTE 

PIER

CONC. SURFACES ON BASCULE 

TOP COAT ON ALL EXPOSED 

PRIMER, SEALER AND TEXTURED 

APPLY CONCRETE ACRYLIC 

RETAINING WALL

EXIST. 

PHOTO NOTES:

TYPE 1B REPAIR IS ANTICIPATED AT THESE LOCATIONS.

PHOTO 12; EXTENSIVE MAP CRACKING  IS SEEN ON THE N. & S. FACE OF W. BASCULE PIER. 

NOTES:

PHOTO 13

13
ANTICIPATED.

PHOTO 13; SPALL AND DELAMINATION ON THE WEST APPROACH SLAB. REPAIR TYPE 3 IS 

REPAIRS

WEST APPROACH SLAB

CONCRETE REPAIRS AND

WEST BASCULE PIER 

UNDER "ITEM 762002 - SAW CUTTING, CONCRETE, VARIABLE DEPTH."

BE PERFORMED IN ACCORDANCE TO SECTION 762 OF THE STANDARD SPECIFICATION. PAID 

AWAY FROM THE MACHINERY ROOM DOOR. ALL WORK INVOLVING SAW CUTTING CONCRETE SHALL 

5. CONTRACTOR TO SAW CUT �" SQUARE GROOVES ON THE STAIRCASE LANDING TO DIRECT WATER 

4. SEE DWG. SS-07 FOR REPAIR DETAILS.

3. APPROX. CONC. VOLUME FOR TYPE 2 REPAIRS = 1 CF AND TYPE 3 REPAIRS = 1 CF.

PIER, N. FACE = 1376 SF.

2. APPROX. AREA OF CONCRETE ACRYLIC PRIMER, SEALER, AND TEXTURED TOP COAT  ON W. 

1. APPROX. TOTAL LENGTH OF TYPE 1B REPAIR = 40 FT.
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PHOTO 16 PHOTO 17

PHOTO 18 PHOTO 19

16

18 19

EL. 2.70

M.H.W.

CONCRETE REPAIRS 2

EAST BASCULE PIER 
BKS

AR

PIER

SURFACES ON BASCULE 

EXPOSED CONC. 

TOP COAT ON ALL 

SEALER AND TEXTURED 

ACRYLIC PRIMER, 

APPLY CONCRETE 

PHOTO NOTES:

NOTES:

GIRDER.  TYPE 1B AND TYPE 2 OR TYPE 3 REPAIR IS ANTICIPATED.

NORTHWEST CORNER OF E. PIER BELOW THE SIDEWALK ADJACENT TO N. BASCULE 

PHOTO 16 & 17; EXTENSIVE CRACKING UP TO �" WIDE & DELAMINATION OBSERVED AT 

GIRDER. TYPE 1B AND TYPE 2 OR TYPE 3 REPAIR IS ANTICIPATED.

SOUTHEAST CORNER OF E. PIER BELOW THE SIDEWALK ADJACENT TO S. BASCULE 

PHOTO 18 & 19; EXTENSIVE CRACKING UP TO �" WIDE & DELAMINATION OBSERVED AT 

4. SEE DWG. SS-07 FOR REPAIR DETAILS.

COAT ON E. PIER, W. FACE = 1250 SF.

3. APPROX. AREA OF CONCRETE ACRYLIC PRIMER, SEALER, AND TEXTURED TOP 

2 CF.

2. APPROX. CONC. VOLUME FOR TYPE 2 REPAIR = 2 CF AND TYPE 3 REPAIR = 

1. APPROX.TOTAL LENGTH OF TYPE 1B REPAIR = 60 FT.
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SS-

SCALE AS NOTED

L L

L

C FB0

C BEARING L L

CONTROL HOUSE

L

�" = 1’-0"

BASCULE SPAN DECK PLAN

08

91

REPAIR PLAN

BASCULE SPAN 

N

L L L L L L

WEST LEAF

L

L

L

L

�" = 1’-0"

BASCULE SPAN FRAMING PLAN

L

MR
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FLOORBEAMS FB1 & FB2 (TYP)

REPLACEMENT OVER INTERMEDIATE 

SEE DWG. SS-14 FOR EPOXY FILL 
 REPLACEMENT (TYP)

 BASCULE SPAN SIDEWALK

SEE DWG. SS-15 TO SS-16 FOR

 FOR DETAILS

 SEALER (TYP.) SEE DWG. SS-19

REPLACE EXIST. PREFORMED JT.

FLOORBEAM FB0 (TYP)

FILL REPLACEMENT OVER TOE 

SEE DWG. SS-10 FOR EPOXY 

 REPAIR DETAILS

 N. CURB OVER CTWT. SEE DWG. SS-07 FOR

 FULL LENGTH OF CONC. CURB ON W. LEAF,

TYPE 1B REPAIR WITH SILANE SEALER FOR

 REPAIR DETAILS

 S. CURB OVER CTWT. SEE DWG. SS-07 FOR

 FULL LENGTH OF CONC. CURB ON W. LEAF,

TYPE 1B REPAIR, WITH SILANE SEALER FOR

REPAIR DETAILS

S. CURB OVER CTWT. SEE DWG. SS-07 FOR 

FULL LENGTH OF CONC. CURB ON E. LEAF, 

TYPE 1B REPAIR WITH SILANE SEALER FOR 

EAST LEAF

 CURB SUPPORT REPAIR AT FB3 (BOTH LEAVES)

 NEAR FB3 CONN. TO N. BASCULE ON E. LEAF &

SEE DWG. SS-13 FOR LATERAL BRACE REPAIR

C BASCULE GIRDER

C FB2 C FB1 C FB0 C FB1 C FB2

NOTES:

LLLL C FB2C FB1C FB0

C SPAN C BEARING

C FB1C FB2

C BRIDGE & ROADWAY

C FB0

C SPAN

C ROADWAY

C BASCULE GIRDER

C
U

R
B
 

T
O
 

C
U

R
B

2
9
’
-
0
"

 
 

C FB3

 ON E. LEAF

 ANGLE AT N. BASCULE GIRDER

 MODIFICATIONS TO SHELF

SEE DWG. SS-17 FOR

 MODIFICATIONS

 (BOTH LEAVES)

 (E. LEAF ONLY) & FB0

SEE DWG. SS-13 FOR FB2

FOR AS-INSPECTED JOINT CLEARANCES

NOTE: REFER TO THE DETAILS AND SECTION CUTS 

1’-0" RAIL (TYP.)

NEAR S. BASCULE GIRDER

STRUT PIN SUPPORT AT E. LEAF 

PAINTING DETAILS OF OPERATING 

SEE DWG. SS-18 FOR CLEANING & 

4’-0" SIDEWALK (TYP.)

(FOR DWG. SS-08 - SS-18)

PAINTING GENERAL NOTES

LIMITS OF GRID DECK PAINTING

 (TYP)

 JOINT RESTORATION

 MODIFICATIONS &

 SS-12  FOR TOE

SEE DWG. SS-09 TO

 FLOORBEAM MIDPSPAN (TYP)

 BRACING CONN. AT

 DETAILS OF LATERAL

 CLEANING & PAINTING

SEE DWG. SS-14 FOR

 (TYP)

 CENTER LOCK ASSEMBLY

 MODIFICATIONS TO

 SM-04, SM-05 FOR

 AND MECHANICAL DWG.

SEE DWG. SS-11, SS-12

9.3 - SUPERSTRUCTURE: 13,000 SF

9.2 - OTHER DECK MEMBERS: 700 SF

9.1 - GRID DECK: 8,400 SF

9. APPROXIMATE PAINT QUANTITIES

8.3 - FINAL TOP COAT COLOR SHALL BE 33448 (TAN) OF FED-STD-595C.

COAT SHALL BE EPOXY. TOP COAT SHALL BE MOISTURE CURE URETHANE.

8.2 - THREE COAT SYSTEM: PRIME COAT SHALL BE ORGANIC ZINC. INTERMEDIATE 

COAT.

8.1 - OVERCOAT SYSTEM: OVERCOAT TO BE FUNCTIONAL WITH EXISTING TOP 

8. MATERIALS:

AROUND BRIDGE MACHINERY.

SP. 615503 - BRIDGE MECHANICAL SYSTEM FOR REQUIREMENTS WHEN PAINTING 

COLOR WITHOUT DAMAGE TO THE CONC. REFER TO SPECIAL PROVISION SECTION 

PAINTED OR STAINED CONC. SURFACES SHALL BE RESTORED TO THE ORIGINAL 

CONC. SURFACES AND MACHINERY COMPONENTS DURING THE PAINTING OPERATION. 

7. THE CONTRACTOR SHALL TAKE NECESSARY MEASURES TO PROTECT THE ADJACENT 

OR SECTION LOSS DUE TO CORROSION GREATER THAN 25%.

ENGINEER TO INSPECT BLAST-CLEANED SURFACED. REPORT EVIDENCE OF CRACKS 

6. PRIOR TO REPAINTING, THE CONTRACTOR SHALL PROVIDE OPPORTUNITY FOR THE 

REQUIRMENTS PER THE DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL. 

TRAFFIC CONSISTENT WITH SAFETY STANDARDS AND SHALL COMPLY WITH 

5. WORK SHALL BE PERFORMED IN A MANNER AS TO LIMIT OBSTRUCTIONS TO 

CONDITIONS".

REQUIRMENTS IN SPECIAL PROVISION "763522 - COAST GUARD SPECIFIC 

PERMISSION IS GRANTED BY THE DEPARTMENT IN ADVANCE. SEE ADDITIONAL 

4. THE BRIDGE IS TO REMAIN OPERATIONAL DURING REPAINTING UNLESS 

THE DEPARTMENT PRIOR TO ANY WORK BEING PERFORMED. 

DESIGN OF THE CONTAINMENT SYSTEM SHALL BE SUBMITTED AND APPROVED BY 

3. A CONTAINMENT SYSTEM SHALL BE PROVIDED FOR ALL ABRASIVE BLASTING. THE 

616000 CLEANING & PAINTING OF EXIST. STEEL".

ACCORDANCE WITH SECTION 616 OF THE SPECIFICATIONS. PAID UNDER "ITEM 

2. CLEANING AND PAINTING OF EXISTING STRUCTURAL STEEL SHALL BE IN 

SUPERSTRUCTURE SHALL BE PAINTED WITH OVERCOAT.

PAINTING REQUIRED. ALL OTHER STEEL MEMBERS OF THE DECK AND 

INCLUDES ALL ITEMS SPECIFIED ON THIS SHEET AND ANY MISCELLANEOUS SPOT 

1. THE WORK COVERED UNDER BRIDGE PAINTING WITH THE THREE COAT SYSTEM 

DWG. SS-07 FOR REPAIR DETAILS

CURB ON E. LEAF N. CURB OVER CTWT. SEE 

SILANE SEALER FOR FULL LENGTH OF CONC. 

TYPE 1B, TYPE 2, OR TYPE 3 REPAIR WITH 

4. APPROXIMATE AREA OF SILANE SEALER ALONG CURBS = 69 SF. 

REPAIR = 1 CF.

3. APPROXIMATE CONCRETE VOLUME FOR TYPE 2 REPAIR = 1 CF AND TYPE 3 

2. APPROXIMATE TOTAL LENGTH OF TYPE 1B REPAIR = 81 LF.

"ITEM 613002 SILANE BASED CONCRETE DECK SEALER". 

WITH SECTION 1045.03 OF THE STANDARD SPECIFICATIONS. PAID UNDER 

1. ALL WORK INVOLVING SILANE SEALER ON THE CURBS SHALL IN ACCORDANCE 
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MAINTENANCE OF TRAFFIC GENERAL NOTES (BR3-153 AND BR3-154)

COORDINATED WITH THE DEPARTMENT AND CITY OF LEWES AND REHOBOTH.

BE MUST AND DETERMINED BE TO ARE EVENTS THESE FOR DATES ACTUAL THE 

14. REHOBOTH CHRISTMAS PARADE (EARLY DECEMBER)

13. REHOBOTH SEASHORE MARATHON; REHOBOTH (EARLY DECEMBER) 

12. SEA WITCH; REHOBOTH (LATE OCTOBER) 

11. GREEN TURTLE 5K; REHOBOTH (EARLY OCTOBER) 

10. LEWES DRAGONBOAT FESTIVAL; LEWES (MID-SEPTEMBER) 

9. REHOBOTH FIREWORKS; REHOBOTH (EARLY JULY) 

8. CAPE HENLOPEN TRIATHLON; LEWES (MID-JUNE) 

7. LAW ENFORCEMENT TORCH RUN; REHOBOTH (EARLY JUNE) 

6. LEWES MEMORIAL DAY PARADE; LEWES (LATE MAY) 

5. REVELATION 4 MILER; REHOBOTH (EARLY MAY) 

4. TOMMY 10K; LEWES (LATE APRIL) 

3. COASTAL DELAWARE MARATHON; REHOBOTH & LEWES (APRIL)

2. SEASHORE CLASSIC HALF MARATHON; LEWES (EARLY APRIL) 

1. POLAR BEAR PLUNGE; REHOBOTH (EARLY FEBRUARY) 

LANE CLOSURES ARE NOT PERMITTED DURING THE FOLLWING EVENTS:

MOT NOTES 

 X

STAFF MAY BE THE ATSSA SUPERVISOR. PAYMENT FOR ATSSA SUPERVISOR IS INCIDENTAL TO ITEM 801000.

SUPERINTENDENT FOR THIS PROJECT OR ANOTHER ATSSA CERTIFIED MEMBER OF THE CONTRACTOR’S PROJECT 

THE CONTRACTOR SHALL HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT. THE CONTRACTOR’S GENERAL

THE ATSSA SUPERVISOR. PAYMENT FOR ATSSA SUPERVISOR SHALL BE PAID FOR UNDER ITEM 801000.

DEVICES FOR THIS PROJECT. THE CONTRACTOR’S GENERAL SUPERINTENDENT FOR THIS PROJECT SHALL NOT BE

SOLE JOB SHALL BE SUPERVISION OF THE INSTALLATION, OPERATION AND MAINTENANCE OF TRAFFIC CONTROL

THE CONTRACTOR SHALL HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT. THE ATSSA SUPERVISOR’S

(   )

(   )

(   )

THE CONTRACTOR SHALL NOT BE REQUIRED TO HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT.

13.

12.

11.

10.

9.

8.

7.

6.

5.

4.

3.

2.

1.

ROUTES.

DURATION OF DETOUR. SPECIAL SIGNS "ROUTE XX CLOSED AT DRAWBRIDGE" TO BE BLACK ON RETROREFLECTIVE FLOURESCENT ORANGE FOR DETOUR 

WORK HOURS (XX PM - XX AM) TO BE DISPLAYED WITH START DATE ON PCMS-1 FOR DETOUR ROUTES. PCMS-2 TO BE DISPLAYED FOR ENTIRE 

FALL OF 2018.

CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES AND MOT WITH THE ADJACENT RAIL REMOVAL PROJECT IN LEWES DURING THE SUMMER AND 

SAFETY OFFICER.

MESSAGE BOARD LOCATIONS AND MESSAGE SHALL BE COORDINATED AND APPROVED BY THE DISTRICT TRAFFIC 

PAINTING ACTIVITIES SHALL BE PERFORMED AT NIGHT BETWEEN THE HOURS OF 8PM AND 6AM. THE DETOUR SHALL BE IN PLACE DURING THIS PERIOD.

DRUMS, BARRICADES, FLAGGERS AND CURB RAMPS WILL BE PAID UNDER INDIVIDUAL ITEM NUMBERS.

PAYMENT FOR PEDESTRIAN DETOUR MAINTENANCE OF TRAFFIC TO BE INCLUDED UNDER PAY ITEM NO. 801000. DETOUR DEVICES SUCH AS SIGNS, 

BUS SERVICE SHALL BE INCIDENTAL TO THE MAINTENANCE OF TRAFFIC (ITEM NO. 801000). 

CONTRACT AND PLAN TO THE ENGINEER FOUR (4) WEEKS PRIOR TO ROAD CLOSURE. SHUTTLE BUS SHALL BE ADA COMPLIANT. PAYMENT FOR SHUTTLE 

PROVIDED FOR PEDESTRIANS AND BICYCLISTS WHO WISH TO CROSS THE BRIDGE. THE CONTRACTOR SHALL SUBMIT SHUTTLE BUS SUBCONSULTANT 

OF FOUR (4) WEEKS TO THE ENGINEER AND MUST BE COORDINATED WITH DELDOT AND THE CITY OF LEWES. SHUTTLE BUS SERVICES SHALL BE 

OF 11PM AND 5AM. SHOULD THE CONTRACTOR REQUEST THAT ANY DETOUR STAY IN PLACE LONGER, IT WILL REQUIRE APPROVAL AND ADVANCE NOTICE 

FULL ROADWAY CLOSURE WITH DETOUR ARE PERMITTED ON SAVANNAH ROAD DURING THE OFF-SEASON (OCTOBER 1 TO APRIL 30) BETWEEN THE HOURS 

PAYMENT FOR SHUTTLE BUS SERVICE SHALL BE INCIDENTAL TO THE MAINTENANCE OF TRAFFIC (ITEM NO. 801000).

SUBCONSULTANT CONTRACT AND PLAN TO THE ENGINEER FOUR (4) WEEKS PRIOR TO ROAD CLOSURE. SHUTTLE BUS SHALL BE ADA COMPLIANT. 

SHALL BE PROVIDED FOR PEDESTRIANS AND BICYCLISTS WHO WISH TO CROSS THE BRIDGE. THE CONTRACTOR SHALL SUBMIT SHUTTLE BUS 

THE HOURS OF 11PM AND 5AM.  DETOUR ROUTE SHALL BE IN PLACE FOR ROADWAY CLOSURES THAT EXCEED TWO (2) HOURS. SHUTTLE BUS SERVICES 

ROADWAY CLOSURE WITH DETOUR ROUTE FOR REHOBOTH AVENUE SHALL BE PERMITTED DURING THE OFF-SEASON (OCTOBER 1 TO APRIL 30) BETWEEN 

SPECIAL EVENTS.

PRIOR TO OCCURENCE. DELDOT RESERVES THE RIGHT TO IMPOSE ADDITIONAL LANE CLOSURE RESTRICTIONS AS WARRANTED BY UNKNOWN PLANNED 

LISTED BELOW AND PROVIDED IN THE TRANSPORTATION MANAGEMENT PLAN. THE DEPARTMENT WILL PROVIDE DATES FOR EACH EVENT TWO (2) WEEKS 

LANE CLOSURES ARE NOT PERMITTED DURING SPECIAL EVENTS ON SAVANNAH ROAD OR REHOBOTH AVENUE. A LIST OF ANTICIPATED EVENTS ARE 

USE OF A SHADOW VEHICLE. NO ROADWORK SHALL OCCUR.

SHALL BE OPEN. ONE (1) HOUR LANE CLOSURES FOR MATERIAL DELIVERY AND EQUIPMENT DROP-OFF ARE PERMITTED YEAR AROUND AND REQUIRE THE 

LANE CLOSURES ARE ONLY PERMITTED FOR ACTIVE CONSTRUCTION ACTIVITIES. IF ACTIVE CONSTRUCTION ACTIVITIES ARE NOT OCCURING, ALL LANES 

TA-29, TA-30 OF THE DE MUTCD.

MAINTENANCE OF TRAFFIC DURING LANE CLOSURES AND LANE SHIFTS SHALL CONFORM TO TYPICAL APPLICATIONS TA-10, TA-11B, TA-21, TA-23, TA-28, 

WITHIN INTERSECTIONS MEMORANDUM (WWW.MUTCD.DELDOT.GOV).

STAY ON LOCATION UNTIL THE SIGNAL IS PLACED BACK IN STOP-AND-GO OPERATION IN ACCORDANCE WITH DELDOT’S TEMPORARY TRAFFIC CONTROL 

FLASH-MODE. THE TRAFFIC OFFICER IS THE ONLY INDIVIDUAL THAT CAN PLACE A TRAFFIC SIGNAL IN FLASH-MODE AND THE TRAFFIC OFFICER MUST 

THE CONTRACTOR SHALL PROVIDE ONE (1) TRAFFIC OFFCER FOR ANY OPERATION WHERE AN EXISTING SIGNALIZED INTERSECTION IS PLACED IN 

AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION (ATSSA) CERTIFIED TRAFFIC CONTROL SUPERVISOR REQUIREMENT FOR THIS PROJECT.

PLAN ARE DESIRED. THE MODIFIED TMP SHALL BE PREPARED BY A PROFESSIONAL ENGINEER, REGISTERED IN THE STATE OF DELAWARE.

ENGINEER. MODIFICATIONS TO THE TMP SHALL BE COMPLETED BY THE CONTRACTOR IF CHANGES TO THE TIME RESTRICTIONS OR THE TRAFFIC CONTROL 

PROGRAMS MANAGER. ALL MONITORING REQUIREMENTS OF THE TMP SHALL BE CONDUCTED BY DELDOT FORCES UNLESS OTHERWISE DIRECTED BY THE 

TRANSPORTATION MANAGEMENT PLAN (TMP) HAS BEEN PREPARED AND IS AVAILABLE FOR VIEWING BY CONTACTING THE DEPARTMENT’S SAFETY 

THIS PROJECT IS CONSIDERED A SIGNIFICANT PROJECT AS DEFINED BY DELDOT’S WORK ZONE MOBILITY PROCEDURES AND GUIDELINES. A TYPE B 
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D.R. 1612-182

STATE OF DELAWARE EASEMENT

D.R. 1612-182

STATE OF DELAWARE EASEMENT

P

REHOBOTH AVENUE 

109+00
110+00 111+00

112+00
113+00

114+00

115+00

50’ TAPER

100’

SEE SIGN

DETAIL ’A’

100’

PHASE 1

PHASE 1

G20-2

48"x24"

G20-2

48"x24"

W20-1

48"x48"

AHEAD

WORK

ROAD

48"x48"

W20-5 (R)

48"x48"

W20-1

 

 

 

 

 

ROAD WORK

END

ROAD WORK

END

CLOSED

SIDEWALK 

CLOSED

SIDEWALK 

AHEAD

CLOSED

LANE

RIGHT

AHEAD

WORK

ROAD

100’ 100’

11’

5’

11’

TYP.

25’

R9-9

24"x12"

(SEE NOTE 1)

R9-9

24"x12"

(SEE NOTE 1)

48"x48"

W4-2 (L)

G20-2

48"x24"

ROAD WORK

END

W20-1

48"x48"

AHEAD

WORK

ROAD
MUSEUM

TO R3-18

36"x36"

48"x48"
W11-1

48"x48"

48"x48"

W11-1

2

L=WS/60
=(16’

)(25MPH)/6
0

2

L = 1
67’ T

APER

AHEAD

CLOSED

TURN LANE

LEFT 
M6-3

21"x15"

24"x12"

(SEE NOTE 4)
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R
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R
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GATE
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C M
A
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M
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C

M
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C

VAULT

STEEL SIDEWALK

STEEL SIDEWALK
CONC. SWLK

CONC. SWLK

HOT MIX

CONC. SWLK

DYL

SIDEWALKSHOULDERLANE

6’5’11’4’11’

LANE

24’

WORK AREA

LC BRIDGE

4’

N

CONSTRUCTION PHASING & M.O.T

FLAGGER LOCATION

WORK AREA - ACTIVE PHASE

TEMPORARY CONSTRUCTION

ROAD WORK

END

PHASE   

CONSTRUCTION WARNING SIGN

PHASING TRAFFIC FLOW ARROW

DRUM - TRAFFIC CONTROL

CONSTRUCTION WARNING SIGN LOCATION

BARRICADE, TYPE 3

RH-4

KK

JW

CONSTRUCTION PHASING

MAINTENANCE OF TRAFFIC PLAN

REHOBOTH AVENUE BRIDGE

MOT & EROSION CONTROL

PHASE 1

166

N.T.S.

PHASE 1 - TYPICAL SECTION 

EXISTING TRAFFIC FLOW

SCALE: 1"=20’

SCALE: N.T.S.

SIGN DETAIL A

SEQUENCE OF CONSTRUCTION

1. INSTALL PHASE 1 TRAFFIC CONTROL DEVICES. LANE CLOSURES MUST ADHERE

TO THE SCHEDULE PROVIDED IN THE LANE CLOSURE MATRIX (SHEET G-5).

2. INSTALL PEDESTRIAN DETOURS ACCORDING TO TA-28 AND TA-29 OF THE DELAWARE

MUTCD. PEDESTRIAN DETOUR MUST REMAIN IN PLACE FOR THE DURATION OF PHASE 1.

3. REMOVE NORTH BASCULE SPAN SIDEWALK AND INSTALL NEW SIDEWALK.

4. PERFORM EPOXY, PAINT, JOINT, CONTROL HOUSE, OPERATOR ROOM AND OTHER

MISCELLANEOUS BRIDGE REPAIRS, AS SPECIFIED ON BRIDGE PLANS.

5. REMOVE TRAFFIC CONTROL DEVICES AND REOPEN ROAD TO TRAFFIC.

SCALE AS NOTED

NOTES:

1. SEE SHEET RH-7 FOR PEDESTRIAN DETOUR ROUTE AND DEVICES.

2. SEE SHEET RH-9A FOR MUSEUM DETOUR ROUTE AND DEVICES.

3. SEE NOTE 7 ON SHEET G-5 FOR BRIDGE CLOSURE AND DETOUR INFORMATION.

4. SPECIAL SIGN "TO MUSEUM" TO BE BLACK ON RETROFLECTIVE FLOURESCENT

ORANGE.  SEE SHEET RH-9A FOR SIGN DETAIL.
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BR 3-153 ON SR1A REHOBOTH AVENUE

BR 3-154 ON US9 SAVANNAH ROAD & 

D.R. 1612-182

STATE OF DELAWARE EASEMENT

D.R. 1612-182

STATE OF DELAWARE EASEMENT

P

 

109+00
110+00 111+00

112+00
113+00

114+00

PHASE 2

PHASE 2

100’

48"x24"

G20-2

48"x24"

G20-2

48"x48"

W24-1

48"x48"

W1-4-DE

48"x48"

W20-1

48"x48"

W20-1

48"x48"

W20-5 (L)

ROAD WORK

END

ROAD WORK

END

CLOSED

SIDEWALK 

CLOSED

SIDEWALK 

100’100’ 100’ 100’100’

DETAIL ’B’

SEE SIGN

DETAIL ’C’
SEE SIGN

AHEAD
WORK
ROAD

AHEAD

SHIFT

LANE

AHEAD

CLOSED

LANE

LEFT

AHEAD

WORK

ROAD

11’

11’

5’

TYP.

25’

10
’

2

L=WS/60=(12’)(25MPH)/60
2

L = 125’ TAPER

2

L=WS/60=(12’)(25MPH)/60
2

L = 125’ TAPER

L = 125’ 
TAPER

2

L=WS/60=(12
’)(25MPH)/60

2

R3-18

36"x36"

MUSEUM

TO

W20-1

48"x48"

ROAD WORK

END

G20-2

48"x24"

AHEAD

WORK

ROAD

48"x48"

W11-1

48"x48"

48"x48"

W11-1

(SEE NOTE 1)

24"x12"

R9-9

48"x48"

W4-2 (R)

(SEE NOTE 1)

24"x12"

R9-9

AHEAD

CLOSED

TURN LANE

LEFT

M6-3

21"x15"

24"x12"

(SEE NOTE 4)
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VAULT
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SIDEWALK SHOULDER LANE

6’ 5’ 11’ 11’

LANE

24’

WORK AREA

LC BRIDGE

4’

4’

N

RH-5

KK

JW

CONSTRUCTION PHASING

MAINTENANCE OF TRAFFIC PLAN

REHOBOTH AVENUE BRIDGE

MOT & EROSION CONTROL

PHASE 2

N.T.S.

PHASE 2 - TYPICAL SECTION 

167

SCALE: 1"=20’

CONSTRUCTION PHASING & M.O.T

FLAGGER LOCATION

WORK AREA - ACTIVE PHASE

TEMPORARY CONSTRUCTION

ROAD WORK

END

PHASE   

CONSTRUCTION WARNING SIGN

PHASING TRAFFIC FLOW ARROW

DRUM - TRAFFIC CONTROL

CONSTRUCTION WARNING SIGN LOCATION

BARRICADE, TYPE 3

EXISTING TRAFFIC FLOW

SCALE: N.T.S.

SIGN DETAIL B SIGN DETAIL C

SCALE: N.T.S.

SEQUENCE OF CONSTRUCTION

1. INSTALL PHASE 2 TRAFFIC CONTROL DEVICES. LANE CLOSURES MUST ADHERE TO

THE SCHEDULE PROVIDED IN THE LANE CLOSURE MATRIX (SHEET G-5).

2. INSTALL PEDESTRIAN DETOURS ACCORDING TO TA-28 AND TA-29 OF THE DELAWARE

MUTCD. PEDESTRIAN DETOUR MUST REMAIN IN PLACE FOR THE DURATION OF PHASE 2.

3. REMOVE SOUTH BASCULE SPAN SIDEWALK AND INSTALL NEW SIDEWALK.

4. PERFORM EPOXY, PAINT, JOINT, CONTROL HOUSE, OPERATOR ROOM AND OTHER

MISCELLANEOUS BRIDGE REPAIRS, AS SPECIFIED ON BRIDGE PLANS.

5. REMOVE TRAFFIC CONTROL DEVICES AND REOPEN ROAD TO TRAFFIC.

SCALE AS NOTED

NOTES:

1. SEE SHEET RH-8 FOR PEDESTRIAN DETOUR ROUTE AND DEVICES.

2. SEE SHEET RH-9A FOR MUSEUM DETOUR ROUTE AND DEVICES.

3. SEE NOTE 7 ON SHEET G-5 FOR BRIDGE CLOSURE AND DETOUR INFORMATION.

4. SPECIAL SIGN "TO MUSEUM" TO BE BLACK ON RETROFLECTIVE FLOURESCENT

ORANGE.  SEE SHEET RH-9A FOR SIGN DETAIL.
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STATE OF DELAWARE EASEMENT
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P

 

109+00
110+00 111+00

112+00
113+00

114+00

100’

48"x48"

W20-1

100’

 

 

 

  

CLOSED

SIDEWALK CLOSED

SIDEWALK 

AHEAD

WORK

ROAD

13’ TYP.

25’

PHASE 3

DETAIL ’D’

SEE SIGN

100’

AHEAD

SHIFT

LANE

48"x48"

W24-1

L = 25’ TAPER

2

L=WS/60=(2’)(25MPH)/60
2

48"x30"

R11-2

CLOSED

ROAD

SEE NOTE 2

48"X24"

G20-2

ROAD WORK

END

48"x48"

W11-1

(SEE NOTE 1)

24"x12"

R9-9

ROAD WORK

END

AHEAD

WORK

ROAD

W20-1

48"x48"

(SEE NOTE 1)

24"x12"

R9-9

48"x48"
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G20-2

48"x24"
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LC BRIDGE

SIDEWALKLANE

6’13’42’

WORK AREA

4’

N

RH-6

KK

JW

CONSTRUCTION PHASING

MAINTENANCE OF TRAFFIC PLAN

REHOBOTH AVENUE BRIDGE

MOT & EROSION CONTROL

PHASE 3

N.T.S.

PHASE 3 - TYPICAL SECTION 
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SCALE: 1"=20’

SCALE: N.T.S.

SIGN DETAIL D

CONSTRUCTION PHASING & M.O.T

FLAGGER LOCATION

WORK AREA - ACTIVE PHASE

TEMPORARY CONSTRUCTION

ROAD WORK

END

PHASE   

CONSTRUCTION WARNING SIGN

PHASING TRAFFIC FLOW ARROW

DRUM - TRAFFIC CONTROL

CONSTRUCTION WARNING SIGN LOCATION

BARRICADE, TYPE 3

EXISTING TRAFFIC FLOW

SEQUENCE OF CONSTRUCTION

1. INSTALL PHASE 3 TRAFFIC CONTROL DEVICES. LANE CLOSURES MUST ADHERE TO

THE SCHEDULE PROVIDED IN THE LANE CLOSURE MATRIX (SHEET G-5).

2. INSTALL PEDESTRIAN DETOURS ACCORDING TO TA-28 AND TA-29 OF THE DELAWARE

MUTCD. PEDESTRIAN DETOUR MUST REMAIN IN PLACE FOR THE DURATION OF PHASE 3.

3. PERFORM EPOXY, PAINT, JOINT, CONTROL HOUSE, OPERATOR ROOM AND OTHER

MISCELLANEOUS BRIDGE REPAIRS, AS SPECIFIED ON BRIDGE PLANS.

4. REMOVE TRAFFIC CONTROL DEVICES AND REOPEN ROAD TO TRAFFIC.

SCALE AS NOTED

NOTES:

1. SEE SHEET RH-7 FOR PEDESTRIAN DETOUR ROUTE AND DEVICES.

2. WESTBOUND REHOBOTH AVENUE TO BE CLOSED TO TRAFFIC FOR THE

DURATION OF PHASE 3. SEE SHEET RH-9A FOR DETOUR ROUTE AND DEVICES.

3. SEE NOTE 7 ON SHEET G-5 FOR BRIDGE CLOSURE AND DETOUR INFORMATION.
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SAVANNAH RD SURVEY & CONSTR B

N 39°40’12.6829" E

L

10+00 11+00 12+00 13+00 14+00 15+00 16+00

M
A

C
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PARKING LOT

TELE

CONC SIDEWALK

CONC SIDEWALK
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BRIDGE
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48"x24"

G-20-2

ROAD WORK

END

ROAD WORK

END

48"x24"

G-20-2

ROAD WORK

END

48"x24"

G-20-2

48"x24"

G-20-2

ROAD WORK

END

11’

TYP.

25’

100’ TAPER
85’ T

APER
PHASE 1

100’100’

48"x48"

W20-1

100’

AHEAD

ROAD

ONE LANE

48"x48"

W20-4

AHEAD

FLAGGER

48"x48"

W20-7-DE

   

AHEAD
WORK
ROAD

SEE SIGN DETAIL ’A’
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D
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A
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S
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S
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D
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SEE SIGN DETAIL ’B’

TRAFFIC OFFICER

10
’

100’100’ 100’

AHEAD

ROAD

ONE LANE

48"x48"

W20-4

   

AHEAD

FLAGGER

48"x48"

W20-7-DE

48"x48"

W20-1

AHEAD
WORK
ROAD
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OVER LEWES-REHOBOTH CANAL

BR 3-153 ON SR1A REHOBOTH AVENUE

BR 3-154 ON US9 SAVANNAH ROAD & 

TRANSFORMER

N

SAVANNAH ROAD BRIDGE

CONSTRUCTION PHASING,

SH-5

KK

JW

MAINTENANCE OF TRAFFIC PLAN

MOT & EROSION CONTROL

PHASE 1

SCALE : 1"=30’

171

SCALE AS NOTED

PHASE 1 - TYPICAL SECTION 

CONSTRUCTION PHASING & M.O.T

FLAGGER LOCATION

WORK AREA - ACTIVE PHASE

TEMPORARY CONSTRUCTION

ROAD WORK

END

PHASE   

CONSTRUCTION WARNING SIGN

PHASING TRAFFIC FLOW ARROW

DRUM - TRAFFIC CONTROL

CONSTRUCTION WARNING SIGN LOCATION

BARRICADE, TYPE 3

EXISTING TRAFFIC FLOW

INLET PROTECTION FILTERS

SCALE : N.T.S.

N.T.S.

1’-6"

ASPH SIDEWALK TRAVEL LANE  

4’

 WORK AREA

11’ 22’4’ TO 6’-6"

VARIES

SIGN DETAIL ’B’

TEMPORARY CROSSWALK STRIPES, AND REOPEN ROAD TO TRAFFIC.

REMOVE TRAFFIC CONTROL DEVICES, WITH THE EXCEPTION OF7.

SPECIFIED ON BRIDGE PLANS.

ROOM AND OTHER MISCELLANEOUS BRIDGE REPAIRS, AS

PERFORM EPOXY, PAINT, JOINT, CONTROL HOUSE, OPERATOR6.

PAVEMENT IN THE AREAS WHERE EXISTING WAS REMOVED.

CONSTRUCT NEW PCC SIDEWALK AND ASPHALT MAINTENANCE5.

LOCATIONS SPECIFIED ON THE CONSTRUCTION PLANS.

PAVEMENT ON THE SOUTH SIDEWALK TO THE EXTENTS AND

REMOVE EXISTING SIDEWALK AND ASPHALT MAINTENANCE4.

MEASURES AS ORDERED BY THE ENGINEER.

INSTALL INLET PROTECTION AND ANY OTHER EROSION CONTROL 3.

PHASE 1.

PEDESTRIAN DETOUR MUST REMAIN IN PLACE FOR THE DURATION OF

THE DELAWARE MUTCD AND INSTALL TEMPORARY CROSSWALK STRIPES. 

INSTALL PEDESTRIAN DETOURS ACCORDING TO TA-28 AND TA-29 OF2.

(SHEET G-5).

ADHERE TO THE SCHEDULE PROVIDED IN THE LANE CLOSURE MATRIX

INSTALL PHASE 1 TRAFFIC CONTROL DEVICES. LANE CLOSURES MUST1.

SEQUENCE OF CONSTRUCTION

ITEMSYMBOL QUANTITY

TEMPORARY PAVEMENT MARKINGS LEGEND

400 LFH
STRIPING (ITEM 817009)

12" SOLID WHITE TEMPORARY TAPE PAVEMENT

SCALE : N.T.S.

SIGN DETAIL ’A’

INFORMATION.

SEE NOTE 8 ON SHEET G-5 FOR BRIDGE CLOSURE AND DETOUR3.

SEE SHEET SH-6A FOR PEDESTRIAN DETOUR ROUTE AND DEVICES.2.

COST TO DELDOT.

TO MATCH THE NEW SIDEWALK AS REQUIRED AT NO ADDITIONAL

THE CONTRACTOR SHALL ADJUST THE ASPHALT PAVEMENT 

LOWER THAN THE EXISTING ASPHALT MAINTENANCE PAVEMENT. 

THE BACK OF THE NEW SIDEWALK MAY BE SIGNIFICANTLY 1.

NOTES:
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BR 3-153 ON SR1A REHOBOTH AVENUE

BR 3-154 ON US9 SAVANNAH ROAD & 

TRANSFORMER

N

SAVANNAH ROAD BRIDGE

CONSTRUCTION PHASING,

SH-6

KK

JW

MAINTENANCE OF TRAFFIC PLAN

MOT & EROSION CONTROL

PHASE 2

SCALE : 1"=30’

SCALE AS NOTED

PHASE 2 - TYPICAL SECTION 

CONSTRUCTION PHASING & M.O.T

FLAGGER LOCATION

WORK AREA - ACTIVE PHASE

TEMPORARY CONSTRUCTION

ROAD WORK

END

PHASE   

CONSTRUCTION WARNING SIGN

PHASING TRAFFIC FLOW ARROW

DRUM - TRAFFIC CONTROL

CONSTRUCTION WARNING SIGN LOCATION

BARRICADE, TYPE 3

EXISTING TRAFFIC FLOW

INLET PROTECTION FILTERS

SCALE : N.T.S.

N.T.S.

1’-6"

ASPHSIDEWALKTRAVEL LANE  WORK AREA

11’22’ 4’ TO 6’-6"

VARIES

SIGN DETAIL ’A’

172

4’

OF ALL PROPOSED CONSTRUCTION ACTIVITIES.

TEMPORARY CROSSWALK STRIPES TO BE REMOVED AFTER COMPLETION

TEMPORARY CROSSWALK STRIPES, AND REOPEN ROAD TO TRAFFIC.

REMOVE TRAFFIC CONTROL DEVICES, WITH THE EXCEPTION OF7.

SPECIFIED ON BRIDGE PLANS.

ROOM AND OTHER MISCELLANEOUS BRIDGE REPAIRS, AS

PERFORM EPOXY, PAINT, JOINT, CONTROL HOUSE, OPERATOR6.

PAVEMENT IN THE AREAS WHERE EXISTING WAS REMOVED.

CONSTRUCT NEW PCC SIDEWALK AND ASPHALT MAINTENANCE5.

LOCATIONS SPECIFIED ON THE CONSTRUCTION PLANS.

PAVEMENT ON THE NORTH SIDEWALK TO THE EXTENTS AND

REMOVE EXISTING SIDEWALK AND ASPHALT MAINTENANCE4.

MEASURES AS ORDERED BY THE ENGINEER.

INSTALL INLET PROTECTION AND ANY OTHER EROSION CONTROL 3.

FOR THE DURATION OF PHASE 2.

THE DELAWARE MUTCD. PEDESTRIAN DETOUR MUST REMAIN IN PLACE

INSTALL PEDESTRIAN DETOURS ACCORDING TO TA-28 AND TA-29 OF2.

(SHEET G-5).

ADHERE TO THE SCHEDULE PROVIDED IN THE LANE CLOSURE MATRIX

INSTALL PHASE 2 TRAFFIC CONTROL DEVICES. LANE CLOSURES MUST1.

SEQUENCE OF CONSTRUCTION

SCALE : N.T.S.

SIGN DETAIL ’B’

INFORMATION.

SEE NOTE 8 ON SHEET G-5 FOR BRIDGE CLOSURE AND DETOUR3.

SEE SHEET SH-6B FOR PEDESTRIAN DETOUR ROUTE AND DEVICES.2.

COST TO DELDOT.

TO MATCH THE NEW SIDEWALK AS REQUIRED AT NO ADDITIONAL

THE CONTRACTOR SHALL ADJUST THE ASPHALT PAVEMENT 

LOWER THAN THE EXISTING ASPHALT MAINTENANCE PAVEMENT. 

THE BACK OF THE NEW SIDEWALK MAY BE SIGNIFICANTLY 1.
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P.B.40-331

334-19.00-173.00

(DEPARTMENT OF THE ARMY)

UNITED STATES OF AMERICA 

P.B.40-331

334-19.00-173.00

(DEPARTMENT OF THE ARMY)

UNITED STATES OF AMERICA 

D.R. 4292-178

334-13.20-111.00

SERIES 10

HOOVER 7 HOOVER, LLC

P.B. 91-153

334-13.20-103.00

REHOBOTH GRAND, LLC

P.B. 199-19

D.R. 4074-195

334-13.20-110.00

625 REHOBOTH AVENUE. LLC

D.R. 1612-182

STATE OF DELAWARE EASEMENT

D.R. 3883-61

334-13.20-287.00

CYNTHIA LOVETT, HIS WIFE

PAUL DEWITT LOVETT III & 

P.B. 87-80
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& CYNTHIA LOVETT H/W

PAUL DEWITT III LOVETT
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REHOBOTH AVENUE BRIDGE

AND CONDUIT PLAN

F 4 EACH
MARKINGS,BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC 

 
 

 

SCALE
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MARKINGS (SEE NOTE)

MATCH EXISTING PAVEMENT 

MARKINGS (SEE NOTE)

MATCH EXISTING PAVEMENT 

 

MARKINGS (SEE NOTE)

MATCH EXISTING PAVEMENT 
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NOTE:

12’
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7’ 7’

12’
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7’

7’

+81.59

+78.80

+87.36

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL QUANTITY

A

PAINT, YELLOW, 5" (ITEM 817013)

PERMANENT PAVEMENT STRIPING, EPOXY RESIN 

PAINT, WHITE, 5" (ITEM 817013)

PERMANENT PAVEMENT STRIPING, EPOXY RESIN 

PAINT, WHITE, 5" (2’ LINE 6’ GAP) (ITEM 817013)

PERMANENT PAVEMENT STRIPING, EPOXY RESIN 

A

 A

 A

A

92 SFE
ALKYD THERMOPLASTIC (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, 

 B

B

C

D
PAINT, WHITE, 5" (10’ LINE 30’ GAP) (ITEM 817013)

PERMANENT PAVEMENT STRIPING, EPOXY RESIN 

+86.50

OF TRAFFIC.  ACTUAL LIMITS TO BE DETERMINED BY THE ENGINEER.

TO REPLACE THE EXISTING STRIPING REMOVED FOR MAINTENANCE

ADDITIONAL STRIPING BEYOND CONTRACT LIMITS MAY BE REQUIRED
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D.R. 2236-345

335-8.08-9.00

TO AN UNDIVIDED ONE-HALF INTEREST

OF OLDA KEENE PARSONS DATED 9/24/97, AS

TRUSTEE UNDER REVOCABLE TRUST AGREEMENT

ONE-HALF INTEREST, AND OLDA KEENE PARSONS,

PARSONS DATED 9/24/97 AS TO AN UNDIVIDED

REVOCABLE TRUST AGREEMENT OF HARRY DALE

HARRY DALE PARSONS, TRUSTEE UNDER
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NO.
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PLAN 

DISPOSITION
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NO.

ASSEMBLY (EACH)
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NO TURN ON RED
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2

3

4

R10-6

R10-11

W3-6 3

1

1

1

5

6

7

24 30

6

24 30

24 36

36 36 3

1

1

1

NEW

NEW

NEW

NEW

G
IL

L
S
 

N
E

C
K
 

R
O

A
D

SH-8

SH-8

SH-8

SH-8

SAVANNAH ROAD BRIDGE

AND CONDUIT PLAN
DEPARTMENT OF TRANSPORTATION

DELAWARE
TOTAL SHTS.

SHEET NO.CONTRACT

T201507602

COUNTY
DESIGNED BY:

CHECKED BY:

BR 3-154BRIDGE NO.
ADDENDUMS / REVISIONS

SUSSEX

C

A

PAINT,YELLOW,5"(ITEM 817013)

PERMANENT PAVEMENT STRIPING,EPOXY RESIN 

PAINT,WHITE,5"(ITEM 817013)

PERMANENT PAVEMENT STRIPING,EPOXY RESIN 
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HEIGHT

SIGN 

(IN)

WIDTH

SIGN

PAVEMENT MARKINGS LEGEND

SYMBOL

PERMANENT SIGN SCHEDULE

OVER LEWES-REHOBOTH CANAL
BR 3-153 ON SR1A REHOBOTH AVENUE
BR 3-154 ON US9 SAVANNAH ROAD &

 

 

NOTES:

(SEE NOTE 1)

9.5’ L

+05.40

 

MARKINGS (SEE NOTE 2)
MATCH EXISTING PAVEMENT 

 1’ L

+87.27

 

 

0’

+73.17
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+88.27

 

0.38’ R 

+06.00

 

 

  

MARKINGS (SEE NOTE 2)
MATCH EXISTING PAVEMENT  

MARKINGS (SEE NOTE 2)
MATCH EXISTING PAVEMENT

 

 

E
ALKYD THERMOPLASTIC (ITEM 817002)

PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND,

ITEM QUANTITY

A

AB B

C

E

 

 

1

4

1

1

2

 A

PAINT, WHITE, 5" (2’ LINE 6’ GAP) (ITEM 817013)

PERMANENT PAVEMENT STRIPING, EPOXY RESIN

R10-6

OF TRAFFIC.  ACTUAL LIMITS TO BE DETERMINED BY THE ENGINEER.
TO REPLACE THE EXISTING STRIPING REMOVED FOR MAINTENANCE
ADDITIONAL STRIPING BEYOND CONTRACT LIMITS MAY BE REQUIRED2.
THE TRAFFIC SIGNAL.
THE R10-11 SIGN SHALL BE INSTALLED ON THE SPAN WIRE OF 1. 

R10-14b

R10-14b STOP HERE ON FLASHING RED

9

5

5

(SF)

AREA

SIGNQTY.

180

179

 

 

3 

SIDEWALK

ON

WALK BIKE

SIGN DETAIL
SCALE: N.T.S.

4" C

4" C

4" C

24"

18
"

2, 3, 4

SH-8 5 2 24 18 3 NEW 2
OR SWIMMING

NO FISHING, CRABBING
8, 9

SH-8 6 4 24 18 3 NEW 4

DETAIL
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SEE

12, 13

10, 11,
WALK BIKE ON SIDEWALK

5 

6 
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6 
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5 

14-DE
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SR1-14-DE

(SEE SIGN DETAIL)
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