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A
M

IDENTIFIERSCONSTRUCTION

MISCELLANEOUS

PAVEMENT SECTION(S)DRAINAGE SURVEY CONTROL & MONUMENTATION

UTILITY COMPANY FACILITIES

EXISTING SYMBOLS PROPOSED SYMBOLS

UTILITY COMPANY FACILITIES

VERIZON - DIRECT BURIEDVER-C

MATERIALS AND DEPTHS

PAVEMENT - SEE TYPICAL SECTIONS FOR 

MILL AND OVERLAY BITUMINOUS CONCRETE 

FOR MATERIALS AND DEPTHS

PAVEMENT - SEE TYPICAL SECTIONS 

FULL DEPTH BITUMINOUS CONCRETE 

FOR MATERIALS AND DEPTHS

PAVEMENT - SEE NOTES AND TYPICAL SECTIONS 

SHARED-USE PATH, DRIVEWAY AND ENTRANCE 

VER-C (X)

(TYPE LABEL)

(TYPE LABEL)

DRAINAGE PIPE AND FLOW ARROW

RIPRAP - LINEAR FEATURE

RIPRAP - AREA FEATURE

DRAINAGE PIPE HEADWALL

DRAINAGE MANHOLE

DRAINAGE JUNCTION BOX

DIRECTIONAL STREAM FLOW ARROW

DITCH OR STREAM CENTERLINE

FLAG POLE

MAILBOX

PILLAR OR MISCELLANEOUS POST

TRAFFIC SIGN AND POST

GUARDRAIL - STEEL BEAM

WALL - STONE

WALL - BRICK OR BLOCK 

FENCE - STOCKADE OR SPLIT RAIL

FENCE - CHAINLINK OR STRANDED

GUARDRAIL - WIRE ROPE

LAMP AND POST - RESIDENTIAL

CURB

CURB AND GUTTER

PAVEMENT - FLEXIBLE

PAVEMENT - RIGID

SHRUBBERY

HEDGEROW OR THICKET

GRASS LAWN

MARSH BOUNDARY LINE

TREE STUMP

TREE - CONIFEROUS

TREE - DECIDUOUS

WOODS LINE BOUNDARY

PROPERTY MARKER - IRON PIPE

MANMADE ROADSIDE FEATURES

NATURAL ROADSIDE FEATURES

PROPERTY MARKER - CONCRETE MON.

RIGHT-OF-WAY SYMBOLS

100+00

SIZE/TYPE LABEL

DELINEATED WETLAND BOUNDARY LINE

PARKING METER AND POST

PILE - BRIDGE

FP

PM

WL

P L

DRAINAGE INLETD.I.

BOLLARD - STEEL POLE

BOLLARD - WOOD POST

HISTORIC RIGHT-OF-WAY BASELINE

R/W-DA

DA

EASEMENT TYPE

EXISTING R/W & DENIAL OF ACCESS

EXISTING DENIAL OF ACCESS

EXISTING RIGHT-OF-WAY

EXISTING EASEMENT

EXISTING PROPERTY LINE

EM

SURVEY BENCHMARK LOCATION

SURVEY TIE POINT LOCATION

SURVEY TRAVERSE POINT

POINT OF CURVATURE OR TANGENCY

POINT OF INTERSECTING TANGENTS

POLE MOUNTED LUMINAIRE

ELECTRIC MANHOLE

ELECTRIC TRANSFORMER

GAS METER

GAS MANHOLE

GAS PUMP - SERVICE STATION

UTILITY POLE GUY WIRE ANCHOR

GAS VALVE

RAILROAD TRACKS

SANITARY SEWER MANHOLE

SANITARY SEWER VALVE

TELEPHONE BOOTH

TELEPHONE MANHOLE

CABLE TV DISTRIBUTION BOX

UTILITY BOX

UTILITY POLE

WATER VALVE

WATER METER

TELEPHONE TEST POINT

WATER - FIRE HYDRANT

SOIL BORING LOCATION

UTILITY TEST HOLE LOCATION

WELL HEAD

SEPTIC DRAIN FIELDS.D.F.

UTILITY

SANITARY SEWER VENT OR CLEANOUT

TRAFFIC - CONDUIT JUNCTION WELL

TRAFFIC - LIGHT POLE AND BASE

TRAFFIC - PEDESTRIAN POLE & BASE

TRAFFIC - SIGNAL CABINET & BASE

TRAFFIC - SIGNAL POLE AND BASE

TV

U

WELL

ELECTRIC METER

? MANHOLE - UNDETERMINED OWNER

BFS BIOFILTRATION SWALE

CONCRETE SAFETY BARRIER - PERMANENT

BUTT JOINT

CURB, TYPE 2

CURB & GUTTER, TYPE 1

CURB & GUTTER, TYPE 2

CURB & GUTTER, TYPE 3

CURB & GUTTER, TYPE 4

DRAINAGE INLET

DITCH

GUARDRAIL, TYPE 2

JUNCTION BOX - DRAINAGE

CONSTRUCTION BASELINE100+00

CURB, TYPE 1 & TYPE 3

GUARDRAIL, TYPE 1

GUARDRAIL, TYPE 3

GUARDRAIL END TREATMENT, TYPE 1

GUARDRAIL END TREATMENT, TYPE 2

GUARDRAIL END TREATMENT, TYPE 3

IMPACT ATTENUATOR

BRICK PATTERNED SURFACE

CONSTRUCTION SAFETY FENCECSF

GUARDRAIL END ANCHORAGE

LO LATERAL OFFSET

CZ CLEAR ZONE

CURB OPENING - SUMP / ON GRADE

CURB OPENING WITH SIDEWALK

MAILBOX

LIMIT OF CONSTRUCTIONLOC

MB

MANHOLE

PAVEMENT PATCH

PIPE & DIRECTIONAL FLOW ARROW

RIPRAP

UNDERDRAIN

UNDERDRAIN OUTLET

RIGHT-OF-WAY SYMBOLS

DA

PE

R/W

R/W-DA

TCE

PROPOSED DENIAL OF ACCESS

PROPOSED PERMANENT EASEMENT

PROPOSED RIGHT-OF-WAY

PROPOSED RIGHT-OF-WAY MONUMENT

100+00 PROPOSED RIGHT-OF-WAY BASELINE

PROPOSED R/W & DENIAL OF ACCESS

TEMPORARY CONSTRUCTION EASEMENT

TOPSOIL, SEED AND MULCH
PAVEMENT REMOVAL - 

P.C.C. SIDEWALK - 4"

FOR CHANNELIZATION ISLANDS.)

P.C.C. SIDEWALK - 6" (USE 8" DEPTH

A

C

A

O

DND

RL

C

RL

O

RM

C

RM

O

C

O

ADJUST BY CONTRACTOR

ADJUST BY OTHERS

CURB  OR  CURB & GUTTER

CONVERT TO JUNCTION BOX

CONVERT TO DRAINAGE MANHOLE

DRAINAGE INLET

DO NOT DISTURB

FILTRATION STRUCTURE

GUARDRAIL

JUNCTION BOX

MANHOLE

PIPE

RELOCATE BY CONTRACTOR

RELOCATE BY OTHERS

REMOVE BY CONTRACTOR

REMOVE BY OTHERS

FLARED END SECTION

CONCRETE SAFETY BARRIER

MONUMENT -  RIGHT-OF-WAY

LANDSCAPE PLANTINGS

SHRUBBERY

DECIDUOUS TREE

CONDUIT JUNCTION WELL

PAVEMENT MARKINGS

PAVEMENT STRIPING

UD

P

M

MH

LS

JB

GR

FS

FES

DI

CMH

CJB

C

B

LANDSCAPING

TRAFFIC

CONIFEROUS TREE

LUMINAIRE

ITMS-CON

SIG-CON SIGNAL CONDUIT

ITMS CONDUIT

TRAFFIC SIGN

UNDERDRAIN / LENGTH

UNDERDRAIN OUTLET PIPE

FENCEF

FILL WITH FLOWABLE FILL
FF

C

UDO

CONSTRUCTION SAFETY FENCE
CSF

ED ENERGY DISSIPATOR

REMOVE BY TRAFFIC CONTRACTOR
RM

TC

RELOCATE BY PROPERTY OWNER
RL

PO

CURB OPENING - SUMP / ON GRADE

CURB OPENING WITH SIDEWALK
CO

SW

AB

O
ABANDON BY OTHERS

TG-S (X)

TG-W (X)

DP-E (X)

(X) REPRESENTS ASCE DEFINED SUE QUALITY LEVEL

UNK (X) UNKNOWN UTILITY

TG-SFM (X)

SANITARY SEWER

TOWN OF GEORGETOWN -

SANITARY FORCE MAIN

TOWN OF GEORGETOWN -

BV-C (X)

DELMARVA POWER - ELECTRIC

TOWN OF GEORGETOWN - WATER

VERIZON - TELEPHONE

COM-C (X) COMCAST - CABLE

VER-FO (X) VERIZON - FIBER OPTIC

SCO

4

AIR RELEASE VALVEA

ARV
AIR RELEASE VALVE

SCO SANITARY SEWER VENT OR CLEANOUT

SANITARY SEWER MANHOLE

WATER METER

WATER VALVE

WATER - FIRE HYDRANT

TELEPHONE TEST POINT

TELEPHONE TEST POINT

UTILITY POLE GUY WIRE ANCHOR

UTILITY POLE

TRAFFIC - LIGHT POLE AND BASE

PC

PC-N
COM-C

COM-FO

TG-S-X

TG-W-X

COMCAST CABLE - UNDERGOUND

COMCAST FIBER OPTIC - UNDERGROUND

SWM BMP FACILITY

FENCE - METAL / FENCE - WOOD

FLARED END / SAFETY END SECTION

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

XXX

PEDESTRIAN CONNECTION / TYPE

WITHOUT SIDEWALK SURFACE DETECTABLE WARNING SYSTEM

PEDESTRIAN CONNECTION / TYPE

XXX

XXX

SES
SAFETY END SECTION

TOWN OF GEORGETOWN WATER

TOWN OF GEORGETOWN SANITARY SEWER

W.V.

TV

WRA

LG-01

NOT TO SCALE

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

LEGEND
T201804301

JAD

RRW

BV-C
NETWORKS - COMMUNICATIONS 
FORMERLY BROAD VALLEY MICRO FIBER
SUSSEX COUNTY FIBER - UNDERGROUND

NETWORKS - COMMUNICATIONS 

FORMERLY BROAD VALLEY MICRO FIBER

SUSSEX COUNTY FIBER - UNDERGROUND
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A
M

CONTRACTOR'S EXPENSE.

DISCRETION OF THE ENGINEER, SHALL BE REPAIRED AND/OR REPLACED IN KIND AT THE

ANY DAMAGE TO ITEMS NOTED TO BE RELOCATED OR RESET BY THE CONTRACTOR, AT THE1.

SECTION 100

SECTION 200

SECTION 400

SECTION 600

AND MANHOLES.

CENTER OF THE GRATE FOR INLETS AND TO THE CENTER OF THE STRUCTURE FOR JUNCTION BOXES

STATION AND ELEVATION DATA GIVEN FOR DRAINAGE STRUCTURES ARE TO BE APPLIED TO THE7.

SECTION 700

SHALL BE INCIDENTAL TO THE PROPOSED CURB ITEM.

DIRECTED BY THE ENGINEER. PAYMENT FOR THIS WORK, INCLUDING SAW CUTTING EXISTING CURB

SIMILAR, THE PROPOSED CURB SHALL BE TRANSITIONED IN 10 LINEAR FEET, UNLESS OTHERWISE

IN AREAS WHERE PROPOSED CURB MEETS EXISTING CURB AND THE TWO CURB TYPES ARE NOT8.

SECTION 900

MISCELLANEOUS

POURED MONOLITHICALLY, OR AS DIRECTED BY THE ENGINEER.

PORTLAND CEMENT CONCRETE CHANNELIZING ISLANDS THAT ARE LESS THAN 75 SQ FT MAY BE10.

THE NEW PAVEMENT IS TO TIE INTO THE EXISTING PAVEMENT.

ALL PAVED AREAS TO BE RECONSTRUCTED OR WIDENED SHALL BE SAWCUT AT THE POINT WHERE11.

DEPARTMENT'S STORMWATER ENGINEER OR THE APPROPRIATE CONSTRUCTION ENGINEER.

OF THE GENERAL PERMIT OR THE NOI CAN BE OBTAINED UPON REQUEST FROM EITHER THE

IN EACH OF THE CONSTRUCTION OFFICES AND THE DEPARTMENT'S STORMWATER SECTION. A COPY

THIS CONSTRUCTION PROJECT. A COPY OF THE NPDES GENERAL PERMIT AND NOI IS KEPT ON FILE

PLANS WILL CONSTITUTE COMPLIANCE WITH THE NPDES INDUSTRIAL PERMITTING REQUIREMENTS FOR

GENERAL PERMIT, COMPLIANCE WITH DELDOT'S APPROVED SEDIMENT AND STORMWATER MANAGEMENT

THIS PROJECT IS COVERED UNDER AN NPDES GENERAL PERMIT FOR CONSTRUCTION. UNDER THE13.

REFER TO THE CONSTRUCTION PLAN SHEETS FOR THE LOCATION OF THE CLEAR ZONE AREA LIMITS.16.

CONTACT NUMBER DURING THE FLIGHT.

THE FLIGHT TIME, LOCATION OF THE FLIGHT, THE PILOT'S NAME AND THE PILOT'S

TO PROVIDE THE FOLLOWING INFORMATION: THE REGISTRATION NUMBER OF THE UAV,

UNMANNED AIRCRAFT VEHICLE (UAV) FLIGHTS.  THE CONTRACTOR WILL BE REQUIRED 

THE CONTRACTOR WILL CONTACT THE DELAWARE TMC AT 302-659-4600 PRIOR TO ANY2.

GENERAL NOTES

REVISIONS UP TO THE DATE OF ADVERTISEMENT.

DEPARTMENT OF TRANSPORTATION "STANDARD CONSTRUCTION DETAILS", DATED 2017, INCLUDING ALL

TRANSPORTATION "STANDARD SPECIFICATIONS", DATED AUGUST 2016 AND THE DELAWARE

THIS PROJECT IS TO BE CONSTRUCTED IN ACCORDANCE WITH THE DELAWARE DEPARTMENT OF1.

ALL PLAN SHEETS, IN PDF FORMAT.

NONE

( X )

ELECTRONIC PROJECT FILES THAT WILL BE MADE AVAILABLE TO THE AWARDED CONTRACTOR, INCLUDE:2.

(   )

( X )

(   )

(   )

(   )

SELECTED BY THE ENGINEER.

ASCII  DATA FILES WITH COORDINATES AND ELEVATIONS FOR PROPOSED POINTS AS

CURRENTLY USED BY DELDOT.

EXISTING DIGITAL TERRAIN MODEL, IN .DTM FILE FORMAT, COMPATIBLE WITH SOFTWARE

CURRENTLY USED BY DELDOT.

PROPOSED DIGITAL TERRAIN MODEL, IN .DTM FILE FORMAT, COMPATIBLE WITH SOFTWARE

THE PROPOSED DIGITAL TERRAIN MODEL (DTM).

DESIGN FILE, IN .DGN FILE FORMAT, CONTAINING ONLY THE PROPOSED 3D TRIANGLES OF

PROJECT FILES.

CONTRACTOR" MUST BE SIGNED BY ALL PARTIES PRIOR TO THE DELIVERY OF ANY ELECTRONIC

NOTE: THE DOCUMENT ENTITLED "RELEASE FOR DELIVERY OF DOCUMENTS IN ELECTRONIC FORM TO A

CROSS SECTIONS( X )

( X )

PROJECT NOTES

PROJECT NOTES

RRW

JAD

5

GATEWAY IMPROVEMENTS
SUSSEX

PN-01

WRAGEORGETOWN EAST
NOTES

T201804301

NOT TO SCALE

   

FENCES.e.

ALL DRAINAGE STRUCTURES IN LOC UNLESS OTHERWISE NOTED.d.

POLE BASES.c.

TRAFFIC SIGNALIZATION JUNCTION WELLS.b.

OTHER PAY ITEMS.

CONCRETE SUPPORT FOUNDATIONS FOR MISCELLANEOUS SMALL STRUCTURES NOT COVERED UNDERa.

INCLUDE, BUT NOT BE LIMITED TO THE FOLLOWING:

ITEMS TO BE REMOVED UNDER ITEM 211000 - REMOVAL OF STRUCTURES AND OBSTRUCTIONS SHALL4.

FOR ALL WORK AND MATERIALS SHALL BE PAID UNDER ITEM 201000 - CLEARING AND GRUBBING.

ABOVE DIRECTIONS, RESETTING OF THE MAILBOXES WILL BE AT THE COST OF THE CONTRACTOR. COST

FACILITIES IN THE PUBLIC RIGHT OF WAY.IF MAILBOXES ARE NOT SET IN ACCORDANCE WITH THE

AS DETERMINED BY THE CURRENT EDITION OF THE PEDESTRIAN ACCESSIBILITY STANDARDS FOR 

ALL MAILBOXES SHALL BE SET NOT TO IMPEDE THE MINIMUM PAR (PEDESTRIAN ACCESS ROUTE) WIDTH

CLEARZONE. EACH MAIL BOX SHALL BE PLACED ON AN INDIVIDUAL POST MEETING THE CRITERIA ABOVE. 

MULTIPLE MAILBOXES ATTACHED TO A SINGLE HORIZONTAL BOARD SHALL NOT BE LOCATED INSIDE THE 

BE SEPARATED BY A DISTANCE OF NO LESS THAN 3/4 OF THEIR FULL HEIGHT ABOVE THE GROUND.

OR 4 INCH DIAMETER WOOD POST. FOR RELOCATING MULTIPLE MAILBOXES TOGETHER ALL POST SHALL

IN AN APPROPRIATE SIZE PVC SLEEVE. ACCEPTABLE POST SHALL BE 4 INCH X 4 INCH WOOD POST 

THE DRIVEWAY IN THE DIRECTION OF TRAVEL. POSTS BEING RESET IN CONCRETE SIDEWALK SHALL BE

GUIDELINES. MAILBOXES LOCATED AT DRIVEWAY ENTRANCES SHALL BE PLACED ON THE FAR SIDE OF

POSITIONED IN ACCORDANCE WITH THE LATEST VERSION OF THE UNITED STATES POSTAL SERVICE

INCHES FROM THE EDGE OF THE PAVED SHOULDER. THE BOTTOM OF THE MAILBOX SHALL BE 

WHEN RELOCATING MAILBOXES IN OPEN SECTIONS, THE FACE OF THE MAILBOX SHALL SET BACK 8

CURBED SECTIONS, THE FACE OF THE MAILBOX SHALL BE FLUSH WITH THE BACK EDGE OF CURB.

PROPOSED GEOMETRICS AND AS DIRECTED BY THE ENGINEER. WHEN RELOCATING MAILBOXES IN

DIRECTED BY THE ENGINEER. THE CONTRACTOR SHALL RELOCATE MAILBOXES AS REQUIRED BY THE

THE CONTRACTOR SHALL REMOVE AND RESET ALL MAILBOXES TO MAINTAIN MAIL SERVICE AS3.

NOTED ON THE PLANS.

CONCRETE, TYPE 'C' OVER 8" GRADED AGGREGATE BASE COURSE, TYPE 'B', UNLESS OTHERWISE

THE PAVEMENT SECTION FOR FLEXIBLE PAVEMENT RESIDENTIAL DRIVEWAYS SHALL BE 2" BITUMINOUS5.

CUTTING, CONCRETE, FULL DEPTH.

PLANS OR DIRECTED BY THE ENGINEER AND SHALL BE PAID FOR UNDER ITEM 762001 - SAW

SIDEWALK JOINT. ALL SAW CUTTING SHALL BE FULL DEPTH, UNLESS OTHERWISE NOTED ON THE

EXISTING SIDEWALK SHALL BE SAWCUT AT THE TIE-IN POINT OR MEET THE NEAREST EXISTING

WHERE PROPOSED CONCRETE SIDEWALK IS CONSTRUCTED TO MEET EXISTING SIDEWALK, THE9.

CONTACT DTC'S CHIEF SCHEDULER AT 302-576-6019.

OPERABLE FOR TRANSIT OPERATIONS. FOR EMERGENCY DETOUR INFORMATION ONLY, PLEASE

AT SUCH TIME THE FACILITY IS COMPLETED ANDDOT_DTC_PROJECTDEVELOPMENT@DELAWARE.GOV

DAYS PRIOR TO THE START OF ANY DETOURS OR CONSTRUCTION, AND

THE CONTRACTOR SHALL NOTIFY DART FIRST STATE AT DOT_DETOURS@DELAWARE.GOV AT LEAST 1415.

DELIVERED MATERIALS IS PRODUCED, SIGNED BY A DELDOT MAINTENANCE YARD SUPERVISOR.

FINAL PAYMENT FOR REPLACED GRATES/FRAMES SHALL NOT BE MADE UNTIL RECEIPT OF

-REPLACING DRAINAGE INLET GRATE(S) & ITEM 602101-REPLACING DRAINAGE INLET FRAME(S).

NEAREST DISTRICT MAINTENANCE YARD WITH THE COST OF DELIVERY INCIDENTAL TO ITEM 602100

BE DETERMINED BY THE ENGINEER. ALL REPLACED GRATES/FRAMES SHALL BE DELIVERED TO THE

THE ACTUAL LOCATIONS, THE NEED FOR ANY GRATE MODIFICATIONS OR FOR NEW FRAMES SHALL

THE PAVING, NOT ADJACENT TO THE CURB OR EDGE OF PAVING SHALL BE REPLACEDWITH TYPE 3.

WHICH ARE NOT TYPE 1 OR TYPE 4, SHALL BE REPLACED WITH TYPE 1. INLET GRATES WITHIN

DRAINAGE INLET GRATES ADJACENT TO THE CURB OR EDGE PAVING, WITHIN THE PROJECT LIMITS,6.

THE MILLING ITEM UTILIZED FOR PAYMENT ON THE CONTRACT. 

AND SHALL BE NEATLY STOCKPILED AT THE YARD. COSTS FOR THIS WORK SHALL BE INCIDENTAL TO

GEORGETOWN, DE 19947. THE MATERIAL SHALL BE FREE OF ORGANIC MATERIALS AND CONTAMINANTS 

TRANSPORTATION'S AREA 4 - GRAVEL HILL MAINTENANCE YARD AT 20106 GRAVEL HILL ROAD, 

THE CONTRACTOR SHALL DELIVER ALL EXCESS MILLED MATERIAL TO THE DELAWARE DEPARTMENT OF12.

NOTED.OTHERWISE

17. THE CONTRACTOR SHALL REMOVE ALL DRAINAGE STRUCTURES, PIPES, AND VEGETATION IN LOC UNLESS

DART TRANSIT AT (302) 576-6132.

ROUTE NUMBERS. ALL REQUESTS FOR FABRICATION OF THESE SIGNS MUST BE MADE THROUGH

FABRICATE THE UPDATED SIGN OR ANY SUPPLEMENTAL PLAQUES TO ALLOW FOR ADDITIONAL  

ALL DART SIGNS HAVE BEEN UPDATED TO A NEW DESIGN. THE DELDOT SIGN SHOP DOES NOT 14.

18. PARCELS 9-R, 10-R AND 17-R SHALL HAVE SITE COMPLETELY CLEARED PRIOR TO NOTICE TO PROCEED.

PROJECT FILES THAT WILL BE MADE AVAILABLE TO THE AWARDED CONTRACTOR, INCLUDE:3.

RIGHT-OF-WAY PLANS (WILL BE MADE AVAILABLE TO THE AWARDED CONTRACTOR)

UNDER ITEM 202000 - EXCAVATION AND EMBANKMENT.

DISPOSAL OR PLACEMENT OF BITUMINOUS MATERIAL WITHIN AN EXCAVATION AREA WILL BE PAID5.
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2"3" 6" 8"2.5"

2" 3" 6" 8"2.5"
2" 3" 6" 8"2.5"

2" 3" 6" 8"2.5"

2" 3" 6" 8"2.5"

O.G.

O.G.

O.G.
O.G.

O.G.

O.G.

R/W
EXISTING

R/W
EXISTING

R/W
EXISTING

35' 30'

40' OR VARIES 30' OR VARIES

12"

12"

12"

12"

R/W
EXISTING

O.G.

LANE

11'

LANE

11'

SHLDR.

8'

11'

3'

11'

LANE

TURN

LANE

TURN LANE

11'

SHLDR.

8'

3' 2'

TURN LANE

11'

BIKE

5'

LANE

4'

LANE

11'

SHLDR.

8'3'

3'2'

5'2'

SDWK.

5'

SHARED

10'

USE PATH

SDWK.

5'

SDWK.

5'

VARIES VARIES

VARIES VARIES

AS SHOWN
EASEMENTS

AS SHOWN
EASEMENTS

AS SHOWN
EASEMENTS

AS SHOWN
EASEMENTS

PAINTED MEDIAN

16' 16'

2'

VAR.

VAR.

16'

PAINTED MEDIAN/TURN LANES

28'

14' OR VAR. 14' OR VAR.

VAR.

1 1

e
e

1

2

4:1

4:1

4:1

e

2

3

PGA

PGA

4 5

4 5

6

(10:1 MAX)

  VAR.SIDEWALK ELEVATION

MATCH EXISTING 

SEE NOTE 6

SEE NOTE 6

SEE NOTE 6

STATION 101+00 TO STATION 103+26

US ROUTE 9 - NORMAL SECTION

STATION 103+26 TO STATION 111+55

US ROUTE 9 - SUPERELEVATED SECTION

STATION 110+00

STATION 107+50 TO

STATION 110+25

STATION 109+82 TO

R/W R/W

R/W R/W

AND R/W BASELINE US 9
PROPOSED CONSTRUCTION

AND R/W BASELINE US 9
PROPOSED CONSTRUCTION

CZ CZ

CZ CZ

LOC LOC

LOC LOC

LOC

LOC

STATION 102+75

STATION 101+00 TO

STATION 111+55

STATION 110+03 TO

STATION 106+38,

STATION 103+26 TO

16'

 

 

 

 

 

 

 

  

 

O.G.

4:1

STATION 109+82

STATION 106+00 TO

STATION 98+14 TO STATION 101+00

US ROUTE 9

AND R/W BASELINE US 9
PROPOSED CONSTRUCTION

2" 2"

O.G.O.G.

 

EXISTING

 

EXISTING

MATCH EXISTING MATCH EXISTING

12%
4% 2% 2%

4%

2%

2%

2%

e

0.5%

12"

MED.

6'

1' 1'

3'

SDWK.

5'2'

2%

8

O.G.

MAX.

6:1

O.G.

MAX.

6:1

6:1

STATION 111+55

STATION 111+26 TO

3'

SDWK.

5' 2'

SHLDR.

8'

2%

4:1

12"

O.G.

2"

3"

6"

2.5"

8"

7

4:1

ePGA

e MAX = 6%

SHLDR.

VAR.

 

1' OR VARIES

 

0' OR VARIES

6' VAR.

VAR.

30'
R/W

EXISTING

35'
R/W

EXISTING

LOCLOC

HFE G C

H F E G C
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R
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R
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A

M

LEGEND

ITEM 301001 - GRADED AGGREGATE BASE COURSE, TYPE B

A

B

C

E

F

G

L

M

N

J

P

Q ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

K

ITEM 401014 - SUPERPAVE TYPE B, PG 64-22

ITEM 401015 - SUPERPAVE TYPE B, PG 70-22

H
(NON-CARBONATE STONE)
ITEM 401045 - SUPERPAVE TYPE C, PG 70-22

R

D ITEM 401005 - SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)

MEETING BORROW, TYPE A
ITEM 209001 - BORROW, TYPE A AND/OR EXCAVATED MATERIAL 

MEETING BORROW, TYPE F
ITEM 209006 - BORROW, TYPE F AND/OR EXCAVATED MATERIAL 

T

ITEM 401021 - SUPERPAVE TYPE BCBC, PG 64-22

S

U

V

BASE COURSE, TYPE B
ON 4" GRADED AGGREGATEITEM 701013 - P.C.C. CURB, TYPE 1-8 

BASE COURSE, TYPE B
ITEM 701014 - P.C.C. CURB, TYPE 2 ON 4" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701018 - I.P.C.C. CURB AND GUTTER, TYPE 1-8 ON 4" GRADED 

AGGREGATE BASE COURSE, TYPE B
ITEM 701023 - I.P.C.C. CURB AND GUTTER, TYPE 3-8 ON 4" GRADED 

COURSE, TYPE B
ITEM 705001 - PCC SIDEWALK, 4" ON 4" GRADED AGGREGATE BASE 

BASE COURSE, TYPE B
ITEM 705002 - PCC SIDEWALK, 6" ON 6" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701027 - P.C.C. CURB, TYPE 1-2 MODIFIED ON 4" GRADED 

X
MEETING BORROW, TYPE B
ITEM 209002 - BORROW, TYPE B AND/OR EXCAVATED MATERIAL 

Y

ITEM 908020 - EROSION CONTROL BLANKET MULCH
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

ITEM 908021 - TURF REINFORCMENT MATTING, TYPE 1
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

SAFETY EDGE

SHOWN ON PLANS)
ITEM 709001 - PERFORATED PIPE UNDERDRAINS, 6" (WHERE 

ITEM 501526 - PATTERNED PORTLAND CEMENT CONCRETE, 8" 

1

2

3 WIDTH VARIES 3' TO 11': STA. 107+50 TO STA. 108+48.

4 WIDTH VARIES 1' TO 14': STA. 101+91 TO STA. 104+77.

5

BITUMINOUS CONCRETE, TYPE 'C'

BITUMINOUS CONCRETE, TYPE 'B'

BITUMINOUS CONCRETE BASE COURSE

GRADED AGGREGATE BASE COURSE

MINIMUM MAXIMUM

LIFT THICKNESS
MATERIAL

1.25" 2"

2.25" 4"

8"

4"3"

4"

WIDTH 14': STA. 105+07 TO STA. 106+27.

WIDTH VARIES 0' TO 14': STA. 102+21 TO STA. 105+07.

6 WIDTH 28': STA. 110+03 TO STA. 111+55.

7

RRW

JAD

7

GATEWAY IMPROVEMENTS
SUSSEX

TS-01

WRA

NOT TO SCALE
GEORGETOWN EAST

TYPICAL SECTIONS
T201804301

TO STA 101+40

TRANSITION SLOPE EXISTING TO NORMAL SECTION: STA 101+00 

8

STA 106+00 TO STA 106+10

TRANSITION SLOPE FROM +2% TO -2%

NOTES:

6.

5.

4.

3.

2.

1.

8" GRADED AGGREGATE BASE COURSE

5" HOT MIX ASPHALT

EXISTING CLARK DRIVE PAVEMENT SECTION:

1.5" ASPHALT TREATED BASE

5" HOT MIX ASPHALT

EXISTING SAND HILL ROAD PAVEMENT SECTION:

0.5" ASPHALT TREATED BASE

0.5" SURFACE TREATMENT

3.5" HOT MIX ASPHALT

EXISTING AIRPORT ROAD PAVEMENT SECTION:

8.5" PCC PAVEMENT

3.25" HOT MIX ASPHALT

EXISTING US 9 PAVEMENT SECTION:

APPLIED TO THE BOTTOM OF FORESLOPE.

THE POINT OF DITCH GRADE APPLICATIONS (PDGA) SHALL BE 

FOR VALUES OF "e" SEE GRADES AND GEOMETRICS. 

SHALL NOT EXCEED 8%. 

MAXIMUM ALGEBRAIC DIFFERENCE OF CROSS SLOPES

BORROW TYPE 'F' SHALL BE USED UNDER BORROW TYPE 'A'. 

TO A MAXIMUM OF 1 FOOT BELOW PAVEMENT SUBGRADE. 

AND GUTTER. USE OF BORROW TYPE 'A' SHALL BE LIMITED 

DEFINED AS OUTSIDE EDGE OF ROADWAY PAVEMENT OR CURB 

USED OUTSIDE OF ROADWAY FOOTPRINT. ROADWAY FOOTPRINT IS 

FOOTPRINT. MATERIAL MEETING BORROW TYPE 'F' SHALL BE 

BORROW TYPE 'A' SHALL BE USED AS FILL UNDER ROADWAY

TOP OF THE FINAL PAVING SURFACE.

THE POINT OF GRADE APPLICATION (PGA) IS APPLIED FROM THE

WIDTH VARIES 10' TO 8': STA. 101+91 TO 104+77.

WIDTH VARIES EXISTING TO 10': STA. 101+00 TO STA. 101+91.

ELEVATION 45.0'.

LIMITS INCLUDE FLAT BOTTOM AND ON SLOPE UP TO 

9

FROM 0.66' LT. AT STA 101+00 TO 0' AT STA 101+90

TO MEET EXISTING CROWN AT STA 101+00, TRANSITION PGL
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2" 3"
6" 8"

2.5" 2" 3" 6" 8"2.5"

2"

3" 6"
8"

2.5"

2" 3" 6" 8"2.5"

2"

3"

6"

8"
2.5"

2"
3" 6"

8"2.5"

O.G.

O.G.

O.G.

R/W
EXISTING

30' OR VARIES

12"

12"

12"

12"

12"

30' OR VARIES
R/W

EXISTING

O.G.

SHLDR.

10'

LANE

11'

2' 2'

3'2' VARIES VARIES 6'

VARIES

PAINTED MEDIAN

2'

BIKE

5'

BIKE

5'

LANE

LANE

SDWK.

5'

2'

TURN LANE

11'

VARIESVARIESAS SHOWN
EASEMENTS

AS SHOWN
EASEMENTS

VARIES

VAR.

SHOULDER

20'

LANE

11'

2'

MEDIAN

VAR.

VARIES

MEDIAN

2' VARIESVARIES

4:1

4:1

4:1

e e e

e e

e

e

PGA
2

3

2
1

4

5

6 7

PGA

PGA

4

6

4

SEE NOTE 6

SEE NOTE 6

SEE NOTE 6

CONSTRUCTION BASELINE

CROSS SLOPE EXTENDED AND 

PGA = INTERSECTION OF ROADWAY 

4:1

4:1

STATION 111+60 TO STATION 119+50

US ROUTE 9 - SUPERELEVATED SECTION

STATION 119+50

STATION 118+58 TO

R/W R/WAND R/W BASELINE US 9
PROPOSED CONSTRUCTION

CZ CZ

LOC LOC

LOC AND R/W BASELINE US 9
PROPOSED CONSTRUCTION

AND R/W BASELINE US 9
PROPOSED CONSTRUCTION

AND R/W BASELINE
PROPOSED CONSTRUCTION

DETAIL

PGA IN MEDIAN 

STATION 115+82

STATION 111+60 TO

 

 

 

STATION 119+50

STATION 117+33 TO

STATION 114+61

STATION 111+66 TO

e MAX = 6%

2%

2%

8

PDGA

16'16'

CZ
6'

6:1

6:1

LANE/

11' TURN

9

VARIES

VARIES

VARIES

H F E
G C
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A
M

LEGEND

ITEM 301001 - GRADED AGGREGATE BASE COURSE, TYPE B

A

B

C

E

F

G

L

M

N

J

P

Q ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

K

ITEM 401014 - SUPERPAVE TYPE B, PG 64-22

ITEM 401015 - SUPERPAVE TYPE B, PG 70-22

H
(NON-CARBONATE STONE)
ITEM 401045 - SUPERPAVE TYPE C, PG 70-22

R

D ITEM 401005 - SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)

MEETING BORROW, TYPE A
ITEM 209001 - BORROW, TYPE A AND/OR EXCAVATED MATERIAL 

MEETING BORROW, TYPE F
ITEM 209006 - BORROW, TYPE F AND/OR EXCAVATED MATERIAL 

T

ITEM 401021 - SUPERPAVE TYPE BCBC, PG 64-22

S

U

V

BASE COURSE, TYPE B
ON 4" GRADED AGGREGATEITEM 701013 - P.C.C. CURB, TYPE 1-8 

BASE COURSE, TYPE B
ITEM 701014 - P.C.C. CURB, TYPE 2 ON 4" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701018 - I.P.C.C. CURB AND GUTTER, TYPE 1-8 ON 4" GRADED 

AGGREGATE BASE COURSE, TYPE B
ITEM 701023 - I.P.C.C. CURB AND GUTTER, TYPE 3-8 ON 4" GRADED 

COURSE, TYPE B
ITEM 705001 - PCC SIDEWALK, 4" ON 4" GRADED AGGREGATE BASE 

BASE COURSE, TYPE B
ITEM 705002 - PCC SIDEWALK, 6" ON 6" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701027 - P.C.C. CURB, TYPE 1-2 MODIFIED ON 4" GRADED 

X
MEETING BORROW, TYPE B
ITEM 209002 - BORROW, TYPE B AND/OR EXCAVATED MATERIAL 

Y

ITEM 908020 - EROSION CONTROL BLANKET MULCH
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

ITEM 908021 - TURF REINFORCMENT MATTING, TYPE 1
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

SAFETY EDGE

SHOWN ON PLANS)
ITEM 709001 - PERFORATED PIPE UNDERDRAINS, 6" (WHERE 

ITEM 501526 - PATTERNED PORTLAND CEMENT CONCRETE, 8" 

1

3

4

5 WIDTH VARIES 11' TO 0': STA. 114+66 TO STA. 115+66.

STA 119+50.

TRANSITION SLOPE FROM PROPOSED TO EXISTING: STA 119+26 TO 

6

7

WIDTH VARIES 14' TO 0': STA. 115+66 TO STA. 119+50.

WIDTH VARIES 3' TO 14': STA. 114+66 TO STA. 115+66.

WIDTH 3': STA. 111+60 TO STA. 114+66.

WIDTH VARIES 14' TO 0': STA. 112+75 TO STA. 116+50.

WIDTH 14': STA. 111+60 TO STA. 112+75.

BITUMINOUS CONCRETE, TYPE 'C'

BITUMINOUS CONCRETE, TYPE 'B'

BITUMINOUS CONCRETE BASE COURSE

GRADED AGGREGATE BASE COURSE

MINIMUM MAXIMUM

LIFT THICKNESS
MATERIAL

1.25" 2"

2.25" 4"

8"

4"3"

4"

119+50.

WIDTH VARIES PROPOSED AT STA. 118+85 TO EXISTING AT STA. 

2

STA 119+50.

TRANSITION SLOPE FROM PROPOSED TO EXISTING: STA 118+40 TO 

WIDTH VARIES 11' TO 6': STA. 117+38 TO STA. 118+32.

8

RRW

JAD

8

GATEWAY IMPROVEMENTS
SUSSEX

TS-02

WRA

NOT TO SCALE
GEORGETOWN EAST

TYPICAL SECTIONS
T201804301

NOTES:

6.

5.

4.

3.

2.

1.

8" GRADED AGGREGATE BASE COURSE

5" HOT MIX ASPHALT

EXISTING CLARK DRIVE PAVEMENT SECTION:

1.5" ASPHALT TREATED BASE

5" HOT MIX ASPHALT

EXISTING SAND HILL ROAD PAVEMENT SECTION:

0.5" ASPHALT TREATED BASE

0.5" SURFACE TREATMENT

3.5" HOT MIX ASPHALT

EXISTING AIRPORT ROAD PAVEMENT SECTION:

8.5" PCC PAVEMENT

3.25" HOT MIX ASPHALT

EXISTING US 9 PAVEMENT SECTION:

APPLIED TO THE BOTTOM OF FORESLOPE.

THE POINT OF DITCH GRADE APPLICATIONS (PDGA) SHALL BE 

FOR VALUES OF "e" SEE GRADES AND GEOMETRICS. 

SHALL NOT EXCEED 8%. 

MAXIMUM ALGEBRAIC DIFFERENCE OF CROSS SLOPES

BORROW TYPE 'F' SHALL BE USED UNDER BORROW TYPE 'A'. 

TO A MAXIMUM OF 1 FOOT BELOW PAVEMENT SUBGRADE. 

AND GUTTER. USE OF BORROW TYPE 'A' SHALL BE LIMITED 

DEFINED AS OUTSIDE EDGE OF ROADWAY PAVEMENT OR CURB 

USED OUTSIDE OF ROADWAY FOOTPRINT. ROADWAY FOOTPRINT IS 

FOOTPRINT. MATERIAL MEETING BORROW TYPE 'F' SHALL BE 

BORROW TYPE 'A' SHALL BE USED AS FILL UNDER ROADWAY

TOP OF THE FINAL PAVING SURFACE.

THE POINT OF GRADE APPLICATION (PGA) IS APPLIED FROM THE

9 WIDTH VARIES 8' TO 6': STA. 118+58 TO STA. 119+50.

10

ELEVATION 46.5'.

LIMITS INCLUDE FLAT BOTTOM AND ON SLOPE UP TO 

ELEVATION 45.0'.

LIMITS INCLUDE FLAT BOTTOM AND ON SLOPE UP TO 

11

FROM 0' AT STA 18+85 TO 1.09', RT. AT STA 119+50.

TO MEET EXISTING CROWN AT STA 119+50, TRANSITION PGL
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O.G.
O.G.

O.G.

R/W
EXISTING

R/W
EXISTING

25' 25'

12"

TURN LANE

11'

BIKE

5'

3'2'

LANE

11'

LANE

11'

SHLDR.

8'

SHLDR.

6'

3'

VAR.

AS SHOWN
EASEMENTS

AS SHOWN
EASEMENTS

16'

VAR.

2'
VAR.

35' AND VARIES

VAR.

MEDIAN

PAINTED

VAR.

5
1 1 2

3

4:1

4:1

4 4

PGA

SEE NOTE 6

STATION 201+25 TO STATION 203+38

AIRPORT ROAD - NORMAL SECTION

STATION 203+38

STATION 201+50 TO

CZ CZ

R/W R/W

R/W BASELINE AIRPORT ROAD
PROPOSED CONSTRUCTION AND

LOC LOC

LOC

  

 

4%
2%

2%
4% 2% 2% 2% 2% 4%

6:1

R/W
EXISTING

25'

55'AS SHOWN
EASEMENTS R/W

R/W BASELINE AIRPORT ROAD
PROPOSED CONSTRUCTION AND

STATION 199+66 TO STATION 200+35

AIRPORT ROAD - NORMAL SECTION

3' 4'2'VAR. 19.5'

CZ 34'

12"

O.G.

SHARED

10'

USE PATH

2%
VAR.

7

7

SHARED

10'

USE PATH

4:1

EXISTING

SAWCUT/MATCH

VARIES

1

6

USE PATH

SHARED

10'

D E C

2" 4" 8"

D E C

2" 4" 8"

RRR

R
R

LB

A

A

L

T

12"

B
R R

L

D
E

C

2"
4"

8"

A
8"2"

D C

8"2"

D C

8"2"

D C

16' (MIN.)

4:1O.G.
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A
M

LEGEND

ITEM 301001 - GRADED AGGREGATE BASE COURSE, TYPE B

A

B

C

E

F

G

L

M

N

J

P

Q ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

K

ITEM 401014 - SUPERPAVE TYPE B, PG 64-22

ITEM 401015 - SUPERPAVE TYPE B, PG 70-22

H
(NON-CARBONATE STONE)
ITEM 401045 - SUPERPAVE TYPE C, PG 70-22

R

D ITEM 401005 - SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)

MEETING BORROW, TYPE A
ITEM 209001 - BORROW, TYPE A AND/OR EXCAVATED MATERIAL 

MEETING BORROW, TYPE F
ITEM 209006 - BORROW, TYPE F AND/OR EXCAVATED MATERIAL 

T

ITEM 401021 - SUPERPAVE TYPE BCBC, PG 64-22

S

U

V

BASE COURSE, TYPE B
ON 4" GRADED AGGREGATEITEM 701013 - P.C.C. CURB, TYPE 1-8 

BASE COURSE, TYPE B
ITEM 701014 - P.C.C. CURB, TYPE 2 ON 4" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701018 - I.P.C.C. CURB AND GUTTER, TYPE 1-8 ON 4" GRADED 

AGGREGATE BASE COURSE, TYPE B
ITEM 701023 - I.P.C.C. CURB AND GUTTER, TYPE 3-8 ON 4" GRADED 

COURSE, TYPE B
ITEM 705001 - PCC SIDEWALK, 4" ON 4" GRADED AGGREGATE BASE 

BASE COURSE, TYPE B
ITEM 705002 - PCC SIDEWALK, 6" ON 6" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701027 - P.C.C. CURB, TYPE 1-2 MODIFIED ON 4" GRADED 

X
MEETING BORROW, TYPE B
ITEM 209002 - BORROW, TYPE B AND/OR EXCAVATED MATERIAL 

Y

ITEM 908020 - EROSION CONTROL BLANKET MULCH
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

ITEM 908021 - TURF REINFORCMENT MATTING, TYPE 1
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

SAFETY EDGE

SHOWN ON PLANS)
ITEM 709001 - PERFORATED PIPE UNDERDRAINS, 6" (WHERE 

ITEM 501526 - PATTERNED PORTLAND CEMENT CONCRETE, 8" 

1

2

3

4

WIDTH VARIES 11' TO 1': STA. 202+50 TO STA. 203+50.

STA 201+80

TRANSITION SLOPE EXISTING TO NORMAL SECTION: STA 201+25 TO 

TRANSITION SLOPE -2% AT STA. 203+00 TO -4% AT STA. 204+12.

BITUMINOUS CONCRETE, TYPE 'C'

BITUMINOUS CONCRETE, TYPE 'B'

BITUMINOUS CONCRETE BASE COURSE

GRADED AGGREGATE BASE COURSE

MINIMUM MAXIMUM

LIFT THICKNESS
MATERIAL

1.25" 2"

2.25" 4"

8"

4"3"

4"

5

WIDTH VARIES 0' TO 5.5': STA. 201+50 TO STA. 204+25.

6

RRW

JAD

9

GATEWAY IMPROVEMENTS
SUSSEX

TS-03

WRA

NOT TO SCALE
GEORGETOWN EAST

TYPICAL SECTIONS
T201804301

NOTES:

6.

5.

4.

3.

2.

1.

8" GRADED AGGREGATE BASE COURSE

5" HOT MIX ASPHALT

EXISTING CLARK DRIVE PAVEMENT SECTION:

1.5" ASPHALT TREATED BASE

5" HOT MIX ASPHALT

EXISTING SAND HILL ROAD PAVEMENT SECTION:

0.5" ASPHALT TREATED BASE

0.5" SURFACE TREATMENT

3.5" HOT MIX ASPHALT

EXISTING AIRPORT ROAD PAVEMENT SECTION:

8.5" PCC PAVEMENT

3.25" HOT MIX ASPHALT

EXISTING US 9 PAVEMENT SECTION:

APPLIED TO THE BOTTOM OF FORESLOPE.

THE POINT OF DITCH GRADE APPLICATIONS (PDGA) SHALL BE 

FOR VALUES OF "e" SEE GRADES AND GEOMETRICS. 

SHALL NOT EXCEED 8%. 

MAXIMUM ALGEBRAIC DIFFERENCE OF CROSS SLOPES

BORROW TYPE 'F' SHALL BE USED UNDER BORROW TYPE 'A'. 

TO A MAXIMUM OF 1 FOOT BELOW PAVEMENT SUBGRADE. 

AND GUTTER. USE OF BORROW TYPE 'A' SHALL BE LIMITED 

DEFINED AS OUTSIDE EDGE OF ROADWAY PAVEMENT OR CURB 

USED OUTSIDE OF ROADWAY FOOTPRINT. ROADWAY FOOTPRINT IS 

FOOTPRINT. MATERIAL MEETING BORROW TYPE 'F' SHALL BE 

BORROW TYPE 'A' SHALL BE USED AS FILL UNDER ROADWAY

TOP OF THE FINAL PAVING SURFACE.

THE POINT OF GRADE APPLICATION (PGA) IS APPLIED FROM THE

7

TRANSITION SLOPE EXISTING AT STA. 201+25 TO -4% AT STA. 202+50.

WIDTH VARIES EXISTING TO 8': STA. 201+25 TO 201+74

GUTTER SLOPE AT STA. 202+00.

GUTTER PAN SLOPE FROM 7.61% AT STA. 201+50 TO NORMAL

ACADEMY NORTHERN CURB RETURN TO STA. 201+50. TRANSITION

FLIP GUTTER PAN SLOPE TO 7.61% AROUND ENTIRE SUSSEX

UNOFFICIAL 
WEBSITE 

COPY



CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
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A
M

LEGEND

ITEM 301001 - GRADED AGGREGATE BASE COURSE, TYPE B

A

B

C

E

F

G

L

M

N

J

P

Q ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

K

ITEM 401014 - SUPERPAVE TYPE B, PG 64-22

ITEM 401015 - SUPERPAVE TYPE B, PG 70-22

H
(NON-CARBONATE STONE)
ITEM 401045 - SUPERPAVE TYPE C, PG 70-22

R

D ITEM 401005 - SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)

MEETING BORROW, TYPE A
ITEM 209001 - BORROW, TYPE A AND/OR EXCAVATED MATERIAL 

MEETING BORROW, TYPE F
ITEM 209006 - BORROW, TYPE F AND/OR EXCAVATED MATERIAL 

T

ITEM 401021 - SUPERPAVE TYPE BCBC, PG 64-22

S

U

V

BASE COURSE, TYPE B
ON 4" GRADED AGGREGATEITEM 701013 - P.C.C. CURB, TYPE 1-8 

BASE COURSE, TYPE B
ITEM 701014 - P.C.C. CURB, TYPE 2 ON 4" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701018 - I.P.C.C. CURB AND GUTTER, TYPE 1-8 ON 4" GRADED 

AGGREGATE BASE COURSE, TYPE B
ITEM 701023 - I.P.C.C. CURB AND GUTTER, TYPE 3-8 ON 4" GRADED 

COURSE, TYPE B
ITEM 705001 - PCC SIDEWALK, 4" ON 4" GRADED AGGREGATE BASE 

BASE COURSE, TYPE B
ITEM 705002 - PCC SIDEWALK, 6" ON 6" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701027 - P.C.C. CURB, TYPE 1-2 MODIFIED ON 4" GRADED 

X
MEETING BORROW, TYPE B
ITEM 209002 - BORROW, TYPE B AND/OR EXCAVATED MATERIAL 

Y

ITEM 908020 - EROSION CONTROL BLANKET MULCH
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

ITEM 908021 - TURF REINFORCMENT MATTING, TYPE 1
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

SAFETY EDGE

SHOWN ON PLANS)
ITEM 709001 - PERFORATED PIPE UNDERDRAINS, 6" (WHERE 

ITEM 501526 - PATTERNED PORTLAND CEMENT CONCRETE, 8" 

3

O.G.
O.G.

O.G.

R/W
EXISTING

VARIES VARIES

O.G.

R/W
EXISTING

3' 2'

SHLDR.

6'

LANE

11'

LANE

11'3'2'

3' 2'

TURN LANE

11'

BIKE

5'

LANE

SDWK.

5'

SDWK.

5'

PAINTED

11'

TURN LANE

MEDIAN /

AS SHOWN
EASEMENTS

AS SHOWN
EASEMENTS

(MIN. 16')
VARIES 

VAR.VAR.

VARIES

SHLDR.

6'

(MIN. 16')
VARIES 

VARIES

5.5' 5.5'

VAR.

ee
4:1

4:1

PGA

4 4

SEE NOTE 6

4:1

PDGA

PDGA

4:1

STATION 203+38 TO STATION 211+59

AIRPORT ROAD - SUPERELEVATED SECTION

STATION 211+59

STATION 208+19 TO

R/W R/W
R/W BASELINE AIRPORT ROAD
PROPOSED CONSTRUCTION AND

CZ CZ

LOCLOC

LOC

STATION 208+19

STATION 206+50 TO

  

 

LOC

O.G.

BIKE

5'

LANE

3'

SDWK.

10'

2

STATION 203+50

STATION 203+38 TO

LOC
 

e MAX = 6%

e

e

4%2%

2%

2%
2%

5

4:1

2'

VARIES

STATION 205+00

STATION 203+38 TO

O.G.

SHLDR.

8'

6:1

VARIES

O.G.
4:1

2' VARIESVARIES

4:1

5

4:1

VARIES2'

e

e

1

LOC

SHARED

10'

USE PATH

TURN LANE

11'

D E C

2" 4" 8"

D E C

2" 4" 8"

R R
RR

R R

L
N

N

B
B

A

A

L

L

12"

12"

D E C

2" 4" 8"

R R

A
L

12" S

R R

S

R

D
E

C

2"
4"

8"

R

A

12"

T

Y

Y

8"2"

D C

8"2"

D C

1

2

3

WIDTH VARIES 11' TO 1': STA. 202+50 TO STA. 203+50.

WIDTH VARIES 1' TO 11': STA. 208+19 TO STA. 209+23.

TRANSITION SLOPE -2% AT STA. 203+00 TO -4% AT STA. 204+12.

BITUMINOUS CONCRETE, TYPE 'C'

BITUMINOUS CONCRETE, TYPE 'B'

BITUMINOUS CONCRETE BASE COURSE

GRADED AGGREGATE BASE COURSE

MINIMUM MAXIMUM

LIFT THICKNESS
MATERIAL

1.25" 2"

2.25" 4"

8"

4"3"

4"

4 WIDTH VARIES 0' TO 5.5': STA. 201+50 TO STA. 204+25.

5

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

TS-04

WRA

NOT TO SCALE
GEORGETOWN EAST

TYPICAL SECTIONS
T201804301

NOTES:

6.

5.

4.

3.

2.

1.

8" GRADED AGGREGATE BASE COURSE

5" HOT MIX ASPHALT

EXISTING CLARK DRIVE PAVEMENT SECTION:

1.5" ASPHALT TREATED BASE

5" HOT MIX ASPHALT

EXISTING SAND HILL ROAD PAVEMENT SECTION:

0.5" ASPHALT TREATED BASE

0.5" SURFACE TREATMENT

3.5" HOT MIX ASPHALT

EXISTING AIRPORT ROAD PAVEMENT SECTION:

8.5" PCC PAVEMENT

3.25" HOT MIX ASPHALT

EXISTING US 9 PAVEMENT SECTION:

APPLIED TO THE BOTTOM OF FORESLOPE.

THE POINT OF DITCH GRADE APPLICATIONS (PDGA) SHALL BE 

FOR VALUES OF "e" SEE GRADES AND GEOMETRICS. 

SHALL NOT EXCEED 8%. 

MAXIMUM ALGEBRAIC DIFFERENCE OF CROSS SLOPES

BORROW TYPE 'F' SHALL BE USED UNDER BORROW TYPE 'A'. 

TO A MAXIMUM OF 1 FOOT BELOW PAVEMENT SUBGRADE. 

AND GUTTER. USE OF BORROW TYPE 'A' SHALL BE LIMITED 

DEFINED AS OUTSIDE EDGE OF ROADWAY PAVEMENT OR CURB 

USED OUTSIDE OF ROADWAY FOOTPRINT. ROADWAY FOOTPRINT IS 

FOOTPRINT. MATERIAL MEETING BORROW TYPE 'F' SHALL BE 

BORROW TYPE 'A' SHALL BE USED AS FILL UNDER ROADWAY

TOP OF THE FINAL PAVING SURFACE.

THE POINT OF GRADE APPLICATION (PGA) IS APPLIED FROM THE

10

ELEVATION 47.0'.

LIMITS INCLUDE FLAT BOTTOM AND ON SLOPE UP TO 
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O.G.

O.G.

R/W
EXISTING

R/W
EXISTING

VARIES VARIES

12"

12"

O.G.

12"

O.G.

5.5' 5.5'

PAINTED

11'

BIKE

5'

LANE

11'

LANE

11'

SHLDR.

8'

TURN LANE

11'

2'2'

LANE

2' 5'

SHARED

10'

USE PATH

3'

VARIES

PARKING LOT

CHEER CENTER

TURN LANE

MEDIAN /

VARIESAS SHOWN
EASEMENTS

AS SHOWN
EASEMENTS

VAR.

(16' MIN.)
VARIES 

(16' MIN.)
VARIES 

AUX. LANE

11'

VARIES

3.5'3.5'

7'

MEDIAN

11'

SHLDR.

6'

CHEER CENTER

18' 5'2'VARIES

SHARED

10'

USE PATHACCESS DRIVE

2'VAR.

2' 2'VARIES VARIES

e e
4:1

1 2

PGA

PGA

ee

(4:1 MAX)
VARIES 

4:1

VERTICAL LOCATION

SHEETS FOR HORIZONTAL AND 

SEE GRADES AND GEOMETRICS 

VARIES

BACK OF CURB

AT PROPOSED

MATCH ELEVATION

SEE NOTE 6

3

4:14:1

AND R/W BASELINE
PROPOSED CONSTRUCTION

STATION 217+95

STATION 215+10 TO

R/W BASELINE SAND HILL ROAD
PROPOSED CONSTRUCTION AND 

R/W R/W

CZ CZ

R/W BASELINE SAND HILL ROAD
PROPOSED CONSTRUCTION AND 

LOC

STATION 218+63

STATION 217+95 TO

DETAIL

PGA IN MEDIAN 

STATION 212+63 TO STATION 218+63 

SAND HILL ROAD - SUPERELEVATED SECTION

 

 

LOC

LOC

MATCH EXISTING ELEVATION

HORIZONTAL LOCATION

SEE GG-06 FOR

MATCH EXISTING SLOPE

STATION 213+49

STATION 212+92 TO

CZ

LOC

5

O.G.

e MAX = 6%

e

e
2% e

2%2%

CONSTRUCTION BASELINE

CROSS SLOPE EXTENDED AND 

PGA = INTERSECTION OF ROADWAY 

4

12"

12"

STATION 218+63

STATION 218+13 TO

PDGA

VARIES VARIES3'

4:1
4:1

SHLDR.

VAR.

4

2'

PDGA

H F G C

R
R

R H

F
G

C
H

F
G

C

2" 4" 8"4.5"

2" 2"

4"4"
4.5" 4.5"

8" 8"

L

M

D B

B

D

E 2"

4"

C

8"

A

A

K K

C

8"

DQ

P

R
R R

L

D

B
BDE

2"4"

C

8"

C

8" H

F G

C
2"

4" 4.5"

8"
A

2"

2"

T

2" 2"

S

L

H

F

G

C

2"

4"

4.5"

8"

R

X

X

R
B

S
R

R

VARIES (16' MIN.)
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A
M

LEGEND

ITEM 301001 - GRADED AGGREGATE BASE COURSE, TYPE B

A

B

C

E

F

G

L

M

N

J

P

Q ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

K

ITEM 401014 - SUPERPAVE TYPE B, PG 64-22

ITEM 401015 - SUPERPAVE TYPE B, PG 70-22

H
(NON-CARBONATE STONE)
ITEM 401045 - SUPERPAVE TYPE C, PG 70-22

R

D ITEM 401005 - SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)

MEETING BORROW, TYPE A
ITEM 209001 - BORROW, TYPE A AND/OR EXCAVATED MATERIAL 

MEETING BORROW, TYPE F
ITEM 209006 - BORROW, TYPE F AND/OR EXCAVATED MATERIAL 

T

ITEM 401021 - SUPERPAVE TYPE BCBC, PG 64-22

S

U

V

BASE COURSE, TYPE B
ON 4" GRADED AGGREGATEITEM 701013 - P.C.C. CURB, TYPE 1-8 

BASE COURSE, TYPE B
ITEM 701014 - P.C.C. CURB, TYPE 2 ON 4" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701018 - I.P.C.C. CURB AND GUTTER, TYPE 1-8 ON 4" GRADED 

AGGREGATE BASE COURSE, TYPE B
ITEM 701023 - I.P.C.C. CURB AND GUTTER, TYPE 3-8 ON 4" GRADED 

COURSE, TYPE B
ITEM 705001 - PCC SIDEWALK, 4" ON 4" GRADED AGGREGATE BASE 

BASE COURSE, TYPE B
ITEM 705002 - PCC SIDEWALK, 6" ON 6" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701027 - P.C.C. CURB, TYPE 1-2 MODIFIED ON 4" GRADED 

X
MEETING BORROW, TYPE B
ITEM 209002 - BORROW, TYPE B AND/OR EXCAVATED MATERIAL 

Y

ITEM 908020 - EROSION CONTROL BLANKET MULCH
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

ITEM 908021 - TURF REINFORCMENT MATTING, TYPE 1
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

SAFETY EDGE

SHOWN ON PLANS)
ITEM 709001 - PERFORATED PIPE UNDERDRAINS, 6" (WHERE 

ITEM 501526 - PATTERNED PORTLAND CEMENT CONCRETE, 8" 

1 WIDTH VARIES 11' TO 1': STA. 216+95 TO STA. 217+95.

WIDTH VARIES 11' TO 0': STA. 215+86 TO STA. 218+13.2

BITUMINOUS CONCRETE, TYPE 'C'

BITUMINOUS CONCRETE, TYPE 'B'

BITUMINOUS CONCRETE BASE COURSE

GRADED AGGREGATE BASE COURSE

MINIMUM MAXIMUM

LIFT THICKNESS
MATERIAL

1.25" 2"

2.25" 4"

8"

4"3"

4"

3 TRANSITION SLOPE -2% AT STA. 216+32 TO -8% AT STA. 216+42.

4

5 WIDTH VARIES 6' TO 1': STA. 218+13 TO STA. 218+63.

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

TS-05

WRA

NOT TO SCALE
GEORGETOWN EAST

TYPICAL SECTIONS
T201804301

NOTES:

6.

5.

4.

3.

2.

1.

8" GRADED AGGREGATE BASE COURSE

5" HOT MIX ASPHALT

EXISTING CLARK DRIVE PAVEMENT SECTION:

1.5" ASPHALT TREATED BASE

5" HOT MIX ASPHALT

EXISTING SAND HILL ROAD PAVEMENT SECTION:

0.5" ASPHALT TREATED BASE

0.5" SURFACE TREATMENT

3.5" HOT MIX ASPHALT

EXISTING AIRPORT ROAD PAVEMENT SECTION:

8.5" PCC PAVEMENT

3.25" HOT MIX ASPHALT

EXISTING US 9 PAVEMENT SECTION:

APPLIED TO THE BOTTOM OF FORESLOPE.

THE POINT OF DITCH GRADE APPLICATIONS (PDGA) SHALL BE 

FOR VALUES OF "e" SEE GRADES AND GEOMETRICS. 

SHALL NOT EXCEED 8%. 

MAXIMUM ALGEBRAIC DIFFERENCE OF CROSS SLOPES

BORROW TYPE 'F' SHALL BE USED UNDER BORROW TYPE 'A'. 

TO A MAXIMUM OF 1 FOOT BELOW PAVEMENT SUBGRADE. 

AND GUTTER. USE OF BORROW TYPE 'A' SHALL BE LIMITED 

DEFINED AS OUTSIDE EDGE OF ROADWAY PAVEMENT OR CURB 

USED OUTSIDE OF ROADWAY FOOTPRINT. ROADWAY FOOTPRINT IS 

FOOTPRINT. MATERIAL MEETING BORROW TYPE 'F' SHALL BE 

BORROW TYPE 'A' SHALL BE USED AS FILL UNDER ROADWAY

TOP OF THE FINAL PAVING SURFACE.

THE POINT OF GRADE APPLICATION (PGA) IS APPLIED FROM THE

11

ELEVATION 46.5'.

LIMITS INCLUDE FLAT BOTTOM AND ON SLOPE UP TO 
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WEBSITE 

COPY



O.G.

O.G.

R/W
EXISTING

R/W
EXISTING

30' 30'

12"

12"

O.G.

O.G.

O.G.

O.G.

5.5' 5.5'

TURN LANE

MEDIAN /

2'

LANE

11'

SHLDR.

8'

CHEER CENTER

18' 2'VARIES

SHARED

10'

USE PATHACCESS DRIVE

18'

SHLDR.

8'

LANE

11'

SHARED

10'

23'

VARIESVARIESAS SHOWN
EASEMENTS

AS SHOWN
EASEMENTS

(16' MIN.)
VARIES 

2'

2'VAR.

USE PATH

SHARED

10'

USE PATH

PAINTED

11'

SHARED

10'

USE PATH

42.5'

4'VARIES VARIES

4' VARIESVAR.VAR.

PGA

5

4

3

1

4:1 4:1

VERTICAL LOCATION

SHEETS FOR HORIZONTAL AND 

SEE GRADES AND GEOMETRICS 

VARIES

SEE NOTE 5

SEE NOTE 5

4:14:1

PDGA

4:1

PDGA

4:1
4:1

STATION 225+00

STATION 220+95 TO

STATION 228+00

STATION 225+00 TO

R/W BASELINE SAND HILL ROAD
PROPOSED CONSTRUCTION AND 

R/W R/W

CZ CZ

LOC

LOC

STATION 228+00 TO STATION 235+60

SAND HILL ROAD - NORMAL SECTION

R/W BASELINE SAND HILL ROAD
PROPOSED CONSTRUCTION AND 

LOC LOC

STATION 229+00

STATION 228+00 TO

STATION 222+38

STATION 220+95 TO

STATION 228+00

STATION 225+71 TO

LOC

VAR.VAR. 4'

4:1

PDGA

O.G. 4:1

PDGA

4:1

VAR.VAR. 4'

  

 

 

 

  

LOC

LOC

 

EXISTING

 

EXISTING

EXISTING

MATCH

EXISTING

MATCH

4:1

3'VARIES
LOC

O.G.

2' VARIES2'5'

3:1

(16' MIN.)
VARIES 

CZ

1' SHLDR.

STATION 219+65

STATION 218+63 TO

STATION 221+94

& STATION 220+95 TO

LOC

O.G.

STATION 228+00

STATION 225+60 TO

VARIES

12"

R/W BASELINE SAND HILL ROAD
PROPOSED CONSTRUCTION AND 

VARIES

VARIES

VARIES

AND R/W BASELINE
PROPOSED CONSTRUCTION

DETAIL

PGA IN MEDIAN 

STATION 221+97

STATION 220+95 TO

STATION 219+65 &

STATION 218+63 TO 

2%

2% 2%

2% 2% 2%

2%

2%

CONSTRUCTION BASELINE

CROSS SLOPE EXTENDED AND 

PGA = INTERSECTION OF ROADWAY 

6

PDGA

4:1

3'VARIES2' 2'

PDGA

4:1 4:1

LOC

O.G.

ELEVATION 46.5

VARIES

VARIES

ELEVATION 46.5

VARIES

6:1

VAR.

4:1 
MAX.VARIES

6:1

VAR.

2'

2

11'

SPLITTER ISLAND

1

1' SHLDR.

VARIES (16' MIN.)

7

2%

2%

7
12"

STATION 220+95 TO STATION 228+00

STATION 218+63 TO STATION 219+65

SAND HILL ROAD - NORMAL SECTION

2' SHLDR.

R
R R

R

R

R

H F G C

H

F

G

C

2"

2"

4" 4.5" 8"

4"

4.5"

8"

L

L

D

B

B

B

B

B

DE

2"4"

C

8"
A A

A

C

8"

C

8"

D

C

8"

D

T

T

R
C

8"

D

2"

2"

2"

2"

S

S

S

S

S

Q

2"

H

2"

RS

R

L

FG

C

4"4.5"

8"

B

RBH

F
G

C
H

F
G

C

2"2"

4" 4"
4.5"4.5"

8"8"
A

R

H

2"

R

R

H

F
G

2"

4"
4.5"

C

8"

U U

P

S

X

T
T

VARIES

PGA

2%

FOR GRADES

GEOMETRICS SHEETS 

SEE GRADES AND 

EXISTING

MATCH

VARIES

R

6:1 
0.5%8

SEE SHEET SW-08
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A
M

LEGEND

ITEM 301001 - GRADED AGGREGATE BASE COURSE, TYPE B

A

B

C

E

F

G

L

M

N

J

P

Q ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

K

ITEM 401014 - SUPERPAVE TYPE B, PG 64-22

ITEM 401015 - SUPERPAVE TYPE B, PG 70-22

H
(NON-CARBONATE STONE)
ITEM 401045 - SUPERPAVE TYPE C, PG 70-22

R

D ITEM 401005 - SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)

MEETING BORROW, TYPE A
ITEM 209001 - BORROW, TYPE A AND/OR EXCAVATED MATERIAL 

MEETING BORROW, TYPE F
ITEM 209006 - BORROW, TYPE F AND/OR EXCAVATED MATERIAL 

T

ITEM 401021 - SUPERPAVE TYPE BCBC, PG 64-22

S

U

V

BASE COURSE, TYPE B
ON 4" GRADED AGGREGATEITEM 701013 - P.C.C. CURB, TYPE 1-8 

BASE COURSE, TYPE B
ITEM 701014 - P.C.C. CURB, TYPE 2 ON 4" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701018 - I.P.C.C. CURB AND GUTTER, TYPE 1-8 ON 4" GRADED 

AGGREGATE BASE COURSE, TYPE B
ITEM 701023 - I.P.C.C. CURB AND GUTTER, TYPE 3-8 ON 4" GRADED 

COURSE, TYPE B
ITEM 705001 - PCC SIDEWALK, 4" ON 4" GRADED AGGREGATE BASE 

BASE COURSE, TYPE B
ITEM 705002 - PCC SIDEWALK, 6" ON 6" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701027 - P.C.C. CURB, TYPE 1-2 MODIFIED ON 4" GRADED 

X
MEETING BORROW, TYPE B
ITEM 209002 - BORROW, TYPE B AND/OR EXCAVATED MATERIAL 

Y

ITEM 908020 - EROSION CONTROL BLANKET MULCH
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

ITEM 908021 - TURF REINFORCMENT MATTING, TYPE 1
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

SAFETY EDGE

SHOWN ON PLANS)
ITEM 709001 - PERFORATED PIPE UNDERDRAINS, 6" (WHERE 

ITEM 501526 - PATTERNED PORTLAND CEMENT CONCRETE, 8" 

1

3

4

5 WIDTH VARIES 5.5' TO 0': STA. 223+51 TO STA. 226+26.

BITUMINOUS CONCRETE, TYPE 'C'

BITUMINOUS CONCRETE, TYPE 'B'

BITUMINOUS CONCRETE BASE COURSE

GRADED AGGREGATE BASE COURSE

MINIMUM MAXIMUM

LIFT THICKNESS
MATERIAL

1.25" 2"

2.25" 4"

8"

4"3"

4"

6

7

WIDTH VARIES 8' TO EXISTING: STA. 227+50 TO 228+00

WIDTH VARIES 11' TO 5.5': STA. 223+51 TO STA. 226+26.

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

TS-06

WRA

NOT TO SCALE
GEORGETOWN EAST

TYPICAL SECTIONS

12

T201804301

NOTES:

5.

4.

3.

2.

1.

8" GRADED AGGREGATE BASE COURSE

5" HOT MIX ASPHALT

EXISTING CLARK DRIVE PAVEMENT SECTION:

1.5" ASPHALT TREATED BASE

5" HOT MIX ASPHALT

EXISTING SAND HILL ROAD PAVEMENT SECTION:

0.5" ASPHALT TREATED BASE

0.5" SURFACE TREATMENT

3.5" HOT MIX ASPHALT

EXISTING AIRPORT ROAD PAVEMENT SECTION:

8.5" PCC PAVEMENT

3.25" HOT MIX ASPHALT

EXISTING US 9 PAVEMENT SECTION:

APPLIED TO THE BOTTOM OF FORESLOPE.

THE POINT OF DITCH GRADE APPLICATIONS (PDGA) SHALL BE 

SHALL NOT EXCEED 8%. 

MAXIMUM ALGEBRAIC DIFFERENCE OF CROSS SLOPES

BORROW TYPE 'F' SHALL BE USED UNDER BORROW TYPE 'A'. 

TO A MAXIMUM OF 1 FOOT BELOW PAVEMENT SUBGRADE. 

AND GUTTER. USE OF BORROW TYPE 'A' SHALL BE LIMITED 

DEFINED AS OUTSIDE EDGE OF ROADWAY PAVEMENT OR CURB 

USED OUTSIDE OF ROADWAY FOOTPRINT. ROADWAY FOOTPRINT IS 

FOOTPRINT. MATERIAL MEETING BORROW TYPE 'F' SHALL BE 

BORROW TYPE 'A' SHALL BE USED AS FILL UNDER ROADWAY

TOP OF THE FINAL PAVING SURFACE.

THE POINT OF GRADE APPLICATION (PGA) IS APPLIED FROM THE

WIDTH 6': STA. 224+50 TO STA. 225+00.

WIDTH VARIES 1' TO 6': STA. 224+00 TO STA. 224+50.

2 WIDTH VARIES 23' TO 18': STA. 224+00 TO STA. 224+50.

ELEVATION 46.5'.

LIMITS INCLUDE FLAT BOTTOM AND ON SLOPE UP 

ELEVATION 45.75'.

LIMITS INCLUDE FLAT BOTTOM AND ON SLOPE UP 

8 SLOPE VARIES -2% TO -0.5%: STA. 228+00 TO STA, 228+50.
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O.G.

O.G.

O.G.

O.G.
O.G.

O.G.

SDWK.

5'

VAR.

VAR.

LANE

14'

LANE

12'

LANE

12'

VAR.
VAR.

CHEER CENTER

VARIES

PARKING LOT

6:1

6:1

PGA

6:1

EXISTING ELEVATION

SAWCUT/MATCH 

SEE NOTE 6

SEE NOTE 6

STATION 503+08

STATION 502+88 TO

STATION 500+91 TO STATION 502+88

CLARK DRIVE - NORMAL SECTION

BASELINE CLARK DRIVE
PROPOSED CONSTRUCTION

STATION 502+88

STATION 501+13 TO

BASELINE CLARK DRIVE
PROPOSED CONSTRUCTION 

STATION 501+65

STATION 500+91 TO

 

MATCH EXISTING

2%2%

1%1%

1%

2%

SEE DETAIL ON SHEET DT-01

LANE

14.75'

STATION 502+88 TO STATION 505+28

CLARK DRIVE - NORMAL SECTION

4'VARIES VARIES

PARKING LOT

CHEER CENTER

PDGA

VARIES VARIES

VARIES

PARKING LOT

CHEER CENTER

STATION 505+28 TO STATION 506+50

CLARK DRIVE - NORMAL SECTION

O.G.

LANE

14'

BASELINE CLARK DRIVE
PROPOSED CONSTRUCTION

SEE NOTE 6

O.G.
EXISTING ELEVATION

SAWCUT/MATCH 
6'

6:1

VAR.

PGA

LOC

LOC

LOC

LOC

VARIES (GRADE TO DRAIN)

D

2"

E C

4" 8"

R

R

J
N

D E C

2" 4" 8"

R

R

J

2

D

E

C

2"

4"

8"

Q

R

D

2" 2"

J

3

R

D

2"

E C

4" 8"

R

4

1

VAR.

D

2"

Q

2"

D

2"

E C

4" 8"

R

D

2"

E C

4" 8"

STATION 505+28

STATION 504+53 TO

R S R

1.5'

2'
VARIES

3:1
3:1

O.G.

6:1

CROSS SLOPE

MATCH EXISTING
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A
M

LEGEND

ITEM 301001 - GRADED AGGREGATE BASE COURSE, TYPE B

A

B

C

E

F

G

L

M

N

J

P

Q ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

K

ITEM 401014 - SUPERPAVE TYPE B, PG 64-22

ITEM 401015 - SUPERPAVE TYPE B, PG 70-22

H
(NON-CARBONATE STONE)
ITEM 401045 - SUPERPAVE TYPE C, PG 70-22

R

D ITEM 401005 - SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)

MEETING BORROW, TYPE A
ITEM 209001 - BORROW, TYPE A AND/OR EXCAVATED MATERIAL 

MEETING BORROW, TYPE F
ITEM 209006 - BORROW, TYPE F AND/OR EXCAVATED MATERIAL 

T

ITEM 401021 - SUPERPAVE TYPE BCBC, PG 64-22

S

U

V

BASE COURSE, TYPE B
ON 4" GRADED AGGREGATEITEM 701013 - P.C.C. CURB, TYPE 1-8 

BASE COURSE, TYPE B
ITEM 701014 - P.C.C. CURB, TYPE 2 ON 4" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701018 - I.P.C.C. CURB AND GUTTER, TYPE 1-8 ON 4" GRADED 

AGGREGATE BASE COURSE, TYPE B
ITEM 701023 - I.P.C.C. CURB AND GUTTER, TYPE 3-8 ON 4" GRADED 

COURSE, TYPE B
ITEM 705001 - PCC SIDEWALK, 4" ON 4" GRADED AGGREGATE BASE 

BASE COURSE, TYPE B
ITEM 705002 - PCC SIDEWALK, 6" ON 6" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701027 - P.C.C. CURB, TYPE 1-2 MODIFIED ON 4" GRADED 

X
MEETING BORROW, TYPE B
ITEM 209002 - BORROW, TYPE B AND/OR EXCAVATED MATERIAL 

Y

ITEM 908020 - EROSION CONTROL BLANKET MULCH
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

ITEM 908021 - TURF REINFORCMENT MATTING, TYPE 1
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

SAFETY EDGE

SHOWN ON PLANS)
ITEM 709001 - PERFORATED PIPE UNDERDRAINS, 6" (WHERE 

ITEM 501526 - PATTERNED PORTLAND CEMENT CONCRETE, 8" 

BITUMINOUS CONCRETE, TYPE 'C'

BITUMINOUS CONCRETE, TYPE 'B'

BITUMINOUS CONCRETE BASE COURSE

GRADED AGGREGATE BASE COURSE

MINIMUM MAXIMUM

LIFT THICKNESS
MATERIAL

1.25" 2"

2.25" 4"

8"

4"3"

4"

1

2

TRANSITION SLOPE -1% AT STA. 503+00 TO -2% AT STA. 503+50.

TRANSITION SLOPE 1% AT STA. 502+35 TO -2% AT STA. 502+88.

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

TS-07

WRA

NOT TO SCALE
GEORGETOWN EAST

TYPICAL SECTIONS

13

T201804301

NOTES:

6.

5.

4.

3.

2.

1.

8" GRADED AGGREGATE BASE COURSE

5" HOT MIX ASPHALT

EXISTING CLARK DRIVE PAVEMENT SECTION:

1.5" ASPHALT TREATED BASE

5" HOT MIX ASPHALT

EXISTING SAND HILL ROAD PAVEMENT SECTION:

0.5" ASPHALT TREATED BASE

0.5" SURFACE TREATMENT

3.5" HOT MIX ASPHALT

EXISTING AIRPORT ROAD PAVEMENT SECTION:

8.5" PCC PAVEMENT

3.25" HOT MIX ASPHALT

EXISTING US 9 PAVEMENT SECTION:

APPLIED TO THE BOTTOM OF FORESLOPE.

THE POINT OF DITCH GRADE APPLICATIONS (PDGA) SHALL BE 

FOR VALUES OF "e" SEE GRADES AND GEOMETRICS. 

SHALL NOT EXCEED 8%. 

MAXIMUM ALGEBRAIC DIFFERENCE OF CROSS SLOPES

BORROW TYPE 'F' SHALL BE USED UNDER BORROW TYPE 'A'. 

TO A MAXIMUM OF 1 FOOT BELOW PAVEMENT SUBGRADE. 

AND GUTTER. USE OF BORROW TYPE 'A' SHALL BE LIMITED 

DEFINED AS OUTSIDE EDGE OF ROADWAY PAVEMENT OR CURB 

USED OUTSIDE OF ROADWAY FOOTPRINT. ROADWAY FOOTPRINT IS 

FOOTPRINT. MATERIAL MEETING BORROW TYPE 'F' SHALL BE 

BORROW TYPE 'A' SHALL BE USED AS FILL UNDER ROADWAY

TOP OF THE FINAL PAVING SURFACE.

THE POINT OF GRADE APPLICATION (PGA) IS APPLIED FROM THE

3 WIDTH VARIES 12' TO 14.75': STA. 502+35 TO STA. 502+88.

4 WIDTH VARIES 12' TO 14': STA. 502+35 TO STA. 502+88.
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O.G.

ACCESS DRIVE

CHEER CENTER

VARIES 5' 2'
VAR.

4:1
2% 2%

VARIES 4:1

BASELINE CLARK DRIVE
PROPOSED CONSTRUCTION 

VAR.

SHARED

10'

USE PATH

O.G.

LANE

14'

LANE

14'

PGA

BASELINE CLARK DRIVE
PROPOSED CONSTRUCTION

SEE NOTE 6

O.G.

O.G. O.G.

PGA

BASELINE CLARK DRIVE
PROPOSED CONSTRUCTION

BASELINE CLARK DRIVE
PROPOSED CONSTRUCTION

STATION 506+50 TO STATION 507+43

CLARK DRIVE - NORMAL SECTION

STATION 507+43 TO STATION 510+10

CLARK DRIVE - NORMAL SECTION

LANE

VARIES 14' TO 21.5'

LANE

VARIES 14' TO 21.5'

STATION 509+50

STATION 508+59 TO

4.5'4.5'

STATION 510+65

STATION 510+00 TO

STATION 510+10 TO STATION 510+65

CLARK DRIVE - NORMAL SECTION

5'2'VAR.

SHARED

10'

USE PATH

STATION 510+65

STATION 510+30 TO

CONSTRUCTION BASELINE

CROSS SLOPE EXTENDED AND 

PGA = INTERSECTION OF ROADWAY 

AND R/W BASELINE
PROPOSED CONSTRUCTION

DETAIL

PGA IN MEDIAN 

LANE

17'

LANE

15'

2% 2%

2% 2%

2%2%

4:1

6:1

6:1

VAR.

6:1

VAR. VAR.

VAR.

6:1

4.5'

VARIES

SPLITTER ISLAND

11'

VAR.

PGA

1'

D

2"

E C

4" 8"

D

2"

E C

4" 8"

R
L

D

2"
E

C

4"

8"

L
R RC

B

B

D

2"

E C

4" 8"

R

D

2"

E C

4" 8"

U U

P

RR

1 2

R C
B

R
L

D

2" 8"

D

2"8"

R

U

P

U

2'

2%

O.G.

4:1

STATION 510+10

STATION 508+75 TO

S

R

O.G.

4:1

S

R

O.G.

4:1

S

R

STATION 509+30

STATION 508+35 TO

R
J

VAR.

6:1

O.G.
3

SEE SHEET SW-08

BMP NO. 1033

SEE SHEET SW-08

BMP NO. 1033

SEE SHEET SW-08

BMP NO. 1033
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A
M

LEGEND

ITEM 301001 - GRADED AGGREGATE BASE COURSE, TYPE B

A

B

C

E

F

G

L

M

N

J

P

Q ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

K

ITEM 401014 - SUPERPAVE TYPE B, PG 64-22

ITEM 401015 - SUPERPAVE TYPE B, PG 70-22

H
(NON-CARBONATE STONE)
ITEM 401045 - SUPERPAVE TYPE C, PG 70-22

R

D ITEM 401005 - SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)

MEETING BORROW, TYPE A
ITEM 209001 - BORROW, TYPE A AND/OR EXCAVATED MATERIAL 

MEETING BORROW, TYPE F
ITEM 209006 - BORROW, TYPE F AND/OR EXCAVATED MATERIAL 

T

ITEM 401021 - SUPERPAVE TYPE BCBC, PG 64-22

S

U

V

BASE COURSE, TYPE B
ON 4" GRADED AGGREGATEITEM 701013 - P.C.C. CURB, TYPE 1-8 

BASE COURSE, TYPE B
ITEM 701014 - P.C.C. CURB, TYPE 2 ON 4" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701018 - I.P.C.C. CURB AND GUTTER, TYPE 1-8 ON 4" GRADED 

AGGREGATE BASE COURSE, TYPE B
ITEM 701023 - I.P.C.C. CURB AND GUTTER, TYPE 3-8 ON 4" GRADED 

COURSE, TYPE B
ITEM 705001 - PCC SIDEWALK, 4" ON 4" GRADED AGGREGATE BASE 

BASE COURSE, TYPE B
ITEM 705002 - PCC SIDEWALK, 6" ON 6" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701027 - P.C.C. CURB, TYPE 1-2 MODIFIED ON 4" GRADED 

X
MEETING BORROW, TYPE B
ITEM 209002 - BORROW, TYPE B AND/OR EXCAVATED MATERIAL 

Y

ITEM 908020 - EROSION CONTROL BLANKET MULCH
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

ITEM 908021 - TURF REINFORCMENT MATTING, TYPE 1
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

SAFETY EDGE

SHOWN ON PLANS)
ITEM 709001 - PERFORATED PIPE UNDERDRAINS, 6" (WHERE 

ITEM 501526 - PATTERNED PORTLAND CEMENT CONCRETE, 8" 

1

2

BITUMINOUS CONCRETE, TYPE 'C'

BITUMINOUS CONCRETE, TYPE 'B'

BITUMINOUS CONCRETE BASE COURSE

GRADED AGGREGATE BASE COURSE

MINIMUM MAXIMUM

LIFT THICKNESS
MATERIAL

1.25" 2"

2.25" 4"

8"

4"3"

4"

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

TS-08

WRA

NOT TO SCALE
GEORGETOWN EAST

TYPICAL SECTIONS

14

T201804301

NOTES:

6.

5.

4.

3.

2.

1.

8" GRADED AGGREGATE BASE COURSE

5" HOT MIX ASPHALT

EXISTING CLARK DRIVE PAVEMENT SECTION:

1.5" ASPHALT TREATED BASE

5" HOT MIX ASPHALT

EXISTING SAND HILL ROAD PAVEMENT SECTION:

0.5" ASPHALT TREATED BASE

0.5" SURFACE TREATMENT

3.5" HOT MIX ASPHALT

EXISTING AIRPORT ROAD PAVEMENT SECTION:

8.5" PCC PAVEMENT

3.25" HOT MIX ASPHALT

EXISTING US 9 PAVEMENT SECTION:

APPLIED TO THE BOTTOM OF FORESLOPE.

THE POINT OF DITCH GRADE APPLICATIONS (PDGA) SHALL BE 

FOR VALUES OF "e" SEE GRADES AND GEOMETRICS. 

SHALL NOT EXCEED 8%. 

MAXIMUM ALGEBRAIC DIFFERENCE OF CROSS SLOPES

BORROW TYPE 'F' SHALL BE USED UNDER BORROW TYPE 'A'. 

TO A MAXIMUM OF 1 FOOT BELOW PAVEMENT SUBGRADE. 

AND GUTTER. USE OF BORROW TYPE 'A' SHALL BE LIMITED 

DEFINED AS OUTSIDE EDGE OF ROADWAY PAVEMENT OR CURB 

USED OUTSIDE OF ROADWAY FOOTPRINT. ROADWAY FOOTPRINT IS 

FOOTPRINT. MATERIAL MEETING BORROW TYPE 'F' SHALL BE 

BORROW TYPE 'A' SHALL BE USED AS FILL UNDER ROADWAY

TOP OF THE FINAL PAVING SURFACE.

THE POINT OF GRADE APPLICATION (PGA) IS APPLIED FROM THE

WIDTH VARIES 14' TO 21.5': STA. 507+57 TO STA. 508+57

WIDTH VARIES 14' TO 21.5': STA. 507+43 TO STA. 509+25

3 DEPRESSED CURB FOR ENTRANCE: STA. 508+67 TO STA. 509+25
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VARIES

CENTER
ROUNDABOUT

PROPOSED

12"

SOUTHEAST QUADRANT

NORTHEAST QUADRANT

STATION 0+00 TO STATION 2+95

ROUNDABOUT CENTER SECTION

R/W
EXISTING

CZ

R/W

LOC

2' 5'

SHARED

10'

USE PATH

1

NORTHWEST QUADRANT
O.G.

5'

SHARED

10'

USE PATH

SOUTHWEST QUADRANT

BASELINE ROUNDABOUT
PROPOSED CONSTRUCTION 

PGA

2%

2%

2% 2%
2% MIN.

O.G.

PDGA

12'3'

VAR.

2'VAR.

4:1

4:
1

4:
1

2%

2ELEV. 46.5

TOP OF BERM

VARIES

VARIES

SEE TS-06

4:
1

AS SHOWN
EASEMENTS

2'

CENTER ISLAND

35.25'

MOUNTABLE

10.25'

CIRCULATORY

19'

TRAVEL LANE

APRON

TRUCK 

47'16'

H F G C

2" 4" 4.5"8"

L

A

BR
R BU JCV

RR D BC

8" 2"

L

RR D B
C

8" 2"
L

8" 8"
S 3

R

S 4

SEE SHEET SW-08
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A
M

LEGEND

ITEM 301001 - GRADED AGGREGATE BASE COURSE, TYPE B

A

B

C

E

F

G

L

M

N

J

P

Q ITEM 760010 - PAVEMENT MILLING, BITUMINOUS CONCRETE PAVEMENT

K

ITEM 401014 - SUPERPAVE TYPE B, PG 64-22

ITEM 401015 - SUPERPAVE TYPE B, PG 70-22

H
(NON-CARBONATE STONE)
ITEM 401045 - SUPERPAVE TYPE C, PG 70-22

R

D ITEM 401005 - SUPERPAVE TYPE C, PG 64-22 (CARBONATE STONE)

MEETING BORROW, TYPE A
ITEM 209001 - BORROW, TYPE A AND/OR EXCAVATED MATERIAL 

MEETING BORROW, TYPE F
ITEM 209006 - BORROW, TYPE F AND/OR EXCAVATED MATERIAL 

T

ITEM 401021 - SUPERPAVE TYPE BCBC, PG 64-22

S

U

V

BASE COURSE, TYPE B
ON 4" GRADED AGGREGATEITEM 701013 - P.C.C. CURB, TYPE 1-8 

BASE COURSE, TYPE B
ITEM 701014 - P.C.C. CURB, TYPE 2 ON 4" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701018 - I.P.C.C. CURB AND GUTTER, TYPE 1-8 ON 4" GRADED 

AGGREGATE BASE COURSE, TYPE B
ITEM 701023 - I.P.C.C. CURB AND GUTTER, TYPE 3-8 ON 4" GRADED 

COURSE, TYPE B
ITEM 705001 - PCC SIDEWALK, 4" ON 4" GRADED AGGREGATE BASE 

BASE COURSE, TYPE B
ITEM 705002 - PCC SIDEWALK, 6" ON 6" GRADED AGGREGATE 

AGGREGATE BASE COURSE, TYPE B
ITEM 701027 - P.C.C. CURB, TYPE 1-2 MODIFIED ON 4" GRADED 

X
MEETING BORROW, TYPE B
ITEM 209002 - BORROW, TYPE B AND/OR EXCAVATED MATERIAL 

Y

ITEM 908020 - EROSION CONTROL BLANKET MULCH
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

ITEM 908021 - TURF REINFORCMENT MATTING, TYPE 1
ITEM 908015 - PERMANENT GRASS SEEDING, STORMWATER
ITEM 908010 - TOPSOILING, 6" DEPTH
ITEM 908004 - TOPSOIL, 6" DEPTH OR

SAFETY EDGE

SHOWN ON PLANS)
ITEM 709001 - PERFORATED PIPE UNDERDRAINS, 6" (WHERE 

ITEM 501526 - PATTERNED PORTLAND CEMENT CONCRETE, 8" 

1

BITUMINOUS CONCRETE, TYPE 'C'

BITUMINOUS CONCRETE, TYPE 'B'

BITUMINOUS CONCRETE BASE COURSE

GRADED AGGREGATE BASE COURSE

MINIMUM MAXIMUM

LIFT THICKNESS
MATERIAL

1.25" 2"

2.25" 4"

8"

4"3"

4"

SEE GG-06 FOR BUFFER WIDTH

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

TS-09

WRA

2

FROM ELEVATION 46.6 AT STA. 2+21 TO 46.5 AT STA. 2+32.

AT STA. 1+97. HOLD ELEVATION 46.6 TO STA. 2+21. TRANSITION

TRANSITION FROM ELEVATION 46.5 AT STA. 1+87 TO ELEVATION 46.6

NOT TO SCALE
GEORGETOWN EAST

TYPICAL SECTIONS

15

T201804301

NOTES:

6.

5.

4.

3.

2.

1.

8" GRADED AGGREGATE BASE COURSE

5" HOT MIX ASPHALT

EXISTING CLARK DRIVE PAVEMENT SECTION:

1.5" ASPHALT TREATED BASE

5" HOT MIX ASPHALT

EXISTING SAND HILL ROAD PAVEMENT SECTION:

0.5" ASPHALT TREATED BASE

0.5" SURFACE TREATMENT

3.5" HOT MIX ASPHALT

EXISTING AIRPORT ROAD PAVEMENT SECTION:

8.5" PCC PAVEMENT

3.25" HOT MIX ASPHALT

EXISTING US 9 PAVEMENT SECTION:

APPLIED TO THE BOTTOM OF FORESLOPE.

THE POINT OF DITCH GRADE APPLICATIONS (PDGA) SHALL BE 

FOR VALUES OF "e" SEE GRADES AND GEOMETRICS. 

SHALL NOT EXCEED 8%. 

MAXIMUM ALGEBRAIC DIFFERENCE OF CROSS SLOPES

BORROW TYPE 'F' SHALL BE USED UNDER BORROW TYPE 'A'. 

TO A MAXIMUM OF 1 FOOT BELOW PAVEMENT SUBGRADE. 

AND GUTTER. USE OF BORROW TYPE 'A' SHALL BE LIMITED 

DEFINED AS OUTSIDE EDGE OF ROADWAY PAVEMENT OR CURB 

USED OUTSIDE OF ROADWAY FOOTPRINT. ROADWAY FOOTPRINT IS 

FOOTPRINT. MATERIAL MEETING BORROW TYPE 'F' SHALL BE 

BORROW TYPE 'A' SHALL BE USED AS FILL UNDER ROADWAY

TOP OF THE FINAL PAVING SURFACE.

THE POINT OF GRADE APPLICATION (PGA) IS APPLIED FROM THE

3

46.5'.

LIMITS INCLUDE FLAT BOTTOM AND ON SLOPE UP TO ELEVATION 

4

45.75'.

LIMITS INCLUDE FLAT BOTTOM AND ON SLOPE UP TO ELEVATION 
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A
M

US 9 (S 18, MARKET STREET)

30019

668331.3269                            30019 253941.98190.00'50+00.00

STATION OFFSET EASTINGNORTHING

HORIZONTAL /   VERTICAL CONTROL DATA

ELEVATIONPOINT STATION OFFSET EASTINGNORTHING

CONSTRUCTION ALIGNMENT CONTROL

POINT

                                       

                                       

30024 668798.8427254119.26380.00'55+00.00

30025 669266.3586254296.54580.00'60+00.00

VERTICAL - THIS PROJECT IS REFERENCED TO NAVD 88.

PLANE COORDINATE SYSTEM (NAD 83/91).

HORIZONTAL - THIS PROJECT IS REFERENCED TO THE DELAWARE STATE 

DATUM REFERENCE:

STATION OFFSET EASTINGNORTHING

R /  W BASELINE ALIGNMENT CONTROL US 9 (WEST)

POINT

10000

SCALE

FEET

0 60 120 180

10000 0.00'

CONSTRUCTION AND RIGHT OF WAY BASELINE US 9 (S 18, MARKET STREET)

TP120 100+28.58 -47.94' 254293.1648 48.89'669122.2246

TP114 100+86.49 25.73' 254244.8113 48.87'669202.4899

TP115 254178.7817 49.16'669026.1597

EXISTING RIGHT-OF-WAY BASELINE US 9 (WEST)
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98+00.00 254167.2887 668925.4906

98+98.20 24.95'

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

HV-01

WRAGEORGETOWN EAST
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T201804301
HORIZONTAL AND

VERTICAL CONTROL

NOTES:

 

1. NEGATIVE (-) DENOTES LEFT OFFSET.
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POT 212+10.32 (AIRPORT ROAD/SAND HILL ROAD, S319)
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REBAR

TP112

& CAP
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A
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30003

30018

30016

30015

30006

30012

30011

30001

10001

10002

10004 10005

10006

10008

10022

10024

10025

10026

10028

                                              

STATION OFFSET EASTINGNORTHING ELEVATIONPOINT

HORIZONTAL /  VERTICAL CONTROL DATA

STATION OFFSET EASTINGNORTHINGPOINT

                                       30001 669898.8128254578.02210.00'0+00.00

AIRPORT ROAD
R /  W BASELINE ALIGNMENT CONTROL 

STATION OFFSET EASTINGNORTHINGPOINT

                                       

                                       30003 669959.8528254618.35410.00'0+00.00

30020 670037.6510255112.26445+00.00 0.00'

SAND HILL ROAD
R /  W BASELINE ALIGNMENT CONTROL 

1

1

1

2

2

2

3

3

4

4

4

21

21

21

20

20

20

AIRPORT ROAD (S 319)

EXISTING RIGHT-OF-WAY BASELINE

SAND HILL ROAD (S 319)

EXISTING RIGHT-OF-WAY BASELINE 

EXISTING RIGHT-OF-WAY BASELINE US 9 (EAST)

BASELINE US 9 (WEST)

EXISTING RIGHT-OF-WAY 

VERTICAL - THIS PROJECT IS REFERENCED TO NAVD 88.

PLANE COORDINATE SYSTEM (NAD 83/91).

HORIZONTAL - THIS PROJECT IS REFERENCED TO THE DELAWARE STATE 

DATUM REFERENCE:

10

10

10

11

11

11

10100

10101

10102

10104

10105

10106

10108

STATION OFFSET EASTINGNORTHING

CONSTRUCTION ALIGNMENT CONTROL

POINT

10100 499+50.00 0.00' 254865.4976 669929.8741

CIRCULAR CURVE NO. 1

                                     STATION     NORTHING      EASTING

         Tangent Direction: N 48°06'35.0469" E

          Radial Direction: S 41°53'24.9531" E

           Chord Direction: N 58°40'17.4235" E

          Radial Direction: S 20°46'00.2000" E

         Tangent Direction: N 69°13'59.8000" E

                  External:            31.6246

           Middle Ordinate:            31.0888

                     Chord:           672.6944

                   Tangent:           342.1438

                    Length:           676.5193

  Degree of Curvature(Arc):      3°07'20.5889"

                     Delta:     21°07'24.7531" Left

            Superelevation:           -3.5100%

         Design Speed(mph):            40.0000

                    Radius:          1835.0000

             PT  (   10004)          111+53.52   254757.0919   670133.1230

              CC (   10003)                      256123.1118   668907.8823

             PI  (   10002)          108+19.14   254528.6404   669878.4225

             PC  (   10001)          104+77.00   254407.3285   669558.5071

Element: Circular

SCALE

FEET

0 60 120 180

US 9 (S 18, MARKET STREET)

RIGHT OF WAY BASELINE

CONSTRUCTION AND

US 9 (S 18, LEWES-GEORGETOWN HIGHWAY)

CONSTRUCTION AND RIGHT OF WAY BASELINE

AIRPORT ROAD (S 319)

RIGHT OF WAY BASELINE
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TP81 207+63.82 254305.8211 670248.5196 49.18'

TP83 208+39.49 254406.5370 670274.6847 48.60'

110+15.77 254696.8592 670005.8214 47.47'

500+97.00 254855.3863 669769.5275 47.11'

502+85.28 255038.0123 669731.7393 47.84'

106+74.76

255118.0574 669667.5144 49.05'

104+50.36

254518.3167 669723.5026 47.41'

103+01.61

30.01' 254369.8252 669544.2339 48.59'

30.94' 254316.2097 669405.4848 47.93'

110+51.77

114+82.03

30.94' 254667.1470 670074.8846 47.93'

116+85.15

254990.6124 670367.3572 48.96'

119+98.90

255102.5156 670540.8530 48.72'

118+20.45

255224.7910 670833.5946 48.08'

113+10.07

24.23' 255119.6011 670682.6003 47.79'

208+38.05

254724.3632 670372.7695 46.57'

254429.1853 670315.8427 47.91'

208+65.24

107+45.50

254301.3745 670033.6103 47.68'

41.63' 254484.1711 669821.9924 47.51'

TP103

TP104

TP105

TP106

TP109

TP112

TP113

TP130

TP131

TP132

TP133

TP136

TP138

TP139

TP145

TP146

503+56.22

-164.94'

143.70'

184.38'

-23.52'

-22.06'

-22.64'

-34.83'

-29.55'

-38.32'

-35.09'

96.74'

20.07'

            

46.37'
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SAND HILL ROAD (S 319)

CONSTRUCTION BASELINE

N

CLARK DRIVE

CONSTRUCTION BASELINE
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GATEWAY IMPROVEMENTS
SUSSEX

HV-02

WRAGEORGETOWN EAST
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HORIZONTAL AND

VERTICAL CONTROL

NOTES:

 

2.

1.

NEGATIVE (-) DENOTES LEFT OFFSET.

SEE THIS SHEET AND SHEET HV-06 FOR CURVE DATA CHARTS.
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A
M

US 9 (S 18, LEWES-GEORGETOWN HIGHWAY)

30014

10009

671689.5726255476.6835

STATION OFFSET EASTINGNORTHING

R /  W BASELINE ALIGNMENT CONTROL US 9 (WEST)

POINT

30014 0.00'55+00.00                            

STATION OFFSET EASTINGNORTHING

CONSTRUCTION ALIGNMENT CONTROL

POINT

10009 122+50.00 0.00' 255279.6205 671079.7593

30026                                        671213.7979255322.935550+00.00 0.00'

VERTICAL - THIS PROJECT IS REFERENCED TO NAVD 88.

PLANE COORDINATE SYSTEM (NAD 83/91).

HORIZONTAL - THIS PROJECT IS REFERENCED TO THE DELAWARE STATE 

DATUM REFERENCE:

SCALE

FEET

0 60 120 180

CONSTRUCTION AND RIGHT OF WAY BASELINE US 9 (S 18, LEWES-GEORGETOWN HIGHWAY)

EXISTING RIGHT-OF-WAY BASELINE US 9 (EAST)
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HORIZONTAL AND

VERTICAL CONTROL

NOTES:

 

1. NEGATIVE (-) DENOTES LEFT OFFSET.
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POE 511+29.95 (CLARK DRIVE)PC 0+00.00/PT 2+95.29 (ROUNDABOUT)

0
+
0
0
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A
M

SAND HILL ROAD (S 319)

SAND HILL ROAD (S 319)

EXISTING RIGHT-OF-WAY BASELINE 

30004

STATION OFFSET EASTINGNORTHING

HORIZONTAL /   VERTICAL CONTROL DATA

ELEVATIONPOINT

256989.1238 670333.2840                                       30004 24+00.00 0.00'

STATION OFFSET EASTINGNORTHING

SAND HILL ROAD
R /  W BASELINE ALIGNMENT CONTROL 

POINT

10034

STATION OFFSET EASTINGNORTHING

CONSTRUCTION ALIGNMENT CONTROL

POINT

10029 235+00.00 0.00' 256971.6069 670330.5249

10032 230+00.00 0.00' 256477.6966 670252.7267

10031 225+00.00 0.00' 255983.7862 670174.9285

10030 220+00.00 0.00' 255489.8759 670097.1303

                                       

                                       

670115.4491255606.1748

670193.2473

670271.0455256593.9955

256100.7603

                                       

30021 10+00.00

30022 15+00.00

30023 20+00.00

0.00'

0.00'

0.00'

VERTICAL - THIS PROJECT IS REFERENCED TO NAVD 88.

PLANE COORDINATE SYSTEM (NAD 83/91).

HORIZONTAL - THIS PROJECT IS REFERENCED TO THE DELAWARE STATE 

DATUM REFERENCE:

12

12

12

13

CIRCULAR CURVE NO. 12

                                     STATION     NORTHING      EASTING

CIRCULAR CURVE NO. 13

                                     STATION     NORTHING      EASTING

10109

10110

10112

10116

10113

10115

10117

SCALE

FEET

0 60 120 180

SAND HILL ROAD (S 319)

RIGHT OF WAY BASELINE

CONSTRUCTION AND 

CLARK DRIVE

                                                   217+83.57 20.73' 255272.8586 670083.9340 47.31'TP102

                                                   221+53.26 255647.8474 670079.2293 46.61'TP100 -42.26'

CLARK DRIVE

BASELINE

CONSTRUCTION
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         Tangent Direction: S 81°02'55.0178" E

          Radial Direction: S 8°57'04.9822" W

           Chord Direction: N 53°58'06.8105" E

          Radial Direction: S 81°00'51.3613" E

         Tangent Direction: N  8°59'08.6389" E

                  External:            26.4825

           Middle Ordinate:            18.7316

                     Chord:            90.4825

                   Tangent:            63.9616

                    Length:            100.4926

  Degree of Curvature(Arc):     89°31'28.7598"

                     Delta:     89°57'56.3433" Right

                    Radius:            64.0000

             PT  (   10112)          508+57.20   255562.2471   669832.4233

              CC (   10111)                      255499.0266   669822.4652

             PI  (   10110)          508+20.67   255572.1993   669769.2407

             PC  (   10109)          507+56.71   255509.0227   669759.2506

Element: Circular

         Tangent Direction: S 81°02'43.2358" E

08°57'16.7642" W          Radial Direction: S

           Chord Direction: N 08°57'16.7642" E

          Radial Direction: N 08°57'16.7642" E

         Tangent Direction: N 81°02'43.2358" W

                  External:             

           Middle Ordinate:             

                     Chord:           94.00

                   Tangent:            

                    Length:           295.2913

  Degree of Curvature(Arc):     121°54'48.6343"

                     Delta:     180°00'00.0000" Right

                    Radius:           47.00

255473.3872   670094.53312+95.29(   10116)             PT

255566.2357   670109.16361+47.65(   10115)             PCC

255519.8114   670101.8484(   10114)             CC

255473.3872   670094.53310+00.00(   10113)             PC

Element: Circular

10117 511+29.95 0.00' 255519.8092 670101.8453

NOTES:

 

1. NEGATIVE (-) DENOTES LEFT OFFSET.

10034 236+00.00 0.00' 257045.0773 670342.0975

ROUNDABOUT

CONSTRUCTION BASELINE

WRA

HV-04

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST
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REBAR & CAP

SPIKE

MAG NAIL
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A
M

AIRPORT ROAD (S 319)

EXISTING RIGHT-OF-WAY BASELINE AIRPORT ROAD (S 319)

30002

                                       671280.5341253299.27440.00'18+82.6430002

STATION OFFSET EASTINGNORTHING

HORIZONTAL /   VERTICAL CONTROL DATA

ELEVATIONPOINT

POINT STATION

SAND HILL ROAD
R /  W BASELINE ALIGNMENT CONTROL 

OFFSET NORTHING EASTING

10021

STATION OFFSET EASTINGNORTHING

CONSTRUCTION ALIGNMENT CONTROL

POINT

10020 200+00.00 0.00' 253762.9466 670779.5238

10033 205+00.00 0.00' 254102.5614 670412.5609

                                       

                                       

30008 670632.7386253898.79250.00'10+00.00

670999.7016253559.17770.00'15+00.0030009

3

VERTICAL - THIS PROJECT IS REFERENCED TO NAVD 88.

PLANE COORDINATE SYSTEM (NAD 83/91).

HORIZONTAL - THIS PROJECT IS REFERENCED TO THE DELAWARE STATE 

DATUM REFERENCE:

SCALE

FEET

0 60 120 180

AIRPORT ROAD (S 319)

RIGHT OF WAY BASELINE

CONSTRUCTION AND

                                              TP76 201+54.24 253910.6286 670706.0426 48.31'

TP78 205+70.92 254240.3110 670443.4203 49.23'122.06'                                              

202+69.50

205+69.15

253856.9084 670499.2757 50.44'

254062.8291 670281.5642 48.94'

TP143

TP144 -118.14'

-121.39'                                              

58.48'

                                            

N
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V
-
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10019 197+00.00 0.00' 253559.1777 670999.7016

       

10019

NOTES:

2.

1.

NEGATIVE (-) DENOTES LEFT OFFSET.

SEE SHEET HV-06 FOR CURVE DATA CHARTS.

       
205+67.57

203+29.19

254165.2719 670378.5284 48.98'

253959.9144 670513.2787 48.54'

TP140

TP141 -36.28'

                                              

                                            

       
22.91'
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GEORGETOWN EAST
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A
M

CIRCULAR CURVE NO. 2

                                     STATION     NORTHING      EASTING

CIRCULAR CURVE NO. 3

                                     STATION     NORTHING      EASTING

CIRCULAR CURVE NO. 4

                                     STATION     NORTHING      EASTING

CIRCULAR CURVE NO. 20

CIRCULAR CURVE NO. 21

         Tangent Direction:    N 72°05'29.8000" E

           Radial Direction:     S 17°54'30.2000" E

          Chord Direction:     N 59°32'29.8000" E

           Radial Direction:    S 43°00'30.2000" E

         Tangent Direction:    N 46°59'29.8000" E

                External:               35.0623

           Middle Ordinate:              34.2246

                  Chord:             622.4943

                Tangent:              318.8659

                 Length:              627.5000

  Degree of Curvature(Arc):        3°59'59.9999"

                  Delta:     25°06'00.0000" Right

                 Radius:              1432.3945

           PT (   30006)             45+66.08   255189.5068   670800.9016

           CC (   30013)                              253826.5127   671241.3571

           PI     (   30011)              42+57.45   255091.4569   670497.4850

           PC (   30015)             39+38.58   254873.9567   670264.3130

Element: Circular

                              STATION     NORTHING      EASTING

         Tangent Direction:    N 46°59'29.8000" E

           Radial Direction:    S 43°00'30.2000" E

          Chord Direction:     N 58°06'44.8000" E

           Radial Direction:    S 20°46'00.2000" E

         Tangent Direction:    N 69°13'59.8000" E

                External:               36.5485

           Middle Ordinate:              35.8622

                  Chord:             736.7429

                Tangent:              375.4209

                 Length:              741.3892

  Degree of Curvature(Arc):        2°59'59.9961"

                  Delta:     22°14'30.0000" Left

                 Radius:              1909.8600

           PT (   30016)             70+48.84   254794.7438   670179.3925

           CC (   30017)                              256191.3363    668876.6666

           PI     (   30012)             66+82.87   254538.6672   669904.8646

           PC (   30018)             63+07.45   254405.5565   669553.8342

Element: Circular

                              STATION     NORTHING      EASTING

CIRCULAR CURVE NO. 10

                                     STATION     NORTHING      EASTING

CIRCULAR CURVE NO. 11

                                     STATION     NORTHING      EASTING

         Tangent Direction: N  8°59'08.6389" E

          Radial Direction: S 81°00'51.3613" E

           Chord Direction: N 13°32'55.2622" W

          Radial Direction: N 53°55'00.8368" E

         Tangent Direction: N 36°04'59.1631" W

                  External:             5.6210

           Middle Ordinate:             5.1918

                     Chord:            52.1204

                   Tangent:            28.2144

                    Length:            53.4888

  Degree of Curvature(Arc):     84°15'30.5974"

                     Delta:     45°04'07.8019" Right

                    Radius:            68.0000

             PT  (   10108)          502+88.07   255046.1360   669686.0547

              CC (   10107)                      255035.5152   669753.2202

             PI  (   10106)          502+62.80   255018.2679   669681.6479

             PC  (   10105)          502+34.58   254995.4660   669698.2650

Element: Circular

         Tangent Direction: N 36°04'59.1631" W

          Radial Direction: N 53°55'00.8368" E

           Chord Direction: N 58°35'47.8284" W

          Radial Direction: N  8°53'23.5065" E

         Tangent Direction: N 81°06'36.4936" W

                  External:             5.1974

           Middle Ordinate:             4.8013

                     Chord:            48.2456

                   Tangent:            26.1129

                    Length:            49.5098

  Degree of Curvature(Arc):     90°56'44.4543"

                     Delta:     45°01'37.3305" Right

                    Radius:            63.0000

             PT  (   10104)          501+29.78   254910.7679   669759.9897

              CC (   10103)                      254947.8723   669810.9040

             PI  (   10102)          501+06.38   254889.6644   669775.3691

             PC  (   10101)          500+80.27   254885.6291   669801.1683

Element: Circular

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

HV-06

WRAGEORGETOWN EAST

21

T201804301
HORIZONTAL AND

VERTICAL CONTROL

NOTES:

2.

1.

NEGATIVE (-) DENOTES LEFT OFFSET.

SEE SHEET HV-02 AND HV-05 FOR BASELINES.

         Tangent Direction: N 72°05'29.8000" E

          Radial Direction: S 17°54'30.1999" E

           Chord Direction: N 60°06'02.4235" E

          Radial Direction: S 41°53'24.9531" E

         Tangent Direction: N 48°06'35.0468" E

                  External:            31.3626

           Middle Ordinate:            30.6783

                     Chord:           584.2126

                   Tangent:           298.6221

                    Length:           588.4991

  Degree of Curvature(Arc):      4°04'30.3275"

                     Delta:     23°58'54.7530" Right

                    Radius:          1406.0000

             PT  (   10008)          119+50.53   255187.5360   670794.8027

              CC (   10007)                      253849.6575   671227.1420

             PI  (   10006)          116+60.66   255095.7109   670510.6490

             PC  (   10005)          113+62.03   254896.3191   670288.3472

Element: Circular

         Tangent Direction: N 10°14'40.2839" W

          Radial Direction: N 79°45'19.7161" E

           Chord Direction: N 28°43'49.8948" W

          Radial Direction: N 42°47'00.4943" E

         Tangent Direction: N 47°12'59.5056" W

                  External:            46.2996

           Middle Ordinate:            43.9106

                     Chord:           539.6582

                   Tangent:           284.5095

                    Length:           549.1360

  Degree of Curvature(Arc):      6°43'57.9325"

                     Delta:     36°58'19.2219" Right

                    Radius:           851.0000

             PT  (   10024)          211+37.08   254635.5186   670088.6056

              CC (   10023)                      254786.8685   670926.0387

             PI  (   10022)          208+72.46   254355.5449   670139.2055

             PC  (   10021)          205+87.95   254162.2976   670348.0143

Element: Circular

         Tangent Direction: N  8°57'04.9821" E

          Radial Direction: S 81°02'55.0178" E

           Chord Direction: N  0°38'47.6509" W

          Radial Direction: N 79°45'19.7161" E

         Tangent Direction: N 10°14'40.2839" W

                  External:            15.3041

           Middle Ordinate:            15.0899

                     Chord:           359.4775

                   Tangent:           182.2904

                    Length:           361.1643

  Degree of Curvature(Arc):      5°18'54.0265"

                     Delta:     19°11'45.2660" Right

                    Radius:          1078.0000

             PT  (   10028)          216+94.65   255188.2447   670049.6190

              CC (   10027)                      255020.5118   671114.4897

             PI  (   10026)          215+15.78   255008.1744   670021.2553

             PC  (   10025)          213+33.49   254828.7901   670053.6755

Element: Circular
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CONC

GRASS

GRASS

GRASS

CONC

GRASS
GRASS

BUSHES

CONC
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BRICK

GRASSCONC

05220

#53425/

METAL SIDING

BLOCK AND

1 STORY

BLOCK AND WOOD

2 STORY

1
5
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15" RCP

BUSHES
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MIX

HOT
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"+" CUT
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GATE
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RCP
15" 
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#53482/

DST #46
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VZ 42

05214;

#53425/

DPL

G #162

DST #43;

 052221;

#53443/

DPL

0522

#53443/

DPL

#1504

CONTRACT

DELDOT 

EASEMENT

DRAINAGE

10'X10' 

#1504

CONTRACT

DELDOT 
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DRAINAGE
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DELDOT CONTRACT #1504

EASEMENT AREA - DITCH
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D.R. 2801-19

TZUNVICENTE

ALEJANDRO

135-15.00-128.00

D.R. 3217-274

CONSTRUCTION CO., INC.

BRAMBLE

135-15.00-127.00

D.R. 1161-76

GEORGE HAZZARD

135-15.00-126.00

TRACT ONE & TWO

D.R. 2805-119

MARLENA I. QUINTANILLA

ALVARO QUINTANILLA AND

135-15.00-125.00

D.R. 3780-36

TYLER J. BRYAN

135-15.00-123.00

D.R. 4543-149

H.D.K. SHORT HOLDINGS, LLC

135-15.00-122.00

D.R. 4400-4

NORMA LEE ELLIOTT

135-15.00-121.00

D.R. 4147-249

ROBERTO C. PEREZ

135-15.00-120.00

P.B. 39-185

D.R. 3470-70

IRENEO PEREZ

135-15.00-119.01

LOT 3

D.R. 4278-114

OVILIO PEREZ-ROBLERO

135-15.00-21.00

D.R. 4234-265

JORDAN C. CANNON

135-15.00-23.00

P.B. 198-94

D.R. 4263-258

CHAMBER OF COMMERCE, INC.

GREATER GEORGETOWN

135-15.00-25.00

P.B. 198-94

D.R. 4156-158

CHEER, INC.

135-15.00-25.01

D.R. 995-280

AND DEBRA P. BRYAN

DANIEL C. BRYAN

135-15.00-124.00

D.R. 4036-89

SAMUEL D. VAN HEEST

135-15.00-18.00

D.R. 4364-21

ANDREA R. DOWNS

135-15.00-22.00

D.R. 1074-264

AND DIANA B. COMLY

RICHARD D. COMLY, JR.

135-15.00-24.00

D.R. 2479-102

DENICE E. POWELL

BRUCE L. POWELL AND

135-15.00-20.00

D.R. 2736-11

AND JANIS L. BEALEFELD

ROBERT E. BEALEFELD 

135-15.00-19.00

W/R GNITSIXE

D.R. 579-199

BRUCE LEE POWELL

135-15.00-15.02

TCE-2

TCE

TCE-1

D.R. 579-199

BRUCE LEE POWELL

135-15.00-15.02

3
0
'

4
5
'

5
0
'

P.B. 185-68

 EASEMENT

IGRESS/EGRESS

EXISTING 15' WIDE
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05306

#53579/

DPL

REBAR & CAP

TP132

REBAR & CAP

TP131

53596

#05315/

DPL

CHERRY

14"

CEDAR

14"

CEDAR

15" 1

REBAR & CAP

TP133

05321

#53613/

DPL

MAG NAIL

TP87

#5

BST

MAG NAIL

TO57

#4

BST

MAPLE

20"

REBAR & CAP

TP56

CEDAR

12" 1
SWEETGUM

12"

GUM

14"

REBAR & CAP

TP88

EM

WELL

WELL

CONC

WELL
& CAP

REBAR

TP136

FIELD
SEPTIC

DELMARVA R
IGHT OF WAY 

- D
.R.
 14

09-
259

 - 
P.B
. 91

-36

3
0
'

3
0
'

3
0
'

3
0
'

P.B. 3-43

D.R. 411-229

WILKINS

RUTH L. 

10
5
'

D.R. 4687-306

CRESENCIO FRANCISCO GONZALEZ HERNANDEZ

135-15.00-115.01

D.R. 3115-333

STEPHEN A. PROSISE

135-15.00-114.00

D.R. 4226-192

WAYNE TURNER

135-15.00-113.00

D.R. 4212-162

GONZALEZ-BRAVO

AND BENIGINA F.

JOSE ESCALANTE

135-15.00-112.00

P.B. 1-43

D.R. 1202-289

AND JAMES J. LEYH

DENIS S. LEYH

135-15.00-42.00

LOT 1 & 2

TRACT NO. 1 & 2

P.B. 1-43

D.R. 4049-168

LILLIAN F. POWELL

EARL R. POWELL AND

135-15.00-44.00

LOT 4

TRACT NO. 1

D.R. 1765-21

CHARLES H. HAYES, JR.

135-15.00-41.00

D.R. 1765-19

CHARLES H. HAYES, JR.

135-15.00-40.00

P.B. 60-90

D.R. 4410-107

STERLING SQUARE, LLC

135-15.00-115.08

LOT 2

P.B. 60-90

D.R. 4410-107

STERLING SQUARE, LLC

135-15.00-115.09

LOT 3

P.B. 91-36

D.R. 3102-291

GEORGETOWN EAST PARK CENTER, LLC

135-15.00-39.01

LOT 1

EXISTING R/W

EXISTING R/W

10
5
'

4
0
'

3
0
'

TCE-1

TCE-2
TCE-1

TCE-1
TCE-1

D.R. 525-305

SLOPE EASEMENT

DELDOT

D.R. 525-289

SLOPE EASEMENT

DELDOT

D.R. 525-290

SLOPE EASEMENT

DELDOT

D.R. 525-306

SLOPE EASEMENT

DELDOT

STRIP FOR CABLE AND CONDUIT ACCESS D.R. 2431-335

EXISTING BELL ATLANTIC UTILITY EASEMENT W/ 5' 

13-R 14-R

12-R

6-L

7-L

ACCESS AND DRAINAGE PER PB 129-53.

20' WIDE PERMANENT EASEMENT FOR CROSS 

EXIS
TIN

G 
R/W

R
/

W

R
/

W
115

+0
0

116+
00

117+0
0

118+00

119+00 120+00 121+00 122+00 122+50122+50

P
T
 
11

9
+
5
0
.
5
3

P
O

E
 
12

2
+
5
0
.
0
0

41+
00

42+00

43+00

44+00

45+00 46+00 47+00 48+00

VER-
C 
(B
)

VER-C (B)

VER-C (B)

VER-C (B)

D
P
-
E
 
(
B
)

COM-C
 (B

)

V
E

R
-

C
 
(
B
)

D
P
-
E
 
(
B
)

D
P
-
E
 
(
B
)

VER-
C 
(B
)

VER-
FO 

(B
)

C
O

M
-

C
 
(
B
)

ABANDONED

VER-
C 
(X)

DI

3

P

22

P

23

DI

2P

24

DI

44

DI

43

FES

9

FES

11

P

36

FES

10

DI

1

MH

3

P

43

DI

48

DI

47

P

41
FES

15

P

40

MH

5

P

42

FES

16

P

21

MH

11

B-04

B-05

N

SCALE

FEET

0 30 60 90

NO. ITEM DESCRIPTION / TYPE LENGTH

CURB SCHEDULE

C

16

SAWCUT

RC-05

DESCRIPTION

ROADWAY CORE SCHEDULE

NO. STATION OFFSET

115+15.41 15.3'LT.RC-05 4.75" HMA, 0.5" ST, 0.5" ATB

RL

O

RL

O

DND

DND

NO. SLOPE (ft/ft)LENGTH DIS. EL.SIZE / TYPE CLASS

DRAINAGE PIPE SCHEDULE

INT. EL.NO.

DRAINAGE INLET SCHEDULE

BOX SIZE GRATESTATION OFFSET INV. EL.T.G. EL.

NO. SIZE / TYPE SLOPE (FT/FT) SAFETY GRATE

FLARED END SECTION SCHEDULE

STATION OFFSET EASTINGNORTHING

RIGHT-OF-WAY MONUMENT SCHEDULE

NO. TYPE

*

*

M

17

M

18

M

20

M

19

M

21
M

22

8'(L) X 10'(W)

RIPRAP

9 SY R-4

22'(L) X 6'(W)

RIPRAP

15 SY R-4 18'(L) X 6'(W)

RIPRAP

12 SY R-4

15 I.P.C.C. CURB AND GUTTER, TYPE 1-8 419'

M
A

T
C

H
 

L
IN

E
 
S
T

A
. 
11

4
+

5
0
 
-
 
C
P
-
0
2

CONC.

CONC.

POLE 

UTILITY

CO

SW

CO

SW

16 P.C.C. CURB, TYPE 2 570'

RM

C

4
0
'

2
9
'

2
3
'

2
3
'

/GUY

POLE 

UTILITY

DND

POLE

UTIL.

DND

POLE

UTIL.

DND

POLE

UTIL.

GUY

GUY

CONC.

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

CP-03

WRAGEORGETOWN EAST
CONSTRUCTION PLAN

24

T201804301

(S 18, LEWES-GEORGETOWN HIGHWAY)

US 9

PC

2

47 43.9046.90-36.20118+96.99 34" X 24" 3

44 ***116+93.60 * *

43 ***118+10.33 * *

1 46.83****116+02.53 48" X 30" 1

2 44.64****114+63.83 48" X 30" 1

3 46.35****114+96.90 34" X 24" 1

48 45.41****117+28.73 48" X 30" 1

22 0.0100 46.35 46.0615" RCP IV 29

24 0.0100 44.64 44.0618" RCP IV 58

23 0.0300 46.83 46.4215" RCP IV 137

36 0.0031 45.14 44.9719"X30" HERCP IV 62

42 0.0030 44.97 44.8219"X30" HERCP IV 44

43 0.0030 45.41 45.0718" RCP IV 114

40 0.0030 43.06 43.0218" RCP IV 15

NO. STATION OFFSET INV. EL.T.G. EL.

MANHOLE SCHEDULE

TYPE/SIZE

5 43.0648.69-63.22116+25.26 48" X 48"

3 44.9750.40-12.95116+12.65 48" X 48"

10 19"X30" HERCP 0.0031 YES

15 18" RCP 0.0030 NO

16 19"X30" HERCP 0.0030 NO

11 18" RCP 0.0100 NO

9 15" RCP 0.0100 NO

** MATCH FLOWLINE OF PROPOSED CURB AND CUTTER
*  CURB OPENING BENEATH SIDEWALK.  SEE DETAIL, SHEET DT-06

RL

C
UD

46

6'(L) X 6'(W)

RIPRAP

4 SY R-4

9'(L) X 6'(W)

RIPRAP

6 SY R-4

9'(L) X 6'(W)

RIPRAP

6 SY R-4

A

O

DND

PIPE

UD

12

UD

135

UD

123

RM

O

A

O

10'(L) X 15'(W)

RIPRAP

16 SY R-4

C

15

18'(L) X 6'(W)

RIPRAP

12 SY R-4

WET POND

BMP NO. 1032

11 43.7350.27-34.16118+40.62 48" X 48"

41 0.0030 43.90 43.7314"X23" HERCP IV 55

21 0.0030 43.73 43.0614"X23" HERCP IV 221

M

16

M

55
M

56

59   CAPPED REBAR  113+58.59   566.37    254473.3221 670664.9876

58   CAPPED REBAR  116+65.38   497.33    254640.2956 670779.2959

57   CAPPED REBAR  120+59.23   290.52    254944.5185 670987.5638

56   CAPPED REBAR  120+63.49   258.49    254956.2123 670904.3391

55   CAPPED REBAR  119+83.63   253.80    254976.3063 670981.7694

22   CAPPED REBAR  119+69.08   -30.00    255221.7846 670803.2231

21   CAPPED REBAR  119+69.08   -40.00    255231.3559 670800.3209

20   CAPPED REBAR  118+55.00   -40.00    255192.2341 670690.1091

19   CAPPED REBAR  118+55.00   -70.00    255220.0883 670678.9674

18   CAPPED REBAR  116+30.00   -105.00   255145.2386 670449.5876

17   CAPPED REBAR  115+95.29    212.04   254857.9190 670587.6552

16   CAPPED REBAR  118+55.79    251.78   254921.5604 670799.0742

M

57

* MONUMENTS NOT SHOWN ON PLANS.

*

*

12'(L) X 6'(W)

RIPRAP

8 SY R-4
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C
A

D
D
\

C
P

0
4
.d

g
n

3
/
2
/
2
0
2
0

2
:2

1
:1

8
 

P
M

WV
WV

A
C

+
+

GRASS

6" 

12" 

G
R

A
V

E
L

GRASS

6" CLUSTER

GRAVEL

BRUSH

GRASS

GRASS

B
U

S
H

E
S

SPIGOT

CONC

18" 
CEDAR

GRASS

GRASS

VINYL

1 STORY

GATE GATE

C
O

N
C
 

&

B
L

O
C

K

METAL

1 STORY

GRAVEL
15" 

GRASS

GRASS

GRASS

GRASS

1"
 

1" 

BRICK

1 STORY

EL = 52.66'

BOX CUT

SIGN FOUNDATION

COR CONC/BLOCK

TOP NORTH EAST

BM - #5

18" PVC 

18" PVC 

18" PVC 

18" PVC 

SHRUBS

VARIOUS 

KEY PAD

ENTRANCE

GATE 

HOT MIX

HOT MIX

HOT MIX

MIX

HOT

HOT MIX

MIX

HOT

AND SHRUBS

SMALL TREES 

PCC CURB TYPE 3-8

P
C

C
 

C
U

R
B
 

T
Y

P
E
 
2

MIX

HOT 

SHRUBS

AND TREES

SMALL SHRUBS 

REBAR & CAP

TP143

#23

CP

05158

#53618/

DPL

WALNUT

12"

FLOWERS FLOWERS

SPIKE

TP80

05183

353605/

DPL

SHED

WOOD

VINYL

1 STORY

SPIKE

TP76

MAPLE

3"

MAPLE

3"

PINE

4"

PINE

4"

PINE

4"

PINE

4"

PINE

4"

PINE

4"

PINE

4"
PINE

4"

PINE

4"
PINE

2" TWIN

PINE

4"

PINE

4"

PINE

4"

PINE

4"

PINE

4"

PINE

4"

PINE

4"

PINE

4"

PINE

4"

PINE

4"
PINE

4"
PINE

4"

PINE

4"

PINE

4"

REBAR & CAP

TP141

05187

#5359X/

DPL

SPIKE

TP77

& CAP

REBAR

TP79

MYRTLE

2" CLUSTER

PINE

2"

05204

53571/

DPL

U

SREVAP
 

C
N

O
C

8
-

3
 

E
P

Y
T
 

B
R

U
C
 

CCP

05173

53602/

DPL

TV

P.B. 70-25

P.B. 214-117

D.R. 4136-117

SUSSEX PREPARATORY ACADEMY FOUNDATION, INC.

135-15.00-119.00

D.R. 3764-240

D.M. TAYLOR PROPERTIES, LLC

135-15.00-115.07

D.R. 2143-91

ALISA REED WEST AND JOHN RAYMOND WEST

135-15.00-115.00

D.R. 4105-93

OVILIO PEREZ-ROBLERO

135-15.00-115.05

D.R. 4273-1

YOLANDA V. LOPEZ-ORTIZ

135-15.00-115.03

EXISTING R/W

EXISTING R/W

R/W

3
5
'

5
5
'

5
5
'

2
5
'

3
5
'

PE-1

PE-2

P
E
-
3

R/W R/W
TCE-1

T
C

E
-
1

T
C

E
-
1

T
C
E
-
1

TCE-2

R/W

PE-4
TCE-3

2
5
'

2
5
'

2
5
'

2
5
'

2
5
'

2
5
'

15-R

16-R

18-R

197+00 198+00 199+00 200+00 201+00 202+00 203+00 204+00

P
O

B
 
19

7
+
0
0
.
0
0

8+009+0010+0011+0012+0013+0014+0015+00

VER-FO (B)

VER-C (B)

COM-FO (B)VER-C (B)

V
E

R
-

C
 
(
C
)

COM-C (B)

VER-FO (B)

BV-C (B)
BV-C (B)BV-C (B)

VER-C (B) VER-C (B)

COM-C (B)

VER-C (B)

COM-C (B)

D
P
-

E
 
(
B
)

COM-C (B)

DP-E (B)

D
P
-
E
 
(
B
)

10" TG-W (B)
10" TG-W (B)

8" TG-SFM (B)
8" TG-SFM (B) 8" TG-SFM (B)

D
P
-

E
 
(
B
)

VER-C (B)

VER-C (B)VER-C (B)

D
P
-

E
 
(
B
)

COM-C (B)

C
O

M
-

C
 
(
B
)

COM-C (B)

VER-C (B)

DI

41

B-06

TV

N
SCALE

FEET

0 30 60 90

AIRPORT ROAD (S 319)

C

17

SAWCUT

NO. ITEM DESCRIPTION / TYPE LENGTH

CURB SCHEDULE

RC-06

DESCRIPTION

ROADWAY CORE SCHEDULE

NO. STATION OFFSET

202+06.99 3.8'LT.RC-06 2" HMA, 0.5" ST, 0.5" ATB

4'

A

C

RL

O

RL

O

NO.

DRAINAGE INLET SCHEDULE

BOX SIZE GRATESTATION OFFSET INV. EL.T.G. EL.

*

M

26

10'(L) X 6'(W)

RIPRAP

7 SY R-4

23 199+50.00 -25.00 253710.6370 670799.2394CAPPED REBAR

CO

SW

17 I.P.C.C. CURB AND GUTTER, TYPE 1-8 375'

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
2
0
4
+

5
0
 
-
 
C

P
-
0
5

 BOX

UTILITY

RL

O

W.V. POLE

UTILITY

SIGN

DI-41 ***203+52.20 * *

2
9
'

2
1'

19
.
5
'

2
2
.
5
'

2
4
.
5
'

1

UDO

NO. LENGTH DIS. EL.

UNDERDRAIN OUTLETS

*  TO BE SET IN FIELD.

RL

O

RL

O

BOX

UTILITY

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

CP-04

WRAGEORGETOWN EAST
CONSTRUCTION PLAN

25

T201804301

M

23

M

24
M

25

24 199+50.00 -55.00 253688.6192 670778.8625CAPPED REBAR

25 202+50.00 -55.00 253892.3881 670558.6848CAPPED REBAR

26 203+08.04 35.00' 253997.8646 670577.2176CAPPED REBAR

STATION OFFSET EASTINGNORTHING

RIGHT-OF-WAY MONUMENT SCHEDULE

NO. TYPE

 POLE

UTILITY

PC

2

*CURB OPENING BENEATH SIDEWALK.  SEE DETAIL, SHEET DT-06.

18 I.P.C.C. CURB AND GUTTER, TYPE 3-8 75'

C

19

C

18

19 P.C.C. CURB, TYPE 2 28'

SAWCUT

SAWCUT

UD

76

1 37 LF *

PC

1
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P
M

WV

WV + + + +

X

GRASS

GRASS

GRAVEL

GRASS

GRASS

SPIGOT

AC

12" RCP 12" RCP

HOT MIX

HOT MIX

HOT MIX

HOT MIX

MIX

HOT

MAC

++

4" CLUSTER

GRASS

6" TWIN

SMALL TREES

V
IN

Y
L
 

M
O

B
IL

E
 

T
R

A
IL

E
R

27"X42" RCEP

12" PVC

+

GRASS

2
7
"
X
4
2
"
 
R
C
E
P

AND TREES

SMALL SHRUBS 

3" 

#
1
0

B

1
4
"
 

T
W
IN
 

P
IN

E

PINE

3" PINE

3"

PINE

3"

PINE

2"

PINE

4"

MYRTLE

CLUSTER

2"

MYRTLE

CLUSTER

2"

MYRTLE

CLUSTER

2"

MYRTLE

CLUSTER

2"

MYRTLE

CLUSTER

2"

& CAP

REBAR

TP145

POND

4" 4"

3"3"3"HOLLY

2"

HOLLY

2"

HOLLY

2" HOLLY

2"

HOLLY

2"

MAPLE

3"

MAPLE

3"

MAPLE

3"

MAPLE

3"

MAPLE

3"
MAPLE

3"

MAPLE

3"

& CAP

REBAR

TP144

POND

MAPLE

3"
MAPLE

3"

MAPLE

3"
MAPLE

3"

MAPLE

3"

MAPLE

3"

05204

53571/

DPL

MAPLE

3"

ABANDONED

05219

#53555/

DPL
PINE

3"

PINE

3"

PINE

3"

PINE

3"
PINE

3"

PINE

3"
PINE

3"

PINE

3"

PINE

3"

PINE

3"
PINE

3"

PINE

3"

PINE

3"

PINE

3"

PINE

3"

PINE

3"

PINE

3" PINE

3"

PINE

3"

PINE

3"

PINE

3"

PINE

3"

PINE

3"

PINE

3"

PINE

3"

PINE

3"

05235

#53538/

DPL

PINE

3"

PINE

3"

PINE

3"

PINE

3"
PINE

3"

PINE

3"

PATIO

CONC

MAPLE

36"

& CAP

REBAR

TP82
OAK

24"MAPLE

40"
10"

& CAP

REBAR

TP81

LOCATION

APPROX. WELL

VINYL

1 STORY

SHED

WOOD

SHED

WOOD

MAPLE

TWIN

10"
VINYL

2 STORY

& CAP

REBAR

TP140

SHRUBS

CLUSTER

1"SHELTER

BUS

APPLE

6"

APPLE

6"

PLUM

2"

OAK

12"

MAPLE

15"
MAPLE

14"

FIR

14"

CEDAR

CLUSTER

6"

NAIL

MAG

TP78
MYRTLE

CLUSTER

2"

MYRTLE

CLUSTER

2"

MYRTLE

CLUSTER

2"

BLOCK

1 STORY

MYRTLE

2" TRIPLE

MYRTLE

3" TRIPLE

& CAP

REBAR

TP83

BEECH

12"

& CAP

REBAR

TP139

42X12" CEDAR

10" 3"
12"

8"

TWIN

8"

TWIN

8"

PINE

16" 1

PINE

14"

CLUSTER

8"

TV

U

VINYL

1 STORY

EASEMENT - P.B. 60-90

CROSS-ACCESS 

50' WIDE PERPETUAL 

1
0
' D

R
A
IN

A
G

E
 

E
A

S
E

M
E

N
T
 

P
B
 
7
0
-
2
6

P.B. 70-25

P.B. 214-117

D.R. 4136-117

SUSSEX PREPARATORY ACADEMY FOUNDATION, INC.

135-15.00-119.00

P.B. 40-173

D.R. 3753-258

AND MARJORIE A. SHORT

CHARLES F. SHORT

135-15.00-116.00

LOT F

D.R. 3764-240

PROPERTIES, LLC

D.M. TAYLOR

135-15.00-115.07

P.B. 60-90

D.R. 4148-165

STERLING SQUARE, LLC

135-15.00-115.06

LOT 1

P
.B
. 6

0
-
9
0

D
.R
. 4

1
4

8
-
1
6
5

S
T

E
R

L
IN

G
 

S
Q

U
A

R
E
, L

L
C

1
3
5
-
1
5
.0

0
-
1
1
5
.0

6

L
O

T
 
1

EXISTING R/W

EXISTING R/W

TCE-1

TCE-2

R/W

P.B. 39-185

P.B. 70-26

P.B. 214-117

D.R. 4136-117

FOUNDATION, INC.

ACADEMY 

PREPARATORY

SUSSEX 

135-15.00-119.02

PB 70-26
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ROADWAY CORE SCHEDULE

NO. STATION OFFSET
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'

RM

C

RL

O

RL

O

NO.

DRAINAGE INLET SCHEDULE

BOX SIZE GRATESTATION OFFSET INV. EL.T.G. EL.

*

*

*

STATION OFFSET EASTINGNORTHING

RIGHT-OF-WAY MONUMENT SCHEDULE

NO. TYPE

NO. SIZE / TYPE SLOPE SAFETY GRATE

FLARED END SECTION SCHEDULE

NO. SLOPE (FT/FT)LENGTH DIS. EL.SIZE / TYPE CLASS

DRAINAGE PIPE SCHEDULE

INT. EL.

M

48M

47
M

44

M

45

9'(L) X 6'(W)

RIPRAP

6 SY R-4

10'(L) X 6'(W)

RIPRAP

7 SY R-4

6'(L) X 6'(W)

RIPRAP

4 SY R-4

18'(L) X 6'(W)

RIPRAP

12 SY R-4

46 222+70.00 -90.00 255770.5911 670050.2375CAPPED REBAR

47 228+00.00 45.00 256273.1306 670266.0593CAPPED REBAR

48 228+00.00 30.00 256275.4645 670251.2420CAPPED REBAR

CO

SW

CO

SW

CO

SW

41 I.P.C.C. CURB AND GUTTER, TYPE 1-8 350'
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POLE
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POLE

UTILITY
POLE

UTILITY

RL

OPOLE

UTILITY

BOX

UTILITY
10'

 
2
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5
'

2
4
.
5
'

2
2
.
5
'

2
4
.
5
'

M

46

C

42

C

43

42 I.P.C.C. CURB AND GUTTER, TYPE 1-8 44'

NO. ITEM DESCRIPTION / TYPE LENGTH

CURB SCHEDULE

43 P.C.C. CURB, TYPE 1-2 MODIFIED 99'

13
'

17
'

BOX

UTILITY

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

CP-07

WRAGEORGETOWN EAST
CONSTRUCTION PLAN

28

T201804301

45 222+70.00 -295.00 255802.4883 669847.7342CAPPED REBAR

*CURB OPENING BENEATH SIDEWALK.  SEE DETAIL SHEET, DT-06.

3 0.0030 44.48 44.2014"X23" HERCP IV 89

13 14"X23" HERCP 0.0030 NO

21 14"X23" HERCP 0.0030 NO

CO

SW

37 ***222+35.07 * *

38 ***223+62.74 * *

39 ***224+77.95 * *

9'(L) X 9'(W)

RIPRAP

9 SY R-4

44 221+50.00 45.00 255631.0471 670164.9217CAPPED REBAR

53 ***221+18.62 * **

9'(L) X 6'(W)

RIPRAP

6 SY R-4

12'(L) X 6'(W)

RIPRAP

8 SY R-4

20'(L) X 4'(W)

RIPRAP

16 SY R-4

10'(L) X 15'(W)

RIPRAP

17 SY R-4

WET POND

BMP NO. 1033

RM

O RM

O
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P
M

HOT MIX

05438

#53550/

DPL

SOYBEAN

SOYBEAN

EL = 47.86'

STOP PAD

COR BUS

SOUTH WEST

BOX CUT

BM - #1

SHELTER

BUS STOP

MAC

MAC

GRAVEL

GRASS
GRASS

MAC

GRASS SOY FIELD

05454

#53557-

CONECTIV

CEDAR

12"

CEDAR

12"

REBAR & CAP

TP101
05460

#53553-

CONECTIV

+

+

3
0
'

3
0
'

D.R. 4122-183

TRACY L. ADAMS

KENNETH P. ADAMS AND

135-15.00-55.01
D.R. 4614-240

PRE-SCHOOL, LLC

LITTLE EINSTEINS 

135-15.00-38.01

3
0
'

3
0
'

D.R. 1974-153

SOBOCZENSKI

EDWARD J. 

135-15.00-39.00 D.R. 4614-234

PRE-SCHOOL, LLC

LITTLE EINSTEINS 

135-15.00-38.00

EXISTING R/W

6
0
'

9
0
'

6
0
'

T
C

E

R/W

TCE-2 TCE

P.B. 121-226

D.R. 4911-73

SUSSEX SPORTS CENTER FOUNDATION, INC.

135-15.00-26.06

P.B. 261-35

CROSS ACCESS EASEMENT

CROSS ACCESS EASEMENT P.B. 261-35

EXISTING R/W

D.R. 2417-104

SUSSEX COUNTY SENIOR SERVICES, INC.

135-15.00-26.04
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P
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15' PERMANENT EASEMENT ESTABLISHED FOR THE STATE OF DELAWARE - P.B. 276-85

D.B. 965-134

PATSY TINGLE, HIS WIFE

PHILLIP TINGLE AND

135-15.00-36.01

D.B. 4630-43

AURORA CECILIA SOSA PENA

135-15.00-37.00

18-L

8-L 14-L

12-L

EXISTING R/W

EXISTING R/W EXISTING R/W

EXISTING R/W

P.B. 276-85

EASEMENT

ACCESS

CROSS 

ADDITIONAL 10' RIGHT OF WAY HEREBY DEDICATED TO THE STATE OF DELAWARE - P.B. 261-35

ADDITIONAL 10' RIGHT OF WAY HEREBY DEDICATED TO THE STATE OF DELAWARE - P.B. 276-85

229+00 230+00 231+00 232+00 233+00 234+00 235+00

P
O

E
 
2
3
6

+
0
0
.
0
0

236+00

18+00 19+00 20+00 21+00 22+00 23+00 24+00

VER-C (B)

VER-C (B)

VER-C (B)

VER-C (B)

VER-C (C)VER-C (C)

VER-C (C) VER-C (C)

8" TG-SFM (B)

N

SAND HILL ROAD (S 319)

SCALE

FEET

0 30 60 90

EX-C-107

DESCRIPTION

ROADWAY CORE SCHEDULE

NO. STATION OFFSET

EX-C-107 232+27.75 13.4'LT. 3.25" HMA, 1" ST

RL

O
RL

O

STATION OFFSET EASTINGNORTHING

RIGHT-OF-WAY MONUMENT SCHEDULE

NO. TYPE

M

49

M

50

M

51

49 229+50.00 -90.00' 256442.3092 670156.0430CAPPED REBAR

50 229+50.00 -60.00' 256437.6413 670185.6776CAPPED REBAR

51 233+28.07 -60.00' 256811.1097 670244.5044CAPPED REBAR

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
2
2
8
+

5
0
 
-
 
C

P
-
0
7

POLE

UTILITY
POLE

UTILITY

RRW

JAD

GATEWAY IMPROVEMENTS
SUSSEX

CP-08

WRAGEORGETOWN EAST
CONSTRUCTION PLAN

29

T201804301
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P
M

NO. SLOPE (ft/ft)LENGTH DIS. EL.SIZE / TYPE CLASS

DRAINAGE PIPE SCHEDULE

INT. EL.NO.

DRAINAGE INLET SCHEDULE

BOX SIZE GRATESTATION OFFSET INV. EL.T.G. EL.

NO. SIZE / TYPE SLOPE (FT/FT) SAFETY GRATE

FLARED END SECTION SCHEDULE

NO. SIZE / TYPE SLOPE (FT/FT) SAFETY GRATE

FLARED END SECTION SCHEDULE

CP-01

*

*

*

*

*CURB OPENING BENEATH SIDEWALK.  SEE DELDOT STANDARD NO. C-5

NO. STATION OFFSET INV. EL.T.G. EL.

MANHOLE SCHEDULE

TYPE/SIZE

NO. STATION OFFSET INV. EL.T.G. EL.

MANHOLE SCHEDULE

TYPE/SIZE

NO. ITEM DESCRIPTION / TYPE LENGTH

CURB SCHEDULE

102+65.35 17.8'LT.

104+69.48 17.9'RT.

106+27.65 19.8'LT.

RC-01

RC-02

RC-03

3" HMA, 8.25" PCC

8" HMA

3.25" HMA, 8.5" PCC

STATION OFFSET EASTINGNORTHING

RIGHT-OF-WAY MONUMENT SCHEDULE

NO. TYPE

EX-C-100 107+31.43 17.4'RT.

EX-C-101 107+31.59 21.2'LT.

EX-C-102 111+30.26 20.7'RT.

EX-C-103 111+30.33 19.3'LT.

112+66.82 18.7'LT.

EX-C-104 213+36.28 76.9'LT.

RC-04 5" HMA, 0.5" ST, 0.5" ATB

8" HMA

8.5" HMA, 8.5" PCC

4.5" HMA

3.5" HMA, 8.75" PCC

8.5" HMA

DESCRIPTION

ROADWAY CORE SCHEDULE

NO. STATION OFFSET

NO. ITEM DESCRIPTION / TYPE LENGTH

CURB SCHEDULENO. SLOPE (ft/ft)LENGTH DIS. EL.SIZE / TYPE CLASS

DRAINAGE PIPE SCHEDULE

INT. EL.

CP-02

NO.

DRAINAGE INLET SCHEDULE

BOX SIZE GRATESTATION OFFSET INV. EL.T.G. EL.DESCRIPTION

ROADWAY CORE SCHEDULE

NO. STATION OFFSET

RIGHT-OF-WAY MONUMENT SCHEDULE

STATION OFFSET EASTINGNORTHING

RIGHT-OF-WAY MONUMENT SCHEDULE

NO. TYPE

1 102+78.49 30.00' 254308.8921 669383.5285CAPPED REBAR

2 102+08.72 -35.00' 254344.9308 669295.2434CAPPED REBAR

3 104+77.00 -50.00' 254454.0801 669540.7790CONCRETE

4 105+68.86 -50.00' 254487.8420 669623.5062CAPPED REBAR

5 105+86.28 -326.35' 254746.8165 669525.8083CAPPED REBAR

7 501+21.11 -166.64' 254788.4369 669645.6332CAPPED REBAR

8 108+23.57 55.00' 254513.1376 669897.8737CAPPED REBAR

6 105+50.00 45.00' 245393.1538 669643.8479CAPPED REBAR

1 I.P.C.C. CURB AND GUTTER, TYPE 1-8 547'

2 I.P.C.C. CURB AND GUTTER, TYPE 1-8 553'

3 I.P.C.C. CURB AND GUTTER, TYPE 1-8 618'

4 I.P.C.C. CURB AND GUTTER, TYPE 1-8 431'

5 P.C.C. CURB, TYPE 2 695'

6 P.C.C. CURB, TYPE 2 116'

7 I.P.C.C. CURB AND GUTTER, TYPE 1-8 192'

9 P.C.C. CURB, TYPE 2 215'

10 I.P.C.C. CURB AND GUTTER, TYPE 1-8 333'

11 P.C.C. CURB, TYPE 2 588'

** MATCH FLOWLINE OF PROPOSED CURB AND GUTTER

702000 - TRIANGULAR CHANNELIZING ISLAND
COST FOR CONSTRUCTING CURB IS INCLUDED IN ITEM* 

*

*

9 500+89.32 -96.00' 254795.9181 669764.0967CAPPED REBAR

10 500+93.66 -44.68' 254847.3879 669772.2039CAPPED REBAR

11 213+38.60 -93.31' 254817.6689 669960.8779CAPPED REBAR

12 211+27.30 78.00' 254640.6553 670166.9883CAPPED REBAR

13 112+75.00 -105.00 254916.3699 670153.4471CAPPED REBAR

14 112+95.65 175.00 254721.7210 670355.7793CAPPED REBAR

43   CAPPED REBAR   220+74.98   -295.00  255609.8633 669817.3935

42   CAPPED REBAR   220+75.00    -75.00  255575.6321 670034.7140

41   CAPPED REBAR   220+50.00    90.00   255525.2632 670193.8145

40   CAPPED REBAR   220+00.00    90.00   255475.8721 670186.0347

39   CAPPED REBAR   219+25.00    -75.00  255427.4592 670011.3745

38   CAPPED REBAR   218+95.00    -50.00  255393.9347 670031.4022

37   CAPPED REBAR   218+50.00    75.00   255330.0330 670147.8779

36   CAPPED REBAR   216+94.65    75.00   255176.5749 670123.7060

35   CAPPED REBAR   216+94.65    -50.00  255196.0247 670000.2284

34   CAPPED REBAR   214+91.32    -50.00  254984.0173 669987.0807

33   CAPPED REBAR   214+50.00    75.00   254949.6419 670113.9971

27 0.0050 44.53 43.7018" RCP IV 166

2 0.0050 44.61 44.5515" RCP IV 10

29 0.0109 43.82 43.7018" RCP IV 11

28 0.0055 43.50 43.2518" RCP IV 45

1 0.0030 45.28 44.6819"x30" HERCP IV 199

4 0.0075 44.58 42.8119"x30" HERCP IV 237

8 0.0038 42.71 42.5219"x30" HERCP IV 50

7 0.0050 43.30 43.2518" RCP IV 10

9 0.0030 42.59 42.5219"x30" HERCP IV 24

10 0.0050 42.92 42.5914"x23" HERCP IV 66

5 0.0069 43.22 42.9214"x23" HERCP IV 44

14 0.0030 43.25 43.2218" RCP IV 9

20 44.53****103+25.02 48" X 30" 1

19 44.58****103+16.86 48" X 48" 1

23 43.8248.1041.70104+92.49 34" X 24" 3

22 43.3047.0043.79105+39.12 34" X 24" 3

24 42.92****105+97.33 48" X 48" 1

16 42.59****105+96.95 48" X 30" 1

17 42.71****105+57.95 48" X 48" 1

18 43.22****105+51.74 48" X 48" 1

1 19"X30" HERCP 0.0038 NO

2 19"X30" HERCP 0.0030 NO

1 43.2548.2531.00105+40.30 48" X 48"

4 43.5048.3828.80104+92.95 48" X 48"

6 0.0100 44.84 44.2827"X42" HERCP IV 55

11 0.0100 44.13 44.0015" RCP IV 13

12 0.0050 43.66 43.4614"x23" HERCP IV 40

13 0.0060 43.14 43.0414"x23" HERCP IV 18

32 0.0144 43.50 43.1627"X42" HERCP IV 24

33 0.0051 43.15 43.0327"X42" HERCP IV 24

31 0.0100 43.86 43.6027"X42" HERCP IV 26

26 0.0056 44.06 43.7618" RCP IV 54

25 0.0100 44.25 44.1615" RCP IV 9

30 0.0100 44.18 43.9627"X42" HERCP IV 23

34 0.0191 46.89 45.3218" RCP IV 56

18 0.0100 46.34 45.0615" RCP IV 27

20 0.0100 46.37 45.0615" RCP IV 31

39 0.0050 43.36 43.2414"X23" HERCP IV 25

37 0.0100 46.66 46.4318" RCP IV 24

16 0.0100 47.23 46.7818" RCP IV 46

19 0.0100 46.83 46.4715" RCP IV 37

15 0.0100 46.92 45.0618" RCP IV 36

17 0.0100 43.75 43.1614"X23" HERCP IV 59

35 0.0030 43.21 43.0214"X23" HERCP IV 70

14 43.36****106+63.90 34" X 24" 1

15 43.66****106+64.02 48" X 30" 1

25 44.1347.8044.79106+54.31 34" X 24" 3

26 44.2547.5044.85107+19.09 34" X 24" 3

45 43.2146.31-19.76501+07.57 34" X 24" 3

11 43.15****108+19.20 66" X 30" 1

12 43.50****108+19.49 66" X 30" 1

13 44.18****108+32.14 66" X 30" 1

27 ***109+31.70 * *

28 ***210+57.24 * *

34 ***210+59.02 * *

35 ***213+25.98 * *

5 46.83****113+80.76 48" X 30" 1

6 46.37****113+41.53 48" X 30" 1

8 46.34****112+52.61 34" X 24" 1

9 43.75****112+45.16 48" X 30" 1

21 46.66****112+72.13 48" X 30" 1

7 47.23****113+21.43 48" X 30" 1

10 46.92****111+69.88 34" X 24" 1

12 14"X23"HERCP 0.0030 NO

3 14"X23"HERCP 0.0060 NO

4 27"x42" HERCP 0.0051 NO

5 15" RCP 0.0100 NO

6 15" RCP 0.0100 NO

7 18" RCP 0.0100 NO

50 0.0030 43.07 42.2714"X23" HERCP IV 178 14"X23"HERCP 0.0030 NO

2 43.8649.1220.58108+18.32 48" X 48"

9 43.0746.5060.16112+47.08 48" X 48"

** MATCH FLOWLINE OF PROPOSED CURB AND GUTTER
*  CURB OPENING BENEATH SIDEWALK.  SEE DETAIL SHEET DT-06

8 P.C.C. CURB, TYPE 2 122'

12 P.C.C. CURB, TYPE 1-8 106'

13 P.C.C. CURB, TYPE 1-8 99'

14 P.C.C. CURB, TYPE 1-8 103'

52 107+00.00 45.00' 254459.0241 669782.6464CAPPED REBAR

14 18" RCP 0.0191 YES

36 43.14****106+63.18 34" X 24" 1

52 44.06****107+19.40 48" X 30" 1

44 P.C.C. CURB, TYPE 1-8 31'

WRA

CP-09

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

CONSTRUCTION PLAN

30

T201804301

BPG

JDC

15 113+62.03 -105.00 254974.4837 670218.2381CONCRETE
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DESCRIPTION

ROADWAY CORE SCHEDULE

NO. STATION OFFSET

214+73.85

217+89.73 3.5" HMA, 1" ST

RC-09

RC-10

4.5" HMA37.6'LT.

13.8'RT.

STATION OFFSET EASTINGNORTHING

RIGHT-OF-WAY MONUMENT SCHEDULE

NO. TYPE

CP-06

NO. ITEM DESCRIPTION / TYPE LENGTH

CURB SCHEDULE

22 I.P.C.C. CURB AND GUTTER, TYPE 1-8 445'

23 I.P.C.C. CURB AND GUTTER, TYPE 1-8 216'

24 I.P.C.C. CURB AND GUTTER, TYPE 3-8 336'

25 P.C.C. CURB, TYPE 1-8 30'

26 P.C.C. CURB, TYPE 1-8 64'

27 P.C.C. CURB, TYPE 1-8 405'

28 P.C.C. CURB, TYPE 1-8 25'

29 P.C.C. CURB, TYPE 1-8 25'

33 P.C.C. CURB, TYPE 1-8 226'

30 I.P.C.C. CURB AND GUTTER, TYPE 1-8 101'

31 I.P.C.C. CURB AND GUTTER, TYPE 1-8 266'

32 I.P.C.C. CURB AND GUTTER, TYPE 1-8 164'

34 P.C.C. CURB, TYPE 1-2 MODIFIED 295'

35 P.C.C. CURB, TYPE 1-2 MODIFIED 357'

36 P.C.C. CURB, TYPE 1-2 MODIFIED 64'

37 P.C.C. CURB, TYPE 1-2 MODIFIED 221'

38 P.C.C. CURB, TYPE 1-2 MODIFIED 122'

JDC

BPG

GATEWAY IMPROVEMENTS
SUSSEX

CP-10

WRAGEORGETOWN EAST
CONSTRUCTION PLAN

31

T201804301

NO. SLOPE (FT/FT)LENGTH DIS. EL.SIZE / TYPE CLASS

DRAINAGE PIPE SCHEDULE

INT. EL.

NO.

DRAINAGE INLET SCHEDULE

BOX SIZE GRATESTATION OFFSET INV. EL.T.G. EL. NO. SIZE / TYPE SLOPE (FT/FT) SAFETY GRATE

FLARED END SECTION SCHEDULE

** MATCH FLOWLINE OF PROPOSED CURB AND GUTTER

51 43.18****510+19.95 48" X 30" 1

49 43.62****218+71.60 48" X 30" 1

50 43.43****219+17.11 48" X 30" 1

46 43.5446.5034.25501+65.49 34" X 24" 3

38 0.0030 43.54 43.3014"x23" HERCP IV 79

46 0.0030 43.62 43.4918" RCP IV 43

47 0.0030 43.43 43.0218" RCP IV 144

48 0.0000 45.00 45.0018" RCP IV 79

49 0.0030 43.18 43.0218" RCP IV 61

17 18" RCP 0.0030 NO

18 18" RCP 0.0030 NO

19 18" RCP 0.0000 NO

20 18" RCP 0.0000 NO

39 P.C.C. CURB, TYPE 1-8 101'

40 P.C.C. CURB, TYPE 1-8 116'

54   CAPPED REBAR   502+40.00   -116.50  254939.0609 669595.9407

53   CAPPED REBAR   502+35.64   -193.00  254885.1039 669539.9188

43   CAPPED REBAR   220+74.98   -295.00  255609.8633 669817.3929

42   CAPPED REBAR   510+54.95    -44.70' 255575.6321 670034.7135

41   CAPPED REBAR   220+50.00     90.00  255525.2632 670193.8140

40   CAPPED REBAR   220+00.00     90.00  255475.8721 670186.0342

39   CAPPED REBAR   219+25.00    -75.00  255427.4590 670011.3740

38   CAPPED REBAR   218+95.00    -50.00  255393.9345 670031.4017

37   CAPPED REBAR   218+50.00     75.00  255330.0330 670147.8774

36   CONCRETE       216+94.65     75.00  255176.5750 670123.7055

35   CONCRETE       216+94.65    -50.00  255196.0247 670000.2284

34   CAPPED REBAR   214+91.32    -50.00  254984.0173 669987.0807

33   CAPPED REBAR   214+50.00     75.00  254949.6419 670113.9966

51 0.0066 44.19 43.5415" RCP IV 99

44 0.0180 46.08 45.5915" RCP IV 27

45 0.0071 45.49 44.2915" RCP IV 170

54 46.08****504+54.57 34" X 24" 1

55 45.4947.8416.50504+54.60 48" X 30" 3

NO. STATION OFFSET INV. EL.T.G. EL.

MANHOLE SCHEDULE
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1.

SHALL MATCH THE EXISTING PAVEMENT ELEVATIONS.

PROPOSED CURBS OR PAVEMENT THAT TIES INTO EXISTING PAVEMENT

UNDER ITEM 763501 - CONSTRUCTION ENGINEERING.

SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND PAID FOR

ALL WORK REQUIRED FOR CALCULATING AND STAKING OF GRADES

INTERSECTIONS ARE GIVEN AT 10 FOOT INTERVALS.

UNLESS OTHERWISE NOTED, EDGE OF PAVEMENT ELEVATIONS AT 

RADII ARE GIVEN TO EDGE OF PAVEMENT.

IS GIVEN TO THE EDGE OF PAVEMENT.

UNLESS OTHERWISE NOTED, POINT GEOMETRY ADJACENT TO CURB

ARE TO THE LEFT OF THE CONSTRUCTION BASELINE.

OFFSETS SHOWN IN THE GEOMETRY TABLES WITH A MINUS SIGN 
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1.

SHALL MATCH THE EXISTING PAVEMENT ELEVATIONS.

PROPOSED CURBS OR PAVEMENT THAT TIES INTO EXISTING PAVEMENT

UNDER ITEM 763501 - CONSTRUCTION ENGINEERING.

SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND PAID FOR

ALL WORK REQUIRED FOR CALCULATING AND STAKING OF GRADES

INTERSECTIONS ARE GIVEN AT 10 FOOT INTERVALS.

UNLESS OTHERWISE NOTED, EDGE OF PAVEMENT ELEVATIONS AT 

RADII ARE GIVEN TO EDGE OF PAVEMENT.

IS GIVEN TO THE EDGE OF PAVEMENT.

UNLESS OTHERWISE NOTED, POINT GEOMETRY ADJACENT TO CURB

ARE TO THE LEFT OF THE CONSTRUCTION BASELINE.

OFFSETS SHOWN IN THE GEOMETRY TABLES WITH A MINUS SIGN 

SEE SHEET GG-09 FOR COORDINATE LIST.
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1.

SHALL MATCH THE EXISTING PAVEMENT ELEVATIONS.

PROPOSED CURBS OR PAVEMENT THAT TIES INTO EXISTING PAVEMENT

UNDER ITEM 763501 - CONSTRUCTION ENGINEERING.

SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND PAID FOR

ALL WORK REQUIRED FOR CALCULATING AND STAKING OF GRADES

INTERSECTIONS ARE GIVEN AT 10 FOOT INTERVALS.

UNLESS OTHERWISE NOTED, EDGE OF PAVEMENT ELEVATIONS AT 

RADII ARE GIVEN TO EDGE OF PAVEMENT.

IS GIVEN TO THE EDGE OF PAVEMENT.

UNLESS OTHERWISE NOTED, POINT GEOMETRY ADJACENT TO CURB

ARE TO THE LEFT OF THE CONSTRUCTION BASELINE.

OFFSETS SHOWN IN THE GEOMETRY TABLES WITH A MINUS SIGN 
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1.

SHALL MATCH THE EXISTING PAVEMENT ELEVATIONS.

PROPOSED CURBS OR PAVEMENT THAT TIES INTO EXISTING PAVEMENT

UNDER ITEM 763501 - CONSTRUCTION ENGINEERING.

SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND PAID FOR

ALL WORK REQUIRED FOR CALCULATING AND STAKING OF GRADES

INTERSECTIONS ARE GIVEN AT 10 FOOT INTERVALS.

UNLESS OTHERWISE NOTED, EDGE OF PAVEMENT ELEVATIONS AT 

RADII ARE GIVEN TO EDGE OF PAVEMENT.

IS GIVEN TO THE EDGE OF PAVEMENT.

UNLESS OTHERWISE NOTED, POINT GEOMETRY ADJACENT TO CURB

ARE TO THE LEFT OF THE CONSTRUCTION BASELINE.

OFFSETS SHOWN IN THE GEOMETRY TABLES WITH A MINUS SIGN 
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1.

SHALL MATCH THE EXISTING PAVEMENT ELEVATIONS.

PROPOSED CURBS OR PAVEMENT THAT TIES INTO EXISTING PAVEMENT

UNDER ITEM 763501 - CONSTRUCTION ENGINEERING.

SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND PAID FOR

ALL WORK REQUIRED FOR CALCULATING AND STAKING OF GRADES

INTERSECTIONS ARE GIVEN AT 10 FOOT INTERVALS.

UNLESS OTHERWISE NOTED, EDGE OF PAVEMENT ELEVATIONS AT 

RADII ARE GIVEN TO EDGE OF PAVEMENT.

IS GIVEN TO THE EDGE OF PAVEMENT.

UNLESS OTHERWISE NOTED, POINT GEOMETRY ADJACENT TO CURB

ARE TO THE LEFT OF THE CONSTRUCTION BASELINE.

OFFSETS SHOWN IN THE GEOMETRY TABLES WITH A MINUS SIGN 
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1.

SHALL MATCH THE EXISTING PAVEMENT ELEVATIONS.

PROPOSED CURBS OR PAVEMENT THAT TIES INTO EXISTING PAVEMENT

UNDER ITEM 763501 - CONSTRUCTION ENGINEERING.

SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND PAID FOR

ALL WORK REQUIRED FOR CALCULATING AND STAKING OF GRADES

INTERSECTIONS ARE GIVEN AT 10 FOOT INTERVALS.

UNLESS OTHERWISE NOTED, EDGE OF PAVEMENT ELEVATIONS AT 

RADII ARE GIVEN TO EDGE OF PAVEMENT.

IS GIVEN TO THE EDGE OF PAVEMENT.

UNLESS OTHERWISE NOTED, POINT GEOMETRY ADJACENT TO CURB

ARE TO THE LEFT OF THE CONSTRUCTION BASELINE.

OFFSETS SHOWN IN THE GEOMETRY TABLES WITH A MINUS SIGN 

SEE SHEET GG-09 FOR COORDINATE LIST.
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AND ELEVATIONS IN THIS AREA

SEE GG-11 FOR CURB GEOMETRY 

A

A

B

STA. 216+50 TO STA 216+70
TRANSITION SHOULDER SLOPE FROM -4.7% TO -4%

B
STA. 217+65 TO STA 217+85
TRANSITION SHOULDER SLOPE FROM +0.7% TO 0%

B
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1.

SHALL MATCH THE EXISTING PAVEMENT ELEVATIONS.

PROPOSED CURBS OR PAVEMENT THAT TIES INTO EXISTING PAVEMENT

UNDER ITEM 763501 - CONSTRUCTION ENGINEERING.

SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND PAID FOR

ALL WORK REQUIRED FOR CALCULATING AND STAKING OF GRADES

INTERSECTIONS ARE GIVEN AT 10 FOOT INTERVALS.

UNLESS OTHERWISE NOTED, EDGE OF PAVEMENT ELEVATIONS AT 

RADII ARE GIVEN TO EDGE OF PAVEMENT.

IS GIVEN TO THE EDGE OF PAVEMENT.

UNLESS OTHERWISE NOTED, POINT GEOMETRY ADJACENT TO CURB

ARE TO THE LEFT OF THE CONSTRUCTION BASELINE.

OFFSETS SHOWN IN THE GEOMETRY TABLES WITH A MINUS SIGN 
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80366     221+94.04      4.50' 255680.8531 670131.7676 

80365     221+94.04     -2.50' 255681.9401 670124.8525 

80030     221+94.04     24.50  255677.7392 670151.5237

80029     223+50.99     24.50  255832.7785 670175.9446 

80028     226+25.99     19.00  256105.2850 670213.3006 

80026     227+50.00     19.00  256227.7851 670232.5962 

80025     228+00.00     17.30  256277.4399 670238.7013 

80024     228+00.00    -21.63  256283.4982 670200.2396 

80023     227+50.00    -24.50  256234.5535 670189.6260 

80022     225+00.00    -24.50  255987.5983 670150.7269 

80021     225+00.00    -22.50  255987.2871 670152.7025 

80020     224+50.99    -22.50  255938.8736 670145.0767 

80019     224+01.12    -17.50  255888.8360 670142.2567  

61.89' LT.

45.09

OF THE ROUNDABOUT

AND ELEVATIONS IN THE AREA 

SEE GG-10 FOR CURB GEOMETRY 
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2%

A

STA. 221+94 TO STA 222+14
TRANSITION SHOULDER SLOPE FROM -6.2% TO -4%A

SHOULDER SLOPE -4% STA. 222+14 TO STA 227+90

STA. 227+90 TO STA 228+00
TRANSITION SHOULDER SLOPE FROM -4% TO -2%
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1.

SHALL MATCH THE EXISTING PAVEMENT ELEVATIONS.

PROPOSED CURBS OR PAVEMENT THAT TIES INTO EXISTING PAVEMENT

UNDER ITEM 763501 - CONSTRUCTION ENGINEERING.

SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND PAID FOR

ALL WORK REQUIRED FOR CALCULATING AND STAKING OF GRADES

INTERSECTIONS ARE GIVEN AT 10 FOOT INTERVALS.

UNLESS OTHERWISE NOTED, EDGE OF PAVEMENT ELEVATIONS AT 

RADII ARE GIVEN TO EDGE OF PAVEMENT.

IS GIVEN TO THE EDGE OF PAVEMENT.

UNLESS OTHERWISE NOTED, POINT GEOMETRY ADJACENT TO CURB

ARE TO THE LEFT OF THE CONSTRUCTION BASELINE.

OFFSETS SHOWN IN THE GEOMETRY TABLES WITH A MINUS SIGN 
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                                            80364     233+34.01    -42.50  256814.2512 670262.7150 

80338     233+34.02    -52.50  256815.8160 670252.8382 

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST
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GEOMETRICS

46.33 46.38 46.49 46.84 46.97 46.66 46.35 46.10 45.98

UNOFFICIAL 
WEBSITE 

COPY



CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDA / REVISIONS SECTION

SHEET NO.

N
:\

3
1
9
8
5
-
0
1
5
\

C
A

D
D
\

G
G

0
9
.d

g
n

1
/
2

4
/
2
0
2
0

9
:1

2
:1

9
 

A
M

CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDA / REVISIONS SECTION

SHEET NO.

N
:\

3
1
9
8
5
-
0
1
5
\

C
A

D
D
\

G
G

0
9
.d

g
n

1
/
2

4
/
2
0
2
0

9
:1

2
:1

9
 

A
M

STATION OFFSETPOINT NO.

COORDINATE LIST

EASTINGNORTHING

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

STATION OFFSETPOINT NO.

COORDINATE LIST

EASTINGNORTHING

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

STATION OFFSETPOINT NO.

COORDINATE LIST

EASTINGNORTHING

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

GG-02 GG-06

                                            

                                            

WRA

GG-09

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

51

T201804301

JAD

RRW

GRADES AND
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80588     501+13.00    -12.00  254889.3038 669764.0560  

80325     213+97.35    -91.20  254881.0545 669953.6373  

80324     213+85.38   -114.90  254865.0944 669931.7587 

80323     213+80.27   -116.58  254859.2569 669930.8457 

80313     211+46.27     46.17  254652.7693 670132.4025 

80307     213+43.88     69.59  254850.7420 670120.4696 

80306     110+03.35    -40.00  254693.3645 669993.1692 

80305     110+03.35    -50.00  254701.3297 669987.1231 

80304     109+82.04    -38.67  254679.7907 669977.2923 

80303     109+82.05    -43.67  254683.8114 669974.3201 

80302     111+50.61     46.67  254720.3612 670162.0594 

80301     107+35.02     43.67  254477.1893 669813.6016 

80279     213+35.07     67.96  254842.3371 670120.2916

80278     212+77.48    -35.17  254767.4267 670029.0294 

80277     110+11.30    -35.67  254694.6446 670001.9942 

80276     109+50.00    -35.67  254658.8962 669953.6706 

80275     112+75.00     12.00  254829.2722 670231.5687 

80274     211+46.27     35.17  254650.8130 670121.5778 

80273     109+84.36     60.31  254601.6884 670038.1423 

80272     109+75.12     69.11  254588.9245 670035.6761 

80271     109+65.80     55.90  254593.9027 670020.0955 

80270     107+35.02     35.67  254484.1982 669809.7448 

80198     501+29.78    -12.00  254903.7004 669750.2917  

80152     213+79.23   -112.75  254858.6388 669934.7976  

80151     213+80.51   -112.32  254860.0945 669935.0253 

80150     213+79.21   -107.53  254859.3218 669939.9653 

80149     213+83.20   -109.91  254863.3613 669937.0186 

80148     213+94.24    -88.00  254878.1008 669957.2239 

80125     113+62.03      8.75  254889.8054 670294.1897 

80124     113+62.03     -1.00  254897.0635 670287.6795 

80123     111+66.03      5.50  254761.3543 670146.1123 

80122     213+45.48      0.00  254840.6088 670051.6074 

80121     212+95.48      0.00  254791.3941 670060.4341 

80120     111+53.02    -30.00  254779.0965 670112.7310 

80119     111+87.31    -34.00  254804.9666 670135.5778 

80118     111+76.43    -53.26  254812.0420 670114.6181 

80117     213+14.49     36.50  254816.5870 670092.9723 

80116     212+82.48     32.50  254784.3815 670094.7280 

80115     212+70.97     36.50  254773.7578 670100.7129 

80114     211+37.90    -36.86  254629.7647 670052.1850 

80113     211+35.83    -25.50  254629.7110 670063.7431 

80112     211+43.76    -21.50  254638.2701 670066.2600 

80111     110+30.53     34.00  254651.3227 670059.8362 

80110     110+16.41     30.00  254645.6718 670046.0370 

80109     110+06.60     34.00  254636.4284 670040.5488 

80108     110+03.37    -11.00  254670.2829 670010.7257  

80107     106+60.00    -11.00  254490.4773 669721.1969 

80094     113+62.03     31.75  254872.6836 670309.5469 

80093     112+75.00     35.00  254812.1504 670246.9259 

80092     111+55.53     35.00  254732.3829 670157.9932

80091     111+55.53     33.00  254733.8717 670156.6578 

80090     111+53.52     33.00  254732.5259 670155.1573 

80089     111+26.63     33.00  254714.3961 670134.6439 

80088     211+59.28     87.50  254672.9189 670170.7638 

80087     211+59.28     32.50  254663.1372 670116.6406 

80086     211+37.08     32.50  254641.2987 670120.5875 

80061     210+70.01    -22.50  254564.3248 670081.3633 

80060     210+70.01    -77.50  254550.3124 670028.1782 

80059     109+47.64     41.00  254595.1099 669996.2692 

80058     108+47.80     41.00  254538.1794 669911.5583 

80057     107+49.98     33.00  254493.9323 669821.7741 

80037     113+62.03    -41.00  254926.8405 670260.9713 

80036     112+50.36    -41.00  254852.2748 670177.8380 

80035     213+90.57     93.50  254896.9403 670137.7757 

80034     213+90.57     33.50  254889.4093 670078.2502 

80006     213+33.49    -32.50  254823.0100 670021.6936  

80005     212+62.99    -32.50  254753.6396 670034.2310 

80004     212+62.99    -87.50  254743.8579 669980.1078 

80003     110+24.49    -33.00  254700.4354 670013.8642 

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            80329     216+30.94    -80.22  255132.8378 669961.7286 

80327     215+19.58    -79.89  255013.3692 669956.6205  

80326     215+16.93    -62.62  255010.6648 669973.9103 

80267     508+35.00     23.95' 255538.3478 669814.8746

80266     507+39.22     74.00' 255480.1854 669829.6101 

80265     507+39.22     14.00' 255489.5567 669770.3464 

80239     507+19.60    -38.52  255497.2880 669743.2330 

80238     506+50.00    -14.71  255405.9197 669728.0510   

80225     508+30.52    -29.51' 255589.3772 669798.3633

80224     507+90.57    -26.23' 255556.1745 669752.6403 

80207     505+22.45    -29.59  255282.2575 669693.4337  

80206     505+13.70    -24.75  255272.8586 669696.8487 

80205     505+13.70    -14.75  255271.2967 669706.7259 

80200     502+88.01    -14.75  255048.3613 669671.4733 

80199     502+40.27    -12.28  254993.8190 669684.6168 

80192     504+06.73    119.88  255144.6101 669822.9915 

80191     503+92.60    144.05  255126.8807 669844.6633 

80190     503+94.14    116.09  255132.7671 669817.2891 

80189     503+43.15    113.29  255082.8456 669806.5543 

80188     501+51.92     49.56  254957.8542 669787.0039 

80187     501+67.47     34.00  254961.2539 669765.2681 

80186     501+67.47     12.00  254948.2969 669747.4885 

80185     502+34.25     12.00  255002.2623 669708.1606 

80184     502+34.25     62.00  255031.7102 669748.5688 

80183     502+82.44     13.81  255039.5197 669699.1824 

80170     218+13.66     24.45  255301.9977 670092.2854   

80169     508+63.23     -4.50' 255565.7539 669839.0812 

80168     508+63.19      4.50' 255556.8708 669837.6349 

80167     509+82.57     21.50  255521.5024 669952.9181  

80166     219+53.55   -147.45' 255466.9332 669944.2473 

80165     219+00.04   -121.53' 255410.0466 669961.5237 

80164     218+74.72    -89.40' 255380.0356 669989.3294 

80163     218+35.45   -120.34' 255346.0535 669952.6521 

80162     218+35.46    -70.34' 255338.2873 670002.0453 

80161     217+95.22    -70.33' 255298.5309 669995.7942 

80160     217+95.22    -72.33  255298.8415 669993.8185 

80159     217+93.80    -73.74' 255297.6641 669992.2018 

80158     218+07.88    -87.83' 255313.7668 669980.4748 

80157     216+55.14    -88.57  255159.6825 669956.2476 

80156     216+42.44    -76.01  255144.6701 669967.1805 

80155     216+39.31    -79.71  255141.7267 669963.1387 

80154     216+34.66    -79.99  255136.7884 669962.3553 

80146     215+09.91    -59.82  255003.2858 669976.8047 

80145     215+10.07    -60.80  255003.4403 669975.8167 

80144     215+31.14    -55.52  255025.6667 669980.9802

80143     215+26.11    -70.55  255020.3777 669965.9368 

80142     215+28.38    -72.32  255022.8013 669964.1687 

80141     215+28.81    -75.29  255023.2649 669961.2048 

80140     216+09.10    -65.36  255108.3179 669974.5083 

80139     216+07.90    -49.41  255105.8453 669990.3161 

80138     216+13.97    -64.08  255113.3630 669976.1922 

80137     216+32.21    -55.96  255131.8066 669986.0091 

80136     216+37.22    -68.91  255138.3845 669973.6507 

80135     216+36.51    -54.93  255136.2100 669987.4808 

80134     217+95.70    -53.33' 255296.3641 670012.6624 

80133     218+88.86    -78.26' 255392.2691 670002.5332 

80132     218+35.47    -52.34' 255335.4914 670019.8268 

80131     219+14.18   -110.39' 255422.2801 669974.7275 

80130     219+53.46    -79.45' 255456.2622 670011.4048 

80129     219+53.52   -129.45' 255464.1085 669962.0243 

80031     215+85.67     35.50  255077.9624 670073.5739 

80017     510+37.07    -69.50' 255602.9137 670020.9156 

80016     510+17.00    -21.50' 255558.6215 669993.6192 

80013     510+32.52     55.50' 255480.1438 669996.9736 

80011     219+62.80    -89.37' 255467.0376 670003.0567

80010     219+18.21   -108.50' 255425.9682 669977.2262 

80009     219+17.25    107.50' 255391.4116 670190.4462 

80008     217+94.65    -22.50' 255290.5277 670042.9526 

80007     216+94.65    -32.50' 255193.3016 670017.5148 

                                            

                                            

                                            80603     509+30.00     21.50' 255529.6821 669900.9882

80602     509+30.00     20.58' 225530.5876 669901.1308

80601     508+67.19     20.58' 255540.3602 669839.0885

80600     508+34.92     23.04' 255539.2365 669814.6495

80590     215+34.45    -61.33  255029.1956 669975.1966 

80589     215+31.66    -59.15  255026.2333 669977.3576 

80553     215+95.00    -39.50  255091.7505 669999.2627 

80552     215+85.00    -41.50  255081.5113 669996.6528 

80551     215+75.00    -41.50  255071.1392 669996.1351 

80550     215+65.00    -39.50  255060.6909 669997.7123 

80496     218+13.46     22.46  255302.1108 670090.2885  

80396     503+07.71    -15.50  255067.9489 669673.8114

80395     503+07.71    -20.50  255068.7298 669668.8727 

80394     218+16.76   -101.59  255324.6699 669968.2702 

80393     218+11.83   -101.58  255319.8030 669967.5050 

80392     216+42.89    -94.89  255147.1950 669948.4635 

80375     506+50.00      6.00  255402.6845 669748.5100 

80363     505+28.14      6.00  255282.3157 669729.4762

80347     505+28.14    -24.01  255287.0035 669699.8305  

80343     505+25.95    -31.53  255286.0170 669692.0677 

80337     218+16.83    -87.94  255322.6230 669981.7605 

80336     217+88.16    -83.83  255293.6589 669981.3623  

80335     219+74.84   -129.42  255485.1576 669965.3689 

80334     219+74.84   -131.42  255485.4715 669963.3937 

80333     217+88.17    -56.33  255289.3875 670008.5286 

80332     216+56.54    -84.52  255160.6979 669960.4564 

80331     216+41.61    -69.81  255143.1312 669973.2495 

80330     216+30.39    -70.46  255131.3051 669971.3901 
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2.

1.

SHALL MATCH THE EXISTING PAVEMENT ELEVATIONS.

PROPOSED CURBS OR PAVEMENT THAT TIES INTO EXISTING PAVEMENT

UNDER ITEM 763501 - CONSTRUCTION ENGINEERING.

SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND PAID FOR

ALL WORK REQUIRED FOR CALCULATING AND STAKING OF GRADES

INTERSECTIONS ARE GIVEN AT 10 FOOT INTERVALS.

UNLESS OTHERWISE NOTED, EDGE OF PAVEMENT ELEVATIONS AT 

RADII ARE GIVEN TO EDGE OF PAVEMENT.

IS GIVEN TO THE EDGE OF PAVEMENT.

UNLESS OTHERWISE NOTED, POINT GEOMETRY ADJACENT TO CURB

ARE TO THE LEFT OF THE CONSTRUCTION BASELINE.

OFFSETS SHOWN IN THE GEOMETRY TABLES WITH A MINUS SIGN 
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80548

80549

80499

80498

80497

80500

80525     219+59.28     -6.71' 255450.6907 670084.1697 

80524     219+39.84     -4.90' 255431.2108 670082.9302 

80523     219+31.23     -4.50' 255422.6471 670081.9853 

80522     221+43.35    -17.50' 255634.2026 670102.1482 

80521       1+11.91    -19.00' 255574.1309 670064.3602 

80520       1+04.01    -19.00' 255567.0927 670055.7991 

80519     510+37.07    -19.50' 255553.5227 670013.1358 

80518     510+17.00    -19.50' 255556.6459 669993.3080 

80517     510+41.48     -4.05  255537.5785 670015.0820 

80516     510+58.91     -4.85' 255535.6565 670032.4269 

80515     510+61.99     -2.42' 255532.7748 670035.0948 

80514     510+63.68      6.40' 255523.7978 670035.3945 

80513     510+62.40      7.54  255522.8678 670033.9523 

80512     510+41.54      4.51  255529.1145 670013.8090 

80511     510+40.52      3.51  255530.2599 670012.9633 

80510     510+29.52     -4.50  255539.8803 670003.3430 

80509     510+30.52     -3.50  255538.7368 670004.1752 

80508     510+30.52      3.50  255531.8221 670003.0860 

80507     510+29.52      4.50  255530.9899 670001.9426 

80506     510+32.52     21.50' 255513.7297 670002.2639 

80505     510+40.57     21.50' 255512.4774 670010.2141 

80504       0+43.42    -19.00' 255488.7116 670043.6305 

80503       0+36.14    -19.00' 255480.1071 670049.1218 

80502     219+18.21    -18.50' 255411.9645 670066.1301 

80501     218+88.21    -18.50' 255382.3299 670061.4622 

80500     218+74.33    -22.50' 255369.2418 670055.3513 

80499     218+66.56     -4.50' 255358.7647 670071.9229 

80498     218+66.57      2.50' 255357.6775 670078.8380 

80497     218+63.03     17.50' 255351.8493 670093.1049 
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80549       0+36.14     11.00  255498.1534 670073.0870 

80548       0+46.59     11.00' 255505.0242 670069.0213 

80547     510+40.52     -3.05  255536.7402 670013.9840 

80546     220+97.52    -10.12' 255587.7822 670102.3022 

80545     221+26.56     -4.54' 255615.5991 670112.3350 

80544     221+30.62      4.50' 255618.2052 670121.8996 

80543     221+20.65      5.02' 255608.2718 670120.8609 

80542     221+01.44      7.03' 255588.9869 670119.8543 

80541     220+98.16      4.48' 255586.1434 670116.8245 

80540     220+96.19     -9.04' 255586.2978 670103.1657 

80539       1+47.64     -0.00' 255566.2365 670109.1583  

80538       1+47.64     11.00  255555.3705 670107.4467 

80537       0+73.82     11.00' 255525.4107 670066.2837 

80536       0+73.82      0.00' 255527.1214 670055.4233 

80535       0+00.00     11.00' 255484.2474 670096.2438 

80534       0+00.00     -0.00' 255473.3872 670094.5331 

80533     221+55.56    -17.50' 255640.8192 670138.6219 

80532       1+86.74    -19.00' 255556.1227 670156.9571 

80531       2+59.56    -19.00' 255465.4870 670139.3303 

80530     219+17.25     17.50' 255405.4153 670101.5423

80529     219+34.05      4.54' 255424.0188 670091.3555 

80528     219+63.09     10.13  255451.8362 670101.3886 

80527     219+64.42      9.04' 255453.3207 670100.5273 

80526     219+62.52     -4.15' 255453.4999 670087.2040 

80587     221+03.46    -42.50  255598.6932 670071.2467 

80586     509+51.28    -96.45  255571.5109 670009.1597 

80585     509+51.12    -81.97  255557.2094 670006.8687 

80584     509+50.58    -35.55  255511.3727 669999.5262 

80583     509+50.41    -21.31  255497.3062 669997.2729 

80582     219+43.67    -29.50  255438.8219 670059.2249 

80581     219+11.11    -29.50  255406.6582 670054.1586 

80580     218+93.69    -29.50  255389.4550 670051.4489 

80579     218+86.16    -26.80  255381.5949 670052.9392 

80578     219+16.00     17.50  255404.1756 670101.3471 

80577     219+08.00     17.50  255396.2730 670100.1023 
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2.

1.

SHALL MATCH THE EXISTING PAVEMENT ELEVATIONS.

PROPOSED CURBS OR PAVEMENT THAT TIES INTO EXISTING PAVEMENT

UNDER ITEM 763501 - CONSTRUCTION ENGINEERING.

SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR AND PAID FOR

ALL WORK REQUIRED FOR CALCULATING AND STAKING OF GRADES

INTERSECTIONS ARE GIVEN AT 10 FOOT INTERVALS.

UNLESS OTHERWISE NOTED, EDGE OF PAVEMENT ELEVATIONS AT 

RADII ARE GIVEN TO EDGE OF PAVEMENT.

IS GIVEN TO THE EDGE OF PAVEMENT.

UNLESS OTHERWISE NOTED, POINT GEOMETRY ADJACENT TO CURB

ARE TO THE LEFT OF THE CONSTRUCTION BASELINE.

OFFSETS SHOWN IN THE GEOMETRY TABLES WITH A MINUS SIGN 
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                                            80284     499+90.30     32.32  254903.6538 669895.0472 

80283     499+80.93     22.94  254892.9384 669902.8639 

80282     499+74.93     28.94  254897.9391 669909.7190 

80281     499+62.60     16.61  254883.8562 669919.9923 

80280     499+66.14      8.08  254875.9696 669915.1802 

80196     500+78.02    -11.97  254873.4586 669801.5443

80195     500+76.63    -11.92  254873.2857 669802.9188 

80194     500+76.48    -16.92  254868.3248 669802.2948 

80193     500+71.49    -16.80  254867.6766 669807.2526 

80576     503+53.55    195.77  255080.2306 669889.6484 

80575     503+59.54    189.76  255087.0857 669884.6477 

80574     503+48.43    178.69  255077.8462 669871.9819 

80573     503+49.84    175.28  255079.7711 669868.8273 

80572     503+51.00    175.27  255080.9164 669869.0064 

80571     503+64.79    184.30  255093.1219 669880.0759 

80570     503+73.79    205.05  255098.7772 669901.9762 

80569     503+67.30    209.48  255091.6727 669905.3337 

80568     499+63.84    221.85  255086.8227 669950.4837 

80567     499+74.93    232.94  255099.4885 669941.2443 

80566     499+80.34    227.52  255094.9760 669935.0584 

80565     499+80.93    226.11  255093.6693 669934.2611 

80564     499+80.93    217.35  255085.0172 669932.9078 

80563     499+82.63    216.64  255084.5824 669931.1119 

80562     503+75.09    225.24  255096.9109 669922.1185 

80561     503+83.22    226.77  255104.6987 669924.9078 

80560     499+74.39    243.11  255109.4594 669943.3439 

80559     499+60.43    233.93  255098.2317 669955.7240 

80558     215+88.57    -84.36  255087.6923 669954.0755 

80383     500+76.43      8.08  254893.0134 669806.2144 

80382     500+97.44     21.55  254910.1512 669793.7126 

80381     501+02.43     30.63  254919.5700 669795.1859 

80380     500+96.72     33.01  254920.4396 669798.7776 

80379     500+76.93     22.94  254907.7738 669808.0171  

80378     500+70.93     28.94  254912.7745 669814.8722 

80377     500+58.60     16.61  254898.6916 669825.1455 

80376     500+62.14      8.08  254890.8050 669820.3334 

80374     499+83.17    214.35  255082.3998 669930.2285

80373     499+58.43    214.35  255078.5761 669954.6739 

80372     499+58.43    252.00  255115.7725 669960.4919 

80371     503+95.48    215.67  255118.5392 669915.8524 

80370     503+80.37    217.11  255103.3938 669914.9137 

80362     503+41.85    173.29  255072.1875 669865.6168  

80361     500+14.05    194.28  255067.3393 669896.6130 

80360     503+59.61    204.63  255084.8314 669899.3490 

80359     503+65.89    210.89  255090.0569 669906.5124 

80358     503+75.63    204.25  255100.7137 669901.4762 

80357     503+66.62    183.50  255095.0584 669879.5758 

80356     503+51.00    173.27  255081.2255 669867.0305 

80355     500+55.40     36.61  254917.9547 669831.3969 

80354     500+55.40     44.34  254925.5922 669832.5915 

80353     500+06.43     44.52  254918.2072 669881.0062 

80352     500+06.43     18.08  254892.0758 669876.9189 

80351     500+00.79      6.08  254879.3486 669880.6353 

80350     500+00.79     43.75  254916.5670 669886.4568 

80349     499+59.14     44.44  254910.8189 669927.7162 

80348     499+59.14      6.08  254872.9118 669921.7870 

80342     500+91.20     -8.00  254880.6703 669787.9935   

80341     500+78.14     -7.97  254877.4273 669802.0435 

80340     500+76.75     -7.93  254877.2544 669803.4180 

80339     500+67.49    -16.70  254867.1580 669811.2189

80299     501+04.74     34.49  254923.4667 669796.1572

80298     500+91.20      5.21  254893.1724 669792.2557 

80297     500+67.49     -7.93  254875.8223 669812.5741 

80296     500+18.43      6.08  254882.0744 669863.2086 

80295     500+18.43      8.08  254884.0503 669863.5177 

80294     500+35.89      8.08  254886.7489 669846.2653 

80293     500+40.84     20.03  254899.3200 669843.2216 

80292     500+34.93     25.94  254904.2473 669849.9762 

80291     500+22.93     13.94  254890.5370 669859.9776 

80290     500+13.55     23.32  254898.3537 669870.6929 

80289     500+08.43     21.19  254895.4664 669875.4249 

80288     500+08.43     18.08  254892.3848 669874.9429 

80287     499+80.43      8.08  254878.1780 669901.0612

80286     499+95.43     23.08  254895.3158 669888.5594 

80285     499+95.43     30.19  254902.3493 669889.6596 
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P
M

CHEER CENTER CROSS WALK

2% 2%

12:1

PGA

0
.
6
7
'

6'10'6'

9:1 9:10.35%

SECTION B-B

SCALE: 1" = 5'

CLARK DRIVE

PROPOSED GRADE
CLARK DRIVE

EXISTING

(ITEM 301001)

8" GABC, TYPE B

2%

SECTION A-A

SCALE: 1" = 5'

O.G.

CLARK DRIVE

CONSTRUCTION BASELINE

(ITEM 705521)

8" SIDEWALK

CEMENT CONCRETE

PATTERNED PORTLAND

O.G.

B B

A

A

8
'

6'10'6'

10
'

SCALE: 1" = 5'

2
'

2
'

(ITEM 705521)

8" SIDEWALK

CEMENT CONCRETE

PATTERNED PORTLAND

SURFACE (ITEM 705007)

DETECTABLE WARNING

SIDEWALK SURFACE

SURFACE (ITEM 705007)

DETECTABLE WARNING

SIDEWALK SURFACE

N

CLARK DRIVE

BASELINE

CONSTRUCTION

R=4'

R=4'

TYPE 1-8, (ITEM 701013)

CONCRETE CURB

PORTLAND CEMENT

9:1

9:1

9:1

9:1

(ITEM 401005)

(CARBONATE STONE)

2" SUPERPAVE TYPE C, PG 64-22

80182

80181

80210

80180

80179

80211

80212

80209

80345 80346

80201

80202

80218

80217

80203

80204

80216

80215

                                            

                                            

                                            

                                            

                                            

STATION OFFSETPOINT NO.

COORDINATE LIST

EASTINGNORTHING

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

                                            

(ITEM 401015)

4" SUPERPAVE TYPE B, PG 64-22

SCALE: NONE

PAVEMENT

PROPOSED

14"

6"

9"6"

2
"

1•
"
 
R

P.C.C. CURB TYPE 1-2, MODIFIED

1" BATTER8"

TYPE B (ITEM 705001)

4" OVER 4" GABC,

CONCRETE SIDEWALK

PORTLAND CEMENT

(ITEM 701013)

4" GABC, TYPE B 

TYPE 1-8 OVER

CONCRETE CURB

PORTLAND CEMENT

CROSSWALK CROSSWALK

CROSSWALK

10
.
7
5
'

4
'

14'14.75'

2%

5'

5
'

5
'

                                            

                                            80592     504+46.57     19.00  255199.7234 669729.5774 

80591     504+36.57     19.00  255189.8461 669728.0155 

80346     504+40.73     29.50  255192.3160 669739.0366 

80345     504+33.72     29.50  255185.3881 669737.9411 

80218     504+30.57     -4.00  255187.5121 669704.3607 

80217     504+36.57     -4.00  255193.4384 669705.2978 

80216     504+46.57     -4.00  255203.3157 669706.8597 

80215     504+52.57     -4.00  255209.2421 669707.7968 

80212     504+52.57      4.00  255207.9925 669715.6987 

80211     504+46.57      4.00  255202.0662 669714.7615 

80210     504+36.57      4.00  255192.1889 669713.1996 

80209     504+30.57      4.00  255186.2625 669712.2625 

80204     504+52.57    -14.75  255210.9211 669697.1788 

80203     504+46.57    -14.75  255204.9947 669696.2416 

80202     504+36.57    -14.75  255195.1174 669694.6798 

80201     504+30.57    -14.75  255189.1911 669693.7426 

80182     504+30.57     14.00  255184.7007 669722.1398 

80181     504+36.57     14.00  255190.6270 669723.0769 

80180     504+46.57     14.00  255200.5043 669724.6388 

80179     504+52.57     14.00  255206.4307 669725.5759 

WRA

DT-01

SCALE:  AS NOTED

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

CONSTRUCTION DETAILS

54

T201804301

JAD

RRW

BASE COURSE,  TYPE B

GRADED AGGREGATE 

14" GABC, TYPE B

(ITEM 705521)

8" SIDEWALK

CEMENT CONCRETE

PATTERNED PORTLAND

14" GABC, TYPE B

                                            

80591

80592

(ITEM 908014)

SEEDING, DRY GROUND

PERMANENT GRASS

(ITEM 908004)

TOPSOIL, 6" DEPTH

DRY GROUND (ITEM 908014)

PERMANENT GRASS SEEDING, 

TOPSOIL, 6" DEPTH(ITEM 908004)

15" RCP

DRAIN OUTFALL

3" PIPE FOR ROOF 

DRAIN OUTFALL

3" PIPE FOR ROOF 

8" TG-S (C)

8" TG-W (D)
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GATEWAY IMPROVEMENTS
SUSSEX

DT-02

WRAGEORGETOWN EAST
CONSTRUCTION DETAILS

55

T201804301

NOT TO SCALE

NOT TO SCALE

BEND THRUST BLOCK DETAIL

DETAIL D2-5, VERTICAL DOWNWARD

NOT TO SCALE

BEND THRUST BLOCK DETAIL

DETAIL D2-4, VERTICAL UPWARD

NOT TO SCALE

THRUST BLOCK DETAIL

DETAIL D2-3, HORIZONTAL BEND

NOT TO SCALE

BLOCK DETAIL

DETAIL D2-2, TEE THRUST

NOT TO SCALE

BLOCK DETAIL

DETAIL D2-1, PLUG THRUST

NOT TO SCALE

PIPE BEDDING DETAIL

DETAIL D1-1, TRENCH BACKFILL &

JAD

RRW
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GATEWAY IMPROVEMENTS
SUSSEX

DT-03

WRAGEORGETOWN EAST
CONSTRUCTION DETAILS

56

T201804301

NOT TO SCALE

NOT TO SCALE

DETAIL D4-5, DOGHOUSE MANHOLE DETAIL

NOT TO SCALE

MANHOLE DETAIL

DETAIL D4-2, PRECAST CONCRETE

NOT TO SCALE

RESTORATION DETAIL

DETAIL D3-2, SEWER LATERAL

NOT TO SCALE

CLEANOUT DETAIL

DETAIL D3-1, BUILDING LATERAL

NOT TO SCALE

DETAIL D2-7, FIRE HYDRANT DETAIL

NOT TO SCALE

BLOCK DETAIL

DETAIL D2-6, CROSS THRUST

JAD

RRW
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GATEWAY IMPROVEMENTS
SUSSEX

DT-04

WRAGEORGETOWN EAST
CONSTRUCTION DETAILS

57

T201804301

NOT TO SCALE

NOT TO SCALE

FLOW CHANNEL DETAIL

DETAIL D4-6, TYPICAL MANHOLE

NOT TO SCALE

AND COVER DETAIL

DETAIL D4-7, MANHOLE FRAME

NOT TO SCALE

(DOUBLE LOT) DETAIL (PREFABRICATED)

DETAIL D5-3, STANDARD DUAL METER PIT

NOT TO SCALE

AND RESTORATION DETAIL

DETAIL D5-6, MOLED WATER SERVICE

NOT TO SCALE

(PREFRABRICATED)

DETAIL D5-5, SINGLE METER PIT DETAIL
NOT TO SCALE

AIR RELEASE VALVE DETAIL

6"

M
IN
.

6
"

7"

CL

1
.5
'

30" HINGED FRAME AND COVER

CEMENT MORTAR

 POLYPROPYLENE

REINFORCED PRECAST CONCRETE
TOP SLAB

GRADE ADJUSTMENT RINGS

MANHOLE STEP

DISCONNECT (SEE NOTE 1. BELOW)

3" STAINLESS STEEL BOSS-LOCK 

SUMP (SEE NOTE 3. BELOW)

8" MIN. #57 STONE

SPACED FOR EVEN SUPPORT

CONC. BLOCK OR BRICK EQUALLY 

FORCE MAIN DETECTION WIRE (TYP.)

GRAVEL FILL TO BOTTOM OF PIPE

3" MJ TAPPED TEE

(SEE NOTE 2. BELOW)

NON-SHRINK GROUT (TYP.)

FORCE MAIN

SCH 80 STAINLESS STEEL NIPPLE 

316 STAINLESS STEEL BALL VALVE WITH 

AIR RELEASE VALVE

DOGHOUSE MANHOLE RISER SECTION

5' DIA. REINFORCED PRECAST CONC. 

EXISTING GRADE

PERIMETER OF MH FRAME AND COVER.  

CONCRETE COLLAR AROUND ENTIRE 

2'

NOTES:

3.

2.

 

 

1.

ENTRYWAY WITH TOP OF PIPE 4" ABOVE GRAVEL FILL. 

WITH 1/4" HOLES EVENLY SPACED 3" APART LOCATED OPPOSITE THE 

SUMP SHALL BE 18" TALL 12" PVC PIPE, CAPPED ON THE BOTTOM 

NON-SHRINK GROUT.

CONNECTION BETWEEN MANHOLE WALL AND PIPE TO BE FILLED WITH 

ADAPTER AND FEMALE BOSS-LOCK COUPLER x MALE NPT.

BOSS-LOCK DISCONNECT CONSISTS OF FEMALE NPT x MALE BOSS-LOCK 

JAD

RRW

UNOFFICIAL 
WEBSITE 

COPY



CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDA / REVISIONS SECTION

SHEET NO.

N
:\

3
1
9
8
5
-
0
1
5
\

C
A

D
D
\

D
T

0
5
.d

g
n

1
/
2

4
/
2
0
2
0

9
:1

3
:0

1
 
A

M

 

 

 

 

SEE NOTE 1

(WRAP PIPE)

 1/2 " EXPANSION JOINT

A

A

B B

CURB FACE

SIDEWALK

4" CONCRETE

•" EXPANSION JOINT

P.V.C. PIPE

3" SCH. 40

ENCASEMENT

CONCRETE

1'-4"

PLAN VIEW

5'-0" SIDEWALK

COMPACTED SUBGRADE

4" GABC

SECTION A-A

6"

BASE (GAB)

AGGREGATE

6" GRADED

2% MAX.

TYPE 1-8

PCC CURB

WITH CURB FACE

TO BE FLUSH

CUT AND TRIM PIPE

4" GABC

SUBGRADE

COMPACTED

1'-4"

SECTION B-B

NOT TO SCALE

8
"

4" CONCRETE SIDEWALK (705001)

M
I

N
.

3
"

DOWNSPOUT DRAINS

TO ACCOMODATE

SLEEVE AS REQUIRED

CONCRETE CURB -

SLOPE TO GUTTER - SLOPE TO MATCH SIDEWALK

3" PVC PIPE

SIDEWALK

4" CONCRETE

3-INCH PIPE FOR ROOF DRAIN OUTFALL DETAIL

NOTES:

1.

-SECTION 1042 - JOINT/CRACK SEALANT MATERIAL

 RAMPS, AND SIDEWALK SURFACE DETECTABLE WARNING SYSTEM

-SECTION 705 - PORTLAND CEMENT CONCRETE SIDEWALK, CURB 

 MONOLITHIC MEDIAN AND CURB OPENINGS

 PORTLAND CEMENT CONCRETE CURB, PORTLAND CEMENT CONCRETE 

-SECTION 701 PORTLAND CEMENT CONCRETE CURB, INTEGRAL 

-SECTION 624 - JOINTS

-SECTION 504 - CRACK AND JOINT SEALING

FOLLOWING DELDOT STANDARD SPECIFICATION SECTIONS:

EXPANSION JOINTS SHALL BE INSTALLED IN ACCORDANCE WITH THE 

NOT TO SCALE
T201804301

58

CONSTRUCTION DETAILS
GEORGETOWN EAST WRA

DT-05

SUSSEX

GATEWAY IMPROVEMENTS
JAD

RRW
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NOT TO SCALE

ISOMETRIC

SECTION A-A

SECTION B-B

SECTION C-C

SECTION D-D

PLAN

CURB

TOP OF

LINE

GUTTER

1
1

GABC, TYPE B

C
D

C

BB

AA

D

OR RIPRAP

APPROPRIATE SRBM

SEE DETAIL ABOVE

12'-6" 

LIMIT OF PAYMENT

6"

8"

2'-0" 1'-9"

4'-0"

6" 6" 1'-9" 2'-0"

JOINT

" EXPANSION2
1 

6"

4"
#4 REBAR @ 8" O.C.

6"

6"

6"

6"
6"

#4 REBAR

4'-0"

1'-9" TYP 6"

2'-0" TYP

@ 8" O.C.

#4 REBAR

9
"

2
3
"

12'-6"

LIMIT OF PAYMENT

4"

6"

1"

6"
4'-0" OPENING

6"

6"

10"

4"

6"

6" MIN.

JOINT

" EXPANSION2
1

6"

GABC, TYPE B

GABC, TYPE B

GABC, TYPE B

6" DOWELS

ANGLE

WELDED TO

ANCHOR BAR

" x 3" x 4"2
1

GALVANIZED STEEL ANGLE

NOTE:

S
E
E
 N

O
T
E
 2

6"

G
R

A
S
S
 S

T
R
IP

W
ID

T
H
 V

A
R
IE

S
V

A
R
IE

S

W
ID

T
H

WIDTH VARIES, NOTE 3

HEIGHT

18" MAX

W
ID

TH
 V

ARI
ES

GRAS
S S

TR
IP VARI

ESW
ID

THSID
EW

ALK

SPILLWAY

CONCRETE 

N
O

T
E
 3

1
2
"
 S

E
E

PLANS

SEE CONSTRUCTION

SLOPE VARIES

PLANS

SEE CONSTRUCTION

WIDTH VARIES

1% MIN, 2% MAX SLOPE. SEE NOTE 2

18" MAX.

VARIES.

PORTLAND CEMENT CONCRETE (P.C.C., TYP.)

CONSTRUCTION PLANS.

STABILIZATION OF GRASS STRIP PER

FINAL GRADE. PROVIDE VEGETATIVE

TOP OF SIDEWALK OR GRASS STRIP

ON THE APPROACH TO THE CURB OPENING 

THE SLAB WIDTH OVER THE CONCRETE SPILLWAY SHALL BE 12" WIDER THAN THE TOTAL WIDTH OF THE SIDEWALK AND GRASS STRIP3).

SEE PEDESTRIAN ACCESSIBILITY STANDARDS MANUAL FOR MORE GUIDANCE.

SIDEWALK WIDTHS LESS THAN SHOWN ON THIS SHEET REQUIRE DEPARTMENT APPROVAL. 2). 

WHEN THE SIDEWALK IS DIRECTLY BEHIND THE CURB, THE ENTIRE UNIT MUST BE CAST-IN-PLACE.  SEE DETAIL C-5.1).

PLANS

CONSTRUCTION

VARIES, SEE

10"

 4% SLOPE

NOT TO SCALE
T201804301

59

CONSTRUCTION DETAILS
GEORGETOWN EAST WRA

DT-06

SUSSEX

GATEWAY IMPROVEMENTS
BPG

JDC

CURB OPENING BENEATH SIDEWALK DETAIL
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A
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+

+

P.B. 62-346

EASEMENT #5

EXISTING DRAINAGE EASEMENT

P.B. 91-36

D.R. 3024-328, 

GRANTED TO DELDOT

PERMANENT EASEMENT

W
/

R
 

G
NI

T
SI

X
E

W/R GNITSIXE

W/R GNITSIXE

T
C
E
-
2

TCE

TC
E

D.R. 3057-80

GRANTED TO DELDOT

PERMANENT EASEMENT

P.B. 62-346

EASEMENT #6

UTILITY EASEMENT

EXISTING

R
/

W
R
/

W

R
/

W

R
/

W

P
.B
. 
6
2
-3

4
6

E
A
S
E

M
E
N
T
 
#
6

U
T
IL
IT

Y
 
E
A
S
E

M
E
N
T

E
X
IS

T
IN

G

PE-1

PE-2

PE-2

P
E
-
2

P
E
-
2

P
E
-
2

P
E
-
2

LOC

2
12

+
0
0

2
13

+
0
0

5
0
0
+
0
0

5
0
1+

0
0

5
0
2

+
0
0

106+00

107+00

108+00

109+00
110+00 111+0010

0
0

+
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7
0
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+
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+0
0
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+
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4
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0
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+
0
0

2
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1+

0
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2
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0
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20
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+0
0

2004+00

2
0
0
5

+
0
0

2006+00

2
0
0
7

+
0
0

2
0
0
8

+
0
0

2009+00

2
0
10

+
0
0

2011+00

2011+59

2011+59

1000+00
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0
1+

0
0

1002+00

1003+00

1004+00
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0
5
+
0
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1006+00
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8
0
0
0
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8
0
0
1+
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0
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+

+
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SCALE:   1" = 30'

WSE = 45.00

PERMANENT POOL

FOREBAY NO. 1

FOREBAY NO. 2

POND CONSTRUCTION SEQUENCE AND NOTES

THE STORMWATER MANAGEMENT POND SHALL FUNCTION AS A SEDIMENT BASIN DURING ROADWAY 

OF THE STANDARD SPECIFICATIONS

CONSTRUCTION AND SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE FOLLOWING SECTIONS 

SECTION 910 - STORMWATER MANAGEMENT FACILITIES

1.

1.

2.

1.

2.

3.

5.

4.

4.

6.

AT 41' ON A STAKE DRIVEN INTO THE GROUND AT A LOCATION CLEARLY VISIBLE FROM THE EMBANKMENT.

THE CONTRACTOR SHALL OVER-EXCAVATE THE POND TO ELEVATION 40' AND CLEARLY MARK THE CLEANOUT ELEVATION
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205

204

203

202

201

7002+44.59

7001+98.88

7001+22.47

7000+60.63

7000+00.00

669667.0771

669684.7937

669722.8836

669702.2857

669729.5966

254703.1965

254661.0601

254594.8199

254536.5127

254482.3770

2011+59.46

2010+89.09

2009+12.66

2008+78.85

2008+65.02

2008+54.71

2008+38.31

2008+02.15

2006+91.69

2006+30.55

2005+65.81

2004+74.96

2004+50.07

2004+35.01

2003+44.21

2003+26.83

2003+22.22

2003+03.58

2002+87.58

2002+59.94

2001+77.73

2000+67.67

2000+00.00
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670055.4988

669986.2445

669811.5968

669796.6123

669796.1518

669790.2338

669775.6592

669745.039

669660.5048

669614.5852

669585.9507

669650.5347

669666.0465

669662.6125

669577.6561

669561.3897

669558.3609

669553.0571

669548.5033

669567.7116

669596.7306

669637.438

669661.3235

254818.7018

254806.1855

254831.2041

254808.63

254795.5603

254787.1198

254782.9886

254801.9744

254873.0755

254913.4456

254882.7448

254818.8543

254799.3836

254786.9134

254754.8723

254748.7374

254745.4821

254727.6174

254712.2791

254692.403

254615.4804

254513.2409

254449.9258

LEGEND

SHEET SW-02

WEIR WALL, SEE

SEE SHEET SW-03

DOWNSTREAM CHANNEL,

WRA

SW-01

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

60

T201804301

BPG

JDC

STORMWATER MANAGEMENT
PLAN

INSTALL STABILIZED CONSTRUCTION ENTRANCE(S) AS NEEDED.

CLEAR AND GRUB FOR INSTALLATION OF PERIMETER EROSION AND SEDIMENT CONTROLS.2.

INSTALL PERIMETER CONTROLS AS SHOWN ON THE PLANS.

CLEAR AND GRUB REMAINING AREA FOR WET POND CONSTRUCTION.

AS SHOWN IN THE PLANS.

THE STANDARD SPECIFICATIONS. INSTALL COMPOST FILTER LOG UPSTREAM OF WEIR WALL

AS NEEDED IN ACCORDANCE WITH DEWATERING PRACTICES SHOWN IN SECTION 900 OF 

CONSTRUCT POND OUTLET AND OUTFALL AS SHOWN ON THE PLANS. DEWATER FOUNDATION

MULCH.

GRASS SEEDING-STORMWATER FACILITY AND MULCHED WITH EROSION CONTROL BLANKET

ELEVATION (OR THE EXISTING WATER SURFACE ELEVATION) SHALL BE SEEDED WITH 

ALL DISTURBED AREAS MEETING FINAL ELEVATIONS AND GRADES ABOVE THE PERMANENT BOTTOM 

3.

7.

A RAIN EVENT AND MAKE ANY REPAIRS AS NEEDED.

THE CONTRACTOR SHALL INSPECT THE BASIN THE NEXT WORK DAY FOLLOWING

DAYS AND DISPOSED AT A LOCATION APPROVED BY THE ENGINEER.

ANY EXCESS SEDIMENT AROUND THE OUTFALL AREA WILL BE REMOVED WITHIN TWO WORKING

STABILIZATION AND THE STORMWATER ENGINEER HAS CONCURRED WITH THE CONVERSION.

CONVERT THE SEDIMENT BASIN AFTER ALL AREAS DRAINING TO IT HAVE ATTAINED FINAL

REMOVE ANY EXCESS SEDIMENT FROM THE FOREBAYS ABOVE ELEVATION 42.0. 

REMOVE ANY EXCESS SEDIMENT FROM THE POND BOTTOM ABOVE ELEVATION 41.0. 

ANY BLOCKED OPENINGS IN THE OUTFALL STRUCTURE.

WITH CONCURRENCE FROM THE STORMWATER ENGINEER, REMOVE REMAINING E&S CONTROLS AND

SHOW CROSS SECTIONS AND SLOPE.

PRIMARY OUTFLOW PIPE OR CHANNEL. FOR A PRIMARY OUTFLOW CHANNEL/SWALE,

WEIR WALL INVERTS OF ANY AND ALL ORIFICES/WEIRS, TOP OF STRUCUTRE, ETC.

OUTLINE OF ALL RIPRAP AND OBTAIN SPOT ELEVATIONS ON TOP OF THE RIPRAP.

INVERTS OF ALL PIPES AND SWALES THAT INFLOW TO THE POND.

FOREBAYS AND TOP/TOE OF ANY EMBANKMENT.

GENERAL TOPOGRAPHY OF THE WHOLE FACILITY AT 1-FOOT CONTOURS INCLUDING 

WILL INCLUDE, BUT NOT BE LIMITED TO:

SHALL BE SENT TO THE STORMWATER ENGINEER FOR VERIFICATION. AS-BUILT DRAWINGS

DELAWARE PLS BEFORE THE DELDOT SEMI-FINAL INSPECTION DATE. THESE DRAWINGS

AS-BUILT DRAWINGS WILL BE COMPLETED BY THE CONTRACTOR AND CERTIFIED BY A

5.

1.

CONVERSION TO PERMANENT WET POND FACILITY:

MAINTENANCE OF SEDIMENT BASIN: 

INITIAL CONSTRUCTION:

254724.5155

254730.2092

254727.6174

254723.1876

254721.3384

254703.1965

254730.9686

254774.8595

254774.6691

254786.9252

669465.6361

669544.0812

669553.0571

669567.9778

669589.8999

669667.0771

669717.2604

669924.4894

669986.6035

670061.2418

1006+11.77

1005+33.12

1005+23.78

1005+08.21

1004+86.21

1004+06.93

1003+49.58

1001+37.75

1000+75.64

1000+00.00

10

9

8

7

6

5

4

3

2

1

                                              

305

304

303

302

301

8001+74+54

8001+27.67

8000+96.05

8000+25.18

8000+00.00

254758.8716

254802.2520

254821.2480

254879.0325

254904.2105

669849.0030

669831.2764

669805.9961

669764.9680

669765.4876

FACILITY AND EROSION CONTROL BLANKET MULCH FOR ALL AREAS ABOVE PERMANENT POOL ELEVATION.

COMPLETE STABILIZATION OF ALL BARE AREAS WITH GRASS SEEDING - STORMWATER

AS-BUILT CERTIFICATION

*

*

*

*

*

WATER QUANTITY BY ATTENUATION OF RUNOFF FROM 10-YEAR (Cv) STORM

WATER QUALITY BY 48-HOUR EXTENDED DETENTION OF RUNOFF FROM 1- YEAR (RPv) STORM

MANAGEMENT PROVIDED BY FACILITY: 

FACILITY RCN: 66

DRAINAGE AREA TO FACILITY: 76.21 ACRES

HAZARD CLASSIFICATION "A" AS PER POND CODE 378

GENERAL NOTES:

PLAN - SWM BMP NO. 1031 - WET EXTENDED DETENTION POND

STATION EASTINGNORTHING

BMP 1031 SPILLWAY BASELINE

POINT NO.

STATION EASTINGNORTHING

BMP 1031 FOREBAY NO. 1 SPILLWAY BASELINE

POINT NO.

STATION EASTINGNORTHING

BMP 1031 FOREBAY NO. 2 SPILLWAY BASELINE

POINT NO.

STATION EASTINGNORTHING

BMP 1031 EMBANKMENT BASELINE

POINT NO.

BMP 1031

MAINTENANCE ACCESS

ACCUMULATION

FOR SEDIMENT

INITIAL EXCAVATION

WEIR WALL STRUCTURE AS GRADING PROGRESSES,WHILE ALSO INSTALLING TOPSOIL AND STABILIZING.

AND ENSURING THAT RUNOFF FROM EXISTING STORM DRAINS IS CONVEYED TO THE OUTLET

COMPLETE BASIN EXCAVATION TO THE LINES AND GRADES SHOWN, DEWATERING EXISTING PONDS
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VERTICAL SCALE:   1" = 6'
HORIZONTAL SCALE:   1" = 30'

"BMP 1031 FOREBAY NO.2 SPILLWAY" STA. 7002+44.59

"BMP 1031 SPILLWAY" STA. 1004+06.93

L CONSTRUCTION

"BMP 1031 EMBANKMENT" STA. 2003+03.58

"BMP 1031 SPILLWAY" STA. 1005+23.78

L CONSTRUCTION

"BMP 1031 FOREBAY NO. 1 SPILLWAY" STA. 8001+74.54

"BMP 1031 SPILLWAY" STA. 1002+14.91

L CONSTRUCTION

PROFILE - SWM BMP NO. 1031 - WET EXTENDED DETENTION POND - SPILLWAY

"BMP 1031 SPILLWAY" STA. 1005+23.78

"BMP 1031 EMBANKMENT" STA. 2003+03.58

L CONSTRUCTION

PROFILE - SWM BMP NO. 1031 - WET EXTENDED DETENTION POND - EMBANKMENT

DETENTION POND - EMBANKMENT (CONT.)
PROFILE - SWM BMP NO. 1031 - WET EXTENDED

"BMP 1031 SPILLWAY" STA. 1002+14.91

"BMP 1031 FOREBAY NO. 1 SPILLWAY" STA. 8001+74.54

L CONSTRUCTION

DETENTION POND - FOREBAY NO. 2 SPILLWAY
PROFILE - SWM BMP NO. 1031 - WET EXTENDED

"BMP 1031 SPILLWAY" STA. 1004+06.93

"BMP 1031 FOREBAY NO. 2 SPILLWAY" STA. 7002+44.59

L CONSTRUCTION

DETENTION POND - FOREBAY NO. 1 SPILLWAY
PROFILE - SWM BMP NO. 1031 - WET EXTENDED

BMP 1031
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27'-0"

3'-6" 8'-0"5'-0" 3'-6"1'-0"

3:
1 

SL
OP

E
3:1 SLOPE

1'-0"5'-0"

LC WEIR WALL

PERMANENT POOL

TOP OF FOOTING EL. 41.00

BOTTOM OF FOOTING EL. 39.75

6"

6" GRADED AGGREGATE BASE

TOP OF WEIR WALL EL. 46.00

EL. 45.50EL. 45.50

EL. 45.00 ELEV. 45.00

2:1 SLOPE 2:
1 

SL
OP

E

PROPOSED GRADE
EXISTING GROUND

VAR. 8' VAR.

10-YR (Cv) WSE - 45.81

1-YR (RPv) WSE -45.46

NOTES:

2.

 

 

1.

SUBGRADE.

DEWATERING AND BACKFILL, INCLUDING AGGREGATE 

ALL CONCRETE, REINFORCEMENT, EXCAVATION, 

"OUTLET STRUCTURE". PAYMENT SHALL INCLUDE 

AT THE CONTRACT UNIT PRICE PER EACH FOR 

WEIR WALL SHALL BE MEASURED AND PAID FOR 

 

SEE SHEET SW-04 FOR REINFORCEMENT DETAILS.

NOT TO SCALE

NOT TO SCALE

WRA

SW-03

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

62

T201804301

BPG

JDC

STORMWATER MANAGEMENT
PROFILES

27'-0"

10'-0"

2'-0"

3'-0"

1'-0"

NOT TO SCALE

R-4 RIPRAP

FINAL GROUNDLINE

GROUNDLINE DURING CONSTRUCTION

1'

6"

PLACED ON GROUNDLINE DURING CONSTRUCTION.

DURING CONSTRUCTION. BOTTOM SHALL BE 

18" COMPOST FILTER LOG TO BE IN PLACE

TO LIMITS OF CHANNEL GRADING.

TURF REINFORCEMENT MATTING

10' DOWNSTREAM OF WEIR WALL

R-4 RIPRAP 19" DEEP

SHALL MATCH TOP OF WEIR WALL ELEV. (46.00)

DURING CONSTRUCTION AS NOTED ABOVE. TOP ELEVATION 

CONSTRUCTION.BOTTOM SHALL BE PLACED ON GROUNDLINE 

18" COMPOST FILTER LOG TO BE IN PLACE DURING 

ELEVATION - SWM BMP NO. 1031 WEIR WALL

DOWNSTREAM CHANNEL
TYPICAL SECTION - SWM BMP NO. 1031 -

PLAN VIEW - SWM BMP NO. 1031 WEIR WALL

BMP 1031

GEOTEXTILE, RIPRAP
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1-WW507 E.F. 1-WW508 E.F.1-WW507 E.F.1-WW508 E.F.

13'-6"13'-6"

EL. 39.75

EL. 41.00

EL. 46.00

NOTES:

TOP OF WEIR WALL

TOP OF FOOTING

BOTTOM OF FOOTING

6" GRADED AGGREGATE BASE

9-WW505 @ 12" MAX E.F.
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EDGE OF FOOTING

EDGE OF FOOTING

DOWNSTREAM FACE OF STEM

UPSTREAM FACE OF STEM

C WEIR WALLCL

C WEIR WALLCL

6" (TYP.)

A
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W

EL. 45.50

EL. 45.00
EL. 45.50

 

31-FT502 @ 12" MAX TOP & BOTTOM (MATCH W/ WW503, WW504 OR WW505)

WP XWP X

8. FOR POND GRADING, WORK POINT COORDINATES AND DESIGN STORM ELEVATIONS, REFER TO DRAWINGS SW-01, SW-02 & SW-03.

7. 6" GRADED AGGREGATE BASE SHALL BE INCIDENTAL TO THE CONTRACT UNIT COST FOR THE WEIR WALL.

6. SEE REINFORCING BAR LIST ON DRAWING SW-11.

5. E.F. = EACH FACE, E.S. = EQUAL SPACING

4. RIPRAP NOT SHOWN FOR CLARITY.

3. CONCRETE SHALL BE CLASS A, 4,500 PSI.

2. KEYS ARE NOMINAL SIZE.

1. MAXIMUM FACTORED BEARING RESISTANCE FOR WEIR WALL IS 2 KSF.

4" 2•"

2•"4"2•"

4"2•"

4"

2" CLR2" CLR

3" CLR
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"
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BMP 1031 WEIR WALL - ELEVATION
•" = 1'-0"

BMP 1031 WEIR WALL - FOOTING REINFORCEMENT PLAN
•" = 1'-0"
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"

SECTION A-A
1" = 1'-0"

EL. 39.75

BOTTOM OF FOOTING

EL. 41.00

TOP OF FOOTING

EL. 46.00

TOP OF WEIR WALL

FT502

FT501 TOP & BOTTOM

3'-0"
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"
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(TYP.)

3" CLR

6"6"

6" GRADED AGGREGATE BASE

PVC TWO BULB TYPE

9" WIDE WATERSTOP …" THICK

WW503, WW504 OR WW505

WW508

WW507

W
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.

F
.

(TYP.)

2" CLR

2
"

CONSTRUCTION JOINT DETAIL
1" = 1'-0"

4"

6
"

4"

8:1 SLOPE

4"

**

   ON JOINT  (16" MIN, BOTH SIDES OF JOINT)

** 2-PLY WATERPROOFING MEMBRANE CENTERED

2'-0"

FACE OF STEM (TYP.)

DAMPROOF UPSTREAM

GATEWAY IMPROVEMENTS
SUSSEX

SW-04

WRA
WEIR WALL DETAILSGEORGETOWN EAST T201804301
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FOR CLARITY.

RIPRAP NOT SHOWN 
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GEORGETOWN EAST
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BPG

JDC

STORMWATER MANAGEMENT
PLAN

POND CONSTRUCTION SEQUENCE AND NOTES

THE STORMWATER MANAGEMENT POND SHALL FUNCTION AS A SEDIMENT BASIN DURING ROADWAY 

OF THE STANDARD SPECIFICATIONS

CONSTRUCTION AND SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE FOLLOWING SECTIONS 

SECTION 910 - STORMWATER MANAGEMENT FACILITIES

1.

1.

2.

1.

2.

3.

5.

4.

4.

6.

AT 42' ON A STAKE DRIVEN INTO THE GROUND AT A LOCATION CLEARLY VISIBLE FROM THE EMBANKMENT.

THE CONTRACTOR SHALL OVER-EXCAVATE THE POND TO ELEVATION 40' AND CLEARLY MARK THE CLEANOUT ELEVATION

INSTALL STABILIZED CONSTRUCTION ENTRANCE(S) AS NEEDED.

CLEAR AND GRUB FOR INSTALLATION OF PERIMETER EROSION AND SEDIMENT CONTROLS.2.

INSTALL PERIMETER CONTROLS AS SHOWN ON THE PLANS.

CLEAR AND GRUB REMAINING AREA FOR WET POND CONSTRUCTION.

AS SHOWN IN THE PLANS.

THE STANDARD SPECIFICATIONS. INSTALL COMPOST FILTER LOG UPSTREAM OF WEIR WALL

AS NEEDED IN ACCORDANCE WITH DEWATERING PRACTICES SHOWN IN SECTION 900 OF 

CONSTRUCT POND OUTLET AND OUTFALL AS SHOWN ON THE PLANS. DEWATER FOUNDATION

MULCH.

GRASS SEEDING-STORMWATER FACILITY AND MULCHED WITH EROSION CONTROL BLANKET

ELEVATION (OR THE EXISTING WATER SURFACE ELEVATION) SHALL BE SEEDED WITH 

ALL DISTURBED AREAS MEETING FINAL ELEVATIONS AND GRADES ABOVE THE PERMANENT BOTTOM 

3.

7.

A RAIN EVENT AND MAKE ANY REPAIRS AS NEEDED.

THE CONTRACTOR SHALL INSPECT THE BASIN THE NEXT WORK DAY FOLLOWING

DAYS AND DISPOSED AT A LOCATION APPROVED BY THE ENGINEER.

ANY EXCESS SEDIMENT AROUND THE OUTFALL AREA WILL BE REMOVED WITHIN TWO WORKING

STABILIZATION AND THE STORMWATER ENGINEER HAS CONCURRED WITH THE CONVERSION.

CONVERT THE SEDIMENT BASIN AFTER ALL AREAS DRAINING TO IT HAVE ATTAINED FINAL

REMOVE ANY EXCESS SEDIMENT FROM THE FOREBAYS ABOVE ELEVATION 42.0. 

REMOVE ANY EXCESS SEDIMENT FROM THE POND BOTTOM ABOVE ELEVATION 41.0. 

ANY BLOCKED OPENINGS IN THE OUTFALL STRUCTURE.

WITH CONCURRENCE FROM THE STORMWATER ENGINEER, REMOVE REMAINING E&S CONTROLS AND

SHOW CROSS SECTIONS AND SLOPE.

PRIMARY OUTFLOW PIPE OR CHANNEL. FOR A PRIMARY OUTFLOW CHANNEL/SWALE,

WEIR WALL INVERTS OF ANY AND ALL ORIFICES/WEIRS, TOP OF STRUCUTRE, ETC.

OUTLINE OF ALL RIPRAP AND OBTAIN SPOT ELEVATIONS ON TOP OF THE RIPRAP.

INVERTS OF ALL PIPES AND SWALES THAT INFLOW TO THE POND.

FOREBAYS AND TOP/TOE OF ANY EMBANKMENT.

GENERAL TOPOGRAPHY OF THE WHOLE FACILITY AT 1-FOOT CONTOURS INCLUDING 

WILL INCLUDE, BUT NOT BE LIMITED TO:

SHALL BE SENT TO THE STORMWATER ENGINEER FOR VERIFICATION. AS-BUILT DRAWINGS

DELAWARE PLS BEFORE THE DELDOT SEMI-FINAL INSPECTION DATE. THESE DRAWINGS

AS-BUILT DRAWINGS WILL BE COMPLETED BY THE CONTRACTOR AND CERTIFIED BY A

5.

1.

CONVERSION TO PERMANENT WET POND FACILITY:

MAINTENANCE OF SEDIMENT BASIN: 

INITIAL CONSTRUCTION:

*

*

*

*

*

AS-BUILT CERTIFICATION

AND EROSION CONTROL BLANKET MULCH FOR ALL AREAS ABOVE THE PERMANENT POOL ELEVATION.

COMPLETE STABILIZATION OF ALL BARE AREAS WITH GRASS SEEDING - STORMWATER FACILITY

TOPSOIL AND STABILIZING.

COMPLETE BASIN EXCAVATION TO THE LINES AND GRADES SHOWN, WHILE ALSO INSTALLING 

WATER QUANTITY BY ATTENUATION OF RUNOFF FROM 10-YEAR (Cv) STORM

WATER QUALITY CONTROL BY 48-HOUR EXTENDED DETENTION OF RUNOFF FROM 1-YEAR (RPv) STORM

MANAGEMENT PROVIDED BY FACILITY: 

FACILITY RCN: 75

DRAINAGE AREA TO FACILITY: 5.73 ACRES

HAZARD CLASSIFICATION "A" AS PER POND CODE 378

GENERAL NOTES:

PLAN - SWM BMP NO. 1032 - WET EXTENDED DETENTION POND

STATION EASTINGNORTHING

BMP 1032 SPILLWAY BASELINE

POINT NO. STATION EASTINGNORTHING

BMP 1032 EMBANKMENT BASELINE

POINT NO.

BMP 1032

MAINTENANCE ACCESS

FOREBAY

SEDIMENT ACCUMULATION

INITIAL EXCAVATION FOR
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STORMWATER MANAGEMENT
PLAN

SHOW CROSS SECTIONS AND SLOPE.

PRIMARY OUTFLOW PIPE OR CHANNEL. FOR A PRIMARY OUTFLOW CHANNEL/SWALE,

WEIR WALL INVERTS OF ANY AND ALL ORIFICES/WEIRS, TOP OF STRUCUTRE, ETC.

OUTLINE OF ALL RIPRAP AND OBTAIN SPOT ELEVATIONS ON TOP OF THE RIPRAP.

INVERTS OF ALL PIPES AND SWALES THAT INFLOW TO THE POND.

FOREBAYS AND TOP/TOE OF ANY EMBANKMENT.

GENERAL TOPOGRAPHY OF THE WHOLE FACILITY AT 1-FOOT CONTOURS INCLUDING 

WILL INCLUDE, BUT NOT BE LIMITED TO:

SHALL BE SENT TO THE STORMWATER ENGINEER FOR VERIFICATION. AS-BUILT DRAWINGS

DELAWARE PLS BEFORE THE DELDOT SEMI-FINAL INSPECTION DATE. THESE DRAWINGS

AS-BUILT DRAWINGS WILL BE COMPLETED BY THE CONTRACTOR AND CERTIFIED BY A

POND CONSTRUCTION SEQUENCE AND NOTES

THE STORMWATER MANAGEMENT POND SHALL FUNCTION AS A SEDIMENT BASIN DURING ROADWAY 

OF THE STANDARD SPECIFICATIONS

CONSTRUCTION AND SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE FOLLOWING SECTIONS 

SECTION 910 - STORMWATER MANAGEMENT FACILITIES

1.

1.

2.

1.

2.

3.

5.

4.

4.

6.

INSTALL STABILIZED CONSTRUCTION ENTRANCE(S) AS NEEDED.

CLEAR AND GRUB FOR INSTALLATION OF PERIMETER EROSION AND SEDIMENT CONTROLS.2.

INSTALL PERIMETER CONTROLS AS SHOWN ON THE PLANS.

CLEAR AND GRUB REMAINING AREA FOR WET POND CONSTRUCTION.

AS SHOWN IN THE PLANS.

THE STANDARD SPECIFICATIONS. INSTALL COMPOST FILTER LOG UPSTREAM OF WEIR WALL

AS NEEDED IN ACCORDANCE WITH DEWATERING PRACTICES SHOWN IN SECTION 900 OF 

CONSTRUCT POND OUTLET AND OUTFALL AS SHOWN ON THE PLANS. DEWATER FOUNDATION

MULCH.

GRASS SEEDING-STORMWATER FACILITY AND MULCHED WITH EROSION CONTROL BLANKET

ELEVATION (OR THE EXISTING WATER SURFACE ELEVATION) SHALL BE SEEDED WITH 

ALL DISTURBED AREAS MEETING FINAL ELEVATIONS AND GRADES ABOVE THE PERMANENT BOTTOM 

3.

7.

A RAIN EVENT AND MAKE ANY REPAIRS AS NEEDED.

THE CONTRACTOR SHALL INSPECT THE BASIN THE NEXT WORK DAY FOLLOWING

DAYS AND DISPOSED AT A LOCATION APPROVED BY THE ENGINEER.

ANY EXCESS SEDIMENT AROUND THE OUTFALL AREA WILL BE REMOVED WITHIN TWO WORKING

STABILIZATION AND THE STORMWATER ENGINEER HAS CONCURRED WITH THE CONVERSION.

CONVERT THE SEDIMENT BASIN AFTER ALL AREAS DRAINING TO IT HAVE ATTAINED FINAL

REMOVE ANY EXCESS SEDIMENT FROM THE FOREBAYS ABOVE ELEVATION 43.00. 

ANY BLOCKED OPENINGS IN THE OUTFALL STRUCTURE.

WITH CONCURRENCE FROM THE STORMWATER ENGINEER, REMOVE REMAINING E&S CONTROLS AND5.

1.

CONVERSION TO PERMANENT WET POND FACILITY:

MAINTENANCE OF SEDIMENT BASIN: 

INITIAL CONSTRUCTION:

AT 41.75' ON A STAKE DRIVEN INTO THE GROUND AT A LOCATION CLEARLY VISIBLE FROM THE EMBANKMENT.

THE CONTRACTOR SHALL OVER-EXCAVATE THE POND TO ELEVATION 40.75' AND CLEARLY MARK THE CLEANOUT ELEVATION

REMOVE ANY EXCESS SEDIMENT FROM THE POND BOTTOM ABOVE ELEVATION 41.75. 

AS-BUILT CERTIFICATION

*

*

*

*

*

AND EROSION CONTROL BLANKET MULCH FOR ALL AREAS ABOVE THE PERMANENT POOL ELEVATION.

COMPLETE STABILIZATION OF ALL BARE AREAS WITH GRASS SEEDING - STORMWATER FACILITY

TOPSOIL AND STABILIZING.

COMPLETE BASIN EXCAVATION TO THE LINES AND GRADES SHOWN, WHILE ALSO INSTALLING 

WATER QUANTITY BY ATTENUATION OF RUNOFF FROM 10-YEAR (Cv) STORM

WATER QUALITY BY 48-HOUR EXTENDED ETENTION OF RUNOFF FROM 1-YEAR (RPv) STORM

MANAGEMENT PROVIDED BY FACILITY: 

FACILITY RCN: 85

DRAINAGE AREA TO FACILITY: 3.31 ACRES

HAZARD CLASSIFICATION "A" AS PER POND CODE 378

GENERAL NOTES:

PLAN - SWM BMP NO. 1033 - WET EXTENDED DETENTION POND

STATION EASTINGNORTHING

BMP 1033 SPILLWAY BASELINE

POINT NO. STATION EASTINGNORTHING

BMP 1033 EMBANKMENT BASELINE

POINT NO.

BMP 1033

MAINTENANCE ACCESS

SEDIMENT ACCUMULATION

INITIAL EXCAVATION FOR
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CLARK DRIVE

SEDIMENT STORAGE 

OVEREXCAVATE 1-FT FOR

SEE THIS SHEET

CHANNEL.

DOWNSTREAM

PLANS

CONSTRUCTION

SEE

PROPOSED GRADE

SEE THIS SHEET

WEIR WALL,

NOTES:

2.

 

 

1.

SUBGRADE.

DEWATERING AND BACKFILL, INCLUDING AGGREGATE 

ALL CONCRETE, REINFORCEMENT, EXCAVATION, 

"OUTLET STRUCTURE". PAYMENT SHALL INCLUDE 

AT THE CONTRACT UNIT PRICE PER EACH FOR 

WEIR WALL SHALL BE MEASURED AND PAID FOR 

 

SEE SHEET SW-10 FOR REINFORCEMENT DETAILS.

GEOTEXTILE, RIPRAP

NOT TO SCALE

VERTICAL SCALE:   1" = 6'
HORIZONTAL SCALE:   1" = 30'

VERTICAL SCALE:   1" = 6'
HORIZONTAL SCALE:   1" = 30'

NOT TO SCALE

SW-09

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

68

T201504301

BPG

JDC

STORMWATER MANAGEMENT
PROFILES

1'-0"

10'-0"

1'-6"

2'-6"

1'-0"

20'-0"

NOT TO SCALE

R-4 RIPRAP

1'

6"

GROUNDLINE DURING CONSTRUCTION

PLACED ON GROUNDLINE DURING CONSTRUCTION.

DURING CONSTRUCTION. BOTTOM SHALL BE 

18" COMPOST FILTER LOG TO BE IN PLACE

TO LIMITS OF CHANNEL GRADING.

TURF REINFORCEMENT MATTING

10' DOWNSTREAM OF WEIR WALL

R-4 RIPRAP 19" DEEP

SHALL MATCH TOP OF WEIR WALL ELEV. (47.25)

DURING CONSTRUCTION AS NOTED ABOVE. TOP ELEVATION 

CONSTRUCTION.BOTTOM SHALL BE PLACED ON GROUNDLINE 

18" COMPOST FILTER LOG TO BE IN PLACE DURING 
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PROFILE - SWM BMP NO. 1033 - WET EXTENDED DETENTION POND - SPILLWAY

DOWNSTREAM CHANNEL
TYPICAL SECTION - SWM BMP NO. 1033 -

PROFILE - SWM BMP NO. 1033 - WET EXTENDED DETENTION POND - EMBANKMENT

"BMP 1033" STA.5002+19.44

"CLARK DRIVE" STA. 509+55.14

L CONSTRUCTION

"BMP 1033 SPILLWAY" STA. 5004+87.20

"BMP 1033 EMBANKMENT" STA. 6003+70.44

L CONSTRUCTION

ELEVATION - SWM BMP NO. 1033 WEIR WALL

PLAN VIEW - SWM BMP NO. 1033 WEIR WALL

BMP 1033
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1-WW528 E.F.
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8. FOR POND GRADING, WORK POINT COORDINATES AND DESIGN STORM ELEVATIONS, REFER TO DRAWINGS SW-08 & SW-09.

7. 6" GRADED AGGREGATE BASE SHALL BE INCIDENTAL TO THE CONTRACT UNIT COST FOR THE WEIR WALL.

6. SEE REINFORCING BAR LIST ON DRAWING SW-11

5. E.F. = EACH FACE, E.S. = EQUAL SPACING

4. RIPRAP NOT SHOWN FOR CLARITY.

3. CONCRETE SHALL BE CLASS A, 4,500 PSI.

2. KEYS ARE NOMINAL SIZE.

1. MAXIMUM FACTORED BEARING RESISTANCE FOR WEIR WALL IS 2 KSF.
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BMP 1033 WEIR WALL - ELEVATION
•" = 1'-0"

BMP 1033 WEIR WALL - FOOTING REINFORCEMENT PLAN
•" = 1'-0"

SECTION C-C
1" = 1'-0"

EL. 42.25

BOTTOM OF FOOTING

EL. 43.50

TOP OF FOOTING

EL. 47.25

TOP OF WEIR WALL

FT522

1'-0"

(TYP.)

3" CLR

6" GRADED AGGREGATE BASE

PVC TWO BULB TYPE

9" WIDE WATERSTOP …" THICK
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WW529

WW528

(TYP.)
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2
"

CONSTRUCTION JOINT DETAIL
1" = 1'-0"

4"

6
"

4"

8:1 SLOPE

4"

**

   ON JOINT  (16" MIN, BOTH SIDES OF JOINT)

** 2-PLY WATERPROOFING MEMBRANE CENTERED

FACE OF STEM (TYP.)

DAMPROOF UPSTREAM
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HOOKS
180 

HOOKS
90 

HOOK
90 

HOOK
135 

A OR G A OR GA OR GA OR GA OR G D

STANDARD BAR BENDS 

SPECIAL BAR BENDS 

o ooo

F /  R F /  R F /  R

o
180  AND 90  END HOOKS

o

1

2 ALL MARK 'LOCATION PREFIXES' SHALL CONSIST OF TWO LETTERS AND ARE AS FOLLOWS:

ANY MARK NUMBER WITH SUFFIX 'E' DENOTES EPOXY COATED REINFORCING STEEL.

MS = MISC. BARS, PA = PARAPET, PR = PIER, SC = SHEETPILE CAP, SL = SLAB, TW = TOEWALL, WL = WALL (UNIQUE LOCATION), WW = WINGWALL

AB = ABUTMENT,  AS = APPROACH SLAB, BC = BOX CULVERT, BW = BACKWALL, CL = COLUMN, DK = DECK, DL = DOWEL, FT = FOOTING, HW = HEADWALL, 
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J
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DIMENSION
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REINFORCING BARS
ASTM STANDARD ENGLISH
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NOMINAL DIMENSIONS

JD

(L
B
S
. 
/ F

T
.)

W
E
IG

H
T

(I
N

C
H

E
S
)

D
IA

M
E
T
E

R

(I
N

C
H

E
S
 
)

A
R

E
A

    THROUGH #8.

11. TYPE S1-S6, S11, T1-T3 AND T6-T9 APPLICABLE TO BAR SIZES #3

    ABOVE, 'CRSI' OR 'ACI' TABLES WHERE APPLICABLE AND REQUIRED.

10. FOR RECOMMENDED DIAMETER "D", OF BENDS, HOOKS, ETC., REFER TO TABLE

    HAVE LIMITS INDICATED.

    TOLERANCES, BENDING DIMENSIONS REQUIRING CLOSER FABRICATION SHOULD

 9. WHERE BARS ARE TO BE BENT MORE ACCURATELY THAN STANDARD BENDING

 8. WHERE SLOPE DIFFERS FROM 45° OFFSET, "H" AND "K" MUST BE SHOWN.

    HOOKS ON A BAR (EXCEPT FOR BEND TYPES 11 AND 13).

 7. UNLESS OTHERWISE NOTED, DIAMETER "D" IS THE SAME FOR ALL BENDS AND

    CONCRETE.

 6. "H" DIMENSIONS OF STIRRUPS TO BE SHOWN AS NEEDED TO FIT WITHIN THE

    ON TYPES 3, 5  AND 22.  WHERE "J" CAN EXCEED "H", IT SHALL BE SHOWN.

 5. WHERE "J" IS NOT SHOWN, "J" WILL BE KEPT EQUAL TO OR  LESS THAN "H"

    RESTRICT HOOK SIZE, OTHERWISE STANDARD 'ACI' HOOKS ARE TO BE USED.

 4. "J" DIMENSIONS ON 180° HOOKS TO BE SHOWN ONLY WHERE NECESSARY TO

    HOOKS.

 3. ALL DIMENSIONS OUT-TO-OUT, EXCEPT "A" AND "G" ON STD. 180° AND 135°

 2. STANDARD BAR BENDS INCLUDE ONLY THOSE TYPES BELOW, INDICATED AS SUCH.

 1. FIGURES SHOWN IN CIRCLES REPRESENT BAR BEND TYPES.

NOTES:

QTY. SIZE LENGTH MARK TYPE A B C D E G H J K O

SPECIFICATIONS BENDING DIMENSIONS (FEET-INCHES / QUARTER INCH)

QTY. SIZE LENGTH MARK TYPE A B C D E G H J K O

SPECIFICATIONS BENDING DIMENSIONS (FEET-INCHES / QUARTER INCH)

QTY. SIZE LENGTH MARK TYPE A B C D E G H J K O

SPECIFICATIONS BENDING DIMENSIONS (FEET-INCHES / QUARTER INCH)

H

D

O

J

C

B

A

T15

FE

K

WEIR WALL
REINFORCEMENT SCHEDULE

 14 5 26-60 FT501 STR 26-60

 62 5 5-60 FT502 STR 5-60

 28 5 6-8 0 WW503 2 0-10 0 5-10 0

 16 5 6-2 0 WW504 2 0-10 0 5-4 0

 18 5 5-8 0 WW505 2 0-10 0 4-10 0

 10 5 26-8 0 WW506 STR 26-8 0

 4 5 10-8 0 WW507 2 1-60 9-2 0

 4 5 7-2 0 WW508 2 1-60 5-8 0

 

 14 5 21-60 FT511 STR 21-60

 52 5 5-60 FT512 STR 5-60

 28 5 6-8 0 WW513 2 0-10 0 5-10 0

 24 5 6-2 0 WW514 2 0-10 0 5-4 0

 10 5 21-8 0 WW515 STR 21-8 0

 4 5 12-4 0 WW516 6 10-4 0 2-0 0 1-5 0 1-5 0

 4 5 7-2 0 WW517 2 1-60 5-8 0

 

 12 5 19-60 FT521 STR 19-60

 46 5 4-60 FT522 STR 4-60

 28 5 5-5 0 WW523 2 0-10 0 4-7 0

 16 5 4-3 3 WW524 2 0-10 0 3-5 3

 2 5 3-110 WW525 2 0-10 0 3-10

 6 5 19-8 0 WW526 STR 19-8 0

 4 5 10-8 0 WW527 2 1-60 9-2 0

 4 6 5-8 0 WW528 STR 5-8 0

 4 5 7-2 0 WW529 2 1-60 5-8 0
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TRAFFIC CONTROL NOTES

AND PROJECT COORDINATION

TRAFFIC OFFICERS, FLAGGERS, 

MJB

DWC

GATEWAY IMPROVEMENTS
SUSSEX

CS-01

WRAGEORGETOWN EAST

71

T201804301
CONSTRUCTION PHASING

AND M.O.T. NOTES

LIGHTING PLANS AND SIGNAL PLANS.

POLE BASES, JUNCTION WELLS AND CONDUIT AS NOTED ON THE SIGNING, STRIPING AND CONDUIT PLANS; 

MANAGER, PHONE NO. 302-222-5920.  THE CONTRACTOR IS RESPONSIBLE FOR INSTALLING CABINET BASES,

TEMPORARY SIGNAL PLANS.  THE CONTACT PERSON FOR DELDOT TRAFFIC IS THE SIGNAL CONSTRUCTION

EQUIPMENT AND ADJUSTING EXISTING SIGNAL EQUIPMENT AS NOTED ON THE CONSTRUCTION PHASING AND

THE CONTRACTOR SHALL COORDINATE WITH DELDOT TRAFFIC TO SCHEDULE INSTALLATION OF TRAFFIC SIGNAL

BY THE ENGINEER IN CONSULTATION WITH THE TRAFFIC SAFETY SECTION.

ADDITIONAL USAGE OF TRAFFIC OFFICERS OUTSIDE OF THE ABOVE REQUIREMENTS SHALL BE APPROVED 

DELDOT'S TEMPORARY TRAFFIC CONTROL WITHIN INTERSECTIONS MEMORANDUM (WWW.MUTCD.DELDOT.GOV).

LOCATION UNTIL THE SIGNAL IS PLACED BACK IN STOP-AND-GO OPERATION IN ACCORDANCE WITH 

THAT CAN PLACE A TRAFFIC SIGNAL IN FLASH-MODE AND THE TRAFFIC OFFICER MUST STAY ON 

SIGNALIZED INTERSECTION IS PLACED IN FLASH-MODE.  THE TRAFFIC OFFICER IS THE ONLY INDIVIDUAL 

THE CONTRACTOR SHALL PROVIDE ONE TRAFFIC OFFICER FOR ANY OPERATION WHERE AN EXISTING 

3)

2)

 

 

1)

12)

11)

10)

9)

8)

7)

6)

5)

4)

3)

2)

 

 

1)

REQUIREMENT FOR THIS PROJECT.

AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION (ATSSA) CERTIFIED TRAFFIC CONTROL SUPERVISOR

TYPICAL APPLICATION 3, 10, 11B, 27

TYPICAL APPLICATIONS UNLESS DIRECTED OTHERWISE BY THE DELDOT DISTRICT SAFETY OFFICER: 

TEMPORARY TRAFFIC CONTROL AND SAFETY REQUIREMENTS. THIS PROJECT IS SUBJECT TO THE FOLLOWING 

TYPICAL APPLICATIONS PER THE DELAWARE MUTCD SHALL BE INCORPORATED TO ACHIEVE REQUIRED 

CONTROL WITHIN INTERSECTION MEMO DATED MARCH 19, 2012.

CONSTRUCTION ACTIVITIES THAT IMPACT TRAFFIC SIGNAL OPERATION SHALL FOLLOW THE TEMPORARY TRAFFIC 

STACK DURING CONSTRUCTION ACTIVITIES THAT RESTRICT USE OF THE EXISTING SHOULDER/BIKE LANE. 

THE CONTRACTOR SHALL ADD THE BICYCLE IN LANE (W11-1-DE) SIGN TO THE TYPICAL APPLICATION SIGNING 

OR THE PLANS OR IF THE CONTRACTOR'S OPERATIONS ARE DEEMED UNSAFE.

CONTRACTOR'S OPERATIONS ARE NOT IN COMPLIANCE WITH THE DELAWARE MUTCD, THE SPECIFICATIONS 

CONTRACTOR'S OPERATIONS, IF, IN THE OPINION OF THE DEPARTMENT'S REPRESENTATIVE, THE 

TO ISSUES PERTAINING TO THE WORK ZONE.  THE DEPARTMENT RESERVES THE RIGHT TO STOP THE 

THE CONTRACTOR SHALL AT ALL TIMES HAVE PERSONNEL AVAILABLE TO RESPOND WITHIN 30 MINUTES 

THE SIGN IS NOT IN USE INCLUDING DURATIONS WHEN THE CONTRACTOR CHOOSES TO BAG THE SIGN.

REMOVE OR BAG TEMPORARY WARNING SIGNS NOT IN USE.  A WARNING SIGN SHALL NOT BE PAID WHILE 

ADJUSTED AS DIRECTED BY THE TRAFFIC ENGINEER IN THE FIELD.  THE CONTRACTOR MAY ELECT TO 

DURING THE PERIOD BETWEEN PHASES AND/OR STAGES, THE LIMITS OF THE WORK ZONE MAY BE 

CONSTRUCTION ENTRANCES.

THE CONTRACTOR SHALL INSTALL TRUCK CROSSING (W11-10) WARNING SIGNS PRIOR TO ALL STABILIZED 

MAINTENANCE SECTIONS.

UNLESS APPROVED BY THE ENGINEER IN CONSULTATION WITH THE TRAFFIC SAFETY AND

MAINTENANCE OF TRAFFIC. STEEL PLATES SHALL NOT BE USED FROM NOVEMBER 1ST TO APRIL 1ST

VEHICLE COULD CONTACT THE STRUCTURE, WITH COSTS INCIDENTAL TO THE LUMP SUM BID FOR

SAFETY PURPOSES.  STEEL PLATES SHALL BE USED IN ALL INSTANCES WHERE AN ERRANT 

NEW DRAINAGE STRUCTURES MAY REQUIRE TEMPORARY COVERS DURING CONSTRUCTION FOR 

CONTRACTORS IN THE AREA. ANY COSTS ARE INCIDENTAL TO THE CONTRACT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING THEIR WORK WITH OTHER

 

BY THE ENGINEER.

ENGINEER OR DESIGNER.  ALL REPAIRS ARE AT THE CONTRACTOR'S EXPENSE AS DIRECTED 

THE PROJECT LIMITS FOR THE DURATION OF THE CONTRACT OR AS DIRECTED BY THE 

THE CONTRACTOR IS RESPONSIBLE FOR THE MAINTENANCE OF EXISTING PAVEMENT WITHIN 

PRIOR TO THE OPENING/REOPENING OF ANY ROAD.

SAFETY, TRAFFIC CONSTRUCTION AND OTHER PERSONNEL SHALL OCCUR NO LESS THAN 48 HOURS

PRIOR TO THE OPENING/REOPENING OF A ROADWAY. A WALKTHROUGH WITH THE ENGINEER, TRAFFIC

ALL NECESSARY SIGNS, PAVEMENT MARKINGS AND ROADSIDE APPURTENANCES SHALL BE INSTALLED

MUTCD.

VERTICAL DIFFERENCES SHALL BE CORRECTED IN ACCORDANCE WITH TABLE 6G-1 OF THE DELAWARE

WHICH TIME THE MATERIAL WOULD BE PAID FOR UNDER THE RESPECTIVE CONTRACT MATERIAL ITEM.

DROP-OFFS, UNLESS THE MATERIAL IS EVENTUALLY UTILIZED AS PART OF A PERMANENT ROADWAY AT

BE MADE FOR MILLINGS OR GABC TEMPORARY ROADWAY MATERIAL (TRM) USED TO PROTECT EDGE

SHALL BE INCIDENTAL TO THE PARTICULAR BASE COURSE PAY ITEM. NO SEPARATE PAYMENT SHALL

EXCESS BASE COURSE MATERIAL SHALL BE PUSHED AHEAD AND USED IN THE NEXT SEGMENT AND

BE PLACED AT NO GREATER THAN THE SLOPE SPECIFIED IN TABLE 6G-1 AND SHALL BE COMPACTED.

BE INCIDENTAL TO ITEM NO. 801000 - MAINTENANCE OF TRAFFIC. THE BASE COURSE MATERIAL SHALL

TRAVEL LANES AND PAVEMENT BOX, EDGE OF TRAVELWAY, DRIVEWAY OR ENTRANCE ACCESS SHALL

GRADING AND MAINTAINING BASE COURSE THAT IS BEING USED FOR ROADWAY WEDGE/FILLET BETWEEN

EDGE OF ROADWAY DROP-OFFd.

ROAD CONSTRUCTION

EDGE DROP-OFFS ADJACENT TO LIVE ROADWAY (LANES AND SHOULDER) AND THE PROPOSEDc.

ENTRANCESb.

DRIVEWAYSa.

GABC WILL BE ROLLED AND COMPACTED TO HELP PREVENT THE MATERIAL FROM UNRAVELLING:

OR DIRECTED BY THE ENGINEER TO USE BITUMINOUS CONCRETE OR COLD PATCH. ALL MILLINGS AND

RESIDENCE, OR EDGE DROP OFF NEEDS TO BE MAINTAINED UNLESS OTHERWISE NOTED IN THE PLANS

MILLINGS OR GABC SHALL BE USED AT THE FOLLOWING LOCATIONS WHERE ACCESS TO A BUSINESS,

CONCRETE SHALL BE PAID UNDER THE BITUMINOUS CONCRETE MILLING ITEM.

CONCRETE WEDGE SHALL BE PAID AS NOTED IN THE CONTRACT DOCUMENTS. TAPER MILL BITUMINOUS

OR APPROVED BY THE ENGINEER. PAYMENT FOR COLD PATCH,BITUMINOUS CONCRETE OR BITUMINOUS

CONCRETE, BITUMINOUS CONCRETE WEDGE, OR TAPER MILL, AS NOTED IN THE CONTRACT DOCUMENTS

IS OTHERWISE DESIGNATED TO BE USED IN THE CONTRACT PLANS. USE COLD PATCH, BITUMINOUS

JOINTS, AND LONGITUDINAL DROP-OFFS (MILLING AND PAVING OPERATIONS) IS PROHIBITED UNLESS IT

PROVIDING A TEMPORARY ROADWAY SURFACE, POTHOLE REPAIR, TAPERED EDGE FOR UTILITIES, BUTT

TEMPORARY TRAVEL WAY, HIGH VOLUME ENTRANCES AND ACCESS RAMP FOR THE PURPOSE OF

THE USE OF MILLINGS AND GRADED AGGREGATE BASE COURSE (GABC) IN THE TRAVEL WAY,

SUPERVISOR. PAYMENT FOR ATSSA SUPERVISOR IS INCIDENTAL TO ITEM 801000.

CERTIFIED MEMBER OF THE CONTRACTOR'S PROJECT  STAFF MAY BE THE ATSSA

CONTRACTOR'S GENERAL SUPERINTENDENT FOR THIS PROJECT OR ANOTHER ATSSA

THE CONTRACTOR SHALL HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT. THE

TO THIS PROJECT.

THE CONTRACTOR SHALL NOT BE REQUIRED TO HAVE AN ATSSA SUPERVISOR ASSIGNED

(X)

()
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A
M

TYPICAL DRIVEWAY/ ENTRANCE RECONSTRUCTION
NOT TO SCALE

CONSTRUCTION
INITIAL STAGE 

AREA
CONSTRUCTION
ENTRANCE

10' (MIN.)

PHASE
CONSTRUCTION
CURRENT

10'

NOTE 3
SEE 

FLAGGER LOCATION

NOTES:

FINAL STAGEINITIAL STAGE

FROM 2 TO 1, SUBJECT TO APPROVAL OF ENGINEER. 

THE NUMBER OF FLAGGERS USED DURING ENTRANCE CONSTRUCTION MAY BE REDUCED 

DEPENDING ON TRAFFIC VOLUME UTILIZING ENTRANCE AND OTHER SITE-SPECIFIC CONDITIONS, 

CONSTRUCTION PHASING PLANS.

TRAFFIC CONTROL DEVICES ALONG MAINLINE ROADWAY SHALL BE AS SHOWN ON 

DRUM LAYOUT SHALL ACCOMMODATE LARGEST DESIGN VEHICLE EXPECTED TO USE ENTRANCE.

THE TRAVELED WAY, UNLESS OTHERWISE DIRECTED BY THE ENGINEER. 

PLACED AT 10' BETWEEN THE EDGES OF THE DRUMS IMMEDIATELY ADJACENT TO 

CHANNELIZATION THROUGH ENTRANCE AREA SHALL BE ACCOMPLISHED WITH DRUMS 

ENTRANCES SHALL BE RESET TO MAIN PHASE AT END OF EACH WORKING DAY.

HOURS ONLY, OR AS DIRECTED BY THE ENGINEER. TRAFFIC CONTROL DEVICES AT 

APPLICATION OF THIS DETAIL SHALL BE AS INDICATED ON THE PLANS, DURING DAYLIGHT 

ENTRANCES THAT ARE TO BE BUILT IN HALF-SECTION UNDER FLAGGER CONTROL. 

THIS DETAIL PROVIDES THE PROPER TRAFFIC CONTROL DEVICES AT DRIVEWAYS AND 

4.

3.

2.

1.

WORK HOUR RESTRICTIONS

TABLE A: US 9 ALLOWABLE LANE CLOSURES, MAY 1 THROUGH SEPTEMBER 30

TABLE B: US 9 ALLOWABLE LANE CLOSURES, OCTOBER 1 THROUGH APRIL 30

TABLE C: SAND HILL ROAD ALLOWABLE LANE CLOSURES, ALL YEAR

TEMPORARY PAVEMENT MARKING ARROW

ROAD WORK

END

PHASE   

CONSTRUCTION PHASING & M.O.T

BARRICADE, TYPE 3

CONSTRUCTION WARNING SIGN

PHASING TRAFFIC FLOW ARROW

DRUM - TRAFFIC CONTROL

CONSTRUCTION WARNING SIGN LOCATION

PORTABLE CHANGEABLE MESSAGE SIGNPCMS

TEMPORARY WEDGE/RESURFACING

TABLE D: AIRPORT ROAD ALLOWABLE LANE CLOSURES, ALL YEAR

TABLE E: ROLLING ROAD BLOCK INTERSECTION CLOSURE HOURS, ALL YEAR

MJB

DWC

GATEWAY IMPROVEMENTS
SUSSEX

CS-02

WRA

NOT TO SCALE
GEORGETOWN EAST

72

T201804301
CONSTRUCTION PHASING

AND M.O.T. NOTES

TABLE F: US 9 CLOSURE, JUNE 1 THROUGH SEPTEMBER 1

*TOTAL DETOUR DURATION TO BE LIMITED TO 10 DAYS OVER A TWO WEEK PERIOD
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A
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48" x 24"

G20-2

ROAD WORK

END

AHEAD

WORK

ROAD

WARNING SIGN LEGEND

1

48" x 48"

W20-1

2

4

ZONE

FINES

HIGHER

BEGIN

ZONE

FINES

HIGHER

END

36" x 48"

R2-10

3

36" x 48"

R2-11

REGULATORY SIGN LEGEND

N

SCALE

FEET

0 500 1000 1500

3

2

2

2

4

1

2

3

1

1

1

3

PCMS-1

PCMS-2

PCMS-3

4

3

PCMS-4

MM/DD/YY

ROADWORK

ROADWORK

TO START

MM/DD/YY

EXPECT

DELAYS

NEW

TRAFFIC

PATTERN

STARTING

CAUTION

CAUTION

CAUTION

PATTERN

TRAFFIC

NEW

EXPECT

DELAYSAHEAD

PRIOR TO PHASE CHANGE

(DISPLAY FOR 10 DAYS PRIOR TO START OF PROJECT)

(DISPLAY FOR 10 DAYS PRIOR TO PHASE CHANGE)

AFTER PHASE CHANGE
(DISPLAY FOR 5 DAYS AFTER PHASE CHANGE)

* SEE NOTE 4

PRIOR TO CONSTRUCTION

DURING CONSTRUCTION
(DISPLAY FOR 5 DAYS AFTER START OF PROJECT AND DURING SUMMER)

PORTABLE CHANGEABLE MESSAGE SIGNS

PCMS-1,2,3,4

PCMS-1,2,3,4

PCMS-1,2,3,4

PCMS-1,2,3,4

NOTES:

4.

3.

2.

1.

BY ANY PCMS ON THE DETOUR PLANS.

ONLY APPLICABLE PCMS LOCATIONS SHOULD BE DISPLAYED FOR PHASE CHANGES.  THESE SIGNS SHALL BE SUPERSEDED 

TRAVELING PUBLIC OF IMPENDING ROAD CONSTRUCTION.  PCMS SHALL BE APPROVED BY TRAFFIC SAFETY PRIOR TO USE.  

AFTER PHASE CHANGES AND FOR THE DURATION OF THE SUMMER PERIOD (MAY 1ST THROUGH SEPTEMBER 30TH) TO INFORM 

ADVANCE OF THE START OF CONSTRUCTION, TEN (10) CALENDAR DAYS IN ADVANCE OF PHASE CHANGES, AND FIVE (5) DAYS 

PLACE CHANGEABLE MESSAGE SIGNS ON US 9, SB SAND HILL ROAD AND  NB AIRPORT ROAD TEN (10) CALENDAR DAYS IN 

POSTS AND SUPPORTS INTO THE GROUND.

  2) MATERIAL OTHER THAN COMMON EARTH, SUCH AS CONCRETE, HOT MIX ASPHALT, BRICK, ETC. PREVENTS DRIVING THE

(ALL UTILITY CONFLICTS MUST BE VERIFIED BY THE INSPECTOR), OR

  1) A UTILITY CONFLICT EXISTS THAT PREVENTS THE BREAKAWAY SUPPORTS FROM BEING DRIVEN INTO THE GROUND

OTHERWISE NOTED ON THESE PLANS, AS DIRECTED BY THE ENGINEER, OR ONE OF THE FOLLOWING CONDITIONS APPLY:

ALL PERMANENT WARNING SIGNS SHALL BE POST MOUNTED ON NCHRP 350/MASH APPROVED BREAKAWAY SUPPORTS UNLESS 

BY THE ENGINEER.

ANY EXISTING SIGNS THAT CONFLICT WITH CONSTRUCTION WARNING SIGNS SHALL BE COVERED OR RELOCATED, AS DIRECTED 

IF DIRECTED BY THE ENGINEER.

SIGNS SHALL BE COORDINATED WITH THE ENGINEER AND BAGGED DURING PHASES IN WHICH THEY ARE NOT APPLICABLE 

SEE INDIVIDUAL PHASING PLANS FOR PLACEMENT OF ADDITIONAL WARNING SIGNS. LOCATION OF ALL PERMANENT WARNING 

4

4

SIGN LOCATION PLAN

MJB

DWC

GATEWAY IMPROVEMENTS
SUSSEX

CS-03

WRAGEORGETOWN EAST

73

T201804301 PERMANENT WARNING

PHASES 1-4
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SCALE

FEET

0 100 200 300

N

CONSTRUCTION PHASING LEGEND 1

2

3

4

5

SEQUENCE OF CONSTRUCTION - PHASE 1

WRA

CS-04

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST
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DWC

MJB

SEE TEMPORARY SIGNAL PLAN SG-01 FOR SIGNAL WORK OCCURING DURING PHASE 1.

AND TA-10. RESTORE PAVEMENT ADJACENT TO TRAVEL LANES USING WEDGING AT THE END OF THE WORKDAY.

USING TA-1, TA-3, AND TA-10. CONSTRUCT TEMPORARY WIDENING ADJACENT TO WB US 9 EAST OF INTERSECTION USING TA-3 

SHIFT SAND HILL ROAD TRAFFIC TO THE WEST AND CONSTRUCT REALIGNED SAND HILL ROAD AND REALIGNED AIRPORT ROAD 

 

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-05 TO CS-08.  ERADICATE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-01 TO ES-04. 

PLACE ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.

SEQUENCE OF CONSTRUCTION - PHASE 1A

1

2

3

4

PAVING AREA - PHASE 1

TEMPORARY PAVING AREA - PHASE 1

PAVING AREA - PHASE 1A

TEMPORARY PAVING AREA - PHASE 1A

GRADING AREA - PHASE 1

PHASES 1 AND 1A OVERVIEW

5

ON OVERVIEW SHEET ONLY

* GRADING AREA SHOWN FOR REFERENCE 

ONCE PHASE 1A ROADWORK IS COMPLETED, THE PROJECT WILL IMMEDIATELY SHIFT INTO PHASE 1B WORK.

CS-09.  US 9 SHALL BE REOPENED PER THE ALLOWABLE LANE CLOSURE TABLE ON CS-02.

APPLY TEMPORARY PAVEMENT MARKINGS, AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, PRIOR TO REOPENING US 9, SEE 

SG-01 FOR SIGNAL WORK OCCURING DURING PHASE 1A.

DELDOT'S TRAFFIC CONTRACTOR SHALL UPDATE THE FISHEYE DETECTION ZONES AS NECESSARY. SEE TEMPORARY SIGNAL PLAN 

PROPOSED INTERSECTION AS SHOWN ON PLANS, TYING GRADE FROM EXISTING TO PROPOSED.

CONSTRUCT PROPOSED REALIGNED INTERSECTION UNDER DETOUR. CONSTRUCT TEMPORARY PAVEMENT SECTION EAST AND WEST OF 

SETUP VEHICULAR DETOUR PER DP-01 AND CLOSE US 9 (S 18) TO TRAFFIC ON THE EAST LEG OF THE INTERSECTION.  

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 1

SEE TEMPORARY SIGNAL PLAN SG-01 FOR SIGNAL WORK OCCURING DURING PHASE 1.

BMP-1032.

AND TA-10. RESTORE PAVEMENT ADJACENT TO TRAVEL LANES USING WEDGING AT THE END OF THE WORKDAY. CONSTRUCT 

USING TA-1, TA-3, AND TA-10. CONSTRUCT TEMPORARY WIDENING ADJACENT TO WB US 9 EAST OF INTERSECTION USING TA-3 

SHIFT SAND HILL ROAD TRAFFIC TO THE WEST AND CONSTRUCT REALIGNED SAND HILL ROAD AND REALIGNED AIRPORT ROAD 

 

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-05 TO CS-08.  ERADICATE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-01 TO ES-04. 

PLACE ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 1

SEE TEMPORARY SIGNAL PLAN SG-01 FOR SIGNAL WORK OCCURING DURING PHASE 1.

BMP-1032.

AND TA-10. RESTORE PAVEMENT ADJACENT TO TRAVEL LANES USING WEDGING AT THE END OF THE WORKDAY. CONSTRUCT 

USING TA-1, TA-3, AND TA-10. CONSTRUCT TEMPORARY WIDENING ADJACENT TO WB US 9 EAST OF INTERSECTION USING TA-3 

SHIFT SAND HILL ROAD TRAFFIC TO THE WEST AND CONSTRUCT REALIGNED SAND HILL ROAD AND REALIGNED AIRPORT ROAD 

 

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-05 TO CS-08.  ERADICATE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-01 TO ES-04. 

PLACE ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 1

SEE TEMPORARY SIGNAL PLAN SG-01 FOR SIGNAL WORK OCCURING DURING PHASE 1.

AND TA-10. RESTORE PAVEMENT ADJACENT TO TRAVEL LANES USING WEDGING AT THE END OF THE WORKDAY.

USING TA-1, TA-3, AND TA-10. CONSTRUCT TEMPORARY WIDENING ADJACENT TO WB US 9 EAST OF INTERSECTION USING TA-3 

SHIFT SAND HILL ROAD TRAFFIC TO THE WEST AND CONSTRUCT REALIGNED SAND HILL ROAD AND REALIGNED AIRPORT ROAD 

 

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-05 TO CS-08.  ERADICATE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-01 TO ES-04. 

PLACE ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 1

SEE TEMPORARY SIGNAL PLAN SG-01 FOR SIGNAL WORK OCCURING DURING PHASE 1.

BMP-1032.

AND TA-10. RESTORE PAVEMENT ADJACENT TO TRAVEL LANES USING WEDGING AT THE END OF THE WORKDAY. CONSTRUCT 

USING TA-1, TA-3, AND TA-10. CONSTRUCT TEMPORARY WIDENING ADJACENT TO WB US 9 EAST OF INTERSECTION USING TA-3 

SHIFT SAND HILL ROAD TRAFFIC TO THE WEST AND CONSTRUCT REALIGNED SAND HILL ROAD AND REALIGNED AIRPORT ROAD 

 

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-05 TO CS-08.  ERADICATE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-01 TO ES-04. 

PLACE ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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ONCE PHASE 1A ROADWORK IS COMPLETED, THE PROJECT WILL IMMEDIATELY SHIFT INTO PHASE 1B WORK.

CS-09.  US 9 SHALL BE REOPENED PER THE ALLOWABLE LANE CLOSURE TABLE ON CS-02.

APPLY TEMPORARY PAVEMENT MARKINGS, AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, PRIOR TO REOPENING US 9, SEE 

SG-01 FOR SIGNAL WORK OCCURING DURING PHASE 1A.

DELDOT'S TRAFFIC CONTRACTOR SHALL UPDATE THE FISHEYE DETECTION ZONES AS NECESSARY. SEE TEMPORARY SIGNAL PLAN 

PROPOSED INTERSECTION AS SHOWN ON PLANS, TYING GRADE FROM EXISTING TO PROPOSED.

CONSTRUCT PROPOSED REALIGNED INTERSECTION UNDER DETOUR. CONSTRUCT TEMPORARY PAVEMENT SECTION EAST AND WEST OF 

SETUP VEHICULAR DETOUR PER DP-01 AND CLOSE US 9 (S 18) TO TRAFFIC ON THE EAST LEG OF THE INTERSECTION.  

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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PAVING AREA - PHASE 1B

SEE TEMPORARY SIGNAL PLAN SG-02 FOR SIGNAL WORK OCCURING DURING PHASE 1B.

CONSTRUCT REMAINDER OF AIRPORT ROAD UNDER DETOUR. PERMANENTLY CLOSE EXISTING AIRPORT ROAD SOUTH OF US 9.

SETUP VEHICULAR DETOUR PER DP-02 AND CLOSE AIRPORT ROAD (S 319) TO TRAFFIC.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-11 TO CS-13.  ERADICATE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-05 TO ES-07.

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.

GRADING AREA - PHASE 1B

ON OVERVIEW SHEET ONLY

* GRADING AREA SHOWN FOR REFERENCE 
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

3

4

5

6 SEE TEMPORARY SIGNAL PLAN SG-02 FOR SIGNAL WORK OCCURING DURING PHASE 1B.

CONSTRUCT REMAINDER OF AIRPORT ROAD UNDER DETOUR. PERMANENTLY CLOSE EXISTING AIRPORT ROAD SOUTH OF US 9.

SETUP VEHICULAR DETOUR PER DP-02 AND CLOSE AIRPORT ROAD (S 319) TO TRAFFIC.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-11 TO CS-13.  ERADICATE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-05 TO ES-07.

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1

2

3

4
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6 SEE TEMPORARY SIGNAL PLAN SG-02 FOR SIGNAL WORK OCCURING DURING PHASE 1B.

CONSTRUCT REMAINDER OF AIRPORT ROAD UNDER DETOUR. PERMANENTLY CLOSE EXISTING AIRPORT ROAD SOUTH OF US 9.

SETUP VEHICULAR DETOUR PER DP-02 AND CLOSE AIRPORT ROAD (S 319) TO TRAFFIC.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-11 TO CS-13.  ERADICATE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-05 TO ES-07.

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 1B

1
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6 SEE TEMPORARY SIGNAL PLAN SG-02 FOR SIGNAL WORK OCCURING DURING PHASE 1B.

CONSTRUCT REMAINDER OF AIRPORT ROAD UNDER DETOUR. PERMANENTLY CLOSE EXISTING AIRPORT ROAD SOUTH OF US 9.

SETUP VEHICULAR DETOUR PER DP-02 AND CLOSE AIRPORT ROAD (S 319) TO TRAFFIC.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-11 TO CS-13.  ERADICATE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-05 TO ES-07.

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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PAVING AREA - PHASE 2
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ON OVERVIEW SHEET ONLY

* GRADING AREA SHOWN FOR REFERENCE 

RECIRCULATION WITHIN THE PROPERTY.

CONSTRUCT AND OPEN NEW ACCESS DRIVE FROM CLARK DRIVE EXTENDED TO SW CORNER OF CHEER CENTER FOR TRAFFIC 

REMOVE SECTION OF EXISTING SAND HILL ROAD NEAR US 9 IN ORDER TO CONSTRUCT BMP-1031.

 

AIRPORT ROAD AND REALIGNED SAND HILL ROAD TO TRAFFIC.  

TURN ON PROPOSED SIGNAL AT THE REALIGNED INTERSECTION, REMOVE THE DETOUR FROM PHASE 1B AND OPEN REALIGNED 

INSTALL WEDGING TO CONNECT REALIGNED SAND HILL ROAD TO EXISTING SAND HILL ROAD USING TA-10 THEN IMMEDIATELY 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

DURING PHASE 2. THE EXISTING SIGNAL EQUIPMENT SHALL NOT BE REMOVED UNTIL THE NEW SIGNAL IS ACTIVATED.

CONSTRUCT NEW SIGNAL PRIOR TO THE START OF PHASE 2. SEE TEMPORARY SIGNAL PLAN SG-03 FOR SIGNAL WORK OCCURING 

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-15 TO CS-21.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.

TRAFFIC FOR PHASE 3.

USING TA-10 CONSTRUCT THE SECTION FROM STA 117+25 TO 119+50 AT THE END OF PHASE 2, THEN IMMEDIATELY SHIFT 

NORTH OF EXISTING CHEER CENTER ENTRANCE.

EXISTING CHEER CENTER ENTRANCE UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS AND SIGNING 

CONSTRUCT BMP-1033, PROPOSED CLARK DRIVE, ROUNDABOUT AND PROPOSED SECTION OF SAND HILL ROAD NORTH OF 

CLOSE SAND HILL ROAD NORTH OF THE EXISTING CHEER CENTER ENTRANCE AND IMPLEMENT DETOUR PLAN DP-03.

THE WORKDAY.

COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF 

SHOULDER USING TA-3 OR USING TA-10 OR TA-11B WHEN WORKING ADJACENT TO THE SHIFTED EB US 9 TRAVEL LANE. 

WITH US 9 TRAFFIC SHIFTED TO THE NORTH, CONSTRUCT PROPOSED EB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-22 TO CS-26.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 2

RECIRCULATION WITHIN THE PROPERTY.

CONSTRUCT AND OPEN NEW ACCESS DRIVE FROM CLARK DRIVE EXTENDED TO SW CORNER OF CHEER CENTER FOR TRAFFIC 

REMOVE SECTION OF EXISTING SAND HILL ROAD NEAR US 9 IN ORDER TO CONSTRUCT BMP #1.

 

AIRPORT ROAD AND REALIGNED SAND HILL ROAD TO TRAFFIC.  

TURN ON PROPOSED SIGNAL AT THE REALIGNED INTERSECTION, REMOVE THE DETOUR FROM PHASE 1B AND OPEN REALIGNED 

INSTALL WEDGING TO CONNECT REALIGNED SAND HILL ROAD TO EXISTING SAND HILL ROAD USING TA-10 THEN IMMEDIATELY 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

DURING PHASE 2. THE EXISTING SIGNAL EQUIPMENT SHALL NOT BE REMOVED UNTIL THE NEW SIGNAL IS ACTIVATED.

CONSTRUCT NEW SIGNAL PRIOR TO THE START OF PHASE 2. SEE TEMPORARY SIGNAL PLAN SG-03 FOR SIGNAL WORK OCCURING 

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-15 TO CS-21.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 2

RECIRCULATION WITHIN THE PROPERTY.

CONSTRUCT AND OPEN NEW ACCESS DRIVE FROM CLARK DRIVE EXTENDED TO SW CORNER OF CHEER CENTER FOR TRAFFIC 

REMOVE SECTION OF EXISTING SAND HILL ROAD NEAR US 9 IN ORDER TO CONSTRUCT BMP-1031.

 

AIRPORT ROAD AND REALIGNED SAND HILL ROAD TO TRAFFIC.  

TURN ON PROPOSED SIGNAL AT THE REALIGNED INTERSECTION, REMOVE THE DETOUR FROM PHASE 1B AND OPEN REALIGNED 

INSTALL WEDGING TO CONNECT REALIGNED SAND HILL ROAD TO EXISTING SAND HILL ROAD USING TA-10 THEN IMMEDIATELY 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

DURING PHASE 2. THE EXISTING SIGNAL EQUIPMENT SHALL NOT BE REMOVED UNTIL THE NEW SIGNAL IS ACTIVATED.

CONSTRUCT NEW SIGNAL PRIOR TO THE START OF PHASE 2. SEE TEMPORARY SIGNAL PLAN SG-03 FOR SIGNAL WORK OCCURING 

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-15 TO CS-21.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 2

RECIRCULATION WITHIN THE PROPERTY.

CONSTRUCT AND OPEN NEW ACCESS DRIVE FROM CLARK DRIVE EXTENDED TO SW CORNER OF CHEER CENTER FOR TRAFFIC 

REMOVE SECTION OF EXISTING SAND HILL ROAD NEAR US 9 IN ORDER TO CONSTRUCT BMP-1031.

 

AIRPORT ROAD AND REALIGNED SAND HILL ROAD TO TRAFFIC.  

TURN ON PROPOSED SIGNAL AT THE REALIGNED INTERSECTION, REMOVE THE DETOUR FROM PHASE 1B AND OPEN REALIGNED 

INSTALL WEDGING TO CONNECT REALIGNED SAND HILL ROAD TO EXISTING SAND HILL ROAD USING TA-10 THEN IMMEDIATELY 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

DURING PHASE 2. THE EXISTING SIGNAL EQUIPMENT SHALL NOT BE REMOVED UNTIL THE NEW SIGNAL IS ACTIVATED.

CONSTRUCT NEW SIGNAL PRIOR TO THE START OF PHASE 2. SEE TEMPORARY SIGNAL PLAN SG-03 FOR SIGNAL WORK OCCURING 

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-15 TO CS-21.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 2

RECIRCULATION WITHIN THE PROPERTY.

CONSTRUCT AND OPEN NEW ACCESS DRIVE FROM CLARK DRIVE EXTENDED TO SW CORNER OF CHEER CENTER FOR TRAFFIC 

REMOVE SECTION OF EXISTING SAND HILL ROAD NEAR US 9 IN ORDER TO CONSTRUCT BMP #1.

 

AIRPORT ROAD AND REALIGNED SAND HILL ROAD TO TRAFFIC.  

TURN ON PROPOSED SIGNAL AT THE REALIGNED INTERSECTION, REMOVE THE DETOUR FROM PHASE 1B AND OPEN REALIGNED 

INSTALL WEDGING TO CONNECT REALIGNED SAND HILL ROAD TO EXISTING SAND HILL ROAD USING TA-10 THEN IMMEDIATELY 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

DURING PHASE 2. THE EXISTING SIGNAL EQUIPMENT SHALL NOT BE REMOVED UNTIL THE NEW SIGNAL IS ACTIVATED.

CONSTRUCT NEW SIGNAL PRIOR TO THE START OF PHASE 2. SEE TEMPORARY SIGNAL PLAN SG-03 FOR SIGNAL WORK OCCURING 

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-15 TO CS-21.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 2

RECIRCULATION WITHIN THE PROPERTY.

CONSTRUCT AND OPEN NEW ACCESS DRIVE FROM CLARK DRIVE EXTENDED TO SW CORNER OF CHEER CENTER FOR TRAFFIC 

REMOVE SECTION OF EXISTING SAND HILL ROAD NEAR US 9 IN ORDER TO CONSTRUCT BMP #1.

 

AIRPORT ROAD AND REALIGNED SAND HILL ROAD TO TRAFFIC.  

TURN ON PROPOSED SIGNAL AT THE REALIGNED INTERSECTION, REMOVE THE DETOUR FROM PHASE 1B AND OPEN REALIGNED 

INSTALL WEDGING TO CONNECT REALIGNED SAND HILL ROAD TO EXISTING SAND HILL ROAD USING TA-10 THEN IMMEDIATELY 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

DURING PHASE 2. THE EXISTING SIGNAL EQUIPMENT SHALL NOT BE REMOVED UNTIL THE NEW SIGNAL IS ACTIVATED.

CONSTRUCT NEW SIGNAL PRIOR TO THE START OF PHASE 2. SEE TEMPORARY SIGNAL PLAN SG-03 FOR SIGNAL WORK OCCURING 

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-15 TO CS-21.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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TRAFFIC RECIRCULATION WITHIN THE PROPERTY.

DRIVE EXTENDED TO SW CORNER OF CHEER CENTER FOR 

CONSTRUCT AND OPEN NEW ACCESS DRIVE FROM CLARK 

9 IN ORDER TO CONSTRUCT BMP-1031.

REMOVE SECTION OF EXISTING SAND HILL ROAD NEAR US 

 

REALIGNED SAND HILL ROAD TO TRAFFIC.  

PHASE 1B AND OPEN REALIGNED AIRPORT ROAD AND 

REALIGNED INTERSECTION, REMOVE THE DETOUR FROM 

IMMEDIATELY TURN ON PROPOSED SIGNAL AT THE 

ROAD TO EXISTING SAND HILL ROAD USING TA-10 THEN 

INSTALL WEDGING TO CONNECT REALIGNED SAND HILL 

MEASURES, SEE ES-10 TO ES-16.

INSTALL ALL EROSION AND SEDIMENT CONTROL 

SIGNAL IS ACTIVATED.

EQUIPMENT SHALL NOT BE REMOVED UNTIL THE NEW 
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2. SEE TEMPORARY SIGNAL PLAN SG-03 FOR SIGNAL 

CONSTRUCT NEW SIGNAL PRIOR TO THE START OF PHASE 

ERADICATE CONFLICTING STRIPING.

MAINTENANCE OF TRAFFIC PLAN, SEE CS-15 TO CS-21.  
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SEQUENCE OF CONSTRUCTION - PHASE 2

RECIRCULATION WITHIN THE PROPERTY.

CONSTRUCT AND OPEN NEW ACCESS DRIVE FROM CLARK DRIVE EXTENDED TO SW CORNER OF CHEER CENTER FOR TRAFFIC 

REMOVE SECTION OF EXISTING SAND HILL ROAD NEAR US 9 IN ORDER TO CONSTRUCT BMP #1.

 

AIRPORT ROAD AND REALIGNED SAND HILL ROAD TO TRAFFIC.  

TURN ON PROPOSED SIGNAL AT THE REALIGNED INTERSECTION, REMOVE THE DETOUR FROM PHASE 1B AND OPEN REALIGNED 

INSTALL WEDGING TO CONNECT REALIGNED SAND HILL ROAD TO EXISTING SAND HILL ROAD USING TA-10 THEN IMMEDIATELY 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

DURING PHASE 2. THE EXISTING SIGNAL EQUIPMENT SHALL NOT BE REMOVED UNTIL THE NEW SIGNAL IS ACTIVATED.

CONSTRUCT NEW SIGNAL PRIOR TO THE START OF PHASE 2. SEE TEMPORARY SIGNAL PLAN SG-03 FOR SIGNAL WORK OCCURING 

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-15 TO CS-21.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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TRAFFIC FOR PHASE 3.

USING TA-10 CONSTRUCT THE SECTION FROM STA 117+25 TO 119+50 AT THE END OF PHASE 2, THEN IMMEDIATELY SHIFT 

EXISTING CHEER CENTER ENTRANCE.

CENTER ENTRANCE UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS AND SIGNING NORTH OF 

CONSTRUCT PROPOSED CLARK DRIVE, ROUNDABOUT AND PROPOSED SECTION OF SAND HILL ROAD NORTH OF EXISTING CHEER 

CLOSE SAND HILL ROAD NORTH OF THE EXISTING CHEER CENTER ENTRANCE AND IMPLEMENT DETOUR PLAN DP-03.

THE WORKDAY.

COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF 

SHOULDER USING TA-3 OR USING TA-10 OR TA-11B WHEN WORKING ADJACENT TO THE SHIFTED EB US 9 TRAVEL LANE. 

WITH US 9 TRAFFIC SHIFTED TO THE NORTH, CONSTRUCT PROPOSED EB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-22 TO CS-26.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 2A

6
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TRAFFIC FOR PHASE 3.

USING TA-10 CONSTRUCT THE SECTION FROM STA 117+25 TO 119+50 AT THE END OF PHASE 2, THEN IMMEDIATELY SHIFT 

NORTH OF EXISTING CHEER CENTER ENTRANCE.

EXISTING CHEER CENTER ENTRANCE UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS AND SIGNING 

CONSTRUCT BMP-1033, PROPOSED CLARK DRIVE, ROUNDABOUT AND PROPOSED SECTION OF SAND HILL ROAD NORTH OF 

CLOSE SAND HILL ROAD NORTH OF THE EXISTING CHEER CENTER ENTRANCE AND IMPLEMENT DETOUR PLAN DP-03.

THE WORKDAY.

COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF 

SHOULDER USING TA-3 OR USING TA-10 OR TA-11B WHEN WORKING ADJACENT TO THE SHIFTED EB US 9 TRAVEL LANE. 

WITH US 9 TRAFFIC SHIFTED TO THE NORTH, CONSTRUCT PROPOSED EB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-22 TO CS-26.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 2A

6
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TRAFFIC FOR PHASE 3.

USING TA-10 CONSTRUCT THE SECTION FROM STA 117+25 TO 119+50 AT THE END OF PHASE 2, THEN IMMEDIATELY SHIFT 

NORTH OF EXISTING CHEER CENTER ENTRANCE.

EXISTING CHEER CENTER ENTRANCE UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS AND SIGNING 

CONSTRUCT BMP-1033, PROPOSED CLARK DRIVE, ROUNDABOUT AND PROPOSED SECTION OF SAND HILL ROAD NORTH OF 

CLOSE SAND HILL ROAD NORTH OF THE EXISTING CHEER CENTER ENTRANCE AND IMPLEMENT DETOUR PLAN DP-03.

THE WORKDAY.

COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF 

SHOULDER USING TA-3 OR USING TA-10 OR TA-11B WHEN WORKING ADJACENT TO THE SHIFTED EB US 9 TRAVEL LANE. 

WITH US 9 TRAFFIC SHIFTED TO THE NORTH, CONSTRUCT PROPOSED EB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-22 TO CS-26.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 2A
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(SEE UTILITY RELOCATION PLANS)

INSTALL UNDERGROUND SEWER LINE

SHIFT TRAFFIC FOR PHASE 3.

TO 119+50 AT THE END OF PHASE 2, THEN IMMEDIATELY 

USING TA-10 CONSTRUCT THE SECTION FROM STA 117+25 

CENTER ENTRANCE.

MARKINGS AND SIGNING NORTH OF EXISTING CHEER 

FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT 

NORTH OF EXISTING CHEER CENTER ENTRANCE UP TO 

ROUNDABOUT AND PROPOSED SECTION OF SAND HILL ROAD 

CONSTRUCT BMP-1033, PROPOSED CLARK DRIVE, 

CENTER ENTRANCE AND IMPLEMENT DETOUR PLAN DP-03.

CLOSE SAND HILL ROAD NORTH OF THE EXISTING CHEER 

USING WEDGE AT THE END OF THE WORKDAY.

BUS STOP ACCESS AND RESTORE DRIVEWAY CONNECTIONS 

9 TRAVEL LANE. COORDINATE WITH DART TO MAINTAIN 

TA-11B WHEN WORKING ADJACENT TO THE SHIFTED EB US 

CLOSE SHOULDER USING TA-3 OR USING TA-10 OR 

PROPOSED EB US 9 AND REMOVE TEMPORARY PAVEMENT. 

WITH US 9 TRAFFIC SHIFTED TO THE NORTH, CONSTRUCT 

MEASURES, SEE ES-10 TO ES-16.

INSTALL ALL EROSION AND SEDIMENT CONTROL 

ERADICATE CONFLICTING STRIPING.

MAINTENANCE OF TRAFFIC PLAN, SEE CS-24 TO CS-31.  

APPLY TEMPORARY STRIPING AS SHOWN ON THE 

THE PERMANENT WARNING SIGN SHEET.

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON UNOFFICIAL 
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TRAFFIC FOR PHASE 3.

USING TA-10 CONSTRUCT THE SECTION FROM STA 117+25 TO 119+50 AT THE END OF PHASE 2, THEN IMMEDIATELY SHIFT 

EXISTING CHEER CENTER ENTRANCE.

CENTER ENTRANCE UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS AND SIGNING NORTH OF 

CONSTRUCT PROPOSED CLARK DRIVE, ROUNDABOUT AND PROPOSED SECTION OF SAND HILL ROAD NORTH OF EXISTING CHEER 

CLOSE SAND HILL ROAD NORTH OF THE EXISTING CHEER CENTER ENTRANCE AND IMPLEMENT DETOUR PLAN DP-03.

THE WORKDAY.

COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF 

SHOULDER USING TA-3 OR USING TA-10 OR TA-11B WHEN WORKING ADJACENT TO THE SHIFTED EB US 9 TRAVEL LANE. 

WITH US 9 TRAFFIC SHIFTED TO THE NORTH, CONSTRUCT PROPOSED EB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-08 TO ES-14.

CONFLICTING STRIPING.

APPLY TEMPORARY STRIPING AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-22 TO CS-26.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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10 SEE TEMPORARY SIGNAL PLAN SG-04 FOR SIGNAL WORK OCCURING DURING PHASE 3.

DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF THE WORKDAY.

ADJACENT TO THE SHIFTED WB US 9 TRAVEL LANE. COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE 

CONSTRUCT PROPOSED WB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE SHOULDER USING TA-3 OR USE TA-10 WHEN WORKING 

AS SHOWN ON SIGNAL PLAN SG-04.

REMOVE DETOUR AND COORDINATE WITH DELDOT TRAFFIC / TMC TO HAVE THE SIGNAL PHASING UPDATED TO CONFIGURATION 3A, 

AND SIGNING ON REMAINDER OF SAND HILL ROAD.

CONSTRUCT REMAINING PORTION OF SAND HILL ROAD UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS 

CONSTRUCT RAISED ISLANDS IN CHEER CENTER PARKING LOT AND MILL AND OVERLAY EXISTING PARKING LOT.

  

CONSTRUCT DRIVEWAY CONNECTING RELOCATED CLARK DRIVE TO CHEER CENTER PARKING LOT AND REMOVE EXISTING CLARK DRIVE.

INTERSECTION.

SHIFT US 9 TRAFFIC TO THE SOUTH AND REMOVE DETOUR PLAN DP-03 AND IMPLEMENT DP-04 CLOSING SAND HILL ROAD AT US 9 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-15 TO ES-18.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-28 TO CS-32.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.

ON OVERVIEW SHEET ONLY

* GRADING AREA SHOWN FOR REFERENCE 
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5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL
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QUANTITY

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

SEQUENCE OF CONSTRUCTION - PHASE 3

1

2

3

4

5

6

7

8

9

10 SEE TEMPORARY SIGNAL PLAN SG-04 FOR SIGNAL WORK OCCURING DURING PHASE 3.

DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF THE WORKDAY.

ADJACENT TO THE SHIFTED WB US 9 TRAVEL LANE. COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE 

CONSTRUCT PROPOSED WB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE SHOULDER USING TA-3 OR USE TA-10 WHEN WORKING 

AS SHOWN ON SIGNAL PLAN SG-04.

REMOVE DETOUR AND COORDINATE WITH DELDOT TRAFFIC / TMC TO HAVE THE SIGNAL PHASING UPDATED TO CONFIGURATION 3A, 

AND SIGNING ON REMAINDER OF SAND HILL ROAD.

CONSTRUCT REMAINING PORTION OF SAND HILL ROAD UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS 

CONSTRUCT RAISED ISLANDS IN CHEER CENTER PARKING LOT AND MILL AND OVERLAY EXISTING PARKING LOT.

  

CONSTRUCT DRIVEWAY CONNECTING RELOCATED CLARK DRIVE TO CHEER CENTER PARKING LOT AND REMOVE EXISTING CLARK DRIVE.

INTERSECTION.

SHIFT US 9 TRAFFIC TO THE SOUTH AND REMOVE DETOUR PLAN DP-03 AND IMPLEMENT DP-04 CLOSING SAND HILL ROAD AT US 9 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-15 TO ES-18.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-28 TO CS-32.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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SEQUENCE OF CONSTRUCTION - PHASE 3

1

2

3

4

5

6

7

8

9

10 SEE TEMPORARY SIGNAL PLAN SG-04 FOR SIGNAL WORK OCCURING DURING PHASE 3.

DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF THE WORKDAY.

ADJACENT TO THE SHIFTED WB US 9 TRAVEL LANE. COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE 

CONSTRUCT PROPOSED WB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE SHOULDER USING TA-3 OR USE TA-10 WHEN WORKING 

AS SHOWN ON SIGNAL PLAN SG-04.

REMOVE DETOUR AND COORDINATE WITH DELDOT TRAFFIC / TMC TO HAVE THE SIGNAL PHASING UPDATED TO CONFIGURATION 3A, 

AND SIGNING ON REMAINDER OF SAND HILL ROAD.

CONSTRUCT REMAINING PORTION OF SAND HILL ROAD UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS 

CONSTRUCT RAISED ISLANDS IN CHEER CENTER PARKING LOT AND MILL AND OVERLAY EXISTING PARKING LOT.

  

CONSTRUCT DRIVEWAY CONNECTING RELOCATED CLARK DRIVE TO CHEER CENTER PARKING LOT AND REMOVE EXISTING CLARK DRIVE.

INTERSECTION.

SHIFT US 9 TRAFFIC TO THE SOUTH AND REMOVE DETOUR PLAN DP-03 AND IMPLEMENT DP-04 CLOSING SAND HILL ROAD AT US 9 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-15 TO ES-18.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-28 TO CS-32.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

A

B
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PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

SEQUENCE OF CONSTRUCTION - PHASE 3

1

2

3

4

5

6

7

8

9

10 SEE TEMPORARY SIGNAL PLAN SG-04 FOR SIGNAL WORK OCCURING DURING PHASE 3.

DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF THE WORKDAY.

ADJACENT TO THE SHIFTED WB US 9 TRAVEL LANE. COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE 

CONSTRUCT PROPOSED WB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE SHOULDER USING TA-3 OR USE TA-10 WHEN WORKING 

AS SHOWN ON SIGNAL PLAN SG-04.

REMOVE DETOUR AND COORDINATE WITH DELDOT TRAFFIC / TMC TO HAVE THE SIGNAL PHASING UPDATED TO CONFIGURATION 3A, 

AND SIGNING ON REMAINDER OF SAND HILL ROAD.

CONSTRUCT REMAINING PORTION OF SAND HILL ROAD UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS 

CONSTRUCT RAISED ISLANDS IN CHEER CENTER PARKING LOT AND MILL AND OVERLAY EXISTING PARKING LOT.

  

CONSTRUCT DRIVEWAY CONNECTING RELOCATED CLARK DRIVE TO CHEER CENTER PARKING LOT AND REMOVE EXISTING CLARK DRIVE.

INTERSECTION.

SHIFT US 9 TRAFFIC TO THE SOUTH AND REMOVE DETOUR PLAN DP-03 AND IMPLEMENT DP-04 CLOSING SAND HILL ROAD AT US 9 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-15 TO ES-18.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-28 TO CS-32.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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M

SEQUENCE OF CONSTRUCTION - PHASE 3

1

2

3

4

5

6

7

8

9

10 SEE TEMPORARY SIGNAL PLAN SG-04 FOR SIGNAL WORK OCCURING DURING PHASE 3.

DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF THE WORKDAY.

ADJACENT TO THE SHIFTED WB US 9 TRAVEL LANE. COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE 

CONSTRUCT PROPOSED WB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE SHOULDER USING TA-3 OR USE TA-10 WHEN WORKING 

AS SHOWN ON SIGNAL PLAN SG-04.

REMOVE DETOUR AND COORDINATE WITH DELDOT TRAFFIC / TMC TO HAVE THE SIGNAL PHASING UPDATED TO CONFIGURATION 3A, 

AND SIGNING ON REMAINDER OF SAND HILL ROAD.

CONSTRUCT REMAINING PORTION OF SAND HILL ROAD UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS 

CONSTRUCT RAISED ISLANDS IN CHEER CENTER PARKING LOT AND MILL AND OVERLAY EXISTING PARKING LOT.

  

CONSTRUCT DRIVEWAY CONNECTING RELOCATED CLARK DRIVE TO CHEER CENTER PARKING LOT AND REMOVE EXISTING CLARK DRIVE.

INTERSECTION.

SHIFT US 9 TRAFFIC TO THE SOUTH AND REMOVE DETOUR PLAN DP-03 AND IMPLEMENT DP-04 CLOSING SAND HILL ROAD AT US 9 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-15 TO ES-18.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-28 TO CS-32.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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P
M

SEQUENCE OF CONSTRUCTION - PHASE 3

1

2

3

4

5

6

7

8

9

10 SEE TEMPORARY SIGNAL PLAN SG-04 FOR SIGNAL WORK OCCURING DURING PHASE 3.

DRIVEWAY CONNECTIONS USING WEDGE AT THE END OF THE WORKDAY.

ADJACENT TO THE SHIFTED WB US 9 TRAVEL LANE. COORDINATE WITH DART TO MAINTAIN BUS STOP ACCESS AND RESTORE 

CONSTRUCT PROPOSED WB US 9 AND REMOVE TEMPORARY PAVEMENT. CLOSE SHOULDER USING TA-3 OR USE TA-10 WHEN WORKING 

AS SHOWN ON SIGNAL PLAN SG-04.

REMOVE DETOUR AND COORDINATE WITH DELDOT TRAFFIC / TMC TO HAVE THE SIGNAL PHASING UPDATED TO CONFIGURATION 3A, 

AND SIGNING ON REMAINDER OF SAND HILL ROAD.

CONSTRUCT REMAINING PORTION OF SAND HILL ROAD UP TO FINAL PAVEMENT ELEVATION.  INSTALL FINAL PAVEMENT MARKINGS 

CONSTRUCT RAISED ISLANDS IN CHEER CENTER PARKING LOT AND MILL AND OVERLAY EXISTING PARKING LOT.

  

CONSTRUCT DRIVEWAY CONNECTING RELOCATED CLARK DRIVE TO CHEER CENTER PARKING LOT AND REMOVE EXISTING CLARK DRIVE.

INTERSECTION.

SHIFT US 9 TRAFFIC TO THE SOUTH AND REMOVE DETOUR PLAN DP-03 AND IMPLEMENT DP-04 CLOSING SAND HILL ROAD AT US 9 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-15 TO ES-18.

CONFLICTING STRIPING.

APPLY TEMPORARY PAVEMENT MARKINGS AS SHOWN ON THE MAINTENANCE OF TRAFFIC PLAN, SEE CS-28 TO CS-32.  ERADICATE 

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.
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IN PLACE, AND OPEN SIDEWALKS.

CONSTRUCT REMAINING SIGNAL EQUIPMENT, SEE SG-05.  ACTIVATE PEDESTRIAN SIGNALS ONCE FINAL PAVEMENT MARKINGS ARE 

FOR THE ENTIRE PROJECT. APPLY FINAL PAVEMENT MARKINGS. 

MILL AND OVERLAY US 9 EAST AND WEST OF SAWCUT LIMITS IN CONJUNCTION WITH PLACING THE 2" FINAL SURFACE COURSE 

SHIFT US 9 TRAFFIC AND CLOSE THE WESTBOUND LEFT TURN LANE TO CONSTRUCT THE MEDIAN ON THE EAST LEG.

CONSTRUCT CHANNELIZING ISLAND ON SW CORNER OF INTERSECTION USING TA-10 OR TA-27.

 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-19 TO ES-20.

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.

SEQUENCE OF CONSTRUCTION - PHASE 4
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IN PLACE, AND OPEN SIDEWALKS.

CONSTRUCT REMAINING SIGNAL EQUIPMENT, SEE SG-05.  ACTIVATE PEDESTRIAN SIGNALS ONCE FINAL PAVEMENT MARKINGS ARE 

FOR THE ENTIRE PROJECT. APPLY FINAL PAVEMENT MARKINGS. 

MILL AND OVERLAY US 9 EAST AND WEST OF SAWCUT LIMITS IN CONJUNCTION WITH PLACING THE 2" FINAL SURFACE COURSE 

SHIFT US 9 TRAFFIC AND CLOSE THE WESTBOUND LEFT TURN LANE TO CONSTRUCT THE MEDIAN ON THE EAST LEG.

CONSTRUCT CHANNELIZING ISLAND ON SW CORNER OF INTERSECTION USING TA-10 OR TA-27.

 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-19 TO ES-20.

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.

SEQUENCE OF CONSTRUCTION - PHASE 4
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IN PLACE, AND OPEN SIDEWALKS.

CONSTRUCT REMAINING SIGNAL EQUIPMENT, SEE SG-05.  ACTIVATE PEDESTRIAN SIGNALS ONCE FINAL PAVEMENT MARKINGS ARE 

FOR THE ENTIRE PROJECT. APPLY FINAL PAVEMENT MARKINGS. 

MILL AND OVERLAY US 9 EAST AND WEST OF SAWCUT LIMITS IN CONJUNCTION WITH PLACING THE 2" FINAL SURFACE COURSE 

SHIFT US 9 TRAFFIC AND CLOSE THE WESTBOUND LEFT TURN LANE TO CONSTRUCT THE MEDIAN ON THE EAST LEG.

CONSTRUCT CHANNELIZING ISLAND ON SW CORNER OF INTERSECTION USING TA-10 OR TA-27.

 

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES, SEE ES-19 TO ES-20.

MAINTAIN ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN SHEET.

SEQUENCE OF CONSTRUCTION - PHASE 4
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A
M

AND STORMWATER MANAGEMENT

PROJECT NOTES FOR SEDIMENT

CONTRACTOR ESC SUPERVISOR REQUIREMENT
FOR THIS PROJECT

EROSION POTENTIAL

(   )  INSIGNIFICANT NONE

DELAWARE SEDIMENT AND STORMWATER REGULATIONS.

CONTRACTOR TRAINING PROGRAM, AS DEFINED IN SECTION 6.2 OF THE

THE DELAWARE SEDIMENT AND STORMWATER REGULATIONS.

CERTIFIED CONSTRUCTION REVIEWER (CCR), AS DEFINED IN SECTION 6.3 OF

EXTENSION WITH ANY APPROPRIATE MODIFICATIONS.

REVIEW THE CURRENT SEDIMENT AND STORMWATER MANAGEMENT PLAN AND ISSUE AN

APPROVED SEDIMENT AND STORMWATER MANAGEMENT PLANS. THE STORMWATER ENGINEER WILL

CONTRACTOR WILL INFORM THE ENGINEER THREE MONTHS PRIOR TO THE EXPIRATION OF THE

ACCEPTANCE OF THE PROJECT IS ANTICIPATED TO EXTEND BEYOND THE FIVE YEARS, THE

DATE THE STORMWATER ENGINEER SIGNED THE CONSTRUCTION TITLE SHEET. IF THE FINAL

STORMWATER MANAGEMENT PLANS ARE VALID FOR A FIVE YEAR PERIOD, BEGINNING ON THE

STORMWATER ENGINEER UNDER DELDOT'S DELEGATED AUTHORITY. THE SEDIMENT AND

THE SEDIMENT AND STORMWATER MANAGEMENT PLANS HAVE BEEN APPROVED BY DELDOT'S

( X )  MAJOR

(   )  MINOR

1

2

3

4

5

1

2

3

1

2

3

4

5

EROSION AND SEDIMENT CONTROL SEQUENCE OF CONSTRUCTION - STAGE 1B

EROSION AND SEDIMENT CONTROL SEQUENCE OF CONSTRUCTION - STAGE 3

1

2

3

4

EROSION AND SEDIMENT CONTROL SEQUENCE OF CONSTRUCTION - STAGE 4

1

2

3

6

7

PURSUANT TO THE PLAN."

AND THAT ALL CLEARING, GRADING, AND CONSTRUCTION WILL BE ACCOMPLISHED

THE REQUIREMENTS OF THE DELAWARE SEDIMENT AND STORMWATER REGULATIONS

"I CERTIFY TO THE EST OF MY KNOWLEDGE AND BELIEF THAT THESE PLANS MEET

DELDOT STORMWATER ENGINEER DATE

WRA

EN-01

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

110

T201804301

BPG

JDC

EROSION AND SEDIMENT
CONTROL NOTES

EROSION AND SEDIMENT CONTROL SEQUENCE OF CONSTRUCTION - STAGE 1, 1A

EROSION AND SEDIMENT CONTROL SEQUENCE OF CONSTRUCTION - STAGE 2, 2A

8

SEDIMENT CONTROL DEVICES NOT REQUIRED DURING FUTURE CONSTRUCTION PHASES.

STABILIZE ALL DISTURBED AREAS WITH TOPSOIL, SEED AND MULCH. WITH THE APPROVAL OF THE ENGINEER, REMOVE ALL 

 

WITH MOT PHASE 1B.  UPON INSTALLATION OF STORM DRAIN INLETS, INSTALL INLET PROTECTION.

CONSTRUCT NEW ROADWAY, DITCHES AND STORM DRAIN ALONG AIRPORT ROAD FROM STA.200+90 TO STA. 208+57 IN ACCORDANCE 

 

SPECIFIED ON SHEETS ES-05 THROUGH ES-07.  

INSTALL ALL PERIMETER CONTROLS INCLUDING STABILIZED CONSTRUCTION ENTRANCES, SILT FENCE, AND EARTH DIKES AS 

REMAINING SEDIMENT CONTROL DEVICES.

STABILIZE ALL DISTURBED AREAS WITH TOPSOIL, SEED AND MULCH. WITH THE APPROVAL OF THE ENGINEER, REMOVE ALL 

 

BY SILT FENCE SHALL BE IMMEDIATELY STABILIZED AT THE END OF EACH WORK DAY.

ROAD AND COMPLETE ROUNDABOUT CONSTRUCTION AND FINAL GRADING ALONG SAND HILL ROAD, RT. ALL AREAS NOT PROTECTED 

INSTALL ALL SILT FENCE AS SEPCIFIED ON SHEETS ES-23 THROUGH ES-27. REMOVE ALL TEMPORARY GRADING ALONG SAND HILL 

THE END OF EACH WORK DAY AS SPECIFIED ON SHEETS ES-19 AND ES-20. 

CONSTRUCT NEW ROADWAY MEDIANS ALONG US 9 IN ACCORDANCE WITH MOT PHASE 4, IMMEDIATELY STABILIZING ALL AREAS AT 

CFL

SSF

SSF

RSF

EROSION & SEDIMENT CONTROL

COMPOST FILTER LOG

COMPOST FILTER LOG / LENGTH

DEWATERING BAG

DEWATERING BASIN

EARTH DIKE

INLET SEDIMENT CONTROL

PERIMETER DIKE/SWALE

PORTABLE SEDIMENT TANK

SANDBAG DIKE

SANDBAG DIVERSION

STONE CHECK DAM

STABILIZED CONSTRUCTION ENTRANCE

SILT FENCE / LENGTH

SILT FENCE

REINFORCED SILT FENCE / LENGTH

REINFORCED SILT FENCE

SUPER SILT FENCE / LENGTH

SUPER SILT FENCE

SUMP PIT

SEDIMENT TRAP / NUMBER

SEDIMENT TRAP

SEDIMENT TRAP WITH INLET AS OUTLET

SEDIMENT TRAP PIPE OUTLET

STILLING WELL

TEMPORARY SWALE

TEMPORARY SLOPE DRAIN

TURBIDITY CURTAIN / LENGTH

TURBIDITY CURTAIN

CFL
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ST

DWB
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JB
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TS

XXX TEMPORARY SWALE / NUMBER

SB

XXX SEDIMENT BASIN / NUMBER

EARTH DIKE / NUMBER
ED

XXX

AND STORMWATER MANAGEMENT ITEMS.

AND DISPOSAL SHALL BE INCIDENTAL TO THE COST OF DRAINAGE, EROSION AND SEDIMENT CONTROL,

RUNOFF FROM ENTERING AND CLOGGING DRAINAGE SYSTEMS AND FOR PIPE FLUSHING, CLEANING, 

ALL TIMES. THE COST OF ANY TEMPORARY SYSTEMS REQUIRED TO PREVENT SEDIMENT LADEN

DRAINAGE SYSTEMS AND PROPERLY DISPOSING SEDIMENT SUCH THAT FLOW IS MAINTAINED AT

AND SHALL HAVE THE RESPONSIBILITY OF EXECUTING CONSTRUCTION, CLEANING EXISTING 

EXISTING AND PROPOSED DRAINAGE SYSTEMS THROUGHOUT THE DURATION OF THE PROJECT

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE MAINTENANCE OF POSITIVE DRAINAGE IN

INCIDENTAL TO THE RESPECTIVE SEEDING ITEM. 

CONTRACTOR SHALL MOW GRASS AREAS AS DIRECTED BY THE ENGINEER.  PAYMENT SHALL BE 

BY ENGINEER IN THE FIELD.

EROSION CONTROL MEASURES SHALL BE INSTALLED AS SHOWN ON THE PLANS OR AS DIRECTED

AND SEDIMENT CONTROLS AND STORMWATER MANAGEMENT PRACTICES DURING THE PROJECT.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTENANCE AND REPAIR OF ALL EROSION

SHALL BE COMPLETED WITHIN 14 CALENDAR DAYS.

FOLLOWING SOIL DISTURBANCE OR REDISTURBANCE, PERMANENT OR TEMPORARY STABILIZATION

SOIL DISTURBANCE

CONTRACTOR FROM ERRORS OR OMISSIONS IN THE APPROVED PLAN.

REQUIREMENTS OF THE SEDIMENT AND STORMWATER REGULATIONS, NOR SHALL IT RELIEVE THE 

RELIEVE THE CONTRACTOR FROM HIS OR HER RESPONSIBILITIES FOR COMPLIANCE WITH THE 

REVIEW AND OR APPROVAL OF THE SEDIMENT AND STORMWATER MANAGEMENT PLAN SHALL NOT 

BE INCIDENTAL TO THE RESPECTIVE SEEDING ITEM.

THE CONTRACTOR SHALL APPLY AS DIRECTED BY ENGINEER IN THE FIELD.  ALL WORK SHALL 

HERBICIDE APPLICATION

201000 - CLEARING AND GRUBBING.

OUT.  THE COST OF CLEANING OUT THE EXISTING PIPES TO REMAIN IS INCIDENTAL TO ITEM

ALL EXISTING INLETS AND PIPES WITHIN THE PROJECT LIMITS TO REMAIN SHALL BE CLEANED

EXISTING INLETS AND PIPES

TO THE FINAL SLOPE.

WITH PERFORMING THIS WORK SHALL BE INCIDENTAL TO THE SEEDING ITEM BEING APPLIED

CLEATS MAKE HORIZONTALLY ORIENTED INDENTATIONS IN THE SLOPE.  ALL COSTS ASSOCIATED

BE TRACKED BY DRIVING A BULLDOZER UP AND DOWN THE SLOPES SUCH THAT THE 

PRIOR TO APPLYING TOPSOIL OR ANY SEEDING ITEM ON FINAL SLOPES, THE SLOPES SHALL

SLOPE MAINTENANCE

TO ALL THE CONTRACT ITEMS.

WITH THE FURNISHING AND APPLICATION OF WATER FOR DUST CONTROL SHALL BE INCIDENTAL

DUST IS TO BE CONTROLLED EXCLUSIVELY THROUGH THE USE OF WATER.  COSTS ASSOCIATED

DUST CONTROL

THE ADDITIONAL IMPERVIOUS AREA FOR THIS PROJECT IS 146,361 SQUARE FEET.

THE DISTURBED AREA FOR THIS PROJECT IS 22.74 ACRES.

14)

13)

12)

11)

10)

9)

8)

7)

6)

 

 

5)

4)

3)

2)

1)

SEDIMENT CONTROL DEVICES NOT REQUIRED DURING FUTURE CONSTRUCTION PHASES.

STABILIZE ALL DISTURBED AREAS WITH TOPSOIL, SEED AND MULCH. WITH THE APPROVAL OF THE ENGINEER, REMOVE ALL 

 

116+10 IN HALF-SECTION DURING NON-PEAK HOURS, UNDER FLAGGER CONTROL OR AS DIRECTED BY THE ENGINEER.

MOT PLANS. UPON INSTALLATION OF STORM DRAIN INLETS, INSTALL INLET PROTECTION.  CONSTRUCT PIPE CROSSING AT STA. 

CONSTRUCT ROADWAY, DITCHES AND STORM DRAINAGE SYSTEMS (WORKING FROM DOWNSTREAM TO UPSTREAM) IN ACCORDANCE WITH 

 

SW-07 FOR DETAILS. CONSTRUCT SEDIMENT BASIN 1-2 AND 1-3 AS SPECIFIED ON SHEETS ES-01 THROUGH ES-03.  

CONSTRUCT STORMWATER MANAGEMENT FACILITY BMP 1032 PER STORMWATER MANAGEMENT PLANS. SEE SHEETS SW-05 THROUGH 

 

PHASE 1.

EXCAVATE FOR AND INSTALL TEMPORARY PAVEMENT ALONG US 9 AND IN ACCORDANCE WITH MAINTENANCE OF TRAFFIC (MOT) 

 

SWALES, AND SEDIMENT TRAPS AS SPECIFIED ON SHEETS ES-01 THROUGH ES-04.  

INSTALL ALL PERIMETER CONTROLS INCLUDING STABILIZED CONSTRUCTION ENTRANCES, SILT FENCE, EARTH DIKES, TEMPORARY 

SEDIMENT CONTROL DEVICES NOT REQUIRED DURING FUTURE CONSTRUCTION PHASES.

STABILIZE ALL DISTURBED AREAS WITH TOPSOIL, SEED AND MULCH. WITH THE APPROVAL OF THE ENGINEER, REMOVE ALL 

 

ROUNDABOUT CONSTRUCTION, SEDIMENT BASIN 12-1 CAN BE REMOVED AND FINAL CONVERSION TO BMP-1033 CAN BE COMPLETED.

CENTER IN ACCORDANCE WITH MOT PHASE 2A, WORKING DOWNSTREAM TO UPSTREAM. UPON COMPLETION OF ALL CLARK DRIVE AND 

CONSTRUCT NEW ROADWAY, ROUNDABOUT, DITCHES, AND STORM DRAIN ALONG SAND HILL ROAD AND CLARK DRIVE AT THE CHEER 

NECESSARY TO PROVIDE CONVEYANCE FOR RUNOFF TO SEDIMENT BASIN 12-1. 

TEMPORARY SEDIMENT BASIN 12-1. SEE SHEET SW-08 THROUGH SW-10 FOR DETAILS.INSTALL TEMPORARY PIPE TP 12-1 AS 

MANAGEMENT FACILITY AS NECESSARY IN ACCORDANCE WITH SECTION 900 OF STANDARD SPECIFICATIONS. CONVERT BMP TO 

AND STORMWATER MANAGEMENT FACILITY BMP-1033 PER STORMWATER MANAGEMENT PLANS. DEWATER EXISTING STORMWATER 

CONSTRUCT DRAINAGE DITCH, FROM STA. 222+50 TO 229+00 LT. ALONG SAND HILL ROAD, WORKING DOWNSTREAM TO UPSTREAM, 

FINAL GRADING CAN BE COMPLETED.

GRADING CAN BE COMPLETED. UPON COMPLETION OF ALL EB US 9 CONSTRUCTION, SEDIMENT BASIN 1-3 CAN BE REMOVED AND 

9 EB CONSTRUCTION AND THE REMOVAL OF THE EXISTING AIRPORT ROAD, SEDIMENT BASIN 1-3 CAN BE REMOVED AND FINAL 

REMOVE EXISTING AIRPORT ROAD FROM US 9 TO THE TIE-IN TO THE NEW AIRPORT ROAD ALIGNMENT. UPON COMPLETION OF US 

INSTALL INLET PROTECTION. ENSURE STORM DRAIN SYSTEM FUNCTIONALITY PRIOR TO PROCEEDING.

AS NECESSARY TO PROVIDE CONVEYANCE FOR RUNOFF TO SEDIMENT BASIN 9-1. UPON INSTALLATION OF STORM DRAIN INLETS, 

UNDER FLAGGER CONTROL OR AS DIRECTED BY THE ENGINEER. INSTALL TEMPORARY PIPE TP 8-1, AND TEMPORARY INLET TI 9-1 

DOWNSTREAM TO UPSTREAM. CONSTRUCT PIPE CROSSINGS AT STATIONS 105+97, 106+63, AND 108+20 DURING NON-PEAK HOURS, 

CONSTRUCT NEW ROADWAY, DITCHES AND STORM DRAIN ALONG EB US 9 IN ACCORDANCE WITH MOT PHASE 2A, WORKING 

DOWNSTREAM TO UPSTREAM. UPON INSTALLATION OF STORM DRAIN INLETS, INSTALL INLET PROTECTION.

CONSTRUCT NEW ROADWAY, DITCHES AND STORM DRAIN ALONG CLARK DRIVE IN ACCORDANCE WITH MOT PHASE 2, WORKING 

 

TO TEMPORARY SEDIMENT BASIN 9-1.  SEE SHEET SW-01 THROUGH SW-04 FOR DETAILS.  

REMOVE EXISTING OUTLET STRUCTURES, ENSURING THAT RUNOFF IS CONVEYED TO THE NEW OUTLET WEIR WALL. CONVERT BMP 

STORMWATER MANAGEMENT FACILITY AS NECESSARY IN ACCORDANCE WITH SECTION 900 OF STANDARD SPECIFICATIONS AND 

CONSTRUCT STORMWATER MANAGEMENT FACILITY BMP-1031 PER STORMWATER MANAGEMENT PLANS, DEWATERING EXISTING 

 

ES-08 THROUGH ES-14.  

INSTALL ALL PERIMETER CONTROLS INCLUDING INLET PROTECTION, SILT FENCE, AND EARTH DIKES AS SPECIFIED ON SHEETS 

SEDIMENT CONTROL DEVICES INSTALLED IN PHASE NOT REQUIRED DURING FUTURE CONSTRUCTION PHASES.

STABILIZE ALL DISTURBED AREAS WITH TOPSOIL, SEED AND MULCH. WITH THE APPROVAL OF THE ENGINEER, REMOVE ALL 

 

BE COMPLETED.

SEDIMENT BASINS 9-1, 1-1 AND 1-2 CAN BE REMOVED AND FINAL GRADING AND CONVERSION TO BMP-1031 AND BMP-1032 CAN 

UPON INSTALLATION OF STORM DRAIN INLETS, INSTALL INLET PROTECTION. UPON COMPLETION OF ALL US 9 CONSTRUCTION, 

STORM DRAIN OUTFALLS AND WORKING UPSTREAM, REMOVING TEMPORARY PIPES, INLETS, AND JUNCTION BOXES AS NECESSARY. 

CONSTRUCT NEW ROADWAY, DITCHES AND STORM DRAIN ALONG WB US 9 IN ACCORDANCE WITH MOT PHASE 3, BEGINNING AT THE 

UPSTREAM.

CONSTRUCT NEW ROADWAY ALONG SAND HILL ROAD (S319) IN ACCORDANCE WITH MOT PHASE 3, WORKING FROM DOWNSTREAM TO 

 

ON SHEETS ES-15 THROUGH ES-18.  

INSTALL ALL PERIMETER CONTROLS INCLUDING INLET PROTECTION, SILT FENCE, ST 17-1, AND EARTH DIKES AS SPECIFIED 
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A
M

WRA

ED-01

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

111

T201804301

BPG

JDC

EROSION AND SEDIMENT
CONTROL DETAILS

TOP OF EMBANKMENT

RISER CREST ELEVATION

RISER

STORAGE

"WET"

GROUND

EXISTING
POOL ELEVATION

PERMANENT 
STORAGE

"DRY"

 
 

SKIMMER DEWATERING DEVICE

NOT TO SCALE

RISER PIPE ASSEMBLY FOR SEDIMENT BASIN

 

VARIES

DIAMETER 

AROUND TOP

SPOT WELD ALL

  

VARY

HEIGHT WILL

OVERLAP

8" MIN.

 

A A

1 1/2" DIAMETER

RELIEF HOLES 

PRESSURE 

WELDED

BY STRAPS TO THE TOP OF THE RISER

TO THE TOP OF THE RISER OR ATTACHED

MINIMUM, BARS ARE TO BE WELDED

SUPPORT BAR SIZE 3/4 DIAMETER
SECTION A-A

ISOMETRIC VIEW

NOT TO SCALE

  

TEMP. PIPE

THIS SHEET

DEVICE, SEE DETAIL

ANTI-VORTEX

TRASH RACK

FLOW

THIS SHEET

TABLE,

DIAMETER PER 

RISER 

MIX 2 CONCRETE

RISER BASE,

PIPE TO TEMPORARY PIPE

CONNECTION FROM PERMANENT 

COLLAR OR OTHER APPROVED 

PERMANENT PIPE

SKIMMER ORIFICE INVERT 47.27

4"

PIPE OUTLET SEDIMENT BASIN SCHEDULE

NO. SB 1-3

SKIMMER ORIFICE INVERT 45.14

4"

NO. SB 1-2

PIPE OUTLET SEDIMENT BASIN SCHEDULE

OUTFALL PIPE SIZE/TYPE

MINIMUM RISER DIAMETER

19"X30" HERCP18" RCPOUTFALL PIPE SIZE/TYPE

MINIMUM RISER DIAMETER 21" 27"

BOTTOM OF BASIN ELEVATION BOTTOM OF BASIN ELEVATION46.50 43.00

TOP OF WET STORAGE ELEVATION 45.14TOP OF WET STORAGE ELEVATION 47.27

CYLINDER DIAMETER

CYLINDER THICKNESS

MINIMUM SIZE SUPPORT BAR

MINIMUM TOP THICKNESS

ANGLE
1.5X1.5X‰

#6 REBAR OR 

14 ga. (F)
16 ga. (C),

CYLINDER DIAMETER

CYLINDER THICKNESS

MINIMUM SIZE SUPPORT BAR

MINIMUM TOP THICKNESS 14 ga. (F)
16 ga. (C),

ANGLE
1.5X1.5X‰

#6 REBAR OR 

TRASH RACK & ANTI-VORTEX DESIGN TABLE TRASH RACK & ANTI-VORTEX DESIGN TABLE

NOTES:

 

1.

SHALL BE APPROVED BY THE ENGINEER.

ALTERNATE TEMPORARY PIPE MATERIALS 

SEDIMENT BASIN AND RISER.

UPON REMOVAL OF

CONSTRUCTION PLANS

SECTION TO BE INSTALLED PER 

PROPOSED FLARED END

SKIMMER ORIFICE DIAMETER

30"

16"

11"HEIGHT 

42"

16"

15"HEIGHT

SKIMMER ORIFICE DIAMETER

TABLE, THIS SHEET)

STIFFENER BAR (SEE

IS WELDED TO CYLINDER.

WHEN CORRUGATED TOP 

ARE LEFT FULLY OPEN 

ENDS OF CORRUGATIONS 

MAY BE OMMITTED IF 

PRESSURE RELIEF HOLES 

TOP (SEE TABLE, THIS SHEET). 

TO THE TOP OF THE RISER.

BE FIRMLY FASTENED 

THIS SHEET). CYLINDER MUST

CYLINDER (SEE TABLE, 

FLOW

A A

GROUND

EXISTING

MULCH

SEED AND 

FLATTER

2:1 SLOPE OR 

SLOPE

CUT OR FILL 

FLATTER

2:1 SLOPE OR 

T
O
 

S
E

D
IM

E
N

T
 

T
R

A
P

P
IN

G
 

D
E

V
IC

E

G
R

A
D

E
 

T
O
 

D
R

A
IN

C
U

T
 

O
R

F
IL

L
 

S
L

O
P

E

PLAN

EARTH DIKE

NOT TO SCALE

SECTION A-A

NOTES:

2.

 

 

1.

FIELD LOCATION SHOULD BE ADJUSTED AS NEEDED TO INSURE A STABILIZED OUTFALL.

CROSSING BY CONSTRUCTION TRAFFIC.

IF DESIRED, TOP WIDTH MAY BE WIDER AND SIDE SLOPES MAY BE FLATTER TO FACILITATE

EXISTING GROUND

AA

SEED AND MULCH

FLOW

DOES NOT NEED TO BE COMPACTED

G
R

A
D

E
 

T
O
 

D
R

A
IN

1 :
 1 
 M

AX.

1 : 1  M
AX.

STABILIZE IN ACCORDANCE WITH NOTES 3 AND 4

SEE NOTES 1    & 2.

OUTLET AS REQUIRED

PLAN

SECTION A-A

NOT TO SCALE

PERIMETER DIKE/SWALE

SEDIMENT BASIN/TRAP TRASH RACK AND ANTI-VORTEX DEVICE

2
4
"

NOTES:

4.

3.

2.

 

 

1.

STANDARD DETAIL, "GEOTEXTILE LINED CHANNEL DIVERSION".

BE STABILIZED WITH GEOTEXTILE IN ACCORDANCE WITH THE

TO BE OPERATIONAL FOR LESS THAN 14 DAYS, THEY SHALL

IF TEMPORARY SWALES OR CLEAN WATER DIVERSIONS ARE

WITH EROSION CONTROL BLANKET MULCH.

FOR MORE THAN 14 DAYS, THEY SHALL BE STABILIZED

IF PERIMETER DIKE SWALES ARE TO BE OPERATIONAL

AREA AT A NON-EROSIVE VELOCITY.

SHALL OUTLET INTO AN UNDISTURBED STABILIZED

DIVERTED RUNOFF FROM AN UNDISTURBED AREA 

BE CONVEYED TO A SEDIMENT TRAPPING DEVICE.

DIVERTED RUNOFF FROM A DISTURBED AREA SHALL

EROSION CONTROL BLANKET MULCH

48"

12
"

14
"

12"

24"
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P
M

+

+

P.B. 62-346

EASEMENT #5

EXISTING DRAINAGE EASEMENT

P.B. 91-36

D.R. 3024-328, 

GRANTED TO DELDOT

PERMANENT EASEMENT

10' DRAINAGE EASEMENT PB 70-26

P.B. 39-185

D.R. 2052-152

AND MARTHA O. HERNANDEZ

ALEJANDRO C. HERNANDEZ

135-15.00-119.03

LOT 2

P.B. 39-185

P.B. 70-26

P.B. 214-117

D.R. 4136-117

ACADEMY FOUNDATION, INC.

SUSSEX PREPARATORY

135-15.00-119.02

P.B. 198-94

D.R. 4156-158

CHEER, INC.

135-15.00-25.01

P.B. 60-90

D.R. 4148-165

STERLING SQUARE, LLC

135-15.00-115.06

LOT 1

P.B. 60-90

D.R. 4410-107

STERLING SQUARE, LLC

135-15.00-115.09

LOT 3

P.B. 91-36

D.R. 3102-291

GEORGETOWN EAST PARK CENTER, LLC

135-15.00-39.01

LOT 1

P.B. 91-36

D.R. 3102-291

PARK CENTER, LLC

GEORGETOWN EAST

135-15.00-39.01

DELDOT ACQUISITION

PARCEL A FUTURE 

D.R. 2345-93

CHEER APARTMENTS, LP

135-15.00-26.01

EXISTING R/W

W
/

R
 

G
NI

T
SI

X
E

W/R GNITSIXE

W/R GNITSIXE

TCE-1
TCE-1

T
C

E
-
1

D.R. 579-199

BRUCE LEE POWELL

135-15.00-15.02

P
.B
. 

3
9
-
1
8
5

P
.B
. 

7
0
-
2
6

P
.B
. 

2
1
4
-
1
1
7

D
.R
. 

4
1
3
6
-
1
1
7

F
O
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N

D
A

T
IO

N
, 
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C
.

A
C

A
D

E
M

Y
 

P
R

E
P

A
R

A
T

O
R

Y
S

U
S

S
E

X
 

1
3
5
-
1
5
.0

0
-
1
1
9
.0

2

TC
E

D.R. 3057-80

GRANTED TO DELDOT

PERMANENT EASEMENT

DELMARVA RIGHT OF WAY - D.R. 1409-2
59 - P.B. 91-36

R/W-1

R/W

P.B. 62-346

EASEMENT #6

UTILITY EASEMENT

EXISTING

R
/

W

R
/

W

R
/

W

P.B. 60-90

D.R. 4410-107

LLC

STERLING SQUARE, 

135-15.00-115.08

LOT 2

D.R. 4983-6

JOSEPH M. SCHELL

135-15.00-117.00

P.B. 62-346

D.R. 2004-182

SUSSEX COUNTY SENIOR SERVICES, INC.

135-15.00-26.03

PARCEL C

7-R

11-R

8-R

12-R

10-R

13-R

5-L

6-L

9-L

11-L

PER PB 129-53.

ACCESS AND DRAINAGE 

EASEMENT FOR CROSS 

20' WIDE PERMANENT 

P
E
-
2

PE-2

P
E
-
2

P
E
-
2

PE-2

P
E
-
2

PE-1

R
/

W

U
U

U

#MV1

6" 
CHERRY

GRASS
GRASS

12
"
D
P
E

MIX

HOT

C
IN

D
E
R
S

+

S
M

A
L

L
 

T
R

E
E

S

P
A

T
IO

S
T

O
N

E

POND

VINYL MOBILE TRAILER

SHED

METAL

G
R

A
V

E
L

G
R

A
V

E
L

S
T

O
N

E
S

SPIKE

1
2
"
 

R
C

P

12" RCP

2
4
"
 

H
D
P

E

12
"
 

R
C

P

12
" 

R
C
P

SHED

WOOD

SHED

WOOD

D.I.

D.I.

H
O
T
 

M
IX

#VC53
GRAVEL

DPL

#52

05259

#53546/

CO
NC W

EIR

PCC CURB TYPE 3-6

PCC CURB TYPE 3-6

T
Y
P
E
 
1-

6

P
C

C
 

C
U

R
B

2
7
"

X
4

2
"
 

R
C

E
P

CAP
&

REBAR
TP130

12" RCP 1
2
"
 

R
C

P

X

X

6
"
 6" 

N
:2

5
4

2
2
5
.8

6
9
0

R
E

B
A

R
 

&
 

C
A

P

VINYL

BLOCK AND

1 STORY GRASS

MIX

HOT

MIX

HOT

GRASS

CONC

HOT MIX

OPTIC

FIBER

BURIED

GRASS

REBAR & CAP

TP108

EL = 50.06'

"+" CUT

FLANGE BOLT FH

ROADSIDE

BM - #3

INV.(45.06)

8" NOTCHED WEIR

INV. (46.12)

3' RECTANGULAR WEIR

& CAP

REBAR

TP109

GRAVEL

REBAR & CAP

TP138

GRASS

GRASS

GRASS

#10B
8"

14" TWIN PINE

GRAVEL

6" TWIN

MAPLE

8" CLUSTER

16" PINE

PINE

12" 1

12" PINE

12" MAPLE

GRASS

GRAVEL

CEDAR
12"

GRASS

MULBERRY
15"

MULBERRY
12"

CHERRY
10"

GRASS

CLUSTER
4"

GRASS

POND

REBAR & CAP

TP110

GRASS

GRASS

& CAP
REBAR
TP103

GRASS

GRASS

SOYBEAN

HOT MIX

MYRTLE
6" CLUSTER

GRASS

SHRUBS
SMALL

MYRTLE
4" CLUSTER

CEDAR
8"

8"

28"

SHED
VINYL

SHED
METAL

05273

#53536/

DPL

05284

#53548/

DPL

05275

#53525/

DPL

05263

#53522/

DPL

05258

#58519/

DPL

MAPLE

6"

FRAME

WOOD

1 STORY

TWIN

6"

05249

#53523/

DPL

D.I.

CEDAR

4X1"

TWIN

2"

4" CLUSTER

TRIPLE

5" MAPLE

30"

SPIKE

TP86

05256

#53526/

DPL

SPIKE

TP85

05294

#53562/

DPL

P
A
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N
C
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05244
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PUMPS AND STABLE OUTFALL FOR PUMPED DISCHARGE.

RESPONSIBLE FOR PROVIDING ADEQUATE QUANTITY OF PSTS AND

SEDIMENT LADEN RUNOFF AS NECESSARY. CONTRACTOR SHALL BE

PORTABLE SEDIMENT TANK (PST) SHALL BE USED FOR DEWATERING

PORTABLE SEDIMENT TANK (PST)

AIRPORT ROAD (S 319)

CONSTRUCTION BASELINE

NO.

SEDIMENT BASIN SCHEDULE

CLEAN-OUT ELEV.(EL)

DRAINAGE AREA, AC.

FACILITY AREA, AC.

REQUIRED STORAGE (Vs), CY

SB 1-1

5.73

0.79

768

43.53

NO.

CLEAN-OUT ELEV.(EL)

DRAINAGE AREA, AC.

FACILITY AREA, AC.

REQUIRED STORAGE (Vs), CY

SB 1-2

3.91

0.34

524

43.54

NO.

CLEAN-OUT ELEV.(EL)

DRAINAGE AREA, AC.

FACILITY AREA, AC.

REQUIRED STORAGE (Vs), CY

SB 1-3

0.76

0.09

102

47.27

1-2

SB

1-3

SB

1-1

SB

WET STORAGE, CY

DRY STORAGE, CY

2,277

518

WET STORAGE, CY

DRY STORAGE, CY 443

876

51WET STORAGE, CY

DRY STORAGE, CY 119

PIPE OUTLET SEDIMENT BASIN SCHEDULE*

PIPE OUTLET SEDIMENT BASIN SCHEDULE*

WRA

ES-01

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

112

T201804301

BPG

JDC

EROSION AND SEDIMENT
CONTROL PLAN

MOT STAGE 1, 1A

1-1

SCE

1-1 110+14.28 111+45.17 VARIES 148.0' A-1

A-11-2 112+77.19 114+50.00 VARIES 164.9'

TEMPORARY RISER INFORMATION

*SEE DETAIL, SHEET ED-01 FOR

TEMPORARY RISER INFORMATION.

*SEE DETAIL, SHEET ED-01 FOR

*SEE ED-01 FOR ADDITIONAL INFORMATION.

NO. LENGTHOFFSETBEGIN STA. END STA. *TYPE

EARTH DIKE

CONTROL.

*SEE SW-06 FOR WEIR WALL OUTLET SEDIMENT

INCIDENTAL TO THE COST OF THE SUMP PITS.

PRIOR TO DISCHARGE. COST OF FILTERING DEVICES SHALL BE 

BAGS, PORTABLE SEDIMENT TANK, OR OTHER APPROVED MEANS

DISCHARGE FROM SUMP PITS SHALL BE TREATED WITH FILTER

STABLE OUTFALL FOR PUMPED DISCHARGE. SEDIMENT LADEN 

LOCATING SUMP PITS AND PROVIDING ADEQUATE PUMPS AND

NECESSARY. CONTRACTOR SHALL BE RESPONSIBLE FOR

SUMP PITS SHALL BE USED FOR DEWATERING WORK AREA AS

SUMP PIT (SP)

UNIT PRICE PER TON.

REHABILITATION SHALL BE PAID PER 

*QUANTITY FOR INITIAL INSTALLATION. 

USED AS SEDIMENT BASIN 1-1

WET POND TO BE

BMP NO. 1032

NOTES:

 

 

1.

CONTROL, CURB INLET (905005).

PRICE PER EACH (ONE PER INLET) FOR INLET SEDIMENT

PROTECTION SHALL BE PAID AT THE CONTRACT UNIT

AND CENTERED ACROSS CURB OPENING. THE INLET

COMPOST FILTER LOG PLACED IN GUTTER FLOWLINE

CONSIST OF 8 FOOT LONG, 12 INCH DIAMETER

INLET PROTECTION FOR CURB OPENING INLETS SHALL
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P.B. 3-43

D.R. 411-229

WILKINS

RUTH L. 

D.R. 4687-306
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135-15.00-115.01
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P.B. 1-43
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LOT 1 & 2

TRACT NO. 1 & 2
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D.R. 4049-168
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EARL R. POWELL AND
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LOT 4

TRACT NO. 1
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CHARLES H. HAYES, JR.
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CONSTRUCTION BASELINE US 9
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1-2
SB

NO. TONS

STABILIZED CONSTRUCTION ENTRANCE

STATION OFFSET

2-1 115+73.00 38' RT. 60

2-2 118+43.56 36' LT. 60

2-1
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A-12-1 114+50.00 116+00.51 VARIES 161.0

PUMPS AND STABLE OUTFALL FOR PUMPED DISCHARGE.

RESPONSIBLE FOR PROVIDING ADEQUATE QUANTITY OF PSTS AND

SEDIMENT LADEN RUNOFF AS NECESSARY. CONTRACTOR SHALL BE

PORTABLE SEDIMENT TANK (PST) SHALL BE USED FOR DEWATERING

PORTABLE SEDIMENT TANK (PST)

WRA

ES-02

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

113

T201804301

BPG

JDC

EROSION AND SEDIMENT
CONTROL PLAN

MOT STAGE 1, 1A

RIPRAP OUTFALL PROTECTION.
AFTER INSTALLATION OF 
ACROSS SB 1-1 OUTFALL 
REMOVE SECTION OF SF 

2-1

2-2

SCE

SCE

PIPE RISER FOR SEDIMENT BASIN

17'

CFL

*SEE ED-01 FOR ADDITIONAL INFORMATION.

NO. LENGTHOFFSETBEGIN STA. END STA. *TYPE

TEMPORARY SWALE

UNIT PRICE PER TON.
REHABILITATION SHALL BE PAID PER 
*QUANTITY FOR INITIAL INSTALLATION. 

USED AS SEDIMENT BASIN 1-1
WET POND TO BE
BMP NO. 1032
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D.R. 4136-117

SUSSEX PREPARATORY ACADEMY FOUNDATION, INC.
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D.R. 3753-258

AND MARJORIE A. SHORT

CHARLES F. SHORT
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LOT F
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*SEE ED-01 FOR ADDITIONAL INFORMATION.
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TEMPORARY SWALE

UNIT PRICE PER TON.
REHABILITATION SHALL BE PAID PER 
*QUANTITY FOR INITIAL INSTALLATION. 

NOTES:
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PRICE PER EACH (ONE PER INLET) FOR INLET SEDIMENT

PROTECTION SHALL BE PAID AT THE CONTRACT UNIT

AND CENTERED ACROSS CURB OPENING. THE INLET

COMPOST FILTER LOG PLACED IN GUTTER FLOWLINE
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PORTABLE SEDIMENT TANK (PST) SHALL BE USED FOR DEWATERING
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P.B. 62-346

EASEMENT #5

EXISTING DRAINAGE EASEMENT

P.B. 91-36

D.R. 3024-328, 

GRANTED TO DELDOT

PERMANENT EASEMENT

10' DRAINAGE EASEMENT PB 70-26

P.B. 39-185

D.R. 2052-152
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ALEJANDRO C. HERNANDEZ

135-15.00-119.03

LOT 2
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P.B. 70-26
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P.B. 198-94
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PRIOR TO DISCHARGE. COST OF FILTERING DEVICES SHALL BE 

BAGS, PORTABLE SEDIMENT TANK, OR OTHER APPROVED MEANS

DISCHARGE FROM SUMP PITS SHALL BE TREATED WITH FILTER

STABLE OUTFALL FOR PUMPED DISCHARGE. SEDIMENT LADEN 

LOCATING SUMP PITS AND PROVIDING ADEQUATE PUMPS AND

NECESSARY. CONTRACTOR SHALL BE RESPONSIBLE FOR

SUMP PITS SHALL BE USED FOR DEWATERING WORK AREA AS

SUMP PIT (SP)

UNIT PRICE PER TON.
REHABILITATION SHALL BE PAID PER 
*QUANTITY FOR INITIAL INSTALLATION. 
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P.B. 214-117

D.R. 4136-117

SUSSEX PREPARATORY ACADEMY FOUNDATION, INC.

135-15.00-119.00

D.R. 3764-240

D.M. TAYLOR PROPERTIES, LLC

135-15.00-115.07

D.R. 2143-91

ALISA REED WEST AND JOHN RAYMOND WEST

135-15.00-115.00

D.R. 4105-93

OVILIO PEREZ-ROBLERO
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D.R. 4273-1
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PROTECTION SHALL BE PAID AT THE CONTRACT UNIT
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P.B. 70-25

P.B. 214-117

D.R. 4136-117

SUSSEX PREPARATORY ACADEMY FOUNDATION, INC.

135-15.00-119.00

P.B. 40-173

D.R. 3753-258

AND MARJORIE A. SHORT

CHARLES F. SHORT
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INCIDENTAL TO THE COST OF THE SUMP PITS.

PRIOR TO DISCHARGE. COST OF FILTERING DEVICES SHALL BE 

BAGS, PORTABLE SEDIMENT TANK, OR OTHER APPROVED MEANS

DISCHARGE FROM SUMP PITS SHALL BE TREATED WITH FILTER

STABLE OUTFALL FOR PUMPED DISCHARGE. SEDIMENT LADEN 

LOCATING SUMP PITS AND PROVIDING ADEQUATE PUMPS AND

NECESSARY. CONTRACTOR SHALL BE RESPONSIBLE FOR

SUMP PITS SHALL BE USED FOR DEWATERING WORK AREA AS

SUMP PIT (SP)
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PROTECTION SHALL BE PAID AT THE CONTRACT UNIT
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#1504

CONTRACT

DELDOT 

EASEMENT

DRAINAGE

10'X10' 

#1504

CONTRACT

DELDOT 

EASEMENT

DRAINAGE

10'X10' 

DELDOT CONTRACT #1504

EASEMENT AREA - DITCH

D.R. 2801-19

TZUNVICENTE

ALEJANDRO

135-15.00-128.00

D.R. 3217-274

CONSTRUCTION CO., INC.

BRAMBLE

135-15.00-127.00

D.R. 1161-76

GEORGE HAZZARD

135-15.00-126.00

TRACT ONE & TWO

D.R. 2805-119

MARLENA I. QUINTANILLA

ALVARO QUINTANILLA AND

135-15.00-125.00

D.R. 3780-36

TYLER J. BRYAN

135-15.00-123.00

D.R. 4543-149

H.D.K. SHORT HOLDINGS, LLC

135-15.00-122.00

D.R. 4400-4

NORMA LEE ELLIOTT

135-15.00-121.00

D.R. 4147-249

ROBERTO C. PEREZ

135-15.00-120.00

P.B. 39-185

D.R. 3470-70

IRENEO PEREZ

135-15.00-119.01

LOT 3

D.R. 4278-114

OVILIO PEREZ-ROBLERO

135-15.00-21.00

D.R. 4234-265

JORDAN C. CANNON

135-15.00-23.00

P.B. 198-94

D.R. 4263-258

CHAMBER OF COMMERCE, INC.

GREATER GEORGETOWN

135-15.00-25.00

P.B. 198-94

D.R. 4156-158

CHEER, INC.

135-15.00-25.01

D.R. 995-280

AND DEBRA P. BRYAN

DANIEL C. BRYAN

135-15.00-124.00

D.R. 4036-89

SAMUEL D. VAN HEEST

135-15.00-18.00

D.R. 4364-21

ANDREA R. DOWNS

135-15.00-22.00

D.R. 1074-264

AND DIANA B. COMLY

RICHARD D. COMLY, JR.

135-15.00-24.00

D.R. 2479-102

DENICE E. POWELL

BRUCE L. POWELL AND

135-15.00-20.00

D.R. 2736-11

AND JANIS L. BEALEFELD

ROBERT E. BEALEFELD 

135-15.00-19.00

W/R GNITSIXE

D.R. 579-199

BRUCE LEE POWELL
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BRUCE LEE POWELL
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REMAINDER OF STAGE 2A.

PLATE INLET VAULT FOR

CONSTRUCT INLET VAULT. 

INCIDENTAL TO THE COST OF THE SUMP PITS.

PRIOR TO DISCHARGE. COST OF FILTERING DEVICES SHALL BE 

BAGS, PORTABLE SEDIMENT TANK, OR OTHER APPROVED MEANS

DISCHARGE FROM SUMP PITS SHALL BE TREATED WITH FILTER

STABLE OUTFALL FOR PUMPED DISCHARGE. SEDIMENT LADEN 

LOCATING SUMP PITS AND PROVIDING ADEQUATE PUMPS AND

NECESSARY. CONTRACTOR SHALL BE RESPONSIBLE FOR

SUMP PITS SHALL BE USED FOR DEWATERING WORK AREA AS

SUMP PIT (SP)

*SEE SW-02 FOR WEIR WALL OUTLET SEDIMENT CONTROL.

UNIT PRICE PER TON.

REHABILITATION SHALL BE PAID PER 

*QUANTITY FOR INITIAL INSTALLATION. 

SEDIMENT BASIN 9-1

TO BE USED AS 

BMP NO. 1031 WET POND

NOTES:

 

 

1.

CONTROL, CURB INLET (905005).

PRICE PER EACH (ONE PER INLET) FOR INLET SEDIMENT

PROTECTION SHALL BE PAID AT THE CONTRACT UNIT

AND CENTERED ACROSS CURB OPENING. THE INLET

COMPOST FILTER LOG PLACED IN GUTTER FLOWLINE

CONSIST OF 8 FOOT LONG, 12 INCH DIAMETER

INLET PROTECTION FOR CURB OPENING INLETS SHALL
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SEE NOTE, THIS SHEET

SAME DAY STABILIZATION,

UNSTABILIZED OVERNIGHT.

EACH WORK DAY. NO DISTURBED AREA SHALL BE LEFT

BE DISTURBED THAT CANNOT BE STABILZIED BY THE END OF 

STABILIZED BY THE END OF EACH WORK DAY. NO AREA SHALL

ALL AREAS IDENTIFIED FOR SAME DAY STABILIZATION MUST BE

SAME DAY STABILIZATION NOTE

NO. L.F.STATION SIZE

TEMPORARY PIPE

12-1 510+06 15" RCP 50
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INCIDENTAL TO THE COST OF THE SUMP PITS.

PRIOR TO DISCHARGE. COST OF FILTERING DEVICES SHALL BE 

BAGS, PORTABLE SEDIMENT TANK, OR OTHER APPROVED MEANS

DISCHARGE FROM SUMP PITS SHALL BE TREATED WITH FILTER

STABLE OUTFALL FOR PUMPED DISCHARGE. SEDIMENT LADEN 

LOCATING SUMP PITS AND PROVIDING ADEQUATE PUMPS AND

NECESSARY. CONTRACTOR SHALL BE RESPONSIBLE FOR

SUMP PITS SHALL BE USED FOR DEWATERING WORK AREA AS

SUMP PIT (SP)

CONTROL.
*SEE SW-09 FOR WEIR WALL OUTLET SEDIMENT

*SEE ED-01 FOR ADDITIONAL INFORMATION.

NO. LENGTHOFFSETBEGIN STA. END STA. *TYPE

EARTH DIKE

UNIT PRICE PER TON.
REHABILITATION SHALL BE PAID PER 
*QUANTITY FOR INITIAL INSTALLATION. 

USED AS SEDIMENT BASIN 12-1

BMP NO. 1033 WET POND TO BE

WET POND FOREBAY

BMP NO. 1033

USED AS SEDIMENT BASIN 9-1

BMP NO. 1031 WET POND TO BE

NOTES:
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D.R. 2345-93

CHEER APARTMENTS, L.P.
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STABILIZED CONSTRUCTION ENTRANCE

STATION OFFSET
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SCE
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INCIDENTAL TO THE COST OF THE SUMP PITS.

PRIOR TO DISCHARGE. COST OF FILTERING DEVICES SHALL BE 

BAGS, PORTABLE SEDIMENT TANK, OR OTHER APPROVED MEANS

DISCHARGE FROM SUMP PITS SHALL BE TREATED WITH FILTER

STABLE OUTFALL FOR PUMPED DISCHARGE. SEDIMENT LADEN 

LOCATING SUMP PITS AND PROVIDING ADEQUATE PUMPS AND

NECESSARY. CONTRACTOR SHALL BE RESPONSIBLE FOR

SUMP PITS SHALL BE USED FOR DEWATERING WORK AREA AS

SUMP PIT (SP)

*SEE ED-01 FOR ADDITIONAL INFORMATION.

NO. LENGTHOFFSETBEGIN STA. END STA. *TYPE

EARTH DIKE

UNIT PRICE PER TON.
REHABILITATION SHALL BE PAID PER 
*QUANTITY FOR INITIAL INSTALLATION. 

SEDIMENT BASIN 12-1

TO BE USED AS

BMP NO. 1033 WET POND

NOTES:
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CONTROL, CURB INLET (905005).

PRICE PER EACH (ONE PER INLET) FOR INLET SEDIMENT

PROTECTION SHALL BE PAID AT THE CONTRACT UNIT

AND CENTERED ACROSS CURB OPENING. THE INLET

COMPOST FILTER LOG PLACED IN GUTTER FLOWLINE

CONSIST OF 8 FOOT LONG, 12 INCH DIAMETER

INLET PROTECTION FOR CURB OPENING INLETS SHALL
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D.R. 4122-183

TRACY L. ADAMS

KENNETH P. ADAMS AND

135-15.00-55.01
D.R. 4614-240

PRE-SCHOOL, LLC

LITTLE EINSTEINS 

135-15.00-38.01
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A
M

#1504

CONTRACT

DELDOT 

EASEMENT

DRAINAGE

10'X10' 

#1504

CONTRACT

DELDOT 

EASEMENT

DRAINAGE

10'X10' 

DELDOT CONTRACT #1504

EASEMENT AREA - DITCH

D.R. 2801-19

TZUNVICENTE

ALEJANDRO

135-15.00-128.00

D.R. 3217-274

CONSTRUCTION CO., INC.

BRAMBLE

135-15.00-127.00

D.R. 1161-76

GEORGE HAZZARD

135-15.00-126.00

TRACT ONE & TWO

D.R. 2805-119

MARLENA I. QUINTANILLA

ALVARO QUINTANILLA AND

135-15.00-125.00

D.R. 3780-36

TYLER J. BRYAN

135-15.00-123.00

D.R. 4543-149

H.D.K. SHORT HOLDINGS, LLC

135-15.00-122.00

D.R. 4400-4

NORMA LEE ELLIOTT

135-15.00-121.00

D.R. 4147-249

ROBERTO C. PEREZ

135-15.00-120.00

P.B. 39-185

D.R. 3470-70

IRENEO PEREZ

135-15.00-119.01

LOT 3

D.R. 4278-114

OVILIO PEREZ-ROBLERO

135-15.00-21.00

D.R. 4234-265

JORDAN C. CANNON

135-15.00-23.00

P.B. 198-94

D.R. 4263-258

CHAMBER OF COMMERCE, INC.

GREATER GEORGETOWN

135-15.00-25.00

P.B. 198-94

D.R. 4156-158

CHEER, INC.

135-15.00-25.01

D.R. 995-280

AND DEBRA P. BRYAN

DANIEL C. BRYAN

135-15.00-124.00

D.R. 4036-89

SAMUEL D. VAN HEEST

135-15.00-18.00

D.R. 4364-21

ANDREA R. DOWNS

135-15.00-22.00

D.R. 1074-264

AND DIANA B. COMLY

RICHARD D. COMLY, JR.

135-15.00-24.00

D.R. 2479-102

DENICE E. POWELL

BRUCE L. POWELL AND

135-15.00-20.00

D.R. 2736-11

AND JANIS L. BEALEFELD

ROBERT E. BEALEFELD 

135-15.00-19.00

W/R GNITSIXE

D.R. 579-199
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P.B. 62-346

EASEMENT #5

EXISTING DRAINAGE EASEMENT

P.B. 91-36

D.R. 3024-328, 

GRANTED TO DELDOT

PERMANENT EASEMENT

10' DRAINAGE EASEMENT PB 70-26

P.B. 39-185

D.R. 2052-152

AND MARTHA O. HERNANDEZ

ALEJANDRO C. HERNANDEZ

135-15.00-119.03

LOT 2

P.B. 39-185

P.B. 70-26

P.B. 214-117

D.R. 4136-117

ACADEMY FOUNDATION, INC.

SUSSEX PREPARATORY

135-15.00-119.02

P.B. 198-94

D.R. 4156-158

CHEER, INC.

135-15.00-25.01

P.B. 60-90

D.R. 4148-165

STERLING SQUARE, LLC

135-15.00-115.06

LOT 1

P.B. 60-90

D.R. 4410-107

STERLING SQUARE, LLC

135-15.00-115.09

LOT 3

P.B. 91-36

D.R. 3102-291

GEORGETOWN EAST PARK CENTER, LLC

135-15.00-39.01

LOT 1

P.B. 91-36

D.R. 3102-291

PARK CENTER, LLC

GEORGETOWN EAST

135-15.00-39.01

DELDOT ACQUISITION

PARCEL A FUTURE 

D.R. 2345-93

CHEER APARTMENTS, LP
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CONTROL, CURB INLET (905005).
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10' DRAINAGE EASEMENT PB 70-26

P.B. 39-185

D.R. 2052-152

AND MARTHA O. HERNANDEZ

ALEJANDRO C. HERNANDEZ

135-15.00-119.03

LOT 2
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EACH WORK DAY. NO DISTURBED AREA SHALL BE LEFT

BE DISTURBED THAT CANNOT BE STABILZIED BY THE END OF 

STABILIZED BY THE END OF EACH WORK DAY. NO AREA SHALL

ALL AREAS IDENTIFIED FOR SAME DAY STABILIZATION MUST BE

SAME DAY STABILIZATION NOTE
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NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARD

LIGHTING STANDARD SCHEDULE

1

2

HEIGHT

30'

30'

30'

30'

N/A

N/A

N/A

N/A

12'

12'

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED DELMARVA UTILITY POLE.

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED VERIZON UTILITY POLE.

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT
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LIGHTING GENERAL NOTE:

 

 

1.

AREA TO CONSTRUCT THE LEASED LIGHTING SYSTEM.

WITH DELMARVA POWER TO ALLOW THEM ACCESS TO THE PROJECT WORK 

BY DELMARVA POWER IS PROPOSED. THE CONTRACTOR SHALL COORDINATE 

A LEASED UTILITY LIGHTING SYSTEM CONSTRUCTED, OWNED AND MAINTAINED 

PROJECT LIGHTING NOTES:

RFM-160W48LED4K-T-R2M-UNIV-DMG-RCD-SP2-PH9-GY3)

MOUNTED WITH 0 DEGREE TILT ANGLE. (PHILIPS CATALOG NO. 

TYPE 2 HORIZONTAL DISTRIBUTION, COBRA-HEAD STYLE FIXTURE WITH CUT-OFF OPTICS 

17. THE PROPOSED DELDOT LIGHTING STANDARD LUMINAIRES SHALL BE 161 WATT LED, IES 

16. LIGHTING PANEL AND LIGHTING CONTACTOR SHALL BE SQUARE D.

THE PROPOSED LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE.

15. PHOTOELECTRIC CONTROL FOR PROPOSED DELDOT LIGHTING STANDARDS SHALL BE AT 

TRAFFIC SECTION TO ENSURE THAT POWER IS AVAILABLE WHEN REQUIRED.

SHALL ARRANGE A MEETING WITH DELMARVA POWER, THE ENGINEER AND THE DELDOT 

INSTALLATION OF CABINETS AND ELECTRIC UTILITY SERVICE EQUIPMENT.  THE CONTRACTOR 

LOCATIONS AND TO ENSURE ALL PROPOSED SERVICE FEEDS ARE APPROVED PRIOR TO 

14. THE CONTRACTOR SHALL CONTACT DELMARVA POWER TO COORDINATE SERVICE DROP 

IMPACTED UTILITY WITHOUT PERMISSION FROM THE UTILITY OWNER.

UNDER NO CIRCUMSTANCE SHALL THE CONTRACTOR BACKFILL AN EXCAVATION OF AN 

BY THE CONTRACTOR AT HIS OWN EXPENSE UNDER THE DIRECTION OF THE UTILITY OWNER.  

OWNER OF THE UTILITY IMMEDIATELY.  ANY DAMAGE TO THE UTILITIES SHALL BE REPAIRED 

13. IF ANY UTILITY IS DAMAGED THE CONTRACTOR SHALL NOTIFY THE ENGINEER AND THE 

A MINIMUM OF 6 FEET.

INSTALLED AT THE ELECTRIC SERVICE PEDESTAL. GROUND RODS SHALL BE SEPARATED BY 

AND DISTRIBUTION ENCLOSURE. (1) ƒ" DIAMETER BY 10' LONG GROUND ROD SHALL BE 

BONDED TO THE GROUND ROD IN THE JUNCTION WELL CLOSEST TO THE LIGHTING CONTROL 

INSTALLED AT THE LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE WHICH SHALL BE 

CONNECTED TO THE GROUND ROD.  (1) ƒ" DIAMETER BY 10' LONG GROUND ROD SHALL BE 

AND THE COPPER GROUNDING CONDUCTORS FOR EACH RUN OF CIRCUITS SHALL BE 

IN THE JUNCTION WELL CLOSEST TO THE LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE 

STANDARD POLE BASE.  (1) ƒ" DIAMETER BY 10' LONG GROUND ROD SHALL BE INSTALLED 

12. (1) ƒ" DIAMETER BY 20' LONG GROUND ROD SHALL BE INSTALLED AT EACH LIGHTING 

TRANSFORMER BASES WHETHER PROTECTED BY TRAFFIC BARRIER OR UNPROTECTED.

11. ALL PROPOSED LIGHTING STANDARDS SHALL BE INSTALLED WITH BREAKAWAY 

ELECTRICAL CABLES.

INCIDENTAL TO THE SUPPLY AND INSTALLATION OF THE VARIOUS ROADWAY LIGHTING 

APPROVED SPLICE KITS OR METHODS APPROVED BY THE ENGINEER AND SHALL BE 

10. SPLICES FOR ALL ROADWAY LIGHTING ELECTRICAL CABLES SHALL BE COMPLETED USING 

SDR-13.5 WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED ON PLANS.

CHLORIDE SCHEDULE 80 WHEN INSTALLED BY TRENCHING OR OPEN CUT AND HDPE 

9. ALL PROPOSED ROADWAY LIGHTING CONDUITS (SERVICE RUNS) SHALL BE RIGID POLYVINYL 

STANDARDS IS TO THE CENTER OF THE PROPOSED POLE BASE.

8. ALL STATION, OFFSET AND DIMENSION INFORMATION SHOWN FOR PROPOSED LIGHTING 

NEATLY COILED.

SLACK FOR EACH GROUND WIRE IN EACH JUNCTION WELL SHALL BE PROVIDED AND 

COPPER GROUNDING CONDUCTOR WITH SIZE AS NOTED ON PLANS. 10 FEET OF ADDITIONAL 

7. ALL CONDUITS SHALL BE BONDED IN A CONTINUOUS RUN FROM THE SOURCE BY A 

ENTIRE LENGTH.

COLOR. CONDUCTORS SHALL HAVE FACTORY IMPREGNATED COLOR THROUGHOUT THEIR 

FEEDER, BRANCH AND CONTROL CONDUCTORS. EACH PHASE SHALL BE AN INDEPENDENT 

6. COLOR CODING SHALL BE PROVIDED THROUGHOUT THE ENTIRE NETWORK FOR SERVICE, 

PRESENT IN EACH JUNCTION WELL.

5. ALL JUNCTION WELL LIDS AND FRAMES SHALL BE BONDED TO THE GROUND WIRE 

PROPOSED UTILITIES PRIOR TO COMMENCING WORK.

RESPONSIBILITY OF THE CONTRACTOR TO VERIFY THE EXACT LOCATIONS OF EXISTING AND 

4. EXISTING UTILITY LOCATIONS SHOWN ON THE PLANS ARE APPROXIMATE. IT SHALL BE THE 

CONDUIT, JUNCTION WELLS AND POLE BASES TO ELIMINATE CONSTRUCTION CONFLICTS.

3. THE CONTRACTOR SHALL COORDINATE WITH THE ENGINEER ON THE LOCATIONS OF ALL 

2. THE CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO WORK.

PROPOSED FEATURES AS FIELD CONDITIONS DICTATE AND AS APPROVED BY THE ENGINEER.

THE SERVICE RUNS IN A MANNER THAT AVOIDS CONFLICTS WITH ALL EXISTING AND 

1. CONDUIT RUNS ARE SHOWN IN APPROXIMATE LOCATIONS. THE CONTRACTOR SHALL LOCATE 

4'

4'

SYMBOL DESCRIPTION

JW

#

PROPOSED LIGHTING SERVICE RUN

LIGHTING SYMBOL LEGEND

#

SR

ENCLOSURE AND IDENTIFIER

PROPOSED LIGHTING CONTROL AND DISTRIBUTION

PROPOSED LIGHTING STANDARD AND POLE BASE

LI-CON

PB

#
PROPOSED LIGHTING POLE BASE IDENTIFIER (TYPE)

PROPOSED LIGHTING JUNCTION WELL IDENTIFIER (TYPE)

EXISTING & PROPOSED UTILITY POLE

LS

#

LS

EX EXISTING & PROPOSED LIGHTING STANDARD IDENTIFIERS

X

CA

RM

C
REMOVE BY CONTRACTOR

PROPOSED ELECTRICAL SERVICE PEDESTAL 

EXISTING LIGHTING STANDARD

PROPOSED LIGHTING JUNCTION WELL

P

RM

D
REMOVE BY DELMARVA POWER

PROPOSED SERVICE RUN IDENTIFIER

103+50.2 38.5' LT.

105+42.3 44.6' LT.

102+81.3 31.8' RT.

103+84.0

105+16.1 43.0' RT.

37.0' RT.

106+11.8  43.0' RT.

WRA

LI-01

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

LIGHTING PLAN

132

T201804301

DWC

MJB

NOTES:

3.

2.

1.

INSTALL A 250 WATT EQUIVALENT LED LAMP IN THE EXISTING BRACKET ARM.

DELMARVA POWER SHALL REMOVE THE EXISTING HIGH PRESSURE SODIUM LAMP AND

LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED AT APPROXIMATELY 30 FT.

DELMARVA POWER SHALL INSTALL A 4 FT BRACKET ARM WITH 250 WATT EQUIVALENT 

LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED AT APPROXIMATELY 30 FT.

DELMARVA POWER SHALL INSTALL A 12 FT BRACKET ARM WITH 250 WATT EQUIVALENT 
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P.B. 62-346

EASEMENT #5

EXISTING DRAINAGE EASEMENT

P.B. 91-36

D.R. 3024-328, 

GRANTED TO DELDOT

PERMANENT EASEMENT

10' DRAINAGE EASEMENT PB 70-26
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NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARD

LIGHTING STANDARD SCHEDULE

HEIGHT

30'

30'

30'

30'

N/A

N/A

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED DELMARVA UTILITY POLE.

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED VERIZON UTILITY POLE.

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT
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11

SR
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SR

13

SR

110+30.7 57.4' LT.

214+39.5 54.9' LT.
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LS

14

SEE NOTE 1

SEE NOTE 1

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

DISTANCE INSTALLATIONDESCRIPTION
CONDUITS

# OF
SIZE

** SERVICE RUN CONTINUES TO ADJACENT SHEET
* RIGID GALVANIZED STEEL CONDUIT
NOTE: SERVICE RUN DISTANCE REFLECTS CONDUIT LENGTH ONLY.

3.0" 29' (2)#6,(1)#6 GROUND TRENCH15

2.0" 10' (3)#2,(1)#2 GROUND - LOAD SIDE TRENCH12*

4.0" 108' (4)#6,(1)#6 GROUND TRENCH18

3.0" 182'** (2)#6,(1)#6 GROUND TRENCH16

4.0" 133' (4)#6,(1)#6 GROUND TRENCH17

LS

20

30'N/A 12' 250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT16

17

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT12'N/A

JW

1

SEE NOTE 2

SEE NOTE 3

LS

17

4

SR

PB

6
PB

6

5

SR

7

SR 8

SR 9

SR
10

SR

JW

1
JW

1

PB

6

LS

10

SEE NOTE 1

LS

EX

LS
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19

SEE NOTE 1

18

30'N/A 12' 250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT19

20

3.0" 15' (2)#6,(1)#6 GROUND TRENCH19

3.0" 191'** (2)#6,(1)#6 GROUND TRENCH110

4.0" 131' (2)#6,(1)#6 GROUND TRENCH14

4.0" 200' (4)#6,(1)#6 GROUND BORE111

3.0" 20' (2)#6,(1)#6 GROUND TRENCH112

4.0" 107'** (4)#6,(1)#6 GROUND TRENCH113

N/A

N/A

161 W LED, IES TYPE 2 DISTRIBUTION

161 W LED, IES TYPE 2 DISTRIBUTION

161 W LED, IES TYPE 2 DISTRIBUTION

161 W LED, IES TYPE 2 DISTRIBUTION

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

4'

15'

4'

4'

12'

15'

15'

15'

4'

47.1' LT.107+49.4

109+37.3 50.5' LT.

213+50.8 58.5' RT.

112+39.5 58.1' LT.

114+48.9 53.0' LT.

107+13.0 43.3' RT.

108+47.8 53.7' RT.

109+59.7 56.6' RT.

44.8' LT.210+85.8

211+56.7 53.1' RT.

112+12.8 49.9' RT.

113+40.9 39.7' RT.

2.0" 8' (3)#2,(1)#2 GROUND - LINE SIDE TRENCH11*

4.0" 8' (8)#6,(4)#6 GROUND TRENCH43

4'

PANELBOARD SE

LOAD SERVED
CIRCUIT BREAKER

LOAD SERVED
NO.

CKT.

NO.

CKT.

FRAME TRIP POLE

CIRCUIT BREAKER

FRAME TRIP POLE

120211203-161W LED

SURFACE MOUNTED

240 VOLTS

100 AMP BUS

ENCLOSURE: BASE MOUNTED CABINET

SOLID NEUTRAL

AIC RATING - 22 KAIC

1 PHASE, 3 WIRE + GROUND

100 AMP MCCB

100 100

120431202-161W LED 100 100

12065120100 100

12087120100 100

SPARE

SPARE

3-161W LED

2-161W LED

SPARE

SPARE

100 20 1 100 20 19 10SPARE SPARE

3

2

1

3

WRA

LI-02

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

LIGHTING PLAN

133

T201804301

DWC

MJB

NOTES:

3.

2.

1.

STANDARD NO. T-17 (2013). 

FURNISH AND INSTALL ELECTRICAL SERVICE PEDESTAL (100 AMP) PER DELDOT 

LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED AT APPROXIMATELY 30 FT.

DELMARVA POWER SHALL INSTALL A 4 FT BRACKET ARM WITH 250 WATT EQUIVALENT 

LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED AT APPROXIMATELY 30 FT.

DELMARVA POWER SHALL INSTALL A 12 FT BRACKET ARM WITH 250 WATT EQUIVALENT 

40'

40'

40'

40'
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D.R. 525-305

SLOPE EASEMENT

DELDOT
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D.R. 525-306

SLOPE EASEMENT
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STRIP FOR CABLE AND CONDUIT ACCESS D.R. 2431-335
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ACCESS AND DRAINAGE PER PB 129-53.
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EXIS
TIN

G 
R/W

R
/

W

R
/

W

NO 
SIG

NAL

NO 
SIG

NAL

VER-
C 
(B
)

VER-C (B)

VER-C (B)

VER-C (B)

D
P
-
E
 
(
B
)

COM-C
 (B

)

V
E

R
-

C
 
(
B
)

D
P
-
E
 
(
B
)

D
P
-
E
 
(
B
)

VER-
C 
(B
)

VER-
FO 

(B
)

C
O

M
-

C
 
(
B
)

ABANDONED

VER-
C 
(X)

05
29

4#5
35

62
/DPL

05306

#53579/
DPL

#2

MB

#3

MB

53596

#05315/

DPL 05321

#53613/

DPL

#4
BST

#5
BST

BST

#96

N

SCALE
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US 9 (S 18, LEWES-GEORGETOWN HIGHWAY)
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22

SEE NOTE 1

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARD

LIGHTING STANDARD SCHEDULE

HEIGHT

30'

30'

N/A

N/A

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED DELMARVA UTILITY POLE.

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

21
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SEE NOTE 1

LS

23

PB

6

10

SR

23 161 W LED, IES TYPE 2 DISTRIBUTION15'

4'

4'

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

DISTANCE INSTALLATIONDESCRIPTION
CONDUITS

# OF
SIZE

3.0" 191'** (2)#6,(1)#6 GROUND TRENCH110

** SERVICE RUN CONTINUES TO ADJACENT SHEET
NOTE: SERVICE RUN DISTANCE REFLECTS CONDUIT LENGTH ONLY.

116+54.4 50.0' LT.

118+39.2 54.6' LT.

115+21.0 34.3' RT.1

WRA

LI-03

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

LIGHTING PLAN

134

T201804301

DWC

MJB

NOTE:

1.

LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED AT APPROXIMATELY 30 FT.

DELMARVA POWER SHALL INSTALL A 4 FT BRACKET ARM WITH 250 WATT EQUIVALENT 

40'
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AIRPORT ROAD (S 319)

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARD

LIGHTING STANDARD SCHEDULE

HEIGHT

24 15' 161 W LED, IES TYPE 2 DISTRIBUTION1 209+76.1 46.9' RT.

PB

6

6

SR

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

DISTANCE INSTALLATIONDESCRIPTION
CONDUITS

# OF
SIZE

** SERVICE RUN CONTINUES TO ADJACENT SHEET
* RIGID GALVANIZED STEEL CONDUIT
NOTE: SERVICE RUN DISTANCE REFLECTS CONDUIT LENGTH ONLY.

3.0" 182'** (2)#6,(1)#6 GROUND TRENCH16

M
A
T
C

H
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IN
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T
A
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+
5
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L
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0
2

LS

24

WRA

LI-04

SUSSEX

GATEWAY IMPROVEMENTS
GEORGETOWN EAST

LIGHTING PLAN

135

T201804301

DWC

MJB

40'

NOTE:

1.

AT APPROXIMATELY 30 FT.

EQUIVALENT LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED 

DELMARVA POWER SHALL INSTALL A 12 FT BRACKET ARM WITH 250 WATT 

LS

33

SEE NOTE 1

30'N/A 12' 250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT33 208+97.5 41.1' LT.

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED DELMARVA UTILITY POLE.
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EXISTING ACCESS EASEMENT
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DRAINAGE EASEMENT
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SCALE

FEET
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SAND HILL ROAD (S 319)

NO. CIRCUIT NO. STATION OFFSET ARM LIGHT STANDARD

LIGHTING STANDARD SCHEDULE

HEIGHT

30'

30'

N/A

N/A

12'

12'

DENOTES LIGHTING STANDARD TO BE INSTALLED ON PROPOSED DELMARVA UTILITY POLE.

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

LS

25

SEE NOTE 1

25

26

LS

26

SEE NOTE 1

30'N/A 12' 250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT27
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SEE NOTE 2

30'N/A 12'28

29

30 161 W LED, IES TYPE 2 DISTRIBUTION

161 W LED, IES TYPE 2 DISTRIBUTION15'

15'

31

32 161 W LED, IES TYPE 2 DISTRIBUTION

161 W LED, IES TYPE 2 DISTRIBUTION15'

15'

RUN
SERVICE

LIGHTING SERVICE SCHEDULE

DISTANCE INSTALLATIONDESCRIPTION
CONDUITS

# OF
SIZE

3.0" 29' (2)#6,(1)#6 GROUND TRENCH116

4.0" 116' (4)#6,(1)#6 GROUND TRENCH118

4.0" 209' (4)#6,(1)#6 GROUND TRENCH117

3.0" 78' (2)#6,(1)#6 GROUND TRENCH119

4.0" 107'** (4)#6,(1)#6 GROUND TRENCH113

** SERVICE RUN CONTINUES TO ADJACENT SHEET
NOTE: SERVICE RUN DISTANCE REFLECTS CONDUIT LENGTH ONLY.

4.0" 222' (4)#6,(1)#6 GROUND TRENCH115

3.0" 216' (2)#6,(1)#6 GROUND TRENCH120

215+80.0 39.5' LT.

217+94.7 41.5' LT.

219+37.1 41.5' LT.

221+15.2 40.5' LT.

42.0' RT.214+75.6

216+82.5 42.2' RT.

221+00.7 44.8' RT.

222+34.0 29.7' RT.
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2
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GATEWAY IMPROVEMENTS
GEORGETOWN EAST

LIGHTING PLAN
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NOTES:

4.

3.

2.

1.

MEET OR EXCEED EXISTING CONDITIONS AND NEC.

PARKING LOT LIGHTING TO REMAIN. ALL WIRING OF PROPOSED POLES SHALL 

CONCRETE POLE BASE AND SQUARE TUBE POLE THAT MATCHES THE EXISTING 

THE CONTRACTOR SHALL RELOCATE THE EXISTING LUMINAIRE ONTO A NEW 

OR RELOCATE THE EXISTING POLE IF UNABLE TO ROTATE THE EXISTING LIGHT.

DELMARVA POWER SHALL ROTATE THE EXISTING LEASED LIGHT, AS SHOWN.

APARTMENTS.

REMOVE THE LIGHT FROM THE EXISTING ACCOUNT WITH THE CHEER CENTER 

DELMARVA POWER SHALL REMOVE THE EXISTING LEASED POLE AND LIGHT AND 

AT APPROXIMATELY 30 FT.

EQUIVALENT LED LUMINAIRE ON THE PROPOSED UTILITY POLE MOUNTED 

DELMARVA POWER SHALL INSTALL A 12 FT BRACKET ARM WITH 250 WATT 

250 W HPS EQUIVALENT LED UTILITY OWNED LEASED LIGHT

40'

40'

40'

40'

3.0" 5' (2)#6,(1)#6 GROUND TRENCH114
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CIRCUITS 1, 3

C
R CR C
R

BREAKERS

CIRCUIT

2-1P, 20 AMP

GROUND JUMPER

NO. 6 AWG

FUSE
1/4 AMP

WIRE

BARE COPPER 

NO. 6 AWG

AT CONTROL PANEL

DRIVEN GROUND RODS

WIRING DIAGRAM

LIGHTING CONTROL CENTER

120/240 VOLT

UNIT

CONTROL

PHOTOELECTRIC

RELAY

CONTROL

120 VOLT

CIRCUITS 2, 4

SYSTEM

TO ROADWAY LIGHTING

SWITCH

SELECTOR

H A

H

O 

A

6
0
0
 A

M
P
 N

E
U
T
R
A
L B

U
S

6
0
0
 A

M
P
 G

R
O

U
N

D
 B

U
S

FAN

PROTECTION

LIGHTNING

SECONDARY

SECONDARY FEEDER

POWER COMPANY'S

NOTES:

HUMIDISTAT
THERMOSTAT/

(USE IF CABLE SIZE IS GREATER THAN #2 AWG)

LIGHTS TO CABLE SIZE COMPATIBLE WITH BREAKERS

TERMINAL STRIP TO REDUCE CABLE SIZE FROM

STEEL PLATE (4)

W/HEX. NUTS, AND

ANCHOR BOLTS

AWAY FROM TRAFFIC)

DOOR (BACK SIDE,

REMOVABLE ACCESS

WASHERS, H.D. GALVANIZED

W/HEX NUTS AND FLAT

FOUR CONN. BOLTS,

GROUNDING LUG

W

BOTTOM VIEW

TOP VIEW

Z

W Z

40'

HEIGHT

MOUNTING

LENGTH

ARM

WIDTH 'W'

MIN

DIA.

BOLT

1"

1"

CIRCLE 'Z'

BOLT

CONSTRUCTION NOTES

T-BASE HARDWARE - ASTM - A325 GALV. 

TRANSFORMER BASE - AA356 - T6

STN. STL HARDWARE - AISI - 300 SERIES SST

ANCHOR BOLTS - ASTM - F1554 GR55

ANCHOR BOLT NUTS ASTM - A563 GR.A

BOLT COVERS - AA356

ANCHOR BASE - AA356-T6

MATERIAL REQUIREMENTS:

TRANSFORMER BASE AND ASSOCIATED COMPONENTS SHALL MEET THE FOLLOWING

ACCOMMODATE DIMENSION SHOWN.

TOP AND BOTTOM OF BASE MAY BE SLOTTED FOR BOLT CIRCLE. SLOT MUST

BE PAINTED.

BE COMPLETELY DRY BEFORE INSTALLATION. THE TOP OF THE FOUNDATION SHALL NOT

THE THICKNESS OF THE COATING SHALL BE BETWEEN 6 AND 8 MILS. THE COATING SHALL

SHALL BE SHOP COATED WITH COAL TAR EPOXY MEETING SSPC-PAINT 16 SPECIFICATIONS.

THE CONTACT AREA BETWEEN THE TRANSFORMER BASE AND CONCRETE FOUNDATION

MANUFACTURER.

PROVIDE WASHERS, SHIMS AND BOLTS AS REQUIRED BY TRANSFORMER BASE 

PROVIDE ACCESSIBLE GROUNDING NUT OR LUG INSIDE TRANSFORMER BASE.

THE SIDE OF THE POLE FACING AWAY FROM TRAFFIC.

OPENING OF TRANSFORMER BASE ACCESS DOOR SHALL BE INSTALLED ON 

NOT REQUIRE BREAKAWAY BASES.

LIGHT STANDARDS MOUNTED TO BRIDGE/RETAINING/BARRIER WALLS DO

UNLESS OTHERWISE NOTED.

BREAKAWAY TRANSFORMER BASES SHALL BE INSTALLED WITH ALL POLES, 

ALUMINUM TRANSFORMER BASE SHALL MEET 1985 AASHTO BREAKAWAY REQUIREMENTS.

 9. 

8. 

7. 

6.

5.

4.

3.

2.

1.

OF BASE

OPENING ON TOP

BE USED TO PREVENT

SPACER PLATES SHALL

LESS THAN 40'

LESS THAN 30'

15"30' 15"

13"

17"

"2
113 

"4
11 

13" "2
113 

EQUAL TO 20'

LESS THAN OR

LIGHTING STANDARD

GROUND WIRE

GROUNDING LUG

TRANSFORMER BASE

GROUND ROD

3/4" X 20'

PVC CONDUIT BENDS

POLE BASE

WIRING SCHEMATICS IN TRANSFORMER BASE

2-#10 AWG TO LUMINAIRE

LIGHTING STRUCTURE ON BREAKAWAY TRANSFORMER BASE

AT 5 AMPS

INLINE CONNECTOR FUSED

ON PLANS) WITH BREAKAWAY

PHASE WIRES (SIZE AS NOTED

GROUND TO LUMINAIRE

LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE WIRING DIAGRAM

BREAKER

MAIN CIRCUIT

PHOTOCELL ON LB FITTING

LIGHT POLES (TYP.) 

CONDUIT TO

FINISHED GRADE

WELL

NEAREST JUNCTION

CLAD GROUND ROD

STEEL COPPER

#2 AWG

(STD. T-4)

CABINET BASE

LIGHTING CONTROL AND DISTRIBUTION ENCLOSURE DETAIL

FROM ELECTRICAL SERVICE PEDESTAL

3 WIRE ELECTRICAL SERVICE

120/240 VOLT, SINGLE-PHASE,

2" GRC CONDUIT WITH

240 VOLT

END OF CABLE RUN

TYPICAL LUMINAIRE CONNECTION

3

5

7

4

6

8

CIRCUITS 6, 8

CONTACTOR
2 POLE LIGHTING

CIRCUIT BREAKERS

2 POLE

CIRCUITS 5, 7

(TYPE R)

LIGHTING CABINET

LIGHT STANDARDS AND LUMINAIRES

10
05
004

6'

ALUMINUM LIGHTING STANDARD WITH SINGLE DAVIT ARM

3
0
' 
- 
4
5
' 
N

O
M
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A
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M
O
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N
T
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G
 H

E
IG

H
T

A
S
 S

H
O

W
N
 O

N
 P

L
A

N
S

ARM LENGTH AS SHOWN ON PLANS

FINISH:   POLISHED

ALUMINUM ALLOY POLE

SPUN, TAPERED, ROUND

FOR OFFSET

REFER TO PLANS

CONTINUOUS WELDS (INSIDE & OUT)

CAST ALUMINUM FLANGE BASE

CAST ALUMINUM TRANSFORMER BASE

I.D. TAG

POLE BASE

12" MIN. OVERLAP

FLUSH JOINT

TYPICAL POLE IDENTIFICATION TAG

NOTES:

1/4" 3/16" 3/16" 1/4"

3/8" 3/8" 3/8" 1
/4
"

3
/8
"

7
/8
"

3
/8
"

7
/8
"

4
"

3
/8
"

7
/8
"

1
/4
"

1/4"

1/2"3/8"

1/4"

3/8"1/2"

2"

1/4"

CIRCUIT NUMBER

POLE NUMBER

LAMP WATTAGE

COBRAHEAD LUMINAIRE DETAIL

IDENTIFICATION STICKER IN ACCORDANCE WITH NEMA CONVENTIONS. 

LUMINAIRES SHALL HAVE CUTOFF OPTICS, AND BE LABELLED WITH AN

DEGREE TILT ANGLE. PHOTOCELL AS REQUIRED PER PLANS.

SPECIFIED ON THE PLANS.  ALL LUMINAIRES SHALL BE MOUNTED AT A ZERO

LAMP TYPE, WATTAGE AND HORIZONTAL DISTRIBUTION TYPE SHALL BE AS

DAVIT ARM IS ALIGNED.

DRILLED IN THE FIELD AFTER THE POLE SHAFT IS INSTALLED AND THE 

(MIN. 6" DISTANCE BETWEEN HOLES).  THE INNER MEMBER SHALL BE 

BE FURNISHED WITH PREDRILLED THROUGH HOLES AT 90 DEGREES APART

THE OUTER SLEEVE MEMBER AT THE LIGHT STANDARD FLUSH JOINT SHALL 

WAY,  UNLESS OTHERWISE DIRECTED.

POLE ARMS SHALL BE ALIGNED PERPENDICULAR TO THE EDGE OF TRAVELED

FACING AWAY FROM TRAFFIC.

IDENTIFICATION TAG SHALL BE INSTALLED ON THE SIDE OF THE POLE 

5.

4. 

3.

2.

1.

Side View

23.25"

Weight: 12.2 Lbs

EPA: 0.53 sq. ft.

11"

4.38"

Bottom View

DETERMINED BY SOUTH DISTRICT (302-853-1300).

ULTIMATE CABINET WIRING AND CONFIGURATION TO BE

GROUNDING CONDUCTOR WIRES REQUIRED.

REFER TO PLANS FOR NUMBER AND SIZE OF ELECTRODE

REFER TO PLANS FOR NUMBER AND SIZE OF CIRCUIT BREAKERS.

WITHIN THE CONTROL CENTER SHALL BE NO. 12 AWG.

THE NATIONAL ELECTRIC CODE. THE MINIMUM CABLE SIZE 

ALL CABLES SHALL MEET AMPACITY REQUIREMENTS OF 

KNOCKOUTS.

BONDING BUSHINGS SHALL BE USED FOR ALL CONCENTRIC 

WRAPPED AND SECURED IN CABINET AWAY FROM SHARP EDGES.

ALL CONDUCTORS NOT IN CONDUIT SHALL BE BUNDLED OR 

ENCLOSURE.

THE LIGHTING CONTACTOR SHALL BE IN A PROPERLY SIZED 

OF ANY PANEL.

NO CONDUCTORS MAY ENTER OR EXIT THROUGH THE REAR 

CONDUIT FOR SERVICE FEEDS.

ALL WIRING #2 OR LARGER SHALL BE INSTALLED IN FLEXIBLE 

9.

8.

7.

6.

5.

4.

3.

2.

1.
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#1504

CONTRACT

DELDOT 

EASEMENT

DRAINAGE

10'X10' 

#1504

CONTRACT

DELDOT 

EASEMENT

DRAINAGE

10'X10' 

DELDOT CONTRACT #1504

EASEMENT AREA - DITCH

D
.R
. 3

9
2
6
-
2
7

9
S

A
N

D
R

A
 

E
. A

L
B

R
IG

H
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1
3
5
-
1
5
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0
-
1
3
2
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0

D.R. 2801-19

TZUNVICENTE

ALEJANDRO

135-15.00-128.00

D.R. 3217-274

CONSTRUCTION CO., INC.

BRAMBLE

135-15.00-127.00

D.R. 1161-76

GEORGE HAZZARD

135-15.00-126.00

TRACT ONE & TWO

D.R. 2805-119

MARLENA I. QUINTANILLA

ALVARO QUINTANILLA AND

135-15.00-125.00

D.R. 3780-36

TYLER J. BRYAN

135-15.00-123.00

D.R. 4543-149

H.D.K. SHORT HOLDINGS, LLC

135-15.00-122.00

D.R. 4400-4

NORMA LEE ELLIOTT

135-15.00-121.00

D.R. 4147-249

ROBERTO C. PEREZ

135-15.00-120.00

P.B. 39-185

D.R. 3470-70

IRENEO PEREZ

135-15.00-119.01

LOT 3

D.R. 4278-114

OVILIO PEREZ-ROBLERO

135-15.00-21.00

D.R. 4234-265

JORDAN C. CANNON

135-15.00-23.00

P.B. 198-94

D.R. 4263-258

CHAMBER OF COMMERCE, INC.

GREATER GEORGETOWN

135-15.00-25.00

P.B. 198-94

D.R. 4156-158

CHEER, INC.

135-15.00-25.01

D.R. 995-280

AND DEBRA P. BRYAN

DANIEL C. BRYAN

135-15.00-124.00

D.R. 4036-89

SAMUEL D. VAN HEEST

135-15.00-18.00

D.R. 4364-21

ANDREA R. DOWNS

135-15.00-22.00

D.R. 1074-264

AND DIANA B. COMLY

RICHARD D. COMLY, JR.

135-15.00-24.00

D.R. 2479-102

DENICE E. POWELL

BRUCE L. POWELL AND

135-15.00-20.00

D.R. 2736-11

AND JANIS L. BEALEFELD

ROBERT E. BEALEFELD 

135-15.00-19.00

W/R GNITSIXE

D.R. 579-199

BRUCE LEE POWELL

135-15.00-15.02

TCE-2

TCE

TCE-1

D.R. 579-199

BRUCE LEE POWELL

135-15.00-15.02

P.B. 185-68

 EASEMENT

IGRESS/EGRESS

EXISTING 15' WIDE

1-R
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3-R 4-R
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1-L 2-L
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15" 
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DST #46
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G #162
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#53443/

DPL

0522

#53443/

DPL
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20
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TH-8

TH-9
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TH-17

TH-18
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00
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15+00

SCO

SCOSCO

SCO

N

US 9 (S 18, MARKET STREET)
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P.B. 39-185

D.R. 2052-152

HERNANDEZ

MARTHA O. 

HERNANDEZ AND 

ALEJANDRO C. 

135-15.00-119.03

LOT 2

VER.

RL

O

COMCAST

RL

O

VALLEY

BROAD

RL

O

VALLEY

BROAD

DND TG-S

TG-W
C

AB

DNDTG-W

UTILITY GRND EL. COVER O.D. & MATERIAL

UTILITY TEST HOLE SCHEDULE

NO. STATION OFFSET

4.11'

6.00'

3.73'

3.86'

1.52'

1.61'

0.37'

2.99'

3.75'

2.58'

2.91'

2.83'

2.91'

4.43'

5.50'

5.34'

5.56'

(2)1•" PLASTIC PIPES

N/A

6•" PLASTIC PIPE

1„" PLASTIC PIPE

3/8" D.B. CABLE

1/2" D.B. CABLE

3/8" AND 1/2" D.B CABLES

1„" PLASTIC PIPE

6•" PLASTIC PIPE

(2)1•" PLASTIC CONDUITS

8•" PLASTIC PIPE

1" PLASTIC PIPE

1" PLASTIC PIPE

6•" PLASTIC PIPE

6•" PLASTIC PIPE

6•" PLASTIC PIPE

6•" PLASTIC PIPE

BV-C

N/A

TG-SHC

TG-WHC

VER-C

VER-C

COM-C

TG-WHC

TG-SHC

BV-C

TG-W

TG-WHC

TG-WHC

TG-SHC

TG-SHC

TG-SHC

TG-SHC

TH-18            103+14.28   23.96'RT    48.60'                           

TH-17            103+61.17   22.18'RT    48.04'                                         

TH-16            103+72.98   21.63'RT    48.02'                      

TH-15            103+90.32   26.94'RT    48.65'                      

TH-14            104+17.99   27.33'RT    48.77'                      

TH-13            104+54.19   27.47'RT    48.71'                      

TH-12            104+87.77   27.76'RT    48.33'                      

TH-10            105+81.48   30.93'RT    48.50'                      

TH-9             105+93.24   24.87'RT    48.54'                      

TH-8             105+97.40   22.73'RT    48.38'                      

TH-7             105+98.80   27.22'LT    48.08'                      

TH-6             104+53.85   25.68'LT    48.18'                      

TH-5             103+84.35   26.78'LT    48.21'                      

TH-4             103+58.67   24.11'LT    48.09'                      

TH-3             103+34.35   24.14'LT    48.20'                      

TH-2             102+53.65   25.42'LT    48.18'                      

TH-1             101+98.22   24.95'LT    48.49'                      

RL

O

AB

O

1 2 2 2

3

2

3

3

2

4

3
33

FIELD SURVEYED. THE CONTRACTOR SHALL LOCATE EXISTING UTILITIES PRIOR TO CONSTRUCTION.

*WATER SERVICES, METERS, AND SEWER LATERALS SHOWN ARE APPROXIMATE AND HAVE NOT BEEN 

3
3

NOTES:

4.

3.

2.

 

1.

DT-03.

RELOCATE EX. FIRE HYDRANT AND WATER VALVE. SEE DETAIL D2-7 ON SHEET 

SHEET DT-04.

INSTALL PROPOSED WATER METER AS SHOWN ON PLANS. SEE DETAIL D5-5 ON 

TO EX. WATER SERVICE 3' MINIMUM BEYOND EDGE OF PAVEMENT.

INSTALL MOLED 1" WATER SERVICE. SEE DETAIL D5-6 ON SHEET DT-04. CONNECT 

CONNECT TO EX. WATER WITH 22.5° H.B. PROVIDE SOLID SLEEVE AS NECESSARY.

5 5 5 5

6
66

6

6.

 

5.

AND D3-2 ON SHEET DT-03.

EDGE OF SIDEWALK, AS SHOWN ON THE PLANS. SEE DETAIL D3-1 

INSTALL PROPOSED CLEANOUT ON EXISTING SEWER LATERAL BEYOND 

AS NECESSARY. SEE DETAIL D3-2 ON SHEET DT-03.

REMOVE EXISTING CLEANOUT AND RECONNECT EXISTING SEWER LATERAL 

WRA
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P.B. 62-346

EASEMENT #5

EXISTING DRAINAGE EASEMENT

P.B. 91-36

D.R. 3024-328, 

GRANTED TO DELDOT

PERMANENT EASEMENT

10' DRAINAGE EASEMENT PB 70-26

P.B. 39-185

D.R. 2052-152

AND MARTHA O. HERNANDEZ

ALEJANDRO C. HERNANDEZ

135-15.00-119.03

LOT 2

P.B. 39-185

P.B. 70-26

P.B. 214-117

D.R. 4136-117

ACADEMY FOUNDATION, INC.

SUSSEX PREPARATORY

135-15.00-119.02

P.B. 198-94

D.R. 4156-158

CHEER, INC.

135-15.00-25.01

P.B. 60-90

D.R. 4148-165

STERLING SQUARE, LLC

135-15.00-115.06

LOT 1

P.B. 60-90

D.R. 4410-107

STERLING SQUARE, LLC

135-15.00-115.09

LOT 3

P.B. 91-36

D.R. 3102-291

GEORGETOWN EAST PARK CENTER, LLC

135-15.00-39.01

LOT 1

P.B. 91-36

D.R. 3102-291

PARK CENTER, LLC

GEORGETOWN EAST

135-15.00-39.01

DELDOT ACQUISITION

PARCEL A FUTURE 

D.R. 2345-93

CHEER APARTMENTS, LP

135-15.00-26.01

EXISTING R/W

W
/

R
 

G
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X
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TC
E

D.R. 3057-80

GRANTED TO DELDOT

PERMANENT EASEMENT

DELMARVA RIGHT OF WAY - D.R. 1409-2
59 - P.B. 91-36

R/W-1

R/W

P.B. 62-346

EASEMENT #6

UTILITY EASEMENT

EXISTING

R
/

W

R
/

W

R
/

W

P.B. 60-90

D.R. 4410-107

LLC

STERLING SQUARE, 

135-15.00-115.08

LOT 2

D.R. 4983-6

JOSEPH M. SCHELL

135-15.00-117.00

P.B. 62-346

D.R. 2004-182

SUSSEX COUNTY SENIOR SERVICES, INC.

135-15.00-26.03

PARCEL C

7-R

11-R

8-R

12-R

10-R

13-R

5-L

6-L

9-L

11-L

PER PB 129-53.

ACCESS AND DRAINAGE 

EASEMENT FOR CROSS 

20' WIDE PERMANENT 
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P
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P
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TER-PEN, LLC
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O
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DND

RL

OVALLEY

BROAD

VALLEY
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TG-W
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TG-S

C

AB

C
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AB

DNDTG-W

TG-W

DND

C

AB

C

AB

TG-S

C

AB
TG-S

DNDTG-S

DNDTG-S

RM

C

DND TG-S

DND

TG-S

UTILITY GRND EL. COVER O.D. & MATERIAL

UTILITY TEST HOLE SCHEDULE

NO. STATION OFFSET

1.82'

3.50'

3.67'

3.50'

3.27'

3.34'

2.04'

2.19'

1.38'

3.01'

3.65'

3.09'

2.15'

3.03'

3.80'

2.56'

1ƒ" D.B. CABLE

1ƒ" D.B. CABLE

1ƒ" D.B. CABLE

10•" PLASTIC PIPE

10•" PLASTIC PIPE

1" D.B. CABLE

(2)1•" PLASTIC CONDUITS

1†" D.B. CABLE

1ƒ" PLASTIC CONDUIT

1†" D.B. CABLE

(4)4•" PLASTIC CONDUITS

8•" PLASTIC PIPE

3/8" D.B. CABLE

4•" PLASTIC PIPE

(2)1•" PLASTIC CONDUITS

8•" PLASTIC PIPE

VER-C

VER-C

VER-C

TG-W

TG-W

VER-C

VER-C

VER-C

DP-E

VER-C

VER-C

TG-W

VER-C

TG-SHC

BV-C

TG-W

TH-42            110+32.31   68.39'LT    47.45'  

TH-35            112+47.56   16.34'RT    48.01'                      

TH-34            111+65.43   15.46'RT    48.23'                      

TH-33            111+30.70   38.09'RT    47.09'                      

TH-32            110+86.39   27.82'LT    47.75'                      

TH-30            108+94.17   81.78'RT    48.18'                      

TH-29            108+65.41   90.23'RT    48.00'                      

TH-28            108+62.48   80.73'RT    47.92'                      

TH-27            108+39.27   43.59'RT    48.83'                      

TH-25            108+28.50   31.24'RT    48.59'                      

TH-24            108+24.17   27.26'RT    48.39'                      

TH-23            108+19.83   28.63'LT    48.18'                      

TH-22            107+03.93   34.14'RT    47.92'                      

TH-21            106+89.36   34.61'RT    47.84'                      

TH-20            106+60.23   22.35'RT    48.41'                      

TH-19            106+63.52   28.45'LT    47.97'                      

1

2

3

4
6

5

6

MH

7

MH

8

MH

FIELD SURVEYED. THE CONTRACTOR SHALL LOCATE EXISTING UTILITIES PRIOR TO CONSTRUCTION.

*WATER SERVICES, METERS, AND SEWER LATERALS SHOWN ARE APPROXIMATE AND HAVE NOT BEEN 

7

NOTES:

7.

6.

5.

4.

3.

2.

 

 

1.

DETAIL ON SHEET DT-04. 

INSTALL ARV. SEE AIR RELEASE VALVE 

ON SHEET DT-03.

INSTALL DOGHOUSE MANHOLE. SEE DETAIL D4-5 

PROVIDE 95 LF 12" STEEL CASING UNDER US 9.

PROVIDE 115 LF 16" STEEL CASING UNDER US 9.

HILL ROAD.

PROVIDE 100 LF 16" STEEL CASING UNDER SAND 

SLEEVE AS NECESSARY.

CONNECT TO EX. WATER WITH TEE. PROVIDE SOLID 

SOLID SLEEVE AS NECESSARY.

CONNECT TO EX. WATER WITH 45° H.B. PROVIDE 

ARV

2
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IGHT OF WAY 

- D
.R.
 14

09-
259

 - 
P.B
. 91

-36

P.B. 3-43

D.R. 411-229

WILKINS

RUTH L. 

D.R. 4687-306

CRESENCIO FRANCISCO GONZALEZ HERNANDEZ

135-15.00-115.01

D.R. 3115-333

STEPHEN A. PROSISE

135-15.00-114.00

D.R. 4226-192

WAYNE TURNER

135-15.00-113.00

D.R. 4212-162

GONZALEZ-BRAVO

AND BENIGINA F.

JOSE ESCALANTE

135-15.00-112.00

P.B. 1-43

D.R. 1202-289

AND JAMES J. LEYH

DENIS S. LEYH

135-15.00-42.00

LOT 1 & 2

TRACT NO. 1 & 2

P.B. 1-43

D.R. 4049-168

LILLIAN F. POWELL

EARL R. POWELL AND

135-15.00-44.00

LOT 4

TRACT NO. 1

D.R. 1765-21

CHARLES H. HAYES, JR.

135-15.00-41.00

D.R. 1765-19

CHARLES H. HAYES, JR.

135-15.00-40.00

P.B. 60-90

D.R. 4410-107

STERLING SQUARE, LLC

135-15.00-115.08

LOT 2

P.B. 60-90

D.R. 4410-107

STERLING SQUARE, LLC

135-15.00-115.09

LOT 3

P.B. 91-36

D.R. 3102-291

GEORGETOWN EAST PARK CENTER, LLC

135-15.00-39.01

LOT 1
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EXISTING R/W

TCE-1

TCE-2
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TCE-1

D.R. 525-305

SLOPE EASEMENT

DELDOT

D.R. 525-289

SLOPE EASEMENT

DELDOT

D.R. 525-290

SLOPE EASEMENT

DELDOT

D.R. 525-306

SLOPE EASEMENT

DELDOT

STRIP FOR CABLE AND CONDUIT ACCESS D.R. 2431-335

EXISTING BELL ATLANTIC UTILITY EASEMENT W/ 5' 
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ACCESS AND DRAINAGE PER PB 129-53.
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UTILITY GRND EL. COVER O.D. & MATERIAL

UTILITY TEST HOLE SCHEDULE

NO. STATION OFFSET

TH-38            116+09.30   16.21'RT    47.74'                      

TH-37            115+11.82   31.20'RT    46.00'                      

TH-36            115+11.29   19.93'RT    47.46'                      

4.22'

3.39'

3.13'

1ƒ" D.B. CABLE

3" D.B. CABLE

1ƒ" D.B. CABLE

VER-C

VER-C

VER-C

FIELD SURVEYED. THE CONTRACTOR SHALL LOCATE EXISTING UTILITIES PRIOR TO CONSTRUCTION.

*WATER SERVICES, METERS, AND SEWER LATERALS SHOWN ARE APPROXIMATE AND HAVE NOT BEEN 
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P.B. 70-25

P.B. 214-117

D.R. 4136-117

SUSSEX PREPARATORY ACADEMY FOUNDATION, INC.

135-15.00-119.00

D.R. 3764-240

D.M. TAYLOR PROPERTIES, LLC

135-15.00-115.07

D.R. 2143-91

ALISA REED WEST AND JOHN RAYMOND WEST

135-15.00-115.00

D.R. 4105-93

OVILIO PEREZ-ROBLERO

135-15.00-115.05

D.R. 4273-1

YOLANDA V. LOPEZ-ORTIZ

135-15.00-115.03
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AND RELOCATE THE SEWER LATERAL AS NECESSARY.

SHALL VERIFY EXISTING LATERAL ELEVATION PRIOR TO CONSTRUCTION 

EXISTING SEWER LATERAL HAS NOT BEEN SURVEYED. CONTRACTOR

CENTERLINE-TO-CENTERLINE. 

OF THE MANHOLE. SEWER PIPE LENGTH IS CALCULATED FROM 

SEWER PIPE SLOPE IS CALCULATED FROM THE EXTERIOR FACE

PROVIDE 100 LF 16" STEEL CASING UNDER US 9.

PROVIDE 115 LF 16" STEEL CASING UNDER SAND HILL ROAD.
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NOTES:

3.

2.

 

1.

IS IN PLACE.

THE CONTRACTOR SHALL CONTACT DENISE KSIAZEK (DELDOT) AT 302-981-6464 ONCE ALL ITMS CONDUIT

HDPE SDR-13.5 WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING OR OPEN CUT AND

MAXIMUM OF 180 DAYS. STATE FORCES SHALL BE RESPONSIBLE FOR REMOVING THE W23-2P-DE SIGN.

THE PROPOSED W23-2P-DE SIGN SHALL BE INSTALLED FOR A MINIMUM OF 30 DAYS AND A
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NOTE 3

SEE

3.

2.

1.

NUMBER 2019-AEA-12437-OE.

WITHIN 5 DAYS OF THE INSTALLATION OF THE 50' CCTV POLE.  REFERENCE AERONAUTICAL STUDY 

DELDOT'S TRAFFIC CONTRACTOR SHALL FILL OUT FAA FORM 7460-2 (NOTICE OF ACTUAL CONSTRUCTION) 

IS IN PLACE.

THE CONTRACTOR SHALL CONTACT DENISE KSIAZEK (DELDOT) AT 302-981-6464 ONCE ALL ITMS CONDUIT

HDPE SDR-13.5 WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING OR OPEN CUT AND

2 14 FT

8 FT CCTV CAMERA CABLES
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INV:44.39
INV:43.73
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3
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INV:43.95

INV:44.
60

DIR. O
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INV:45.12
INV:45.16

INV:44.99 INV:45.05

INV:45.58
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V
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INV:45.01

INV:45.67INV:45.59

IN
V
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5
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INV:45.46

IN
V
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5
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V
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5
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WELL

115
+0

0

116+
00

117+0
0

118+00

119+00 120+00 121+00 122+00 122+50122+50

EXISTING R/W

EXISTING R/W

TCE-1

TCE-2
TCE-1

TCE-1
TCE-1

EXIS
TIN

G 
R/W

R
/

W

R
/

W

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

A

B

C

QUANTITY

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

E

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

F

G
MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING,(ITEM 817014)(2' LINE, 2' GAP, 2' LINE)

10" BROKEN WHITE EPOXY RESIN PAINT, PERMANENT PAVEMENT

STRIPING (ITEM 817002)

5" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

N

SCALE
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0 30 60 90

STRIPING
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2 EA

AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO# B/T/O

1

1

B = BORE, T = TRENCH, O = OPEN CUT

ITMS CONDUIT RUN SCHEDULE

T4.0 IN
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SS-03

4B

SS-03

5A

SS-03
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35 SF

1645 LF

1330 LF
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565 LF
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+56
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+35

+85

+15
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2B
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10.
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** QUANTITY CONTINUES ON ADJACENT SHEET
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SIGNING, STRIPING,

MJB

AFD

GATEWAY IMPROVEMENTS
SUSSEX

SS-03

WRAGEORGETOWN EAST

150

T201804301

AND CONDUIT PLAN

)YAWHGIH NWOTEGROEG-SEWEL ,81 S( 9 SU

NOTE 1

SEE

11.
0'

NOTES:

3.

2.

1.

IS IN PLACE.

THE CONTRACTOR SHALL CONTACT DENISE KSIAZEK (DELDOT) AT 302-981-6464 ONCE ALL ITMS CONDUIT

HDPE SDR-13.5 WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING OR OPEN CUT AND

MAXIMUM OF 180 DAYS. STATE FORCES SHALL BE RESPONSIBLE FOR REMOVING THE W23-2P-DE SIGN.

THE PROPOSED W23-2P-DE SIGN SHALL BE INSTALLED FOR A MINIMUM OF 30 DAYS AND A
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INV:45.52

INV:45.50
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R/W

PE-1
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R/W R/W
TCE-1
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1
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E
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1

T
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TCE-2

R/W

PE-4
TCE-3

BV-C

TV

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

A

B

C

QUANTITY

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

E

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

G
MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING,(ITEM 817014)(2' LINE, 2' GAP, 2' LINE)

10" BROKEN WHITE EPOXY RESIN PAINT, PERMANENT PAVEMENT

STRIPING (ITEM 817002)

5" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

I
STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

J
STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING,(ITEM 817014)(2' LINE, 2' GAP, 2' LINE)

10" BROKEN WHITE EPOXY RESIN PAINT, PERMANENT PAVEMENT

STRIPING (ITEM 817006)

12" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING (ITEM 817002)

5" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

N

SCALE
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AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO# B/T/O

1

B = BORE, T = TRENCH, O = OPEN CUT

ITMS CONDUIT RUN SCHEDULE

T4.0 IN EMPTY13 258 FT**

** QUANTITY CONTINUES ON ADJACENT SHEET
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90 LF

20 SF
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SIGNING, STRIPING,

MJB

AFD

GATEWAY IMPROVEMENTS
SUSSEX

SS-04

WRAGEORGETOWN EAST

151

T201804301

AND CONDUIT PLAN
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4

SS-04

1

SS-04

2

SS-04

3

SS-04

4A

I

J

SS-04

4B

SS-04

6

C

440 SF

40 SF

NOTE:

2.

1.

IS IN PLACE.

THE CONTRACTOR SHALL CONTACT DENISE KSIAZEK (DELDOT) AT 302-981-6464 ONCE ALL ITMS CONDUIT

HDPE SDR-13.5 WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING OR OPEN CUT AND
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20+00 21+00

22+00

23+00
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TV

TV

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

A

B

C

QUANTITY

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT PERMANENT

E

PAVEMENT STRIPING (ITEM 817013)

5" SOLID WHITE EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING (ITEM 817013)(10' LINE, 30' GAP, 10' LINE)

5" BROKEN WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING (ITEM 817013)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE EPOXY RESIN PAINT PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

G
MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING,(ITEM 817014)(2' LINE, 2' GAP, 2' LINE)

10" BROKEN WHITE EPOXY RESIN PAINT, PERMANENT PAVEMENT

STRIPING (ITEM 817002)

5" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

MARKING, BIKE SYMBOL (ITEM 817015)

PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

STRIPING  (ITEM 817005)(2' LINE, 6' GAP, 2' LINE)

5" DOTTED WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING, 10'x2' (ITEM 817002)

WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

J
STRIPING, SYMBOL/LEGEND, (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC, PERMANENT PAVEMENT

PAVEMENT STRIPING (iTEM 817013)

5" SOLID YELLOW EPOXY RESIN PAINT PERMANENT

STRIPING,(ITEM 817014)(2' LINE, 2' GAP, 2' LINE)

10" BROKEN WHITE EPOXY RESIN PAINT, PERMANENT PAVEMENT

STRIPING (ITEM 817006)

12" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

STRIPING (ITEM 817002)

5" SOLID WHITE ALKYD-THERMOPLASTIC PERMANENT PAVEMENT

N
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AMOUNT AND TYPE OF CABLE/ WIRESIZE LENGTHCONDUITS
# OF 

CO# B/T/O

1

1

B = BORE, T = TRENCH, O = OPEN CUT

ITMS CONDUIT RUN SCHEDULE

T4.0 IN

4.0 IN T

EMPTY

EMPTY

11
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205 FT**

** QUANTITY CONTINUES ON ADJACENT SHEET
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SIGNING, STRIPING,
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AFD

GATEWAY IMPROVEMENTS
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SS-05

WRAGEORGETOWN EAST
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T201804301

AND CONDUIT PLAN
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CO

13

CO
JW

4

13 1 4.0 IN 258 FT** T EMPTY

286 FT

C

11.0'

NOTES:

3.

2.

 

1.

IS IN PLACE.

THE CONTRACTOR SHALL CONTACT DENISE KSIAZEK (DELDOT) AT 302-981-6464 ONCE ALL ITMS CONDUIT

HDPE SDR-13.5 WHEN INSTALLED BY BORING, UNLESS OTHERWISE NOTED.

ALL CONDUITS SHALL BE SCHEDULE 80 PVC WHEN INSTALLED BY TRENCHING OR OPEN CUT AND

MAXIMUM OF 180 DAYS. STATE FORCES SHALL BE RESPONSIBLE FOR REMOVING THE W23-2P-DE SIGN.

THE PROPOSED W23-2P-DE SIGN SHALL BE INSTALLED FOR A MINIMUM OF 30 DAYS AND A
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