
STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION

JACK MARKELL PO BOX 778 JENNIFER COHAN   
       GOVERNOR DOVER, DELAWARE  19903 SECRETARY           

VIA E-MAIL DELIVERY (302) 760-2030
FAX (302) 739-2254

September 3, 2015

Contract No. T200911308.01
US 301, SR 896 TO US 1
New Castle County

Ladies and Gentlemen:

Enclosed is Addendum No. 1 for the referenced contract consisting of the following:

1. Bid Proposal page i, revised, to be substituted for the same page in the Proposal. PROSPECTIVE
BIDDERS NOTES, Paragraph 5 has been modified to add requirements for early submittal of
Prequalification documentation.

2. Bid Proposal page ii, Paragraph 9, DESIGN FILE AVAILABLE, corrected the link in the paragraph
to dot-project in posted Web version of the document.

3. The two toll equipment huts, emergency generators and the four toll gantries included in the plans
and specifications for this contract are being removed. These are located at each of the ramp toll
facilities on the two north serving ramps at the Jamison Corner Road Interchange (southbound exit
ramp and northbound entrance ramp).  DelDOT will advertise a separate contract for the
construction of the toll facilities. It is anticipated that some conduit and junction wells associated
with the toll facilities will be identified to be constructed under this Contract T200911308. It is also
anticipated that the site grading and preparation and the pavement around the toll facilities will
remain in this Contract T200911308. Coordination with the Contractor that will be constructing the
toll facilities will be added to this Contract T200911308.

Changes to bid documents relating to these toll facilities will be posted to the Website with this
Addendum 1 document as they become available. This is expected to occur during the next
two-to-three weeks intermittently. Upon completion of these modifications all plan holders of record
will receive all Addendum 1 revisions packaged together. All documents relating to these toll facility
changes will be marked as Addendum 1.

For informational purposes to assist potential bidders for Contract T200911308 in the interim, the
details of the toll facilities are currently included in the Ramp Toll Plaza plans, sheets 833 to 875.

Please note the revisions listed above and submit your bid based upon this information.

Sincerely,

signature on file

James H. Hoagland
Contract Services Administrator

:jhh
Enclosures



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

for

CONTRACT  T200911308.01   
 

FEDERAL AID PROJECT NO. NH-2015(24) 

US 301, SR 896 TO US 1
NEW CASTLE COUNTY

ADVERTISEMENT DATE:   August 31, 2015

COMPLETION TIME:  1,230 Calendar Days 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION

AUGUST 2001

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration
Building, 800 Bay Road, Dover, Delaware until 2:00 P.M. local time   October 13, 2015  

 Addendum 1 
09/03/2015 



Contract No.T200911308.01  
Federal Aid Project No. NH-2015(24)

US 301, SR 896 TO US 1
NEW CASTLE COUNTY

GENERAL DESCRIPTION

LOCATION
 These improvements are located in NEW CASTLE County more specifically shown on the Location Map(s) of the
enclosed Plans.

DESCRIPTION
 

The improvements consist of furnishing all materials and labor for construction of a divided highway that includes
Portland Cement Concrete roadway pavements;  bituminous concrete pavements;  ramp AET toll facilities;  Intelligent
Transportation Systems;  excavation, hauling and placing embankment;  drainage improvements;  stormwater management
facilities; guardrail;  fencing;  archeology resource protection area;  erosion and sediment controls;  wildlife crossing;  stream
restoration;  signing;  lighting;  pavement markings;  P.C.C. box culvert;  P.C.C. arch culvert;  reinforced concrete bridges
with prestressed concrete girders;  reinforced concrete bridges with steel girders;  emergency access ramps;  maintenance of
traffic;  utility relocations;  and other incidental construction in accordance with the location, notes and details shown on the
Plans and as directed by the Engineer. This contract is also referred to as contract 1A.

COMPLETION TIME
 All work on this contract must be complete within 1,230 Calendar Days. The Contract Time includes an allowance for 190
Weather Days.  It is the Department's intent to issue a Notice to Proceed such that work starts on or about  December 31, 2015.

PROSPECTIVE BIDDERS NOTES:

1. BIDDERS MUST BE REGISTERED with DelDOT and request an official Bid Proposal that contains plans and
specifications in order to submit a bid. Contact DelDOT at dot-project@state.de.us or phone 302-760-2031 to request Bid
Documents.

2. THE BID PROPOSAL incorporates a cd containing Expedite, version 5.9a and its installation file. Bidders are to use
the cd provided to enter their bid amounts into the Expedite file. The Expedite bid file is to be printed and submitted in
paper form along with the cd and other required documents prior to the Bid due date and time. 

3. QUESTIONS regarding this project are to be e-mailed to dot-project@state.de.us no less than six business days prior to
the bid opening date in order to receive a response. Responses to inquiries will be posted on-line at
http://www.bids.delaware.gov.

 4. BONDS: Each proposal must be accompanied by a deposit of either surety bond or security for a sum equal to at least
10% of the bid. The Bid Bond form submitted must be the form included with this proposal, or the identical form located
here. The successful bidder will be required to present a Payment/Performance Bond in the amount of 100% of their bid
prior to contract execution. 
 5. PREQUALIFICATION. As a prequalification to submit a bid on the US 301 project, all Contractors and Subcontractors
must certify that their company, either independently or through agreement with other organizations, is providing craft
training for journeyman and apprentice levels through a bona fide program approved by and registered with the State of
Delaware and/or United States Department of Labor, to comply with 29 Del C. 6962(c)(11). A form is provided that is
required to be submitted with any bid for the project along with program documentation. The provided form,
"Prequalification for US 301 Contracts", is required to be completed and submitted no later than 10 a.m. local time
on the date of bid opening along with supporting program documentation. DelDOT will review this information to
prequalify bidders in advance of the bid opening. If the prequalification package is missing any portion of the certification
or program documentation, the bidder will be deemed not have met the prequalification requirement and their bid will
not be accepted. The contact for certified craft training programs is Kevin Calio, Delaware DOL, 302-451-3419 or, 
Kevin.Calio@state.de.us. A Delaware Business License is not needed as part of the pre-qualification to bid. A Delaware
Business License will be required as part of the Contract award and execution process.

6. ALTERNATE BID ITEMS. This contract contains options for Alternate Bid Items. The Bid pages contain six separate
Section Option Groups. There are two choices for each of these Groups. Bid only one of the choices in each ALT GROUP.
One Section choice is titled PILE ALTERNATIVE 1 and the other Section choice is titled PILE ALTERNATIVE 2. Bid
only one of these sections. Leave the other section blank.  (NOTE: In the event of a bidder error mistakenly bidding both
Alternatives, the Alternative that is fully completed and contains the lowest price will be utilized for the bid).

 Addendum 1 
09/03/2015 
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7. BREAKOUT SHEETS MUST be submitted either with your bid documents; or within seven (7)
calendar days following the bid due date by the lowest apparent bidder. Refer to instructions adjacent to
the Breakout Sheets in this document.

8. FUEL COST OPTION. Bidders are advised that a "Diesel Fuel Cost Price Adjustment Option" form
is included as referenced in Special Provision 763626, and that the form should be completed and
submitted with the bid.

9. DESIGN FILE AVAILABLE. Upon request, a design file will be made available to the Contractor
during the bid period upon email submission of the provided form titled “1A Electronic File Sharing
Release”. The form must be signed by a person having authority to enter into contracts for the company.
The signed form can be included with the Request for Bid Proposal, or may be sent via email to dot-
project@state.de.us. The file will be shipped regular mail. A UPS or FED-EX account number may be
provided for faster shipment.

In addition to the electronic project files listed under the general notes in the construction plans, the
Delaware Department of Transportation (DelDOT) will provide the Contractor with a design file, in
microstation .dgn format, that contains 3D feature lines for the proposed design.  The 3D feature lines
are for the final proposed top surface elevation only. These electronic files may only be used per the
requirements for Machine Control Grading in Item 763501-Construction Engineering.

It is the Contractor's responsibility to convert the design file to a file format that is compatible with the
software used on the Contractor's machine grade control equipment.  It is also the Contractor's
responsibility to verify that the 3D information is correct after any and all software conversions.  DelDOT
will not be responsible for checking any of the Contractor's software conversions.  There may be some
areas of the project not included in the design file.  It is the Contractor's responsibility to review the
design file and determine the limits of the project included.

10. OJT TRAINEE PROGRAMS for three (3) Trainees are required.  The number of required programs
is also listed in the Training Special Provisions within Contract General Notices.  The program(s) must
be submitted within 10 Calendar Days of notification of apparent low bidder status.  Contract Award will
not take place until acceptable On-the-Job (OJT) program plans are received by the Civil Rights Group
of the Department.

Failure of the apparent low bidder to present copies of acceptable OJT Trainee Programs within ten (10)
calendar days of notification of apparent low bidder status, shall create a rebuttable presumption that the
bid is not responsive.

11. Appendix A: Technical Specifications for Toll Plaza Work and Appendix B: Contract Specifications
for Item 614893 Artesian Water Main and Accessories shall be considered part of this proposal.
Appendix A contains specifications required for the building (equipment hut) included in this project. 

12. PLEASE NOTE federal requirements for the DBE program under 49CFR §26.53(b)(3)(i)(B) have
changed effective November 3, 2014. Submission of DBE participation information is now required from 
the lowest apparent bidder no later than seven (7) days after bid opening (formerly 10 days).

13. The successful Contractor shall submit to the Department legible copies of the Bid Documentation as set
forth in Section 103.09 Escrow of Bid Documentation.

14. The Contractor shall make available at least one employee to attend and represent the firm at all
scheduled job progress meetings, project working group meetings or other public informational meetings
as requested by the Engineer. The person attending shall be knowledgeable of current job progress, the
anticipated construction schedule and any ongoing or potential construction or contract issues. Costs are
incidental to Item 743000-Maintenance of Traffic.

15. No retainage will be withheld on this contract.

16. The Department's External Complaint Procedure can be viewed on DelDOT’s Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

17. SECTION 501 – PORTLAND CEMENT CONCRETE PAVEMENT, of the August 2001 Standard
Specifications has been replaced for this project ONLY, and is contained in the Supplemental
Specifications section.

18. DelDOT will be advertising a separate contract to install landscaping within the limits of construction
for this Contract.  The Contractor for T200911308 shall coordinate their Work and cooperate with the
Landscape Contractor per Section 105.08 Cooperation between Contractors.
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STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION

JACK MARKELL PO BOX 778 JENNIFER COHAN   
       GOVERNOR DOVER, DELAWARE  19903 SECRETARY           

VIA OVERNIGHT DELIVERY (302) 760-2030
FAX (302) 739-2254

September 21, 2015

Contract No. T200911308.01
US 301, SR 896 TO US 1
New Castle County

Ladies and Gentlemen:

Enclosed are the remaining Addendum No. 1 documents for the referenced contract consisting
of the following:

1. Two (2) pages, Prospective Bidders Notes, pages vi & vi-A, revising Paragraph 32, to be substituted
for page vi in the Proposal.

2. Appendix A has been removed from the proposal and deleted.       

3. One (1) page, Prospective Bidders Notes, page ii, Paragraph 11, to be substituted for the same page
in the Proposal.

4. One (1) page, Table of Contents, page xiv, has been revised, to be substituted for the same page in
the Proposal.

5. One (1) page, Appendix-Item 763628 Diesel Fuel Cost Adjustment Sheet, to be replaced with page
316 in the proposal.

6. Quantities have been revised for the following items: 744531, 745602 & 745604.

7. The following items have been deleted: 763518, 763519, 763568, 763641, 763688 & 763689.

8. Six (6) pages, Special Provisions, pages 309, 310, 317, 311, 322 & 323 deleted, to be removed from
the Proposal and substituted with the enclosed sequencing pages.

9. Bid Proposal Forms, pages 14 & 19 - 49 are deleted, substitute page 14 with revised page 14.  Delete
Bid Pages 19 - 49 & replace Bid Pages 19 - 48.

10. The following Plan Sheets have been replaced with the following revised pages:
             42, 45, 99, 101, 681, 682, 800, 815 & 817.

11. The following items have been deleted from this Proposal:

                  1.  Plan Sheets 833 through 875
     2. Breakout Sheets 8 through 13



Please note the revisions listed above and submit your bid based upon this information.

Sincerely,

signature on file

James H. Hoagland
Contract Services Administrator

:jhh
Enclosures
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the work to open the entire US301 mainline section to traffic. If directed by the Engineer, the Contractor
shall coordinate with the Contractor for Contract T200911303 to have the traffic control measures
replaced with devices owned by the Contractor for Contract T200911303 so that continuous maintenance
of traffic is provided.  All costs associated with replacing the traffic control devices and coordinating the
replacement shall be included in the unit price bid for the appropriate traffic control device and operation.

32. The Completion Date for all of the work in this Contract is identified elsewhere in the Contract
documents.  In addition, an Interim Completion Date of nine hundred and fifty (950) Calendar Days is
established for completion and acceptance by the Engineer of all work required to be complete by the
Contractor for Contract T200911308 in order for the Toll Integrator to install and test all toll collection
equipment at the Jamison Corner Road interchange ramps. This will include completing all work
identified on the Ramp Toll Plaza Plans, all paving and guardrail along the entire baseline of Ramps M
and P, and the installation of all ITMS underground facilities throughout the entire Contract. The
Contractor for Contract T200911309 shall provide unrestricted access to Ramps M and P for the Toll
Integrator to install and test the toll collection facilities for a period of ninety calendar days after the work
just described is completed. If the work just described is not completed within 950 Calendar Days, then
for each and every Calendar Day charged beyond the 950 Calendar Days, Liquidated Damages shall be
assessed and deducted from monies due the Contractor per Section 108.08 in the amount of eighty
percent (80%) of the value shown in Section 108.09 until such time as the described work is complete
and accepted by the Engineer.  These liquidated damages are in addition to and do not void or alter any
liquidated damages that may be assessed if work for other Interim Completion Dates is not completed
and accepted by the Engineer within the identified Interim Completion Date or if all of the work in the
Contract is not completed and accepted by the Engineer within the identified Completion Date for the
entire Contract.    DelDOT will be advertising a separate contract to construct the toll equipment huts and
gantries within the limits of construction for this Contract.  The Contractor for T200911308 shall
coordinate their Work and cooperate with this Toll Equipment Hut and Gantries Contractor per Section
105.08 Cooperation between Contractors. For informational purposed only, the anticipated work to be
performed by the Toll Equipment Hut and Gantries Contractor is included in the Contract Plans.

The Completion Date for all of the work in this contract is identified elsewhere in the contract documents. 
In addition, the following Interim Completion Dates and coordination are associated with the separate 
Toll Equipment Hut and Gantries Contract:

a.  An Interim Completion Date of seven hundred fifty (750) Calendar Days is established for completion
and acceptance by the Engineer of all work required to be complete by the Contractor for Contract
T200911308 in order for the Toll Equipment Hut and Gantries Contractor to access and construct the Toll
Equipment Hut and Gantries. This will include completing all paving along the entire baseline of the
permanent Jamison Corner Road and Ramps M and P and the installation of all ITMS underground
facilities throughout the entire contract. The contractor for Contract T200911303 shall provide
unrestricted access to the Toll Equipment Hut and Gantry work areas on Ramps M and P for the
construction of those improvements for a period of one-hundred sixty (160) calendar days after the work
just described is completed or after 750 Calendar Days, whichever is later. If the work just described is
not completed within 750 Calendar Days, then for each and every Calendar Day charged beyond the 750
Calendar Days, Liquidated Damages shall be assessed and deducted from monies due the contractor per
Section 108.08 in the amount of sixty percent (60%) of the value shown in Section 108.09 until such time
as the described work is complete and accepted by the Engineer.

b.  An Interim Completion Date of forty-five (45) Calendar Days is established for completion and
acceptance by the Engineer of all work required to be complete by the contractor for Contract
T200911308 in order for the Toll Integrator to install and test all toll equipment at the four interchange
ramps.  This work shall include: guardrail and end treatment installation; final grading and stabilization;
installing conduits and junction wells connecting to the Toll Equipment Hut and Gantries; and installing
any electric and communication connections to the Toll Equipment Hut and Gantries. The contractor for
Contract T200911308 shall then provide unrestricted access to Ramps M and P for the Toll Integrator
to install and test the toll collection facilities for a period of ninety calendar days after the work just
described is completed. This forty-five Calendar Day period shall begin upon completion and acceptance
by the Engineer of the work being constructed under the separate Toll Equipment Hut and Gantries
contract.  The Engineer shall notify the contractor for Contract T200911308 when the work under the
Toll Equipment Hut and Gantries contract has been accepted. If the work just described is not completed
within the proscribed 45 Calendar Days, then for each and every Calendar Day charged beyond the 45
Calendar Days, Liquidated Damages shall be assessed and deducted from monies due the contractor per
Section 108.08 in the amount of eighty percent (80%) of the value shown in Section 108.09 until such
time as the described work is complete and accepted by the Engineer.

vi
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c. These liquidated damages for Interim Completion Dates are in addition to and do not void or alter any
liquidated damages that may be assessed if work for other Interim Completion Dates that are not
completed and accepted by the Engineer within the identified Interim Completion Date or if all of the
work in the contract is not completed and accepted by the Engineer within the identified Completion Date
for the entire contract.

33. The Completion Date for all of the work in this Contract is identified elsewhere in the Contract
documents.  In addition, an Interim Completion Date of one thousand and thirty five (1,035) Calendar
Days is established for completion and acceptance by the Engineer of all work required to open all lanes
of traffic on US301, Jamison Corner Road and the Jamison Corner Road interchange ramps, including
toll collection.  This will include completing all work through the end of Construction Phase 3 as
identified in the plans. If the work just described is not completed within 1,035 Calendar Days, then for
each and every Calendar Day charged beyond the 1,035 Calendar Days, Liquidated Damages shall be
assessed and deducted from monies due the Contractor per Section 108.08 in the amount of ninety
percent (90%) of the value shown in Section 108.09 until such time as the described work is complete
and accepted by the Engineer.  These liquidated damages are in addition to and do not void or alter any
liquidated damages that may be assessed if work for other Interim Completion Dates is not completed
and accepted by the Engineer within the identified Interim Completion Date or if all of the work in the
Contract is not completed and accepted by the Engineer within the identified Completion Date for the
entire Contract.

34. Updates to DelDOT's Erosion and Sediment Control Standard Specifications and Pay Items have been
issued under the Supplemental Specifications to the August 2001 Standard Specifications, as Revised
November 24, 2014 (viewed here),  and the work shall be performed with respect to these Supplemental
Specifications and any other updates issued up to the date of advertisement.

References in the Contract Documents to the following sections or pay items shall be understood to be
performed under the corresponding revised section or pay item and the Contractor shall comply with the
new specifications at no additional cost to DelDOT.

Contract Item # Revised Item # Item Description

202572 900501 BORROW AREA EROSION AND SEDIMENT
CONTROL AND DEWATERING

202574 906005 WELL POINT SYSTEM

250000 INCIDENTAL SEDIMENT REMOVAL

251000 905001 SILT FENCE

251001 905002 REINFORCED SILT FENCE

251502 905500 SUPER SILT FENCE

vi-A
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7. BREAKOUT SHEETS MUST be submitted either with your bid documents; or within seven (7)
calendar days following the bid due date by the lowest apparent bidder. Refer to instructions adjacent to
the Breakout Sheets in this document.

8. FUEL COST OPTION. Bidders are advised that a "Diesel Fuel Cost Price Adjustment Option" form
is included as referenced in Special Provision 763626, and that the form should be completed and
submitted with the bid.

9. DESIGN FILE AVAILABLE. Upon request, a design file will be made available to the Contractor
during the bid period upon email submission of the provided form titled “1A Electronic File Sharing
Release”. The form must be signed by a person having authority to enter into contracts for the company.
The signed form can be included with the Request for Bid Proposal, or may be sent via email to dot-
project@state.de.us. The file will be shipped regular mail. A UPS or FED-EX account number may be
provided for faster shipment.

In addition to the electronic project files listed under the general notes in the construction plans, the
Delaware Department of Transportation (DelDOT) will provide the Contractor with a design file, in
microstation .dgn format, that contains 3D feature lines for the proposed design.  The 3D feature lines
are for the final proposed top surface elevation only. These electronic files may only be used per the
requirements for Machine Control Grading in Item 763501-Construction Engineering.

It is the Contractor's responsibility to convert the design file to a file format that is compatible with the
software used on the Contractor's machine grade control equipment.  It is also the Contractor's
responsibility to verify that the 3D information is correct after any and all software conversions.  DelDOT
will not be responsible for checking any of the Contractor's software conversions.  There may be some
areas of the project not included in the design file.  It is the Contractor's responsibility to review the
design file and determine the limits of the project included.

10. OJT TRAINEE PROGRAMS for three (3) Trainees are required.  The number of required programs
is also listed in the Training Special Provisions within Contract General Notices.  The program(s) must
be submitted within 10 Calendar Days of notification of apparent low bidder status.  Contract Award will
not take place until acceptable On-the-Job (OJT) program plans are received by the Civil Rights Group
of the Department.

Failure of the apparent low bidder to present copies of acceptable OJT Trainee Programs within ten (10)
calendar days of notification of apparent low bidder status, shall create a rebuttable presumption that the
bid is not responsive.

11. Appendix A: Technical Specifications for Toll Plaza Work and Appendix B: Contract Specifications
for Item 614893 Artesian Water Main and Accessories shall be considered part of this proposal.
Appendix A contains specifications required for the building (equipment hut) included in this project.

12. PLEASE NOTE federal requirements for the DBE program under 49CFR §26.53(b)(3)(i)(B) have
changed effective November 3, 2014. Submission of DBE participation information is now required from
the lowest apparent bidder no later than seven (7) days after bid opening (formerly 10 days).

13. The successful Contractor shall submit to the Department legible copies of the Bid Documentation as set
forth in Section 103.09 Escrow of Bid Documentation.

14. The Contractor shall make available at least one employee to attend and represent the firm at all
scheduled job progress meetings, project working group meetings or other public informational meetings
as requested by the Engineer. The person attending shall be knowledgeable of current job progress, the
anticipated construction schedule and any ongoing or potential construction or contract issues. Costs are
incidental to Item 743000-Maintenance of Traffic.

15. No retainage will be withheld on this contract.

16. The Department's External Complaint Procedure can be viewed on DelDOT’s Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

17. SECTION 501 – PORTLAND CEMENT CONCRETE PAVEMENT, of the August 2001 Standard
Specifications has been replaced for this project ONLY, and is contained in the Supplemental
Specifications section.

18. DelDOT will be advertising a separate contract to install landscaping within the limits of construction
for this Contract.  The Contractor for T200911308 shall coordinate their Work and cooperate with the
Landscape Contractor per Section 105.08 Cooperation between Contractors.
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763501 - CONSTRUCTION ENGINEERING. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 287
763503 - TRAINEE.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 294
763508 - PROJECT CONTROL SYSTEM DEVELOPMENT PLAN.. . . . . . . . . . . . . . . . . . . . . . 295
763509 - CPM SCHEDULE UPDATES AND/OR REVISED UPDATES. . . . . . . . . . . . . . . . . . . 295
763512 - ELECTRIC SERVICE SYSTEM.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 307
763518 - ELECTRICAL WORK, TOLL PLAZA.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 309
763519 - MECHANICAL WORK, TOLL PLAZA. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 310
763568 - EMERGENCY GENERATOR. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 311
763597 - UTILITY CONSTRUCTION ENGINEERING.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 312
763626 - DIESEL FUEL COST PRICE ADJUSTMENT.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 313
763641 - ARCHITECTURAL WORK, TOLL PLAZA. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 317
763655 - STEEL COST PRICE ADJUSTMENT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 318
763688 - PLUMBING SYSTEM. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 322
763689 - STRUCTURAL WORK, GANTRY. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 323
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907509 - EARTH DIKE, TYPE B-2. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 333
908501 – NATIVE GRASS SEEDING: NO MOW MIX.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 335
908508 - RIPARIAN SEED MIX - STREAM RESTORATION. . . . . . . . . . . . . . . . . . . . . . . . . . . 337
908509 - FABRIC ENCAPSULATED SOIL LIFTS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 339

UTILITY STATEMENT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 342

RIGHT OF WAY CERTIFICATE.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 352

ENVIRONMENTAL STATEMENT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 353

RAILROAD STATEMENT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 360

BID PROPOSAL FORMS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 361
Diesel Fuel Cost Price Adjustment Option. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 411
BREAKOUT SHEET. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 412
Prequalification Form . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 434

CERTIFICATION. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 435

BID BOND. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 437

xiv

Addendum 1-1 
September 21, 2015

amarteney
Cross-Out

amarteney
Cross-Out

amarteney
Cross-Out

amarteney
Cross-Out

amarteney
Cross-Out

amarteney
Cross-Out



Appendix---Item 763626 Diesel Fuel Cost Adjustment

Contract: T200911308 US 301, SR 896 to SR 1

Item No./s
Category A: Earthwork 202000, 207000, 208000, 209002, 209511, 209512

Excavation & Embankment, Borrow
(total qty must exceed 5000 CY)

Category B: Subbase and Agg. 302007, 304501, 304502, 608000
GABC, PTB, Soil Cement Base
(total qty must exceed 500 T)

Category C: Flexible Bases and Pavements 401801, 401810, 401819
Warm Mix Asphalts
(total qty must exceed 500 T)

Category D: Rigid Bases and Pavements 501006
Concrete, P.C.C. Patching
(total qty must exceed 5000 CY)

Category E:

Structures

Bridges, Large P.C.C. Structures

602001, 602002, 602003, 602004, 602006, 602007, 
602013, 602014, 602015, 602017, 602018, 602019, 
602522, 602556, 602772, 603000, 604000, 605001, 
605500, 605510, 605511, 605512, 605581, 605639, 
618062, 618065, 618081, 618091, 619042, 619045, 
619061, 619067, 619501, 619502, 619519, 619539, 
623003

Contract No. T200911308.01 

316

Addendum 1-1 
September 21, 2015



Contract No. T200911308.01  

 
THIS PAGE IS INTENTIONALLY LEFT BLANK FOR SEQUENCING PURPOSES.

309

Addendum 1-1 
September 21, 2015



Contract No. T200911308.01  

 
THIS PAGE IS INTENTIONALLY LEFT BLANK FOR SEQUENCING PURPOSES.

310

Addendum 1-1 
September 21, 2015



Contract No. T200911308.01  

 
THIS PAGE IS INTENTIONALLY LEFT BLANK FOR SEQUENCING PURPOSES.

311

Addendum 1-1 
September 21, 2015



Contract No. T200911308.01  

 

THIS PAGE IS INTENTIONALLY LEFT BLANK FOR SEQUENCING PURPOSES.

317

Addendum 1-1 
September 21, 2015



Contract No. T200911308.01  

 

THIS PAGE IS INTENTIONALLY LEFT BLANK FOR SEQUENCING PURPOSES.

322

Addendum 1-1 
September 21, 2015



Contract No. T200911308.01  

THIS PAGE IS INTENTIONALLY LEFT BLANK FOR SEQUENCING PURPOSES.

323

Addendum 1-1 
September 21, 2015



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          14
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |744531 CONDUIT JUNCTION  |               |                |
  1290|WELL, TYPE 14, PRECAST   |         59.000|                |
      |CONCRETE/ POLYMER        |EACH           |                |
      |LID-FRAME                |               |                |
 -------------------------------------------------------------------------------
      |744544 ADJUST OR REPAIR  |               |                |
  1300|EXISTING CONDUIT         |          1.000|                |
      |JUNCTION WELL            |EACH           |                |
 -------------------------------------------------------------------------------
      |745602 FURNISH & INSTALL |               |                |
  1310|UP TO 4" SCHEDULE 80     |       2340.000|                |
      |HDPE CONDUIT (BORE)      |LF             |                |
 -------------------------------------------------------------------------------
      |745604 FURNISH & INSTALL |               |                |
  1320|UP TO 4" SCHEDULE 80 PVC |      39100.000|                |
      |CONDUIT (TRENCH)         |LF             |                |
 -------------------------------------------------------------------------------
      |745606 FURNISH & INSTALL |               |                |
  1330|UP TO 4" GALVANIZED      |        275.000|                |
      |STEEL CONDUIT (TRENCH)   |LF             |                |
 -------------------------------------------------------------------------------
      |745607 FURNISH & INSTALL |               |                |
  1340|UP TO 4" GALVANIZED      |        130.000|                |
      |STEEL CONDUIT (BORE)     |LF             |                |
 -------------------------------------------------------------------------------
      |746509 RELOCATING LIGHT  |               |                |
  1350|POLE                     |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |746517 ALUMINUM LIGHTING |               |                |
  1360|STANDARD WITH SINGLE     |         22.000|                |
      |DAVIT ARM, 30' POLE      |EACH           |                |
 -------------------------------------------------------------------------------
      |746519 ALUMINUM LIGHTING |               |                |
  1370|STANDARD WITH SINGLE     |         29.000|                |
      |DAVIT ARM, 40' POLE      |EACH           |                |
 -------------------------------------------------------------------------------
      |746590 FURNISH & INSTALL |               |                |
  1380|GROUND ROD               |         53.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          19
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |763501 CONSTRUCTION      |               |                |
  1770|ENGINEERING              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763503 TRAINEE           |               |                |
  1780|                         |       3000.000|         0.80000|        2400.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |763508 PROJECT CONTROL   |               |                |
  1790|SYSTEM DEVELOPMENT PLAN  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763509 CPM SCHEDULE      |               |                |
  1800|UPDATES AND/OR REVISED   |         40.000|                |
      |UPDATES                  |EAMO           |                |
 -------------------------------------------------------------------------------
      |763512 ELECTRICAL        |               |                |
  1810|SERVICE                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763597 UTILITY           |               |                |
  1850|CONSTRUCTION ENGINEERING |        400.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |900500 ENVIRONMENTAL     |               |                |
  1890|PERFORMANCE INCENTIVE    |LUMP           |LUMP            |      704000.00
      |(DISINCENTIVE)           |               |                |
 -------------------------------------------------------------------------------
      |900501 BORROW AREA       |               |                |
  1900|EROSION AND SEDIMENT     |LUMP           |LUMP            |
      |CONTROL AND DEWATERING   |               |                |
 -------------------------------------------------------------------------------
      |905001 SILT FENCE        |               |                |
  1910|                         |      30950.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |905002 REINFORCED SILT   |               |                |
  1920|FENCE                    |      12400.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |905003 SEDIMENT TRAP     |               |                |
  1930|                         |       4050.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          20
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |905004 INLET SEDIMENT    |               |                |
  1940|CONTROL, DRAINAGE INLET  |        115.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |906002 DEWATERING BAG    |               |                |
  1950|                         |        115.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |906003 SUMP PIT          |               |                |
  1960|                         |         30.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |906004 SKIMMER           |               |                |
  1970|DEWATERING DEVICE        |         14.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |907011 STONE CHECK DAM   |               |                |
  1980|                         |        490.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |907013 TEMPORARY SLOPE   |               |                |
  1990|DRAIN, 18"               |        480.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907015 TEMPORARY SLOPE   |               |                |
  2000|DRAIN, 24'               |       2040.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907500 TEMPORARY SWALE,  |               |                |
  2010|TYPE A-1                 |       2100.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907504 PERIMETER         |               |                |
  2020|DIKE/SWALE, TYPE A-1     |       9100.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907505 PERIMETER         |               |                |
  2030|DIKE/SWALE, TYPE A-2     |       1850.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          21
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |907506 EARTH DIKE, TYPE  |               |                |
  2040|A-1                      |      13647.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907507 EARTH DIKE, TYPE  |               |                |
  2050|A-2                      |       8952.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907509 EARTH DIKE, TYPE  |               |                |
  2060|B-2                      |       2130.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |908004 TOPSOIL, 6" DEPTH |               |                |
  2070|                         |       3787.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908010 TOPSOILING, 6"    |               |                |
  2080|DEPTH                    |     797797.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  2090|SEEDING, DRY GROUND      |     793937.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908015 PERMANENT GRASS   |               |                |
  2100|SEEDING, WET GROUND      |      25050.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908017 TEMPORARY GRASS   |               |                |
  2110|SEEDING                  |     913000.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  2120|BLANKET MULCH            |     102958.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908023 STABILIZED        |               |                |
  2130|CONSTRUCTION ENTRANCE    |        900.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          22
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |908501 NATIVE GRASS      |               |                |
  2140|SEEDING, NO MOW MIX      |     199205.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908508 RIPARIAN SEED MIX,|               |                |
  2150|STREAM RESTORATION       |       7419.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908509 FABRIC            |               |                |
  2160|ENCAPSULATED SOIL LIFT   |       1006.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |909001 SANDBAG DIKE      |               |                |
  2170|                         |        165.000|                |
      |                         |CF             |                |
 -------------------------------------------------------------------------------
      |909002 SANDBAG DIVERSION |               |                |
  2180|                         |       1000.000|                |
      |                         |CF             |                |
 -------------------------------------------------------------------------------
      |910004 CLAY BORROW,      |               |                |
  2190|CUT-OFF TRENCH           |        310.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |910005 CLAY BORROW, POND |               |                |
  2200|LINER                    |        260.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |910007 OUTLET STRUCTURE  |               |                |
  2210|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |910009 INFILTRATION      |               |                |
  2220|TRENCH                   |        635.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0002  BRIDGE 1-436

 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          23
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  2230|PLATFORM                 |          8.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  2240|MONUMENT                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |207000 EXCAVATION AND    |               |                |
  2250|BACKFILL FOR STRUCTURES  |      10060.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |207501 SHEETING AND      |               |                |
  2260|SHORING                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |302007 GRADED AGGREGATE  |               |                |
  2270|BASE COURSE, TYPE B      |        300.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |302011 DELAWARE NO. 3    |               |                |
  2280|STONE                    |        205.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  2290|STONE                    |        221.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |601506 MAINTENANCE OF    |               |                |
  2300|STREAM FLOW              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602004 PORTLAND CEMENT   |               |                |
  2310|CONCRETE MASONRY,        |        923.000|                |
      |ABUTMENT FOOTING, CLASS  |CY             |                |
      |B                        |               |                |
 -------------------------------------------------------------------------------
      |602556 PRECAST P.C.C.    |               |                |
  2320|ARCH                     |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------

Addendum 1-1 
September 21, 2015



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          24
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |603000 BAR REINFORCEMENT |               |                |
  2330|                         |      79900.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |712021 RIPRAP, R-5       |               |                |
  2340|                         |        736.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |713003 GEOTEXTILES,      |               |                |
  2350|RIPRAP                   |       1044.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908009 TOPSOILING, 4"    |               |                |
  2360|DEPTH                    |       1400.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908019 STREAMBANK SEED   |               |                |
  2370|MIX, SEEDING             |        252.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  2380|BLANKET MULCH            |        252.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0002 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0003  BRIDGE 1-436A

 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  2390|PLATFORM                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  2400|MONUMENT                 |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |207000 EXCAVATION AND    |               |                |
  2410|BACKFILL FOR STRUCTURES  |       1436.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          25
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |302011 DELAWARE NO. 3    |               |                |
  2420|STONE                    |         65.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  2430|STONE                    |        150.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |602003 PORTLAND CEMENT   |               |                |
  2440|CONCRETE MASONRY,        |        130.000|                |
      |ABUTMENT FOOTING, CLASS  |CY             |                |
      |A                        |               |                |
 -------------------------------------------------------------------------------
      |602006 PORTLAND CEMENT   |               |                |
  2450|CONCRETE MASONRY, PIER   |        150.000|                |
      |FOOTING, CLASS B         |CY             |                |
 -------------------------------------------------------------------------------
      |602007 PORTLAND CEMENT   |               |                |
  2460|CONCRETE MASONRY, PIER   |        122.000|                |
      |ABOVE FOOTING, CLASS A   |CY             |                |
 -------------------------------------------------------------------------------
      |602013 PORTLAND CEMENT   |               |                |
  2470|CONCRETE MASONRY,        |        429.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602014 PORTLAND CEMENT   |               |                |
  2480|CONCRETE MASONRY,        |        129.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602015 PORTLAND CEMENT   |               |                |
  2490|CONCRETE MASONRY,        |         52.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLASS A                  |               |                |
 -------------------------------------------------------------------------------
      |602017 PORTLAND CEMENT   |               |                |
  2500|CONCRETE MASONRY,        |         90.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          26
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602772 MECHANICALLY      |               |                |
  2510|STABILIZED EARTH WALLS   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |603000 BAR REINFORCEMENT |               |                |
  2520|                         |      39466.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  2530|EPOXY COATED             |     177229.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |605001 STEEL STRUCTURES  |               |                |
  2540|                         |     442870.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |605512 PREFABRICATED     |               |                |
  2550|EXPANSION JOINT SYSTEM,  |        157.000|                |
      |4"                       |LF             |                |
 -------------------------------------------------------------------------------
      |605581 ELASTOMERIC       |               |                |
  2560|BRIDGE BEARING PAD       |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |605639 TFE-STAINLESS     |               |                |
  2570|STEEL STRUCTURAL         |          8.000|                |
      |BEARINGS                 |EACH           |                |
 -------------------------------------------------------------------------------
      |619501 PRODUCTION PILE   |               |                |
  2580|RESTRIKE                 |          3.000|       500.00000|        1500.00
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619502 TEST PILE         |               |                |
  2590|RESTRIKE                 |          1.000|      1000.00000|        1000.00
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |619519 DYNAMIC PILE      |               |                |
  2600|TESTING BY CONTRACTOR    |         10.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          27
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |619539 SIGNAL MATCHING   |               |                |
  2610|ANALYSIS BY CONTRACTOR   |         10.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |727507 BRIDGE SAFETY     |               |                |
  2620|FENCE                    |        664.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0003 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0004  BRIDGE 1-436A, PILE ALTERNATIVE 1
          ALT GROUP OA1
 -------------------------------------------------------------------------------
      |602794 PERMANENT CASING  |               |                |
  2630|FOR PRESTRESSED CONCRETE |        167.000|                |
      |PILE, 24" DIAMETER       |LF             |                |
 -------------------------------------------------------------------------------
      |618081 FURNISH PRECAST   |               |                |
  2640|PRESTRESSED CONCRETE     |        764.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |618091 FURNISH PRECAST   |               |                |
  2650|PRESTRESSED CONCRETE     |        239.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |619061 INSTALL PRECAST   |               |                |
  2660|PRESTRESSED CONCRETE     |        764.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619067 INSTALL PRECAST   |               |                |
  2670|PRESTRESSED CONCRETE     |        239.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0004 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0005  BRIDGE 1-436A, PILE ALTERNATIVE 2
          ALT GROUP OA2
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          28
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |618062 STEEL H PILES, HP |               |                |
  2680|14 X 73                  |        927.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |618065 STEEL H TEST      |               |                |
  2690|PILES, HP 14 X 73        |        305.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |619042 INSTALL STEEL H   |               |                |
  2700|PILES, HP 14 X 73        |        927.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |619045 INSTALL STEEL H   |               |                |
  2710|TEST PILES, HP 14 X 73   |        305.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0005 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0006  BRIDGE 1-458

 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  2720|PLATFORM                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |202508 WETLAND ACCESS    |               |                |
  2730|ROAD, TYPE II            |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  2740|MONUMENT                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |207000 EXCAVATION AND    |               |                |
  2750|BACKFILL FOR STRUCTURES  |        450.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |302011 DELAWARE NO. 3    |               |                |
  2760|STONE                    |        145.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          29
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  2770|STONE                    |        390.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |602006 PORTLAND CEMENT   |               |                |
  2780|CONCRETE MASONRY, PIER   |        132.000|                |
      |FOOTING, CLASS B         |CY             |                |
 -------------------------------------------------------------------------------
      |602007 PORTLAND CEMENT   |               |                |
  2790|CONCRETE MASONRY, PIER   |        172.000|                |
      |ABOVE FOOTING, CLASS A   |CY             |                |
 -------------------------------------------------------------------------------
      |602013 PORTLAND CEMENT   |               |                |
  2800|CONCRETE MASONRY,        |        304.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602014 PORTLAND CEMENT   |               |                |
  2810|CONCRETE MASONRY,        |         86.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602015 PORTLAND CEMENT   |               |                |
  2820|CONCRETE MASONRY,        |        105.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLASS A                  |               |                |
 -------------------------------------------------------------------------------
      |602017 PORTLAND CEMENT   |               |                |
  2830|CONCRETE MASONRY,        |         99.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |602018 PORTLAND CEMENT   |               |                |
  2840|CONCRETE MASONRY, CLASS  |         79.000|                |
      |D                        |CY             |                |
 -------------------------------------------------------------------------------
      |602019 PORTLAND CEMENT   |               |                |
  2850|CONCRETE MASONRY,        |         48.000|                |
      |SUPERSTRUCTURE, CLASS A  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------

Addendum 1-1 
September 21, 2015



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          30
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911308.01     PROJECT(S): NH-2015(24)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602772 MECHANICALLY      |               |                |
  2860|STABILIZED EARTH WALLS   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |603000 BAR REINFORCEMENT |               |                |
  2870|                         |      47200.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  2880|EPOXY COATED             |     151700.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |605511 PREFABRICATED     |               |                |
  2890|EXPANSION JOINT SYSTEM,  |         87.000|                |
      |3"                       |LF             |                |
 -------------------------------------------------------------------------------
      |619501 PRODUCTION PILE   |               |                |
  2900|RESTRIKE                 |          5.000|       500.00000|        2500.00
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619502 TEST PILE         |               |                |
  2910|RESTRIKE                 |          1.000|      1000.00000|        1000.00
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |619519 DYNAMIC PILE      |               |                |
  2920|TESTING BY CONTRACTOR    |         12.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619539 SIGNAL MATCHING   |               |                |
  2930|ANALYSIS BY CONTRACTOR   |         12.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |623003 PRESTRESSED       |               |                |
  2940|REINFORCED CONCRETE      |LUMP           |LUMP            |
      |MEMBERS, BULB T BEAM     |               |                |
 -------------------------------------------------------------------------------
      |712021 RIPRAP, R-5       |               |                |
  2950|                         |        720.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 31
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|713003 GEOTEXTILES, | | |
  2960|RIPRAP | 570.000| |

| |SY | |
 -------------------------------------------------------------------------------

|908009 TOPSOILING, 4"    | | |
  2970|DEPTH | 820.000| |

| |SY | |
 -------------------------------------------------------------------------------

|908019 STREAMBANK SEED   | | |
  2980|MIX, SEEDING | 410.000| |

| |SY | |
 -------------------------------------------------------------------------------

|908020 EROSION CONTROL   | | |
  2990|BLANKET MULCH | 410.000| |

| |SY | |
 -------------------------------------------------------------------------------

| |
| SECTION 0006 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0007  BRIDGE 1-458, PILE ALTERNATIVE 1
ALT GROUP OB1

 -------------------------------------------------------------------------------
|618081 FURNISH PRECAST   | | |

  3000|PRESTRESSED CONCRETE | 1960.000| |
|PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|618091 FURNISH PRECAST   | | |

  3010|PRESTRESSED CONCRETE | 280.000| |
|TEST PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|619061 INSTALL PRECAST   | | |

  3020|PRESTRESSED CONCRETE | 1960.000| |
|PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|619067 INSTALL PRECAST   | | |

  3030|PRESTRESSED CONCRETE | 280.000| |
|TEST PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
| |
| SECTION 0007 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0008  BRIDGE 1-458, PILE ALTERNATIVE 2
ALT GROUP OB2
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 32
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE| ITEM |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
 -------------------------------------------------------------------------------

|618062 STEEL H PILES, HP | | |
  3040|14 X 73 | 2610.000| |

| |LF | |
 -------------------------------------------------------------------------------

|618065 STEEL H TEST | | |
  3050|PILES, HP 14 X 73 | 360.000| |

| |LF | |
 -------------------------------------------------------------------------------

|619042 INSTALL STEEL H   | | |
  3060|PILES, HP 14 X 73 | 2610.000| |

| |LF | |
 -------------------------------------------------------------------------------

|619045 INSTALL STEEL H   | | |
  3070|TEST PILES, HP 14 X 73   | 360.000| |

| |LF | |
 -------------------------------------------------------------------------------

| |
| SECTION 0008 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0009  BRIDGE 1-460 N

 -------------------------------------------------------------------------------
|202505 SETTLEMENT | | |

  3080|PLATFORM | 4.000| |
| |EACH | |

 -------------------------------------------------------------------------------
|202508 WETLAND ACCESS    | | |

  3090|ROAD, TYPE II |LUMP |LUMP |
| | | |

 -------------------------------------------------------------------------------
|202518 SETTLEMENT | | |

  3100|MONUMENT | 4.000| |
| |EACH | |

 -------------------------------------------------------------------------------
|207000 EXCAVATION AND    | | |

  3110|BACKFILL FOR STRUCTURES  | 372.000| |
| |CY | |

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 33
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|302011 DELAWARE NO. 3    | | |
  3120|STONE | 140.000| |

| |TON | |
 -------------------------------------------------------------------------------

|302012 DELAWARE NO. 57   | | |
  3130|STONE | 391.000| |

| |TON | |
 -------------------------------------------------------------------------------

|602003 PORTLAND CEMENT   | | |
  3140|CONCRETE MASONRY, | 78.000| |

|ABUTMENT FOOTING, CLASS  |CY | |
|A | | |

 -------------------------------------------------------------------------------
|602006 PORTLAND CEMENT   | | |

  3150|CONCRETE MASONRY, PIER   | 149.000| |
|FOOTING, CLASS B |CY | |

 -------------------------------------------------------------------------------
|602007 PORTLAND CEMENT   | | |

  3160|CONCRETE MASONRY, PIER   | 121.000| |
|ABOVE FOOTING, CLASS A   |CY | |

 -------------------------------------------------------------------------------
|602013 PORTLAND CEMENT   | | |

  3170|CONCRETE MASONRY, | 583.000| |
|SUPERSTRUCTURE, CLASS D  |CY | |
| | | |

 -------------------------------------------------------------------------------
|602014 PORTLAND CEMENT   | | |

  3180|CONCRETE MASONRY, | 104.000| |
|APPROACH SLAB, CLASS D   |CY | |
| | | |

 -------------------------------------------------------------------------------
|602015 PORTLAND CEMENT   | | |

  3190|CONCRETE MASONRY, | 45.000| |
|ABUTMENT ABOVE FOOTING,  |CY | |
|CLASS A | | |

 -------------------------------------------------------------------------------
|602017 PORTLAND CEMENT   | | |

  3200|CONCRETE MASONRY, | 129.000| |
|PARAPET, CLASS A |CY | |

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 34
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|602018 PORTLAND CEMENT   | | |
  3210|CONCRETE MASONRY, CLASS  | 76.000| |

|D |CY | |
 -------------------------------------------------------------------------------

|602772 MECHANICALLY | | |
  3220|STABILIZED EARTH WALLS   |LUMP |LUMP |

| | | |
 -------------------------------------------------------------------------------

|603000 BAR REINFORCEMENT | | |
  3230| | 40600.000| |

| |LB | |
 -------------------------------------------------------------------------------

|604000 BAR REINFORCEMENT,| | |
  3240|EPOXY COATED | 217000.000| |

| |LB | |
 -------------------------------------------------------------------------------

|605001 STEEL STRUCTURES  | | |
  3250| |    1047000.000| |

| |LB | |
 -------------------------------------------------------------------------------

|605512 PREFABRICATED | | |
  3260|EXPANSION JOINT SYSTEM,  | 90.000| |

|4" |LF | |
 -------------------------------------------------------------------------------

|605581 ELASTOMERIC | | |
  3270|BRIDGE BEARING PAD | 5.000| |

| |EACH | |
 -------------------------------------------------------------------------------

|605639 TFE-STAINLESS | | |
  3280|STEEL STRUCTURAL | 10.000| |

|BEARINGS |EACH | |
 -------------------------------------------------------------------------------

|619501 PRODUCTION PILE   | | |
  3290|RESTRIKE | 6.000| 500.00000| 3000.00

| |EACH | |
 -------------------------------------------------------------------------------

|619502 TEST PILE | | |
  3300|RESTRIKE | 1.000| 1000.00000| 1000.00

| |EADY | |
 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 35
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|619519 DYNAMIC PILE | | |
  3310|TESTING BY CONTRACTOR    | 17.000| |

| |EACH | |
 -------------------------------------------------------------------------------

|619539 SIGNAL MATCHING   | | |
  3320|ANALYSIS BY CONTRACTOR   | 17.000| |

| |EACH | |
 -------------------------------------------------------------------------------

|712021 RIPRAP, R-5 | | |
  3330| | 760.000| |

| |TON | |
 -------------------------------------------------------------------------------

|713003 GEOTEXTILES, | | |
  3340|RIPRAP | 640.000| |

| |SY | |
 -------------------------------------------------------------------------------

|760015 RUMBLE STRIPS,    | | |
  3350|CONCRETE, SHALLOW DEPTH  | 1005.000| |

| |LF | |
 -------------------------------------------------------------------------------

|908009 TOPSOILING, 4"    | | |
  3360|DEPTH | 1050.000| |

| |SY | |
 -------------------------------------------------------------------------------

|908019 STREAMBANK SEED   | | |
  3370|MIX, SEEDING | 521.000| |

| |SY | |
 -------------------------------------------------------------------------------

|908020 EROSION CONTROL   | | |
  3380|BLANKET MULCH | 521.000| |

| |SY | |
 -------------------------------------------------------------------------------

| |
| SECTION 0009 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0010  BRIDGE 1-460 N, PILE ALTERNATIVE 1
ALT GROUP OC1

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 36
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|618081 FURNISH PRECAST   | | |
  3390|PRESTRESSED CONCRETE | 2466.000| |

|PILE, 14" X 14" |LF | |
 -------------------------------------------------------------------------------

|618091 FURNISH PRECAST   | | |
  3400|PRESTRESSED CONCRETE | 428.000| |

|TEST PILE, 14" X 14" |LF | |
 -------------------------------------------------------------------------------

|619061 INSTALL PRECAST   | | |
  3410|PRESTRESSED CONCRETE | 2466.000| |

|PILE, 14" X 14" |LF | |
 -------------------------------------------------------------------------------

|619067 INSTALL PRECAST   | | |
  3420|PRESTRESSED CONCRETE | 428.000| |

|TEST PILE, 14" X 14" |LF | |
 -------------------------------------------------------------------------------

| |
| SECTION 0010 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0011  BRIDGE 1-460 N, PILE ALTERNATIVE 2
ALT GROUP OC2

 -------------------------------------------------------------------------------
|618062 STEEL H PILES, HP | | |

  3430|14 X 73 | 3005.000| |
| |LF | |

 -------------------------------------------------------------------------------
|618065 STEEL H TEST | | |

  3440|PILES, HP 14 X 73 | 524.000| |
| |LF | |

 -------------------------------------------------------------------------------
|619042 INSTALL STEEL H   | | |

  3450|PILES, HP 14 X 73 | 3005.000| |
| |LF | |

 -------------------------------------------------------------------------------
|619045 INSTALL STEEL H   | | |

  3460|TEST PILES, HP 14 X 73   | 524.000| |
| |LF | |

 -------------------------------------------------------------------------------
| |
| SECTION 0011 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0012  BRIDGE 1-460 S
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 37
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE| ITEM |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
 -------------------------------------------------------------------------------

|202505 SETTLEMENT | | |
  3470|PLATFORM | 4.000| |

| |EACH | |
 -------------------------------------------------------------------------------

|202518 SETTLEMENT | | |
  3480|MONUMENT | 4.000| |

| |EACH | |
 -------------------------------------------------------------------------------

|207000 EXCAVATION AND    | | |
  3490|BACKFILL FOR STRUCTURES  | 300.000| |

| |CY | |
 -------------------------------------------------------------------------------

|302011 DELAWARE NO. 3    | | |
  3500|STONE | 94.000| |

| |TON | |
 -------------------------------------------------------------------------------

|302012 DELAWARE NO. 57   | | |
  3510|STONE | 326.000| |

| |TON | |
 -------------------------------------------------------------------------------

|602003 PORTLAND CEMENT   | | |
  3520|CONCRETE MASONRY, | 75.000| |

|ABUTMENT FOOTING, CLASS  |CY | |
|A | | |

 -------------------------------------------------------------------------------
|602006 PORTLAND CEMENT   | | |

  3530|CONCRETE MASONRY, PIER   | 149.000| |
|FOOTING, CLASS B |CY | |

 -------------------------------------------------------------------------------
|602007 PORTLAND CEMENT   | | |

  3540|CONCRETE MASONRY, PIER   | 125.000| |
|ABOVE FOOTING, CLASS A   |CY | |

 -------------------------------------------------------------------------------
|602013 PORTLAND CEMENT   | | |

  3550|CONCRETE MASONRY, | 560.000| |
|SUPERSTRUCTURE, CLASS D  |CY | |
| | | |

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 38
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE| ITEM |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|602014 PORTLAND CEMENT   | | |
  3560|CONCRETE MASONRY, | 104.000| |

|APPROACH SLAB, CLASS D   |CY | |
| | | |

 -------------------------------------------------------------------------------
|602015 PORTLAND CEMENT   | | |

  3570|CONCRETE MASONRY, | 40.000| |
|ABUTMENT ABOVE FOOTING,  |CY | |
|CLASS A                  | | |

 -------------------------------------------------------------------------------
|602017 PORTLAND CEMENT   | | |

  3580|CONCRETE MASONRY, | 123.000| |
|PARAPET, CLASS A |CY | |

 -------------------------------------------------------------------------------
|602018 PORTLAND CEMENT   | | |

  3590|CONCRETE MASONRY, CLASS  | 67.000| |
|D                        |CY | |

 -------------------------------------------------------------------------------
|602772 MECHANICALLY | | |

  3600|STABILIZED EARTH WALLS   |LUMP |LUMP |
| | | |

 -------------------------------------------------------------------------------
|603000 BAR REINFORCEMENT | | |

  3610| | 41500.000| |
| |LB | |

 -------------------------------------------------------------------------------
|604000 BAR REINFORCEMENT,| | |

  3620|EPOXY COATED | 212000.000| |
| |LB | |

 -------------------------------------------------------------------------------
|605001 STEEL STRUCTURES  | | |

  3630| | 854000.000| |
| |LB | |

 -------------------------------------------------------------------------------
|605512 PREFABRICATED     | | |

  3640|EXPANSION JOINT SYSTEM,  | 90.000| |
|4"                       |LF | |

 -------------------------------------------------------------------------------
|605581 ELASTOMERIC | | |

  3650|BRIDGE BEARING PAD | 5.000| |
| |EACH | |

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 39
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|605639 TFE-STAINLESS | | |
  3660|STEEL STRUCTURAL | 10.000| |

|BEARINGS |EACH | |
 -------------------------------------------------------------------------------

|619501 PRODUCTION PILE   | | |
  3670|RESTRIKE | 6.000| 500.00000| 3000.00

| |EACH | |
 -------------------------------------------------------------------------------

|619502 TEST PILE | | |
  3680|RESTRIKE | 1.000| 1000.00000| 1000.00

| |EADY | |
 -------------------------------------------------------------------------------

|619519 DYNAMIC PILE | | |
  3690|TESTING BY CONTRACTOR    | 17.000| |

| |EACH | |
 -------------------------------------------------------------------------------

|619539 SIGNAL MATCHING   | | |
  3700|ANALYSIS BY CONTRACTOR   | 17.000| |

| |EACH | |
 -------------------------------------------------------------------------------

|712021 RIPRAP, R-5 | | |
  3710| | 565.000| |

| |TON | |
 -------------------------------------------------------------------------------

|713003 GEOTEXTILES, | | |
  3720|RIPRAP | 450.000| |

| |SY | |
 -------------------------------------------------------------------------------

|760015 RUMBLE STRIPS,    | | |
  3730|CONCRETE, SHALLOW DEPTH  | 955.000| |

| |LF | |
 -------------------------------------------------------------------------------

|908009 TOPSOILING, 4"    | | |
  3740|DEPTH | 700.000| |

| |SY | |
 -------------------------------------------------------------------------------

|908019 STREAMBANK SEED   | | |
  3750|MIX, SEEDING | 345.000| |

| |SY | |
 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 40
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|908020 EROSION CONTROL   | | |
  3760|BLANKET MULCH | 345.000| |

| |SY | |
 -------------------------------------------------------------------------------

| |
| SECTION 0012 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0013  BRIDGE 1-460 S, PILE ALTERNATIVE 1
ALT GROUP OD1

 -------------------------------------------------------------------------------
|618081 FURNISH PRECAST   | | |

  3770|PRESTRESSED CONCRETE | 2870.000| |
|PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|618091 FURNISH PRECAST   | | |

  3780|PRESTRESSED CONCRETE | 508.000| |
|TEST PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|619061 INSTALL PRECAST   | | |

  3790|PRESTRESSED CONCRETE | 2870.000| |
|PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|619067 INSTALL PRECAST   | | |

  3800|PRESTRESSED CONCRETE | 508.000| |
|TEST PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
| |
| SECTION 0013 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0014  BRIDGE 1-460 S, PILE ALTERNATIVE 2
ALT GROUP OD2

 -------------------------------------------------------------------------------
|618062 STEEL H PILES, HP | | |

  3810|14 X 73 | 3152.000| |
| |LF | |

 -------------------------------------------------------------------------------
|618065 STEEL H TEST | | |

  3820|PILES, HP 14 X 73 | 558.000| |
| |LF | |

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 41
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|619042 INSTALL STEEL H   | | |
  3830|PILES, HP 14 X 73 | 3152.000| |

| |LF | |
 -------------------------------------------------------------------------------

|619045 INSTALL STEEL H   | | |
  3840|TEST PILES, HP 14 X 73   | 558.000| |

| |LF | |
 -------------------------------------------------------------------------------

| |
| SECTION 0014 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0015  BRIDGE 1-460 A

 -------------------------------------------------------------------------------
|202505 SETTLEMENT | | |

  3850|PLATFORM | 4.000| |
| |EACH | |

 -------------------------------------------------------------------------------
|202518 SETTLEMENT | | |

  3860|MONUMENT | 4.000| |
| |EACH | |

 -------------------------------------------------------------------------------
|302011 DELAWARE NO. 3    | | |

  3870|STONE | 91.000| |
| |TON | |

 -------------------------------------------------------------------------------
|302012 DELAWARE NO. 57   | | |

  3880|STONE | 67.000| |
| |TON | |

 -------------------------------------------------------------------------------
|602003 PORTLAND CEMENT   | | |

  3890|CONCRETE MASONRY, | 71.000| |
|ABUTMENT FOOTING, CLASS  |CY | |
|A | | |

 -------------------------------------------------------------------------------
|602013 PORTLAND CEMENT   | | |

  3900|CONCRETE MASONRY, | 331.000| |
|SUPERSTRUCTURE, CLASS D  |CY | |
| | | |

 -------------------------------------------------------------------------------

Addendum 1-1 
September 21, 2015



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 42
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE| ITEM |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|602014 PORTLAND CEMENT   | | |
  3910|CONCRETE MASONRY, | 163.000| |

|APPROACH SLAB, CLASS D   |CY | |
| | | |

 -------------------------------------------------------------------------------
|602015 PORTLAND CEMENT   | | |

  3920|CONCRETE MASONRY, | 37.000| |
|ABUTMENT ABOVE FOOTING,  |CY | |
|CLASS A                  | | |

 -------------------------------------------------------------------------------
|602017 PORTLAND CEMENT   | | |

  3930|CONCRETE MASONRY, | 44.000| |
|PARAPET, CLASS A |CY | |

 -------------------------------------------------------------------------------
|602772 MECHANICALLY | | |

  3940|STABILIZED EARTH WALLS   |LUMP |LUMP |
| | | |

 -------------------------------------------------------------------------------
|604000 BAR REINFORCEMENT,| | |

  3950|EPOXY COATED | 117736.000| |
| |LB | |

 -------------------------------------------------------------------------------
|605001 STEEL STRUCTURES  | | |

  3960| | 354900.000| |
| |LB | |

 -------------------------------------------------------------------------------
|605512 PREFABRICATED     | | |

  3970|EXPANSION JOINT SYSTEM,  | 56.000| |
|4"                       |LF | |

 -------------------------------------------------------------------------------
|605581 ELASTOMERIC | | |

  3980|BRIDGE BEARING PAD | 6.000| |
| |EACH | |

 -------------------------------------------------------------------------------
|605639 TFE-STAINLESS | | |

  3990|STEEL STRUCTURAL | 6.000| |
|BEARINGS |EACH | |

 -------------------------------------------------------------------------------
|619501 PRODUCTION PILE   | | |

  4000|RESTRIKE | 3.000| 500.00000| 1500.00
| |EACH | |

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 43
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|619502 TEST PILE | | |
  4010|RESTRIKE | 1.000| 1000.00000| 1000.00

| |EADY | |
 -------------------------------------------------------------------------------

|619519 DYNAMIC PILE | | |
  4020|TESTING BY CONTRACTOR    | 10.000| |

| |EACH | |
 -------------------------------------------------------------------------------

|619539 SIGNAL MATCHING   | | |
  4030|ANALYSIS BY CONTRACTOR   | 10.000| |

| |EACH | |
 -------------------------------------------------------------------------------

|727507 BRIDGE SAFETY | | |
  4040|FENCE | 354.000| |

| |LF | |
 -------------------------------------------------------------------------------

| |
| SECTION 0015 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0016  BRIDGE 1-460 A, PILE ALTERNATIVE 1
ALT GROUP OE1

 -------------------------------------------------------------------------------
|618081 FURNISH PRECAST   | | |

  4050|PRESTRESSED CONCRETE | 874.000| |
|PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|618091 FURNISH PRECAST   | | |

  4060|PRESTRESSED CONCRETE | 312.000| |
|TEST PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|619061 INSTALL PRECAST   | | |

  4070|PRESTRESSED CONCRETE | 874.000| |
|PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|619067 INSTALL PRECAST   | | |

  4080|PRESTRESSED CONCRETE | 312.000| |
|TEST PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
| |
| SECTION 0016 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0017  BRIDGE 1-460 A, PILE ALTERNATIVE 2
ALT GROUP OE2
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 44
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE| ITEM |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
 -------------------------------------------------------------------------------

|618062 STEEL H PILES, HP | | |
  4090|14 X 73 | 1158.000| |

| |LF | |
 -------------------------------------------------------------------------------

|618065 STEEL H TEST | | |
  4100|PILES, HP 14 X 73 | 426.000| |

| |LF | |
 -------------------------------------------------------------------------------

|619042 INSTALL STEEL H   | | |
  4110|PILES, HP 14 X 73 | 1158.000| |

| |LF | |
 -------------------------------------------------------------------------------

|619045 INSTALL STEEL H   | | |
  4120|TEST PILES, HP 14 X 73   | 426.000| |

| |LF | |
 -------------------------------------------------------------------------------

| |
| SECTION 0017 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0018  BRIDGE 1-466 N & S

 -------------------------------------------------------------------------------
|202505 SETTLEMENT | | |

  4130|PLATFORM | 8.000| |
| |EACH | |

 -------------------------------------------------------------------------------
|209002 BORROW, TYPE B    | | |

  4140| | 2134.000| |
| |CY | |

 -------------------------------------------------------------------------------
|602003 PORTLAND CEMENT   | | |

  4150|CONCRETE MASONRY, | 104.000| |
|ABUTMENT FOOTING, CLASS  |CY | |
|A | | |

 -------------------------------------------------------------------------------
|602013 PORTLAND CEMENT   | | |

  4160|CONCRETE MASONRY, | 463.000| |
|SUPERSTRUCTURE, CLASS D  |CY | |
| | | |

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 45
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE| ITEM |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|602014 PORTLAND CEMENT   | | |
  4170|CONCRETE MASONRY, | 478.000| |

|APPROACH SLAB, CLASS D   |CY | |
| | | |

 -------------------------------------------------------------------------------
|602015 PORTLAND CEMENT   | | |

  4180|CONCRETE MASONRY, | 92.000| |
|ABUTMENT ABOVE FOOTING,  |CY | |
|CLASS A                  | | |

 -------------------------------------------------------------------------------
|602017 PORTLAND CEMENT   | | |

  4190|CONCRETE MASONRY, | 106.000| |
|PARAPET, CLASS A |CY | |

 -------------------------------------------------------------------------------
|602772 MECHANICALLY | | |

  4200|STABILIZED EARTH WALLS   |LUMP |LUMP |
| | | |

 -------------------------------------------------------------------------------
|604000 BAR REINFORCEMENT,| | |

  4210|EPOXY COATED | 262700.000| |
| |LB | |

 -------------------------------------------------------------------------------
|605512 PREFABRICATED     | | |

  4220|EXPANSION JOINT SYSTEM,  | 104.000| |
|4"                       |LF | |

 -------------------------------------------------------------------------------
|619501 PRODUCTION PILE   | | |

  4230|RESTRIKE | 1.000| 500.00000| 500.00
| |EACH | |

 -------------------------------------------------------------------------------
|619502 TEST PILE | | |

  4240|RESTRIKE | 1.000| 1000.00000| 1000.00
| |EADY | |

 -------------------------------------------------------------------------------
|619519 DYNAMIC PILE | | |

  4250|TESTING BY CONTRACTOR    | 8.000| |
| |EACH | |

 -------------------------------------------------------------------------------
|619539 SIGNAL MATCHING   | | |

  4260|ANALYSIS BY CONTRACTOR   | 8.000| |
| |EACH | |

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 46
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|623003 PRESTRESSED | | |
  4270|REINFORCED CONCRETE |LUMP |LUMP |

|MEMBERS, BULB T BEAM | | |
 -------------------------------------------------------------------------------

|760015 RUMBLE STRIPS,    | | |
  4280|CONCRETE, SHALLOW DEPTH  | 859.000| |

| |LF | |
 -------------------------------------------------------------------------------

| |
| SECTION 0018 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0019  BRIDGE 1-466 N & S, PILE ALTERNATIVE 1
ALT GROUP OF1

 -------------------------------------------------------------------------------
|618081 FURNISH PRECAST   | | |

  4290|PRESTRESSED CONCRETE | 1864.000| |
|PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|618091 FURNISH PRECAST   | | |

  4300|PRESTRESSED CONCRETE | 273.000| |
|TEST PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|619061 INSTALL PRECAST   | | |

  4310|PRESTRESSED CONCRETE | 1864.000| |
|PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
|619067 INSTALL PRECAST   | | |

  4320|PRESTRESSED CONCRETE | 273.000| |
|TEST PILE, 14" X 14" |LF | |

 -------------------------------------------------------------------------------
| |
| SECTION 0019 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0020  BRIDGE 1-466 N & S, PILE ALTERNATIVE 2
ALT GROUP OF2

 -------------------------------------------------------------------------------
|618062 STEEL H PILES, HP | | |

  4330|14 X 73 | 2632.000| |
| |LF | |

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 47
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|618065 STEEL H TEST | | |
  4340|PILES, HP 14 X 73 | 369.000| |

| |LF | |
 -------------------------------------------------------------------------------

|619042 INSTALL STEEL H   | | |
  4350|PILES, HP 14 X 73 | 2632.000| |

| |LF | |
 -------------------------------------------------------------------------------

|619045 INSTALL STEEL H   | | |
  4360|TEST PILES, HP 14 X 73   | 369.000| |

| |LF | |
 -------------------------------------------------------------------------------

| |
| SECTION 0020 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0021  BRIDGE 1-444

 -------------------------------------------------------------------------------
|207000 EXCAVATION AND    | | |

  4370|BACKFILL FOR STRUCTURES  | 2413.000| |
| |CY | |

 -------------------------------------------------------------------------------
|302011 DELAWARE NO. 3    | | |

  4380|STONE | 155.000| |
| |TON | |

 -------------------------------------------------------------------------------
|302012 DELAWARE NO. 57   | | |

  4390|STONE | 337.000| |
| |TON | |

 -------------------------------------------------------------------------------
|602001 PORTLAND CEMENT   | | |

  4400|CONCRETE MASONRY, CLASS  | 283.000| |
|A |CY | |

 -------------------------------------------------------------------------------
|602002 PORTLAND CEMENT   | | |

  4410|CONCRETE MASONRY, CLASS  | 458.000| |
|B |CY | |

 -------------------------------------------------------------------------------
|602522 PRECAST CONCRETE  | | |

  4420|CULVERT | 161.000| |
| |LF | |

 -------------------------------------------------------------------------------
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 48
SCHEDULE OF ITEMS DATE:

 CONTRACT ID: T200911308.01 PROJECT(S): NH-2015(24)

All figures must be typewritten.

 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO | DESCRIPTION |   QUANTITY    |----------------|--------------

| |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

|604000 BAR REINFORCEMENT,| | |
  4430|EPOXY COATED | 82600.000| |

| |LB | |
 -------------------------------------------------------------------------------

|608000 COARSE AGGREGATE  | | |
  4440|FOR FOUNDATION | 835.000| |

|STABILIZATION AND |TON | |
|SUBFOUNDATION BACKFILL   | | |

 -------------------------------------------------------------------------------
|712021 RIPRAP, R-5 | | |

  4450| | 985.000| |
| |TON | |

 -------------------------------------------------------------------------------
|712531 CHANNEL BED FILL  | | |

  4460| | 69.000| |
| |CY | |

 -------------------------------------------------------------------------------
|715001 PERFORATED PIPE   | | |

  4470|UNDERDRAINS, 6" | 463.000| |
| |LF | |

 -------------------------------------------------------------------------------
| |
| SECTION 0021 TOTAL |

-------------------------------------------------------------------------------

 SECTION 0022  AIRMONT BERM HEIGHT CHANGE

 -------------------------------------------------------------------------------
|202000 EXCAVATION AND    | | |

  4480|EMBANKMENT | 22614.000| |
| |CY | |

 -------------------------------------------------------------------------------
| |
| SECTION 0022 TOTAL |

-------------------------------------------------------------------------------
| |
| TOTAL BID |

 -------------------------------------------------------------------------------
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1

TOLL FACILITIES TO BE

CONSTRUCTED BY OTHERS; BRT/DMG

A

B

C

D

E

F

LEGEND

ITEM 209006 - BORROW, TYPE F

ITEM 302007 - GRADED AGGREGATE BASE COURSE, TYPE B

ITEM 304501 - PERMEABLE TREATED BASE, 4"

ITEM 304502 - SOIL CEMENT BASE COURSE, 6"

ITEM 209001 - BORROW, TYPE A

G

J

N

P

Q

R

S

T

U

V

W

X

Y

AA

BB

CC

DD

EE

FF

ITEM 713002 - GEOTEXTILE, SEPARATION

ITEM 760507 - PROFILE MILLING, HOT-MIX

ITEM 705001 - PCC SIDEWALK, 4"

ITEM 760017 - RUMBLE STRIPS, CONCRETE

ITEM 733002 - TOPSOILING, 6" DEPTH

ITEM 734013 - PERMANENT GRASS SEEDING, DRY GROUND

ITEM 735535 - SOIL RETENTION BLANKET MULCH, TYPE 5

ITEM 727000 - RIGHT OF WAY FENCE

ITEM 715001 - PERFORATED PIPE UNDERDRAINS, 6"

K ITEM 501006 - PORTLAND CEMENT CONCRETE PAVEMENT, 12"

L

ITEM 733002 - TOPSOILING, 6" DEPTH

ITEM 734013 - PERMANENT GRASS SEEDING, DRY GROUND

ITEM 401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22

ITEM 401810 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22

ITEM 401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE,

160 GYRATIONS, PG 64-22

ITEM 733001 - TOPSOILING, 4" DEPTH

ITEM 734013 - PERMANENT GRASS SEEDING, DRY GROUND

ITEM 501001 - 8" PORTLAND CEMENT CONCRETE

ITEM 401824 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,

            PG 64-22, WEDGE

ITEM 701022 - PCC CURB AND GUTTER, TYPE 3-8

ITEM 701010 - PCC CURB, TYPE 1-8

ITEM 720050 - GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31

ITEM 720052 - GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31

ITEM 701016 - PCC CURB AND GUTTER, TYPE 1-4

ITEM 701013 - PCC CURB, TYPE 1-2

ITEM 720626 - CONCRETE SINGLE FACE BARRIER, TYPE 1

MEDIAN SECTION THE BOTTOM OF BORROW TYPE A SHALL BE CONSTRUCTED 

NOTES:

1.

 

 

 

 

2.

 

 

3. 

4.

 

5.

6.

7.

8.

9.

10.

11.

12.

THE MAXIMUM ALGEBRAIC DIFFERENCE ON THE HIGH SIDE BETWEEN

THE TRAVELED WAY SLOPE AND THE ACCEL/DECEL LANES SHALL

NOT EXCEED 4%. THE MAXIMUM ALGEBRAIC DIFFERENCE BETWEEN

THE TRAVELED WAY SLOPE AND THE SHOULDER SLOPE SHALL NOT

EXCEED 8%.

 

SHOULDER SLOPE ON THE LOW SIDE SHALL BE THE SAME AS THE

TRAVELED WAY SLOPE WHEN SUPERELEVATION IS GREATER THAN 4%.

SEE GRADES AND GEOMETRICS SHEETS FOR SUPERELEVATED CROSS

SLOPE TRANSITIONS.

SEE SHEET TS-43 FOR UNDERDRAIN DETAIL.

SEE CONSTRUCTION PLANS FOR PLACEMENT LOCATIONS.

PGA - POINT OF GRADE APPLICATION

PDGA - POINT OF DITCH GRADE APPLICATION

P/R - POINT OF ROTATION

P.G.L. - POINT OF GRADE LINE

 

THE MAXIMUM LIFTS FOR THE INDIVIDUAL PAVING MATERIALS

ARE AS FOLLOWS:

SUPERPAVE, TYPE C WMA - 2"

SUPERPAVE, TYPE B WMA - 3"

SUPERPAVE BIT. CONC. BASE COURSE - 4"

GRADED AGGREGATE BASE COURSE - 8"

 

SUPERPAVE, TYPE B HOT-MIX SHALL BE PLACED IN TWO EQUAL LIFTS,

WHEN THICKNESS EXCEEDS 3".

SEE SHEET DT-01 FOR RUMBLE STRIP LOCATIONS.

SEE SHEET DT-12 FOR SAFETY EDGE DETAILS. THESE DETAILS SHALL BE

APPLIED AT ALL INSTANCES WHERE THE EDGE OF PROPOSED PAVEMENT

MEETS THE 6" TOPSOIL.

ON THE HIGH SIDE OF THE SUPERELEVATED MEDIAN SECTION THE BOTTOM

OF BORROW TYPE A SHALL FOLLOW THE SUPERELEVATION RATE FOR THE

ROADWAY EXTENDED UNTIL IT INTERSECTS WITH EITHER THE BOTTOM OF 

TOPSOIL FOR THE MEDIAN SIDESLOPES OR IT INTERSECTS WITH THE 

CONSTRUCTION BASELINE. ON THE LOW SIDE OF THE SUPERELEVATED

MEDIAN SECTION THE BOTTOM OF BORROW TYPE A SHALL BE CONSTRUCTED 

FROM THE POINT IN WHICH THE EXTENDED SUPERELEVATION SLOPE (e) 

INTERSECTS THE CONSTRUCTION BASELINE TO THE GRADE BREAK AT THE 

INSIDE EDGE OF TRAVELED WAY.

FOR INTERFACE BETWEEN MOMENT SLAB AND ROADWAY PAVEMENT AND

APPROACH SLAB AND ROADWAY PAVEMENT, SEE STRUCTURAL DETAILS.

SEE SHEET DT-15 FOR DETAILS OF CONSTRUCTING PROPOSED EARTH BERM.

TOTAL SHTS.

SHEET NO.

DELAWARE
DEPARTMENT OF TRANSPORTATION

CONTRACT

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

N
:\

3
1
6
5
3
-
0
0
0
\C

O
N

T
R

A
C

T
 1

A
\C

A
D

D
\T

S
0
2
6
U

3
0
1
_
1
A

.d
g
n

9
/1

6
/2

0
1
5

1
0
:0

8
:0

6
 A

M

T200911308

NEW CASTLE 875

US 301,
SR 896 TO SR 1



45

NOT TO SCALE

TAO

KGMA TYPICAL SECTIONS

TS-29

4%

CZ

4’

SHLD

B

(TYP.)

20’VARIES

4:1

2’2’

2’6’

SHLD

2’

20’

12’2’6’

SHLD

O.G.

4’ VARIES8’

CZ

PDGA

4:1 4:1

6:1

P.G.L.

CONSTRUCTION
AND R/W BASELINE

20’ VARIES

CZ

VARIES

2%

D
E

A

K

PGA

P/R

4%

RAMP P NORMAL SECTION

STATION 58+43 TO STATION 65+50

1’

SLOPESTATION

61+47 TO 61+50

61+50 TO 62+50

62+50 TO 63+00

63+00 TO 64+50

CZ

20’

2’14’

6:1

VARIESVARIES

4:14:1

10’

ROUNDING

O.G.

8’

1’

4’

4:1

20’

CZ

VARIES

4:14:1

V
U

PDGA

14’

6:1

2’

VARIES 

(4’MIN.)

10’

ROUNDING

O.G.

4’

SHLD

4%

1’

8’

PDGA

B

(TYP.)

B

(TYP.)

3:1

SLOPESTATION

61+50 TO 62+00

62+00 TO 65+00

65+00 TO 65+50

4:1 TO 3:1

65+50 TO 66+82 2:1

3:1 TO 2:1

STA. 58+43 TO STA. 59+60, LT.

STA. 59+60 TO STA. 60+98, LT.

STA. 60+98 TO STA. 66+82, LT.

STA. 61+47 TO STA. 65+50, RT.

D
E

A

K

12"

VU

P

D
E

A

K

12"

C F

2"

6"
A

VARIES 12"

Q P

Q

F
C2"
6"

V

U
A

VARIES

FILL SLOPE

*RIGHT FILL SLOPE CHART

VARIES*

FILL

SLOPE

VARIE
S*

*LEFT FILL SLOPE CHART

6:1

4’ VARIES 2’ VARIES 10’

ROUNDING

PDGA

4:1 4:1

1’
V

SEE CONSTRUCTION

DETAILS

SHEETS DT-21

3:1

3:1

U

4:1

4’ VARIES 4’ 2’6’VARIES VARIES

V

V
PDGA

U

PDGA

LOC

R/W-DA

S

VARIES

2’ MIN.

1’

6:1

3:1

TCE

VARIES

2’

1’

VARIES

O.G.

10’

ROUNDING

STA. 58+43 TO STA. 61+47, RT.

U

U

U
U

U

U

U

U
U U

U
U

U

U

U

UU

*NOTE: SEE GRADES AND GEOMETRICS FOR

TOP OF BERM ELEVATIONS

B

(TYP.)

SEE NOTE 12

*

U

16’

8’2’

2’

Q
C F

2"

6"

2’2’ 4’

SHLD

4%

60+98 TO 61+50 4:1

VARIES

A

4:1

5:1 TO 4:1

1 SEE SHEET 836 FOR TOLL FACILITY SITE PLAN

2 SEE SHEET 836 FOR TOLL FACILITY SITE PLAN

2

1

1’

VARIES*

SLOPESTATION

58+50 TO 60+50

60+50 TO 61+00

5:1

5:1 TO 4:1

61+00 TO 61+25

61+25 TO 61+47

*RIGHT FILL SLOPE CHART

4:1

4:1 TO 5:1

5:1

64+50 TO 65+00

65+00 TO 65+50 3:1

4:1 TO 3:1

5:1

VARIES

1

1

1

1

1

TOLL FACILITIES TO BE

CONSTRUCTED BY OTHERS; BRT/DMG

A

B

C

D

E

F

LEGEND

ITEM 209006 - BORROW, TYPE F

ITEM 302007 - GRADED AGGREGATE BASE COURSE, TYPE B

ITEM 304501 - PERMEABLE TREATED BASE, 4"

ITEM 304502 - SOIL CEMENT BASE COURSE, 6"

ITEM 209001 - BORROW, TYPE A

G

J

N

P

Q

R

S

T

U

V

W

X

Y

AA

BB

CC

DD

EE

FF

ITEM 713002 - GEOTEXTILE, SEPARATION

ITEM 760507 - PROFILE MILLING, HOT-MIX

ITEM 705001 - PCC SIDEWALK, 4"

ITEM 760017 - RUMBLE STRIPS, CONCRETE

ITEM 733002 - TOPSOILING, 6" DEPTH

ITEM 734013 - PERMANENT GRASS SEEDING, DRY GROUND

ITEM 735535 - SOIL RETENTION BLANKET MULCH, TYPE 5

ITEM 727000 - RIGHT OF WAY FENCE

ITEM 715001 - PERFORATED PIPE UNDERDRAINS, 6"

K ITEM 501006 - PORTLAND CEMENT CONCRETE PAVEMENT, 12"

L

ITEM 733002 - TOPSOILING, 6" DEPTH

ITEM 734013 - PERMANENT GRASS SEEDING, DRY GROUND

ITEM 401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22

ITEM 401810 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22

ITEM 401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE,

160 GYRATIONS, PG 64-22

ITEM 733001 - TOPSOILING, 4" DEPTH

ITEM 734013 - PERMANENT GRASS SEEDING, DRY GROUND

ITEM 501001 - 8" PORTLAND CEMENT CONCRETE

ITEM 401824 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS,

            PG 64-22, WEDGE

ITEM 701022 - PCC CURB AND GUTTER, TYPE 3-8

ITEM 701010 - PCC CURB, TYPE 1-8

ITEM 720050 - GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31

ITEM 720052 - GALVANIZED STEEL BEAM GUARDRAIL, TYPE 3-31

ITEM 701016 - PCC CURB AND GUTTER, TYPE 1-4

ITEM 701013 - PCC CURB, TYPE 1-2

ITEM 720626 - CONCRETE SINGLE FACE BARRIER, TYPE 1

MEDIAN SECTION THE BOTTOM OF BORROW TYPE A SHALL BE CONSTRUCTED 

NOTES:

1.

 

 

 

 

2.

 

 

3. 

4.

 

5.

6.

7.

8.

9.

10.

11.

12.

THE MAXIMUM ALGEBRAIC DIFFERENCE ON THE HIGH SIDE BETWEEN

THE TRAVELED WAY SLOPE AND THE ACCEL/DECEL LANES SHALL

NOT EXCEED 4%. THE MAXIMUM ALGEBRAIC DIFFERENCE BETWEEN

THE TRAVELED WAY SLOPE AND THE SHOULDER SLOPE SHALL NOT

EXCEED 8%.

 

SHOULDER SLOPE ON THE LOW SIDE SHALL BE THE SAME AS THE

TRAVELED WAY SLOPE WHEN SUPERELEVATION IS GREATER THAN 4%.

SEE GRADES AND GEOMETRICS SHEETS FOR SUPERELEVATED CROSS

SLOPE TRANSITIONS.

SEE SHEET TS-43 FOR UNDERDRAIN DETAIL.

SEE CONSTRUCTION PLANS FOR PLACEMENT LOCATIONS.

PGA - POINT OF GRADE APPLICATION

PDGA - POINT OF DITCH GRADE APPLICATION

P/R - POINT OF ROTATION

P.G.L. - POINT OF GRADE LINE

 

THE MAXIMUM LIFTS FOR THE INDIVIDUAL PAVING MATERIALS

ARE AS FOLLOWS:

SUPERPAVE, TYPE C WMA - 2"

SUPERPAVE, TYPE B WMA - 3"

SUPERPAVE BIT. CONC. BASE COURSE - 4"

GRADED AGGREGATE BASE COURSE - 8"

 

SUPERPAVE, TYPE B HOT-MIX SHALL BE PLACED IN TWO EQUAL LIFTS,

WHEN THICKNESS EXCEEDS 3".

SEE SHEET DT-01 FOR RUMBLE STRIP LOCATIONS.

SEE SHEET DT-12 FOR SAFETY EDGE DETAILS. THESE DETAILS SHALL BE

APPLIED AT ALL INSTANCES WHERE THE EDGE OF PROPOSED PAVEMENT

MEETS THE 6" TOPSOIL.

ON THE HIGH SIDE OF THE SUPERELEVATED MEDIAN SECTION THE BOTTOM

OF BORROW TYPE A SHALL FOLLOW THE SUPERELEVATION RATE FOR THE

ROADWAY EXTENDED UNTIL IT INTERSECTS WITH EITHER THE BOTTOM OF 

TOPSOIL FOR THE MEDIAN SIDESLOPES OR IT INTERSECTS WITH THE 

CONSTRUCTION BASELINE. ON THE LOW SIDE OF THE SUPERELEVATED

MEDIAN SECTION THE BOTTOM OF BORROW TYPE A SHALL BE CONSTRUCTED 

FROM THE POINT IN WHICH THE EXTENDED SUPERELEVATION SLOPE (e) 

INTERSECTS THE CONSTRUCTION BASELINE TO THE GRADE BREAK AT THE 

INSIDE EDGE OF TRAVELED WAY.

FOR INTERFACE BETWEEN MOMENT SLAB AND ROADWAY PAVEMENT AND

APPROACH SLAB AND ROADWAY PAVEMENT, SEE STRUCTURAL DETAILS.

SEE SHEET DT-15 FOR DETAILS OF CONSTRUCTING PROPOSED EARTH BERM.
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15’ WIDE WATER MAIN EASEMENTEXISTING R/W
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IT1-40

R1-034

SWM1-34-1

R1-035
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R1-060
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780+00
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N 87^32’38.94" W
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CONSTRUCTION PLAN

CP-33

PARKING AREA
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NO.

UNDERDRAIN OUTLETS

LENGTH DIS. EL.

63’

67’

UDO

342

UDO

343

342
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2
0
’

SEE SHEETS 833-875

FOR TOLL PLAZA DETAILS

STA. 59+25, 160’ RT. TO STA. 66+75, 160’ RT. (+/-)

M

115

NO. ITEM DESCRIPTION / TYPE LENGTHOFFSETBEGIN STA.

GUARDRAIL SCHEDULE

61+32.71218

GR

218

12.50’

219 12.50’

GR

219

60+82.93 6.00 LT.

72.68

70.43

2
0
’

M

189

M
A

T
C

H
 L

IN
E

S
T

A
. 
5
8
+

5
0

GUARDRAIL END ANCHORAGE 31

GUARDRAIL END ANCHORAGE 31

24.00 RT.

16’

16’

2
0
’

2
0
’

GR

220

59+45.21220 24.00 RT.

1
0
’

99

187.50GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31

EARTH BERM

M

114

1

NOTE:

THE CONTRACTOR SHALL COORDINATE WITH DELDOT ABOUT CONSTRUCTION OF THE PROPOSED

PAVEMENT FOR THE PARKING AREA, PCC SIDEWALK AND GUARDRAIL NOTED ON THIS SHEET. THIS

WORK SHALL NOT BEGIN UNTIL THE PROPOSED TOLL FACILITIES ARE INSTALLED BY OTHERS.

1

1

1

1

1

1

1

SEE NOTE
1

1

TOLL GANTRY

(BY OTHERS)

TOLL FACILITIES TO BE

CONSTRUCTED BY OTHERS; BRT/DMG
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IT1-37

SWM1-32-1

R1-034
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R1-035
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1
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WELFARE FOUNDATION, INC.

T.M.#13-008.00-007
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XXXX.XX

XXXX.XX

NO. SLOPELENGTH INV. EL. DIS. EL.SIZE / TYPE CLASS

DRAINAGE PIPE SCHEDULE

UD

120

UD

395

FES

276

NO. SIZE / TYPE SLOPE SAFETY GRATE

FLARED END SECTION SCHEDULE

NO. ITEM DESCRIPTION / TYPE LENGTHOFFSETBEGIN STA.

GUARDRAIL SCHEDULE

225 32+35.48 24.00’ RT.

KGMA

TAO

CONSTRUCTION PLAN

XXXX.XX

XXXX.XX

XXXX.XX

XXXX.XX

CP-35

PARKING AREA

M
A

T
C

H
 L

IN
E
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T

A
. 

3
0

+
2

5

4’

RIGHT-OF-WAY MONUMENT SCHEDULE

NO.

UNDERDRAIN OUTLETS

LENGTH DIS. EL.

UDO
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69’

71’

MATCH LINE SHEET CP-15

MATCH LINE SHEET CP-16

351
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1
0

’

6’

2
0

’

2
0

’

2
0

’

SEE SHEETS 833-875

FOR TOLL PLAZA DETAILS

STA. 30+25, 151’ RT. TO STA. 39+25, 115’ RT. (+/-)R/W FENCE, XX FT. HIGH (ITEM 727000)

M

120
M

119

M

121

M

122

GR

224

GR

225 GR

226

224 31+84.36 27.24’ RT. 50.00’

226 34+22.98 24.00’ RT. 12.50’

228 162.50’32+10.48 6.00’ LT.

227 31+59.36 9.24’ LT. 50.00’

229 33+72.98 6.00’ LT. 12.50’

GR

227 GR

228

GR

229

285 0.0461 62.77 56.8924" RCP IV 128’

60.69

56.24

M

123

FES

263

276 24" RCP 0.0461 NO

101

263 24" RCP 0.0461 YES

2
0

’

2
0

’

2
0
’

GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31

GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1-31

GUARDRAIL END TREATMENT ATTENUATOR, TYPE 2-31

GUARDRAIL END TREATMENT ATTENUATOR, TYPE 2-31

GUARDRAIL END ANCHORAGE 31

GUARDRAIL END ANCHORAGE 31

10.5’

8.5’

16’

4’

16’

UDO

350

74’350 65.39

187.50’

16’

46 SY

R-5 RIPRAP

26’(L)x16’(W)

6’

THE CONTRACTOR SHALL COORDINATE WITH DELDOT ABOUT CONSTRUCTION OF THE PROPOSED

PAVEMENT FOR THE PARKING AREA, PCC SIDEWALK AND GUARDRAIL NOTED ON THIS SHEET. THIS

WORK SHALL NOT BEGIN UNTIL THE PROPOSED TOLL FACILITIES ARE INSTALLED BY OTHERS.

NOTE:1

1
TOLL GANTRY

(BY OTHERS)

1

1

1

1

1

1

1 SEE NOTE

1

1

TOLL FACILITIES TO BE

CONSTRUCTED BY OTHERS; BRT/DMG
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END CONTRACT T200911301

BEGIN CONTRACT T200911308

US 301 STATION 667+50

CONSTRUCTION PHASING LEGEND

WORK AREA THIS PHASE

MAINTAIN ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES FOR THIS PHASE.

MAINTAIN ALL EROSION AND SEDIMENT CONTROL MEASURES.

PROCEED WITH FINE GRADING TO FINAL GRADE ALONG US 301, JAMISON CORNER ROAD, AND RAMPS N AND 0, AS REQUIRED.

CONSTRUCT HOT-MIX PAVEMENT AND TIE-INS AT JAMISON CORNER ROAD.

INSTALL SIGNING AND STRIPING FOR JAMISON CORNER ROAD. ADJUST TEMPORARY TRAFFIC CONTROL DEVICES 

AND SWITCH TRAFFIC TO JAMISON CORNER ROAD. MAINTAIN CLOSURE OF ROUNDABOUT ACCESS TO ALL RAMPS.

REMOVE TEMPORARY RUNAROUND ROAD INCLUDING TEMPORARY DRAINAGE SYSTEM.  BACKFILL WITH BORROW, TYPE F AND REGRADE AS NEEDED.

PROCEED WITH FINE GRADING TO FINAL GRADE FOR RAMPS M AND P.

CONSTRUCT PAVEMENT ALONG US 301, RAMP M, RAMP N, RAMP O, RAMP P, AND RAMP Q. INSTALL FINAL LIGHTING, SIGNING,

AND STRIPING ALONG US 301.  CONSTRUCT TOLL PLAZAS ON RAMP M AND RAMP P.  

STABILIZE ALL DISTURBED AREAS WITH TOPSOIL, SEED AND MULCH PRIOR TO REMOVAL OF SEDIMENT CONTROL DEVICES.

COMPLETE FINAL GRADING TO CONVERT SEDIMENT BASINS TO SWM FACILITIES. IMMEDIATELY STABILIZE ALL AREAS DISTURBED DURING

THE ESC DEVICE REMOVAL AND SB/SWM CONVERSION PROCESS.  

REMOVE TEMPORARY TRAFFIC CONTROL DEVICES FROM PHASE 3 PRIOR TO START OF PHASE 4 CONSTRUCTION.

9

9

9

BRIDGE 1-460A

BRIDGE 1-466S

BRIDGE 1-466N

1

1

1

1 TOLL FACILITIES TO BE

CONSTRUCTED BY OTHERS; BRT/DMG
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END CONTRACT T200911308

US 301 NORTHBOUND STATION 848+00.00

BEGIN CONTRACT T200911302

US 301 NORTHBOUND

STATION 848+00.00

CONSTRUCTION PHASING,
M.O.T., AND EROSION

CONTROL PLAN - PHASE 3
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CONSTRUCTION PHASING LEGEND

WORK AREA THIS PHASE

RAMP Q

US 301
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PHASE 3 SEQUENCE OF CONSTRUCTION

8

9

10

MAINTAIN ALL PERTINENT TEMPORARY TRAFFIC CONTROL DEVICES FOR THIS PHASE.

MAINTAIN ALL EROSION AND SEDIMENT CONTROL MEASURES.

PROCEED WITH FINE GRADING TO FINAL GRADE ALONG US 301, JAMISON CORNER ROAD, AND RAMPS N AND 0, AS REQUIRED.

CONSTRUCT HOT-MIX PAVEMENT AND TIE-INS AT JAMISON CORNER ROAD.

INSTALL SIGNING AND STRIPING FOR JAMISON CORNER ROAD. ADJUST TEMPORARY TRAFFIC CONTROL DEVICES 

AND SWITCH TRAFFIC TO JAMISON CORNER ROAD. MAINTAIN CLOSURE OF ROUNDABOUT ACCESS TO ALL RAMPS.

REMOVE TEMPORARY RUNAROUND ROAD INCLUDING TEMPORARY DRAINAGE SYSTEM.  BACKFILL WITH BORROW, TYPE F AND REGRADE AS NEEDED.

PROCEED WITH FINE GRADING TO FINAL GRADE FOR RAMPS M AND P.

CONSTRUCT PAVEMENT ALONG US 301, RAMP M, RAMP N, RAMP O, RAMP P, AND RAMP Q. INSTALL FINAL LIGHTING, SIGNING,

AND STRIPING ALONG US 301.  CONSTRUCT TOLL PLAZAS ON RAMP M AND RAMP P.  

STABILIZE ALL DISTURBED AREAS WITH TOPSOIL, SEED AND MULCH PRIOR TO REMOVAL OF SEDIMENT CONTROL DEVICES.

COMPLETE FINAL GRADING TO CONVERT SEDIMENT BASINS TO SWM FACILITIES. IMMEDIATELY STABILIZE ALL AREAS DISTURBED DURING

THE ESC DEVICE REMOVAL AND SB/SWM CONVERSION PROCESS.  

REMOVE TEMPORARY TRAFFIC CONTROL DEVICES FROM PHASE 3 PRIOR TO START OF PHASE 4 CONSTRUCTION.

9

9

9

BRIDGE 1-458

STAGING AREA

BRIDGE 1-460S

BRIDGE 1-460N

BRIDGE 1-436A

BRIDGE 1-436

HYETTS CORNER LLC

BORROW SITE

1

1

TOLL FACILITIES TO BE

CONSTRUCTED BY OTHERS; BRT/DMG
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ITMS-CON
ITMS-CONITMS-CON

767+00 768+00 769+00 770+00 771+00 772+00 773+00 774+00 775+00 776+00

ITMS-CON

P

EX-ITS

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

D

F

G

H

J

K

B

C

E

WHITE ALKYD THERMOPLASTIC PAVEMENT SYMBOL/LEGEND

(ITEM 748015)

L

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 748548)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT

(ITEM 748548)

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 748548)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM NO. 748549)

QUANTITY

M
PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

MARKINGS, BIKE SYMBOL (ITEM 748553)

A
ITEM 748557

ITEM 748548

8" SOLID WHITE CONTRAST EPOXY

RESIN PAINT, 3"BLACK, 5"WHITE

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

CONTRAST PAVEMENT STRIPING,3’ LINE & 9’ GAP,1.5"BLACK,

10"WHITE,1.5"BLACK (ITEM 748567)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

CONTRAST PAVEMENT STRIPING,10’ LINE & 30’ GAP,

1.5"BLACK,5"WHITE,1.5"BLACK (ITEM 748566)

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

PATTERNED MARKINGS, 2’ LINE & 2’ GAP

(ITEM 748565)

5" DOTTED WHITE EPOXY RESIN PAINT, 2’ LINE &

6’ GAP (ITEM 748548)

12" SOLID WHITE RETROREFLECTIVE PREFORMED

PATTERNED MARKINGS (ITEM 748513)

SS-11

US 301 SOUTHBOUND

US 301 NORTHBOUND

SIGNING, STRIPING
& CONDUIT PLAN

SIGNING LEGEND

REMOVE EXISTING SIGN

EXISTING SIGN TO REMAIN

PLACE NEW SIGN

RENEW EXISTING SIGN

REPOSITION EXISTING SIGN

1
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3

4

5

E A B
E A B

E A B

E B A

G

C
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A

G

C
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C

C

COMMUNICATION CABLES

COMMUNICATION CABLES

COMMUNICATION CABLES

COMMUNICATION CABLES

COMMUNICATION CABLES

COMMUNICATION CABLES

COMMUNICATION CABLES

COMMUNICATION CABLES

COMMUNICATION CABLES

8’
10’

G
12’12’10’ 8’

COMMUNICATION CABLES

+73

+66

1-8 (1-460A)

COMMUNICATION CABLES

(2)#6, (1)#6 GROUND

POWER AND COMMUNICATION CABLES

SEE NOTE 6

(2)#6, (1)#6 GROUND

(2)#6, (1)#6 GROUND

NOTES:

1.

2.

3.

4.

5.

6.

7.

INSTALL PLOWABLE RAISED PAVEMENT MARKERS ALONG THE LIMITS OF THE

PROPOSED PAVEMENT STRIPING AS PER CHAPTER 3B OF THE DELDOT MUTCD,

AS APPLICABLE.

INSTALL POST MOUNTED AND/OR ROADSIDE BARRIER MOUNTED DELINEATORS

ALONG THE LIMITS OF THE PROPOSED CONSTRUCTION AS PER CHAPTER 3F

OF THE DELDOT MUTCD.

INSTALL OBJECT MARKERS IN THE PAVED AREA UNDER THE JAMISON CORNER

ROAD BRIDGE IN THE US 301 MEDIAN.

PROPOSED CCTV CAMERA ON 75’ POLE (CAMERA, CABINET AND POLE BY DELDOT 

FORCES).

INSTALL POLE BASE TYPE 3 WITH 10’ POLE BASE EXTENSION.

 

DELDOT FORCES TO PROVIDE DISCONNECT SWITCH PRIOR TO ITMS EQUIPMENT. 

CONDUIT RUN NOS. 160 AND 162 SHALL BE RIGID GALVANIZED STEEL, INSTALLED BY 

DELDOT FORCES.

10’

G

SEE 

NOTES

4 & 5

1

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

ADDENDUM #1 - TOLL FACILITIES TO BE

CONSTRUCTED BY OTHERS, BRT/DMG
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ITMS-CON ITMS-CON

60+0061+0062+0063+0064+0065+0066+00

R/W-DA R/W-DA
TCE-2 TCE-2 TCE-2

PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

D

F

G

H

J

K

B

C

E

WHITE ALKYD THERMOPLASTIC PAVEMENT SYMBOL/LEGEND

(ITEM 748015)

L

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 748548)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT

(ITEM 748548)

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 748548)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM NO. 748549)

QUANTITY

M
PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

MARKINGS, BIKE SYMBOL (ITEM 748553)

A
ITEM 748557

ITEM 748548

8" SOLID WHITE CONTRAST EPOXY

RESIN PAINT, 3"BLACK, 5"WHITE

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

CONTRAST PAVEMENT STRIPING,3’ LINE & 9’ GAP,1.5"BLACK,

10"WHITE,1.5"BLACK (ITEM 748567)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

CONTRAST PAVEMENT STRIPING,10’ LINE & 30’ GAP,

1.5"BLACK,5"WHITE,1.5"BLACK (ITEM 748566)

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

PATTERNED MARKINGS, 2’ LINE & 2’ GAP

(ITEM 748565)

5" DOTTED WHITE EPOXY RESIN PAINT, 2’ LINE &

6’ GAP (ITEM 748548)

12" SOLID WHITE RETROREFLECTIVE PREFORMED

PATTERNED MARKINGS (ITEM 748513)

ITMS-CON
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EX-ITS

M

1
1

"
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18"

MIN.

FINAL GRADE

3" 2" 3"

3
"

3
"

4" CONDUIT (TYP.)

CONDUIT SUPPORT

SPACER

(SEE NOTE 1)

CLASS B

CONCRETE

NOTE:

1. CONTRACTOR SHALL PROVIDE A CONDUIT SUPPORT SPACER

DETAIL TO THE ENGINEER FOR APPROVAL PRIOR TO

INSTALLATION.

3
6
"

M
IN

.

CONCRETE ENCASEMENT DETAIL
NTS

RAMP P

SCALE

FEET
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SS-26

J.D.C.

J.M.M.

SIGNING, STRIPING
& CONDUIT PLAN

SIGNING LEGEND

REMOVE EXISTING SIGN

EXISTING SIGN TO REMAIN

PLACE NEW SIGN

RENEW EXISTING SIGN

REPOSITION EXISTING SIGN

1

2

3

4

5

A B

815

W2-6

(36"x36")

3

0 LF

0 LF

750 LF

750 LF

0 LF

0 SF

0 LF

0 LF

(2) R5-1a

(42"x30")

3

A

B

4.0 IN T COMMUNICATION CABLES

*DENOTES CONDUIT INSTALLED BY DELDOT FORCES

**QUANTITY CONTINUES ON ADJACENT SHEET

0 LF

0 EA

750 LF

SEE NOTE 4

4-350 KCMIL, 1#2 GROUND

UTILITY POLE MOUNTED 3P-200A FUSED DISCONNECT. FUSED

DISCONNECT SHALL BE RATED NEMA, 4X. ALL HARDWARE AND

ACCESSORIES FOR MOUNTING DISCONNECT TO UTILITY POLE

SHALL BE STAINLESS STEEL.

UTILITY POLE MOUNTED METER BY DELMARVA POWER

CONDUIT AND CONDUCTORS BY DELMARVA POWER

UTILITY POLE MOUNTED TRANSFORMER BY DELMARVA POWER,

SECONDARY VOLTAGE 480/277V

DELMARVA POWER OVERHEAD UTILITY LINE

PROVIDE (2) 4" PVC CONDUITS IN ENCASED CONCRETE DUCT

BANK (1-ACTIVE, 1-SPARE) AND HANDHOLES FROM SERVICE

POLE TO ELECTRICAL HUT AS INDICATED ON PLANS.

D1-2d

(102"x30")

3

W13-1P

(24"x24")

3

RAMP TOLL PLAZA ELECTRICAL SERVICE SYSTEM

ONE LINE DIAGRAM

INSTALL SIGN ON

LEFT SUPPORTS

FOR D1-2d

3

GM-7

(48"x60")

GM-7

(48"x60")

3

SEE NOTE 4

0 LF

0 LF

T

4.0 IN T

T

4.0 IN T

T

4.0 IN T

EMPTY

EMPTY

(4)#350 KCMIL, (1)#2 GROUND

(4)#350 KCMIL, (1)#2 GROUND

**QUANTITY CONTINUES ON ADJACENT SHEET

4.0 IN

T

4.0 IN T

4.0 IN

T

4.0 IN T

T

4.0 IN T

3P-200A SERVICE DISCONNECT (SEE RAMP TOLL PLAZA

ELECTRICAL PLANS BY OTHERS)

RAMP ’P’ ELECTRICAL HUT (SEE RAMP TOLL PLAZA ELECTRICAL

PLANS BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

NOTES:

1.

2.

3.

4.

5.

6.

INSTALL PLOWABLE RAISED PAVEMENT MARKERS ALONG THE LIMITS OF THE

PROPOSED PAVEMENT STRIPING AS PER CHAPTER 3B OF THE DELDOT MUTCD,

AS APPLICABLE.

THE CONTRACTOR SHALL COORDINATE WITH THE RAMP TOLL PLAZA CONTRACTOR

FOR THE EXACT PLACEMENT OF JUNCTION WELLS AND TO MAKE CONDUIT

CONNECTIONS TO THE RAMP TOLL PLAZA HUT.

INSTALL POST MOUNTED AND/OR ROADWAY BARRIER MOUNTED DELINEATORS

ALONG THE LIMITS OF THE PROPOSED CONSTRUCTION AS PER CHAPTER 3F OF

THE DELDOT MUTCD.

CONDUITS TO BE INSTALLED IN CONCRETE ENCASED DUCT BANK, SEE DETAIL

ON THIS SHEET.

THE CONTRACTOR SHALL INSTALL ALL CONDUITS, JUNCTION WELLS AND ELECTRICAL 

CABLES REQUIRED FOR THE RAMP TOLL PLAZA ELECTRICAL SERVICE SYSTEM.

ELECTRICAL CABLES FOR ITMS DEVICES SHALL BE SUPPLIED AND INSTALLED BY 

DELDOT FORCES.

THE CONTRACTOR SHALL LEAVE 100 FEET OF SLACK FOR EACH PROPOSED

CONDUCTOR COILED AND STORED IN THE JUNCTION BOX FOR FUTURE USE

BY OTHERS.
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PAVEMENT MARKINGS LEGEND

ITEMSYMBOL

D

F

G

H

J

K

B

C

E

WHITE ALKYD THERMOPLASTIC PAVEMENT SYMBOL/LEGEND

(ITEM 748015)

L

5" SOLID YELLOW EPOXY RESIN PAINT (ITEM 748548)

5" SOLID DOUBLE YELLOW EPOXY RESIN PAINT

(ITEM 748548)

5" SOLID WHITE EPOXY RESIN PAINT (ITEM 748548)

10" SOLID WHITE EPOXY RESIN PAINT (ITEM NO. 748549)

QUANTITY

M
PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT

MARKINGS, BIKE SYMBOL (ITEM 748553)

A
ITEM 748557

ITEM 748548

8" SOLID WHITE CONTRAST EPOXY

RESIN PAINT, 3"BLACK, 5"WHITE

13" DOTTED WHITE RETROREFLECTIVE PREFORMED PATTERNED

CONTRAST PAVEMENT STRIPING,3’ LINE & 9’ GAP,1.5"BLACK,

10"WHITE,1.5"BLACK (ITEM 748567)

8" BROKEN WHITE RETROREFLECTIVE PREFORMED PATTERNED

CONTRAST PAVEMENT STRIPING,10’ LINE & 30’ GAP,

1.5"BLACK,5"WHITE,1.5"BLACK (ITEM 748566)

10" DOTTED WHITE RETROREFLECTIVE PREFORMED

PATTERNED MARKINGS, 2’ LINE & 2’ GAP

(ITEM 748565)

5" DOTTED WHITE EPOXY RESIN PAINT, 2’ LINE &

6’ GAP (ITEM 748548)

12" SOLID WHITE RETROREFLECTIVE PREFORMED

PATTERNED MARKINGS (ITEM 748513)

ITMS-CON

P

EX-ITS

SS-28

SIGNING, STRIPING
& CONDUIT PLAN

SIGNING LEGEND

REMOVE EXISTING SIGN

EXISTING SIGN TO REMAIN

PLACE NEW SIGN

RENEW EXISTING SIGN

REPOSITION EXISTING SIGN

1

2

3

4

5

A B

AB

0 LF

0 LF

0 LF

0 SF

0 LF

0 LF

0 LF

800 LF

800 LF

0 EA

800 LF

0 LF

0 LF

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR ELECTRIC USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

EMPTY (FOR COMMUNICATION USE BY OTHERS)

SEE NOTE 2

SEE NOTE 2

SEE NOTE 2
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