State of Delaware
Department of Transportation

7/27/2015

Contract No. T201611001.01
Federal Aid Project No. NH-N067(28)

SR 1 Auxiliary Lane Sign Structures

Contract was awarded to Arrow Safety Device Company on 7/24/15

Item No. Description
1 SC - 1 Cantilever Sign Structure
2 SC - 2 Cantilever Sign Structure
3 SC - 3 Cantilever Sign Structure

Engineer's Estimate
1 - Arrow Safety Device Company, 123 Dixon St., Selbyville, DE 19975
2 - VSI Sales, LLC, P.O. Box 135, Cecilia, KY 42724
3 - Walpar LLC, 4200 Jefferson Ave., SW, Birmingham, AL 35221

-1-
$62,920.450
$62,920.450
$70,454.550

$195,000.00

Proposals Received
14-Jul-2015
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-2- -3-
$78,713.0000 $81,400.0000
$78,470.0000 $81,100.0000
$78,906.0000 $83,000.0000

% Diff
$196,295.45 0.66%
$236,089.00 21.07%
$245,500.00 25.90%



