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Question Answer

Can you advise what work is required within the Wetland 
Enhancement Area shown on sheet 14 (other than excavation for the 
channel itself)?

This area will be excavated from its existing elevations of 3 to 4 feet 
down to the proposed grade of 1.2 to 1.8 feet shown in the bold, 
dashed contours on Sheet 14 and more clearly on Sheet 9. Note that 
the proposed el. 1.8 contour approximately coincides with the ‘PEB’ 
line on sheet 14 except at the southeast corner, where the contour 
coincides with the extent of the temporary impact area.

Can you provide the cross sections that support the tabulated 
quantities on sheet 6 for earthwork and root mat?  

Also, please explain where the 37,280 cy of earthwork and 7,870 cy 
of root mat is expected to be found.  

Volume calculations were generated using surface modeling software 
rather than cross-sections. However, the typical section on Sheet 7 
(main channel, Sta. 100+00.00 to Sta. 112+41.73) shows the typical 
cross-section of excavation. Note that both the ‘marsh plain’ and the 
channel are below the existing site elevations.

This project involves excavation of the entire marsh from existing 
elevations of 3 to 4 feet down to between el. 1.2 to 1.8 feet, or 
roughly 2.25 feet of excavation over the entire site (~370,000 square 
feet excluding channel areas). The areas of channel are an additional 
1 to 2 feet of excavation below the proposed marsh elevation. Root 
mat was calculated as 6” depth over the entire area of excavation 
(roughly 425,000 square feet).
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