1. SAW CUT 1” DEEP RECTANGULAR SHAPE AROUND THE SPALL
T PERIPHERY. SHAPE TO BE 2" WIDER THAN SPALL PERIPHERY.
o 2. REMOVE UNSOUND CONCRETE FROM THE REPAIR AREA.
D sle EXSTNG 4 [ SAW CUT ¥ 3. APPLY AN EPOXY BONDING COAT AT ROUGHENED AND
EXISTING NS REINF ORCEMENT " 0EEP (P CLEANED CONCRETE SURFACE.
s HE EXISTING CONCRETE (TYP) - 4. TROWEL APPLY CONCRETE REPAIR
EXISTING NS RENFORCENENT 1 0 CLEAN EXISTING S
CONCRETE (TYP) (TYP) REINFORCEMENT Eg<
o = T elE S22z DEEP SPALL REPAIRS
o) 5 COAT WITH 54 RS SPALLED COAT WITH == 1. SAW CUT 17 DEEP RECTANGULAR SHAPE AROUND THE SPALL
S | DELAMNATED ERONY BONIES £ §g§~ SAW CUT 1 DEPTH CONCRETE EPOXY BONDING | gls PERIPHERY. SHAPE TO BE 2 WIDER THAN SPALL PERIPHERY.
50 CONCRETE SONT 8 P §§§ ON RECTANGULAR AGENT Sy 2. REMOVE UNSOUND CONCRETE FROM THE REPAIR AREA.
SAW CQUT 1* DEPTH AL spALLED o g/s 2 ggjffé’;%/ﬁm V| Lmrs oF concreTe 3. CHIP AWAY CONCRETE SURROUNDING REINFORCEMENT BAR.
ON RECTANGULAR ST ConcreTe EXISTING R S S REMOVAL AND REPAR SOUND 4. ABRASIVE BLAST CLEAN THE EXISTING REINFORCEMENT.
APE AROUND coneReE T2 WITH _CONCRETE, CONCRETE 5. APPLY AN EPOXY BONDING COAT TO ROUGHENED AND CLEAN
SPALL PERIPHERY L LIMTS OF CONCRETE CLASS A Za L CONCRETE SURFACES.
~ I REVOVAL AND REPAR. , CONCRETE E A 6. TROWEL APPLY CONCRETE BEHIND REINFORCEMENT IN
WITH_PATCH ELEVAT | ON 7 NT‘;POR@EVO% LIFTS UP TO 3” THICK.
D MORTAR (TYP) ELEVAL LR REINFORCENET 7. DAMAGED REINFORCEMENT SHALL BE REPLACED IN KIND TO
SECTION D-D INCLUDE SIZE AND TYPE (I,E. REPLACE BLACK REINFORCEMENT
ELEVATION SECTION E-E WITH BLACK REINFORCEMENT AND EPOXY COATED REINFORCEMENT
SHALLOW SPALL REPAIR DEEP_SPALL REPAIR 1T ErOAT SONTED rEroRERLArT
NTS Y B DRAINAGE INLET REPAIR
1. REMOVE UNSOUND CONCRETE FROM THE REPAIR AREA.
2. ABRASIVE BLAST CLEAN THE EXISTING REINFORCEMENT.
3. INSTALL FORMWORK ON THE INSIDE FACE OF THE CULVERT
TOP SLAB TO ALLOW CONCRETE TO BE PLACED FLUSH WITH
EXISTING STRUCTURE.
4. APPLY AN EPOXY BONDING COAT TO ROUGHENED AND CLEAN
CONCRETE SURFACES.
5. TROWEL APPLY CONCRETE WITHIN CULVERT TOP SLAB LIMITS
50 IN LIFTS UP TO 3” THICK.
6. TROWEL APPLY CONCRETE REPAIR. TRANSITION BUILT UP
” »  EXSTING
6 3 ROWS OF DOWELS & R CONCRETE AREA IN A GRADUAL MANNER TO THE EXISTING
0 20" = 40" TOP SLAB.
& LN
. 1 —1
Lo e
P S
s
W gR S &
NN % 2130 §
59 . g & g
5154 1 1l 8 & 3
ole "
i ! — J |3
8|8 5 3
gg & d
s i t 3
4 »lm <2 “ Z ala \ = 5
B g & s, ° WEO4E (TYP) | W605E WS06E | WEO6E /oy
1 1 8 RIS g TOP_FACE
X P : EXISTNG CULVERT
P
=
. I T g |
& w
°
[ |
P Lo ‘ ‘
SN COAT WITH HOLE IN TOP SLAB (12" DOWEL HOLE
T EPOXY BONDING ~ DEPTH) TO BE FILLED WITH  (SEE DOWEL NOTE 1
‘ AGENT CLASS A CONCRETE, COST ON PREVIOUS SHEET)
w 1 1 | OF TOP SLAB REPAR, INCLUDING
FORMWORK, TO BE INCLUDED
o — ITEM 602001~ PORTLAND CEMENT
CONCRETE MASONRY, CLASS
K ITEM 602579 - DRLUING HOLES
. . AND INSTALLING DOWELS, AND
Y || G- WMEQEQSPA || ¥ ITEM 604000 - BAR REINFORCEMENT,
=46 EPOXY COATED.
PLAN SECTION F-F
SCALE
a 17 2 4
e —
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SPECIF ICATIONS BEND ING D IMENS IONS STANDARD BAR BENDS
QrY.[SIZE[ LENGTH [MARK [TYPE| A [ B [ ¢ [ b [ E [ FR] 6 [ H [ o [ K ] 0 [ REMARKS
NORTH AND SOUTH ENDWALLS (TOTAL QUANTITY LISTED)

84 5 13'-0" W501E 2 6 -0" 1'-0” 6'-0"
4 5 16'-0" W502E T2 17-0" 1'-0" 6 -0” 1-0" 6'-0" 1-0”
84 5 11'-9” W503E 2 5-41/2" ] 1'-0" 5-41/2"
30 5 7' -10” W504E 12 1-0” 6” 2'-1" 6” 2'-11"
16 5 13'-10” W505E STR 13 -10"
32 6 10'-0" WB01E STR 10’ -0
48 6 10 -6” W602E STR 10°-6”
8 6 33' -10” W603E STR 33’ -10"
DRAINAGE INLET REPAIR
1 5 107-6” | W506E 2 70" | 1-9” 26" 1-9" | 276" -0
6 6 11'-10” WE04E STR 1/-10"
12 6 4 -8" WBOSE STR 4 -6"
3 6 67-6" W606E 54 -5 | 1-0" 17-8" 1-0" -5

RE INFORCEMENT NOTES:
1

. STANDARD BAR BENDS INCLUDE ONLY TYPES 1-32, S1-S12, AND T1-T16.

2. ALL DIMENSIONS ARE OUT-TO-OUT OF BAR EXCEPT “A” AND “G” ON
STANDARD 180° AND 135° HOOKS.

3. “J” DIMENSIONS ON 180° HOOKS TO BE SHOWN ONLY WHERE NECESSARY
TO RESTRICT HOOK SIZE, OTHERWISE STANDARD HOOKS ARE TO BE USED.

4, WHERE “J” IS NOT SHOWN, “J” WILL BE KEPT EQUAL TO OR LESS THAN G
“H” ON TRUSS BARS. WHERE “J” CAN EXCEED “H”, |IT SHOULD BE SHOWN.

5. “H” DIMENSIONS STIRRUPS TO BE SHOWN WHERE NECESSARY TO FIT
WITHIN CONCRETE.

6. UNLESS OTHERWISE NOTED, DIAMETER “D” IS THE SAME FOR ALL BENDS
AND HOOKS ON A BAR.

7. WHERE SLOPE DIFFERS FROM 45 DIMENSIONS, “H” AND “K” MUST BE SHOWN.

8. WHERE BARS ARE TO BE BENT MORE ACCURATELY THAN STANDARD BENDING
TOLERANCES, BENDING DIMENSIONS WHICH REQUIRE CLOSER FABRICATION
SHOULD HAVE LIMITS INDICATED.

9. FIGURES IN CIRCLES SHOW TYPES.

10.FOR RECOMMENDED DIAMETER “D”, OF BENDS, HOOKS, ETC., SEE ‘CRSI’ OR
“ACI’ TABLES.

11.TYPE S1-S12, T1-T16 APPLY TO BAR SIZES #3 THROUGH #6.

ISOMETRIC VIEW
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ENLARGED VIEW SHOWING
BAR BENDING DETAILS
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BORING RR #1
BORING NO. BORING LOCAT [ON START: 11/23/10
RR#* 1 STA. 109+72.69 OFFSET 2.46' RT. FINISH: 11/23/10
VERTICAL SCALE DRILLING METHOD AND EQUIPMENT CASING SIZE: 3 1/4"
v SEE NOTE 1 BY: WALTON CORP.
SAWPLE | STRATA .| RECOVERY
GSE 4.76 | MNo. | DEPTH | BLOWS/G (IN) DESCRIPTION MSHTO/G. 1. REMARKS
1 2.0 8-10 6 NOIST MEDIUM DENSE BLACK FINE GRAVELLY - .,
- FINE TO COARSE SAND WITH SOME SILT A2-40) ASPHALT-3
~ | 2 40" | 12-7-9-9 127 WET MED UM DENSE BLACK FINE GRAVELLY 3
3 5.0 | 532 o FINE TO COARSE SAND WITH TRACE SILT
4 8.0 | 2-1-2-2 127 T S Oaee T A s e
BFE -1 1 1000 127 NO SIEVE ANALYSIS- INDICATION OF A-2-40 GASOLINE 0DOR
d WET SOFT SANDY CLAY WITH SOME SILT
-5.15 5 12.0' |5-10-20-23| 16" WET SILT WITH TRACE FINE T0 COARSE 140 PRESS SAMPLE
s 100 liz-to-19-22] 107 SAND, FINE GRAVEL AND ORGANIC MATTER SHELBY TUBE
i WET_HARD GRAY CLAYEY FINE GRAVELLY P
7 16.0' |5-15-16-17| 7 SILT WITH TRACE FINE TO COARSE SAND
. ” " WET DENSE BROWN FINE T0 COARSE .
8 18.0° | 35-50/3 8 SANDY FINE GRAVEL WITH TRACE SILT A1b
9 20.0' [10-10-18-25] 0" WET DENSE BROWN CLAYEY FINE GRAVEL WITH A-2-400)
SOME SILT AND FINE SAND, TRACE COARSE SAND
WET HARD BROWN FINE GRAVELLY FINE SANDY GRAVEL BLOCK ING
SILT WITH SOME CLAY AND COARSE SAND A-4(0) SPOON MUD.
ROTARY @ 18
o Tomo Temmem o NO SAWPLE RECOVERY
WET VERY STIFF GRAY FINE SANDY SILT WITH
SOME CLAY AND FINE CRAVEL, TRACE COARSE SAND
1 3.00 | 4-5-9-7 147
NO SIEVE ANALYSIS - INDICATION OF WET STIFF
GRAY SANDY SILT A-4(0)
12 | 36.0° [6-11-14-16| 16"
NO SIEVE ANALYSIS - INDICATION OF WET VERY
STIFF RED SANDY CLAY WITH SOME SILT
13 | 41,0 [5-10-14-19] 177
WET NEDIUM DENSE RED CLAYEY FINE GRAVEL 4-2-6(0)
WITH SOME SILT, TRACE FINE SAND
14 | 46.0' |5-11-15-25| 10" WET MEDIUM DENSE GRAY SILTY FINE GRAVEL A1ob
WITH SOME FINE SAND, TRACE COARSE SAND
- WET VERY STIFF GRAY CLAYEY FINE P
15 | 50.0" [13-15-20-20] 20" GRAVELLY SILT WITH TRACE FINE SAND

[LEN

BORING TERMINATED AT 50.0

GENERAL NOTES:
1.

THE INFORMATION SHOWN ON THE SOIL BORING SHEET IS BASED ON
LIMITED INVESTIGATIONS AND IS IN NO WAY WARRANTED TO BE
INDICATIVE OF ACTUAL CONDITIONS THAT MAY BE ENCOUNTERED
DURING CONSTRUCTION. SEE SECTION 102.05 OF THE STANDARD
SPECIFICATIONS FOR MORE DETAIL.

2. BORING LOGS WERE MADE BY THE DELAWARE DEPARTMENT OF

TRANSPORTATION AS A RESULT OF THEIR SUBSURFACE EXPOLRATIONS
PERFORMED ON THE DATES SHOWN.

3. LOCATIONS OF BORINGS ARE REFERENCED TO PROPOSED BASEL INES.

ALL DEPTHS ARE GIVEN IN FEET. PLEASE SEE HORIZONTAL AND
VERTICAL CONTROL FOR MORE DETAILS.

CASING: 3 1/4” HOLLOW STEM AUGER.

SOIL SAMPLING: 2 1/2” DIAMETER SPLIT BARREL SAMPLER DRIVEN
WITH A 140 POUND HAMMER FALL ING 30”.

6. A GEOTECHNICAL AND FOUNDATION REPORT HAS BEEN PREPARED FOR

THIS PROJECT AND CAN BE OBTAINED FROM THE DEPARTMENT.

GSE - GROUND SURFACE ELEVATION IN FEET
BFE - PROPOSED BOTTOM OF FOOTING ELEVATION IN FEET

<z ELEV. - WATER LEVEL READING (ELEVATION)

BORING RR #2

START: 11/23/10

BORING NO. BORING LOCAT ION
RR# 2 STA. 110+15.25 OFFSET 4,02 RT. FINISHE 11/23/10
VERTICAL SCALE DRILLING METHOD AND EQUIPMENT CASING SIZE: 3 1/4”
e SEE NOTE 1 BY: WALTON CORP.
OSE 414/ SAVPLE | STRATA | pLows/er | RECOVERY DESCRIPTION MSHTO/G. 1. REMARKS
1 2.0' 465 14" MOIST LOOSE ORANGISH BRONN FINE GRAVELLY o e
COARSE TO FINE SAND WITH SONE SILT A1D TOPSOIL - 5
z 4O | 3232 1% T LOOSE ORANGISH BROWN FINE GRAVELLY
MOIST L0OS -
3 6.0 | 2-2-1-2 8 COARSE T0 FINE SAND WITH SONE SILT A1
4 8.0 | 2232 147 WET VERY LOOSE BLACK FINE GRAVELLY FINE SAND 1-b
- 5 o0 oo 1o WITH SOME COARSE SAND AND SILT
WET LOOSE BLACK SILTY FINE SANDY b
“5.15 5 12,00 |8-16-15-19| 18" FINE GRAVEL WITH SOME COARSE SAND
7 14.0° | 2-3-6-11 18" WET VERY STIFF GRAY FINE GRAVELLY SILT WITH A-4(0)
o s 60 a7 17 SOME CLAY, TRACE COARSE T0 FINE SAND
= T 8-20-20- n WET DENSE ORANGE SILTY FINE GRAVEL .
o 18.0' [8-20-20-17] 20 WITH SOME FINE SAND, TRACE COARSE SAND A-2-40)
10 | 20.0' |8-17-24-23| 19" WET STIFF ORANGE CLAYEY FINE GRAVELLY 40
SILT WITH TRACE FINE TO COARSE SAND
WET MEDIUM DENSE BROWN SILTY FINE GRAVEL A1b
WITH SOME FINE SAND, TRACE COARSE SAND
11| 26.00 |6-10-12-11] 207
WET DENSE ORANGE SILTY FINE GRAVEL A2-40)
WITH SOME FINE SAND AND CLAY
' 'EF AT v WET DENSE GRAY CLAYEY FINE GRAVEL WITH . MUD ROTARY
1200 OMI175"21-15| W18 SOME SILT, TRACE FINE TO COARSE SAND A-2-40) AT 18.0'
VET VERY STIFF GRAY CLAYEY FINE A-HO)
GRAVELLY SILT WITH TRACE FINE SAND
15 | 36.0° |8-1-1416] 20 WET DENSE GRAY SILTY FINE GRAVELLY FINE SAND A-2-4(0)
WET MEDUM_DENSE GRAY SILTY FINE GRAVEL 1-2-4(0)
WITH TRACE F INE SAND AND CLAY
14 | #1.0° |11-12-13-13] 20" WET MEDIUM DENSE RED CLAYEY FINE
GRAVEL WITH SOME SILT, TRACE FINE SAND A-2-6(1)
; . WET MED UM DENSE GRAY CLAYEY FINE GRAVEL WITH
15 | 46.0° |7-11-15-13] 21 SOME SILT AND FINE SAND, TRACE COARSE SAND A-2-4(0)
WET VERY STIFF GRAY FINE A0
o T lsammzl o GRAVELLY FINE SANDY SILT

BORING TERMINATED AT 51.0"

G DELAWARE
DEPARTMENT OF TRANSPORTATION
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WASHINGTON STREET
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LEGEND
/\ ENVIRONMENTAL COMPLIANCE PLAN SHEET

ENVIRONMENTAL COMPLIANCE NOTES

1. GENERAL NOTES:

A.  THE PURFOSE OF THESE SHEETS IS TO IDENTIFY THOSE ITEMS ASSOCIATED WITH ENVIRONMENTAL COMPLIANCE.

B. IF A DEPARTURE FROM THE APPROVED PLANS (WHICH WOULD AFFECT ANY NATURAL AND/OR CULTURAL RESOURCES)
IS NECESSARY, THE ENVIRONMENTAL STUDIES SECTION SHALL BE CONTACTED AT (302)760-2264 TO ALLOW FOR
COORDINATION WITH THE APPROPRIATE RESOURCE AGENCIES AND APPROVAL.

C.  USE OF THESE SHEETS DOES NOT ALLEVIATE THE CONTRACTOR'S RESPONSIBILITY TO COMPLY WITH ALL CONDITIONS
SET FORTH IN THE ENVIRONMENTAL STATEMENT AND PERMITS.

2. NATURAL RESOURCE ISSUES:

A. PERMIT APPROVAL/REQUIREMENTS*:
CORPS OF ENGINEERS ~ NWP *3(A) AND (C) (NO FCN)
DNREC WETLANDS & SUBAQUEOUS LANDS (WLSL) - SUBAQUEOUS LANDS PERMIT+*
DNREC - WATER QUALITY CERTIFICATION (WQC) AND COASTAL ZONE CONSISTENCY (CZM) ~ WAIVED (NOT
LOCATED IN CRW)
NEW CASTLE COUNTY DEPARTMENT OF LAND USE - NONE (MAINTENANCE ACTIVITY)

NOTE: THE ABSENCE OF ASTERISKS AFTER A PERMIT (WQC, CZM) INDICATES THAT COORDINATION HAS BEEN DONE WITH
THAT AGENCY BUT NO WRITTEN AUTHORIZATION WAS REQUIRED. AS SUCH, NO PAPERWORK FROM THAT AGENCY SHOULD
BE ANTICIPATED.

* THE PERMIT(S)/APPROVAL(S) LISTED ARE THOSE REQUIRED FOR THIS PROJECT. THE ENVIRONMENTAL STUDIES
SECTION IS RESPONSIBLE FOR COORDINATING AND/OR OBTAINING THESE PERMITS/APPROVALS,

## THE CONTRACTOR MUST ENSURE THAT THESE PERMITS/APPROVALS (COE, DNREC, NCC, AND NPS ARE IN THEIR
POSSESSION PRIOR TO BEGINNING CONSTRUCTION IN THE PERMITTED AREA(S), THESE PERMITS SHALL BE

DISPLAYED ON-SITE DURING THE ENTIRE CONSTRUCTION PERIOD.

B.  CONSTRUCTION RESTRICTIONSt
FISHERIES - NONE
ENDANGERED SPECIES - NONE
MIGRATORY BIRDS - NONE

C. STREAM RESTORATION AND SLOPE RIPRAP TREATMENT:
1. THE CONTRACTOR SHALL FOLLOW THE SPECIAL PROVISIONS OF [TEM 712531 CHANMEL BED FIL IN REGARDS TO
THE SALVAGING OF ON-SITE NATURAL STREAM BOTTOM MATERIAL OR THE FURNISHING OF OFF-SITE MATERIAL. IF
SUFFICIENT ON-SITE SOURCES FOR THE CHANNEL BED FiLL DOES NOT EXIST ON-SITE, ANY NEW STONE/MATERIAL
SHALL BE A NATURALLY ROUNDED RIVERBED MATERIAL WITH A COLORATION, SHAPE AND GRADATION SIMILAR I
APPEARANCE TO THE NATIVE CHANNEL BED MATERIAL. THE NEW MATERIAL SHALL NOT BE A CUT OR CRUSHED
MATERIAL AND SHALL NOT BE A UNIFORM SIZED MATERIAL. THE GRADATION OF THE MIX SHALL BE A 100X
3/8~INCH NATURAL, ROUNDED GRAVEL, PAYMENT UNDER ITEM 712531 CHANNEL BED FILL. ALL RIPRAP IN THE
CHANNEL BOTTOM (I.E. BELOW THE WATER LINE) SHALL BE RECESSED ONE FOOT BELOW STREAM BED ELEVATION
AND CHOKED WITH BORROW TYPE 'B’ SO THAT ALL OF THE VOIDS IN THE RIPRAP ARE FILLED WITH MATERIAL.
PAYMENT UNDER [TEM 209002 BORROW TYPE ‘B'. THE RIFRAP SHALL THEN BE COVERED WITH 12° CHANNEL
BED FliL TO MATCH EXISTING ELEVATIONS. PAYMENT UNDER [TEM 712531 CHANNEL BED FILL.

II. OTHER AREAS OF THE CHANNEL BOTTOM AFFECTED BY CONSTRUCTION (INCLUDING BUT NOT LIMITED TO, THE
LOCATION OF SUMP PITS, STABILIZED OUTFALLS, TEMPORARY PIPES AND/OR SANDBAGS AND STREAM DIVERSIONS)
SHALL BE RESTORED TO EXISTING CONDITIONS. ANY CAVITIES OR SCOUR HOLES RESULTING FROM CONSTRUCTION
SHALL BE FILLED WITH CHANNEL BED FILL AND PAID FOR U&DER ITEM 712531 - CHANNEL BED FILL.

IIl. WHEN ALL EROSION AND SEDIMENT CONTROL MEASURES ARE REMOVED AND THE STREAM RETURNS TO ITS
NATURAL FLOW CONDITIONS, THE FLOW MUST REMAIN ABOVE GROUND AND ABOVE THE RIPRAP (LE. THE FLOW
CANNOT BE ‘LOST' IN THE RIPRAP OR THE STRUCTURE). IF THIS IS NOT ACHIEVED, THE CONTRACTOR

WILL BE REQUIRED TO TAKE CORRECTIVE ACTION AT THE CONTRACTOR'S EXPENSE.

Iv. AL RIPRAP ON THE STREAM BANK, OUTSIDE THE CHANNEL BED, SHALL BE CHOKED WITH DELAWARE 57 STONE,
FILLED WITH TOPSOIL AND SEEDED, PLACE JUST ENOUGH MATERIAL TO PREVENT THE LOSS OF TOPSOIL THROUGH

THE RIPRAP, THEN FINISH FILLING THE VOIDS WITH TOPSOLL SO THAT THE RIPRAP PEAKS ARE BARELY VISIBLE. AN
ADDITIONAL 4-INCH LAYER OF TOPSOLL SHALL BE PLACED ON TOP OF THE RIPRAP. SEEDING SHALL BE ITEM 734015 -
PERMANENT GRASS SEEDING, WET GROUND FROM STREAM BASE FLOW ELEVATION TO 2-FEET UP THE SLOPE AND
ITEM 734013 - PERMANENT GRASS SEEDING, DRY GROUND ON THE REMAINING SLOPE. ALL WORK, STARTING WITH

THE INITIAL CHOKING WITH TOPSOIL THROUGH THE SEEDING, SHALL BE COMPLETED PRIOR TO ANY RAIN EVENT,
PAYMENT FOR RIPRAP AND DELAWARE 57 STONE SHALL BE PAID FOR UNDER THE RIPRAP ITEM. ALL OTHER ITEMS
SHALL BE PAID FOR UNDER THEIR RESPECTIVE ITEMS,

3. CULTURAL RESOURCE ISSUES:
STONUM, 900 WASHINGTON STREET, IS LISTED ON THE NATIONAL REGISTRY OF HISTORICAL PLACES AND IDENTIFIED AS
A NATIONAL LANDMARK. CONTRACTORS ARE NOT TO ENTER THE PROPERTY BEYOND THE CURRENT LIMTS OF THE
PROJECT. SHOULD ANY FURTHER WORK BE REQUIRED BEYOND THE CURRENTLY DELINEATED PROJECT LIMITS, PRIOR TO
COMMENCING SUCH WORK PLEASE CONTACT MIKE HAHN OF DELDOT ENVIRONMENTAL STUDIES AT 302-760-2131 AND

THE DELAWARE STATE HISTORIC PRESERVATION OFFICE AT 302-736-7400.

PORTIONS OF THE PROJECT ALONG SOUTH STREET SOUTH OF SIXTH STREET ARE LOCATED WITHIN THE NATIONAL
REGISTER LISTED NEW CASTLE HISTORIC DISTRICT. TEMPORARY ACCESS WILL BE NEEDED TO FIVE PROPERTIES WITHIN
THE DISTRICT. THESE PROPERTIES ARE: 123 WEST SIXTH STREET, 527 SOUTH STREET, 525 SOUTH STREET, 80 WEST
FIFTH STREET, AND 322 SOUTH STREET. CONTRACTORS ARE NOT TO ENTER THESE PROPERTIES BEYOND THE CURRENT
ESTABLISHED LIMTS OF THE PROJECT. SHOULD ANY FURTHER WORK BE REQUIRED BEYOND THE CURRENT PROJECT
LIMITS, PRIOR TO COMMENCING SUCH WORK PLEASE CONTACT MIKE HAHN OF DELDOT ENVIRONMENTAL STUDIES

AT 302-760-2131 AND THE DELAWARE STATE HISTORIC PRESERVATION OFFICE AT 302-736-7400.

ALL EXCESS EXCAVATED MATERIALS NOT USED IN HIGHWAY CONSTRUCTION SHALL BE DISPOSED OF IN UPLAND,
NON-WETLAND, NON-CULTURAL RESOURCE SITE(S). NO DISPOSAL/WASTING OPERATION SHALL COMMENCE UNTIL WRITTEN
APPROVAL OF THE DISPOSAL SITE(S) IS OBTAINED BY THE ENGINEER FROM THE SHPO. THE DEPARTMENT WILL NOT
CONSIDER ANY DELAYS OR MONETARY CLAIMS OF ANY NATURE RESULTING FROM DELAYS IN APPROVAL OR REJECTON OF
DISPOSAL SITES OR FROM THE CONTRACTOR'S FAILURE OR DIFFICULTY IN FINDING ACCEPTABLE DISPOSAL SITES TO MEET
THE TIME FRAMES AND CAPACITIES REQUIRED, THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PLANS, EROSION AND
SEDIMENTATION' CONTROL MEASURES, ETC. REQUIRED BY THE APPROPRIATE REGULATORY AGENCY FOR UTILIZING OFF-SITE
SPOIL AREAS. REFER TO THE PROJECT'S ENVIRONMENTAL STATEMENT FOR ADDITIONAL DETAILS.

TEMPORARY TIDAL WETLAND IMPACT AREA SCHEDULE

D] /MPACT DESCRIPT [ON AREA (SF) | AREA (AC) [VOLUME (CY)| JURISDICT/ON
3-WT1_| STREAM DIVERS[ON 69. 79 0. 0016 A USACE
3-WT2 | STREAM DIVERSION 48.09 0. 0011 A USACE
TOTAL_TEMPORARY WETLAND IMPACT AREAS 717. 88 0. 0027 A USACE

PERMANENT TIDAL WETLAND IMPACT AREA SCHEDULE

| /MPACT DESCRIPT |ON AREA (SF) | AREA (AC) [VOLUME (CY)[ JURISDICT/ON
3-W1_| RIPRAP/GRADING 717. 13 0. 0027 N/A USACE
3-W2_| RIPRAP/GRAD ING 100. 27 0. 0023 N/A USACE
TOTAL_PERMANENT WETLAND IMPACT AREAS 217.40 0. 0050 N/A USACE

TEMPORARY TIDAL OPEN WATER IMPACT AREA SCHEDULE

/D__| ___IMPACT DESCRIPT/ON AREA_(SF)_| AREA (AC) | VOLUME (CY)| JURISDICT ION

& [ 5-077 | STREAM DIVERS ION 139. 85 0.0032 10.36 USACE/DNREC

3-0T2_| STREAM_DIVERS [ON 279. 61 0. 0064 20. 71 USACE/DNREC

TOTAL TEMPORARY OPEN WATER IMPACTS | _419. 46 0.0096 31.07 USACE/DNREC

PERMANENT TIDAL OPEN WATER IMPACT AREA SCHEDULE

/D__| ___IMPACT DESCRIPTION AREA_(SF)_| AREA _CAC) | VOLUME (CY)| JURISDICT ION

3-01_| RIPRAP/GRADING 302,10 0. 0069 22.38 USACE/DNREC

3-02_| RIPRAP/GRAD ING 272.29 0. 0063 20.17 USACE/DNREC

7 TOTAL_PERMANENT OPEN WATER IMPACTS | _574. 39 0.0132 42.55 USACE/DNREC
\> TEMPORARY NON TIDAL OPEN WATER IMPACT AREA SCHEDULE

/D__| __IMPACT DESCRIPTION __| AREA (SF) | AREA (AC) | VOLUME (CY)| JURISDICT[ON

2-0T1 | SEDIMENT TRAP | 58.58 0013 | 4.34 | _USACE/DNREC

TOTAL_TEMPORARY OPEN WATER IMPACTS | 58.58 | 0.0013 | 4.34 | USACE/DNREC

PERMANENT NON TIDAL OPEN WATER IMPACT AREA SCHEDULE

D /MPACT DESCRIPT |ON AREA (SF) | AREA (AC) [VOLUME (CY)] JURISDICT/ON
2-01 [FILL AREA 19. 64 0. 0005 1.45 USACE/DNREC
2-02_| RIPRAP/GRAD ING 9. 71 0. 0009 2.94 USACE/DNREC
2-03 [FILL AREA 20. 94 0. 0005 1. 55 USACE/DNREC

TOTAL_PERMANENT OPEN WATER IMPACTS 80, 29 0. 0019 5. 94 USACE/DNREC

PREPARED BY: PENNON ASSOCIATES INC.
DATE: OCTOBER 6, 2009
UPDATE: MAY 4, 2012

NOTE: WETLANDS DELINEATED BY MCCORMICK TAYLOR, INC. IN
SEPTEMBER 2010 AND NOVEMBER 2010 IN ACCORDANCE WITH THE

1987 USACE WETLAND DELINEATION MANUAL AND APPLICABLE
REGIONAL SUPPLEMENT. £C-01
ADDENDUMS / REVISIONS CONTRACT BRIDGE NO. N/A ENVIRONMENTAL SHEET NO.
SCALE T200201104 46
DELAWARE 9 200 400 800 WASHINGTON STREET DESIGNED BY: MAG COMPLIANCE PLANS
DEPARTMENT OF TRANSPORTATION SIDEWALKS COMPLIANCE PLANS 1=
NEW CASTLE | CHECKED BY: PaH 05




MATCHLINE STATION 108+25

INES, LLC.
UTHERN

7

HOTMIX
PARKING
AREA

i

R NN LSNP I VAve o
R R RIRHRRRRRRIRIE
S ——— A2 o i —

s’ I
47840
E | 40231

META
PLAT}

21-014:00-163
WILMINGTON_FIBRE SPEC €0z

LEGEND
DETAIL OF IMPACTS
I:I PERMANENT IMPACT AREA SCALE 10:1
I:] TEMPORARY IMPACT AREA
77777 —MHW—-——-  MEAN HIGH WATER
AL _ww/tw-  MEAN HIGH WATER /
TIDAL WETLAND TEMPORARY NON-TIDAL OPEN WATER IMPACT AREA SCHEDULE
""" —OHW——— ORD/INARY HIGH WATER ID__|___IMPACT DESCRIPTION AREA_(SF) | _AREA (AC) |VOLUME (CY)] JURISDICTION
A TW— T/DAL WETLAND 2-0T1 | STREAM DIVERS |ON 58.58 0.0013 4.34 USACE/DNREC
77777777 LOC—mmeee LIMIT OF CONSTRUCT ION TOTAL TEMPORARY OPEN WATER IMPACTS | _ 58, 58 0.0013 4.34 USACE/DNREC
IMPACT AREA TYPE ID. (SEE BELOW) PERMANENT NON-TIDAL OPEN WATER IMPACT AREA SCHEDULE
\eX/ ~IMPACT AREA [D. AND/OR NUMBER D IMPACT DESCRIPT ION AREA (SF) | AREA (AC) |VOLUME (CY)] JURISDICT [ON
0 = OPEN WATER IMPACT 2—37 FILL Ang - 79. §4 g. 2225 A 4§ USACZDNREC
_ 2-02 | RIPRAP/GRADIN 39. 71 . 0009 2.9 USACE/DNREC
W= WETLAND |MPACT 2-03 | FILL AREA 20. 94 0. 0005 1.55 USACE/DNREC
T = TEMPORARY |MPACT TOTAL PERMANENT OPEN WATER IMPACTS | _ 80. 29 0.0079 5.94 USACE/DNREC oo
ADDENDUMS / REVISIONS one CONTRACT BRIDGE NO, N/A SHEET NO.
DELAWARE o 0 e WASHINGTON STREET ENVIRONMENTAL “
DEPARTMENT OF TRANSPORTATION ‘ — w SIDEWALKS cOmTY COMPLIANCE PLAN TOTAL TS,
NEW CASTLE CHECKED BY: PAH 105




21-014.00-565
JOHN_DIM
INSTR. NG

DI ENTERPRISES, L
42

PRIVATE OPEN SPACE
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S 99 92 G S
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e
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MATCHLINE STATION 108+ 25

INST. NO.

20050515-0046109

LEGEND

]
]

rrrrr —MHW —-—-—-

M Hw/TW-

PERMANENT |MPACT AREA

TEMPORARY IMPACT AREA

MEAN HIGH WATER

MEAN HIGH WATER /
TIDAL WETLAND

1 STORY COMMERCI,
BUILDING!

+SLOPE R|PRAP TREATMENT
25’359 FOLLOW NOTE 2C ON

21-014,01
HONY GAMB,

ANTI
C/Q_PAULA GA

.
SAMBACORT A DARC
iNSTR. NO. 20040614-006442

A A

SR, W
ARCH ~

TCE-
207-----

—

PE-2

DETAIL OF IMPACTS
SCALE 15:1

TEMPORARY TIDAL OPEN WATER IMPACT AREA SCHEDULE

TEMPORARY TIDAL WETLAND IMPACT AREA SCHEDULE

rrrrr —OHW—-—-—- ORD/NARY HIGH WATER
“ cH WA D IMPACT DESCR/PT /0N AREA (SF) | AREA (AC) | VOLUME (CY)| JURISDICT ION D IMPACT _DESCRIPT ION AREA_(SF) | AREA (AC) |VOLUME (CY)| JURISDICTION
——dle TW— T/DAL WETLAND 3-0T1 | STREAM DIVERS/ON 139. 85 0. 0032 10. 36 USACE/DNREC 3-WT1_| STREAM DIVERS|ON 69.79 0. 0016 N/A USACE
,,,,,,,, LOC--——— L IMIT OF CONSTRUCT |ON 3-0T2 | STREAM_DIVERS ION 279. 61 0. 0064 20.71 USACE/DNREC 3-WT2 | STREAM DIVERS ION 48. 09 0. 0071 N/A USACE
TOTAL TEMPORARY OPEN WATER IMPACTS |  419. 46 0. 0096 31.07 USACE/DNREC TOTAL TEMPORARY WETLAND IMPACT AREAS 117. 88 0. 0027 N/A USACE
IMPACT AREA TYPE |D. (SEE BELOW)
\ex/ IMPACT AREA ID. AND/OR NUMBER PERMANENT TIDAL OPEN WATER IMPACT AREA SCHEDULE PERMANENT TIDAL WETLAND IMPACT AREA SCHEDULE
0 = OPEN WATER IMPACT D IMPACT DESCR/PT ION AREA (SF) | AREA (AC) |VOLUME (CY)| JURISDICT ION D IMPACT DESCR|PT ION AREA_(SF) | AREA (AC) |VOLUME (CY)| JURISDICTION
W = WETLAND IMPACT 3-01 | RIPRAP/GRAD ING 302. 10 0. 0069 22. 38 USACE/DNREC 3-W1_| RIPRAP/GRAD ING 117.13 0. 0027 N/A USACE
T = TEMPORARY IMPACT 3-02 | RIPRAP/GRAD /NG 272. 29 0. 0063 20. 17 USACE/DNREC 3-W2_| RIPRAP/GRADING 100. 27 0. 0023 N/A USACE
TOTAL PERMANENT OPEN WATER IMPACTS |  574. 39 0. 0132 42.55 USACE/DNREC TOTAL f WETLAND IMPACT AREAS 217. 40 0. 0050 N/A USACE ce03
ADDENDUMS / REVISIONS CONTRACT BRIDGE NO, N/A SHEET NO.
SCALE
DELAWARE 50 50 % WASHINGTON STREET T20020104 [ ENVIRONMENTAL “
DEPARTMENT OF TRANSPORTATION — ' SIDEWALKS CONTY COMPLIANCE PLAN TOTAL SHTS.
NEW CASTLE CHECKED BY: PAH 105




MOT NOTES:

A MAINTENANCE OF TRAFFIC DURING LANE CLOSURES AND LANE SHIFTS SHALL CONFORM TO TA-11B AND WORK IN THE VICINITY
OF THE RAILROAD CROSSING SHALL CONFORM TO TA-46.

2, THIS PROJECT IS NOT CONSIDERED A SIGNIFICANT PROJECT AS DEFINED BY DELDOT'S WORK ZONE MOBILITY PROCEDURES AND
GUIDELINES THEREFORE A TYPE B TRANSPORTATION MANAGEMENT PLAN (TMP) WAS NOT REQUIRED. A TYPE A TMP HAS BEEN
DEVELOPED FOR THIS PROJECT. A TYPE A TMP INCLUDES ONLY A TRAFFIC CONTROL PLAN (TCP). THE TCP IS INCLUDED IN THE
CONSTRUCTION PLANS.

3. A TYPE Il TRUCK MOUNTED ATTENUATOR (TMA) SHALL BE REQUIRED ON THIS PROJECT DURING THE FOLLOWING PAVEMENT
OPERATIONS: TEMPORARY/PERMANENT PAVEMENT MARKINGS, ROADSIDE SPRAYING, PATCHING, MILLING, SWEEPING,

TEMPORARY TRAFFIC BARRIER PLACEMENT OR AS DIRECTED BY THE ENGINEER. THE ROLL AHEAD DISTANCE SHALL BE AS
PER THE MANUFACTURER’S RECOMMENDATIONS. THE TMA SHALL CONFORM TO THE REQUIREMENTS OF SECTION 6F.86 OF

THE 2011 DELAWARE MUTCD.

4. THE CONTRACTOR SHALL MAINTAIN ALL EXISTING BUS STOP LOCATIONS AS SHOWN ON THE PLANS FOR THE LIFE OF THE
PROJECT. IF TEMPORARY BUS STOP LOCATIONS SHOWN ON THE PLANS SHALL BE MODIFIED, PLEASE COORDINATE LOCATIONS
WITH VINNY DAMIANIAT (302) 576-6094.

5. PEDESTRIAN ACCESS TO ALL PROPERTIES ADJACENT TO ANY PEDESTRIAN FACILITY UNDER CONSTRUCTION SHALL
BE MAINTAINED THROUGHOUT ALL PHASES OF CONSTRUCTION.

6.  DURING CONSTRUCTION THE CONTRACTOR SHALL COORDINATE UPCOMING PEDESTRIAN IMPACTS WITH THE
ENGINEER TWO (2) WEEKS IN ADVANCE OF THE CONSTRUCTION ACTIVITY.

7. THE CONTRACTOR SHALL BACKFILL DRAINAGE AND UTILITY CROSSINGS WITH TRM AT THE END OF EACH WORK DAY.

8. THE FOLLOWING CHART INDICATES THE ALLOWABLE WORK HOURS FOR THE PROJECT BROKEN DOWN BY PHASE*

ALLOWABLE WORK HOURS
PHASE DESCRIPTION TIME.
PHASE 1A 9 AM.-3 P.M. (M-F)
PHASE 1A - UTILITY AND DRAINAGE CROSSINGS 9 AM.-3 P.M. (M-F) - FLAGGERS
PHASE 1A - MEDIAN REMOVAL AT SR 273 NIGHT
PHASE 1A - WATER LINE AT SR 273 AND SR 141 | NIGHT
PHASE 1B 9 AM.-3 P.M. (M-F)
PHASE 1B - UTILITY AND DRAINAGE CROSSINGS 9 AM.-3 P.M. (M-F) - FLAGGERS
PHASE 1C NIGHT
PHASE 2A 9 AM.-3 P.M. (M-F)
PHASE 2A - UTILITY AND DRAINAGE CROSSINGS 9 AM.-3 P.M. (M-F) - FLAGGERS
PHASE 2B 9 AM.-3 P.M. (M-F)
PHASE 2C NIGHT
PHASE 3A 9 AM.-3 P.M. (M-F)
PHASE 3A - UTILITY AND DRAINAGE CROSSINGS 9 AM.-3 P.M. (M-F) - FLAGGERS
PHASE 3B 9 AM.-3 P.M. (M-F)
PHASE 3B - UTILITY AND DRAINAGE CROSSINGS 9 AM.-3 P.M. (M-F) - FLAGGERS
PHASE 3C NIGHT

9. THE CONTRACTOR WILL BE RESTRICTED TO WORKING DURING THE FOLLOWING DAYS DUE TO SCHEDULED CITY
OF NEW CASTLE EVENTS:

1. SECOND SATURDAY IN JUNE

2. THIRD SATURDAY IN SEPTEMBER

3. THIRD SATURDAY IN MAY

THE CONTRACTOR SHALL PROVIDE DELDOT THE PLAN TO MAINTAIN THE WORK ZONE AND ACCOMMODATE ROADWAYS
AND PEDESTRIAN FACILITIES WITHIN THE PROJECT LIMITS 5 DAYS IN ADVANCE OF THESE RESTRICTED DATES.

EROSION AND SEDIMENT CONTROL NOTES

1. THE CONTRACTOR SHALL REVIEW THE EROSION AND SEDIMENT CONTROL PLANS AND FAMILIARIZE THEMSELVES WITH THE
METHODS REQUIRED FOR IMPLEMENTATION.

2 THE CONTRACTOR SHALL ADHERE TO THE TERMS OF THE VARIOUS PERMITS ISSUED TO THIS PROJECT.

3. CONSTRUCTION OF ANY PROPOSED DRAINAGE, TEMPORARY DRAINAGE, OR INSTALLATION OF EROSION CONTROL MEASURES SHALL
START AT THE OUTFALL AND PROGRESS UPSTREAM FOR ALL CONSTRUCTION PHASES. WHEN SHOWN IN PLANS OR AS DIRECTED
BY THE ENGINEER, SEDIMENT TRAPS SHALL BE CONSTRUCTED BEFORE STORMWATERS ARE ALLOWED TO DISCHARGE INTO
WATERCOURSES.

' THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING POSITIVE DRAINAGE TO ALL EROSION AND SEDIMENT CONTROL DEVICES.
SEDIMENT LADEN RUNOFF FROM DISTURBED AREAS SHALL NOT BE ALLOWED TO BYPASS EROSION AND SEDIMENT CONTROL DEVICES.
5. SOIL STOCKPILES: STOCKPILES OF SOIL SHALL BE STABILIZED WITH ITEM 734017 TEMPORARY SEEDING, DRY GROUND AND
MULCHED WITH STRAW.

PROTECTIVE
RAILING (TYP.)

SCAFFOLDING
POLES (TYP.)

TOE RAIL
(TYP.)

2

2’X4’ WOOD FRAMING

TEMPORARY CURB RAMP
ISOMETRIC VIEW

=
/g WOOD FRAMING

TEMPORARY BOARDWALK
ISOMETRIC VIEW

TEMPORARY CURB RAMP, FENCE
AND BOARDWALK DETAILS

N.T.S.

NOTE:

1. COSTS TO FURNISH, ERECT AND INSTALL TEMPORARY CURB RAMPS ARE TO BE PAID
UNDER ITEM 705528,

2. COSTS TO RELOCATE TEMPORARY CURB RAMPS ARE TO BE PAID UNDER ITEM 705529.
3. COSTS TO FURNISH, ERECT AND INSTALL TEMPORARY FENCE AND BOARDWALK ARE TO BE
PAID UNDER ITEM 727545.

4. TEMPORARY CURB RAMPS SHALL BE INSTALLED WHEN TIEING INTO EXISTING SIDEWALK
AND EXISTING DRIVEWAYS.

ADDENDUMS / REVISIONS

SCALE

60

G DELAWARE
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FEET

CONTRACT BRIDGE NO. N/A

T200201104

SHEET NO.
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CHECKED BY: PAH
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TOTAL SHTS.
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NOTES:

1. SEE INDIVIDUAL PHASING PLANS FOR PLACEMENT OF TEMPORARY WARNING SIGNS. FINAL
LOCATION OF ALL PERMANENT WARNING SIGNS SHALL BE COORDINATED WITH THE

ENGINEER.
ROAD ROAD ROAD ROAD 2. ALL WARNING SIGNS SHOWN ON THIS SHEET ARE TO BE DISPLAYED THROUGHOUT THE
WORK WORK WORK WORK END DURATION OF THE CONTRACT AND ARE TO BE PAID FOR UNDER ITEM 743024 -

1500 FT 1000 FT 500 FT AHEAD ROAD WORK TEMPORARY WARNING SIGNS AND PLAQUES.
3. ANY EXISTING SIGNS THAT CONFLICT WITH CONSTRUCTION WARNING SIGNS SHALL BE
COVERED AS NEEDED, AS DIRECTED BY THE ENGINEER.
Ww20-1 W20-1
487 X 48 48" X 48"
@ @

WARNING SIGN LEGEND

w20-1 w20-1 G20-2A
48" X 48" 48" X 48" 48" X 247

W ] N

&7
WM. PENN HS % oy
6 O a
Vo
W (5)  CARRIE

DOWNIE ES

5 @ \ % ‘D NEW * CASTLE MS
ﬁiENCHTOWN RD./S.R. 2%» [ ? ? %

4
X \DELAWARE g

—
& N l}
- 3
ADDENDUMS / REVISIONS | [ CONRACT | gange no. N/A SHEET NO.
DELAWARE WASHINGTON STREET 7200201104 " CONSTRUCTION PHASING, 50
G DEPARTMENT OF TRANSPORTATION NOT To SCALE SIDEWALKS B M.O.T.AND EROBION s




CONSTRUCTION PHASING & M.O.T

EROSION & SEDIMENT CONTROL

CONSTRUCTION SAFETY FENCE / LENGTH m

INLET SEDIMENT CONTROL

CONS' %@%ﬂ%ﬁ R/W

EXISTING
W6 pesrce

CONSTRUCTION SAFETY FENCE

PORTABLE SEDIMENT TANK

CONSTRUCTION WARNING SIGN LOCATION

SANDBAG DIVERSION

CONSTRUCTION WARNING SIGN

STABILIZED CONSTRUCTION ENTRANCE

DRUM - TRAFFIC CONTROL

SILT FENCE / LENGTH

PHASING TRAFFIC FLOW ARROW

SILT FENCE

TEMPORARY PAVEMENT MARKING ARROW

SUMP PIT, TYPE 1

TRAFFIC FLOW ARROW

K EXISTING PAVEMENT
HOT-MIX DEPTH
VARIES 6” TO 8"

I (3D
158500,

PEI
DR. T79-146

21-014.00-178
OSPEH R. TRUITT, JR| \
AND JEAN TRUITT | %
INSTR. NO,
20071211-0104968

15_STORY

BRICK | 1 STORY
RESIDENTIAL RESIDENTIAL

STORY
RESIDENTIAL

T T
]

EXISTING

P/E

TRUSTEES

7769
Humbé Eﬁifg’ — ==
) = T E— = ‘ AT A— @
T 5+00 "\ 1 HOT @ﬁ”’ 16+00 TASE A%
— e — — ]

~ =5

[EXSTING RAWG
W

e |

7

Zl

TRUsTEES| BF NEH

\
MATCHLINE STATION 16+50

T |

[
12}

He

TorY 1 | T2 STORT
ESBDENTIAL RESDENTIAL

STORY
RESIDENTIAL

2

3

CONSTRUCTION PHASING NOTES

DURING_ CONSTRUCTION THE CONTRACTOR SHALL COORDINATE UPCOMING PEDESTRIAN IMPACTS WITH THE ENGINEER
TWO (2) WEEKS IN' ADVANCE OF THE CONSTRUCTION ACTIVITY.

(7) INSTALL TEMPORARY CURB RAMPS AT _CROSSWALKS AS SHOWN ON THE PLANS; ALL TEMPORARY FACILITIES SHALL BE
SIGNING LEGEND MANTANED AND BE ADA ACCESSIBLE THROUGHOUT THE DURATION OF THE PHASE. PREPARE PEDESTRIAN DETOUR AS
SHOWN ON THE PEDESTRIAN DETOUR PLAN FOR PHASE 1A:
@‘ PLACE POST MOUNTED SIGN CLOSE RIGHT TURN LANES AT NORTHEAST AND SOUTHEAST CORNERS OF INTERESECTION AS SHOWN ON PLANS.
REMOVE AND TEMPORARY PAVE EXISTING CONCRETE MEDIANS ON WASHINGTON STREET, AND DELAWARE STREET, AS
<6 CONSTRUCTION PHASING NOTES SHOWN ON THE PLANS. WORK SHALL BE COMPLETED AT NIGHT AND SHALL MANTAN TRAFFIC IN ACCORDANCE WITH TA-10
TEMPORARY PAVEMENT MARKINGS LEGEND % PHASE 1A ONCE ISLANDS ARE REMOVED OPEN RIGHT TURN LANES TO TRAFFIC.
REMOVE EXISTING CHANNELIZATION ISLANDS ON THE EAST SIDE OF THE INTERSEGTION OF WASHINGTON STREET AND INSTALL._PROPOSED_UNDERGROUND DRAINAGE, FACILITIES. BEGINNING AT_THE_OUTFALL LOCATION. THE CONTRACTOR
DELAWARE STREET. REMOVE EXISTING MEDIAN ON WASHINGTON STREET. CONSTRUCT PROPOSED CURB, SDEWALK, AND
e s A B BT Tl s T T
@ [« miire rewonanr paveuenr staeing 62 1F ORI ALGHEN EATCIC M o W ANE I Rectronier M ELpo e, L LS S0S0re o || ) a0 FBEAP e SAEAETRIRRC BN ATHRE SRR TS T
TRENCHES AND CONCRETE PAVEMENT PATCHING MUST BE BACKFILLED AND TOP COATED WITH HOT-MIX TRM TO
- CLOSED THE EXISTING CROSSWALKS AT THE_TRAFFIC SIGNAL AS SHOWN ON PHASE 1A SIGNAL PLAN (MAINTAIN ONLY
47 YELLOW TEMPORARY PAVEMENT STRIPING 0 LF ACCOMMODATE 2 D‘?NEASTDEVNEQEEL,JLBGRS\JERSASFEHSC D T D O LEACH JWORK DAY MAINTAN PEDESTRIAN AND VEHICULAR THE CROSSING ON THE WEST LEG OF SR 273). MPLEMENT THE PEDESTRIAN DETOUR FOR PHASE 1A STAGE 1.
INSTALL CURB AND_ SIDEALK ALONG, NORTHBOUND WASHINGTON STREET FROM STA 15+00 NORTH TO THE TIE-IN
P INSTALL MAINTENANCE OF TRAFFIC ADVANCED SIGNAGE AS SHOWN ON PLANS. WITH EXISTING SIDEWALK ALONG EASTBOUND DEL AWARE STREET, MANTAN ACCESS FROM THE SOUTH TO THE
© | 4" DOUBLE YELLOW TEMPORARY PAVEMENT MARKING| 1,519 LF @ EXISTING MIDELOCK PEDESTRIAN CROSSING ON WASHINGTON STREET AT 12TH STREET.
(2) INSTALL CONSTRUCTION DRUMS AND TEMPORARY PAVEMENT MARKINGS WITHIN THE WORK AREA TO PREPARE FOR THE (79 WPLEVENT PEDESTRIAN DETOUR FOR PHASE 1A STAGE. 2, NSTALL CURB_AND SIDEWALK ALONG NORTHEGLND
© | 167 WHITE TEMPORARY PAVEMENT STRIPING 35 SF CONSTRUCTION OF THE DRAINAGE, CURS AND SIDEWALK ALONG WASHINGTON STREET. WASHNGTON STREET FROM,STA. 26450 10 STA 1500 HANTAN ABCESS FROM  THE NORTH TO THE EXISTING
(3) NSTALL SIGNAL EQUPMENT AS SHOWN ON THE PHASE 1A SIGNAL PLAN. :
® | WHITE TEMPORARY PAVEMENT SYMBOL 36 SF () NSTALL EROSION AND SEDMENT CONTROL MEASURES AS SHOWN ON THE PLANS. INSTALL CURB, AND SIDEWALK ON NORTHBOUND WASHINGTON STREET AS SHOWN ON THE PLANS.
@ ADJUST/RELOCATE UTILITIES AS REQUIRED AND AS SHOWN ON THE PLANS @ WZ)ARCKE APRREq\PagE%H%%TNiM[‘)ﬁ S(EHCET‘SE‘A?\&JSP TO THE TOP OF THE TYPE C LAYER ON WASHINGTON STREET WITHN THE
® | 47 SKIP WHITE TEMPORARY PAVEMENT MARKING 72 LF : -
STABILIZE ALL DISTURBED AREAS WITHIN THE WORK AREA WITH TOPSOIL, SEEDING, AND RETENTION BLANKET.
ADDENDUMS / REVISIONS CONTRACT BRIDGE NO. N/A SHEET NO.
SCALE .
DELAWARE 7200201104 CONSTRUCTION PHASING, [ =
o WASHINGTON STREET INSTRUCTION. PHASIN
DEPARTMENT OF TRANSPORTATION : ‘ SIDEWALKS CONTY . TOTAL SHTS.
FEET CONTROL PLAN - PHASE 1A
NEW CASTLE CHECKED BY: PAH 105




SIGNING LEGEND
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TEMPORARY PAVEMENT MARKINGS LEGEND
SYMBOL ITEM QUANT ITY CONSTRUCTION PHASING & M.O.T EROSION & SEDIMENT CONTROL
@ |4/ WHITE TEMPORARY PAVEMENT STRIPING 807 LF @ CONSTRUCTION SAFETY FENCE / LENGTH o] INLET SEDIMENT CONTROL
——CSF—— | CONSTRUCTION SAFETY FENCE 3] PORTABLE SEDIMENT TANK
47 YELLOW TEMPORARY PAVEMENT STRIPING 0 LF
H CONSTRUCTION WARNING SIGN LOCATION g~ SANDBAG DIVERSION
© |4 DOUBLE YELLOW TEMPORARY PAVEMENT MARKING| 1,800 LF = CONSTRUCTION WARNING SIGN g STABILIZED CONSTRUCTION ENTRANCE
© | 167 WHITE TEMPORARY PAVEMENT STRIPING 0 SF Y DRUM ~ TRAFFIC CONTROL SILT FENCE / LENGTH
® o sF > PHASING TRAFFIC FLOW ARROW ——SF—— | SLT FENCE
WHITE TEMPORARY PAVEMENT SYMBOL
2 TEMPORARY PAVEMENT MARKING ARROW & SumP PIT, TYPE 1
® | 4% SKIP WHITE TEMPORARY PAVEMENT MARK ING 0 LF => TRAFFIC FLOW ARROW
ADDENDUMS / REVISIONS CONTRACT BRIDGE NO. N/A SHEET NO.
SCALE . CONSTRUCTION PHASING
T200201104 4 52
@ veonrrvent of TANspoRTATION —_— A Dt TROL PLAN T paASE 1A
TEET SIDEWALKS CONTROL PLAN - PHASE 1A -
NEW CASTLE CHECKED BY: PAH 105




SIGNING LEGEND

@[ PLACE POST MOUNTED SIGN
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21=014.00-241
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TEMPORARY PAVEMENT MARKINGS LEGEND
SYMBOL ITEM QUANT ITY CONSTRUCTION PHASING & M.O.T EROSION & SEDIMENT CONTROL
@ | 4 WHITE TEMPORARY PAVEMENT STRIPING 482 LF @ CONSTRUCTION SAFETY FENCE / LENGTH ® INLET SEDIMENT CONTROL
——CSF—— | CONSTRUCTION SAFETY FENCE @ PORTABLE SEDIMENT TANK
4” YELLOW TEMPORARY PAVEMENT STRIPING 0 LF
H CONSTRUCTION WARNING SIGN LOCATION §g= SANDBAG DIVERSION
© |4 DOUBLE YELLOW TEMPORARY PAVEMENT MARKING| 1,564 LF = CONSTRUCTION WARNING SIGN STABILIZED CONSTRUCTION ENTRANCE
@ 16” WHITE TEMPORARY PAVEMENT STRIPING 15 SF [ J DRUM - TRAFFIC CONTROL SILT FENCE / LENGTH
> PHASING TRAFFIC FLOW ARROW ——SF—— | SLT FENCE
® | WHITE TEMPORARY PAVEMENT SYMBOL 0 SF
J TEMPORARY PAVEMENT MARKING ARROW 5%1’7 SUMP PIT, TYPE 1
® |47 SKIP WHITE TEMPORARY PAVEMENT MARK ING 0 LF = TRAFFIC FLOW ARROW

I e P LOC-R/W-

L

NOTE: REMOVE TEMPORARY EROS/ON AND SEDIMENT
CONTROL DEVICES. RESTORE  STRI

EXISTING CONDITIONS AS OUTLINED /N THE
ENVIRONMENTAL COMPLIANCE NOTES AND AS
DIRECTED BY THE ENGINEER.
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G DELAWARE
DEPARTMENT OF TRANSPORTATION

SCALE

CONTRACT BRIDGE NO.

T200201104

WASHINGTON STREET

DESIGNED BY: MAG

COUNTY

SIDEWALKS

FEET

NEW CASTLE | CHECKED BY: PAH

CONSTRUCTION_PHASING,
M.O.T., AND EROSION
CONTROL PLAN - PHASE 1A

SHEET NO,

53

TOTAL SHTS.

105




SIGNING LEGEND
@[ PLACE POST MOUNTED SIGN

POB 300+00.00
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/
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FRENCHTOWN ROAD (SR 273)

21
/VPUSTEES g
/ EXISTING R/W \

PI305+85.58

300+00

TEMPORARY PAVEMENT MARKINGS LEGEND
SYMBOL ITEM QUANT ITY
@ | 47 WHITE TEMPORARY PAVEMENT STRIPING 0 LF
47 YELLOW TEMPORARY PAVEMENT STRIPING 0 LF
© | 4 DOUBLE YELLOW TEMPORARY PAVEMENT MARKING 0 LF
© | 16" WHITE TEMPORARY PAVEMENT STRIPING 0 SF
® | WHITE TEMPORARY PAVEMENT SYMBOL 0 SF
® | 4% SKIP WHITE TEMPORARY PAVEMENT MARK ING 0 LF
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CONSTRUCTION PHASING & M.O.T

EROSION & SEDIMENT CONTROL

CONSTRUCTION WARNING SIGN

[22) CONSTRUCTION SAFETY FENCE / LENGTH [ INLET SEDIMENT CONTROL
——CSF—— | CONSTRUCTION SAFETY FENCE @ PORTABLE SEDIMENT TANK
CONSTRUCTION WARNING SIGN LOCATION g~ SANDBAG DIVERSION

STABILIZED CONSTRUCTION ENTRANCE

DRUM - TRAFFIC CONTROL

SILT FENCE / LENGTH

PHASING TRAFFIC FLOW ARROW

SILT FENCE

TEMPORARY PAVEMENT MARKING ARROW

5%,7 SUMP PIT, TYPE 1

153 e+

TRAFFIC FLOW ARROW

G DELAWARE
DEPARTMENT OF TRANSPORTATION

ADDENDUMS / REVISIONS

M e %0 WASHINGTON STREET

FEeT ‘ SIDEWALKS

CONTRACT BRIDGE NO.

T200201104
COUNTY

DESIGNED BY: MAG

CONSTRUCTION PHASING,
M.O.T., AND EROSION

NEW CASTLE | CHECKED BY: PAH

CONTROL PLAN - PHASE 1A

SHEET NO.

54

TOTAL SHTS.

105




SIGNING LEGEND
@[ PLACE POST MOUNTED SIGN

EASEMENT BER D.R, T79-146

TEMPORARY PAVEMENT MARKINGS LEGEND
SYMBOL ITEM QUANT ITY
@ | 47 WHITE TEMPORARY PAVEMENT STRIPING 0 LF
47 YELLOW TEMPORARY PAVEMENT STRIPING 0 LF
© | 4 DOUBLE YELLOW TEMPORARY PAVEMENT MARKING 0 LF
© | 16" WHITE TEMPORARY PAVEMENT STRIPING 0 SF
® | WHITE TEMPORARY PAVEMENT SYMBOL 0 SF
® | 4% SKIP WHITE TEMPORARY PAVEMENT MARK ING 0 LF
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CONSTRUCTION PHASING & M.O.T

EROSION & SEDIMENT CONTROL

CONSTRUCTION WARNING SIGN

[22) CONSTRUCTION SAFETY FENCE / LENGTH [ INLET SEDIMENT CONTROL
——CSF—— | CONSTRUCTION SAFETY FENCE @ PORTABLE SEDIMENT TANK
CONSTRUCTION WARNING SIGN LOCATION g~ SANDBAG DIVERSION

STABILIZED CONSTRUCTION ENTRANCE

DRUM - TRAFFIC CONTROL

SILT FENCE / LENGTH

PHASING TRAFFIC FLOW ARROW

SILT FENCE

TEMPORARY PAVEMENT MARKING ARROW

5%,7 SUMP PIT, TYPE 1

153 e+

TRAFFIC FLOW ARROW

ADDENDUMS / REVISIONS

CONTRACT BRIDGE NO.

SCALE

SHEET NO.

T200201104

30 50 50 WASHINGTON STREET

DESIGNED BY: MAG

G DELAWARE
DEPARTMENT OF TRANSPORTATION
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FEET ‘ SIDEWALKS

CONSTRUCTION PHASING, 55

M.O.T., AND EROSION TOTAL SHTS.

NEW CASTLE | CHECKED BY: PAH

CONTROL PLAN - PHASE 1A

105




CONSTRUCTION PHASING & M.O.T

EROSION & SEDIMENT CONTROL

CONSTRUCTION SAFETY FENCE / LENGTH

m INLET SEDIMENT CONTROL

| VARES 40’

ROPOSED
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CONS%%%E‘%NE& R LW pesrer

o-16’
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|

CONSTRUCTION WARNING SIGN LOCATION

CONSTRUCTION WARNING SIGN

S
e

SANDBAG DIVERSION

STABILIZED CONSTRUCTION ENTRANCE

DRUM - TRAFFIC CONTROL
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Q.

PHASING TRAFFIC FLOW ARROW ——SF—— | SILT FENCE
TEMPORARY PAVEMENT MARKING ARROW 5@/:’7 SUMP PIT, TYPE 1
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HOT-MIX DEPTH
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TRAFFIC FLOW ARROW

-
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PHASE 1B TYPICAL SECTI

gl 7 21-014.00-16
VARIES 6" TO 8 erEAnGE

21
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= ——PE— 24
T
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1 STORY
RESIDENTIAL
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BRICK |

SIGNING LEGEND
®| PLACE POST MOUNTED SIGN
TEMPORARY PAVEMENT MARKINGS LEGEND

SYMBOL ITEM QUANT ITY
@ | 47 WHITE TEMPORARY PAVEMENT STRIPING 1,677 LF
4” YELLOW TEMPORARY PAVEMENT STRIPING 0 LF
© | 4 DOUBLE YELLOW TEMPORARY PAVEMENT MARKING 1,131 LF
© | 16" WHITE TEMPORARY PAVEMENT STRIPING 28 SF
® | WHITE TEMPORARY PAVEMENT SYMBOL 44 SF
® | 4% SKIP WHITE TEMPORARY PAVEMENT MARK ING 99 LF

Ww.

TRUSTEES

WEST c
IRTEENTH STREET

MATCHLINE STATION 16+50
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OCKAD
5 TYPE 2
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HOT MIX
2 TYPE
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WEST TWELFTH
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oD ST
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EXISTING R/W

JR—
©
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CONSTRUCTION PHASING NOTES

CONSTRUCTION PHASING NOTES

PHASE 1B

REMOVE EXISTING ISLAND ON WESTBOUND DELAWARE STREET. RECONSTRUCT CURB, CHANNELIZATION ISLAND, AND
SIDEWALK ALONG WESTBOUND DELAWARE STREET, CONSTRUCT PROPOSED DRAINAGE, CURB AND SIDEWALK ALONG
SOUTHBOUND WASHINGTON STREET, ALL REQUIRED PIPE TRENCHES MUST BE MAINTAINED IN ACCORDANCE WITH DELDOT
MUTCD, TA-10 LANE CLOSURE ON A TWO-LANE ROAD USING FLAGGERS.LMIT FLAGGER OPERATIONS BETWEEN

9 AM -3 PM (MONDAY-FRIDAY), ALL PIPE TRENCHES MUST BE BACKFILLED AND TOP COATED WITH HOT-MIX TRM

TO ACCOMMODATE 2-WAY VEHICULAR TRAFFIC AT THE END OF THE WORK DAY.MAINTAIN PEDESTRIAN AND

VEHICULAR ACCESS TO ALL RESIDENCES, BUSINESSES & STREETS WITHIN THE PROJECT LMITS,

() INSTALL MANTENANCE OF TRAFFIC ADVANCED SIGNAGE AS SHOWN ON PLANS.

@ INSTALL SIGNAL EQUIPMENT AS SHOWN ON THE PHASE 1B SIGNAL PLAN.

@ INSTALL CONSTRUCTION DRUMS AND TEMPORARY PAVEMENT MARKINGS WITHIN THE WORK AREA TO PREPARE FOR THE
CONSTRUCTION OF DRAINAGE, CURB, CHANNELIZATION ISLAND, AND SIDEWALK ALONG WESTBOUND DELAWARE STREET AND
NORTHBOUND WASHINGTON STREET.

@ DURING CONSTRUCTION THE CONTRACTOR SHALL COORDINATE UPCOMING PEDESTRIAN IMPACTS WITH THE ENGINEER
TWO (2) WEEKS IN ADVANCE OF THE CONSTRUCTION ACTIVITY.

@ INSTALL TEMPORARY CURB RAMPS AT CROSSWALKS AS SHOWN ON THE PLANS; ALL TEMPORARY FACILITIES SHALL BE
MAINTAINED AND BE ADA ACCESSIBLE THROUGHOUT THE DURATION OF THE PHASE. PREPARE PEDESTRIAN DETOUR AS
SHOWN ON THE PEDESTRIAN DETOUR PLAN FOR PHASE 1B.

@ INSTALL EROSION AND SEDIMENT CONTROL MEASURES AS SHOWN ON THE PLANS.

@ ADJUST/RELOCATE UTILITIES AS REQUIRED AND AS SHOWN ON THE PLANS.

INSTALL PROPOSED UNDERGROUND DRAINAGE FACILITIES AND SAND FILTERS AS SHOWN ON THE PLANS.

THE CONTRACTOR SHALL REMOVE EXISTING DRAINAGE ONCE WATER HAS BEEN CHANNELIZED TO THE PROPOSED
DRAINAGE SYSTEM AND THE EXISTING DRAINAGE SYSTEM IS NO LONGER NEEDED.

@ IMPLEMENT PEDESTRIAN DETOUR FOR PHASE 1B. INSTALL CURB AND SIDEWALK ALONG SOUTHBOUND
WASHINGTON STREET. MAINTAIN ACCESS TO EXISTING MIDBLOCK PEDESTRIAN CROSSING ON
WASHINGTON STREET AT 12TH STREET DURING CONSTRUCTION.

INSTALL CHANNELIZATION ISLANDS PRIOR TO INSTALLING PROPOSED CURB ON WEST SIDE OF WASHINGTON STREET
AND NORTHWEST CORNER OF 273 INTERSECTION. COMPLETE ONE ISLAND AT A TIME BEFORE BEGINNING OTHER
ISLANDS.

(77) INSTALL CURB, SDEWALK, AND CHANNELIZATION ISLANDS AS SHOWN ON THE PLANS.

(12) PLACE PROPOSED HOT-MIX SECTION UP TO THE TOP OF THE TYPE C LAYER WITHIN THE WORK AREA AS SHOWN ON
THE PLANS.

(13) STABILIZE ALL DISTURBED AREAS WITHIN THE WORK AREA WITH TOPSOIL, SEEDING, AND RETENTION BLANKET.

G DELAWARE
DEPARTMENT OF TRANSPORTATION

ADDENDUMS / REVISIONS CONTRACT BRIDGE NO. N/A SHEET NO.
SCALE
200201104 CONSTRUCTION PHASING 56
2w WASHINGTON STREET NSTRUCTION_ PHASING, | = _
FEET ew crsrie | ek ov: o CONTROL PLAN - PHASE 1B o




SIGNING LEGEND
@[ PLACE POST MOUNTED SIGN

Y
NTIAL

-014.0

N

EXISTING R/W
=S

0-487
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TEMPORARY PAVEMENT MARKINGS LEGEND
SYMBOL ITEM QUANT ITY CONSTRUCTION PHASING & M.O.T EROSION & SEDIMENT CONTROL
@ |4/ WHITE TEMPORARY PAVEMENT STRIPING 1,637 LF @ CONSTRUCTION SAFETY FENCE / LENGTH o] INLET SEDIMENT CONTROL
—CSF— CONSTRUCTION SAFETY FENCE @ PORTABLE SEDIMENT TANK
47 YELLOW TEMPORARY PAVEMENT STRIPING 0 LF
H CONSTRUCTION WARNING SIGN LOCATION g~ SANDBAG DIVERSION
© |4 DOUBLE YELLOW TEMPORARY PAVEMENT MARKING| 1,801 LF = CONSTRUCTION WARNING SIGN g STABILIZED CONSTRUCTION ENTRANCE
© | 16% WHITE TEMPORARY PAVEMENT STRIPING 0 SF [ ) DRUM ~ TRAFFIC CONTROL SILT FENCE / LENGTH
> PHASING TRAFFIC FLOW ARROW ——SF—— | SLT FENCE
® | WHITE TEMPORARY PAVEMENT SYMBOL 0 SF
J TEMPORARY PAVEMENT MARKING ARROW 5%17 SUMP PIT, TYPE 1
® | 4% SKIP WHITE TEMPORARY PAVEMENT MARK ING 0 LF => TRAFFIC FLOW ARROW
ADDENDUMS / REVISIONS CONTRACT BRIDGE NO, N/A SHEET NO.
SCALE CONSTRUCTION PHASING,
T200201104 r 57
G DEPARTMENT OF TRANSPORTATION —_——’ A DEWALKS oL P EROSION. (g
TeET SIDEWALKS CONTROL PLAN - PHASE 1B '
NEW CASTLE CHECKED BY: PAH 105




SIGNING LEGEND
@[ PLACE POST MOUNTED SIGN
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TEMPORARY PAVEMENT MARKINGS LEGEND BN
2
SYMBOL ITEM QUANT ITY CONSTRUCTION PHASING & M.O.T EROSION & SEDIMENT CONTROL 2 ‘
@ | 4 WHITE TEMPORARY PAVEMENT STRIPING 1,516 LF @ CONSTRUCTION SAFETY FENCE / LENGTH o] INLET SEDIMENT CONTROL
—CSF— CONSTRUCTION SAFETY FENCE @ PORTABLE SEDIMENT TANK
47 YELLOW TEMPORARY PAVEMENT STRIPING 0LF
H CONSTRUCTION WARNING SIGN LOCATION 5S- e SANDBAG DIVERSION
© |4 DOUBLE YELLOW TEMPORARY PAVEMENT MARKING| 1,593 LF = CONSTRUCTION WARNING SIGN STABILIZED CONSTRUCTION ENTRANCE
@ 16” WHITE TEMPORARY PAVEMENT STRIPING 19 SF [ J DRUM - TRAFFIC CONTROL SILT FENCE / LENGTH
> PHASING TRAFFIC FLOW ARROW ——SF—— | SLT FENCE
® | WHITE TEMPORARY PAVEMENT SYMBOL 31 SF
J TEMPORARY PAVEMENT MARKING ARROW S%_”Y SUMP PIT, TYPE 1
® |47 SKIP WHITE TEMPORARY PAVEMENT MARK ING 49 LF = TRAFFIC FLOW ARROW
ADDENDUMS / REVISIONS CONTRACT BRIDGE NO, N/A SHEET NO.
DELAWARE SOHE WASHINGTON STREET T200201104 CONSTRUCTION_PHASING, | 55
2 ke 2’ TG DESIGED BY: MAG M.O.T., AND EROSION TR
DEPARTMENT OF TRANSPORTATION T SIDEWALKS CONTROL PLAN - PHASE 1B -
NEW CASTLE CHECKED BY: PAH 105




SIGNING LEGEND
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TEMPORARY PAVEMENT MARKINGS LEGEND
SYMBOL ITEM QUANT ITY
@ | 47 WHITE TEMPORARY PAVEMENT STRIPING 0 LF
47 YELLOW TEMPORARY PAVEMENT STRIPING 0 LF
© | 4 DOUBLE YELLOW TEMPORARY PAVEMENT MARKING 0 LF
© | 16" WHITE TEMPORARY PAVEMENT STRIPING 0 SF
® | WHITE TEMPORARY PAVEMENT SYMBOL 0 SF
® | 4% SKIP WHITE TEMPORARY PAVEMENT MARK ING 0 LF
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DEPARTMENT OF TRANSPORTATION

ADDENDUMS / REVISIONS
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TEMPORARY PAVEMENT MARKINGS LEGEND
SYMBOL ITEM QUANT ITY
@ | 47 WHITE TEMPORARY PAVEMENT STRIPING 0 LF
47 YELLOW TEMPORARY PAVEMENT STRIPING 0 LF
© | 4 DOUBLE YELLOW TEMPORARY PAVEMENT MARKING 0 LF
© | 16" WHITE TEMPORARY PAVEMENT STRIPING 0 SF
® | WHITE TEMPORARY PAVEMENT SYMBOL 0 SF
® | 4% SKIP WHITE TEMPORARY PAVEMENT MARK ING 0 LF
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SIGNING LEGEND
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TEMPORARY PAVEMENT MARKINGS LEGEND
SYMBOL ITEM QUANT ITY
@ 4” WHITE TEMPORARY PAVEMENT STRIPING 2794 LF
4" YELLOW TEMPORARY PAVEMENT STRIPING 174 LF
@ 4” DOUBLE YELLOW TEMPORARY PAVEMENT MARK ING 2652 LF
@ 16” WHITE TEMPORARY PAVEMENT STRIPING 241 SF
@ WHITE TEMPORARY PAVEMENT SYMBOL 2763 SF
@ 47 SKIP WHITE TEMPORARY PAVEMENT MARK ING 268 LF

NOTE:

PLEASE REFER TO THE SIGNING AND STR/PING PLANS FOR

PLACEMENT OF TEMPORARY PAVEMENTS MARKING DURING THIS PHASE.

exisTing R/w BT

HOT@‘
e

lcc-s

{

2_STORY
RESIDENTIAL

CONSTRUCTION PHASING NOTES

PHASE 1C

MILL & OVERLAY TYPE C WEARING COURSE, PROPOSED STRIPING AND SIGNAGE AS SHOWN ON THE PLANS. MAINTAN
A%CESS TO ALL RESIDENCES, BUSINESSES & STREETS WITHIN THE PROJECT LIMITS. PHASE 1C SHALL BE COMPLETED AT
NIGHT.

@ DURING CONSTRUCTION THE CONTRACTOR SHALL COORDINATE UPCOMING PEDESTRIAN IMPACTS WITH THE ENGINEER

TWO (2) WEEKS IN ADVANCE OF THE CONSTRUCTION ACTIVITY.

@ FOR PAVING OPERATIONS MAINTAIN MAINTENANCE OF TRAFFIC ADVANCED SIGNAGE ON WASHINGTON STREET,
N DELAWARE STREET AS PER DELDOT MUTCD, TA-10 LANE CLOSURE ON A TWO-LANE ROAD

FRENCHTOWN ROAD, AND
USING FLAGGERS,

(3) INSTALL CONSTRUCTION DRUMS FOR THE COLD IN-PLACE RECYCLING AND OVERLAY ALONG WASHINGTON STREET AND

DELAWARE STREET,

() RECONSTRUCT EXISTING PAVEMENT USING COLD INPLACE RECYCLED BITUMINOUS PAVEMENT AS SHOWN ON THE PLANS. ‘
(5) OVERLAY RECYCLED BASE COURSE WITH TYPE C HOT-MIX AS SHOWN ON THE PLANS.

@ FOR STRIPING OPERATIONS MAINTAIN MAINTENANCE OF TRAFFIC ADVANCED SIGNAGE ON WASHINGTON STREET,
?&%NCLQL(E)WQO?@AD, AND DELAWARE STREET AS PER DELDOT MUTCD TA-17A MOBILE STRIPING OPERATIONS ON A ‘

@ INSTALL PROPOSED SIGNING AND STRIPING AS SHOWN ON THE PLANS.
REMOVE TRAFFIC CONTROL AND ADVANCED WARNING SIGNAGE.

MATCHLINE STATION 16+50
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TEMPORARY PAVEMENT MARKINGS LEGEND
SYmBOL ITEM QUANT ITY
@ | 47 WHITE TEMPORARY PAVEMENT STRIPING 749 LF
4” YELLOW TEMPORARY PAVEMENT STRIPING 0 LF
© | 4” DOUBLE YELLOW TEMPORARY PAVEMENT MARK ING 1354 LF
@ | 16" WHITE TEMPORARY PAVEMENT STRIPING 45 SF
® | WHITE TEMPORARY PAVEMENT SYMBOL 62 SF
® |4 SKIP WHITE TEMPORARY PAVEMENT MARK ING 45 LF

NOTE:

PLEASE REFER TO THE SIGNING AND STRIPING PLANS FOR
PLACEMENT OF TEMPORARY PAVEMENTS MARKING DURING THIS PHASE.
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