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PAVEMENT SECTION(S)

LIGHTING STANDARD IDENTIFIER

UTILITY COMPANY FACILITIES

DP-G DELMARVA POWER - GAS

VER-C

NCC-S

LEGENDNOT TO SCALE

8" GABC, TYPE B

8" PCC PAVEMENT

SUPERPAVE, TYPE C HOT-MIX

2" MILL AND OVERLAY,

CONCRETE BUS PAD

BFS

CZ

HC

LOC

A

C

A

O

DND

RL

C

RL

O

RM

C

RM

O

C

O

BIOFILTRATION SWALE

HORIZONTAL CLEARANCE

CONCRETE SAFETY BARRIER - PERMANENT

BUTT JOINT

CURB, TYPE 2

CURB & GUTTER, TYPE 1

CURB & GUTTER, TYPE 2

CURB & GUTTER, TYPE 3

CURB & GUTTER, TYPE 4

CLEAR ZONE

DRAINAGE INLET

DITCH

FENCE - METAL

FENCE - WOOD

FLARED END SECTION

GUARDRAIL, TYPE 2

JUNCTION BOX - DRAINAGE

LIMIT OF CONSTRUCTION

MANHOLE

PAVEMENT PATCH

PIPE & DIRECTIONAL FLOW ARROW

RIPRAP

UNDERDRAIN

UNDERDRAIN OUTLET

CONSTRUCTION BASELINE100+00

RIGHT-OF-WAY SYMBOLS

DA

PE

R/W

R/W-DA

TCE

PROPOSED DENIAL OF ACCESS

PROPOSED PERMANENT EASEMENT

PROPOSED RIGHT-OF-WAY

PROPOSED RIGHT-OF-WAY MONUMENT

100+00 PROPOSED RIGHT-OF-WAY BASELINE

ADJUST BY CONTRACTOR

ADJUST BY OTHERS

CURB  OR  CURB & GUTTER

CONVERT TO JUNCTION BOX

CONVERT TO DRAINAGE MANHOLE

CURB OPENING

DRAINAGE INLET

DO NOT DISTURB

FILTRATION STRUCTURE

GUARDRAIL

JUNCTION BOX

MANHOLE

PIPE

RELOCATE BY CONTRACTOR

RELOCATE BY OTHERS

REMOVE BY CONTRACTOR

REMOVE BY OTHERS

IDENTIFIERS

FLARED END SECTION

CONCRETE SAFETY BARRIER

MONUMENT -  RIGHT-OF-WAY

LANDSCAPE PLANTINGS

SHRUBBERY

DECIDUOUS TREE

CONDUIT JUNCTION WELL

PAVEMENT MARKINGS

PAVEMENT STRIPING

CONSTRUCTION

PROPOSED R/W & DENIAL OF ACCESS

TEMPORARY CONSTRUCTION EASEMENT

UD

P

M

MH

LS

JB

GR

FS

FES

DI

CR

CMH

CJB

C

B

CR-N

LANDSCAPING

TRAFFIC

DETECTABLE WARNING SYSTEM

WITHOUT SIDEWALK SURFACE
CURB, TYPE 1 & TYPE 3

CONIFEROUS TREE

LUMINAIRE

ITMS-CON

SIG-CON SIGNAL CONDUIT

ITMS CONDUIT

TRAFFIC SIGN

CURB RAMP / TYPE

CURB RAMP / TYPE -

UNDERDRAIN / LENGTH

UNDERDRAIN OUTLET PIPE

(TYPE LABEL)

(TYPE LABEL)

DRAINAGE PIPE AND FLOW ARROW

RIPRAP - LINEAR FEATURE

RIPRAP - AREA FEATURE

DRAINAGE PIPE HEADWALL

DRAINAGE MANHOLE

DRAINAGE JUNCTION BOX

DIRECTIONAL STREAM FLOW ARROW

DITCH OR STREAM CENTERLINE

FLAG POLE

MAILBOX

PILLAR OR MISCELLANEOUS POST

TRAFFIC SIGN AND POST

GUARDRAIL - STEEL BEAM

WALL - STONE

WALL - BRICK OR BLOCK 

FENCE - STOCKADE OR SPLIT RAIL

FENCE - CHAINLINK OR STRANDED

GUARDRAIL - WIRE ROPE

LAMP AND POST - RESIDENTIAL

CURB

CURB AND GUTTER

PAVEMENT - FLEXIBLE

PAVEMENT - RIGID

SHRUBBERY

HEDGEROW OR THICKET

GRASS LAWN

MARSH BOUNDARY LINE

TREE STUMP

TREE - CONIFEROUS

TREE - DECIDUOUS

WOODS LINE BOUNDARY

SURVEY BENCHMARK LOCATION

SURVEY TIE POINT LOCATION

SURVEY TRAVERSE POINT

PROPERTY MARKER - IRON PIPE

POINT OF CURVATURE OR TANGENCY

POINT OF INTERSECTING TANGENTS

POLE MOUNTED LUMINAIRE

ELECTRIC MANHOLE

ELECTRIC TRANSFORMER

GAS METER

GAS MANHOLE

GAS PUMP - SERVICE STATION

UTILITY POLE GUY WIRE ANCHOR

GAS VALVE

RAILROAD TRACKS

SANITARY SEWER MANHOLE

SANITARY SEWER VALVE

TELEPHONE BOOTH

TELEPHONE MANHOLE

CABLE TV DISTRIBUTION BOX

UTILITY BOX

UTILITY POLE

WATER VALVE

WATER METER

TELEPHONE TEST POINT

WATER - FIRE HYDRANT

SOIL BORING LOCATION

UTILITY TEST HOLE LOCATION

WELL HEAD

SEPTIC DRAIN FIELDS.D.F.

DRAINAGE

MANMADE ROADSIDE FEATURES

NATURAL ROADSIDE FEATURES

SURVEY CONTROL & MONUMENTATION

PROPERTY MARKER - CONCRETE MON.

UTILITY

RIGHT-OF-WAY SYMBOLS

100+00

SIZE/TYPE LABEL

DELINEATED WETLAND BOUNDARY LINE

SANITARY SEWER VENT OR CLEANOUT

PARKING METER AND POST

PILE - BRIDGE

TRAFFIC - CONDUIT JUNCTION WELL

TRAFFIC - LIGHT POLE AND BASE

TRAFFIC - PEDESTRIAN POLE & BASE

TRAFFIC - SIGNAL CABINET & BASE

TRAFFIC - SIGNAL POLE AND BASE

FP

PM

WL

TV

VENT

U

WELL

P L

ELECTRIC METEREM

DRAINAGE INLETD.I.

BOLLARD - STEEL POLE

BOLLARD - WOOD POST

? MANHOLE - UNDETERMINED OWNER

HISTORIC RIGHT-OF-WAY BASELINE

R/W-DA

DA

EASEMENT TYPE

EXISTING R/W & DENIAL OF ACCESS

EXISTING DENIAL OF ACCESS

EXISTING RIGHT-OF-WAY

EXISTING EASEMENT

EXISTING PROPERTY LINE

GUARDRAIL, TYPE 1

GUARDRAIL, TYPE 3

GUARDRAIL END TREATMENT, TYPE 1

GUARDRAIL END TREATMENT, TYPE 2

GUARDRAIL END TREATMENT, TYPE 3

IMPACT ATTENUATOR

BRICK PATTERNED SURFACE

BOLLARD - STEEL POLE

BOLLARD - WOOD POST

FENCEF

FILL WITH FLOWABLE FILL
FF

C

UDO

CONSTRUCTION SAFETY FENCE
CSF

CONSTRUCTION SAFETY FENCECSF

ED ENERGY DISSIPATOR

GUARDRAIL END ANCHORAGE

TOPSOIL, SEED AND MULCH
PAVEMENT REMOVAL - 

P.C.C. SIDEWALK - 4"

FOR CHANNELIZATION ISLANDS.)

P.C.C. SIDEWALK - 6" (USE 8" DEPTH

MAILBOX
MB

4

8" GABC, TYPE B

3" WMA, SUPERPAVE, BCBC

3" WMA, SUPERPAVE, TYPE B HOT-MIX

2" WMA, SUPERPAVE, TYPE C HOT-MIX

LST

X

SERVICE PEDESTALP

LSR

X

OHR

X

PROPOSED OVERHEAD WIRE (LIGHTING)

LIGHTING SERVICE (CONDUIT)

LIGHTING SERVICE (OVERHEAD)

LIGHT POLE AND BASE

VERIZON

NEW CASTLE COUNTY SANITARY SEWER

CW-W CITY OF WILMINGTON WATER

DELMARVA POWER - ELECTRIC (OVERHEAD)DP-E-OH
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NOT TO SCALE

PROJECT NOTES
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6.

7.

 

 

 

( X )  MINOR

( X )

(   )

THE DISTURBED AREA FOR THIS PROJECT IS 4.49 ACRES.9.

COURSE, TYPE 'B', UNLESS OTHERWISE NOTED ON THE PLANS.

THE PAVEMENT SECTION FOR WARM-MIX RESIDENTIAL DRIVEWAYS SHALL BE 2" WARM-MIX, TYPE 'C' OVER 6" GRADED AGGREGATE BASE 

SECTION 400

( X )

REPAIRED AND/OR REPLACED IN KIND AT THE CONTRACTOR'S EXPENSE.

ANY DAMAGE TO ITEMS NOTED TO BE RELOCATED OR RESET BY THE CONTRACTOR, AT THE DISCRETION OF THE ENGINEER, SHALL BE 

SECTION 100

1.

19.

18.

17.

16.

15.

14.

DETAILS", DATED 2001, INCLUDING ALL REVISIONS UP TO THE DATE OF ADVERTISEMENT.

SPECIFICATIONS", DATED AUGUST 2001 AND THE DELAWARE DEPARTMENT OF TRANSPORTATION "STANDARD CONSTRUCTION

THIS PROJECT IS TO BE CONSTRUCTED IN ACCORDANCE WITH THE DELAWARE DEPARTMENT OF TRANSPORTATION "STANDARD1. 

CONTRACT.

THIS PROPERTY, THE CONTRACTOR SHALL REMOVE IT WITHOUT OBLIGATION. COMPENSATION SHALL BE INCIDENTAL TO THE

OBJECT MUST BE REMOVED FROM THE RIGHT OF WAY OR EASEMENT AREA. IF THE OWNER HAS NOT ATTEMPTED TO SALVAGE

THE CONTRACTOR SHALL GIVE TWO (2) WEEKS NOTICE TO THE PROPERTY OWNER WHEN ANY FIXTURE, SHRUB OR OTHER2. 

OTHERWISE DIRECTED BY THE ENGINEER.

THE ENDS OF ALL CURBS SHALL BE DEPRESSED FLUSH WITH THE PAVEMENT AT A RATIO OF TWELVE TO ONE (12:1) UNLESS3. 

INCIDENTAL TO THE CONTRACT.

ENGINEER.  THE LOWER END OF THE SLEEVE SHALL SIT ON THE TOP OF THE SUBBASE MATERIAL.  THE COST SHALL BE

IN PROPOSED CONCRETE SIDEWALKS, ISLANDS, AND MEDIANS FOR FUTURE TRAFFIC SIGN POSTS AS DIRECTED BY THE

THE CONTRACTOR SHALL PROVIDE AND INSTALL PVC SLEEVES (4" INSIDE MINIMUM DIAMETER, 6" INSIDE MAXIMUM DIAMETER)4. 

SHALL BE AT THE CONTRACTOR'S EXPENSE.

EXIST AT THE TIME OF FINAL INSPECTION, ALL COSTS ASSOCIATED WITH REESTABLISHING A SATISFACTORY STAND OF GRASS

BE AT THE CONTRACTOR'S EXPENSE. IF THE ENGINEER DETERMINES THAT A SATISFACTORY STAND OF GRASS DOES NOT

FOR PERMANENT GRASS SEEDING - DRY GROUND. ALL COSTS ASSOCIATED WITH RESTORATION OF THE STAGING AREA SHALL

RESPECTIVELY, TO THE SATISFACTION OF THE ENGINEER. THE SEED SHALL ADHERE TO THE SPECIFICATIONS OF SECTION 734

MULCHED IN ACCORDANCE WITH DELAWARE STANDARD SPECIFICATIONS 732, 734 AND 735, FOR TOPSOIL, SEED AND MULCH

RESTORED TO ITS ORIGINAL CONDITION. IF THE AREA IS UNPAVED, IT SHALL BE RE-GRADED, TOPSOILED, SEEDED AND

RESTORED BY THE CONTRACTOR UPON COMPLETION OF THE CONTRACT. IF THE STAGING AREA IS PAVED, IT SHALL BE

INSTALLED IN ALL STAGING AREAS. ALL AREAS USED BY THE CONTRACTOR FOR STAGING OPERATIONS SHALL BE FULLY

STAGING AREAS - PROPER EROSION AND SEDIMENT CONTROL MEASURES AS DETERMINED BY THE ENGINEER SHALL BE5.

EFFECT ON THIS PROJECT SHALL BE MARKED WITH AN "X" BELOW:

REGULATIONS, SHALL ALSO BE SUBMITTED TO THE DEPARTMENT AT THE TIME OF BID.  THE SITE REVIEWER REQUIREMENTS IN

SUPERVISION OF THE SITE REVIEWER, AS REQUIRED IN SECTION 12.3 OF THE DELAWARE SEDIMENT AND STORMWATER

AT THE TIME OF BID. THE NAME OF THE DELAWARE REGISTERED PROFESSIONAL ENGINEER PROVIDING DIRECTION AND

NAME AND DNREC CERTIFICATION NUMBER OF EACH SITE REVIEWER SO REQUIRED SHALL BE SUBMITTED TO THE DEPARTMENT

EROSION AND SEDIMENT CONTROL IMPLEMENTATION AND MAINTENANCE AND SHALL BE REQUIRED ON SPECIFIC PROJECTS. THE

SITE REVIEWER - AN EROSION CONTROL SITE REVIEWER SHALL BE A PERSON FROM THE CONTRACTOR'S STAFF ASSIGNED TO6. 

SITE REVIEWER REQUIREMENT
FOR THIS PROJECT

EROSION POTENTIAL

(   )  INSIGNIFICANT NONE

SEDIMENT AND STORMWATER REGULATIONS.

CONTRACTOR CERTIFICATION COURSE TRAINING ONLY, AS DEFINED IN SECTION 13 OF THE DELAWARE

(   )  MEDIUM

(   )  MAJOR

SUPERINTENDENT MUST BECOME A CCR WITHIN ONE YEAR AFTER THE AWARD OF CONTRACT.

FROM THE CONTRACTOR'S STAFF MUST BE A CCR AT THE TIME OF BID OF THE CONTRACT.  THE

SUPERINTENDENT AND AN INDIVIDUAL FROM CONTRACTOR'S STAFF SHALL BE CCR.  ONE INDIVIDUAL

IN SECTION 12 OF THE DELAWARE SEDIMENT AND STORMWATER REGULATIONS.

FROM THE CONTRACTOR'S STAFF SHALL BE A CERTIFIED CONSTRUCTION REVIEWER (CCR), AS DEFINED

AT THE TIME OF BID OF THE CONTRACT, EITHER THE SUPERINTENDENT OR A SEPARATE INDIVIDUAL

ELECTRONIC PROJECT FILES THAT WILL BE MADE AVAILABLE TO THE CONTRACTOR INCLUDE:7.

NONE

ASCII  DATA FILES WITH COORDINATES AND ELEVATIONS FOR PROPOSED POINTS AS SELECTED BY THE ENGINEER.

RASTER FILES, IN .CAL FILE FORMAT, FOR ALL PLAN SHEETS.

BY DELDOT.

EXISTING DIGITAL TERRAIN MODEL, IN .DTM FILE FORMAT, COMPATIBLE WITH SOFTWARE CURRENTLY USED

(   )

(   )

(   )

(   )

(   )
TERRAIN MODEL (DTM).

DESIGN FILE, IN .DGN FILE FORMAT, CONTAINING ONLY THE PROPOSED 3D TRIANGLES OF THE PROPOSED DIGITAL

BY DELDOT.

PROPOSED DIGITAL TERRAIN MODEL, IN .DTM FILE FORMAT, COMPATIBLE WITH SOFTWARE CURRENTLY USED

BE SIGNED BY ALL PARTIES PRIOR TO THE DELIVERY OF ANY ELECTRONIC PROJECT FILES.

NOTE: THE DOCUMENT ENTITLED "RELEASE FOR DELIVERY OF DOCUMENTS IN ELECTRONIC FORM TO A CONTRACTOR" MUST

THIS PROJECT.

AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION (ATSSA) CERTIFIED TRAFFIC CONTROL SUPERVISOR REQUIREMENT FOR8.

THE CONTRACTOR SHALL NOT BE REQUIRED TO HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT.(   )

STAFF MAY BE THE ATSSA SUPERVISOR. PAYMENT FOR ATSSA SUPERVISOR IS INCIDENTAL TO ITEM 743000.

SUPERINTENDENT FOR THIS PROJECT OR ANOTHER ATSSA CERTIFIED MEMBER OF THE CONTRACTOR'S PROJECT 

THE CONTRACTOR SHALL HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT. THE CONTRACTOR'S GENERAL

THE ATSSA SUPERVISOR. PAYMENT FOR ATSSA SUPERVISOR SHALL BE PAID FOR UNDER ITEM 743031.

DEVICES FOR THIS PROJECT. THE CONTRACTOR'S GENERAL SUPERINTENDENT FOR THIS PROJECT SHALL NOT BE

SOLE JOB SHALL BE SUPERVISION OF THE INSTALLATION, OPERATION AND MAINTENANCE OF TRAFFIC CONTROL

THE CONTRACTOR SHALL HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT. THE ATSSA SUPERVISOR'S

ADHERING TO THE STANDARDS SHALL BE INCIDENTAL TO THE OVERALL CONTRACT COSTS.

AS DETAILED IN SECTION 3.6 OF THE "DELAWARE EROSION AND SEDIMENT CONTROL HANDBOOK". ALL COSTS ASSOCIATED WITH

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ADHERING TO THE CONSTRUCTION SITE POLLUTION PREVENTION SPECIFICATIONS10.

EROSION AND SEDIMENT CONTROL PLAN AND ISSUE AN EXTENSION WITH ANY APPROPRIATE MODIFICATIONS.

PRIOR TO THE EXPIRATION OF THE EROSION AND SEDIMENT CONTROL PLAN APPROVAL. DELDOT WILL REVIEW THE CURRENT

IS ANTICIPATED TO EXTEND BEYOND THE THREE YEARS, THE CONTRACTOR SHALL INFORM THE ENGINEER THREE MONTHS

THE DATE THE STORMWATER ENGINEER SIGNED THE CONSTRUCTION TITLE SHEET. IF THE FINAL ACCEPTANCE OF THE PROJECT

DELEGATED AUTHORITY. THE EROSION AND SEDIMENT CONTROL PLANS ARE VALID FOR A THREE YEAR PERIOD, BEGINNING ON

THE EROSION AND SEDIMENT CONTROL PLANS HAVE BEEN APPROVED BY DELDOT'S STORMWATER ENGINEER UNDER DELDOT'S11.

INCIDENTAL TO THE PIPE ITEM THAT IS BEING VIDEO INSPECTED.

INSPECTION AND MAINTENANCE OF TRAFFIC DURING THE VIDEO INSPECTION ARE THE RESPONSIBILITY OF THE CONTRACTOR AND 

DEPARTMENT WILL VIDEO INSPECT NEW PIPE RUNS TO CONFIRM CONDITION PRIOR TO ACCEPTANCE. PIPE CLEANING PRIOR TO VIDEO 

DAMAGED DUE TO CONTRACTOR OPERATIONS SHALL BE REPAIRED OR REPLACED IN-KIND AT THE CONTRACTOR'S EXPENSE. THE 

DRAINAGE SYSTEM AND AGREE ON THE CONDITION PRIOR TO THE START OF CONSTRUCTION. EXISTING PIPES AND DRAINAGE STRUCTURES 

THE DEPARTMENT AND THE CONTRACTOR SHALL INSPECT ALL EXISTING PIPES AND DRAINAGE STRUCTURES TO BE USED IN THE FINAL 

SECTION 600

302-760-2131) OF DELDOT ENVIRONMENTAL STUDIES TO ASSURE HISTORIC COMPLIANCE.

THE CURRENT LIMITS OF CONSTRUCTION IS PERMITTED WITHOUT CONTACTING MIKE HAHN (MICHAELC.HAHN@STATE.DE.US OR 

HISTORIC DISTRICT OF UNION PARK GARDENS. NO FURTHER TRANSIT OR PROPOSED CHANGES INTO THE HISTORIC DISTRICT BEYOND 

THE CONTRACTOR IS NOTIFIED THAT WORK TAKES PLACE PARTIALLY IN AND ADJACENT TO THE NATIONAL REGISTER ELIGIBLE 

PROHIBITED. 

DESIGNATED AS PARK PROPERTY. THE CONTRACTOR'S ACCESS TO THESE PROPERTIES BEYOND THE DESIGNATED LOC IS STRICTLY 

THE CITY OF WILMINGTON PROPERTIES IDENTIFIED ON CONSTRUCTION PLAN SHEETS 15 & 16 AS TAX PARCEL 26-033.30-123 IS 

GUIDANCE.

IF ANY WORK IS PLANNED IN THESE AREAS, CONTACT THE DELDOT ENVIRONMENTAL STUDIES SECTION AT 302-760-2264 FOR 

SO ENVIRONMENTAL COMPLIANCE SHEETS WERE NOT PREPARED.  THERE ARE JURISDICTIONAL WATERS BENEATH BR 1-632 & 1-633. 

AS DESIGNED, THERE ARE NO ENVIRONMENTAL PERMITS AND NO MIGRATORY BIRD RESTRICTIONS ASSOCIATED WITH THIS PROJECT, 

OF PUBLIC WORKS REQUIREMENTS.

THE CONTRACTORS NAME IN ACCORDANCE WITH CITY OF WILMINGTON DEPARTMENT OF LICENSING AND INSPECTION AND DEPARTMENT 

ALL SIDEWALK WITHIN THE RIGHT OF WAY CONSTRUCTED WITHIN THE LIMITS OF THE CITY OF WILMINGTON SHALL BE STAMPED WITH 

RIGHT-OF-WAY PLANS FOR RIGHT-OF-WAY OR EASEMENT STAKEOUT PURPOSES ARE AVAILABLE FROM THE DEPARTMENT.

576-6061, THE CHIEF OF SCHEDULING FOR DART FIRST STATE, 14 DAYS PRIOR TO THE START OF CONSTRUCTION.

THE CONTRACTOR SHALL CONTACT VINNY DAMAINI (302) 576-6094, OR DAVID DOOLEY (302) 576-6064, OR MICHAEL ELLER (302) 

MISCELLANEOUS

5.

4.

3.

2.

ENGINEER.

NOI CAN BE OBTAINED UPON REQUEST FROM EITHER THE DEPARTMENT'S STORMWATER ENGINEER OR THE APPROPRIATE CONSTRUCTION 

EACH OF THE CONSTRUCTION OFFICES AND THE DEPARTMENT'S TEAM SUPPORT SECTION.  A COPY OF THE GENERAL PERMIT OR THE 

PERMITTING REQUIREMENTS FOR THIS CONSTRUCTION PROJECT.  A COPY OF THE NPDES GENERAL PERMIT AND NOI IS KEPT ON FILE IN 

DELDOT'S APPROVED SEDIMENT AND STORMWATER MANAGEMENT PLANS WILL CONSTITUTE COMPLIANCE WITH THE NPDES INDUSTRIAL 

THIS PROJECT IS COVERED UNDER AN NPDES GENERAL PERMIT FOR CONSTRUCTION. UNDER THE GENERAL PERMIT, COMPLIANCE WITH 

STA. "A" 27+17 TO STA. "A" 28+50 RT., DPG GAS MAIN, 2 TEST HOLES FOR MEDIAN CURB CONSTRUCTION.

STA. 25+48 LT., DPG GAS MAIN, 1 TEST HOLE FOR UNDERDRAIN CONSTRUCTION.

STA. 21+85 RT., 1 TEST HOLE FOR POLE BASE TYPE 6.

STA. 20+73 RT., 1 TEST HOLE FOR POLE BASE TYPE 6.

STA. 20+00 LT., 2 TEST HOLES FOR SIGNAL POLE BASE, 1 TEST HOLE FOR PED. POLE BASE.

STA. 13+00 TO STA. 20+50 LT., VERIZON CONDUIT AND DPG GAS MAIN, 8 TEST HOLES FOR CURB / UNDERDRAIN CONSTRUCTION.

HOLES ARE NOTED BELOW:

HOLES SHALL BE MEASURED AND PAID FOR IN ACCORDANCE WITH ITEM 202573 - TEST HOLES. THE LOCATIONS OF ANTICIPATED  TEST 

AND THE UTILITY COMPANY INVOLVED. THE ENGINEER SHALL ULTIMATELY DETERMINE THE SOLUTION TO THE UTILITY CONFLICT. TEST 

A CONFLICT EXISTS WITH PROPOSED CONSTRUCTION. ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR, WITH THE ENGINEER 

THE ENGINEER MAY REQUIRE THE CONTRACTOR TO EXCAVATE TEST HOLES AT POINTS OF POSSIBLE UTILITY CONFLICTS, TO DETERMINE IF 

PLANS.

CLEARING AND GRUBBING. THIS WORK ALSO COVERS THE TREE TRIMMING DIRECTED BY THE ENGINEER AT THE LOCATIONS HOW ON THE 

TWO (2) DAYS PRIOR TO THE PRUNING OPERATION. ALL COSTS ASSOCIATED WITH THE ABOVE WORK TO BE PAID UNDER ITEM 201000 - 

DELDOT'S ROADSIDE ENVIRONMENTALIST ADMINISTRATOR, EUGENE 'CHIP' ROSAN, JR. AT (302) 760-2185 AND/OR HIS DESIGNEE, AT LEAST 

SHRUB BRANCHES, WHICH OVERHANG THE SIDEWALK, IN ACCORDANCE WITH I.S.A. STANDARDS. THE CONTRACTOR SHALL NOTIFY 

VERTICAL CLEAR SPACE OF 10 FEET ABOVE THE PROPOSED SIDEWALK ELEVATION. THE CONTRACTOR SHALL PRUNE EXISTING TREE AND 

IN AREAS WHERE TREES OR SHRUBS WILL BE OVERHANGING THE PROPOSED SIDEWALK, PRUNING MAY BE NECESSARY TO ACHIEVE A 

201000 - CLEARING AND GRUBBING.

SIDEWALK SHALL BE PLACED IN AN APPROPRIATE SIZE PVC SLEEVE. COST FOR ALL WORK AND MATERIALS SHALL BE PAID UNDER ITEM 

ENTRANCES SHALL BE PLACED ON THE FAR SIDE OF THE DRIVEWAY IN THE DIRECTION OF TRAVEL. POSTS BEING RESET IN CONCRETE 

SHOULDER. THE BOTTOM OF THE MAILBOX SHALL BE SET 46 INCHES ABOVE THE ROADWAY SURFACE. MAILBOXES LOCATED AT DRIVEWAY 

RELOCATING MAILBOXES IN OPEN SECTIONS, THE FACE OF THE MAILBOX SHALL SET BACK 8 INCHES FROM THE EDGE OF THE PAVED 

RELOCATING MAILBOXES IN CURBED SECTIONS, THE FACE OF THE MAILBOX SHALL BE FLUSH WITH THE BACK EDGE OF CURB. WHEN 

CONTRACTOR SHALL RELOCATE MAILBOXES AS REQUIRED BY THE PROPOSED GEOMETRICS AND AS DIRECTED BY THE ENGINEER. WHEN 

THE CONTRACTOR SHALL REMOVE AND RESET ALL MAILBOXES TO MAINTAIN MAIL SERVICE AS DIRECTED BY THE ENGINEER. THE 

SECTION 200

INTO THE EXISTING PAVEMENT.

ALL PAVED AREAS TO BE RECONSTRUCTED OR WIDENED SHALL BE SAWCUT AT THE POINT WHERE THE NEW PAVEMENT IS TO TIE 

710506 - ADJUST AND REPAIR EXISTING SANITARY SEWER MANHOLE.

THAT ARE REMOVED SHALL BECOME THE PROPERTY OF THE STATE'S CONTRACTOR. PAYMENT SHALL BE INCIDENTAL TO ITEM 

PROJECT LIMITS IN ACCORDANCE WITH THE COUNTY'S STANDARD SPECIFICATIONS. THE EXISTING MANHOLE FRAMES AND COVERS 

SELF SEALING MANHOLE FRAMES AND COVERS ON ALL COUNTY SEWER MANHOLES, THAT ARE NOT BEING RELOCATED, WITHIN THE 

THE NEW CASTLE COUNTY DEPARTMENT OF PUBLIC WORKS SHALL SUPPLY AND THE STATE'S CONTRACTOR SHALL INSTALL NEW 

INLETS, AND TO THE CENTER OF THE STRUCTURE FOR JUNCTION BOXES AND MANHOLES.

STATION AND ELEVATION DATA GIVEN FOR DRAINAGE STRUCTURES ARE TO BE APPLIED TO THE CENTER OF THE GRATE FOR 

DIRECTED BY THE ENGINEER.

PORTLAND CEMENT CONCRETE CHANNELIZING ISLANDS THAT ARE LESS THAN 75 SQ FT MAY BE POURED MONOLITHICALLY, OR AS 

CONCRETE, FULL DEPTH.

OTHERWISE NOTED ON THE PLANS OR DIRECTED BY THE ENGINEER AND SHALL BE PAID FOR UNDER ITEM 762002 - SAWCUTTING, 

AT THE TIE-IN POINT OR MEET THE NEAREST EXISTING SIDEWALK JOINT. ALL SAW CUTTING SHALL BE FULL DEPTH, UNLESS 

WHERE PROPOSED CONCRETE SIDEWALK IS CONSTRUCTED TO MEET EXISTING SIDEWALK, THE EXISTING SIDEWALK SHALL BE SAWCUT 

INCLUDING SAW CUTTING EXISTING CURB SHALL BE INCIDENTAL TO THE PROPOSED CURB ITEM.

SHALL BE TRANSITIONED IN 10 LINEAR FEET, UNLESS OTHERWISE DIRECTED BY THE ENGINEER. PAYMENT FOR THIS WORK, 

IN AREAS WHERE PROPOSED CURB MEETS EXISTING CURB AND THE TWO CURB TYPES ARE NOT SIMILAR, THE PROPOSED CURB 

SECTION 700

13.

12.

11.

10.

9.

8.
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NOT TO SCALE NOTES

6

EMBANKMENT REQUIREMENTS

MATERIAL BALANCE ("+"= EXCESS, "-"= NEED)

EXCAVATION AVAILABLE FOR EMBANKMENT

EXCAVATION

TOTAL EXCAVATION

ROCK EXCAVATION FOR ROADWAY AND TRENCHES

EXCAVATION FROM CROSS SECTIONS 5,252 C.Y.

0 C.Y.

0 C.Y.

5,252 C.Y.

EXCAVATION MEETING BORROW TYPE 'A'

EXCAVATION MEETING BORROW TYPE 'F'

EXCAVATION MEETING TOPSOIL

BORROW TYPE 'A' REQUIRED (INCLUDING UNDERCUT)

BORROW TYPE 'F' REQUIRED

BORROW TYPE 'A'

BORROW TYPE 'F'

UNSUITABLE MATERIAL

682 C.Y.

0 C.Y.

0 C.Y.

TOPSOIL

TOPSOIL REQUIRED

1,637 C.Y.

0 C.Y.

225 C.Y.

-955 C.Y.

0 C.Y.

-225 C.Y.

4,570 C.Y.

PAVEMENT, ETC.

UNSUITABLE MATERIALS INCLUDE UNDERCUT SOILS, BITUMINOUS3)

SITE EXCAVATION, MAINTENANCE OF TRAFFIC EXCAVATION, ETC.

STORMWATER MANAGEMENT POND EXCAVATION, ENVIRONMENTAL

EXCAVATION, STRUCTURE EXCAVATION, UNDERCUT EXCAVATION,

OTHER SOURCES OF EXCAVATION MAY INCLUDE PIPE TRENCH2)

SUMMARY IS CONSIDERED FOR INFORMATIONAL PURPOSES ONLY.

AND ARE NOT TO BE USED AS A BASIS OF PAYMENT.THE EARTHWORK

THE VALUES LISTED IN THE EARTHWORK SUMMARY ARE APPROXIMATE1)

NOTES:

TOPSOIL STRIPPING

EARTHWORK SUMMARY
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A B C D

2" 3" 8"

A B C D

2" 3" 8"

LOC

R/W
EXISTING

LOC

E D

+

+

R/W
EXISTING

R/W
EXISTING

A B C D

2" 3" 8"

D

HC

HC

LOC

 CONSTRUCTION B 'A'L

TRAVEL LANETRAVEL LANETRAVEL LANE

PGA PGA

TRAVEL LANE

R/W
EXISTING

12'11'VAR.

O.G.

O.G.

1' 1'

O.G.
O.G.

TRAVEL LANE TRAVEL LANE

PGAPGA

TRAVEL LANE TRAVEL LANE

 CONSTRUCTION B 'A'L

A

B

C

D

E

LEGEND

SIDEWALK
2% 2%

2% 2%

2% 2% 2% 2%

SHOULDER

SHOULDER

1'-6"

HC

1'-6"

1'-6"

TYPICAL SECTIONS

SCALE

FEET

0 5 10 15

SCALE

FEET

0 5 10 15
7

F

G

H

I

J

ITEM 701012 - PORTLAND CEMENT CONCRETE CURB, TYPE 1-4

K

ITEM 732002 - TOPSOIL, 6" DEPTH

ITEM 734013 - PERMANENT GRASS SEEDING, DRY GROUND

2'

ITEM 701011 - PORTLAND CEMENT CONCRETE CURB, TYPE 2FF

ITEM 705005 - P.C.C. SIDEWALK, 8"

VAR.11'12'

F
G F

A B C D

2" 3" 8"

2.3%

2.3%

LOC
6'VAR.11'12'1'2'2'1'

8"

4"

12'11'VAR.6'

HC

1'-6"

HC

LOC

TRAVEL LANE TRAVEL LANE

PGAPGA

TRAVEL LANE TRAVEL LANE

3% 3% 2% 2%

SHOULDER
1'-6"

LOC
3'VAR.11'12'1'2'2'1'12'11'VAR.6'

HC

1'-6"

 CONSTRUCTION B 'A'L R/W
EXISTING

R/W
EXISTING

F

A B C D

2" 3" 8"
F

D A B C D

2" 3" 8"
8"

GF

3%3%VAR.

MEET EXISTING CURB
SLOPE VARIES TO

10' MAX PARKING

HC

1'-6"

O.G. O.G.

SHOULDER

STATION 10+00 TO STATION 16+65

SR 2, WILMINGTON AVE.

STATION 20+45 TO STATION 23+55

SR 2, WILMINGTON AVE.

TO STATION 23+10

STATION 20+77

SR 2, WILMINGTON AVE.

38'42'

6'6'

3:1 TYP.

LOC
VARIES

H

H

SIDEWALK

SIDEWALK

SIDEWALK

SIDEWALK

SIDEWALK

STATION 23+55 TO STATION 27+00

STATION 16+65 TO STATION 20+45

SR 2, WILMINGTON AVE.

3" 3"

3"3"

J

F

HC

LOC

1'-6"

F

3'12'

BUS PAD

ITEM 501001 - P.C.C. PAVEMENT, 8"

D

8" 8"

K

BUS PAD TYPICAL SECTION

SR 2, WILMINGTON AVE.

O.G.
% PER TYPICAL

3" 3"

ITEM 302007 - GRADED AGGREGATE BASE COURSE, TYPE B

ITEM 715001 - PERFORATED PIPE UNDERDRAINS, 6"

76-22 (CARBONATE STONE)

ITEM 401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 

ITEM 401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22 

COURSE, 160 GYRATIONS, PG 64-22

ITEM 401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE 

8" CONCRETE

EXIST. PAVEMENT - 

- STA. 19+57 TO STA. 27+00 - 8" CONCRETE

ON 8" CONCRETE

- STA. 16+65 TO STA. 19+57 - 4"± HOT-MIX 

EXIST. PAVEMENT:

8" CONCRETE

- 4"± HOT-MIX ON 

EXIST. PAVEMENT 

STATION 23+75 TO STATION 27+00

SR 2, WILMINGTON AVE.

I

TO TOPSOIL OPERATION)

TOPSOIL (INCIDENTIAL 

ADDITIONAL PLACED 

8"± CONCRETE

EXIST. PAVEMENT - 

4%

1'

VARIES (38'-60')VARIES (40.91'-42')

VARIES (60'-50')VARIES (40'-136.13')

TCE

VARIES (0'-25')

R/W
EXISTING

TCE

VARIES (0'-47')

TCE

VARIES (0'-13.20')

PE

TCE

VARIES (0'-12.56')

VARIES (0'-47')

VARIES (0'-14.34')

PE

TCE

VARIES (0'-8')

2'

4%4%

2'

2'

4%

2'

4%

2'

4%

2'

4%

AVOID UTILITY CONFLICTS. (TYPICAL)

UNDERDRAIN LOCATIONS CAN BE ADJUSTED IN THE FIELD TO NOTE:

UNOFFICIAL 
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TYPICAL SECTIONS

SCALE

FEET

0 5 10 15

SCALE

FEET

0 5 10 15
8

O.G.

 CONSTRUCTION B 'A'L

TRAVEL LANE TRAVEL LANE

PGA

SHOULDER

2% 2% 2%

1'-6"

HC

L CONSTRUCTION B 'B'

TRAVEL LANE TRAVEL LANE SHOULDER

2%2%2%

STATION 'B' 27+00 TO STATION 'B' 29+50

LINCOLN STREET
STATION 'A' 27+00 TO STATION 'A' 28+30

UNION STREET

1'-6"

HC

LOC
6'LOC

R/W
EXISTING

R/W
EXISTING

35'

STATION 'A' 28+30 TO STATION 'A' 35+15

UNION STREET

 CONSTRUCTION B 'A'L

2%
2%

1'-6"

HC

1'-6"

HC

6'
LOCLOC

R/W
EXISTING

O.G.

O.G.
O.G.

PGA

PGA

3'

F

F

F

F
F

PGA

3'

 CONSTRUCTION B 'B'L

12' MIN VARIES12'11'VARIES6'

TRAVEL LANE/SHOULDERTRAVEL LANETRAVEL LANESHOULDER

VARIES

3.4'-0'

STATION 'B' 29+50 TO STATION 'B' 33+50

LINCOLN STREET

VARIES11'12'VAR.

A B C D

2" 3" 8"

A B C D

2" 3" 8"

VARIES11'12'VARIES
1' MIN

VARIES
1' MIN

12'11'8'6'

A B C D

2" 3" 8"

A B C D

2" 3" 8"
FF

SHOULDERTRAVEL LANE TRAVEL LANE

1'-6"

HC

6'
LOC

1'-6"

HC

6'
LOC

R/W
EXISTING

VARIES

35'-36' 40'-44'

R/W
EXISTING

VARIES

R/W
EXISTING

30'

3"

3"

3" 3"

2% 2%2%2%

A

B

C

D

E

LEGEND

F

G

H

I

J

ITEM 701012 - PORTLAND CEMENT CONCRETE CURB, TYPE 1-4

K

ITEM 732002 - TOPSOIL, 6" DEPTH

ITEM 734013 - PERMANENT GRASS SEEDING, DRY GROUND

ITEM 701011 - PORTLAND CEMENT CONCRETE CURB, TYPE 2

ITEM 705005 - P.C.C. SIDEWALK, 8"

ITEM 501001 - P.C.C. PAVEMENT, 8"

ITEM 302007 - GRADED AGGREGATE BASE COURSE, TYPE B

ITEM 715001 - PERFORATED PIPE UNDERDRAINS, 6"

76-22 (CARBONATE STONE)

ITEM 401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 

ITEM 401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22 

COURSE, 160 GYRATIONS, PG 64-22

ITEM 401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE 

8" CONCRETE

EXIST. PAVEMENT - 

8" CONCRETE

EXIST. PAVEMENT - 

8" CONCRETE

EXIST. PAVEMENT - 
8" CONCRETE

EXIST. PAVEMENT - 

8"

- STA 29+50
STA. 28+50 

STATION 'A' 28+27

STATION 'A' 27+00 TO

UNION STREET

(SEE DETAIL ON SHEET 26.)

E D

TCE

VARIES (0'-5')

TCE

TCE

VARIES (0'-20')VARIES (0'-20')

VARIES (0'-10')

TCE

VARIES (0'-47')

TCE

2%* 2%*

GEOMETRICS SHEET)

TO -2% (SEE GRADES AND 

SLOPE VARIES FROM +2% *-

2'

4%

2'

4%

2'

4%

2'

4%

2'

4%

2'

4%
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TYPICAL SECTIONS

SCALE

FEET

0 5 10 15

SCALE

FEET

0 5 10 15
9

STATION 'B' 33+50 TO STATION 'B' 36+05

LINCOLN STREET

STATION 'B' 36+05 TO STATION 'B' 36+60

LINCOLN STREET

F

F

F

F

A B C D

2" 3" 8"3"

A B C D

2" 3" 8"3"

 CONSTRUCTION B 'B'L

 CONSTRUCTION B 'B'L

TRAVEL LANETRAVEL LANE

HC

1'-6"

SHOULDER SHOULDER

1.5% MEET EXIST.
VARIES TO

EXISTING CURB
VARIES TO MEET

VARIES11'12'VARIES

HC

1'-6"

6' 6'
LOC LOC

30' VARIES

R/W
EXISTING

R/W
EXISTING

R/W
EXISTING

R/W
EXISTING

VARIES30'

TRAVEL LANETRAVEL LANE

1'-6" 1'-6"

6' 6'
LOC LOC

HC HC

VAR.11'12'VAR.

2.5% 2%

PGA

PGA

O.G.
O.G.

O.G.

O.G.

A

B

C

D

E

LEGEND

F

G

H

I

ITEM 701012 - PORTLAND CEMENT CONCRETE CURB, TYPE 1-4

J

ITEM 732002 - TOPSOIL, 6" DEPTH

ITEM 734013 - PERMANENT GRASS SEEDING, DRY GROUND

ITEM 701011 - PORTLAND CEMENT CONCRETE CURB, TYPE 2

L

ITEM 705005 - P.C.C. SIDEWALK, 8"

ITEM 501001 - P.C.C. PAVEMENT, 8"

ITEM 302007 - GRADED AGGREGATE BASE COURSE, TYPE B

ITEM 715001 - PERFORATED PIPE UNDERDRAINS, 6"

76-22 (CARBONATE STONE)

ITEM 401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 

ITEM 401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22 

COURSE, 160 GYRATIONS, PG 64-22

ITEM 401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE 

9" CONCRETE

EXIST. PAVEMENT - 

9" CONCRETE

EXIST. PAVEMENT - 

TCE

VARIES (0'-5.58')

2'

4%
2'

4%

2'
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2'
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WILMINGTON AVENUE (SR2)

1

1

STATION OFFSETPOINT NO. EASTINGNORTHING

HORIZONTAL /   VERTICAL CONTROL DATA

ELEVATION

17

7

14

16

15

6

5

13

4

3

2

12

101 'B'28+91.35

10 'B'32+31.60

11 'B'32+38.80

1 'B'34+98.84

8 158.50'L 

35.93'R

35.06'L

49.01'R

52.72'R

54.91'R

32.80'R

45.18'R

43.08'R

37.60'R

43.07'R

609332.9245

35.54'R

20.40'L

110.14'R

81.61'L

23.47'R

633990.9790 608334.4540 92.43

634060.5270 609035.3397 88.14

634169.9640 609123.6420 91.45

634126.2902 609254.7465 91.57

634147.2030 93.77

634172.7895 609428.5740 95.31

634226.0590 609546.0670 98.86

634269.6120 609790.5240 106.35

634291.5110 609876.6922 109.56

634348.6010 610101.3300 116.09

634409.7630 610392.7660 118.95

634583.7930 610799.6030 116.10

634794.9362 610987.6471 116.21

634518.2850 610677.3050 117.69

634467.3205 611038.1608 96.69

634655.8070 611002.1992 102.04

634632.2340 611280.2670 114.31

N 68°18'30.70"E

HORIZONTAL:

VERTICAL:

PLANE COORDINATE SYSTEM (NAD 83)
PROJECT BASED ON THE DELAWARE STATE

N.G.S. SURVEY DATA (NAVD 88)
PLAN ELEVATIONS ARE BASED ON 

NOTES

N 68°18'30.70"E

118+00

N

UNION STREET (SR2 SBL)

LINCOLN STREET (SR2 NBL)

W
ILM

INGTON AVENUE (SR2)

2

2

2
3

3

3

4

4

4N 77°02'57.00"E

N 2
7°49
'26.

60"E

L

L

N

1

SCALE

FEET

0 80 160 240
HORIZONTAL & VERTICAL CONTROL

'A'30+13.29 45.93'R

'A'32+92.15

11+80.82

13+02.23

25+89.74

22+92.01

20+60.29

19+71.41

17+23.03

15+94.45

14+94.04

14+12.11

CONSTRUCTION BASELINE

CONSTRUCTION BASELINE

N 43°25'23.13" E

N 2
7°44
'49
.69"
 E

STATION EASTINGNORTHING

CONSTRUCTION ALIGNMENT CONTROL

POINT NO. TYPE

POE

POB

POE 611426.2331

POB

POT

POE 634476.3681 610490.6210

POB 634490.9892 610487.2711'A'27+00.00

27+00.00

130+89.28

118+00.00

'A'46+07.88 635973.2456 611589.9498

'B'27+00.00

'B'37+62.57

15.00'

21.39'

N 77°05'43.53" E

N 77°05'43.53" E

M
A
T
C

H
 
L
IN

E
 
S
T
A
. 
2
1+

5
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M
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C

H
 

L
IN

E
 
S
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. 
2
1+

5
0
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B
 

S
T

A
. 1
18

+0
0
.0

0

N 77°05'43.53"E

CONSTRUCTION B

V

V

V

V

V

V

V

V

V

V

V

VVV V

V V

634027.0835 608854.0392

634455.5214 610495.3972

634857.8827

125+92.98

10

STA. 10+00.00 AHD
EQ. STA. 130+89.28 BK=

EL
SM

ER
E

W
IL

M
IN

G
TO

N

L

CONSTRUCTION B "A"

CONSTRUCTION B "B"

CONSTRUCTION BL

10000

10001

10002
10003

10004

10000

10001
10+00.00

633550.5547 607656.0562

10005

10006

10016

10017

10021

10005

10017

10006

10007

10008

10009

10010

10012

10015

10016

10018

10019

10020

10021

REBAR AND CAP

TRAV. PT 7

TRAV. PT 17

REBAR AND CAP

REBAR AND CAP

TRAV. PT 14

REBAR AND CAP

TRAV. PT 16

REBAR AND CAP

TRAV. PT 15

TRAV. PT 6

CROSS CUT

REBAR AND CAP

TRAV. PT 5

TRAV. PT 13

REBAR AND CAP

REBAR AND CAP

DelDOT SYC-1
TRAV. PT 1

REBAR AND CAP

TRAV. PT 10

REBAR AND CAP

TRAV. PT 11

REBAR AND CAP

TRAV. PT 12

REBAR AND CAP

DelDOT SYC-A

TRAV. PT 2

REBAR AND CAP

TRAV. PT 101

REBAR AND CAP

TRAV. PT 3

REBAR AND CAP

TRAV. PT 4

TRAV. PT 8

MAGNETIC NAIL
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HORIZONTAL AND VERTICAL CONTROL

CIRCULAR CURVE NO. 1

TANGENT DIRECTION: N 77°05'43.5264" E

RADIAL DIRECTION: S 12°54'16.4736" E

CHORD DIRECTION: N 72°42'07.1131" E

RADIAL DIRECTION: S 21°41'29.3002" E

TANGENT DIRECTION: N 68°18'30.6998" E

EXTERNAL:            11.2576'

MIDDLE ORDINATE:            11.2245'

CHORD:           585.2363'

LENGTH:           585.8102'

TANGENT:           293.4805'

DEGREE OF CURVATURE:       1°29'59.8426"

DELTA: 8°47'12.8266' Right

RADIUS:            3819.83

TANGENT DIRECTION: N 27°49'26.6031" E

RADIAL DIRECTION: S 62°10'33.3969" E

CHORD DIRECTION: N 52°26'11.8020" E

RADIAL DIRECTION: S 12°57'02.9991" E

TANGENT DIRECTION: N 77°02'57.0009" E

EXTERNAL:            32.9785'

MIDDLE ORDINATE:            29.9822'

CHORD:           274.8768'

TANGENT:           151.1733'

LENGTH:           283.5163'

DEGREE OF CURVATURE:      17°21'44.4867"

DELTA: 49°13'30.3978' Left

RADIUS:             330.00

 

CIRCULAR CURVE NO. 2 CIRCULAR CURVE NO. 3 CIRCULAR CURVE NO. 4

NOT TO SCALE

TANGENT DIRECTION: N 43°25'23.1269" E

RADIAL DIRECTION: S 46°34'36.8731" E

CHORD DIRECTION: N 60°15'33.3266" E

RADIAL DIRECTION: S 12°54'16.4736" E

TANGENT DIRECTION: N 77°05'43.5264" E

EXTERNAL:           21.8539'

MIDDLE ORDINATE:           20.9172'

CHORD:          282.6848'

TANGENT:          147.6721'

LENGTH:          286.7942'

DEGREE OF CURVATURE:      11°44'27.3783"

DELTA: 33°40'20.3994' Left

RADIUS:            488.00

TANGENT DIRECTION: N 27°44'49.6905" E

RADIAL DIRECTION: S 62°15'10.3095" E

CHORD DIRECTION: N 35°35'06.4087" E

RADIAL DIRECTION: S 46°34'36.8731" E

TANGENT DIRECTION: N 43°25'23.1269" E

EXTERNAL:            2.5934'

MIDDLE ORDINATE:            2.5691'

CHORD:           75.0047'

TANGENT:           37.8560'

LENGTH:           75.2392'

DEGREE OF CURVATURE:     20°50'05.3841"

DELTA:15°40'33.4364' Left

RADIUS:             275.00

11

PT (10004)      17+66.56   634267.9038   609580.7521 

PI (10003)      14+74.23   634202.3614   609294.6839

PC (10002)      11+80.75   634093.8885   609021.9854 

               STATION       NORTHING     EASTING  

 ELEMENT: CIRCULAR

PT (10009)  'A' 30+53.67     634646.1574   610797.9060

PI (10008)  'A' 29+14.55     634538.9035   610696.3992

PC (10007)  'A' 27+66.87     634505.9242   610552.4568 

               STATION       NORTHING      EASTING  

 ELEMENT: CIRCULAR

PT (10015)  'A' 33+98.66     634903.0752   611026.9742

PI (10011)  'A' 33+61.28     634869.5722   611009.3495

PC (10010)  'A' 33+23.42     634842.0775   610983.3280

               STATION       NORTHING      EASTING  

 ELEMENT: CIRCULAR

PT (10020)  'B' 36+71.41     634777.2649   611383.6848

PI (10019)  'B' 35+39.07     634643.5695   611313.1235

PC (10018)  'B' 33+87.90     634609.6893   611165.7957 

              STATION        NORTHING       EASTING  

 ELEMENT: CIRCULAR
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CONSTRUCTION BASELINE
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60030      13+75.74  -55.1357  634213.5105 609187.1968 

60029      13+70.24  -56.5088  634213.0099 609181.4676 

60028      13+63.98  -56.4654  634210.9110 609175.4698 

60027      13+76.60  -55.7524  634214.3744 609187.8228 

60026      13+75.42  -52.6856  634211.0857 609187.6763 

60025      13+69.53  -50.0487  634206.6642 609182.8755 

60024      13+63.34  -50.7517  634205.2975 609176.7153 

60022      13+30.87  -32.3771  634177.1512 609151.7557 

60020      13+31.09  -34.3642  634179.1006 609151.3086 

60019      13+14.86  -36.2707  634175.4134 609135.2343 

60018      12+96.50  -38.5141  634171.2373 609117.0288 

60017      13+27.40  -54.7933  634197.1163 609140.9758 

60016      13+17.17  -56.0125  634194.7894 609130.7897 

60015      13+02.40  -67.8859  634200.8911 609112.6520 

60013      13+18.73  -98.6618  634235.4954 609117.9625 

60012      13+00.72  -58.0333  634191.0440 609114.3936 

60011      12+97.27  -59.3550  634191.0935 609110.6505 

60010      12+93.43  -61.8160  634192.0747 609106.1454 

60009      12+85.33  -69.3445  634196.3193 609095.8214 

60008      12+76.54  -41.0273  634166.6671 609097.2321 

60007      12+81.17  -75.2947  634200.4450 609089.7930 

60006      12+48.80  -91.1753  634203.7851 609053.2619 

60005      12+47.94  -87.0126  634199.5763 609053.8992 

60004      12+43.24  -75.3845  634187.0046 609053.5300 

60003      12+40.47  -71.3480  634182.2266 609052.3156 

60002      12+38.08  -69.4122  634179.5550 609050.7354 

60001      12+35.10  -75.7179  634184.3658 609045.6505 

60000      12+09.97  -96.4221  634194.4501 609014.2291 
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60124      23+75.73  -33.9164  634437.0090 610166.9650 

60123      23+10.28  -34.0060  634422.4808 610103.1536 

60122      23+57.47   34.2161  634366.5188 610164.3798 

60121      23+03.02   34.2483  634354.3289 610111.3199 

60120      21+11.10   34.3140  634311.4029 609924.2579 

60119      20+96.02   34.3170  634308.0319 609909.5583 

60092      20+16.00    0.0000  634323.6117 609823.8966 

60091      20+16.00    2.0000  634321.6623 609824.3432

60090      20+16.00   -2.0000  634325.5612 609823.4499 

60089      19+00.90    0.0000  634297.9069 609711.7047 

60088      19+00.90    2.0000  634295.9575 609712.1513 

60087      19+00.90   -2.0000  634299.8564 609711.2580 
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25

NEW ROAD

60216      20+07.60   43.3761  634279.4544 609825.3922

60215      19+96.25   44.9206  634275.4160 609814.6818

60214      19+93.62   44.7781  634274.9670 609812.0841

60213      19+88.39   43.4787  634275.0655 609806.6958

60129      20+47.81  -41.4608  634371.1356 609845.6380

60128      20+45.84  -45.5232  634374.6484 609842.8124 

60118      19+90.99   38.4647  634280.5338 609808.1114

60117      19+78.08   38.5337  634277.5832 609795.5423 

60116      19+76.16   34.7891  634280.8035 609792.8302 

60115      19+63.80   41.0714  634271.9193 609782.1847 

60114      19+76.26   50.2887  634265.7178 609796.3901 

60113      19+60.77   50.9350  634261.6293 609781.4390 

60112      19+61.13   59.5681  634253.2948 609783.7182 

60111      20+25.84  -45.6726  634370.3276 609823.2847 

60110      20+27.57   38.2693  634288.8928 609843.7202 

60109      20+10.05   34.5659  634288.5849 609825.8156 

60108      19+24.04   36.0110  634267.9730 609742.3015 

60107      20+14.55  -34.0066  634356.4354 609814.8877 

60106      20+05.74  -34.0724  634354.5314 609806.2828 

60105      20+05.82  -45.5720  634365.7598 609803.7984 

60104      19+94.33  -45.0880  634362.7220 609792.7068 

60103      19+94.23  -47.5851  634365.1326 609792.0466 

60102      19+94.06  -51.5823  634368.9912 609790.9898 

60101      19+93.81  -57.5281  634374.7309 609789.4178 

60100      19+67.74  -56.4302  634367.8398 609764.2570 

60099      19+67.88  -51.4315  634362.9981 609765.5073 

60098      19+68.02  -46.4743  634358.1965 609766.7472 

60097      19+68.13  -42.4349  634354.2840 609767.7575 

60096      19+60.13  -42.2151  634352.2838 609760.0116 

60095      19+60.21  -34.2155  634344.5028 609761.8707 

60094      20+10.05  -34.0402  634355.4632 609810.4940 

60093      19+59.40  -34.2080  634344.3150 609761.0850 

60086      18+63.18  -39.8360  634328.3117 609666.0358 

60085      18+63.18  -34.0860  634322.7076 609667.3229 

60084      18+56.68  -34.0826  634321.2527 609660.9878 

60083      18+48.46  -37.2452  634322.4994 609652.2681 

60082      18+47.19  -39.8277  634324.7333 609650.4546 

60081      18+56.67  -46.3326  634333.1918 609658.2458 

60080      18+45.86  -40.5770  634325.1666 609648.9907 

60079      18+25.48  -36.9785  634317.1069 609629.9259 

60078      18+27.55  -40.7269  634321.2248 609631.1148 

60077      18+28.37  -37.7759  634318.5300 609632.5669 

60076      18+28.46  -37.2348  634318.0242 609632.7822 

60075      18+25.47  -33.9785  634314.1822 609630.5936 

60074      18+19.52  -33.9832  634312.8573 609624.7902 
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60125 28+78.58 -23.2426 634518.1967 610664.2318

60126 28+78.58 -21.2426 634516.2472 610664.6784

60127 28+78.58 -19.2426 634514.2977 610665.1251

60165 28+49.99 -63.3439 634589.7331 610607.1000

60166 28+54.23 -74.7537 634601.6589 610606.0091

60174 29+34.97 -38.3514 634602.9631 610685.9985

60206 34+35.50 27.4036 634598.1142 611221.1739

60207 34+48.35 14.4211 634615.3143 611228.8854

60208 35+53.87 20.2804 634670.0404 611325.1667

60209 35+59.91 37.9005 634661.4297 611341.8848

60210 36+47.15 -16.5479 634765.0206 611357.5538

60211 36+49.56 17.7395 634748.9944 611387.9614
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60182      34+84.38  -51.5263  635002.9241 611021.2798 

60181      34+60.31  -33.5229  634973.2442 611026.0089 

60180      34+60.43  -39.0489  634975.9217 611021.1734 

60179      34+60.46  -45.2994  634978.8629 611015.6580 

60178      34+60.48  -51.6344  634981.8268 611010.0591 

60177      29+09.32  -23.8335  634578.1263 610672.9511 

60176      28+94.80  -25.0332  634572.5347 610660.2783 

60175      28+72.80  -38.8324  634575.6531 610635.7212 

60173      28+96.71  -48.9680  634594.4924 610650.5901 

60172      28+73.32  -61.1954  634596.0583 610626.5590 

60171      28+43.77  -44.4403  634570.1433 610609.1516 

60170      28+43.05  -44.4439  634569.9027 610608.5428 

60169      28+79.47  -72.6995  634608.7251 610626.3375 

60168      28+57.27  -80.9591  634608.3676 610605.8938 

60167      28+55.00  -76.3358  634603.3683 610605.9812 

60164      28+48.29  -56.8956  634583.2051 610608.1946 

60163      28+46.16  -45.5247  634571.9646 610610.7571 

60162      28+45.95  -44.1621  634570.6294 610611.0917 

60161      28+43.76  -42.4403  634568.2834 610609.8869 

60160      28+43.04  -42.4440  634568.0427 610609.2781 

60159      28+40.85  -44.4504  634569.1685 610606.6824 

60158      28+40.86  -52.7291  634576.8694 610603.6436 

60157      28+45.35  -39.6765  634566.2683 610612.2756 

60156      28+41.83  -37.4479  634562.9901 610610.0973 

60155      28+45.04  -34.3038  634561.1837 610614.0344                                        

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       60154      28+41.82  -34.4479  634560.2002 610611.2003 

60153      28+44.66  -27.3190  634554.5765 610616.3274 

60152      28+38.84  -27.5644  634552.7732 610611.1314 

60151      28+38.86  -22.0644  634547.6565 610613.1487 

60150      28+37.60  -22.0595  634547.2178 610612.0358 

60149      28+37.57  -27.5594  634552.3345 610610.0185 

60148      28+31.76  -27.1787  634550.0246 610605.0271 

60147      28+31.19  -34.1926  634556.4083 610602.0730 

60146      28+34.41  -34.4117  634557.6682 610604.7956 

60145      28+34.37  -37.4114  634560.4581 610603.6926 

60144      28+30.67  -39.5954  634561.3021 610599.7330 

60143      28+35.25  -52.7022  634575.0312 610598.9938 

60142      28+35.35  -44.4214  634567.3280 610602.0335 

60141      28+33.18  -42.3965  634564.7339 610600.9084 

60140      28+32.43  -42.3854  634564.4807 610600.2679 

60139      28+30.21  -44.1554  634565.4307 610597.7516 

60138      28+30.09  -45.0576  634566.2396 610597.3383 

60137      28+33.15  -44.3963  634566.5939 610600.1731 

60136      28+32.39  -44.3851  634566.3407 610599.5326 

60135      28+27.14  -58.7304  634578.1677 610590.1545 

60134      28+06.64  -54.8738  634568.6858 610574.2437 

60133      28+08.18  -50.0614  634564.5189 610577.0186 

60132      28+07.44  -38.9283  634553.7091 610579.7650 

60131      28+01.00  -28.5460  634542.0132 610577.1227 

60130      27+79.87  -45.9184  634553.4646 610553.6411                                        

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       

                                       60212      28+72.39  -59.3861  634594.0728 610626.5937 

60205      34+46.78   35.8170  634928.9877 611081.0765 

60204      34+55.34   29.7325  634939.3938 611079.6757 

60203      34+57.28   35.7960  634938.2901 611085.9463 

60202      34+57.29   38.3556  634937.1030 611088.2140 

60201      34+57.24   46.4782  634933.2832 611095.3826 

60198      34+95.87   49.6938  634965.9731 611116.2128 

60197      34+87.29   49.6628  634958.3940 611112.1907 

60196      34+87.29   44.0591  634961.0014 611107.2305 

60195      34+87.61   41.3127  634962.5611 611104.9478 

60194      34+99.29   44.0552  634971.6233 611112.8140 

60193      34+95.34   38.8079  634970.5713 611106.3314 

60192      34+99.32   32.0553  634977.2407 611102.2100 

60191      35+10.33   38.8257  634983.8262 611113.3245 

60190      35+10.38   32.0871  634987.0073 611107.3838 

60187      34+98.30  -36.3693  635008.1886 611041.1756 

60186      34+85.30  -31.1704  634994.2640 611039.7248 

60185      34+84.30  -36.4414  634995.8322 611034.5938 

60184      34+84.31  -38.9339  634997.0040 611032.3939 

60183      34+84.35  -46.5263  635000.5734 611025.6928 
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WEBSITE 
COPY 



28

PIPE

GRATE

4'-0"

INLET
REMOVAL FROM 
1" REBAR FOR BAG 

2'
-0
"

3
'
-
0
"

ISOMETRIC VIEW

INLET BOX

RUBBER BLOCK

2"x2"Xƒ" 

EXPANSION RESTRAINT

‚" NYLON ROPE 

2 EACH

DUMP STRAPS, 

N.T.S.

BAG DETAIL

INLET SEDIMENT CONTROL AT GRADE INLET DETAIL

NOT TO SCALE CONSTRUCTION DETAILS

2'

1.
8
'

1.
5
'

BOLLARD

6" DIA. STEEL 

CABINET

CONTROLLER 

SIGNAL 

SIDEWALK

EXISTING CURB

BOLLARD, STEEL DETAIL

PLAN

FILLED WITH CONCRETE

6" DIA. STEEL BOLLARD

1.5'

3
'

3
'

SLOPE TO DRAIN

DELEWARE #57 STONE, 6" DEEP

DETAIL

SR2

CLASS B CONCRETE

N.T.S. (ITEM NO 720578)

FACE OF CURB

DESIGNED BY:

CHECKED BY: 91

TOTAL SHTS.

SHEET NO.

DEPARTMENT OF TRANSPORTATION
DELAWARE

CONTRACT

COUNTY

BRIDGE NO.
ADDENDUMS / REVISIONS

T200401102

NEW CASTLE JP

WM

 SYCAMORE STREET, WILMINGTON
FROM RAILROAD BRIDGE TO
SR 2, SOUTH UNION STREET

1-632

UNOFFICIAL 
WEBSITE 
COPY 



BRIDGE REPAIR PROJECT NOTES

PROJECT NOTES

BRIDGE REPAIR
29

WIDE CRACK - CRACKS HAVING WIDTHS ABOVE 1/2".

MEDIUM CRACK - CRACKS HAVING WIDTHS BETWEEN 1/8" AND 1/2".

AS A SHALLOW SPALL FOR ESTIMATING QUANTITIES.

FULLY VISIBLE.  DETECTED BY HOLLOW SOUND WHEN STRUCK WITH A HAMMER AND CATEGORIZED

INCIPIENT SPALL - A SPALL WHICH IS BEGINNING TO BECOME APPARENT, BUT MAY NOT BE

OF THE OUTER REBAR LAYER. (REFER TO SHEET 29)

DEEP SPALL - A SURFACE DEFECT WHICH HAS PENETRATED BEYOND THE CONCRETE COVER

COVER OF THE OUTER REBAR LAYER. (REFER TO SHEET 29)

SHALLOW SPALL - A SURFACE DEFECT WHICH HAS NOT PENETRATED BEYOND THE CONCRETE

(ITEM 701010)

CURB REPAIR

KEY TO CONCRETE REPAIR AND REMOVAL

(ITEM 602611 OR 602626)

CRACK REPAIR

23. CLEARING OF DEBRIS SHALL BE INCIDENTAL TO THE PROJECT.

    THE ENGINEER.

22. CLEAR ALL SIDEWALKS OF SOIL & DEBRIS & REPORT ALL ADDITIONAL SPALLS OR CRACKS TO

    LENGTH OF SCUPPER DRAINAGE PIPES ARE FREE OF OBSTRUCTIONS.

21. ALL DEBRIS SHALL BE REMOVED FROM SCUPPER INLETS AND CONTRACTOR SHALL ENSURE ENTIRE

    THE COST FOR THIS WORK SHALL BE CONSIDERED INCIDENTAL TO APPLICABLE WORK ITEMS.

20. UTILITIES SHALL BE TEMPORARILY SUPPORTED AND PROTECTED IN THE VICINITY OF WORK.

    PRIOR TO BEGINNING WORK AT ANY LOCATION WHERE EXCAVATION IS REQUIRED.

19. THE CONTRACTOR SHALL CALL "MISS UTILITY" AT 1-800-282-8555 A MINIMUM OF 48 HOURS

    REPAIRED AND RESTORED TO ITS ORIGINAL CONDITION AT THE CONTRACTOR'S EXPENSE.

18. ANY EXISTING FEATURES DAMAGED BY THE CONTRACTOR'S OPERATION SHALL BE

    OF ALL UTILITIES SHALL BE APPROVED BY THE UTILITY COMPANY PRIOR TO IMPLEMENTATION.

    THAT FACILITIES ARE LOCATED IN THE WORK AREA. PRECAUTIONS NEEDED FOR PROTECTION

    BUT IDENTIFIED DURING THE COURSE OF THE WORK SHALL BE NOTIFIED BY THE CONTRACTOR

    LOCATION OF ALL UTILITIES SHALL BE VERIFIED IN THE FIELD. UTILITIES NOT SHOWN ON THE PLANS

17. UTILITIES ARE SHOWN ON THE PLANS FOR INFORMATION ONLY.  THE PRESENCE, SIZE AND

    TO THE PCC MASONRY CLASS BEING PLACED AND BONDED.

    GIVEN IN SECTION 602 OF THE STANDARD SPECIFICATIONS.  PAYMENT IS INCIDENTAL

    CONCRETE SURFACES.  THE BONDING COMPOUND SHALL CONFORM TO THE REQUIREMENTS

16. AN APPROVED EPOXY BONDING COMPOUND SHALL BE USED BETWEEN THE OLD AND NEW

15. USE 2" COVER ON REINFORCEMENT BARS EXCEPT AS NOTED.

    UNLESS OTHERWISE SPECIFIED.

14. WELDING OF REINFORCING BARS DURING FABRICATION OR CONSTRUCTION IS NOT PERMITTED

    ACCORDANCE WITH AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS.

13. UNLESS OTHERWISE NOTED, MINIMUM LAP AND EMBEDMENT LENGTHS SHALL BE IN

    AND INCORPORATED IN THE FINISHED STRUCTURE.

12. ALL EXPOSED EXISTING REINFORCING STEEL SHALL BE THOROUGHLY CLEANED BY BLASTING

    GRADE 60.  REINFORCING STEEL SHALL BE EPOXY COATED WHERE SPECIFIED.

11. REINFORCING STEEL SHALL MEET THE REQUIREMENTS OF AASHTO M31,

    ON THIS SHEET.

    ESTIMATES MADE DURING FIELD INSPECTION DURING DESIGN. SEE CONCRETE REPAIR TERMINOLOGY

10. CRACKS SPECIFIED ON THE PLANS FOR REPAIR ARE DEFINED AS MEDIUM OR WIDE BASED ON

JHW

CONCRETE REPAIR TERMINOLOGY

SCOPE OF WORK

(ITEM 602572)

SHALLOW SPALL REPAIR

(ITEM 602586)

DEEP SPALL REPAIR

MGW

1-632

9. CLEAN DEBRIS FROM EXPANSION JOINTS

8. CLEAN OUT BRIDGE SCUPPERS PER SPECIFICATIONS AND AS NOTED ON PLANS.

 

7. APPLY PENETRATING SEALER TO LOCATIONS SPECIFIED ON PLANS.

   AND AS NOTED ON PLANS.

6. REPAIR VARIOUS CRACKS USING EPOXY INJECTION OR ROUT AND SEAL AS NECESSARY PER SPECIFICATIONS 

5. PLACE NEW UTILITY COVER PLATE ON NORTH SIDEWALK APPROACH TO EAST ABUTMENT.

4. RESET UTILITY PLATE ON NORTH SIDEWALK OVER SPAN 2.

3. REPAIR ALL SHALLOW AND DEEP SPALLS PER SPECIFICATION AND AS NOTED ON PLANS.

2. REMOVE DETERIORATED CONCRETE CURB TO SOUND CONCRETE AND REPLACE WITH P.C.C CURB, TYPE 1-8.

   DETERIORATION NOT CALLED OUT ON PLANS TO THE ENGINEER PRIOR TO BEGINNING REPAIRS.

1. REMOVE SOIL AND DEBRIS FROM SIDEWALK PRIOR TO BEGINNING REPAIRS.  REPORT ANY ADDITIONAL 

ENGINEER.

THESE ITEMS WILL BE MADE ON THE BASIS OF THE ACTUAL QUANTITY APPROVED AND ACCEPTED BY THE 

FACTOR OF 100% TO ACCOUNT FOR THE ANTICIPATED VARIATIONS IN THE ACTUAL QUANTITY. PAYMENT FOR 

THE ESTIMATED QUANTITIES FOR ITEMS 602572, 602586, 602611 AND 602626 INCLUDE A CONTINGENCY  9.

    AND IS TO BE USED AS A GUIDE.  REFER TO CONCRETE SPALL TERMINOLOGY ON THIS SHEET.

 8. THE SPALL DESIGNATION AS "SHALLOW" OR "DEEP" IS BASED ON THE ENGINEER'S INSPECTION

    CONSTRUCTION.  PAYMENT SHALL BE INCIDENTAL TO MAINTENANCE OF TRAFFIC.

    CONTROL DEVICES AND SHALL REPLACE ANY SIGNS REMOVED OR DAMAGED DURING

 7. THE CONTRACTOR SHALL MAINTAIN AND BE RESPONSIBLE FOR ALL STREET SIGNS AND TRAFFIC

 6. ALL CONSTRUCTION SHALL BE ACCOMPLISHED WITHIN THE EXISTING RIGHT OF WAY.

    AND MULCHED.  PAYMENT SHALL BE INCIDENTAL TO THE PROJECT.

    CONSTRUCTION SHALL BE GRADED BACK TO THE ORIGINAL EXISTING GRADE, TOP SOILED, SEEDED

 5. ALL AREAS DISTURBED BY THE CONTRACTOR'S OPERATIONS OUTSIDE THE LIMITS OF

    THE CONTRACTOR'S EXPENSE IN A MANNER APPROVED BY THE ENGINEER.

    TO REMAIN.  ANY DAMAGE CAUSED BY THE CONTRACTOR'S OPERATIONS SHALL BE REPAIRED AT

 4. THE CONTRACTOR SHALL TAKE CARE TO NOT DAMAGE PORTIONS OF THE EXISTING STRUCTURES

    AND DETAILS SHOWN SHALL BE VERIFIED BY THE CONTRACTOR PRIOR TO ORDERING MATERIALS.

    PREPARED BASED ON THE EXISTING STRUCTURE PLANS AND FIELD MEASUREMENTS.  ALL DIMENSIONS

    FROM THOSE PLANS AND SHOULD BE VERIFIED IN THE FIELD.  THESE CONTRACT DRAWINGS WERE

    WHEN DETERMINING EXISTING DIMENSIONS.  THE ELEVATIONS SHOWN ON THE DRAWINGS WERE TAKEN

    SHALL BE OBTAINED THROUGH THE DEPARTMENT AND USED IN CONJUNCTION WITH THESE DRAWINGS

 3. PLANS OF THE EXISTING STRUCTURES (BRIDGE 632, CONTRACT 80-011-01) ARE AVAILABLE AND

    WITH THE DETAILS.

    BEGINNING SHOP DRAWINGS.  NOTIFY THE ENGINEER OF ANY DISCREPANCIES OR CONFLICTS

 2. CONTRACTOR SHALL VERIFY ALL DIMENSIONS AND ELEVATIONS IN THE FIELD PRIOR TO

    DEPARTMENT OF TRANSPORTATION BRIDGE DESIGN MANUAL DATED MAY 2006.

    4TH EDITION WITH INTERMS THROUGH 2008, U.S. CUSTOMARY UNITS AND DELAWARE

 1. DESIGN SPECIFICATIONS IN ACCORDANCE WITH THE AASHTO LRFD BRIDGE DESIGN SPECIFICATIONS,
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COUNTY
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3. FOR REPAIR DETAILS SEE SHEET 35.

   C-1 SHEET 1 OF 2 , P.C.C. CURB TYPE 1-8.

 

2. REBUILD CONCRETE CURB USING STANDARD DRAWING

1. ALL DIMENSIONS ARE TO BE VERIFIED IN FIELD.
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2. FOR REPAIR DETAILS SEE SHEET 35.

1. ALL DIMENSIONS ARE TO BE VERIFIED IN FIELD.
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2. FOR REPAIR DETAILS SEE SHEET 35.
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2. FOR REPAIR DETAILS SEE SHEET 35.

1. ALL DIMENSIONS ARE TO BE VERIFIED IN FIELD.
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NOT TO SCALE

NOT TO SCALE

PARAPET ELEVATION

C BRG EAST ABUT

C BRG EAST ABUT

242'-2" RETAINING WALL - EAST APPROACH WALLS
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62'-0"

34'-0"

45'-0"

18'-0"

99'-5"

17'-0" 2'-0"

5'-0"

1'-6"

N

CURB LINE

CURB LINE

NOTES

STA. 10+00.00 AHD

EQ. STA. 130+89.28 BK =

10+00 11+00 12+00

SHALLOW SPALL

REPAIR 1'-0"x6"

SHALLOW SPALL

REPAIR 2'-0"x2'-0"

98'-0"

89'-0"

SHALLOW SPALL

REPAIR 1'-0"x1'-0"

100'-0"

120'-0"

34

DEEP SPALL

REPAIR 1'-3"x1'-3"

& SEAL (10' +/-) AS NEEDED.

EPOXY INJECTION (10' +/-) AND ROUT

DEPTHS OF CRACKING & REPAIR USING

REPAIR VARIOUS CRACKING, VERIFY

L

SIDEWALK PLAN
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P.C.C. CURB, TYPE 1

P.C.C. CURB, TYPE 1

SIDEWALK

DEBRIS FROM 

REMOVE SOIL & 

L

REPLACEMENT UTILITY PLATE

P.C.C. CURB, TYPE 1

STEEL CHECKERED P

‚" THICK STAINLESS 

(PER 808.04 OF STANDARD SPECS)

AND RESEAL WITH JOINT SEALANT MATERIAL

REMOVE DEBRIS @ BASE OF PARAPET 

2'-5•"

OPENING

EDGE OF EXTISING

SURFACE FOR PLATE 

2" WIDE TO PROVIDE FLUSH 

GRIND CONCRETE †" DEEP X 
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SECTION A-A
NOT TO SCALE

†
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PRIOR TO GRINDING

SAW CUT PERIMETER

STEEL CHECKERED P

‚" THICK STAINLESS 

(TYP.)

L 2"x2"x1/4"

SUPPORT

L
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EQUAL (TYP.)

FASTENER OR APPROVED 

‚" HILTI KWIK-CON II+  

THIS SHEET)

COVER PLATE (SEE DETAILS,

REPLACE EXISTING UTILITY

EQUAL (TYP.)

FASTENER OR APPROVED 

FOR ‚" HILTI KWIK-CON II+ 

PROVIDE COUNTERSUNK HOLE 

(TYP.)

L 2"x2"x1/4"

SUPPORT FRAME

FRAME

IN CONCRETE UNDER SUPPORT

PERIMETER TO FILL INCONSISTENCIES

PLACE EPOXY ADHEHSIVE AROUND 

PLATE TO FRAME

SUPPORT FRAME TO FASTEN 

PROVIDE TAPPED HOLES IN 

SUPPORT FRAME

- ALL MATERIAL IS TO BE STAINLESS STEEL

  APPROVED BY THE ENGINEER.

  ALTERNATE UTILITY PLATE SUPPORT IF 

- CONTRACTOR IS PERMITTED TO PROVIDE 

  OF OPENING PRIOR TO FABRICATION.

- CONTRACTOR TO VERIFY DIMENSIONS

WITH ‚" CAP SCREWS

FASTEN PLATE TO FRAME 

EAST APPROACH REPAIRMGW

JHW
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CONSTRUCTION BASELINE

(10' +/-) AS NEEDED

(60' +/-) AND ROUT & SEAL

TOP OF WALL USING EPOXY INJECTION

REPAIR VARIOUS CRACKING, ALONG
& SEAL (10' +/-) AS NEEDED.

EPOXY INJECTION (10' +/-) AND ROUT

DEPTHS OF CRACKING & REPAIR USING

REPAIR VARIOUS CRACKING, VERIFY

   PLATES ON BRIDGE.

   METAL PLATE AND REPLACE WITH NEW PLATE TO MATCH 

3. CONTRACTOR TO VERIFY DIMENSIONS OF DEPRESSED 

2. FOR REPAIR DETAILS SEE SHEET 35.

1. ALL DIMENSIONS ARE TO BE VERIFIED IN FIELD.
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1" MAX (TYP)
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CONCRETE REPAIR DETAILSMGW

JHW

1-632

AROUND SPALL PERIPHERY

RECTANGULAR SHAPE

SAW CUT 3/4" DEPTH ON

DEEP SPALL REPAIR

(ITEM 602586)

NOT TO SCALE

FACE

NOT TO SCALE

SECTION B-B

SPALLED AREA90 (TYP)

 

CLASS A MODIFIED (TYP)

AND REPAIR WITH CONCRETE,

LIMITS OF CONCRETE REMOVAL

REINFORCEMENT

1" (TYP) AROUND

STEEL

REINFORCING

EXISTING

CLASS A MODIFIED

WITH CONCRETE,

REMOVAL AND REPAIR

LIMITS OF CONCRETE

COMPOUND

EPOXY BONDING

90 DEG. TO SURFACE (TYP)

SAW CUT 3/4" DEEP

SOUND CONCRETE

SURFACE OF

    

REPAIR UNDER ITEM 602572

FOR CRACK WIDTHS > 1/2",

NOTE:

(ITEM 602626)

ROUT AND SEAL CRACK REPAIR

CRACK

EXISTING

SEALANT

CONCRETE

FACE OF

(ITEMS 602572 & 602586)

CORNER SPALL REPAIR

NOT TO SCALE

FACE

MODIFIED (AS APPLICABLE)

OR CONCRETE, CLASS A

WITH PATCH MORTAR

REMOVAL AND REPAIR

LIMITS OF CONCRETE

SOUND CONCRETE

SURFACE OF

SECTION
NOT TO SCALE

COMPOUND

EPOXY BONDING

(TYP)

90 DEG. TO SURFACE

SAW CUT 3/4" DEEP

STEEL

REINFORCING

EXISTING

PERIPHERY

SHAPE AROUND CRACK OR SPALL

TO SURFACE ON RECTANGULAR

SAW CUT 3/4" DEPTH 90 DEGREES

AREA)

(HOLLOW SOUNDING

INCIPIENT SPALLCRACK

POSSIBLE

COMPOUND

EPOXY BONDING

90 DEG. TO SURFACE (TYP)

SAW CUT 3/4" DEEP

SOUND CONCRETE

SURFACE OF

WITH PATCH MORTAR

REMOVAL AND REPAIR

LIMITS OF CONCRETE

STEEL

REINFORCING

EXISTING

SECTION A-A

NOT TO SCALE

(ITEM 602572)

SHALLOW SPALL REPAIR

INCIPIENT SPALL

2" MIN (TYP)

MORTAR (TYP)

AND REPAIR WITH PATCH

LIMITS OF CONCRETE REMOVAL

AROUND SPALL PERIPHERY

RECTANGULAR SHAPE

SAW CUT 3/4" DEPTH ON

90 (TYP)

 

FACE

SPALLED AREA

NOT TO SCALE
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(SEE NOTE)
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NOT TO SCALE
EROSION CONTROL PLANS

CONSTRUCTION PHASING, MOT &

MAINTENANCE OF TRAFFIC NOTES PROJECT NOTES FOR SEDIMENT AND STORMWATER MANAGEMENT

PROJECT NOTES FOR TEMPORARY LIGHTING

OPERATION OF EXISTING/PROPOSED SIGNAL AT PROSPECT RD./ELSMERE BLVD.

DWB

SILT FENCE / LENGTH

SILT FENCE - REINFORCED

ED

PST

RSF

SB

SBD

SCE

SF

SP-1

SP-2

ST

ST

ST

SW

TSD

SEDIMENT TRAP

EARTH DIKE

STONE CHECK DAM

SUMP PIT, TYPE 2

TEMPORARY SWALE

INLET SEDIMENT CONTROL

PERIMETER DIKE/SWALE

PORTABLE SEDIMENT TANK

SANDBAG DIKE

SANDBAG DIVERSION

STABILIZED CONSTRUCTION ENTRANCE

SILT FENCE

SUMP PIT, TYPE 1

SEDIMENT TRAP

SEDIMENT TRAP PIPE OUTLET

STILLING WELL

TEMPORARY SLOPE DRAIN

SF

ST

EROSION & SEDIMENT CONTROL

SEDIMENT TRAP WITH INLET AS OUTLET

DEWATERING BASIN

DEWATERING BAG

TURBIDITY CURTAIN / LENGTH

TURBIDITY CURTAINT

FLAGGER LOCATION

CONSTRUCTION SAFETY FENCE

CONSTRUCTION SAFETY FENCE / LENGTH

TRUCK WITH MOUNTED ATTENUATOR

WORK AREA - ACTIVE PHASE

TEMPORARY CONSTRUCTION

TEMPORARY PAVEMENT MARKING ARROW

ROAD WORK

END

PHASE   

CONCRETE SAFETY BARRIER - PORTABLE

CONSTRUCTION PHASING & M.O.T

BARRICADE, TYPE 3

CONSTRUCTION WARNING SIGN

PHASING TRAFFIC FLOW ARROW

DRUM - TRAFFIC CONTROL

CRASH CUSHION ARRAY

CONSTRUCTION WARNING SIGN LOCATION

CSF

XXX

CSF

36

TEMPORARY IMPACT ATTENUATOR

PEDESTRIAN CHANNELIZING BARRICADE

SEDIMENT REMOVAL SHALL BE PAID FOR UNDER ITEM 250000, SEDIMENT REMOVAL.

SILT FENCE SHALL HAVE SEDIMENT REMOVED WHEN IT REACHES 50 PERCENT OF THE HEIGHT OF FENCE. 

SEDIMENT REMOVAL:2.

AT THE END OF EACH WORKDAY.

PROJECT. ALL PAVED SURFACES ADJOINING THE PROJECT LIMITS SHALL BE LEFT IN A BROOM CLEAN CONDITION 

IT IS INTENDED THAT MUD TRACKING BE ELIMINATED ON ALL STATE MAINTAINED ROADWAYS ADJOINING THE 

CONSTRUCTION ENTRANCES:1.

END SECTION

CONCRETE SAFETY BARRIER - TAPERED 

ARROW BOARD

TEMPORARY CURB RAMP

- FURNISH AND MAINTAIN PORTABLE LIGHT ASSEMBLY. 

TEMPORARY LIGHTING FOR STAGES 2B-PHASE 2 & 2C CONSTRUCTION SHALL BE PAID FOR UNDER ITEM NO. 743005 

IMMEDIATELY REPAIRING PORTIONS DAMAGED DUE TO CONSTRUCTION.

TO THE CONSTRUCTION OF THE PROPOSED LIGHTING SYSTEM. THE CONTRACTOR SHALL BE RESPONSIBLE FOR 

PROVIDES ILLUMINATION EQUAL TO THE EXISTING SYSTEM. TEMPORARY LIGHTING SHALL BE CONSIDERED INCIDENTAL 

PRIOR TO THE REMOVAL OF THE EXISTING LIGHTING,THE CONTRACTOR SHALL INSTALL TEMPORARY LIGHTING THAT 

NEW LIGHTING SYSTEM. IF CONSTRUCTION SEQUENCING DOES NOT ALLOW THE INSTALLATION OF PROPOSED LIGHTING 

THE EXISTING LIGHTING SYSTEM SHALL REMAIN IN SERVICE AND OPERATIONAL DURING THE INSTALLATION OF THE 

SEE TEMPORARY SIGNAL PLANS (SHEETS 83-90 OF 91)

USE AT THE TIME THE PCC SLABS WERE CONSTRUCTED.

LOAD TRANSFER DEVICES, AND OTHER REINFORCEMENT CONSISTENT WITH THE STANDARDS IN 

PAVEMENT (ITEM NO. 758000). NOTE THAT THE EXISTING PCC SLABS (MAY) CONTAIN WIRE MESH, 

CONCRETE PAVEMENT SHALL BE INCLUDED IN THE COST OF THE REMOVAL OF THE CONCRETE 

FULL DEPTH CONCRETE SAWCUTTING USED FOR THE STAGED REMOVAL OF THE EXISTING 5.

CHANNELIZING DEVICES, & 6F.74 DETECTABLE EDGING FOR PEDESTRIANS.

CONFORM TO DELAWARE MUTCD SECTIONS 6F.63 CHANNELIZING DEVICES, 6F.71 LONGITUDINAL 

PEDESTRIAN CHANNELIZING BARRICADES USED FOR PEDESTRIAN TRAFFIC CONTROL SHALL 4.

BASE COURSE SHALL NOT BE USED FOR TEMPORARY PEDESTRIAN PATHS.

TO ITEM 743000 UNLESS OTHERWISE SPECIFIED IN THE PLANS. STONE OR GRADED AGGREGATE 

GUIDELINES AND THE DELAWARE MUTCD. TEMPORARY PEDESTRIAN PATHS SHALL BE INCIDENTAL 

STRUCTURES SHALL ALSO INCLUDE DETECTABLE EDGING AND RAILINGS IN ACCORDANCE WITH ADA 

HOT-MIX, COMPACTED MILLINGS OR PLYWOOD WALKWAY STRUCTURE. PLYWOOD WALKWAY 

ACCEPTABLE MATERIALS FOR TEMPORARY PEDESTRIAN PATHS SHALL INCLUDE CONCRETE, 3.

WOULD BE ELIGIBLE FOR PAYMENT AS SPECIFIED IN THE CONTRACT.

RESPECTIVE CONTRACT MATERIAL ITEM. CONSTRUCTION OF A PLANNED RUNAROUND OR DETOUR 

PERMANENT ROADWAY AT WHICH TIME THE MATERIAL WOULD BE PAID FOR UNDER THE 

PROTECT EDGE DROP-OFFS, UNLESS THE MATERIAL IS EVENTUALLY UTILIZED AS PART OF A 

ITEM. NO PAYMENT SHALL BE MADE FOR TEMPORARY ROADWAY MATERIAL (TRM) USED TO 

USED IN THE NEXT SEGMENT AND SHALL BE INCIDENTAL TO THE PARTICULAR BASE COURSE PAY 

MAINTENANCE OF TRAFFIC. EXCESS BASE COURSE MATERIAL SHALL BE PUSHED AHEAD AND 

TRAVELWAY, DRIVEWAY, ACCESS RAMP, ETC. SHALL BE INCIDENTAL TO ITEM 743000 - 

GRADING AND MAINTAINING HOT MIX TEMPORARY ROADWAY MATERIAL THAT IS BEING USED AS A 2.

3:00 PM.

MOVEMENTS (BARRIER PLACEMENT, BARRIER SHIFTS, STRIPING) SHALL BE FROM 9:00 AM TO 

APPROPRIATE TYPICAL APPLICATION OF THE DELAWARE MUTCD. WORKING HOURS FOR MOT 

MAINTENANCE OF TRAFFIC DURING LANE CLOSURES AND LANE SHIFTS SHALL CONFORM TO THE 1.

DETOURDETOUR DETOUR

CLOSED

SIDEWALK

CLOSED

CROSSWALK

PEDESTRIAN SIGNS AND NOTES

DETOUR DETOUR

SIDEWALK CLOSED

SIDEWALK CLOSED

AHEAD

CROSS HERE

AHEAD

CROSS HERE

ENGINEER.

BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY THE 8.

POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE SHEETING.

WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON BREAKAWAY 6.

AT THE LOCATION SHOWN ON THE PLAN.

TO EITHER BE GROUND MOUNTED OR ATTACHED TO AN EXISTING SIGN POST

PEDESTRIAN DETOUR TRAILBLAZERS NOT ATTACHED TO BARRICADES ARE9.

DELAWARE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND1.

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE2.

STANDARD HIGHWAY SIGNS BOOK.

DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA3.

BY THE ENGINEER. 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO4.

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

OF THE CONTRACT. IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 5.

THE FULL WIDTH OF SIDEWALK OR PEDESTRIAN PATH.

TYPE 3 BARRICADE FOR PEDESTRIAN DETOUR SHALL COMPLETELY RUN7.

24"X18"

M4-9b

DETOUR

END

24"X18"

M4-9b

24"X18"

M4-9b

24"X18"

M4-9b

24"X18"

M4-9b

24"X18"

M4-8a

24"X12"

R9-11(L)

24"X12"

R9-11(R)
24"X12"

R9-9

24"X12"

R9-9 (MOD)

SIDEWALK CLOSED
AHEAD

FOLLOW DETOUR

24"X12"

R9-11 MOD (L)(R)

SIDEWALK CLOSED SIDEWALK CLOSED
AHEAD AHEAD

FOLLOW DETOURFOLLOW DETOUR

24"X12"

R9-11 MOD(L)

24"X12"

R9-11 MOD(R)
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NOT TO SCALE
EROSION CONTROL PLANS

CONSTRUCTION PHASING, MOT &

SUGGESTED CONSTRUCTION SEQUENCE:

STAGE 1

CONSTRUCTION ACTIVITIES PRIOR TO CONSTRUCTION PHASING & MOT

37

STAGE 2A

STAGE 2C

STAGE 2D

STAGE 3B

PRIOR TO EACH STAGE AS NECESSARY.

PERFORM UTILITY COMPANY OR CONTRACTOR ADJUSTMENT OF UTILITY FACILITIES 2.

PROVIDE ROW STAKEOUT.1.

STAGE 2B - PHASE 1

STAGE 2B - PHASE 2

STAGE 3A

PAVEMENT ELEVATION.

SUPERPAVE TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22, 3" DEPTH TO MATCH ADJACENT 

EXCAVATE CONCRETE MEDIAN AND REPLACE WITH GRADED AGGREGATE BASE COURSE, TYPE B AND 3.

19+75.

PAVED MEDIAN AND WILL BE ADJUSTED TO FINAL GRADE IN STAGE 3. REMOVE EXISTING JW AT 

REMOVE CONCRETE MEDIAN. INSTALL JW TYPE 1 IN MEDIAN. JW IS TO BE SET FLUSH WITH TEMP. 2.

LOCAL ROAD DETOURS (SEE DETOUR PLANS SHEET NO. 64).

SET-UP MOT DEVICES, TEMPORARY MARKINGS, AND SIGNS AS SHOWN ON PLANS. SET-UP STAGE 1 1.

SR-2 STA. 10+04 TO 28+25

STAGE 2B - PHASE 1 (CONT.)
STAGE 2D (CONT.)

MAINTAIN LOCAL ROAD DETOURS (SEE DETOUR PLANS SHEETS NO 65 & 66).-

TRAFFIC AS SHOWN ON PLANS.

INSTALL TEMPORARY PEDESTRIAN DETOUR AND WALKWAYS AT SYCAMORE ST. DETOUR PEDESTRIAN -

USE EXISTING SIGNAL FOR PEDESTRIAN CROSSING OF SR 2.-

REMOVE TEMPORARY PEDESTRIAN CROSSING AT ELSMERE BLVD. & USE PERMANENT CROSSING.-

CLOSE ACCESS DRIVE TO PARK.-

VIA TEMPORARY PATHWAY.

CLOSE SIDEWALK AT NEW RAMP LOCATION ADJACENT TO SR2 EB AND DETOUR PEDESTRIAN TRAFFIC -

TRAFFIC VIA SENECA ROAD, GRANT AVE. & ELSMERE BLVD.

CLOSE SIDEWALK ALONG WB SR 2 FROM SENECA ROAD TO ELSMERE BLVD. DETOUR PEDESTRIAN -

MAINTAIN ACCESS TO COMMERCIAL PROPERTIES FROM WB SR-2 VIA SENECA ROAD.-

MOT MEASURES, AS SHOWN ON PLANS.

MODIFY AND/OR MAINTAIN MOT, TEMPORARY PAVEMENT MARKINGS AND SIGNS, INCLUDING PEDESTRIAN 2.

MAINTAIN E&S MEASURES.1.

SR-2 STA. 12+00 TO 21+00 & UNION STREET STA. 27+00 TO 35+08

VERTICAL PAVEMENT ADJUSTMENTS AS REQUIRED TO TIE-IN TO PROSPECT ROAD EXISTING PAVEMENT.

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22. PROVIDE 4.

PERFORM BRIDGE CONCRETE REPAIRS ON EB SIDE. (SEE STAGE 2A NOTES)3.

- CLOSE EB SIDEWALK FROM DUPONT RD. TO EAST END OF VIADUCT USING PED. DETOUR SHOW ON THE PLANS. 

OPEN SIDEWALK ALONG EB SR 2 AT PROSPECT ROAD.-

EXISTING STAGE 2 LEFT TURN DETOUR.

RESTRICT RIGHT TURN FROM SR2 TO PROSPECT ROAD. ACCESS TO PROSPECT ROAD TO BE MADE BY FOLLOW -

PEDESTRIAN CROSSING OF SR 2.

INSTALL SR 2 PEDESTRIAN CROSSING SIGNAL. USE TEMPORARY SIGNAL OR PERMANENT SIGNAL FOR -

OPEN SIDEWALK ALONG WB SR-2 TO PEDESTRIAN TRAFFIC.-

MAINTAIN ACCESS TO COMMERCIAL PROPERTIES FROM WB SR-2 VIA SENECA ROAD.-

MAINTAIN LOCAL ROAD DETOURS (SEE DETOUR PLANS SHEETS NO 65 & 66).-

MEASURES, AS SHOWN ON PLANS.

MODIFY AND/OR MAINTAIN MOT, TEMPORARY PAVEMENT MARKINGS AND SIGNS, INCLUDING PEDESTRIAN MOT 2.

MAINTAIN E&S MEASURES.1.

SR-2 STA. 18+50 TO 20+50.

NEW ROAD LOOP DETECTOR, CO#17 & SR2 LOOP DETECTORS

PED HEAD & PUSH BUTTON ON EXISTING SPAN POLE

SE CORNER OF SR2 AND PROSPECT ROAD.

TEMP. WOOD POLE, TEMP. PED HEAD & PUSH BUTTON, TEMP. OVERHEAD RUN #1

NW CORNER OF SR2 AND ELSMERE BLVD.

PERFORM THE FOLLOWING SIGNAL CONSTRUCTION: 5.

76-22.

RECONSTRUCT SR 2 AND SENECA ROAD UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 4.

CONSTRUCT CURB RAMPS AT SENECA ROAD.3.

MAINTAIN SR 2 PEDESTRIAN CROSSING VIA SIGNAL.-

AS SHOWN ON PLANS.

CLOSE SIDEWALK TO PEDESTRIAN TRAFFIC ALONG WB SR-2 AT SENECA ROAD. PROVIDE PEDESTRIAN DETOUR -

PROVIDE ACCESS TO COMMERCIAL PROPERTIES FROM WB SR-2 VIA ELSMERE ROAD AND GRANT AVENUE.-

2. (CONT.)

CO # 9, JUNCTION WELL, TYPE 4, INSTALL STEEL BOLLARDS.

SE CORNER OF SR2 AND PROSPECT ROAD.

PERFORM THE FOLLOWING SIGNAL CONSTRUCTION:5.

CONSTRUCT CURB RAMPS AND SIDEWALK AT SR2/PROSPECT RD. INTERSECTION.4.

THE MOT DEVICES TO OPEN UP THE TURNING RADIUS AT SR2.

WORK TO BE PERFORMED ON A WEEKEND AND COMPLETED AS SOON AS POSSIBLE TO BE ABLE TO PULL BACK 

VERTICAL PAVEMENT ADJUSTMENTS AS REQUIRED TO TIE-IN TO PROSPECT ROAD EXISTING PAVEMENT. THIS 

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22.  PROVIDE 3.

MAINTAIN LOCAL ROAD DETOURS (SEE DETOUR PLANS SHEETS NO 65 & 66).-

USE EXISTING SIGNAL FOR PEDESTRIAN CROSSING OF SR 2.-

FOLLOWING THE EXISTING STAGE 2 LEFT TURN DETOUR.

RESTRICT RIGHT TURN FROM SR2 TO PROSPECT ROAD. ACCESS TO PROSPECT ROAD  TO BE MADE BY -

MAINTAIN CLOSURE OF ACCESS DRIVE TO PARK.-

TRAFFIC VIA REVISED TEMPORARY PATHWAY. ADJUST CROSSWALK MARKINGS AS REQUIRED.

CONTINUE SIDEWALK CLOSURE AT NEW RAMP LOCATION ADJACENT TO SR2 EB AND DETOUR PEDESTRIAN -

TRAFFIC VIA SENECA ROAD, GRANT AVE. & ELSMERE BLVD.

MAINTAIN SIDEWALK CLOSURE ALONG WB SR 2 FROM SENECA ROAD TO ELSMERE BLVD. DETOUR PEDESTRIAN -

MAINTAIN ACCESS TO COMMERCIAL PROPERTIES FROM WB SR-2 VIA SENECA ROAD.-

MEASURES, AS SHOWN ON PLANS.

MODIFY AND/OR MAINTAIN MOT, TEMPORARY PAVEMENT MARKINGS AND SIGNS, INCLUDING PEDESTRIAN MOT 2.

MAINTAIN E&S MEASURES.1.

SR-2 STA. 18+50 TO 20+50

WAY OPERATION OF ELSMERE BLVD. COVER CONFLICTING SIGNS. (COORDINATE WITH CITY OF WILMINGTON)

RESTRICT PARKING ON ELSMERE BLVD., FROM GRANT AVENUE TO SR 2, TO PROVIDE FOR TEMPORARY TWO -

TRAFFIC.

REMOVE PEDESTRIAL BARRICADES AND TYPE 3 BARRICADES AT RODMAN ROAD / NEW STREET AND OPEN TO -

REMAINING LOCAL DETOURS. (SEE DETOUR PLANS SHEETS NO. 66 & 67).

REMOVE ELSMERE BLVD. LOCAL DETOUR AND SET-UP SENECA ROAD / SR2 LOCAL DETOUR. MAINTAIN -

MEASURES, AS SHOWN ON PLANS.

MODIFY AND/OR MAINTAIN MOT, TEMPORARY PAVEMENT MARKINGS AND SIGNS, INCLUDING PEDESTRIAN MOT 2.

MAINTAIN E&S MEASURES.1.

SR-2 STA. 15+50 TO 17+00.

INSTALL PERMANENT PAVEMENT MARKINGS & SIGNS.8.

REMOVE E&S DEVICES.8.

PED HEAD & PUSH BUTTON ON EXISTING SPAN POLE.

SE CORNER OF SR2 AND PROSPECT ROAD.

TEMP. WOOD POLE, TEMP. PED HEAD & PUSH BUTTON, TEMP. OVERHEAD RUN #1

NW CORNER OF SR2 AND ELSMERE BLVD.

REMOVE THE FOLLOWING TEMPORARY SIGNAL EQUIPMENT:7.

CONSTRUCT BUTT JOINTS  USING THE APPROPRIATE TYPICAL APPLICATION IN THE DELAWARE MUTCD.

CONSTRUCT FINAL SUPERPAVE, TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22 PAVING COURSE AND 6.

PORTION OF BRIDGE DECK OVER BRIDGE B-633. 

AFTER COMPLETION OF STAGE 3B CONSTRUCTION, REMOVE MOT FEATURES, IMEDIATLEY MILL REMAINING 5.

PERFORM LIGHTING CONSTRUCTION.4.

WORK AREA.

CONSTRUCT PROPOSED CONCRETE MEDIAN. MILL BRIDGE DECK OVER BRIDGE B-633 WITHIN THE STAGE 3B 

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22 AND 3.

LEFT TURN ACCESS TO SYCAMORE ST. FROM UNION ST.

STREET DETOUR. MAINTAIN REMAINING LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEET NO. 68). RESTORE 

MOT MEASURES. SHIFT TRAFFIC TO OUTER PORTION OF SR 2 AS SHOWN ON PLANS. REMOVE SYCAMORE 

SET-UP STAGE 3B MOT AND INSTALL TEMPORARY PAVEMENT MARKINGS AND SIGNS, INCLUDING PEDESTRIAN 2.

MAINTAIN E&S MEASURES.1.

STREET STA. 27+00 TO STA. 37+20.

SR-2 STA. 10+04 TO 19+75 & STA. 20+50 TO STA. 27+00, UNION STREET STA. 27+00 TO 35+08, LINCOLN 

STREET.

& GEDDES ST.  RE-OPEN SYCAMORE ST. & UNION ST. INTERSECTION TO ALLOW RIGHT TURN FROM UNION 

REMOVE OR COVER TWO-WAY TRAFFIC SIGN AND UNCOVER ONE-WAY SIGN AT INTERSECTION OF SYCAMORE ST. 

AT COMPLETION OF STAGE 2B - SYCAMORE ST. CONSTRUCTION, REMOVE OR COVER SYCAMORE ST. DETOUR SIGNS. 

POLE, MAST ARM #2-35', 2 SIGNAL HEADS, MAST ARM #3-20', 2 SIGNAL HEADS

CO # 10,11&12, POLE BASE TYPE 4 - PED POLE, PED HEAD, PUSH BUTTON, POLE BASE TYPE 3 - MAST ARM 

SE CORNER OF SR2 AND PROSPECT ROAD.

CO #14 (PARTIAL DIRECTIONAL BORE)

NE CORNER OF SR2 AND ELSMERE BLVD.

PERFORM THE FOLLOWING SIGNAL CONSTRUCTION:5.

SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22.

RECONSTRUCT SR 2 AND SYCAMORE STREET AT STAGE 2B AND STAGE 2B - PHASE 1 LOCATIONS UP TO TOP OF 4.

CONSTRUCT CURB RAMPS AT STAGE 2B AND STAGE 2B - PHASE 1 LOCATIONS.3.

ADJUST JW IN MEDIAN TO MEET MEDIAN CURB ELEVATION.

PERFORM THE FOLLOWING SIGNAL CONSTRUCTION:7.

ST., RESTORE LEFT TURN ACCESS TO SYCAMORE ST. FROM UNION ST., AND PROCEED TO STAGE 3B.

TWO-WAY TRAFFIC SIGN AND UNCOVER ONE-WAY SIGN AT INTERSECTION OF SYCAMORE ST. & LINCOLN 

AFTER COMPLETION OF STAGE 3A CONSTRUCTION, RESET MOT FEATURES AT SYCAMORE STREET, REMOVE 6.

LINCOLN STREET.

ACCESS TO SYCAMORE ST MUST BE MAINTAINED BY PROVIDING TEMPORARY TWO WAY TRAFFIC FROM 5.

76-22 WITHIN AREAS SHOWN ON PLAN.

RECONSTRUCT SR 2 (UNION STREET) UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 4.

CONSTRUCT CURB RAMPS AT SYCAMORE ST.3.

OUTER PORTION OF SR 2 AS SHOWN ON PLANS.

TEMPORARY PAVEMENT MARKINGS AND SIGNS, INCLUDING PEDESTRIAN MOT MEASURES. SHIFT TRAFFIC TO 

SET-UP LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEET NO. 68). SET-UP STAGE 3 MOT AND INSTALL 2.

MAINTAIN E&S MEASURES.1.

27+00 TO STA. 37+20.

SR-2 STA. STA. 19+75 TO STA. 20+50., UNION STREET STA. 27+00 TO 35+08, LINCOLN STREET STA. 

PERFORM LIGHTING CONSTRUCTION.7.

JW TYPE 1, CO #13 (PARTIAL DIRECTIONAL BORE)

SE CORNER OF SR2 AND PROSPECT ROAD.

BASE TYPE 3 - MAST ARM POLE, MAST ARM #1-55', 4 SIGNAL HEADS

JW TYPE 1, CO #15 & CO #16, POLE BASE TYPE 4 - PED POLE, PED HEAD, PUSH BUTTON, POLE 

NE CORNER OF SR2 AND ELSMERE BLVD.

PERFORM THE FOLLOWING SIGNAL CONSTRUCTION:6.

TRANSITION TO TYPE B SURFACE AT STA. 29+00.

35+00 (UNION ST.) CONSTRUCT UP TO THE FINAL SURFACE AND PROVIDE APPROPRIATE VERTICAL 

160 GYRATIONS, PG 76-22 AT STAGE 2A LOCATIONS SHOWN ON PLANS. FROM STA. 29+00 TO STA. 

RECONSTRUCT SR 2, ELSMERE BLVD. AND GEDDES ST. UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 5.

CONSTRUCT CURB RAMPS AT STAGE 2A LOCATIONS SHOWN ON PLANS. INSTALL ATTENUATOR.4.

WB SR2 3:00PM TO 7:00PM (STAGE 2A)

EB SR2 5:00AM TO 10:00AM (STAGE 2C)

THE NON-WORKING HOURS OF THE EXTENDED LANE CLOSURE AREAS ARE AS FOLLOWS:

DURING NON-WORKING HOURS.

THE CONTRACTOR SHALL PULL BACK THE EXTENDED LANE CLOSURES TO THE PLAN LOCATIONS 

LANE CLOSURES. SET-UP PED. DETOUR AND CLOSE WB SIDEWALK FROM DUPONT RD. TO NEW ST.

(INTERMEDIATE AND SHORT TERM) BY EXTENDING THE CHANNELIZINING DEVICES OF THE ADJACENT 

SHOWN ON THE PLANS WILL BE DONE AS SHOWN ON THE DELDOT MUTCD TA-33 FIGURE B 

MOT FOR LANE CLOSURES REQUIRED TO PERFORM BRIDGE REPAIRS OUTSIDE THE MOT LIMITS 

PERFORM BRIDGE CONCRETE REPAIRS ON WB SIDE.3.

TRAFFIC AS SHOWN ON PLANS.

INSTALL TEMPORARY PEDESTRIAN DETOUR AND WALKWAYS AT GEDDES ST. DETOUR PEDESTRIAN -

USE EXISTING SIGNAL FOR PEDESTRIAN CROSSING OF SR 2.-

SET-UP LOCAL DETOUR DETOURS (SEE DETOUR PLAN SHEETS NO. 65 & 66).-

TRAFFIC USING GRANT AVE., SENECA ROAD, & RODMAN ROAD.

INSTALL TEMPORARY PEDESTRIAN DETOUR AND WALKWAYS. DETOUR ELSMERE BLVD. PEDESTRIAN -

MEASURES, AS SHOWN ON PLANS.

SET UP MOT AND INSTALL TEMPORARY PAVEMENT MARKINGS AND SIGNS, INCLUDING PEDESTRIAN MOT 2.

INSTALL E&S MEASURES.1.

STA. 37+20 & BR 1-362

SR-2 STA. 10+04 TO 27+00, UNION STREET STA. 27+00 TO 35+08, LINCOLN STREET STA. 27+00 TO 
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EXCAVATE CONCRETE MEDIAN AND REPLACE WITH GRADED AGGREGATE BASE 3.
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STAGE 2A - PEDESTRIAN DETOUR FOR WB VIADUCT 

48"x48"

W20-5

48"x48"

W20-5

48"x48"

W4-2
48"x48"

W20-1

48"X48"

W6-3 36"X48"

R4-1

76-22. 

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 5.

CONSTRUCT CURB RAMPS.4.

WB SR2 3:00PM TO 7:00PM  

THE NON-WORKING HOURS OF THE EXTENDED LANE CLOSURE AREAS ARE AS FOLLOWS:

LOCATIONS DURING NON-WORKING HOURS.

THE CONTRACTOR SHALL PULL BACK THE EXTENDED LANE CLOSURES TO THE PLAN 

DUPONT RD. TO NEW ST.

OF THE ADJACENT LANE CLOSURES. SET-UP PED. DETOUR AND CLOSE WB SIDEWALK FROM 

FIGURE B (INTERMEDIATE AND SHORT TERM) BY EXTENDING THE CHANNELIZINING DEVICES 

LIMITS SHOWN ON THE PLANS WILL BE DONE AS SHOWN ON THE DELDOT MUTCD TA-33 

MOT FOR LANE CLOSURES REQUIRED TO PERFORM BRIDGE REPAIRS OUTSIDE THE MOT 

PERFORM BRIDGE CONCRETE REPAIRS ON WB SIDE.3.

MOT AND INSTALL TEMPORARY PAVEMENT MARKINGS AND SIGNS. (PER TA-39)

SET-UP STAGE 2 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEETS NO. 65 & 66). SET UP 2.

INSTALL E&S MEASURES.1.
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BLACK ON 
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NEW ROAD

NEW ROAD

NEW ROAD

STAGE 2A
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASING

WILMINGTON AVENUE (SR2)

SCALE

FEET
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ROAD
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ROAD
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ROAD

13.5'13.5'

11' 11'
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STAGE 2A - SR 2

N

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

11
'

11
'

BASELINE
CONSTRUCTION

ORANGE TUBE WITH YELLOW BANDS
(STA 15+50 TO STA. 17+00)
TEMPORARY TUBULAR DELINEATORS AT 5' SPACING

PAINT MARKING
4" TEMPORARY WHITE

PAINT MARKING
4" TEMPORARY WHITE

PAINT MARKING
4" TEMPORARY YELLOW

REDIRECTIVE, TL-2

ATTENUATOR - NON-GATING, 

TEMPORARY IMPACT 

 REDIRECTIVE, TL-2

 ATTENUATOR - NON-GATING,

TEMPORARY IMPACT

TYP.
10'

TYP.
10'

TYP.
6'

CLOSED

ROAD

STAGE 2A - LIGHTING CONSTRUCTION

LIGHTING STANDARDS LST-7, LST-8, LST-9, LST-10 & LST-11

INSTALL THE FOLLOWING:1.

FOLLOW DETOUR

SIDEWALK CLOSED
AHEAD

FOLLOW DETOUR

SIDEWALK CLOSED
AHEAD

48"X30"

R11-2

48"X30"

R11-2

48"X30"

R11-2

36"X36"

R3-2 36"X36"

R3-2

BARRICADE (TYPICAL)

CHANNELIZING 

PEDESTRIAN 

BUSINESS DOORWAY

EXTEND TO ENCLOSE 

48"X30"

R11-2
48"X30"

R11-2

76-22. 

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 5.

CONSTRUCT CURB RAMPS. INSTALL ATTENUATOR.4.

PERFORM BRIDGE CONCRETE REPAIRS.

SET-UP PED. DETOUR AND CLOSE WB SIDEWALK FROM DUPONT RD. TO NEW ST. 3.

PEDESTRIAN TRAFFIC VIA SENECA ROAD, GRANT AVE. & RODMAN ROAD.

CLOSE SIDEWALK ALONG WB SR-2 FROM RODMAN ROAD TO SENECA ROAD. DETOUR -

MAINTAIN ACCESS TO COMMERCIAL PROPERTIES FROM WB SR-2 VIA SENECA ROAD.-

SET UP MOT AND INSTALL TEMPORARY PAVEMENT MARKINGS AND SIGNS.

SET-UP STAGE 2 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEETS NO. 65 & 66). 2.

INSTALL E&S MEASURES.1.

STA. 10+00 TO STA. 27+00

TYPICAL SECTION

STAGE 2A - SR 2
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STAGE 2A
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASINGSCALE
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CLOSED

ROAD

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

BASELINE
CONSTRUCTION

BASELINE
CONSTRUCTION

ORANGE TUBE WITH YELLOW BANDS
(STA 18+75 TO STA. 20+25)
TEMPORARY TUBULAR DELINEATORS AT 5' SPACING

PAINT MARKING
4" TEMPORARY WHITE

PAINT MARKING
4" TEMPORARY YELLOW

PAINT MARKING
4" TEMPORARY WHITE

REDIRECTIVE, TL-2

NON-GATING, 

ATTENUATOR - 

TEMPORARY IMPACT 

 SECTION
TAPERED END

GYRATIONS, PG 76-22. 

RECONSTRUCT SR 2 AND ELSMERE BLVD. UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 5.

CONSTRUCT CURB RAMPS AT ELSMERE BLVD.3.

USE EXISTING SIGNAL FOR PEDESTRIAN CROSSING OF SR 2.-

TRAFFIC USING GRANT AVE., SENECA ROAD, & RODMAN ROAD.

INSTALL TEMPORARY PEDESTRIAN DETOUR AND WALKWAYS. DETOUR ELSMERE BLVD. PEDESTRIAN -

AND INSTALL TEMPORARY PAVEMENT MARKINGS AND SIGNS.

SET-UP STAGE 2 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEETS NO. 65 & 66). SET UP MOT 2.

INSTALL E&S MEASURES.1.

STAGE 2A - SIGNAL CONSTRUCTION

(STOP BAR)

16" - WHITE

MARKINGS, TAPE, 

TEMPORARY 

(STOP BAR)

TAPE, 16" - WHITE

TEMPORARY MARKINGS, 

CO #13 (PARTIAL DIRECTIONAL BORE)

JW TYPE 1

SE CORNER OF SR2 AND PROSPECT ROAD.

MAST ARM #1-55', 4 SIGNAL HEADS

POLE BASE TYPE 3 - MAST ARM POLE

POLE BASE TYPE 4 - PED POLE, PED HEAD, PUSH BUTTON

CO #15 & CO #16

JW TYPE 1

NE CORNER OF SR2 AND ELSMERE BLVD.

INSTALL THE FOLLOWING:1.

SEE TEMPORARY SIGNAL PLAN - SHEET 84

STAGE 2A - LIGHTING CONSTRUCTION

TL-2

REDIRECTIVE, 

NON-GATING, 

ATTENUATOR - 

IMPACT 

TEMPORARY 

LIGHTING CONDUITS LSR-1, LSR-2, LSR-3, LSR-4 & LSR-5

& LST-17

LIGHTING STANDARDS LST-12, LST-13, LST-14, LST15, LST-16 

POLE BASES.

INSTALL THE FOLLOWING:1.

STOP SIGN.
MAINTAIN EXISTING 
SIGNS".
AND "ONE-WAY 
"DO NOT ENTER" 
COVER EXISTING 
TEMPORARILY 

36"x36"

R3-4

48"x48"

W6-3

ORANGE

BLACK ON 

48"x30"

R11-2

36"x36"

R3-2

48"x48"

W6-1

48"x30"

R11-2

BEFORE RESUMING WORK.

AND IS A SAFE DISTANCE FROM THE WORK ZONE 

SAFELY LED THROUGH THE WORK ZONE BY A FLAGGER 

CEASE ALL WORK UNTIL THE PEDESTRIAN HAS BEEN 

UPON A PEDESTRIAN'S ARRIVAL, THE CONTRACTOR SHALL 

ACCEPTABLE PEDESTRIAN MATERIALS.

FOR PEDESTRIANS MUST BE AVAILABLE USING 

WORK ZONE. AT THE END OF THE DAY, A VIABLE ROUTE 

FLAGGERS TO SAFELY LEAD PEDESTRIANS THOUGH THE 

WITHIN THE WORK ZONE. THE CONTRACTOR SHALL UTILIZE 

PEDESTRIANS SHALL BE ACCOMMODATED AT ALL TIMES 

STA. 20+00 TO "B" 34+00 RT.

CONSTRUCTION PEDESTRIAN ACCESS

STAGE 2A - LIGHTING AND SLOPE 

ORANGE

BLACK ON 

STA. 10+00 TO STA. 27+00

TYPICAL SECTION

STAGE 2A - SR 2

STA. 'B' 27+00 TO STA. 'B' 28+14.31

STA. 'A' 27+00 TO STA. 'A' 28+13.02

TYPICAL SECTION

STAGE 2A - SR 2
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STAGE 2A
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASING
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VARIES VARIES
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STAGE 2A - LIGHTING CONSTRUCTION

JW-1

& LSR-13

LIGHTING CONDUITS LSR-5, LSR-6, LSR-7, LSR-9, LSR-10, LSR-12 

WIRE. LIGHTING STANDARDS LST-18, LST-19, LST-20 & LST-21

POLE BASES, WOOD POLES, DOWN GUYS AND ACNHORS, & SPAN 

INSTALL THE FOLLOWING:1.

11'

TYP.
6'

BACK TO EASE TRANSITION.

DROP-OFF ELIMINATED, PULL BARRIER 

AS WORK IS COMPLETED AND 

STARTED FIRST.

WORK IS THIS AREA IS TO BE 
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BE PROVIDED

FULL ACCESS TO ADJACENT PROPERTIES TO 

OF THE DEMUTCD.

MATERIAL IN ACCORDANCE WITH TABLE 6G-1 

OFF ISSUES WITH A 4:1 FILLET OF WEDGE 

CONTRACTOR WILL MITIGATE ANY EDGE DROP 

AT THE END OF EACH WORKDAY, THE 

NOTE: STA. 29+00 TO STA. 35+00

N
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R4-7

M4-10(L)

48"X18"

M4-10L

48"X18"

M4-10L

DETOUR

DETOUR

PROVIDE APPROPRIATE TEMPORARY VERTICAL PAVEMENT TRANSITIONS AT APPROACHES TO BRIDGE B-633.5.

SURFACE AT STA. 29+00. (SEE NOTE)

TO STA. 35+00 (UNION ST.) CONSTRUCT UP TO THE FINAL SURFACE AND PROVIDE APPROPRIATE VERTICAL TRANSITION TO TYPE B 

RECONSTRUCT SR 2 AND GEDDES ST. UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22. FROM STA. 29+00 4.

CONSTRUCT CURB RAMPS AT GEDDES ST.3.

INSTALL TEMPORARY PEDESTRIAN DETOUR AND WALKWAYS AT GEDDES ST. DETOUR PEDESTRIAN TRAFFIC AS SHOWN ON PLANS.-

PAVEMENT MARKINGS AND SIGNS.

SET-UP STAGE 2 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEETS NO. 65 & 66). SET UP MOT AND INSTALL TEMPORARY 2.

INSTALL E&S MEASURES.1.

1'

DRUM

REDIRECTIVE, TL-2

ATTENUATOR - NON-GATING, 

TEMPORARY IMPACT 
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STA. 'B' 28+14.31 TO STA. 'B' 37+20

TYPICAL SECTION

STAGE 2 - S LINCOLN ST

STA. 'B' 27+00 TO STA. 'B' 28+14.31
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STAGE 2B
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASING

WILMINGTON AVENUE (SR2)
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(STA 15+50 TO STA. 17+00)
TEMPORARY TUBULAR DELINEATORS AT 5' SPACING
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6'

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22. 4.

CONSTRUCT CURB RAMPS AT COMMERCIAL DRIVEWAY.3.

PEDESTRIAN TRAFFIC VIA SENECA ROAD, GRANT AVE. & ELSMERE BLVD.

CLOSE SIDEWALK ALONG WB SR 2 FROM SENECA ROAD TO ELSMERE BLVD. DETOUR -

MAINTAIN ACCESS TO COMMERCIAL PROPERTIES FROM WB SR-2 VIA SENECA ROAD.-

MOT MEASURES, AS SHOWN ON PLANS.

AND/OR MAINTAIN MOT, TEMPORARY PAVEMENT MARKINGS AND SIGNS, INCLUDING PEDESTRIAN 
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CONSTRUCTION BASELINE 'A'
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TEMPORARY IMPACT 

REDIRECTIVE, TL-2

NON-GATING, 

ATTENUATOR - 

TEMPORARY IMPACT 

ORANGE TUBE WITH YELLOW BANDS
(STA 18+75 TO STA. 20+25)
TEMPORARY TUBULAR DELINEATORS AT 5' SPACING

STAGE 2B - PHASE 1 - SR 2

STAGE 2B - PHASE 1
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASING

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22. 4.

STREET.

CONSTRUCT CURB RAMPS AT COMMERCIAL DRIVEWAY. CONSTRUCT DRIVE/RAMP AT PARK ENTRANCE AT PROSPECT 3.

USE EXISTING SIGNAL FOR PEDESTRIAN CROSSING OF SR 2.-

SENECA ROAD, GRANT AVE. & ELSMERE BLVD.

CLOSE SIDEWALK ALONG WB SR 2 FROM SENECA ROAD TO ELSMERE BLVD. DETOUR PEDESTRIAN TRAFFIC VIA -

TEMPORARY PATHWAY.

CLOSE SIDEWALK AT NEW RAMP LOCATION ADJACENT TO SR2 AND DETOUR PEDESTRIAN TRAFFIC VIA -

REMOVE TEMPORARY PEDESTRIAN CROSSING AT ELSMERE BLVD. & USE PERMANENT CROSSING.-

ON PLANS.

MAINTAIN MOT, TEMPORARY PAVEMENT MARKINGS AND SIGNS, INCLUDING PEDESTRIAN MOT MEASURES, AS SHOWN 

MAINTAIN  STAGE 2 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEETS NO. 65 & 66). MODIFY AND/OR 2.

MAINTAIN E&S MEASURES.1.

STAGE 2B -PHASE 1 - SIGNAL CONSTRUCTION

MAST ARM #3-20', 2 SIGNAL HEADS

MAST ARM #2-35', 2 SIGNAL HEADS

POLE BASE TYPE 3 - MAST ARM POLE

POLE BASE TYPE 4 - PED POLE, PED HEAD, PUSH BUTTON

CO # 10,11&12

SE CORNER OF SR2 AND PROSPECT ROAD.

CO #14 (PARTIAL DIRECTIONAL BORE)

NE CORNER OF SR2 AND ELSMERE BLVD.

INSTALL THE FOLLOWING:1.

SEE TEMPORARY SIGNAL PLAN - SHEET 85
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CONSTRUCTION BASELINE 'A'
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ORANGE TUBE WITH YELLOW BANDS
(STA 18+75 TO STA. 20+25)
TEMPORARY TUBULAR DELINEATORS AT 5' SPACING

STAGE 2B - PHASE 2
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASING

TURNS

NO

STAGE 2B -PHASE 2 - SIGNAL CONSTRUCTION

SIGN AT DRIVE AT THE PROSPECT ROAD / RODMAN ROAD INTERSECTION (SEE DETAIL ON SHEET 49).

PROSPECT ROAD AND AFTER RE-OPENING DRIVE, REMOVE TEMPORARY SIGNS AND RE-INSTALL ONE-WAY 

UPON COMPLETION OF DRIVE AND SIDEWALK CONSTRUCTION ON THE SE CORNER OF SR2 AND 5.

CONSTRUCT CURB RAMPS AND SIDEWALK AT SR2/PROSPECT RD. INTERSECTION4.

BE ABLE TO PULL BACK THE MOT DEVICES TO OPEN UP THE TURNING RADIUS AT SR2.

PAVEMENT. THIS WORK TO BE PERFORMED ON A WEEKEND AND COMPLETED WITHIN THAT WEEKEND TO 

PROVIDE VERTICAL PAVEMENT ADJUSTMENTS AS REQUIRED TO TIE-IN TO PROSPECT ROAD EXISTING 

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 76-22.  3.

USE EXISTING SIGNAL FOR PEDESTRIAN CROSSING OF SR 2.-

BY FOLLOW EXISTING STAGE 2 LEFT TURN DETOUR.

RESTRICT RIGHT TURN FROM SR2 TO PROSPECT ROAD. ACCESS TO PROSPECT ROAD  TO BE MADE -

TRAFFIC VIA REVISED TEMPORARY PATHWAY. ADJUST CROSSWALK MARKINGS AS REQUIRED.

CONTINUE SIDEWALK CLOSURE AT NEW RAMP LOCATION ADJACENT TO SR2 AND DETOUR PEDESTRIAN -

AS SHOWN ON PLANS.

MAINTAIN MOT, TEMPORARY PAVEMENT MARKINGS AND SIGNS, INCLUDING PEDESTRIAN MOT MEASURES, 

MAINTAIN  STAGE 2 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEETS NO. 65 & 66). MODIFY AND/OR 2.

MAINTAIN E&S MEASURES.1.

STEEL BOLLARDS

JUNCTION WELL, TYPE 4 

CO # 9

SE CORNER OF SR2 AND PROSPECT ROAD.

INSTALL THE FOLLOWING:1.

SEE TEMPORARY SIGNAL PLAN - SHEET 86
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RECONSTRUCT SYCAMORE ST. UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 GYRATIONS, PG 4.

CONSTRUCT CURB RAMPS AT SYCAMORE ST.3.

MAINTAIN GEDDES ST., BARRY ST. & SYCAMORE ST. LOCAL DETOURS (SEE DETAIL ON SHEET 66).-
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OPEN SIDEWALK ALONG WB SR-2 TO PEDESTRIAN TRAFFIC.-

ROAD.

MAINTAIN ACCESS TO COMMERCIAL PROPERTIES FROM WB SR-2 VIA SENECA -

FOR EB VIADUCT SIDEWALK CLOSURE DETAILS)

INCLUDING PEDESTRIAN MOT MEASURES, AS SHOWN ON PLANS. (SEE SHEET 53 

66). MODIFY AND/OR MAINTAIN MOT, TEMPORARY PAVEMENT MARKINGS AND SIGNS, 

MAINTAIN  STAGE 2 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEETS NO. 65 & 2.

MAINTAIN E&S MEASURES.1.
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STAGE 2C - BRIDGE REPAIRS

EB SR2 5:00AM TO 10:00AM

THE NON-WORKING HOURS OF THE EXTENDED LANE CLOSURE AREAS ARE AS FOLLOWS:

THE CONTRACTOR SHALL PULL BACK THE EXTENDED LANE CLOSURES TO THE PLAN LOCATIONS DURING NON-WORKING HOURS.

RD. TO THE EAST END OF THE VIADUCT AS SHOWN. (SEE SHEET 53 FOR DUPONT RD. DETAILS)

CHANNELIZINING DEVICES OF THE ADJACENT LANE CLOSURES. SET-UP PED. DETOUR AND CLOSE EB SIDEWALK FROM DUPONT 

DONE AS SHOWN ON THE DELDOT MUTCD TA-33 FIGURE B (INTERMEDIATE AND SHORT TERM) BY EXTENDING THE 

MOT FOR LANE CLOSURES REQUIRED TO PERFORM BRIDGE REPAIRS OUTSIDE THE MOT LIMITS SHOWN ON THE PLANS WILL BE 

PERFORM BRIDGE CONCRETE REPAIRS ON EB SIDE.1.

(DURATION 10 DAYS)STAGE 2C - SR 2
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GYRATIONS, PG 76-22. PROVIDE VERTICAL PAVEMENT ADJUSTMENTS AS REQUIRED 

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 3.

ROAD TO BE MADE BY FOLLOW EXISTING STAGE 2 LEFT TURN DETOUR.

RESTRICT RIGHT TURN FROM SR2 TO PROSPECT ROAD. ACCESS TO PROSPECT -

NEW PERMANENT SIGNAL.

PROVIDE SR 2 PEDESTRIAN CROSSING USING A TEMPORARY SIGNAL OR THE -

INCLUDING PEDESTRIAN MOT MEASURES, AS SHOWN ON PLANS.

66). MODIFY AND/OR MAINTAIN MOT, TEMPORARY PAVEMENT MARKINGS AND SIGNS, 

MAINTAIN  STAGE 2 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEETS NO. 65 & 2.

MAINTAIN E&S MEASURES AND ELSMERE BLVD. DETOUR.1.

STAGE 2C - SIGNAL CONSTRUCTION

SEE TEMPORARY SIGNAL PLAN - SHEET 87
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ORANGE TUBE WITH YELLOW BAND
(STA 12+00 TO STA. 16+00)
TEMPORARY TUBULAR DELINEATORS AT 5' SPACING

B HOT-MIX, 160 GYRATIONS, PG 76-22. 

RECONSTRUCT SR 2 AND SENECA ROAD UP TO TOP OF SUPERPAVE, TYPE 4.

CONSTRUCT CURB RAMPS AT SENECA ROAD.3.

ROAD / NEW STREET AND OPEN TO TRAFFIC.

REMOVE PEDESTRIAL BARRICADES AND TYPE 3 BARRICADES AT RODMAN -

ROAD. PROVIDE PEDESTRIAN DETOUR AS SHOWN ON PLANS.

CLOSE SIDEWALK TO PEDESTRIAN TRAFFIC ALONG WB SR-2 AT SENECA -

ELSMERE ROAD AND GRANT AVENUE.

PROVIDE ACCESS TO COMMERCIAL PROPERTIES FROM WB SR-2 VIA -

OPERATION OF ELSMERE BLVD. COVER CONFLICTING SIGNS.

GRANT AVENUE TO SR 2, TO PROVIDE FOR TEMPORARY TWO WAY 

SR2 LOCAL DETOUR. RESTRICT PARKING ON ELSMERE BLVD., FROM 

REMOVE ELSMERE BLVD. LOCAL DETOUR AND SET-UP SENECA ROAD / -

ON PLANS.

MARKINGS AND SIGNS, INCLUDING PEDESTRIAN MOT MEASURES, AS SHOWN 

66 & 67). MODIFY AND/OR MAINTAIN MOT, TEMPORARY PAVEMENT 

SET-UP  STAGE 2 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEETS NO. 2.

MAINTAIN E&S MEASURES.1.

48"x30"

R11-2
48"x30"

R11-2

48"x30"

R11-2

36"x36"

R5-1

36"x36"
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(DURATION 15 DAYS)STAGE 2D - SR 2
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CONSTRUCTION BASELINE 'A'

STAGE 2D
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASINGSCALE

FEET

0 30 60 90

(S
E
E
 
S

T
A

G
E
 
2

A
 

P
L

A
N

S
)11
'

11
'

11
'

11
'

AHEAD
SIDEWALK CLOSED

FOLLOW DETOUR

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
'A
' 
18

+
5
0

M
A

T
C

H
 

L
IN

E
 
S

T
A
. 
'A
' 
2
7
+

5
0
 
'B
' 
2
7
+

5
0

N

STOP SIGN.
MAINTAIN EXISTING 
SIGNS".
AND "ONE-WAY 
"DO NOT ENTER" 
COVER EXISTING 
TEMPORARILY 

PARKING
OR

STANDING
STOPPING

NO

PARKING
OR

STANDING
STOPPING

NO

CLOSED

ROAD

ORANGE TUBE WITH YELLOW BAND
(STA 18+75 TO STA. 20+25)
TEMPORARY TUBULAR DELINEATORS AT 5' SPACING

REDIRECTIVE, TL-2

ATTENUATOR - NON-GATING, 

TEMPORARY IMPACT 

REDIRECTIVE, TL-2

NON-GATING, 

ATTENUATOR - 

TEMPORARY IMPACT 

TAPE, 4" - YELLOW

TEMPORARY MARKINGS, 

REDIRECTIVE, TL-2

ATTENUATOR - NON-GATING, 

TEMPORARY IMPACT 

ORANGE

BLACK ON 

 REDIRECTIVE, TL-2

 NON-GATING,

 ATTENUATOR -

TEMPORARY IMPACT

MAINTAIN SR 2 PEDESTRIAN CROSSING VIA SIGNAL.3.

PROVIDE PEDESTRIAN DETOUR AS SHOWN ON PLANS.

CLOSE SIDEWALK TO PEDESTRIAN TRAFFIC ALONG WB SR-2 AT SENECA ROAD . -

ROAD AND GRANT AVENUE.

PROVIDE ACCESS TO COMMERCIAL PROPERTIES FROM WB SR-2 VIA ELSMERE -

CITY OF WILMINGTON)

CONFLICTING SIGNS AND INSTALL TEMPORARY MARKING TAPE. (COORDINATE WITH 

PROVIDE FOR TEMPORARY TWO WAY OPERATION OF ELSMERE BLVD. COVER 

RESTRICT PARKING ON ELSMERE BLVD., FROM GRANT AVENUE TO SR 2, TO -

SET-UP LOCAL DETOURS. (SEE DETOUR PLANS SHEETS NO. 65 & 66).-

INCLUDING PEDESTRIAN MOT MEASURES, AS SHOWN ON PLANS.

67). MODIFY AND/OR MAINTAIN MOT, TEMPORARY PAVEMENT MARKINGS AND SIGNS, 

SET-UP  STAGE 2 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEETS NO. 66 & 2.

MAINTAIN E&S MEASURES.1.

STAGE 2D - SIGNAL CONSTRUCTION

SR2 LOOP DETECTORS

CO#17

NEW ROAD LOOP DETECTOR

PED HEAD & PUSH BUTTON ON EXISTING SPAN POLE

SE CORNER OF SR2 AND PROSPECT ROAD.

TEMP. OVERHEAD RUN #1

TEMP. PED HEAD & PUSH BUTTON

TEMP. WOOD POLE

NW CORNER OF SR2 AND ELSMERE BLVD.

INSTALL THE FOLLOWING:1.

SEE TEMPORARY SIGNAL PLAN - SHEET 88

24"x24"

R3-4

ORANGE

BLACK ON 

48"x30"

R11-2

CLOSED

ROAD

36"x36"

R3-2

36"x36"

R3-2

36"x36"

R3-2

36"x36"

R3-2

48"x48"

W6-3
12"x18"

R7-4-DE

12"x18"

R7-4-DE

48"x48"

W6-3

48"x30"

R11-2

48"X48"

W6-1

ORANGE

BLACK ON 

(DURATION 15 DAYS)STAGE 2D - SR 2
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2
8
.2
'

3
1.9
'

SCALE

2
7
'

245' TAPER

17:1 TAPER

STA. 10+00.00 AHD
EQ. STA. 130+89.28 BK=

STAGE 3A & 3B - SR 2 / UNION ST / LINCOLN ST

STAGE 3A & 3B
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASING

N

(STRUCTURE MOUNTED)TEMPORARY PCC BARRIER

TEMPORARY PCC BARRIER

REDIRECTIVE, TL-2

ATTENUATOR - NON-GATING, 

TEMPORARY IMPACT 

INSTALL PERMANENT SIGNS AND STRIPING.5.

JOINTS USING THE APPROPRIATE TYPICAL APPLICATION IN THE DELAWARE MUTCD.

SUPERPAVE TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, AND CONSTRUCT BUTT 

AFTER COMPLETION OF STAGE 3B CONSTRUCTION, REMOVE MOT FEATURES, PLACE 4.

GYRATIONS, PG 76-22 AND CONSTRUCT PROPOSED CONCRETE MEDIAN.

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 3.

OUTER PORTION OF SR 2 AS SHOWN ON PLANS.

MARKINGS AND SIGNS, INCLUDING PEDESTRIAN MOT MEASURES. SHIFT TRAFFIC TO 

SET-UP STAGE 3 MOT (PER TA-39) AND INSTALL TEMPORARY PAVEMENT 

SET-UP STAGE 3 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEET NO. 68). 2.

MAINTAIN E&S MEASURES.1.

M
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E
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100'100'200'±

AHEAD

WORK

ROAD

300 FT
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BLACK ON 

48"x48"

W20-1
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CONSTRUCTION BASELINE 'A'

SCALE

FEET

0 30 60 90

2
7
'

13.5' 13.5'

2
7
'

STAGE 3A & 3B
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASING

STAGE 3A & 3B - SR 2 / UNION ST / LINCOLN ST

N

11
'

11
'

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

BASELINE
CONSTRUCTION

PAINT MARKING
4" TEMPORARY YELLOW PAINT MARKING

4" TEMPORARY YELLOWPAINT MARKING
4" TEMPORARY WHITE

GRANT AVE.

INSTALL PERMANENT SIGNS AND STRIPING.5.

JOINTS USING THE APPROPRIATE TYPICAL APPLICATION IN THE DELAWARE MUTCD.

SUPERPAVE TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, AND CONSTRUCT BUTT 

AFTER COMPLETION OF STAGE 3B CONSTRUCTION, REMOVE MOT FEATURES, PLACE 4.

160 GYRATIONS, PG 76-22 AND CONSTRUCT PROPOSED CONCRETE MEDIAN.

STAGE 3B - RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 3.

2 AS SHOWN ON PLANS.

INCLUDING PEDESTRIAN MOT MEASURES. SHIFT TRAFFIC TO OUTER PORTION OF SR 

SET-UP STAGE 3 MOT AND INSTALL TEMPORARY PAVEMENT MARKINGS AND SIGNS, 

SET-UP STAGE 3 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEET NO. 68). 2.

MAINTAIN E&S MEASURES.1.

10
.
5
'

10
.
5
'

VARIES 10.5' - 11'VARIES 10.5' - 11'

36"X36"

R3-2

PAINT MARKING

4" TEMPORARY WHITE

WHERE 11' LANE CAN BE ESTABLISHED.
AND TRANSITION AWAY FROM CURB 

PLACE WHITE STRIPE ADJACENT TO CURB 

STA. 130+00 TO 13+00± LT.& RT.

STA. 10+00 TO STA. 27+00

TYPICAL SECTION

STAGE 3 - SR 2
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STAGE 3A
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASINGSCALE

FEET
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'
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11' 11'VARIES VARIES

13.5'13.5'

STAGE 3A - SR 2 / UNION ST / LINCOLN ST
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'

11
'

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

BASELINE
CONSTRUCTION

BASELINE
CONSTRUCTION

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

(STRUCTURE MOUNTED)
TEMPORARY PCC BARRIER

PAINT MARKING
4" TEMPORARY YELLOW

PAINT MARKING
4" TEMPORARY WHITE

PAINT MARKING
4" TEMPORARY YELLOW

PAINT MARKING
4" TEMPORARY WHITE

PAINT MARKING
4" TEMPORARY WHITE

PAINT MARKING
4" TEMPORARY YELLOW

PAINT MARKING
4" TEMPORARY YELLOW

PAINT MARKING
4" TEMPORARY WHITE

GYRATIONS, PG 76-22 AND CONSTRUCT PROPOSED CONCRETE MEDIAN.

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 3.

LANE CONFIGURATION.

2 AS SHOWN ON PLANS. MODIFY SR 2 PEDESTRIAN CROSSING SIGNAL FOR NEW 

INCLUDING PEDESTRIAN MOT MEASURES. SHIFT TRAFFIC TO OUTER PORTION OF SR 

SET-UP STAGE 3 MOT AND INSTALL TEMPORARY PAVEMENT MARKINGS AND SIGNS, 

SET-UP STAGE 3 LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEET NO. 68). 2.

MAINTAIN E&S MEASURES.1.

REMOVED. (INCIDENTIAL TO MOT)

WHEN TEMPORARY RAMP IS 

RE-INSTALL TYPE 1 GRATE 

GRATE WITH TYPE 3 GRATE.

REPLACE EXISTING TYPE 1 

2
7
'

STAGE 3A - SIGNAL CONSTRUCTION

(STOP BAR)

16" - WHITE

MARKINGS, TAPE, 

TEMPORARY 

(STOP BAR)

TAPE, 16" - WHITE

TEMPORARY MARKINGS, 

TAPERED END SECTION

TAPERED END SECTION

ADJUST JW IN MEDIAN TO MEET MEDIAN CURB ELEVATION.

SEE TEMPORARY SIGNAL PLAN - SHEET 89

VARIES 10.5' - 11'VARIES 10.5' - 11'

24"x24"

R3-4

36"x36"

R3-2

36"x36"

R3-2

STA. 130+00 TO 13+00± LT.& RT.

WHERE 11' LANE CAN BE ESTABLISHED.
AND TRANSITION AWAY FROM CURB 

PLACE WHITE STRIPE ADJACENT TO CURB 
STA. 10+00 TO STA. 27+00

TYPICAL SECTION

STAGE 3 - SR 2

STA. 'B' 27+00 TO STA. 'B' 28+14.31

STA. 'A' 27+00 TO STA. 'A' 28+13.02

TYPICAL SECTION

STAGE 3 - SR 2
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INSTALL PERMANENT SIGNS AND STRIPING.6.

JOINTS USING THE APPROPRIATE TYPICAL APPLICATION IN THE DELAWARE MUTCD.

SUPERPAVE TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, AND CONSTRUCT BUTT 

AFTER COMPLETION OF STAGE 3B CONSTRUCTION, REMOVE MOT FEATURES, PLACE 5.

GYRATIONS, PG 76-22 AND CONSTRUCT PROPOSED CONCRETE MEDIAN.

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 4.
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STAGE 3B
AND EROSION CONTROL

MAINTENANCE OF TRAFFIC
CONSTRUCTION PHASING

STAGE 3B - SR 2 / UNION ST / LINCOLN ST

ACCESS TO SYCAMORE ST MUST BE MAINTAINED.7.

INSTALL PERMANENT SIGNS AND STRIPING.6.

JOINTS USING THE APPROPRIATE TYPICAL APPLICATION IN THE DELAWARE MUTCD.

SUPERPAVE TYPE C HOT-MIX, 160 GYRATIONS, PG 76-22, AND CONSTRUCT BUTT 

AFTER COMPLETION OF STAGE 3B CONSTRUCTION, REMOVE MOT FEATURES, PLACE 5.

GYRATIONS, PG 76-22 AND CONSTRUCT PROPOSED CONCRETE MEDIAN.

RECONSTRUCT SR 2 UP TO TOP OF SUPERPAVE, TYPE B HOT-MIX, 160 4.

NO. 68).

DETOUR. MAINTAIN REMAINING LOCAL ROAD DETOURS (SEE DETOUR PLAN SHEET 

SET-UP STAGE 3B MOT AT SYCAMORE STREET AND REMOVE SYCAMORE STREET 3.

2 AS SHOWN ON PLANS.

INCLUDING PEDESTRIAN MOT MEASURES. SHIFT TRAFFIC TO OUTER PORTION OF SR 

SET-UP STAGE 3 MOT AND INSTALL TEMPORARY PAVEMENT MARKINGS AND SIGNS, 2.

MAINTAIN E&S MEASURES.1.
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TRAFFIC CONTROL NOTES

Elsmere Blvd.

Seneca Rd. 

TURNS at

NO LEFT 

Y

A J

FLOURESCENT ORANGE BACKROUND

ALL SPECIAL SIGNS TO BE BLACK ON RETROREFLECTIVE 

ROAD

RESTRICT LEFT TURNS AT SENECA ROAD AT SENECA -

CLOSE MEDIAN AT SENECA ROAD-

CLOSE MEDIAN AT PROSPECT ROAD / ELSMERE BLVD.-

BLVD.

RESTRICT LEFT TURNS AT PROSPECT ROAD / ELSMERE -

PLAQUES

THROUGH

TRAILBLAZERS

MOUNTING OF DETOUR 

    

BRIDGE OUT

F G H I J

K L M

N O P

Q
S

T U V

W X

M4-9-DE M4-9 M4-9 M4-9 M4-9

M4-9M4-9 M4-9 M4-9 M4-8a

W20-2

W20-3 W20-3 W20-3

W20-2 W20-2

M4-10(L) M4-10(R)R11-2

R11-3a R11-3b R11-4

R

DETOURDETOURDETOUR

DETOUR

END

CLOSED

ROAD

XX MILES AHEAD

ROAD CLOSED

LOCAL TRAFFIC ONLY

TO

ROAD CLOSED

THRU TRAFFIC

DETOURDETOUR

DETOUR DETOUR

AHEAD

DETOUR

AHEAD

CLOSED

ROAD

500 FT

CLOSED

ROAD

1000 FT

CLOSED

ROAD

500 FT

DETOUR

1000 FT

DETOUR

EDA B C

DETOURDETOURDETOURDETOUR

XX MILES AHEAD

LOCAL TRAFFIC ONLY

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

Elsmere Blvd.
Seneca Rd.

Prospect Rd.

NEW ROAD, AND PROSPECT ROAD
SENECA ROAD, ELSMERE BLVD.,

STAGE 1
VEHICULAR DETOUR PLAN

Seneca Rd.

Elsmere Blvd.

64

Elsmere Blvd.
Seneca Rd.
SR 2 WEST

SR 2 EAST

5/10/2013
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TRAFFIC CONTROL NOTES

Elsmere Blvd.

Seneca Rd. 

TURNS at

NO LEFT 

** 

** 

** 

** 

** 

DURING PHASE 2 - STAGE 2B -  AND STAGE 2C

ALSO USED FOR PROSPECT RD. RIGHT TURN DETOUR * -

DURING PHASE 2 - STAGE 2B AND STAGE 2C ONLY.

ADD Y3 SIGN FOR PROSPECT RD. RIGHT TURN DETOUR ** -

DETAIL

SEE SHEET 64 FOR DETOUR TRAILBLAZER SIGN MOUNTING 

FLOURESCENT ORANGE BACKROUND

ALL SPECIAL SIGNS TO BE BLACK ON RETROREFLECTIVE 

MAINTAIN MEDIAN CLOSURE AT SENECA ROAD-

ROAD

MAINTAIN RESTRICTION OF LEFT TURNS AT SENECA -

ELSMERE BLVD.

MAINTAIN MEDIAN CLOSURE AT PROSPECT ROAD / -

ROAD / ELSMERE BLVD.

MAINTAIN RESTRICTION OF  LEFT TURNS AT PROSPECT -

CLOSE SR2 ACCESS TO NEW ROAD AT RODMAN ROAD-

CLOSE ELSMERE BLVD. AT SR2-

** 
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END

CLOSED

ROAD

XX MILES AHEAD

ROAD CLOSED

LOCAL TRAFFIC ONLY

TO

ROAD CLOSED

THRU TRAFFIC

DETOURDETOUR

DETOUR DETOUR

AHEAD

DETOUR

AHEAD

CLOSED

ROAD

500 FT

CLOSED

ROAD

1000 FT

CLOSED

ROAD

500 FT

DETOUR

1000 FT

DETOUR

EDA B C

DETOURDETOURDETOURDETOUR

XX MILES AHEAD

LOCAL TRAFFIC ONLY

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

Elsmere Blvd.
Seneca Rd.

Prospect Rd.

NEW ROAD, AND PROSPECT ROAD
SENECA ROAD, ELSMERE BLVD.,

STAGES 2A, 2B & 2C
VEHICULAR DETOUR PLAN

Seneca Rd.

Elsmere Blvd.

65

Elsmere Blvd.
Seneca Rd.
SR 2 WEST

SR 2 EAST

5/10/2013John J. Pietrobono
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TRAFFIC CONTROL NOTES

at Union St.

CLOSED

Geddes St. 

Sycamore St.

6" C

6" C
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6" C

6" C

(MIN. OF 2 POSTS)

Z4

at Lincoln St.

CLOSED

Beech St.

DETOUR

FOLLOW

60in X 48in

Y9

6" C

30in X 12in

Y5

6" C

30in X 12in

6" C

6" C

6" C

6" C

6" C

(MIN. OF 2 POSTS)

DETOURS

FOLLOW

Z7

at Union St.

CLOSED

Geddes St. 

60in X 48in

6" C

30in X 12in

Y10

DETAIL

SEE SHEET 64 FOR DETOUR TRAILBLAZER SIGN MOUNTING 

FLOURESCENT ORANGE BACKROUND

ALL SPECIAL SIGNS TO BE BLACK ON RETROREFLECTIVE 

CLOSE LINCOLN STREET (SR2) RAMP TO LINCOLN STREET.-

STREET.

CLOSE BEECH STREET RIGHT TURN ACCESS TO LINCOLN -

SR2 AND ACCESS TO SR2 FROM BARRY STREET.

CLOSE RIGHT TURN ACCESS TO GEDDES STREET FROM -

FROM GEDDES ST.

TEMPORARY TWO-WAY ACCESS TO SYCAMORE ST. 

STREET FROM SR2. SET-UP AND MAINTAIN LOCAL 

CLOSE RIGHT TURN ACCESS TO SYCAMORE STREET -

ALLOW RIGHT TURN FROM UNION STREET.

RE-OPEN SYCAMORE ST. & UNION ST. INTERSECTION TO 

AT INTERSECTION OF SYCAMORE ST. & GEDDES ST.  

TWO-WAY TRAFFIC SIGN AND UNCOVER ONE-WAY SIGN 

REPLACE Z6 SIGNS WITH Z10 SIGNS, REMOVE OR COVER 

DETOUR SIGNS. REPLACE Z3 SIGNS WITH Z7 SIGNS, 

CONSTRUCTION, REMOVE OR COVER SYCAMORE ST. 

AT COMPLETION OF STAGE 2B - SYCAMORE ST. -

*

*

*

RIGHT TURN ACCESS FROM UNION ST. IS RESTORED.

REPLACE Y6 SIGNS WITH Y10 SIGNS AFTER SYCAMORE 

RIGHT TURN ACCESS FROM UNION ST. IS RESTORED.

REPLACE Z3 SIGNS WITH Z7 SIGNS AFTER SYCAMORE 

TURN ACCESS FROM UNION ST. IS RESTORED.

REMOVE OR COVER SIGN AFTER SYCAMORE RIGHT *-

    

BRIDGE OUT

F G H I J

K L M

N O P

Q
S

T U V

W X

M4-9-DE M4-9 M4-9 M4-9 M4-9

M4-9M4-9 M4-9 M4-9 M4-8a

W20-2

W20-3 W20-3 W20-3

W20-2 W20-2

M4-10(L) M4-10(R)R11-2

R11-3a R11-3b R11-4

R

DETOURDETOURDETOUR

DETOUR

END

CLOSED

ROAD

XX MILES AHEAD

ROAD CLOSED

LOCAL TRAFFIC ONLY

TO

ROAD CLOSED

THRU TRAFFIC

DETOURDETOUR

DETOUR DETOUR

AHEAD

DETOUR

AHEAD

CLOSED

ROAD

500 FT

CLOSED

ROAD

1000 FT

CLOSED

ROAD

500 FT

DETOUR

1000 FT

DETOUR

EDA B C

DETOURDETOURDETOURDETOUR

XX MILES AHEAD

LOCAL TRAFFIC ONLY

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

Geddes St.
Sycamore St.

Lincoln St.

SYCAMORE STREET AND LINCOLN STREET 
BARRY STREET, GEDDES STREET

STAGE 2
VEHICULAR DETOUR PLAN

66

5/10/2013
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Sycamore St.

Beech St.
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A

John J. Pietrobono

CLOSED AT SR 2

AND BARRY STREET 
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CLOSED AT SR2
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LEGEND

SHEET NO.

NOT TO SCALE

TRAFFIC ENGINEER
APPROVED

SAFETY OFFICER
APPROVED CHIEF

NEW CASTLE

 SYCAMORE STREET, WILMINGTON
FROM RAILROAD BRIDGE TO
SR 2, SOUTH UNION STREET T200401102
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(MIN. OF 2 POSTS)

72in X 48in

Z1

6" C

6" C

6" C

6" C

6" CDETOUR

FOLLOW

Z2

Prospect Rd.

at

NO LEFT TURN 

(MIN. OF 2 POSTS)
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6" C

6" CDETOUR

FOLLOW

Z5

60in X 48in

(MIN. OF 2 POSTS)

SR2

CLOSED at

Seneca Rd. 
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Y6

R
O

A
D

S
E

N
E

C
A
 

6" C

30in X 12in

Y7 6" C

30in X 12in

TRAFFIC CONTROL NOTES

Elsmere Blvd.

Seneca Rd. 

TURNS at

NO LEFT 

R
O

A
D

R
O

D
M

A
N

MAINTAIN MEDIAN CLOSURE AT SENECA ROAD-

ROAD

MAINTAIN RESTRICTION OF LEFT TURNS AT SENECA -

ELSMERE BLVD.

MAINTAIN MEDIAN CLOSURE AT PROSPECT ROAD / -

ROAD / ELSMERE BLVD.

MAINTAIN RESTRICTION OF  LEFT TURNS AT PROSPECT -

DETAIL

SEE SHEET 64 FOR DETOUR TRAILBLAZER SIGN MOUNTING 

FLOURESCENT ORANGE BACKROUND

ALL SPECIAL SIGNS TO BE BLACK ON RETROREFLECTIVE 

OPEN SR2 ACCESS TO NEW ROAD AT RODMAN ROAD-

CLOSE SENECA ROAD AT SR2-

    

BRIDGE OUT

F G H I J

K L M

N O P

Q
S

T U V

W X

M4-9-DE M4-9 M4-9 M4-9 M4-9

M4-9M4-9 M4-9 M4-9 M4-8a

W20-2

W20-3 W20-3 W20-3

W20-2 W20-2

M4-10(L) M4-10(R)R11-2

R11-3a R11-3b R11-4

R

DETOURDETOURDETOUR

DETOUR

END

CLOSED

ROAD

XX MILES AHEAD

ROAD CLOSED

LOCAL TRAFFIC ONLY

TO

ROAD CLOSED

THRU TRAFFIC

DETOURDETOUR

DETOUR DETOUR

AHEAD

DETOUR

AHEAD

CLOSED

ROAD

500 FT

CLOSED

ROAD

1000 FT

CLOSED

ROAD

500 FT

DETOUR

1000 FT

DETOUR

EDA B C

DETOURDETOURDETOURDETOUR

XX MILES AHEAD

LOCAL TRAFFIC ONLY

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.

Elsmere Blvd.
Seneca Rd.

Prospect Rd.

Seneca Rd.

Elsmere Blvd.

67

PROSPECT ROAD
SENECA ROAD, NEW ROAD, AND 

STAGE 2D
VEHICULAR DETOUR PLAN

Elsmere Blvd.
Seneca Rd.
SR 2 WEST

SR 2 EAST

SR 2 WEST

5/10/2013John J. Pietrobono
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NEW CASTLE

 SYCAMORE STREET, WILMINGTON
FROM RAILROAD BRIDGE TO
SR 2, SOUTH UNION STREET T200401102
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Prospect Rd.
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NO LEFT TURN 
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N
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Z4
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NO LEFT TURN 
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Y6
30in X 12in

TRAFFIC CONTROL NOTES

Elsmere Blvd.

Seneca Rd. 

TURNS at

NO LEFT 

Y7
30in X 12in

6" C

6" C

6" C

6" C

6" CDETOUR

FOLLOW

Z5

(MIN. OF 2 POSTS)

60in X 48in

6" C

6" C

6" C

6" C

6" CDETOUR

FOLLOW

Z6

(MIN. OF 2 POSTS)

60in X 48in

at SR2

Closed

Sycamore St.

Sycamore St.

to Union St. at 

NO ACCESS

MAINTAIN MEDIAN CLOSURE AT SENECA ROAD-

ROAD

MAINTAIN RESTRICTION OF LEFT TURNS AT SENECA -

ELSMERE BLVD.

MAINTAIN MEDIAN CLOSURE AT PROSPECT ROAD / -

ROAD / ELSMERE BLVD.

MAINTAIN RESTRICTION OF  LEFT TURNS AT PROSPECT -

DETAIL

SEE SHEET 64 FOR DETOUR TRAILBLAZER SIGN MOUNTING 

FLOURESCENT ORANGE BACKROUND

ALL SPECIAL SIGNS TO BE BLACK ON RETROREFLECTIVE 

FROM LINCOLN ST.

LOCAL TEMPORARY TWO-WAY ACCESS TO SYCAMORE ST. 

STREET STREET FROM UNION ST. SET-UP AND MAINTAIN 

STAGE 3A - CLOSE LEFT TURN ACCESS TO SYCAMORE -

SYCAMORE ST. FROM UNION ST. 

LINCOLN ST., RESTORE LEFT TURN ACCESS TO 

ONE-WAY SIGN AT INTERSECTION OF SYCAMORE ST. & 

SIGNS, REMOVE TWO-WAY TRAFFIC SIGN AND UNCOVER 

STAGE 3B - REMOVE ALL SYCAMORE ST. DETOUR -

ACCESS IS RESTORED.

STAGE 3A SIGN TO BE REMOVED AFTER SYCAMORE ST. *-

*

*

*

*

*

*

*

*

*

*
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*
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*
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*
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BRIDGE OUT

F G H I J
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W20-3 W20-3 W20-3
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M4-10(L) M4-10(R)R11-2

R11-3a R11-3b R11-4

R

DETOURDETOURDETOUR

DETOUR

END

CLOSED

ROAD

XX MILES AHEAD

ROAD CLOSED

LOCAL TRAFFIC ONLY

TO

ROAD CLOSED

THRU TRAFFIC

DETOURDETOUR

DETOUR DETOUR

AHEAD

DETOUR

AHEAD

CLOSED

ROAD

500 FT

CLOSED

ROAD

1000 FT

CLOSED

ROAD

500 FT

DETOUR

1000 FT

DETOUR

EDA B C

DETOURDETOURDETOURDETOUR

XX MILES AHEAD

LOCAL TRAFFIC ONLY

6. FIELD CONDITIONS MAY DICTATE CHANGES AT SOME TIME DURING THE LIFE 

3. DESIGN OF ALL SIGNS SHALL BE IN ACCORDANCE WITH THE FHWA

STANDARD HIGHWAY SIGNS BOOK.

MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)  SIZE OF

1.  ALL DETOUR SIGNING,  INCLUDING TRAILBLAZERS,  ARE TO BE SUPPLIED AND

10. BARRICADES SHALL BE A MINIMUM OF 6 FEET WIDE UNLESS DIRECTED BY

5. SIGNS NO LONGER IN USE SHALL BE COMPLETELY COVERED WITH NO 

RETROREFLECTIVE MATERIAL SHOWING, OR SHALL BE REMOVED, AS DIRECTED

BY THE ENGINEER.

MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD PART 6)

FOR BARRICADES AND SIGNS (AS PER LATEST REVISION.)

2. THE CONTRACTOR SHALL COMPLY WITH GUIDELINES IN "THE DELAWARE

OF THE CONTRACT.   IN THE EVENT OF OMISSIONS OR CORRECTIONS, THE

SHEETING.

BREAKAWAY POSTS AND HAVE RETROREFLECTIVE FLUORESCENT ORANGE

8.  WARNING SIGNS AND DETOUR TRAILBLAZERS SHALL BE MOUNTED ON

ROADWAY.

9.  "W" BARRICADES SHALL COMPLETELY RUN THE FULL WIDTH OF THE

THE ENGINEER.

MAINTAINED BY THE GENERAL CONTRACTOR IN COMPLIANCE WITH "THE

DELAWARE MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES" (DE MUTCD.)

INSTALLED.

4. SIZES OF ALL SIGNS SHALL BE IN ACCORDANCE WITH "THE DELAWARE

SIGN SHALL BE BASED ON TYPE OF ROADWAY ON WHICH THE SIGN IS

SIGNING PROVISIONS OF "THE DELAWARE MANUAL ON UNIFORM TRAFFIC

CONTROL DEVICES" (DE MUTCD) WILL PREVAIL.

7. SIGNS "N" THROUGH "Q" AND "T" AND "V", THE WORD "ROAD" SHOULD BE

CHANGED TO "RAMP", "RR XING", OR "BRIDGE" WHERE APPLICABLE.
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Sycamore St.
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NEW ROAD, PROSPECT ROAD, AND 

SENECA ROAD, ELSMERE BLVD.,
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VEHICULAR DETOUR PLAN

Elsmere Blvd.

68

Elsmere Blvd.
Seneca Rd.
SR 2 WEST

SR 2 EAST

5/10/2013

Seneca Rd.

John J. Pietrobono

PROHIBITED

LEFT TURNS 

PROHIBITED

LEFT TURNS 

A

Y3

Z1

A

E

Y3

A

A C

A

A

A

Y3

A

A

A

Z2

A

A

A

A

A

A

J

J

J

Z4

Y4

B

A

A

A

A

Y4

A

Y4

C

A

Y4

A
Y4

A
A

A

Y4

C

A

A

Y6

1

2

3

4

5

6

B

Y6

Y3

Y6

A
A

Y1

A

Y3

CY6

A

D

Y2

Y2

D

A

C

Y4

A
A

A

Z6

Z6

A

A

Y4

F

Y2

B
A

Y2

FA
A

A

N

Y2

B

A

Y4

A

A

Z5

A

A

Y4

F

A
A

Y3

Y7

A C

Y5

B

Y6

Y3

Y3Y7

Y3

Y6

A

A

1

2

3

4

6

5
CLOSED AT SR2

SYCAMORE STREET 

STAGE 3A

SYCAMORE  ST.

ACCESS ONLY - 

LEFT TURN FOR LOCAL 

STAGE 3A

6

5

UNOFFICIAL 
WEBSITE 
COPY 



C
P

D
G

SIGN

C.B.

C.B.

C.B.

C.B.

C.B.

C.B.

C.B.

C.B.

C.B.

C.B.

WILMINGTON AVENUE (SR2)

1022

115.98 

91023

100.28 

D
U

P
O

N
T
 

R
O

A
D

R
O

A
D
)

D
U

P
O

N
T
 

(
O

L
D
 

A
V

E
.

B
A

L
T
IM

O
R

E
 

NEW ROAD

B
 

&
 

O
 

R
A
IL

R
O

A
D

R
E

A
D
IN

G
 

R
A
IL

R
O

A
D

CONC. S/W

CONC. S/W

JOHN J. HENDRICKSON TRUSTEE

BRUCE W. GREENE

TRUSREE

BRUCE N. GREENE

DEL COGLIN

DESIGNED BY:

CHECKED BY: 91

TOTAL SHTS.

SHEET NO.

DEPARTMENT OF TRANSPORTATION
DELAWARE

CONTRACT

COUNTY

BRIDGE NO.
ADDENDUMS / REVISIONS

T200401102

NEW CASTLE

 SYCAMORE STREET, WILMINGTON
FROM RAILROAD BRIDGE TO
SR 2, SOUTH UNION STREET

RLM

ECS

1-632

CONSTRUCTION BASELINE

119+00

120+00

121+00

122+00

P
O

B
 
11

8
+
0
0
.
0
0

123+00

BRIDGE
VIADUCT 
BEGIN 
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LIGHTING STANDARD SCHEDULE

NO. STATION OFFSET ARM LIGHT STANDARD

2
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CIRCUIT NO.

28 LT

28 LT

EX.

EX.

400 WATT, TYPE 3, CUTOFF LUMINAIRE TO BE INSTALLED ON EXISTING ALUMINUM POLE AND ARM
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THE OPERATING VOLTAGE OF THE EXISTING LIGHTING SYSTEM.

PROPOSED LUMINAIRES SHALL BE WIRED TO BE COMPATIBLE WITH

PROPOSED LUMINAIRES SHALL BE PROVIDED WITH PHOTOCELL.
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THE OPERATING VOLTAGE OF THE EXISTING LIGHTING SYSTEM.

PROPOSED LUMINAIRES SHALL BE WIRED TO BE COMPATIBLE WITH

PROPOSED LUMINAIRES SHALL BE PROVIDED WITH PHOTOCELL.
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REMOVE EXISTING LUMINAIRE

UNOFFICIAL 
WEBSITE 
COPY 



U

S
E

N
E

C
A
 

R
O

A
D

R
O

D
M

A
N
 

R
O

A
D

S
E

N
E

C
A
 

R
O

A
D

R
O

D
M

A
N
 

R
O

A
D

NEW ROAD

H
O

T
 

M
I

X

H
O

T
 

M
I

X

HOT MIX

H
O

T
 

M
I

X

HOT MIX

H
O

T
 

M
I

X

HOT MIX

HOT MIX

HOT MIX

HOT MIX

L
A

K
E

V
IE

W
 

R
O

A
D

CONCRETE

HOT MIX

HOT MIX

HOT MIX
CONCRETE

CONCRETE

CONCRETE

CONCRETE

HOT MIX

HOT MIX

HOT MIX

HOT MIX

HOT MIX

HOT MIX

HOT MIX

H
O

T
 

M
I

X

H
O

T
 

M
I

X

HOT MIX

HOT MIX

HOT MIX

HOT MIX

HOT MIX

CONC.

CONCRETE

HOT MIX

HOT MIX

H
O

T
 

M
I

X

HOT MIX

CONC.

HOT MIX

CLEAN OUT

ELEC

HBX

WOOD DECK

CLEAN OUT

2 STORY
BRICK

2 STORY

BRICK

DST 28

2 STORY

BRICK
DST 32

2 STORY

BRICK

DPL

CONC

DST 30
DST 29

BRICK
2 STORY

BRICK/ CONC WALL

BRICK/ CONC WALL

CONC

A

A

McDONALDS

BILLBOARD

SHED
WOOD

43222
47593/

 80-35
DST CO

43216
47600/

32624

47601/

43203

47587/

47627

DPL 

43230

47627/ 43232

47635/

43257

47652/

43239

47694/

43230

47661/

CAMERA
TRAFFIC

43223

47659/

15"
 RCP

15" R
CP

15
"
 

R
C

P

24" R
CP

18" RCP
18" RCP

15" RCP

30" ASH

8" MAPLE

18" ASH
8" CHERRY 6" SPRUCE

3" SPRUCE

3" SPRUCE

8" LOCUST

12" PINE

24" MAPLE

12"W

12"W

6
"

W

2
"

G

G.V.15
" R

C
P

15" RCP

12"W

10" T.C.

15
" R

C
P

10
"
 

T
.C
.

43239

47694/

43257

47652/

15" RCP

15" RCP
DP-G 8"

C
P

D
G
-
1
-
1
/
2
"

G

DP-G-2"

DP-G-3"

D
P
-

G
 

3
"

DP-G 8"

DP-G 8"

DP-G-3"

DP-G 8"

D
P
-

G
-
2
"

WILMINGTON AVENUE (SR 2)

WILMINGTON AVENUE (SR 2)

6
"

W

NEW ROAD

VER-C VER-CVER-C
VER-C

VER-C

V
E

R
-

C

EXP JOINT ON SW
SOLID WHITE

GOES TO WALL

EXP JOINT

EXP JOINT
EXP JOINT ON SW

ON BRIDGE DECK

SOLID YELLOW

DASHED WHITE

CONCSOLID WHITE

DASHED WHITE

SOLID WHITE
CENTER WALL IS ALUMINUM GAURD RAIL

CONC

ALUMINUM GAURD RAILING ON TOP OF WALL

HM

2 STORY

DOOR 

 BASEMENT

METAL TRAP

P13/P27

TRAV. PT 7

TRAV. PT 17

TRAV. PT 15

TRAV. PT 6

PT 14
TRAV.

PT 16
TRAV.

MOUNTABLE CURB

SOLID CURB

CONC. S/W

CONC. S/W

C
O

N
C
.
 
S
/

W

C
O

N
C
.
 
S
/

W

CONC. S/W

CONC. S/W

CONC. S/W

CONC. S/W

C
O

N
C
.
 
S
/

W

C
O

N
C
.
 
S
/

W

CONC. S/W

8"W

8"W

6
"

W

8
"

W

NEW ROAD

DP-G 8"

D
P
-

G
-
2
"

G

D
P
-

G
-
2
"

G

D
P
-

G
-
2
"

G

24" PVC

10" P
V

C

2
4
"
 
P

V
C

2
4
"
 
P

V
C

2
4
"
 
P

V
C

6" PVC

6" T.C.

10" T.C. (ABANDONED)

50'

50'

5
0
'

EXISTING R/W

EXISTING R/W

EXISTING R/W

50'

6
0
'

50'

50'

D.R. 169-149

T.P. 19-002.00-239

EDWARD PAUL PARTNERS
1-L

2-L

4-L

I.N. 20020215-0015518

T.P. 26-032.40-012

SAM SOO SUH & HOO IM SUH

I.
N
. 

2
0
1
0
1
1
1
-
0
0
6
0
8
0
8

T
.P
. 

2
6
-
0
3
2
.4

0
-
0
1
3

D
A

R
L

A
 

P
. 

G
R

O
V

E
S
, 

H
/

W

S
T

E
V

E
N
 

W
. 

&

5-L

D.R. 2462-298

T.P. 19-005.00-187

DANA R. SMULSKI, H/W

ROBERT F. &

WR 089485

T.P. 19-002.00-274

WALLACE J. DESTAFNEY

I.N. 20071218-0107020

T.P. 19-002.00-275

DEBORAH A. MADDAMS, H/W

JOSEPH M. &

D.R. 768-222

T.P. 26-032.40-016

 SIMPHONE LYNN FORD

D.R. 2236-211

T.P. 19-002.00-240

201 NEW ERA, L.L.C.

D.R. 2011-159

T.P. 19-002.00-272

NORMAN W. BARCLAY

D.R. 475-25

T.P. 19-002.00-271

MCDONALD'S CORPORATION

3-L

D.R. 475-25

T.P. 19-002.00-270

MCDONALD'S CORPORATION

0090023

I.N. 20050906-

T.P. 26-032.40-028

CHRYSTIE SKIPSKI

EXISTING R/W

EXISTING R/W

EXISTING R/W

EXIST. R/W

E
LS

M
E
R
E

W
IL

M
IN

G
T
O

N

4
0
.9

3
'

D.R. 1245-24

W.R. 146307

T.P. 26-032.40-027

BARBARA FLYNN

5
8
.9

7
'

10
0
'

R
O

W

18+00
17+0016+00

15+00

14+00

13+00

12+00

10+00

11+00

P
C
 

S
T

A
.
 
11

+
8
0
.
7
5

P
I 
S

T
A
.
 
14

+
7
4
.
2
3

P
T
 
S

T
A
.
 
17

+
6
6
.
5
6

P
O

E
 
13

0
+
8
9
.
2
8

P
I 
13

0
+
8
9
.
2
8

DESIGNED BY:

CHECKED BY: 91

TOTAL SHTS.

SHEET NO.

DEPARTMENT OF TRANSPORTATION
DELAWARE

CONTRACT

COUNTY

BRIDGE NO.
ADDENDUMS / REVISIONS

T200401102

NEW CASTLE

 SYCAMORE STREET, WILMINGTON
FROM RAILROAD BRIDGE TO
SR 2, SOUTH UNION STREET

RLM

ECS

1-632

M
A

T
C

H
L
IN

E
 
S

T
A
. 
'A
' 
18

+
5
0

N

LIGHTING STANDARD SCHEDULE

NO. STATION OFFSET ARM LIGHT STANDARD

LST

9

9

7 'A' 11+25

'A' 15+08

CIRCUIT NO.

M
A

T
C

H
L
IN

E
 
S

T
A
. 'A
' 10

+
0
0

LST

7

LST

10

10

11

'A' 16+28

'A' 17+51

31 LT

33 RT

35 RT

36 RT

LST

8

8 'A' 13+70 32 RT

EX.

LST

11

TO REMAIN

LUMINAIRE

EXISTING

TO REMAIN

LUMINAIRE

EXISTING

TO REMAIN

LUMINAIRE

EXISTING

TO REMAIN

LUMINAIRE

EXISTING

TO REMAIN

LUMINAIRE

EXISTING

400 WATT, TYPE 3, CUTOFF LUMINAIRE TO BE INSTALLED ON EXISTING ALUMINUM POLE AND ARM

250 WATT, TYPE 3, CUTOFF LUMINAIRE TO BE INSTALLED ON EXISTING ALUMINUM POLE AND ARM
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THE OPERATING VOLTAGE OF THE EXISTING LIGHTING SYSTEM.

PROPOSED LUMINAIRES SHALL BE WIRED TO BE COMPATIBLE WITH

PROPOSED LUMINAIRES SHALL BE PROVIDED WITH PHOTOCELL.
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LEGEND

SIGNAL PHASING

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

(TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIER

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

AB ABANDON

PHASING NOTES

6

NEMA PHASING

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.
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X
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15
  

EXISTING

21, 3, 4, 5, 6

NEW TEMPORARY

7, 9, 10, 11, 12 8 13, 14

  

OF WILMINGTON.

ALL SIGNAL EQUIPMENT REMOVED FROM THE PROJECT IS TO BE RETURNED TO THE CITY1.

2. ALL GALVANIZED CONDUIT (GRC) SHALL BE REMOVED AND THREADED.  ALL GRC SHALL BE THREADED
TOGETHER WITH APPROVED COUPLINGS.SET SCREW, BOLTED,  AND COMPRESSION FITTING ARE NOT
ACCEPTABLE.

3. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND
MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY,

MARKOUTS. IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE
TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY
BEFORE CONSTRUCTION.

AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY

4.

5.

7.

8.

6.

9.

10.

11.

PROJECT (GENERAL) CONTRACTOR: INSTALL JUNCTION WELL TYPE 1.

TRAFFIC CONTRACTOR: SLIDE EXISTING SIGNAL HEAD NO. 7 AS SHOWN.

TRAFFIC CONTRACTOR: SLIDE EXISTING SIGNAL HEAD NO. 9 AS SHOWN.

TRAFFIC CONTRACTOR: SLIDE EXISTING SIGNAL HEAD NO. 10 AS SHOWN.

12. ALL ABANDONED CONDUITS TO HAVE WIRES REMOVED.

EXISTING SIGNAL HEADS NO. 11 AND NO. 12 ARE OPTICALLY PROGRAMMED.

PROSPECT ROAD - STAGE 1

SR 2 (WILMINGTON AVENUE) @

TEMPORARY SIGNAL PLAN

8

SEE NOTE #6

SEE NOTE #7

9

10

11

12

7

15

SEE NOTES #1 & #5

(SEE NOTES #10 & #11)

A TEMPORARY 3-SECTION HEAD NO. 8. INSTALL SIGNAL HEAD NO. 8 AS SHOWN.

TRAFFIC CONTRACTOR: REMOVE EXISTING 5-SECTION SIGNAL HEAD NO. 15. REPLACE THE HEAD WITH

SR 2 LEFT TURN DURING ALL CONSTRUCTION STAGES.

CITY OF WILMINGTON: REPROGRAM CONTROLLER TO REFLECT ELIMINATION OF WESTBOUND

CAMERA OPERATION DURING ALL CONSTRUCTION STAGES.

CITY OF WILMINGTON: COORDINATE WITH RED LIGHT CAMERA CONTRACTOR ON DISCONNECTING
*20 1 UNK 37' SIGNAL CABLES

SIGNAL CABLES

CONSTRUCTION NOTES:
13.

AS SHOWN.

PROJECT (GENERAL) CONTRACTOR: INSTALL PERMANENT STOP LINE MARKINGS ON NEW ROAD APPROACH

14.

AS SHOWN.

PROJECT (GENERAL) CONTRACTOR: INSTALL TEMPORARY STOP LINE MARKINGS ON WB SR2 APPROACH

91
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(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

AB ABANDON

PHASING NOTES

NEMA PHASING

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

6

2

CA

X

 

PROPOSED PEDESTRIAN POLE BASE
 

EXISTING PEDESTRIAN POLE BASE
 

PROPOSED WOOD POLE
 
 

 

EXISTING JUNCTION WELL

PROPOSED SIGNAL HEAD

 

EXISTING SIGNAL HEAD
 

PROPOSED PEDESTRIAN SIGNAL HEAD

EXISTING PEDESTRIAN SIGNAL HEAD

PROPOSED JUNCTION WELL

MA

XX

#

#

OH

#

OH

#

MA

XX (LENGTH OF ARM)
EXISTING MAST ARM IDENTIFIER

CA

X

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

(# OF OVERHEAD RUN)
EXISTING OVERHEAD RUN IDENTIFIER

(LENGTH OF ARM)
PROPOSED MAST ARM IDENTIFIER

CO

CO

(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

(TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

 

EXISTING UTILITY POLE

PROPOSED PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN PUSHBUTTON

EXISTING SIGNAL POLE BASE

PROPOSED VIDEO DETECTION

EXISTING VIDEO DETECTION

PROPOSED MICROWAVE DETECTION

RIGHT-OF-WAY OR PROPERTY LINE

PROPOSED SPAN WIRE

 

EXISTING SPAN WIRE

 

 

PROPOSED SPAN INSULATOR

XX

 

 

PROPOSED MAST ARM
 

EXISTING MAST ARM

OVERHEAD SIGNING

PROPOSED OPTICOM RECEIVER

EXISTING OPTICOM RECEIVER

EXISTING MICROWAVE DETECTION

PROPOSED LUMINAIRE
 

EXISTING LUMINAIRE

P

EXISTING SPAN INSULATOR

SERVICE PEDESTAL

 

 

GENERAL SIGNAL NOTES

(TYPE 1 OR 2)
PROPOSED LOOP DETECTOR

(TYPE 1 OR 2)
EXISTING LOOP DETECTOR
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JW

1

RED LIGHT CAMERA

CO

8

JW

UNK  

CO

7

JW

UNK  CO

6

CO

5  

RED LIGHT CAMERA

CO

18

CO

1

CO

3

MAST ARM SIGNS

SIGN "B"

3D3-1

(102" x 16")

Elsmere Blvd

1

POLE

HEIGHT OF 
ARM

LENGTH OF 

HEADS

# OF 

SIGNING

S.F. OF

21' 55'

MAST ARM SCHEDULE

MA#

11.3

SIGNING LEGEND

1. REMOVE EXISTING SIGN

2. EXISTING SIGN TO REMAIN

3. PLACE NEW SIGN

4. RENEW EXISTING SIGN

5. REPOSITION EXISTING SIGN

SEE NOTE #22

(SEE NOTE #18)

(SEE NOTE #18)

(SEE NOTE #19)

(SEE NOTE #20)

CO

16
(SEE NOTE #21)

CONDUIT RUN SCHEDULE

LENGTHSIZECON

#OF
CO#

1*2

*3 UNK

 1*1 UNK

UNK 9'

TO REMAIN REMOVE INSTALL

AMOUNT AND TYPE OF CABLE/ WIRE

1

* DENOTES EXISTING

35'

SIGNAL CABLES

26'

 1 UNK 3'*19 SIGNAL CABLES

SERVICE WIRE

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES4'

73'

4'

26'2.0"

2.0"

2.0"

2.0" 1*8

*7  1

 1*6

*5  1

*18  1

 1 UNK

UNK 2'

67' RED LIGHT CAMERA CABLES  SIGNAL CABLES  SERVICE WIRE

RED LIGHT CAMERA CABLES  SIGNAL CABLES

13

15

16  1 3.0"

10'2.5" 1

 1 4.0" 45' EMPTY
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 SYCAMORE STREET, WILMINGTON
FROM RAILROAD BRIDGE TO
SR 2, SOUTH UNION STREET

Lisa Delyaur 12/03/2012

8'

2'

8'

2'

JW

1

(SEE NOTES #8, #9, #10, #11, #15 & #16)

(SEE NOTE #17)

(SEE NOTE #17)

20'

EMPTY

EMPTY

84
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21, 3, 4, 5, 6 7, 9, 10, 11, 12

NEW EXISTING TEMPORARY

9.
CONNECTING THE POLE BASE TO THE NEAREST JUNCTION WELL.
POLE BASE TYPE 4 SHALL HAVE ONE (1) 2.5" SCHEDULE 80 PVC CONDUIT ELBOW

1. ALL SIGNAL EQUIPMENT REMOVED FROM THE PROJECT IS TO BE RETURNED TO THE CITY
OF WILMINGTON.

2. ALL GALVANIZED CONDUIT (GRC) SHALL BE REMOVED AND THREADED.  ALL GRC SHALL BE THREADED
TOGETHER WITH APPROVED COUPLINGS.SET SCREW, BOLTED,  AND COMPRESSION FITTING ARE NOT
ACCEPTABLE.

3. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND
MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY,
AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY
MARKOUTS. IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE
TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY
BEFORE CONSTRUCTION.

4.

5.

6.

7.

8. PROJECT (GENERAL) CONTRACTOR: INSTALL POLE BASE TYPE 4 AT THE NORTHEAST CORNER.

10.

11.

PROJECT (GENERAL) CONTRACTOR: INSTALL POLE BASE TYPE 3 AT THE NORTHEAST CORNER.12.

TRAFFIC CONTRACTOR: SLIDE EXISTING SIGNAL HEAD NO. 7 AS SHOWN.

TRAFFIC CONTRACTOR: SLIDE TEMPORARY SIGNAL HEAD NO. 8 AS SHOWN.

TRAFFIC CONTRACTOR: SLIDE EXISTING SIGNAL HEAD NO. 9 AS SHOWN.

TRAFFIC CONTRACTOR: SLIDE EXISTING SIGNAL HEAD NO. 10 AS SHOWN.

PERMANENT PEDESTRIAN SIGNALS SHALL CONTAIN PEDESTRIAN COUNTDOWN DISPLAYS.

FEET OR MORE THAN 10 FEET ABOVE SIDEWALK LEVEL. 
MOUNTED WITH THE BOTTOM OF THE SIGNAL HOUSING INCLUDING BRACKETS NOT LESS THAN 7 
LANDING AREA TO THE FACE OF THE PUSHBUTTON.  PEDESTRIAN SIGNAL HEADS SHALL BE 
AND SHALL BE LOCATED SUCH THAT THE MAXIMUM REACH DISTANCE IS 10 INCHES FROM THE 
SHOULD BE INSTALLED AT A HEIGHT OF 42 TO 48 INCHES ABOVE THE LANDING AREA/SIDEWALK, 
BASES SHALL BE FLUSH WITH THE ADJOINING LANDING AREA.  THE PEDESTRIAN PUSHBUTTON 
CURB RAMP OR SIDEWALK IN ACCORDANCE WITH CURRENT ADA BEST PRACTICES. THESE POLE 
CONSTRUCTED IMMEDIATELY ADJACENT TO THE FLAT (50:1 OR FLATTER) LANDING AREA OF THE 
PROPOSED POLE BASES SUPPORTING POLES WITH PEDESTRIAN PUSHBUTTONS SHALL BE 

16.

CABINET AND JUNCTION WELLS AND THE BASES OF ALL POLE STRUCTURES.

A SINGLE #6 AWG GROUND WIRE SHALL RUN BETWEEN THE CABINET AND POWER SOURCE,

CONSTRUCTION NOTES:

(OR CABINET) AND THE OTHER BEING CAPPED.
ONE PROVIDING A CONNECTION FROM THE POLE BASE TO THE NEAREST JUNCTION WELL
POLE BASE TYPE 3 SHALL HAVE TWO (2) 3" SCHEDULE 80 PVC CONDUIT ELBOWS WITH13.

14.

17.

15.

19.

20.

21.

22.

23.

18.

PROJECT (GENERAL) CONTRACTOR: INSTALL CONDUIT NO. 16.

PROJECT (GENERAL) CONTRACTOR: INSTALL CONDUIT NO. 15.

PROJECT (GENERAL) CONTRACTOR: INSTALL CONDUIT NO. 13.

PERMANENT PEDESTRIAN HEAD AND PUSH BUTTON SHALL NOT BE OPERATIONAL DURING THIS STAGE.

PROSPECT ROAD - STAGE 2A

SR 2 (WILMINGTON AVENUE) @

TEMPORARY SIGNAL PLAN

PROSPECT ROAD - STAGE 2A

SR 2 (WILMINGTON AVENUE) @

TEMPORARY SIGNAL PLAN

14

SIGN "B"

MA

55

#11

2

(SEE NOTES #12, #13, & #14)

13

7

9

10

11

12

15 8 13, 14

8

CO

4

4

AND SIGN R10-3e-DE.

TRAFFIC CONTRACTOR: INSTALL PEDESTRIAN POLE, PEDESTRIAN SIGNAL HEAD, PUSH BUTTON,

PROJECT (GENERAL) CONTRACTOR: RESET GAS VALVE FLUSH WITH P.C.C. SIDEWALK.

PROJECT (GENERAL) CONTRACTOR: INSTALL JUNCTION WELL TYPE 1.

RED LIGHT CAMERA SHALL NOT BE OPERATIONAL DURING THIS STAGE. 

HEADS SHALL NOT BE OPERATIONAL DURING THIS STAGE.  

NO. 1 & NO. 2, AND TEMPORARY HEADS NO. 13 & NO. 14; AND OVERHEAD SIGN "B". THE SIGNAL

TRAFFIC CONTRACTOR: INSTALL MAST ARM POLE; 55' MAST ARM NO. 1; PERMANENT HEADS

*4

SIGNAL CABLES
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SIGNAL HEAD DIAGRAM

PB

X
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X

 
 

REMOVE BY OTHERS
 

JW

X

PROPOSED SIGNAL CABINET

 
EXISTING SIGNAL CABINET

PB

X

PROPOSED SIGNAL POLE BASE

 

LEGEND

SIGNAL PHASING

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

(TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIER

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

AB ABANDON

PHASING NOTES

NEMA PHASING

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

6

2

CA

X

 

PROPOSED PEDESTRIAN POLE BASE
 

EXISTING PEDESTRIAN POLE BASE
 

PROPOSED WOOD POLE
 
 

 

EXISTING JUNCTION WELL

PROPOSED SIGNAL HEAD

 

EXISTING SIGNAL HEAD
 

PROPOSED PEDESTRIAN SIGNAL HEAD

EXISTING PEDESTRIAN SIGNAL HEAD

PROPOSED JUNCTION WELL

MA

XX

#

#

OH

#

OH

#

MA

XX (LENGTH OF ARM)
EXISTING MAST ARM IDENTIFIER

CA

X

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

(# OF OVERHEAD RUN)
EXISTING OVERHEAD RUN IDENTIFIER

(LENGTH OF ARM)
PROPOSED MAST ARM IDENTIFIER

CO

CO

(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

(TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

 

EXISTING UTILITY POLE

PROPOSED PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN PUSHBUTTON

EXISTING SIGNAL POLE BASE

PROPOSED VIDEO DETECTION

EXISTING VIDEO DETECTION

PROPOSED MICROWAVE DETECTION

4

RIGHT-OF-WAY OR PROPERTY LINE

PROPOSED SPAN WIRE

 

EXISTING SPAN WIRE

 

 

PROPOSED SPAN INSULATOR

XX

 

 

PROPOSED MAST ARM
 

EXISTING MAST ARM

OVERHEAD SIGNING

PROPOSED OPTICOM RECEIVER

EXISTING OPTICOM RECEIVER

EXISTING MICROWAVE DETECTION

PROPOSED LUMINAIRE
 

EXISTING LUMINAIRE

P

EXISTING SPAN INSULATOR

SERVICE PEDESTAL

 

GENERAL SIGNAL NOTES
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PROPOSED LOOP DETECTOR
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CONDUIT RUN SCHEDULE

LENGTHSIZECON

#OF
CO#

1*2

*3 UNK

 1*1 UNK

UNK 9'

TO REMAIN REMOVE INSTALL

AMOUNT AND TYPE OF CABLE/ WIRE

1

* DENOTES EXISTING

35'

SIGNAL CABLES

26'

 1 UNK 3'*19 SIGNAL CABLES

SERVICE WIRE

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES4'

73'

4'

26'2.0"

2.0"

2.0"

2.0" 1*8

*7  1

 1*6

*5  1

*18  1 UNK 2'

RED LIGHT CAMERA CABLES  SIGNAL CABLES

 1

 1

CO

18
CO

3

CO

1

CO

6

RED LIGHT CAMERA

JW

UNK  

CO

5  

CO

7
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UNK  

CO

8

RED LIGHT CAMERA

1

POLE

HEIGHT OF 
ARM

LENGTH OF 

HEADS

# OF 

SIGNING

S.F. OF

21' 55'

MAST ARM SCHEDULE

MA#

11.3

SIGNING LEGEND

1. REMOVE EXISTING SIGN

2. EXISTING SIGN TO REMAIN

3. PLACE NEW SIGN

4. RENEW EXISTING SIGN

5. REPOSITION EXISTING SIGN

MAST ARM SIGNS

2

SIGN "B"

3

D3-1

(102" x 16")

Elsmere Blvd

NO

ON RED
TURN

SIGN "C"

R10-11 3

(36" x 48")

2

3 21'

21' 35'

20' 2

2 23.3

0

SIGN "A"

SIGN "C"

*15

*16

(SEE NOTE #14)

(SEE NOTE #15)

(SEE NOTE #16)

(SEE NOTE #17)

 1 4.0" 48'14

 1 4.0" 45'*13

4.0" 31' 112

2.5" 111

3.0" 11' 110

8'

EMPTY

EMPTY

ProspectRd
D3-1

(102" x 16")

SIGN "A"

PERMIT NO.

T200401102

Lisa Delyaur 12/03/2012
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 SYCAMORE STREET, WILMINGTON
FROM RAILROAD BRIDGE TO
SR 2, SOUTH UNION STREET

PROSPECT RD-STAGE 2B-PHASE 1

SR 2 (WILMINGTON AV) @

TEMPORARY SIGNAL PLAN
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(SEE NOTE #13)

(SEE NOTE #13)
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(SEE NOTES #4, #5, #6, #7, #11 & #12)
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EXISTING

21, 3, 4, 5, 6

NEW TEMPORARY

7, 9, 10, 11, 12

 

(OR CABINET) AND THE OTHER BEING CAPPED.
ONE PROVIDING A CONNECTION FROM THE POLE BASE TO THE NEAREST JUNCTION WELL
POLE BASE TYPE 3 SHALL HAVE TWO (2) 3" SCHEDULE 80 PVC CONDUIT ELBOWS WITH9.

CONNECTING THE POLE BASE TO THE NEAREST JUNCTION WELL.
POLE BASE TYPE 4 SHALL HAVE ONE (1) 2.5" SCHEDULE 80 PVC CONDUIT ELBOW

1. ALL SIGNAL EQUIPMENT REMOVED FROM THE PROJECT IS TO BE RETURNED TO THE CITY
OF WILMINGTON.

2. ALL GALVANIZED CONDUIT (GRC) SHALL BE REMOVED AND THREADED.  ALL GRC SHALL BE THREADED
TOGETHER WITH APPROVED COUPLINGS.SET SCREW, BOLTED,  AND COMPRESSION FITTING ARE NOT
ACCEPTABLE.

3. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND
MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY,
AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY
MARKOUTS. IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE
TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY
BEFORE CONSTRUCTION.

4.

5.

6.

7.

8.

PROJECT (GENERAL) CONTRACTOR: INSTALL POLE BASE TYPE 4 AT THE SOUTHEAST CORNER.

10.

AND SIGN R10-3e.

TRAFFIC CONTRACTOR: INSTALL PEDESTRIAN POLE, PEDESTRIAN SIGNAL HEAD, PUSH BUTTON,

PROJECT (GENERAL) CONTRACTOR: INSTALL POLE BASE TYPE 3 AT THE SOUTHEAST CORNER.

PERMANENT PEDESTRIAN SIGNAL HEADS SHALL CONTAIN PEDESTRIAN COUNTDOWN DISPLAYS.

FEET OR MORE THAN 10 FEET ABOVE SIDEWALK LEVEL. 
MOUNTED WITH THE BOTTOM OF THE SIGNAL HOUSING INCLUDING BRACKETS NOT LESS THAN 7 
LANDING AREA TO THE FACE OF THE PUSHBUTTON.  PEDESTRIAN SIGNAL HEADS SHALL BE 
AND SHALL BE LOCATED SUCH THAT THE MAXIMUM REACH DISTANCE IS 10 INCHES FROM THE 
SHOULD BE INSTALLED AT A HEIGHT OF 42 TO 48 INCHES ABOVE THE LANDING AREA/SIDEWALK, 
BASES SHALL BE FLUSH WITH THE ADJOINING LANDING AREA.  THE PEDESTRIAN PUSHBUTTON 
CURB RAMP OR SIDEWALK IN ACCORDANCE WITH CURRENT ADA BEST PRACTICES. THESE POLE 
CONSTRUCTED IMMEDIATELY ADJACENT TO THE FLAT (50:1 OR FLATTER) LANDING AREA OF THE 
PROPOSED POLE BASES SUPPORTING POLES WITH PEDESTRIAN PUSHBUTTONS SHALL BE 

16.

CABINET AND JUNCTION WELLS AND THE BASES OF ALL POLE STRUCTURES.

A SINGLE #6 AWG GROUND WIRE SHALL RUN BETWEEN THE CABINET AND POWER SOURCE,

CONSTRUCTION NOTES:

13.

14.

17.

15.

18.

11.

12.

RED LIGHT CAMERA SHALL NOT BE OPERATIONAL DURING THIS STAGE. 

PROJECT (GENERAL) CONTRACTOR: INSTALL CONDUIT NO. 11.

PROJECT (GENERAL) CONTRACTOR: INSTALL CONDUIT NO. 14.

7

9

10
3

4

11

12

5

6

15 8 13, 14

THIS STAGE.

PERMANENT PEDESTRIAN SIGNAL HEADS AND PUSH BUTTONS SHALL NOT BE OPERATATIONAL DURING

PROJECT (GENERAL) CONTRACTOR: INSTALL CONDUIT NO. 10. FREE END SHALL BE CAPPED.

PROJECT (GENERAL) CONTRACTOR: INSTALL CONDUIT NO. 12. FREE END SHALL BE CAPPED.

19.

OPERATIONAL DURING THIS STAGE.  

PERMANENT HEADS NO. 1 & NO. 2, AND TEMPORARY HEADS NO. 13 & NO. 14 SHALL NOT BE

(SEE NOTES #7 & #12)

SIGN "B"

MA

55

#1

14

13

1

2

8

(SEE NOTES #8, #9 & #10)

CO

4

4

SIGNAL CABLES

*4  1 UNK 67' RED LIGHT CAMERA CABLES  SIGNAL CABLES  SERVICE WIRE

20.

CROSSWALK MARKINGS FOR STAGE 3A AS SHOWN ON THE TEMPORARY SIGNAL PLAN.

PEDESTRIAN CROSSWALK MARKINGS ON PROSPECT ROAD APPROACH. INSTALL TEMPORARY PEDESTRIAN

PROJECT (GENERAL) CONTRACTOR: AT THE COMPLETION OF STAGE 2B PHASE 1, REMOVE TEMPORARY

 

AND NO. 6. HEADS NO. 3, NO. 4, NO. 5, AND NO. 6 SHALL NOT BE OPERATIONAL DURING THIS STAGE.  

"A" AND "C". THE 20' MAST ARM SHALL HAVE TWO OPTICALLY PROGRAMMED SIGNAL HEADS NO. 5

THE 35' ARM SHALL HAVE TWO LOUVERED SIGNAL HEADS NO. 3 AND NO. 4 AND MAST ARM SIGNS

TRAFFIC CONTRACTOR: INSTALL MAST ARM POLE WITH TWO MAST ARMS AT SOUTHEAST CORNER.
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PROPOSED SPAN INSULATOR

 

PROPOSED MAST ARM
 

EXISTING MAST ARM

EXISTING OPTICOM RECEIVER

PROPOSED LUMINAIRE
 

EXISTING LUMINAIRE

P

EXISTING SPAN INSULATOR

SERVICE PEDESTAL

(TYPE 1 OR 2)
PROPOSED LOOP DETECTOR

 

SIGNAL HEAD DIAGRAM

PB

X

JW

 
 

REMOVE BY OTHERS
 

PROPOSED SIGNAL CABINET

 
EXISTING SIGNAL CABINET

PB

X

PROPOSED SIGNAL POLE BASE

 

LEGEND

SIGNAL PHASING

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

(TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

AB ABANDON

PHASING NOTES

NEMA PHASING

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

6

2

 

PROPOSED PEDESTRIAN POLE BASE
 

EXISTING PEDESTRIAN POLE BASE
 

PROPOSED WOOD POLE
 

EXISTING SIGNAL POLE BASE

4

N

X

JW

X

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

 

 

EXISTING JUNCTION WELL

PROPOSED JUNCTION WELL

#

CO

 

EXISTING UTILITY POLE

PROPOSED SIGNAL HEAD

 

EXISTING SIGNAL HEAD
 

PROPOSED PEDESTRIAN SIGNAL HEAD

#

OH

#

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

CO

CA

X

CA

X

(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

(TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

PROPOSED VIDEO DETECTION

EXISTING VIDEO DETECTION

PROPOSED MICROWAVE DETECTION

PROPOSED SPAN WIRE

EXISTING SPAN WIREXX
OVERHEAD SIGNING
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PROPOSED PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN PUSHBUTTON

(# OF OVERHEAD RUN)
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(LENGTH OF ARM)
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*5  1
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67' RED LIGHT CAMERA CABLES  SIGNAL CABLES  SERVICE WIRE

 1

 1*15
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 1 4.0" 48'

 1 4.0" 45'*13
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2.5" 1

3.0" 11' 1

8'

* DENOTES EXISTING
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SIGNING LEGEND

1. REMOVE EXISTING SIGN

2. EXISTING SIGN TO REMAIN

3. PLACE NEW SIGN

4. RENEW EXISTING SIGN

5. REPOSITION EXISTING SIGN

MAST ARM SIGNS

SIGN "B"

2D3-1

(102" x 16")

Elsmere Blvd

NO

ON RED
TURN

SIGN "C"

R10-11 2

(36" x 48")

(SEE NOTE #6)

(SEE NOTE #7)
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SIGN "C"
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*11

*12

*14

4.0"39 7'
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(102" x 16")

SIGN "A"
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1. ALL SIGNAL EQUIPMENT REMOVED FROM THE PROJECT IS TO BE RETURNED TO THE CITY
OF WILMINGTON.

2. ALL GALVANIZED CONDUIT (GRC) SHALL BE REMOVED AND THREADED.  ALL GRC SHALL BE THREADED
TOGETHER WITH APPROVED COUPLINGS.SET SCREW, BOLTED,  AND COMPRESSION FITTING ARE NOT
ACCEPTABLE.

3. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND
MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY,
AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY
MARKOUTS. IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE
TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY
BEFORE CONSTRUCTION.

4.

5.

6.

7.

8.
CABINET AND JUNCTION WELLS AND THE BASES OF ALL POLE STRUCTURES.

A SINGLE #6 AWG GROUND WIRE SHALL RUN BETWEEN THE CABINET AND POWER SOURCE,

9.

RED LIGHT CAMERA SHALL NOT BE OPERATIONAL DURING THIS STAGE. 

10.

PROSPECT RD-STAGE 2B-PHASE 2

SR 2 (WILMINGTON AV) @

TEMPORARY SIGNAL PLAN

  

EXISTING

21, 3, 4, 5, 6

NEW TEMPORARY

7, 9, 10, 11, 12

RED LIGHT CAMERA

(SEE NOTE #5)
RED LIGHT CAMERA
(SEE NOTE #5)

10

9

7

3

4

11

12
6

5

(SEE NOTE #4)

815 13, 14

OPERATIONAL DURING THIS STAGE.

PERMANENT VEHICULAR AND PEDESTRIAN SIGNAL HEADS, AND PUSH BUTTONS SHALL NOT BE

PROJECT (GENERAL) CONTRACTOR: INSTALL CONDUIT NO. 9 AT THE SOUTHEAST CORNER.

PROJECT (GENERAL) CONTRACTOR: INSTALL JUNCTION WELL TYPE 4 AT THE SOUTHEAST CORNER.

PEDESTRIAN HEADS AND PUSH BUTTONS.

NO. 6 AND TEMPORARY HEADS NO. 13 AND NO. 14; INSTALL SIGNAL CABLES FOR PERMANENT

TRAFFIC CONTRACTOR: INSTALL SIGNAL CABLES FOR PERMANENT SIGNAL HEADS NO. 1 THROUGH

TEMPORARY SIGNAL HEADS NO. 13 & NO. 14 SHALL NOT BE OPERATIONAL DURING THIS STAGE.  

13

14

1

2

8

SIGN "B"

MA

55

#1

(SEE NOTES #4 & #10)

(SEE NOTE #4)

CO

4

*4

SIGNAL CABLES

CONDUIT RUN SCHEDULE

LENGTHSIZECON

#OF
CO#

1*2

*3 UNK

 1*1 UNK

UNK 9'

TO REMAIN REMOVE INSTALL

AMOUNT AND TYPE OF CABLE/ WIRE

1

35'

SIGNAL CABLES

26'

SERVICE WIRE

RED LIGHT CAMERA CABLES  SIGNAL CABLES

(6)9/#14 

(2)9/#14 

(2)9/#14

(1)9/#14 

(3)9/#14 

(3)9/#14 

(1)9/#14 

(4)9/#14 

CONSTRUCTION NOTES:

STAGE 2C (SEE TEMPORARY SIGNAL PLAN FOR STAGE 2C).

PEDESTRIAN CROSSWALK MARKINGS. INSTALL TEMPORARY CROSSWALK MARKINGS REQUIRED DURING

PROJECT (GENERAL) CONTRACTOR: AT THE COMPLETION OF STAGE 2B - PHASE 2, REMOVE ALL

11.

PROSPECT ROAD APPROACH AS SHOWN.

PROJECT (GENERAL) CONTRACTOR: INSTALL TEMPORARY PEDESTRIAN CROSSWALK MARKINGS ON

TO CENTER TO PROTECT EXISTING CONTROLLER.

PROJECT (GENERAL) CONTRACTOR: INSTALL TWO STEEL BOLLARDS SPACED 1.5 FEET CENTER12.

13.
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GENERAL SIGNAL NOTES

(TYPE 1 OR 2)
EXISTING LOOP DETECTOR

TOTAL SHTS.

DATE:

SHEET NO.

APPROVED FOR INSTALLATION

CITY OF WILMINGTON

SJE

LYD

RIGHT-OF-WAY OR PROPERTY LINE

 

 

 

PROPOSED SPAN INSULATOR

 

PROPOSED MAST ARM
 

EXISTING MAST ARM

EXISTING OPTICOM RECEIVER

PROPOSED LUMINAIRE
 

EXISTING LUMINAIRE

P

EXISTING SPAN INSULATOR

SERVICE PEDESTAL

(TYPE 1 OR 2)
PROPOSED LOOP DETECTOR

EXISTING SPAN WIREXX
OVERHEAD SIGNING

PROPOSED OPTICOM RECEIVER

PROPOSED SPAN WIRE

 

SIGNAL HEAD DIAGRAM

PB

X

 
 

REMOVE BY OTHERS
 

PROPOSED SIGNAL CABINET

 
EXISTING SIGNAL CABINET

PB

PROPOSED SIGNAL POLE BASE

 

LEGEND

SIGNAL PHASING

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

AB ABANDON

PHASING NOTES

NEMA PHASING

6

2

 

PROPOSED PEDESTRIAN POLE BASE
 

EXISTING SIGNAL POLE BASE

4

JW

X (TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIEREXISTING PEDESTRIAN POLE BASE

 

PROPOSED WOOD POLE
 

X

JW

X

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

 

 

PROPOSED JUNCTION WELL

CO

 

EXISTING UTILITY POLE

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

EXISTING JUNCTION WELL #

PROPOSED SIGNAL HEAD

 

EXISTING SIGNAL HEAD
 

#

OH

#

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

CO

CA

X (TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

PROPOSED MICROWAVE DETECTION

EXISTING MICROWAVE DETECTION

CA

X

PROPOSED VIDEO DETECTION

EXISTING VIDEO DETECTION
(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

PROPOSED PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN SIGNAL HEAD

PROPOSED PEDESTRIAN SIGNAL HEAD

(# OF OVERHEAD RUN)
EXISTING OVERHEAD RUN IDENTIFIER

(LENGTH OF ARM)
PROPOSED MAST ARM IDENTIFIER

(LENGTH OF ARM)
EXISTING MAST ARM IDENTIFIER

MA

XX

OH

#

MA

XX

 PROSPECT ROAD - STAGE 2C

SR 2 (WILMINGTON AVENUE) @

TEMPORARY SIGNAL PLAN

DESIGNED BY:

PERMIT NO.

CHECKED BY:

CONTRACT

COUNTY

DATE:

NEW CASTLE

APPROVED TRAFFIC ENGINEERDATE:

SCALE

FEET
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RECOMMENDED

 SYCAMORE STREET, WILMINGTON
FROM RR BRIDGE TO

SR 2, SOUTH UNION STREET

DATE:

N

ADDENDUM / REVISIONS

RECOMMENDEDDATE:

DEPARTMENT OF TRANSPORTATION
DELAWARE

RECOMMENDED
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PED

1
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HEIGHT OF 
ARM

LENGTH OF 

HEADS
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SIGNING

S.F. OF

421' 55'

MAST ARM SCHEDULE

MA#

11.3

2

3 21'

21' 35'

20' 2

2 23.3

0

SIGNING LEGEND

1. REMOVE EXISTING SIGN

2. EXISTING SIGN TO REMAIN

3. PLACE NEW SIGN

4. RENEW EXISTING SIGN

5. REPOSITION EXISTING SIGN

MAST ARM SIGNS

SIGN "B"

2D3-1

(102" x 16")

Elsmere Blvd

NO

ON RED
TURN

SIGN "C"

R10-11 2

(36" x 48")

SIGN "A"

SIGN "C"

CO

4

CO

1

CO

18
CO

3

CO

7

JW

UNK  

CO

8

CO

6

JW

UNK  

CO

5  

CONDUIT RUN SCHEDULE

LENGTHSIZECON

#OF
CO#

1*2

*3 UNK

 1*1 UNK

UNK 9'

TO REMAIN REMOVE INSTALL

AMOUNT AND TYPE OF CABLE/ WIRE

1

35'

SIGNAL CABLES

26'

SERVICE WIRE

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES4'

73'

4'

26'2.0"

2.0"

2.0"

2.0" 1*8

*7  1

 1*6

*5  1

*18  1 UNK

 1

 1

(2)9/#14

(1)9/#14 *15

*16

 1 4.0" 48' (3)9/#14 

 1 4.0" 45'*13 (3)9/#14 

4.0" 31' 1

2.5" 1 (1)9/#14 

3.0" 11' 1

8'

*10

*11

*12

*14

(2)9/#14 

(4)9/#14 

4.0"3*9 7' (6)9/#14 

* DENOTES EXISTING

3. SEE GENERAL SIGNAL NOTE #8.

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

2ProspectRd
D3-1

(102" x 16")

SIGN "A"

RED LIGHT CAMERA CABLES 

RED LIGHT CAMERA CABLES  SERVICE WIRE

T200401102
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(SEE NOTE #8)
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(SEE NOTE #8)
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ONE-WAY

DRIVEWAY

(SEE NOTES #1 & #5)
RM

C

43243

47675/

7

55

MA#1

SIGN "B"

O
N
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Y

(SEE NOTE #7)

15
  

EXISTING

21, 3, 4, 5, 6

NEW TEMPORARY

7, 9, 10, 11, 12 8 13, 14

P
E

D

7.

9.

ALL ABANDONED CONDUITS TO HAVE WIRES REMOVED.

1. ALL SIGNAL EQUIPMENT REMOVED FROM THE PROJECT IS TO BE RETURNED TO THE CITY
OF WILMINGTON.

2. ALL GALVANIZED CONDUIT (GRC) SHALL BE REMOVED AND THREADED.  ALL GRC SHALL BE THREADED
TOGETHER WITH APPROVED COUPLINGS.SET SCREW, BOLTED,  AND COMPRESSION FITTING ARE NOT
ACCEPTABLE.

3. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND
MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY,
AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY
MARKOUTS. IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE
TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY
BEFORE CONSTRUCTION.

4.

5.

 

UTILITY POLE #47675/43243 AT THE NORTHWEST CORNER.

TRAFFIC CONTRACTOR: REMOVE EXISTING PEDESTRIAN SIGNAL HEAD AND SIGNAL CABLE FROM

RED LIGHT CAMERA SHALL NOT BE OPERATIONAL DURING THIS STAGE. 

6.

8.

11

12

10

9 8

13

14

(SEE NOTE #9)

(SEE NOTES #1 & #6)

(SEE NOTE #10)

BASE ON MEDIAN BETWEEN EASTBOUND SR 2 AND NEW ROAD.

TRAFFIC CONTRACTOR: REMOVE EXISTING PEDESTRIAN SIGNAL HEAD, PEDESTAL POLE AND POLE

SHALL BE OPERATIONAL DURING THIS STAGE.

PERMANENT PEDESTRIAN SIGNAL HEADS AND PUSH BUTTONS FOR RELOCATED SR 2 CROSSWALK

RELOCATED SR 2 CROSSWALK.

CITY OF WILMINGTON: REPROGRAM CONTROLLER TO ADD AN EXCLUSIVE PEDESTRIAN PHASE FOR

10.

AND NO. 14 SHALL NOT BE OPERATIONAL DURING THIS STAGE.

PERMANENT VEHICULAR SIGNAL HEADS NO. 1 THROUGH NO. 6 AND TEMPORARY SIGNAL HEADS NO. 13

*4  1 UNK

SIGNAL CABLES

67' SIGNAL CABLES

2' SIGNAL CABLES

SIGNAL CABLES*19  1 UNK 3'

11.

CONSTRUCTION NOTES:

AND WB SR 2 STOP LINE AS SHOWN.

PROJECT (GENERAL) CONTRACTOR: INSTALL TEMPORARY PEDESTRIAN CROSSWALK MARKINGS
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TOTAL SHTS.
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LYD  PROSPECT ROAD - STAGE 2D
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DATE:
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SCALE
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GENERAL SIGNAL NOTES

(TYPE 1 OR 2)
EXISTING LOOP DETECTOR

RIGHT-OF-WAY OR PROPERTY LINE

 

 

 

PROPOSED SPAN INSULATOR

 

PROPOSED MAST ARM
 

EXISTING MAST ARM

EXISTING OPTICOM RECEIVER

PROPOSED LUMINAIRE
 

EXISTING LUMINAIRE

P

EXISTING SPAN INSULATOR

SERVICE PEDESTAL

(TYPE 1 OR 2)
PROPOSED LOOP DETECTOR

EXISTING SPAN WIREXX
OVERHEAD SIGNING

PROPOSED OPTICOM RECEIVER

PROPOSED SPAN WIRE

 

SIGNAL HEAD DIAGRAM

PB

X

 
 

REMOVE BY OTHERS
 

PROPOSED SIGNAL CABINET

 
EXISTING SIGNAL CABINET

PB

PROPOSED SIGNAL POLE BASE

 

LEGEND

SIGNAL PHASING

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

RM

C
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O

REMOVE BY CONTRACTOR

AB ABANDON

 

PROPOSED PEDESTRIAN POLE BASE
 

EXISTING SIGNAL POLE BASE

JW

X (TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIEREXISTING PEDESTRIAN POLE BASE

 

PROPOSED WOOD POLE
 

X

JW

X

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

 

 

PROPOSED JUNCTION WELL

CO

 

EXISTING UTILITY POLE

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

EXISTING JUNCTION WELL #

PROPOSED SIGNAL HEAD

 

EXISTING SIGNAL HEAD
 

#

OH

#

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

CO

CA

X (TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

PROPOSED MICROWAVE DETECTION

EXISTING MICROWAVE DETECTION

CA

X

PROPOSED VIDEO DETECTION

EXISTING VIDEO DETECTION
(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

PROPOSED PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN SIGNAL HEAD

PROPOSED PEDESTRIAN SIGNAL HEAD

(# OF OVERHEAD RUN)
EXISTING OVERHEAD RUN IDENTIFIER

(LENGTH OF ARM)
PROPOSED MAST ARM IDENTIFIER

(LENGTH OF ARM)
EXISTING MAST ARM IDENTIFIER

MA

XX

OH

#

MA

XX

N

MAST ARM SIGNS

SIGN "B"

2D3-1

(102" x 16")

Elsmere Blvd

NO

ON RED
TURN

SIGN "C"

R10-11 2

(36" x 48")

2ProspectRd
D3-1

(102" x 16")

SIGN "A"

1

POLE

HEIGHT OF 
ARM

LENGTH OF 

HEADS

# OF 

SIGNING

S.F. OF

421' 55'

MAST ARM SCHEDULE

MA#

11.3

2

3 21'

21' 35'

20' 2

2 23.3

0

SIGNING LEGEND

1. REMOVE EXISTING SIGN

2. EXISTING SIGN TO REMAIN

3. PLACE NEW SIGN

4. RENEW EXISTING SIGN

5. REPOSITION EXISTING SIGN

CONDUIT RUN SCHEDULE

LENGTHSIZECON

#OF
CO#

1*2

*3 UNK

 1*1 UNK

UNK 9'

TO REMAIN REMOVE INSTALL

AMOUNT AND TYPE OF CABLE/ WIRE

1

35'

SIGNAL CABLES

26'

SERVICE WIRE

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES4'

73'

4'

26'2.0"

2.0"

2.0"

2.0" 1*8

*7  1

 1*6

*5  1

*18  1

 1 UNK

UNK 2'

67'

 1

 1

(2)9/#14

(1)9/#14 *15

*16

 1 4.0" 48'

 1 4.0" 45'*13 (3)9/#14 

4.0" 31' 1

2.5" 1 (1)9/#14 

3.0" 11' 1

8'
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*11

*12

*14

(2)9/#14 

(4)9/#14 

4.0"3*9 7' (6)9/#14 

* DENOTES EXISTING
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(1)4/#18RED LIGHT CAMERA CABLES  SERVICE WIRE

RED LIGHT CAMERA CABLES
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SEE NOTE #13

ONE-WAY

DRIVEWAY

(SEE NOTE #10)

(SEE NOTE #10)

PHASING NOTES

NEMA PHASING

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.
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21, 3, 4, 5, 6

NEW TEMPORARY

7, 9, 10, 11, 12 8 13, 14

 
1. ALL SIGNAL EQUIPMENT REMOVED FROM THE PROJECT IS TO BE RETURNED TO THE CITY

OF WILMINGTON.

2. ALL GALVANIZED CONDUIT (GRC) SHALL BE REMOVED AND THREADED.  ALL GRC SHALL BE THREADED
TOGETHER WITH APPROVED COUPLINGS.SET SCREW, BOLTED,  AND COMPRESSION FITTING ARE NOT
ACCEPTABLE.

3. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND
MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY,
AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY
MARKOUTS. IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE
TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY
BEFORE CONSTRUCTION.

4.

PROJECT (GENERAL) CONTRACTOR: INSTALL LOOP DETECTOR ON NEW ROAD APPROACH.

5.

6.

7.

8.

COORDINATE THE INSTALLATION WITH RED LIGHT CAMERA CONTRACTOR. 

ON EB SR 2 AS SHOWN. THE DETECTORS TO BE CENTERED IN LANE AND SPACED 40" APART.

PROJECT (GENERAL) CONTRACTOR: INSTALL TWO 40" X 100" RED LIGHT CAMERA LOOP DETECTORS

9.

2.5" 10'

20'3.0"

11. RED LIGHT CAMERA SHALL NOT BE OPERATIONAL DURING THIS STAGE. 

12.

10.

CONSTRUCTION NOTES:

Lisa Delyaur 12/06/2012

9

10

12

11

8

13

14

AB

CO

17
(SEE NOTE #7)

PROJECT (GENERAL) CONTRACTOR: INSTALL CONDUIT NO. 17 AT THE SOUTHWEST CORNER.

(SEE NOTE #4)

OH

OH
(SEE NOTE #6)

1

SIGN "B"

#1

55

MA

THIS STAGE.

PERMANENT VEHICULAR SIGNAL HEADS NO. 1 THROUGH NO. 6 SHALL NOT BE OPERATIONAL DURING

BOULEVARD APPROACH. THESE HEADS TO BE OPERATIONAL DURING THIS STAGE.

TRAFFIC CONTRACTOR: ACTIVATE TEMPORARY SIGNAL HEADS NO. 13 AND NO. 14 FOR ELSMERE

SHALL BE OPERATIONAL DURING THIS STAGE.

PERMANENT PEDESTRIAN SIGNAL HEADS AND PUSH BUTTONS FOR RELOCATED SR 2 CROSSWALK

(SEE NOTE #11)

ELSMERE BOULEVARD APPROACH.

CITY OF WILMINGTON: REPROGRAM CONTROLLER TO ADD A TEMPORARY PHASE NO. 8 FOR

13.

14.

(SEE NOTES #8 & #9)

JW

4

CO

9

CO

2
CA

M
(SEE NOTE #12)

CO

10

OH#

1

* DENOTES EXISTING

39' (1)9/#14

AMOUNT AND TYPE OF CABLE/ WIRE

TO REMAIN REMOVE INSTALL
LENGTH

CONDUIT RUN SCHEDULE

*4

 1 1.0" 2'17

SIGNAL CABLES

(3)9/#14 

AND SIGN R10-3e ON EXISTING SIGNAL POLE ON THE SOUTHEAST CORNER FOR USE ON STAGE 3A.

TRAFFIC CONTRACTOR: INSTALL TEMPORARY COUNTDOWN PEDESTRIAN SIGNAL HEAD, PUSH BUTTON,

FOR USE ON STAGE 3A.

& SIGN R10-3e-DE ON TEMPORARY 16-FOOT LONG 4" x 4" WOOD POST ON NORTHWEST CORNER

TRAFFIC CONTRACTOR: INSTALL TEMPORARY COUNTDOWN PEDESTRIAN SIGNAL HEAD, PUSH BUTTON,

(SEE NOTE #5)

4" x 4" WOOD POST

TEMPORARY 16' LONG

 

AND DOWN EXISTING SIGNAL POLE ON SOUTHEAST CORNER TO SIGNAL CABINET VIA CONDUIT NO. 2. 

NORTHWEST CORNER. RUN TEMPORARY SIGNAL CABLE AERIALLY ON RUN NO. 1 AND SPAN WIRE,

TEMPORARY PEDESTRIAN SIGNAL HEAD AND PUSH BUTTON TO UTILITY POLE NO. 47675/43243 ON

TRAFFIC CONTRACTOR: INSTALL TEMPORARY OVERHEAD RUN NO. 1 FROM WOOD POST SUPPORTING

11.

REQUIRED DURING STAGE 3A (SEE TEMPORARY SIGNAL PLAN FOR STAGE 3A).

PEDESTRIAN CROSSWALK MARKINGS ON SR 2. INSTALL TEMPORARY CROSSWALK MARKINGS

PROJECT (GENERAL) CONTRACTOR: AT THE COMPLETION OF STAGE 2D, REMOVE TEMPORARY

(2)9/#14 
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TEMPORARY SIGNAL PLAN
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DATE:
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APPROVED TRAFFIC ENGINEERDATE:

SCALE

FEET

0 30 60 90

RECOMMENDED

 SYCAMORE STREET, WILMINGTON
FROM RR BRIDGE TO

SR 2, SOUTH UNION STREET
ADDENDUM / REVISIONS

 

 

 

GENERAL SIGNAL NOTES

(TYPE 1 OR 2)
EXISTING LOOP DETECTOR

RIGHT-OF-WAY OR PROPERTY LINE

 

 

 

PROPOSED SPAN INSULATOR

 

PROPOSED MAST ARM
 

EXISTING MAST ARM

EXISTING OPTICOM RECEIVER

PROPOSED LUMINAIRE
 

EXISTING LUMINAIRE

P

EXISTING SPAN INSULATOR

SERVICE PEDESTAL

(TYPE 1 OR 2)
PROPOSED LOOP DETECTOR

EXISTING SPAN WIREXX
OVERHEAD SIGNING

PROPOSED OPTICOM RECEIVER

PROPOSED SPAN WIRE

 

SIGNAL HEAD DIAGRAM

PB

X

 
 

REMOVE BY OTHERS
 

PROPOSED SIGNAL CABINET

 
EXISTING SIGNAL CABINET

PB

PROPOSED SIGNAL POLE BASE

 

LEGEND

SIGNAL PHASING

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

AB ABANDON

PHASING NOTES

NEMA PHASING

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

6

2

P
E

D

 

PROPOSED PEDESTRIAN POLE BASE
 

EXISTING SIGNAL POLE BASE

4

JW

X (TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIEREXISTING PEDESTRIAN POLE BASE

 

PROPOSED WOOD POLE
 

X

JW

X

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

 

 

PROPOSED JUNCTION WELL

CO

 

EXISTING UTILITY POLE

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

EXISTING JUNCTION WELL #

PROPOSED SIGNAL HEAD

 

EXISTING SIGNAL HEAD
 

#

OH

#

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

CO

CA

X (TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

PROPOSED MICROWAVE DETECTION

EXISTING MICROWAVE DETECTION

CA

X

PROPOSED VIDEO DETECTION

EXISTING VIDEO DETECTION
(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

PROPOSED PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN SIGNAL HEAD

PROPOSED PEDESTRIAN SIGNAL HEAD

(# OF OVERHEAD RUN)
EXISTING OVERHEAD RUN IDENTIFIER

(LENGTH OF ARM)
PROPOSED MAST ARM IDENTIFIER

(LENGTH OF ARM)
EXISTING MAST ARM IDENTIFIER

MA

XX

OH

#

MA

XX

N

OH

MAST ARM SIGNS

SIGN "B"

2D3-1

(102" x 16")

Elsmere Blvd

NO

ON RED
TURN

SIGN "C"

R10-11 2

(36" x 48")

2ProspectRd
D3-1

(102" x 16")

SIGN "A"

1

POLE

HEIGHT OF 
ARM

LENGTH OF 

HEADS

# OF 

SIGNING

S.F. OF

421' 55'

MAST ARM SCHEDULE

MA#

11.3

2

3 21'

21' 35'

20' 2

2 23.3

0

SIGNING LEGEND

1. REMOVE EXISTING SIGN

2. EXISTING SIGN TO REMAIN

3. PLACE NEW SIGN

4. RENEW EXISTING SIGN

5. REPOSITION EXISTING SIGN

PED

CO

1

CO

4

CO

3

CO

5  

4

CO

6

JW

UNK  

CO

7

JW

UNK  

CO

8

RED LIGHT CAMERA

CONDUIT RUN SCHEDULE

LENGTHSIZECON

#OF
CO#

1*2

*3 UNK

 1*1 UNK

UNK 9'

TO REMAIN REMOVE INSTALL

AMOUNT AND TYPE OF CABLE/ WIRE

1

35'

SIGNAL CABLES

26'

SERVICE WIRE

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES4'

73'

4'

26'2.0"

2.0"

2.0"

2.0" 1*8

*7  1

 1*6

*5  1

*17  1

 1 UNK

1.0" 2'

67'

 1

 1

(1)9/#14

(1)9/#14 *15

*16

 1 4.0" 48' (2)9/#14 

 1 4.0" 45'*13 (2)9/#14 

4.0" 31' 1

2.5" 1 (1)9/#14 

3.0" 11' 1

8'

*10

*11

*12

*14

(2)9/#14 

(3)9/#14 

4.0"3*9 7' (5)9/#14 

(1)4/#18

RED LIGHT CAMERA CABLES

* DENOTES EXISTING

RED LIGHT CAMERA CABLES  SERVICE WIRE  (1)4/#18

(2)9/#14 

SIGN "A"

SIGN "C"

SIGN "B"

T200401102

6

4

2

P
E

D

1. ALL SIGNAL EQUIPMENT REMOVED FROM THE PROJECT IS TO BE RETURNED TO THE CITY
OF WILMINGTON.

2. ALL GALVANIZED CONDUIT (GRC) SHALL BE REMOVED AND THREADED.  ALL GRC SHALL BE THREADED
TOGETHER WITH APPROVED COUPLINGS.SET SCREW, BOLTED,  AND COMPRESSION FITTING ARE NOT
ACCEPTABLE.

3. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND
MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY,
AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY
MARKOUTS. IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE
TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY
BEFORE CONSTRUCTION.

4.

5.

6.

7.

8.

9.

10.

11.

89

91

CONSTRUCTION NOTES:

12.

13.

14.

15.

CURB ELEVATION.

PROJECT (GENERAL) CONTRACTOR: ADJUST NEW JUNCTION WELL TYPE 1 IN MEDIAN TO MEET MEDIAL

16.

RED LIGHT CAMERA SHALL NOT BE OPERATIONAL DURING THIS STAGE. 

2.5" 10'

20'3.0"

L
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E
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IE
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E
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(SEE NOTE #14)

(SEE NOTE #14)

RED LIGHT CAMERA
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E
-

W
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Y

ONE-WAY

DRIVEWAY

SEE NOTE #7

CA

M

2'
8'

SEE NOTE #4

2'

8'

43243

47675/

OH

(SEE NOTE #8)
RM

C

MA

55

#1

SEE NOTE #6

SEE NOTE #5

O
N

E
-

W
A

Y

(SEE NOTE #13)

1

15
  

EXISTING

21, 3, 4, 5, 6

NEW TEMPORARY

7, 9, 10, 11, 12 8 13, 14

(SEE NOTE #13)

14

13

1
2

3

4

6

5

12

11

7

8

10

9

OH#

1

* DENOTES EXISTING

39' (1)9/#14

AMOUNT AND TYPE OF CABLE/ WIRE

TO REMAIN REMOVE INSTALL
LENGTH

CONDUIT RUN SCHEDULE

CO

10

CA

M
(SEE NOTE #15)

JW

4

CO

9

CO

2

(SEE NOTE #12)

(SEE NOTES #8 & #9)

TRAFFIC CONTRACTOR: SLIDE EXISTING SIGNAL HEAD NO. 7 AS SHOWN.

TRAFFIC CONTRACTOR: SLIDE TEMPORARY SIGNAL HEAD NO. 8 AS SHOWN.

TRAFFIC CONTRACTOR: SLIDE EXISTING SIGNAL HEAD NO. 9 AS SHOWN.

TRAFFIC CONTRACTOR: SLIDE EXISTING SIGNAL HEAD NO. 10 AS SHOWN.

NO. 1 AT THE NORTHEAST CORNER.

TRAFFIC CONTRACTOR: REMOVE TEMPORARY SIGNAL HEADS NO. 13 AND NO. 14 FROM MAST ARM

THIS STAGE.

PERMANENT VEHICULAR SIGNAL HEADS NO. 1 THROUGH NO. 6 SHALL NOT BE OPERATIONAL DURING

BUTTON ON THE EXISTING SIGNAL POLE AT THE SOUTHEAST CORNER.

TRAFFIC CONTRACTOR: ACTIVATE TEMPORARY COUNTDOWN PEDESTRIAN SIGNAL HEAD AND PUSH

OPERATIONAL DURING THIS STAGE.

FOR RELOCATED SR 2 CROSSWALK. THESE SIGNAL HEADS AND PUSH BUTTONS SHALL NOT BE 

TRAFFIC CONTRACTOR: DEACTIVATE PERMANENT PEDESTRIAN SIGNAL HEADS AND PUSH BUTTONS

ELSMERE BOULEVARD APPROACH.

CITY OF WILMINGTON: REPROGRAM CONTROLLER TO REMOVE TEMPORARY PHASE 8 FOR

SEE NOTE #16

*4

(1)9/#14

(1)9/#14

(1)9/#14

(1)9/#14

(1)9/#14

BUTTON ON THE WOOD POST AT THE NORTHEAST CORNER.

TRAFFIC CONTRACTOR: ACTIVATE TEMPORARY COUNTDOWN PEDESTRIAN SIGNAL HEAD AND PUSH

(SEE NOTE #11)

4" x 4" WOOD POST

TEMPORARY 16' LONG

FOR STAGE 3B.

INSTALL PERMANENT PEDESTRIAN CROSSWALK MARKINGS ON SR 2. SEE TEMPORARY SIGNAL PLAN

PROJECT (GENERAL) CONTRACTOR: AT THE COMPLETION OF STAGE 3A, REMOVE TEMPORARY AND
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WILMINGTON AVENUE (SR2)

DATE:RECOMMENDEDDATE:

DEPARTMENT OF TRANSPORTATION
DELAWARE

RECOMMENDED

TOTAL SHTS.

DATE:

SHEET NO.

APPROVED FOR INSTALLATION

CITY OF WILMINGTON

SJE

LYD  PROSPECT ROAD - STAGE 3B

SR 2 (WILMINGTON AVENUE) @

TEMPORARY SIGNAL PLAN

DESIGNED BY:

PERMIT NO.

CHECKED BY:

CONTRACT

COUNTY

DATE:

NEW CASTLE

APPROVED TRAFFIC ENGINEERDATE:

SCALE
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RECOMMENDED

ADDENDUM / REVISIONS

 

 

 

GENERAL SIGNAL NOTES

(TYPE 1 OR 2)
EXISTING LOOP DETECTOR

RIGHT-OF-WAY OR PROPERTY LINE

 

 

 

PROPOSED SPAN INSULATOR

 

PROPOSED MAST ARM
 

EXISTING MAST ARM

EXISTING OPTICOM RECEIVER

PROPOSED LUMINAIRE
 

EXISTING LUMINAIRE

P

EXISTING SPAN INSULATOR

SERVICE PEDESTAL

(TYPE 1 OR 2)
PROPOSED LOOP DETECTOR

EXISTING SPAN WIREXX
OVERHEAD SIGNING

PROPOSED OPTICOM RECEIVER

PROPOSED SPAN WIRE

 

SIGNAL HEAD DIAGRAM

PB

X

 
 

REMOVE BY OTHERS
 

PROPOSED SIGNAL CABINET

 
EXISTING SIGNAL CABINET

PB

PROPOSED SIGNAL POLE BASE

 

LEGEND

SIGNAL PHASING

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

AB ABANDON

PHASING NOTES

NEMA PHASING

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

6

2

 

PROPOSED PEDESTRIAN POLE BASE
 

EXISTING SIGNAL POLE BASE

4

JW

X (TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIEREXISTING PEDESTRIAN POLE BASE

 

PROPOSED WOOD POLE
 

X

JW

X

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

 

 

PROPOSED JUNCTION WELL

CO

 

EXISTING UTILITY POLE

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

EXISTING JUNCTION WELL #

PROPOSED SIGNAL HEAD

 

EXISTING SIGNAL HEAD
 

#

OH

#

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

CO

CA

X (TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

PROPOSED MICROWAVE DETECTION

EXISTING MICROWAVE DETECTION

CA

X

PROPOSED VIDEO DETECTION

EXISTING VIDEO DETECTION
(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

PROPOSED PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN SIGNAL HEAD

PROPOSED PEDESTRIAN SIGNAL HEAD

(# OF OVERHEAD RUN)
EXISTING OVERHEAD RUN IDENTIFIER

(LENGTH OF ARM)
PROPOSED MAST ARM IDENTIFIER

(LENGTH OF ARM)
EXISTING MAST ARM IDENTIFIER

MA

XX

OH

#

MA

XX

N

NEW ROAD

WILMINGTON AVENUE (SR2)
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#3 MA
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(SEE NOTE #9)

WVWV
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MA#2
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A
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3

CO

14

 

JW

1

CO

15

PB

4

CO

16

(SEE NOTE #9)
PB

3

(SEE NOTE #6)

JW

UNK

JW

1

CO

17

A

W
V

W
V

(SEE NOTE #6)

OH

1
(SEE NOTE #7)

RM

C

PED

MAST ARM SIGNS

SIGN "B"

2D3-1

(102" x 16")

Elsmere Blvd

NO

ON RED
TURN

SIGN "C"

R10-11 2

(36" x 48")

2ProspectRd
D3-1

(102" x 16")

SIGN "A"

1

POLE

HEIGHT OF 
ARM

LENGTH OF 

HEADS

# OF 

SIGNING

S.F. OF

221' 55'

MAST ARM SCHEDULE

MA#

11.3

2

3 21'

21' 35'

20' 2

2 23.3

0

SIGNING LEGEND

1. REMOVE EXISTING SIGN

2. EXISTING SIGN TO REMAIN

3. PLACE NEW SIGN

4. RENEW EXISTING SIGN

5. REPOSITION EXISTING SIGN

SIGN "B"

SIGN "A"

SIGN "C"

CO

1

CO

4

CO

3

JW

UNK  

CO

8

JW

UNK  

CO

7

CO

5  

CO

6
RED LIGHT CAMERA

T200401102

Lisa Delyaur 12/04/2012
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 SYCAMORE STREET, WILMINGTON
FROM RAILROAD BRIDGE TO
SR 2, SOUTH UNION STREET
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SEE NOTE #8

6.5'2.5'

ONE-WAY

DRIVEWAY

CONSTRUCTION NOTES:

RED LIGHT CAMERA SHALL NOT BE OPERATIONAL DURING THIS STAGE.

13.

12.

(SEE NOTE #12)

(SEE NOTE #12)
RED LIGHT CAMERA

(SEE NOTES #4 & #10)

(SEE NOTE #10)
RM

C

90

91

5.

6.

7.

8.

1. ALL SIGNAL EQUIPMENT REMOVED FROM THE PROJECT IS TO BE RETURNED TO THE CITY
OF WILMINGTON.

2. ALL GALVANIZED CONDUIT (GRC) SHALL BE REMOVED AND THREADED.  ALL GRC SHALL BE THREADED
TOGETHER WITH APPROVED COUPLINGS.SET SCREW, BOLTED,  AND COMPRESSION FITTING ARE NOT
ACCEPTABLE.

3. ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND
MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY,
AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY
MARKOUTS. IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE
TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY
BEFORE CONSTRUCTION.

4.

COORDINATE THE INSTALLATION WITH RED LIGHT CAMERA CONTRACTOR. 

ON EB SR 2 AS SHOWN. THE DETECTORS TO BE CENTERED IN LANE AND SPACED 40" APART.

PROJECT (GENERAL) CONTRACTOR: INSTALL TWO 40" X 100" RED LIGHT CAMERA LOOP DETECTORS

15
  

EXISTING

21, 3, 4, 5, 6

NEW TEMPORARY

7, 9, 10, 11, 12 8 13, 14

1
2

7

8

9

10

11

12

5

6

3

4

OH#

1

* DENOTES EXISTING

39' (1)9/#14

AMOUNT AND TYPE OF CABLE/ WIRE

TO REMAIN REMOVE INSTALL
LENGTH

CONDUIT RUN SCHEDULE

CONDUIT RUN SCHEDULE

LENGTHSIZECON

#OF
CO#

1*2

*3 UNK

 1*1 UNK

UNK 9'

TO REMAIN REMOVE INSTALL

AMOUNT AND TYPE OF CABLE/ WIRE

1

35'

SIGNAL CABLES

26'

SERVICE WIRE

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES4'

73'

4'

26'2.0"

2.0"

2.0"

2.0" 1*8

*7  1

 1*6

*5  1

*17  1

 1 UNK

1.0" 2'

67'

 1

 1

(1)9/#14

(1)9/#14 *15

*16

 1 4.0" 48' (2)9/#14 

 1 4.0" 45'*13 (2)9/#14 

4.0" 31' 1

2.5" 1 (1)9/#14 

3.0" 11' 1

8'

*10

*11

*12

*14

(2)9/#14 

(3)9/#14 

4.0"3*9 7' (5)9/#14 

(1)4/#18

RED LIGHT CAMERA CABLES

* DENOTES EXISTING

RED LIGHT CAMERA CABLES  SERVICE WIRE  (1)4/#18

(2)9/#14 

2.5" 10'

20'3.0"

*4

OH

R10-3e FROM THE EXISTING SIGNAL POLE AT THE SOUTHEAST CORNER.

TRAFFIC CONTRACTOR: REMOVE TEMPORARY PEDESTRIAN SIGNAL HEAD, PUSH BUTTON AND SIGN

SHALL BE OPERATIONAL DURING THIS STAGE.

PERMANENT PEDESTRIAN SIGNAL HEADS AND PUSH BUTTONS FOR RELOCATED SR 2 CROSSWALK

NORTHWEST CORNER.

TRAFFIC CONTRACTOR: DISCONNECT AND REMOVE TEMPORARY OVERHEAD RUN #1 AT THE

TRAFFIC CONTRACTOR: SWITCH TO NEW SIGNAL OPERATION.9.

10.

#1

55

MA

11.

 

PROJECT (GENERAL) CONTRACTOR: AT THE COMPLETION OF STAGE 3B, ABANDON EXISTING CONDUIT #2.

FOR WESTBOUND SR 2 LEFT TURN.

CITY OF WILMINGTON: AT THE COMPLETION OF STAGE 3B, REPROGRAM CONTROLLER TO ADD PHASE 1

JW

4

CO

9

CO

2

PB

3

CO

10

CA

M
AB (SEE NOTE #13)

NOTE #11)

(SEE

BUTTON, AND SIGN R10-3e-DE AT THE NORTHWEST CORNER.

TRAFFIC CONTRACTOR: REMOVE TEMPORARY WOOD POST, PEDESTRIAN SIGNAL HEAD, PUSH

(SEE NOTE #5)

4" x 4" WOOD POST

TEMPORARY 16' LONG

 - INSTALL PERMANENT PAVEMENT STRIPING ON SR 2.

 - REMOVE EXISTING SIGNAL HEADS NO. 7 THROUGH NO. 12 AND SIGNAL CABLES

 - REMOVE EXISTING MAST ARM

 - REMOVE EXISTING SPAN WIRE ATTACHMENT

 - REMOVE EXISTING SIGNAL POLE AT THE SOUTHEAST CORNER

TRAFFIC CONTRACTOR: AT THE COMPLETION OF STAGE 3B
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SIGNAL HEAD DIAGRAM
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REMOVE BY OTHERS
 

JW

X

PROPOSED SIGNAL CABINET

 
EXISTING SIGNAL CABINET

PB

X

PROPOSED SIGNAL POLE BASE

 

LEGEND

SIGNAL PHASING

(TYPE OF POLE BASE)
PROPOSED POLE BASE IDENTIFIER

(TYPE OF POLE BASE)
EXISTING POLE BASE IDENTIFIER

(TYPE OF JUNCTION WELL)
PROPOSED JUNCTION WELL IDENTIFIER

(TYPE OF JUNCTION WELL)
EXISTING JUNCTION WELL IDENTIFIER

(# OF CONDUIT RUN)
PROPOSED CONDUIT RUN IDENTIFIER

RM

C

RM

O

REMOVE BY CONTRACTOR

AB ABANDON

PHASING NOTES

NEMA PHASING

2.  PHASES ASSOCIATED BY A DASHED LINE WILL OPERATE CONCURRENTLY.

1.   PHASES ASSOCIATED BY A SOLID LINE WILL NOT OPERATE CONCURRENTLY.

N 6

2

2

P
E

D

CA

X

 

PROPOSED PEDESTRIAN POLE BASE
 

EXISTING PEDESTRIAN POLE BASE
 

PROPOSED WOOD POLE
 
 

 

RIGHT-OF-WAY OR PROPERTY LINE

EXISTING JUNCTION WELL

PROPOSED SPAN WIRE

 

EXISTING SPAN WIRE

 

PROPOSED SIGNAL HEAD

 

EXISTING SIGNAL HEAD
 

PROPOSED PEDESTRIAN SIGNAL HEAD
 

EXISTING PEDESTRIAN SIGNAL HEAD

 

PROPOSED JUNCTION WELL

MA

XX

#

#

OH

#

OH

#

MA

XX (LENGTH OF ARM)
EXISTING MAST ARM IDENTIFIER

CA

X

PROPOSED SPAN INSULATOR

(# OF CONDUIT RUN)
EXISTING CONDUIT RUN IDENTIFIER

(# OF OVERHEAD RUN)
PROPOSED OVERHEAD RUN IDENTIFIER

(# OF OVERHEAD RUN)
EXISTING OVERHEAD RUN IDENTIFIER

(LENGTH OF ARM)
PROPOSED MAST ARM IDENTIFIER

XX

CO

CO

(TYPE OF CABINET)
PROPOSED CABINET IDENTIFIER

(TYPE OF CABINET)
EXISTING CABINET IDENTIFIER

 

EXISTING UTILITY POLE

PROPOSED PEDESTRIAN PUSHBUTTON

EXISTING PEDESTRIAN PUSHBUTTON

EXISTING SIGNAL POLE BASE

 

 

PROPOSED MAST ARM
 

EXISTING MAST ARM

OVERHEAD SIGNING

PROPOSED OPTICOM RECEIVER

EXISTING OPTICOM RECEIVER

PROPOSED VIDEO DETECTION

EXISTING VIDEO DETECTION

PROPOSED MICROWAVE DETECTION

EXISTING MICROWAVE DETECTION

PROPOSED LUMINAIRE
 

EXISTING LUMINAIRE

P

EXISTING SPAN INSULATOR

SERVICE PEDESTAL

 

 

GENERAL SIGNAL NOTES

(TYPE 1 OR 2)
PROPOSED LOOP DETECTOR

(TYPE 1 OR 2)
EXISTING LOOP DETECTOR

TOTAL SHTS.

DATE:

SHEET NO.
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PERMIT NO.
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SJE

LYD

CONTRACT
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CHECKED BY:

DATE:

NEW CASTLE

APPROVED TRAFFIC ENGINEERDATE:

SCALE

FEET

0 30 60 90

RECOMMENDED

ADDENDUM / REVISIONS

DATE:RECOMMENDEDDATE:

DEPARTMENT OF TRANSPORTATION
DELAWARE

RECOMMENDED

 @ PROSPECT ROAD

SR 2 (WILMINGTON AVENUE)

SIGNAL PLAN

2

43257
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43239

47694/
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47661/

43243

47675/

DST 29

43223
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UNK  
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SEE NOTE #8
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MA #1

  35

MA#2
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UNK  
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MA#3

AB

4

CITY OF WILMINGTON

OF WILMINGTON.

ALL SIGNAL EQUIPMENT REMOVED FROM THE PROJECT IS TO BE RETURNED TO THE CITY1.

2.

3.

ALL UNDERGROUND AND OVERHEAD UTILITIES SHOWN ON THESE PLANS ARE SCHEMATIC ONLY AND
MAY NOT BE COMPLETE. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING MISS UTILITY,

MARKOUTS. IF THE CONTRACTOR PERCEIVES THAT A CONFLICT BETWEEN UTILITIES AND THE
TRAFFIC SIGNAL WILL OCCUR, THE CONTRACTOR SHALL NOTIFY DELDOT TRAFFIC IMMEDIATELY
BEFORE CONSTRUCTION.

AND/OR THE APPROPRIATE UTILITY PRIOR TO THE BEGINNING OF CONSTRUCTION FOR THE UTILITY

4.

CONSTRUCTION NOTES:

5. ALL PEDESTRIAN SIGNALS SHALL CONTAIN PEDESTRIAN COUNTDOWN DISPLAYS.

(OR CABINET) AND THE OTHER BEING CAPPED.
ONE PROVIDING A CONNECTION FROM THE POLE BASE TO THE NEAREST JUNCTION WELL
POLE BASE TYPE 3 SHALL HAVE TWO (2) 3" SCHEDULE 80 PVC CONDUIT ELBOWS WITH10.

11.

12.

CONNECTING THE POLE BASE TO THE NEAREST JUNCTION WELL.
POLE BASE TYPE 4 SHALL HAVE ONE (1) 2.5" SCHEDULE 80 PVC CONDUIT ELBOW

6.    ALL ABANDONED CONDUITS TO HAVE WIRES REMOVED.

SIGNING LEGEND

1. REMOVE EXISTING SIGN

2. EXISTING SIGN TO REMAIN

3. PLACE NEW SIGN

4. RENEW EXISTING SIGN

5. REPOSITION EXISTING SIGN

1

POLE

HEIGHT OF 
ARM

LENGTH OF 

HEADS

# OF 

SIGNING

S.F. OF

221' 55'

MAST ARM SCHEDULE

MA#

2 221' 35'

3 221' 20'

CONDUIT RUN SCHEDULE

LENGTHSIZECON

#OF
CO#

1*2

*3

9

UNK

 1*1 UNK

UNK 9'

15

16

TO REMAIN REMOVE INSTALL

AMOUNT AND TYPE OF CABLE/ WIRE

3 4.0"

 1

1

7'

*5

 1

 1 26'

4'*6

*7

10  1 3.0" 11'

 1

 1

2.5"

3.0"

10' (1)9/#14

* DENOTES EXISTING

0

SEE NOTE #7

7.

8.

9. REMOVE EXISTING SPAN WIRE, SIGNAL HEADS, AND SIGNAL CABLES.

35'

SIGNAL CABLES

26' RED LIGHT CAMERA CABLES SIGNAL CABLES

*4

UNK1 SIGNAL CABLE

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES

RED LIGHT CAMERA CABLES73'

*8 RED LIGHT CAMERA CABLES 1 4'

11  1 2.5" (1)9/#14 

12  1 4.0" 31'

13  1 4.0" 45'

14  1 4.0"

A

A

A

19.

FEET OR MORE THAN 10 FEET ABOVE SIDEWALK LEVEL. 
MOUNTED WITH THE BOTTOM OF THE SIGNAL HOUSING INCLUDING BRACKETS NOT LESS THAN 7 
LANDING AREA TO THE FACE OF THE PUSHBUTTON.  PEDESTRIAN SIGNAL HEADS SHALL BE 
AND SHALL BE LOCATED SUCH THAT THE MAXIMUM REACH DISTANCE IS 10 INCHES FROM THE 
SHOULD BE INSTALLED AT A HEIGHT OF 42 TO 48 INCHES ABOVE THE LANDING AREA/SIDEWALK, 
BASES SHALL BE FLUSH WITH THE ADJOINING LANDING AREA.  THE PEDESTRIAN PUSHBUTTON 
CURB RAMP OR SIDEWALK IN ACCORDANCE WITH CURRENT ADA BEST PRACTICES. THESE POLE 
CONSTRUCTED IMMEDIATELY ADJACENT TO THE FLAT (50:1 OR FLATTER) LANDING AREA OF THE 
PROPOSED POLE BASES SUPPORTING POLES WITH PEDESTRIAN PUSHBUTTONS SHALL BE 

CABINET AND JUNCTION WELLS AND THE BASES OF ALL POLE STRUCTURES.

A SINGLE #6 AWG GROUND WIRE SHALL RUN BETWEEN THE CABINET AND POWER SOURCE,15.

14.

16.

INSTALL "EDUCATIONAL SIGN FOR COUNTDOWN PEDESTRIAN SIGNALS" (R10-3e).

RM
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4

CO

20
AB

 

JW

1

CO

14

PED

(SEE NOTE #10)

17.

RESET GAS VALVE FLUSH WITH P.C.C. SIDEWALK.

 1 UNK (1)4/#18

 1 UNK

(1)4/#18

67'

ProspectRd
3D3-1

(102" x 16")

SIGN "B"

SIGN "A"

MAST ARM SIGNS

3D3-1

(102" x 16")

Elsmere Blvd

11.3

23.3

 1 UNK 3'*19 SIGNAL CABLES

20'
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EXISTING R/W

EXISTING R/W

EXISTING R/W

EXISTING R/W

RED LIGHT CAMERA

RED LIGHT CAMERA

A

A

A

+

(SCALE 1" = 10')

CURB DETAIL 1 (FIELD ADJUSTMENTS AS REQUIRED)

12:1  SLOPE

12:1  SLOPE

12:1  SLOPE

TRUNCATED DOMES

DETECTABLE WARNING

TRUNCATED DOMES

DETECTABLE WARNING

SEE PUSH BUTTON DETAIL

50:1 LANDING AREA

50:1 LANDING AREA

CO

13

CO

20
AB

CO

4

CONC. DRIVEWAY

DEPRESSED CURB
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3

RM
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M

CO

9

JW

4
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10
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3
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11
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4

JW

1
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EXISTING R/W
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(SEE NOTE #10)
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TRUNCATED DOMES

DETECTABLE WARNING
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EXISTING R/W

TRUNCATED DOMES

DETECTABLE WARNING

12:1  SLOPE

50:1 LANDING AREA

12:1  SLOPE

SEE PUSH BUTTON DETAIL

50:1 LANDING AREA

(SCALE 1" = 10')

CURB DETAIL 2 (FIELD ADJUSTMENTS AS REQUIRED)

18.

SEE NOTE #18

SEE NOTE #18

12:1  SLOPE

T200401102

Lisa Delyaur

TREE TRIMMING IS REQUIRED FOR PROPOSED MAST ARM POLE AT THE SOUTH-EAST CORNER. 

13. INSTALL "EDUCATIONAL SIGN FOR COUNTDOWN PEDESTRIAN SIGNALS" (R10-3e-DE).

NEW ROAD

O
N

E
-

W
A

Y

O
N

E
-

W
A

Y

ONE-WAY

NO

ON RED
TURN

SIGN "C"

R10-11 3

(36" x 48")

SIGN "B"

SIGN "C"

SIGN "A"

SERVICE WIRE

JW

UNK  

JW

UNK  

37'

2.0"

2.0"

2.0"

2.0"

REMOVE EXISTING PEDESTAL POLE AND PEDESTRIAN SIGNAL HEAD.

(SEE NOTES #1 & #17)

(SEE NOTES #1 & #9)

 (SEE CURB DETAIL 1)

CURB RAMP, TYPE 1

 (SEE CURB DETAIL 1)

CURB RAMP, TYPE 2

(SEE NOTE #1)

(5)9/#14

(2)9/#14

(1)9/#14

(3)9/#14

(2)9/#14

(2)9/#14

(SEE CURB DETAIL 2)

CURB RAMP, TYPE 3

(SEE CURB DETAIL 2)

CURB RAMP, TYPE 2

ONE-WAY

(SEE NOTE #3) (SEE NOTE #2)

CO

4

*18

SEE NOTE #12

SPACED 40" APART. INSTALL FIRST LOOPS 60" BEHIND STOP LINE.

INSTALL FOUR 40" X 100" RED LIGHT CAMERA LOOPS. LOOPS TO BE CENTERED IN EACH LANE AND

CO

19

RED LIGHT CAMERA CABLES SERVICE WIRE SIGNAL CABLES

2'

INSTALL TWO (2) STEEL BOLLARDS SPACED 1.5 FEET CENTER TO CENTER.

6

4

2

 SYCAMORE STREET, WILMINGTON
FROM RAILROAD BRIDGE TO
SR 2, SOUTH UNION STREET

O
N

E
-

W
A

Y

SIGNAL HEADS #3 & #4 SHAL BE LOUVERED.

SIGNAL HEADS #5 & #6 SHAL BE OPTICALLY PROGRAMMED.

AB

CO

17

AB
CO

18

17  1 1.0" 2'

SIGNAL CABLES

*20

NO. 47675/43243.

REMOVE EXISTING PEDESTRIAN SIGNAL HEAD, CONDUIT, AND SIGNAL CABLE FROM UTILITY POLE

#10 & #19)

(SEE NOTES #2, #3,

#10 & #19)

(SEE NOTES #2, #3,

#16)

#5, #11, #14 &

(SEE NOTES

(SEE NOTES #5, #11, #14 & #16)

(SEE NOTES #5, #11, #13 & #16)

(SEE NOTES #5, #11, #13 & #16)

91

91
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