
STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION

JACK MARKELL PO BOX 778 SHAILEN BHATT   
       GOVERNOR DOVER, DELAWARE  19903 SECRETARY           

VIA OVERNIGHT DELIVERY (302) 760-2030
FAX (302) 739-2254

July 17, 2014

Contract No. T200800902.01
Federal Aid Project  No. ESTP-S113(14)
HSIP Sussex County, US 113 Intersection Improvements
Sussex County

Ladies and Gentlemen:

Enclosed is Addendum No. 1 for the referenced contract consisting of the following:

1. The following item has been deleted: 

752000 - Relocate Fire Hydrants

2. Two (2) pages, Bid Proposal Forms, pages 12 through 13, revised, to be substituted for
the same pages in the Proposal.

3. For proposal holders with the electronic bid option only, Amendment Disk No. 1.

Please note the revisions listed above and submit your bid based upon this information.

Sincerely,

signature on file

James H. Hoagland
Contract Services Administrator

:jhh
Enclosures



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          12
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200800902.01     PROJECT(S): ESTP-S113(14)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |749521 SUPPLY OF         |               |                |
  1070|BREAKAWAY I-BEAM SIGN    |         29.000|                |
      |POSTS, W-6               |LF             |                |
 -------------------------------------------------------------------------------
      |749551 REMOVAL OF        |               |                |
  1080|BREAKAWAY I-BEAM SIGN    |          2.000|                |
      |POSTS                    |EACH           |                |
 -------------------------------------------------------------------------------
      |749687 INSTALLATION OR   |               |                |
  1090|REMOVAL OF TRAFFIC       |        374.000|                |
      |SIGN(S) ON SINGLE SIGN   |EACH           |                |
      |POST                     |               |                |
 -------------------------------------------------------------------------------
      |749688 INSTALLATION OF   |               |                |
  1100|4" DIAMETER HOLE, LESS   |          6.000|                |
      |THAN OR EQUAL TO 6"      |EACH           |                |
      |DEPTH                    |               |                |
 -------------------------------------------------------------------------------
      |749690 INSTALLATION OR   |               |                |
  1110|REMOVAL OF TRAFFIC SIGNS |        604.000|                |
      |ON MULTIPLE SIGN POSTS   |SF             |                |
 -------------------------------------------------------------------------------
      |750000 ADJUST WATER      |               |                |
  1120|VALVE BOXES              |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |758000 REMOVAL OF        |               |                |
  1140|EXISTING PORTLAND        |       3712.000|                |
      |CEMENTCONCRETE PAVEMENT, |SY             |                |
      |CURB, SIDEWALK, ETC.     |               |                |
 -------------------------------------------------------------------------------
      |759502 FIELD OFFICE,     |               |                |
  1150|SPECIAL I                |         13.000|                |
      |                         |EAMO           |                |
 -------------------------------------------------------------------------------
      |760507 PROFILE MILLING,  |               |                |
  1160|HOT-MIX                  |      42702.000|                |
      |                         |SYIN           |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING, HOT  |               |                |
  1170|MIX                      |       3530.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          13
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200800902.01     PROJECT(S): ESTP-S113(14)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |762002 SAW CUTTING,      |               |                |
  1180|CONCRETE, FULL DEPTH     |       6058.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL EXPENSE   |               |                |
  1190|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763501 CONSTRUCTION      |               |                |
  1200|ENGINEERING              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763503 TRAINEE           |               |                |
  1210|                         |       1080.000|         0.80000|         864.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |763508 PROJECT CONTROL   |               |                |
  1220|SYSTEM DEVELOPMENT PLAN  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763509 CPM SCHEDULE      |               |                |
  1230|UPDATES AND/OR REVISED   |         13.000|                |
      |UPDATES                  |EAMO           |                |
 -------------------------------------------------------------------------------
      |763597 UTILITY           |               |                |
  1240|CONSTRUCTION ENGINEERING |        120.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------
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