
STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION

JACK MARKELL PO BOX 778 JENNIFER COHAN   
       GOVERNOR DOVER, DELAWARE  19903 SECRETARY           

VIA OVERNIGHT DELIVERY (302) 760-2030
FAX (302) 739-2254

October 15, 2015

Contract No. T200911303.01
Federal Aid Project  No. NH-2015(23)
US 301, Levels Road to Summit Bridge Rd.
New Castle County

Ladies and Gentlemen:

Letters A through D below are Clarifications for Addendum No. 2 issued October 13, 2015. These
clarifications are considered part of Addendum No. 2.

A. Addendum No. 2, Paragraph 4, Bid Proposal Forms revised to be substituted for the same
pages in the Proposal, should have included page 4 (attached), not page 5.

B. Addendum No. 2, Paragraph 5, 2nd Sentence, Quantities on the Bid Proposal Forms have
been revised, should have included Item Number 602014.

C. Addendum No. 2, Paragraph 5, 3rd Sentence, the following items have been added to the Bid
Proposal Forms, should have included Item Numbers 763508 and 763509.

D. Item numbers 618083, 618093, 619063 & 619069 were moved from Section Seventeen (17)
to Section Sixteen (16).

Enclosed is Addendum No. 3 for the referenced contract consisting of the following:

1. The Bid Proposal Cover, revised, to be substituted for the same page in the Proposal.

2. One (1) page, Prospective Bidders Notes, page xii, revised, to be substituted for the same
page in the Proposal. 

3. One (1) page, Table of Contents, page xvi, revised, to be substituted for the same page in the
Proposal.

4. One (1) page, Special Provisions, 601514-Railroad at Grade Crossing, page 119 has been
revised, to be substituted for the same page in the Proposal.

5. Five (5) pages, Special Provisions, 605755 - Overhead Sign Supports and Foundation, pages
150A through 150E, new, to be added to the Proposal.

6. One (1) page, Special Provisions, 614512 - Ductile Iron Pipe Class 52, Cement Lined, 8",
page 150F, new, to be added to the Proposal.

7. One (1) page, Special Provision 614911-Ductile Iron Pipe 24", page 151 has been revised,
to be substituted for the same page in the Proposal.

  



8. One (1) page, Special Provisions, 601506 - Maintenance of Stream Flow, page 118, deleted,
to be removed from the Proposal and substituted with the enclosed sequencing page.  

9. One (1) page, Special Provisions, 614665 - Ductile Iron Pipe Class 52, Cement Lined, 24",
page 152, deleted, to be removed from the Proposal and substituted with the enclosed
sequencing page.

10. Fifty Six (56) pages, Bid Proposal Forms, pages 1 to 56 revised, to be substituted for the
same pages in the Proposal.   

11. One (1) page, Breakout Sheet-2, revised, to be substituted for the same page in the Proposal.

12. The following Plan Sheets have been revised: 249, 641, 683, 940 & 1033.

13. The following Plan Sheets have been added: 1077, 1078 & 1079.

14. The following Plan Sheets are duplicated, and one set removed from the Proposal: 1081,
1082 & 1083.

15. Expedite Bid File, Addendum No. 3.

Please note the revision listed above and submit your bid based upon this information.

Sincerely,

signature on file

James H. Hoagland
Contract Services Administrator

:jhh
Enclosure



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           4
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |601514 RAILROAD AT GRADE |               |                |
  0280|CROSSING                 |         80.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |602507 CONCRETE          |               |                |
  0290|ENCASEMENT               |          9.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |605500 CANTILEVER SIGN   |               |                |
  0300|SUPPORTS AND FOUNDATION  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |605501 GROUND MOUNT      |               |                |
  0310|BREAKAWAY TYPE SIGN      |LUMP           |LUMP            |
      |SUPPORTS AND FOUNDATION  |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |612021 REINFORCED        |               |                |
  0320|CONCRETE PIPE, 15",      |        627.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612022 REINFORCED        |               |                |
  0330|CONCRETE PIPE, 18",      |      14882.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612023 REINFORCED        |               |                |
  0340|CONCRETE PIPE, 24",      |       4501.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612025 REINFORCED        |               |                |
  0350|CONCRETE PIPE, 30",      |        568.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612030 REINFORCED        |               |                |
  0360|CONCRETE PIPE, 18",      |        782.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
      |612031 REINFORCED        |               |                |
  0370|CONCRETE PIPE, 24",      |        505.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

for

CONTRACT  T200911303.01   
 

FEDERAL AID PROJECT NO. NH-2015(23) 

US 301,  LEVELS ROAD TO SUMMIT BRIDGE RD

NEW CASTLE COUNTY

ADVERTISEMENT DATE:   September 14, 2015

COMPLETION TIME:  1,230 Calendar Days 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION

AUGUST 2001

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration
Building, 800 Bay Road, Dover, Delaware until 2:00 P.M. local time   October 20, 2015  
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268000 908023 STABILIZED CONSTRUCTION ENTRANCE

269000 909004 TURBIDITY CURTAIN, FLOATING

269001 909500 TURBIDITY CURTAIN, STAKED

270000 906001 PORTABLE SEDIMENT TANK

270500 906002 DEWATERING BAG

271000 910008 STORMWATER MANAGEMENT POND

272000 910006 OUTLET STRUCTURE

272501 910007 OUTLET STRUCTURE

272500 906004 SKIMMER DEWATERING DEVICE (Used to be Skimmer
Dewatering Bag)

272503 INCIDENTAL TRASH RACK

274000 910004 CLAY BORROW, STORMWATER MANAGEMENT
POND, CUT OFFTRENCH

274001 910005 CLAY BORROW, STORMWATER MANAGEMENT
POND, POND LINER

302516 910001 INFILTRATION STONE, NO.3

302517 910002 INFILTRATION STONE, NO. 8

302518 910003 INFILTRATION STONE, NO. 57

718513 910009 INFILTRATION TRENCH

732000 908003 TOPSOIL, 4" DEPTH

732002 908004 TOPSOIL, 6" DEPTH

732003 908005 TOPSOIL, 12" DEPTH

732004 908001 TOPSOIL (TON)

732005 908002 TOPSOIL (CY)

732509 910500 BIORETENTION SOIL, MIX I

733001 908009 TOPSOILING, 4" DEPTH

733002 908010 TOPSOILING, 6" DEPTH

733003 908011 TOPSOILING, 8" DEPTH

733004 908007 TOPSOILING

733006 908012 TOPSOILING, 12" DEPTH

733007 908008 TOPSOILING, 2" DEPTH

733008 908013 TOPSOILING, 18" DEPTH

734013 908014 PERMANENT GRASS SEEDING, DRY GROUND

734015 908015 PERMANENT GRASS SEEDING, WET GROUND

734016 908016 PERMANENT GRASS SEEDING, SUBDIVISION

xii
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211521 – ABANDONMENT OF WELLS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 79
302514 - MILLED HOT-MIX BASE COURSE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 80
304501 - PERMEABLE TREATED BASE, 4" . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 83
304502 - SOIL CEMENT BASE COURSE 6" . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 87
304506 - PORTLAND CEMENT . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 87
401504 - BITUMINOUS CONCRETE, TYPE C LEVELING COURSE . . . . . . . . . . . . . . . . . . . . 91
401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE . . . 92
401752 – SAFETY EDGE FOR ROADWAY PAVEMENT . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 105
401801 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22

(CARBONATE STONE) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 106
401810 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22 . 106
401813 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22 . 106
401816 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22 . 106
401819 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE

COURSE, 160 GYRATIONS, PG 64-22 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 106
401827 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,

(NON-CARBONATE STONE) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 106
401833 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22,

(NON-CARBONATE STONE) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 107
601514 - RAILROAD AT GRADE CROSSING . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 119
602501 - HIGH MOLECULAR WEIGHT METHACRYLATE SEALER . . . . . . . . . . . . . . . . . . 122
602506 - PRECAST CONCRETE CULVERT (L.S.) . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 123
602507 - CONCRETE ENCASEMENT . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 127
602556 - PRECAST P.C.C. ARCH . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 128
602772 - MECHANICALLY STABILIZED EARTH WALLS . . . . . . . . . . . . . . . . . . . . . . . . . . . 132
605500 - CANTILEVER SIGN SUPPORT AND FOUNDATION . . . . . . . . . . . . . . . . . . . . . . . . 139
605501 - GROUND MOUNT BREAKAWAY TYPE SIGN SUPPORTS AND FOUNDATION

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 146
605511 - PREFABRICATED EXPANSION JOINT SYSTEM 3" . . . . . . . . . . . . . . . . . . . . . . . . 148
605512 - PREFABRICATED EXPANSION JOINT SYSTEM 4" . . . . . . . . . . . . . . . . . . . . . . . . 148
605581 - ELASTOMERIC BEARING PADS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 150
605755 - OVERHEAD SIGN SUPPORT AND FOUNDATIONS . . . . . . . . . . . . . . . . . . . . . . . 150A
614512 - DUCTILE IRON PIPE CLASS 52, CEMENT LINED, 8" . . . . . . . . . . . . . . . . . . . . . . 150F
614588 - DUCTILE IRON PIPE, 18" . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 151
614764 - DUCTILE IRON PIPE, 36" . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 151
614911 - DUCTILE IRON, PIPE, 24" . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 151
619501 - PRODUCTION PILE RESTRIKE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 153
619502 - TEST PILE RESTRIKE . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 153
619519 –DYNAMIC PILE TESTING BY CONTRACTOR . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 155
619539 – SIGNAL MATCHING ANALYSIS BY CONTRACTOR . . . . . . . . . . . . . . . . . . . . . . . 155
708512 – DRAINAGE INLET, SPECIAL I . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
708513 – DRAINAGE INLET, SPECIAL II . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
708514 – DRAINAGE INLET, SPECIAL III . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
708515 – DRAINAGE INLET, SPECIAL IV . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
708516 – DRAINAGE INLET, SPECIAL V . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
708517 – DRAINAGE INLET, SPECIAL VI . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
708518 – DRAINAGE INLET, SPECIAL VII . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
708653 – DRAINAGE INLET, SPECIAL VIII . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
708654 – DRAINAGE INLET, SPECIAL IX . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
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708656 – DRAINAGE INLET, SPECIAL XI . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
708657 – DRAINAGE INLET, SPECIAL XII . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 158
708582 – MANHOLE, SPECIAL I . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 159
708596 - MANHOLE, SPECIAL II . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 159
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617518 – DRAINAGE HEADWALLS, MODIFIED . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 161
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601514 - RAILROAD AT GRADE CROSSING

Description:

The work under this section shall consist of constructing or improving at-grade crossings of freight
tracks to provide access to the project and the removal of the at-grade crossing once the crossing is no longer
needed.

Submittals:

Prepare plan of crossing construction / improvement and submit to Norfolk Southern Railroad's or
CSXT's Division Superintendent for review and approval.  Submittals shall occur a minimum of 60 days prior
to the expected date of construction.  No construction shall occur until written approval in received and
provided to the Engineer.

Construction Methods:

Construct or improve existing at-grade crossings in accordance with Norfolk Southern Standard
Crossing Plans 7-5 and 7-5A, below, except that full depth asphalt will replace the "Compacted NS Standard
Sub-Ballast" between the rails.

Method of Measurement:

The quantity of Bid Item 601514 "Railroad At Grade Crossing" will be measured on a linear foot
basis.  

Basis of Payment:

Bid Item 601514 "Railroad At Grade Crossing" will be paid for at the Contract unit price per linear
foot.  Price and payment will constitute full compensation for furnishing, hauling, and installing materials,
including timber ties, asphalt, graded aggregate base, spikes, geotextile, excavation, backfilling, and
compacting; and for all labor, equipment, tools, and incidentals required to complete the work.  Payment also
includes the removal of the at-grade crossing once the crossing is no longer needed.

                       11/16/10 10/13/15
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605755 - OVERHEAD SIGN SUPPORT AND FOUNDATIONS

Description:

This work consists of furnishing all materials, fabricating and installing four-chord truss type
overhead sign support structures including foundations as specified in the Contract Documents, in accordance
with the locations and details shown on the Plans and as directed by the Engineer.

General 

The main support and truss members of the sign support structures shall be fabricated from tubular
steel whose diameters, wall thicknesses and lengths shall conform with the requirements and details shown
on the Contract Plans, or as shown on approved alternate design drawings.

Alternate designs utilizing structural shapes for the main support and truss members, which form a
structure of sufficient strength as required by AASHTO standard and Plans will also be considered for
approval when submitted in accordance with the provisions of these specifications. All submissions for
approval including material specifications and alternate designs must be signed by a registered Professional
Engineer registered in the State of Delaware. Any alternate designs may be rejected by the Engineer for any
reason, including reasons not related to structural equivalency.  Additionally, the following conditions and
requirements must be met:

- VMS shall not be permitted on cantilever structures;
- The use of aluminum in these structures shall not be permitted; and
- Square members shall not be used in main supports or trusses.

The Contractor is informed that consideration will be given to aesthetics for all of the sign supports
including, but not limited to, the general appearance, methods of fabrication and assembly, material selection,
arrangement, end finishes of the proposed structural shapes, welding, and surface finishes as required. The
span type structure shall be 4-chord structure.

If the bidder elects to furnish sign supports alternate to those shown in the Contract Plans, the
alternate design shall meet the requirements of the approved drawings and any other requirements specified
on the Plans and these specifications.

If the bidder elects to furnish sign supports alternate to those shown in the Contract Plans, it is a
requirement that as an end result, the alternate will satisfy the requirements of the proposal.

Sign panels are not included under this item.

Materials:

Structural

Main Tubes: ASTM A 53, Grade B, Type E or S or API 5L, PSL2, Grade B
Minimum Yield Stress = 35,000 psi 

Other Tubes: ASTM A 501
Minimum Yield Stress = 36,000 psi

Structural Shapes, Plates and Bars:  ASTM A 709, Grade 36
Minimum Yield Stress = 36,000 psi

Fasteners

Anchor Bolts: ASTM F 1554, Grade 55
Anchor Nuts: ASTM A 563, Grade DH or ASTM A 194, Grade 2H
Anchor Washers: ASTM F 436

Connection Bolts: ASTM A 325

150A
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Heavy Hex Nuts: ASTM A 563, Grade DH or ASTM A 194, Grade 2H
Washers: ASTM F 436

Finish

Structural: Galvanized finish ASTM A 123

Fasteners and anchor bolts: Galvanized finish ASTM A 153

Galvanizing shall comply with ASTM A 143 and A 385

Foundations

Undercut Excavation: Section 212.  

Borrow, Types B & F: Section 209.04.  

Geotextile: Sections 713 and 827.06.  

Reinforcement: Section 603.

Concrete: Class B per Sections 602 and 812.

Construction Methods:

Shop Drawings

Shop drawings shall be submitted in accordance with Subsection 105.04 of the Standard
Specifications.  Minor variations in details may be permitted; however, any major departure from the design
will not be accepted.

The Contractor may at his/her option elect to prepare alternate design plans and specifications for the
box truss type overhead sign support structures in place of the Plan construction.  Detail plans, design
computations, and specifications for the proposed structures shall be submitted to the Engineer for approval;
and no work shall begin until the alternate design plans have been reviewed and approved, in principle, by
the Engineer. No additional time will be added to the contract duration for the approval process of the
alternate design.

The requirements for the preparation of shop drawings for an approved alternate design (or designs),
shall be similar to those specified for the Plan construction.

Prior to any fabrication, the Contractor shall stake out the proposed sign structure locations at the
centerline of the proposed foundation. The stake out information shall contain, but not be limited to, the
existing and finished ground elevation at the centerline of the foundation and highest point of the traveled
roadway and the shoulder elevation for the finished condition directly under the overhead portion of the
proposed sign structure. This information, along with the proposed top of concrete pedestal elevation, shall
be shown on the shop drawings.

Fabrication

Loading, transporting, unloading and erection of structural materials shall be done so that the metal
will be kept clean and free from injury in handling.

Structural materials shall be stored above the ground upon platforms, skids, or other supports and
shall be kept free form accumulation of dirt, oil, acids or other foreign matter.

Structural material which has been deformed shall be straightened before being laid out, punched,
drilled or otherwise worked upon in the shop.  Sharp kinks or bends will be cause for rejection.

150B
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When sign support structures are subcontracted, the subcontract shall be in accordance with
Subsection 108.01 of the Standard Specifications except that the value of the subcontract will be based on
the value of the work for fabrication.

Cutting, Punching, Drilling and Finishing

Material ½” (12 mm) thick or less may be sheared, sawed or cut with a router, unless noted otherwise
on the Plans.  Material more than ½” (12 mm) thick shall be sawed or routed.

Cut edges shall be true and smooth and free from excessive burrs or ragged breaks.

Edges of plates carrying calculated stresses shall be planed to a depth of ¼” (6 mm) except in the case
of sawed or routed edges of a quality equivalent to a planed edge.

Re-entrant cuts shall be avoided wherever possible.  If used, they shall be filleted by drilling prior
to cutting.

Structural material shall not be heated except to facilitate bending; then the structural material may
be heated to a temperature not exceeding 400° F (204° C) for a period not exceeding 30 minutes.  Such
heating shall be done only when temperature and time requirements are observed.

Bolt holes in main members shall be subpunched or subdrilled and reamed to finished size after the
parts are firmly bolted together.  The amount by which the diameter of subpunched holes is less than that of
the finished hole shall be at least 1/4 the thickness of the piece and in no case less than 1/32” (0.8 mm).  If
the metal thickness is greater than the diameter of the hole, punching shall not be used.

Bolt holes in secondary material not carrying calculated stress may be punched or drilled to finished
size before assembly.

All holes shall be cylindrical and perpendicular to the principal surface.  Holes shall not be drilled
in such a manner as to distort the metal. All chips lodged between contacting surfaces shall be removed before
assembly.

All assemblies and tubular members shall be detailed to permit hot dip galvanizing. All cutting,
punching, drilling, finishing, and welding shall be complete prior to hot dip galvanizing.

End Post Assemblies

End post assemblies shall be of galvanized steel. After fabrication the steel end post assemblies shall
be hot-dip galvanized in accordance with AASHTO M111.  The average thickness of coating (each side) shall
be at least 5 mils (125 µm), but in no case less than 4 mils (100 µm) thickness at any location. Inspection of
coating will be by magnetic thickness gauge measurements as specified in AASHTO M111 paragraph 9.3,
except that 25 percent of the horizontal and diagonal struts will be measured, and the posts will be measured
at the fifth points of the length at three locations around the circumference. The average thickness will be
arrived at by the fifth points of the length at three locations around the circumference. The average thickness
will be arrived at by the summation of all readings.

Truss Spans

Truss spans shall be galvanized steel. Galvanizing shall be as specified above for end post assemblies.
Galvanizing of each truss unit shall be by a single dip process. Magnetic thickness gauge measurements shall
be made on each chord of each truss unit at approximately the third points of the chord length at three
locations around the circumferences.  Prior to shipping, the completed and accepted truss units shall be
assembled in the shop and the truss span checked for dimensions, straightness, alignment and camber.

Welding

Welding shall be done in the shop before galvanizing. All welding work shall be done in accordance
with the requirements of AASHTO/AWS D1.5M/D1.5:2008 Bridge Welding Code, and shall be inspected
at Contractor's expense. Welding not covered in the above shall conform to AWS D1.1:2008 Structural
Welding Code. The inspection results shall be submitted to the Engineer for approval.
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Repair Galvanizing

Galvanized areas damaged during shipping or erection shall be repaired by any of the three methods
specified under ASTM A780. In all cases, the repair shall achieve the minimum coating thickness specified.
However, the repair of galvanized items having one or more damaged areas larger than 1 square inch (650
square millimeters) will not be allowed.

All threading and dimensional requirements shall be in accordance with the "Fastener Standards";
published by the Industrial Fasteners Institute. All threads shall be UNC-2 and, where hot-dip galvanized,
internal threads shall be oversized as specified in AASHTO M 291 to provide for proper assembly.

Erection

Material shall not be dropped, thrown or dragged over the ground.  The Contractor shall supply
detailed, written instructions and drawings for the erection of all sign structure components.

End posts shall be erected in position to engage the leveling nuts on the anchor bolts above the top
of the concrete pedestal or barrier.  During the erection of the sign structure, adjustments for plumbness,
grades and alignment shall be made by manipulation of the leveling nuts on the anchor bolts.

The installation and tightening of the anchor bolts shall be performed in strict conformance with the
sequence outlined in Appendix A, Part 1 and 2, Section 5.2 of the National Cooperative Highway Research
Program (NCHRP) Report 469 – Fatigue Resistance Design of Cantilevered Signal, Sign and Light Supports.

Before final acceptance, all metal surfaces shall be cleaned free of oil, grease, soil or other
discoloration.  Cleaning shall be done with suitable solvents or by other approved means, and shall be to the
satisfaction of the Engineer.  If cleaning is necessary after erection over roadways in use, approved suitable
means shall be provided for the protection of traffic during cleaning operation.

Foundations

General

Prior to excavation for the overhead sign structures foundations, the contactor shall obtain the
Engineer’s approval regarding their location.
End posts shall not be erected upon the completed footing until authorized, but the minimum time allowed
for the hardening of the concrete before any load is placed thereon shall be 7 calendar days. The truss span
and sign panels shall not be erected upon the end posts until the concrete for the foundation and pedestal has
achieved the minimum concrete strength specified.   

Anchor bolts shall be set to template for alignment and elevation and shall be secured in position to
prevent displacement while concrete is being placed. The steel reinforcement and conduit elbows shall have
been placed and secured before the placing of concrete.

The top surface of the concrete pedestal shall be leveled off at a distance below the bottom of the base
plate so as to provide room for the lower leveling nuts and washers as shown on the Plans. The distance
between the bottom of the leveling nuts and the top of the concrete pedestal shall not exceed one bolt
diameter.  The top surface of the concrete pedestal shall be edged and have a broom finish. 

The following construction tolerances shall be maintained in constructing drilled shafts.

1. The top elevation of the concrete pedestal shall be within 1-inch of the top of pedestal elevation
shown on the Plans.

2. The reinforcing steel shall be placed so that the outer edges of the reinforcing cage are located
so as to provide the clear dimension shown on the Plans.
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Shop Drawings

Shop drawings shall be submitted in accordance with subsection 105.04 of the Standard
Specifications.  Shop drawings shall be submitted for the formwork and the reinforcement steel associated
with the concrete foundations.

The shop drawings shall show the proposed top of pedestal elevation for each sign structure, taking
into consideration the stake out survey information required for the fabrication of the sign structure.

Formwork

All formwork shall conform to the requirements of Section 602 of the Standard Specifications.

Spread Footing Foundations

Excavation & Backfill

Excavation: Section 202.03.  

Undercut Excavation: Section 212.  

Backfill: Backfilling around and over structures shall be performed with material
conforming to the requirements of Section 209.04, Borrow Type F. 
Backfill in accordance with Section 207.05.  

Borrow: Section 209.05.  

Geotextile: Sections 713 and 827.06.  

Concrete Placement, Curing, and Protection

All concrete placement, consolidation and curing activities shall conform to the recommendations
of Section 602 and 812, of the Standard Specifications, except as otherwise specified herein.

Reinforcing Steel Placement

All reinforcing steel shall be placed in conformance with the requirements of Section 603 of the
Standard Specifications.

Basis of Payment:

The quantity of four-chord truss sign supports and foundations will be paid for at the Contract lump
sum price.  Price and payment will constitute full compensation for furnishing all materials, fabricating and
erecting the structure(s) at designated location(s), including excavation in accordance with Section 207,
geotextile, concrete and reinforcing bars, construction spread footing foundations, backfilling and
compaction, grading, for all labor, equipment, tools, and all incidentals necessary to complete the work.  

10/13/15
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614512 - DUCTILE IRON PIPE CLASS 52, CEMENT LINED, 8"

Description:

This work consists of furnishing and installing cement lined ductile iron pipe as sanitary sewer in
accordance with the locations, notes and details shown on the Plans and as directed by the Engineer.

Materials and Construction Methods:

Ductile iron pipe and fittings shall conform to the notes and details on the Plans and applicable
requirements of ANSI/AWWA with most recent revisions.

Ductile Iron Pipe shall be centrifugally cast, and all pipe and fittings shall conform to the applicable
specifications of ANSI/AWWA C151/A21.51 and shall be Class 52. Pipe joints shall be Mechanical or rubber
gasketed push-on type. Rubber gasketed joints shall conform to ANSI/AWWA C111/A21.11-95.  A double
thickness cement mortar lining shall be provided in accordance with ANSI/AWWA C104/A21.4.

The construction methods shall conform to the applicable requirements of Section 614 of Standard
Specifications and notes on the Plans.

Method of Measurement:

The quantity of ductile iron pipe will be measured as the number of linear feet (linear meters) of pipe
placed and accepted, measured from end of pipe to end of pipe.

Basis of Payment:

The quantity of ductile iron pipe will be paid for at the Contract unit price bid per linear foot (linear
meter) of pipe.  Price and payment will constitute full compensation for furnishing, hauling and installing the
pipe, for all cribbing, shoring and sheeting, for all pipe connections and attachments, for all labor, tools,
equipment and incidentals to make a safe and operational system.

Excavation, Class C bedding, backfill and backfilling shall be included in the unit bid price of the
pipe.

Payment for excavation and replacement of unsuitable material encountered in the bottom of the
trench will be provided for under Section 208.

2/12/10
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614500 - DUCTILE IRON PIPE 4"
614501 - DUCTILE IRON PIPE 6"
614502 - DUCTILE IRON PIPE 8"

614503 - DUCTILE IRON PIPE 10"
614504 - DUCTILE IRON PIPE 12"
614568 - DUCTILE IRON PIPE 14"
614581 - DUCTILE IRON PIPE, 15"
614580 - DUCTILE IRON PIPE, 30"
614588 - DUCTILE IRON PIPE, 18"
614764 - DUCTILE IRON PIPE, 36"
614911 - DUCTILE IRON PIPE, 24"

Description:

This work consists of furnishing and installing ductile iron pipe, of the specified size(s) as storm
sewer in accordance with the locations, notes and details shown on the Plans and as directed by the Engineer.

Materials and Construction Methods:

Ductile iron pipes, and fittings shall conform to the notes and details on the Plans and applicable
requirements of ANSI/AWWA with most recent revisions.

The construction methods shall conform to the applicable requirements of Section 614 of Standard
Specifications and notes on the Plans.

Method of Measurement:

The quantity of ductile iron pipe will be measured as the number of linear feet of each size of pipe
placed and accepted, measured from end of pipe to end of pipe.

Basis of Payment:

The quantity of ductile iron pipe will be paid for at the Contract unit price bid per linear foot (linear
meter) for each size of pipe.  Price and payment will constitute full compensation for furnishing, hauling and
installing the pipe, for all cribbing, shoring and sheeting, for all pipe connections and attachments, for all
labor, tools, equipment and incidentals to make a safe and operational system.

For pipe under 24" internal diameter, the excavation, Class C bedding, backfill and backfilling shall
be included in the unit bid price of the pipe.  For pipe of internal diameter 24" and over, payment for
excavation and backfill shall be made in accordance with Section 208.

Payment for excavation and replacement of unsuitable material encountered in the bottom of the
trench will be provided for under Section 208.

                         4/22/13 10/13/15
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  ROAD

 -------------------------------------------------------------------------------
      |201000 CLEARING AND      |               |                |
  0010|GRUBBING                 |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |202000 EXCAVATION AND    |               |                |
  0020|EMBANKMENT               |    3351106.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |202508 WETLAND ACCESS    |               |                |
  0030|ROAD, TYPE II            |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |202515 COMPACTING INSITU |               |                |
  0040|MATERIAL                 |        223.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |202555 SUBSOIL TILLAGE   |               |                |
  0050|                         |     389811.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |207000 EXCAVATION AND    |               |                |
  0060|BACKFILL FOR STRUCTURES  |      20460.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |208000 EXCAVATION AND    |               |                |
  0070|BACKFILLING FOR PIPE     |       5413.000|                |
      |TRENCHES                 |CY             |                |
 -------------------------------------------------------------------------------
      |209002 BORROW, TYPE B    |               |                |
  0080|                         |      31698.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |211000 REMOVAL OF        |               |                |
  0090|STRUCTURES AND           |LUMP           |LUMP            |
      |OBSTRUCTIONS             |               |                |
 -------------------------------------------------------------------------------
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 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |211004 REMOVAL OF        |               |                |
  0100|STRUCTURES AND           |        300.000|                |
      |OBSTRUCTIONS (PIPE)      |LF             |                |
 -------------------------------------------------------------------------------
      |211521 ABANDONMENT OF    |               |                |
  0110|WELLS                    |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |302007 GRADED AGGREGATE  |               |                |
  0120|BASE COURSE, TYPE B      |       8979.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |302011 DELAWARE NO. 3    |               |                |
  0130|STONE                    |       5872.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  0140|STONE                    |       1050.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |304501 PERMEABLE TREATED |               |                |
  0150|BASE, 4"                 |     184543.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |304502 SOIL CEMENT BASE  |               |                |
  0160|COURSE, 6"               |     184543.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |304506 PORTLAND CEMENT   |               |                |
  0170|                         |       3283.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401504 BITUMINOUS        |               |                |
  0180|CONCRETE PAVEMENT TYPE C,|        128.000|                |
      |LEVELING COURSE          |TON            |                |
 -------------------------------------------------------------------------------
      |401801 BITUMINOUS        |               |                |
  0190|CONCRETE, SUPERPAVE,     |       1154.000|                |
      |TYPE C, 160 GYRATIONS PG |TON            |                |
      |64-22 (CARBONATE STONE)  |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
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  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |401810 BITUMINOUS        |               |                |
  0200|CONCRETE, SUPERPAVE,     |       1657.000|                |
      |TYPE B, 160 GYRATIONS,   |TON            |                |
      |PG 64-22                 |               |                |
 -------------------------------------------------------------------------------
      |401813 BITUMINOUS        |               |                |
  0210|CONCRETE, SUPERPAVE,     |       2517.000|                |
      |TYPE B, 160 GYRATIONS,   |TON            |                |
      |PG 70-22                 |               |                |
 -------------------------------------------------------------------------------
      |401816 BITUMINOUS        |               |                |
  0220|CONCRETE, SUPERPAVE,     |       1150.000|                |
      |TYPE B, 160 GYRATIONS,   |TON            |                |
      |PG 76-22                 |               |                |
 -------------------------------------------------------------------------------
      |401819 BITUMINOUS        |               |                |
  0230|CONCRETE, SUPERPAVE,     |       3095.000|                |
      |BITUMINOUS CONCRETE BASE |TON            |                |
      |COURSE, 160 GYRATIONS,   |               |                |
      |PG 64-22                 |               |                |
 -------------------------------------------------------------------------------
      |401827 BITUMINOUS        |               |                |
  0240|CONCRETE, SUPERPAVE,     |       4174.000|                |
      |TYPE C, 160 GYRATIONS,   |TON            |                |
      |PG 64-22 (NON-CARBONATE  |               |                |
      |STONE)                   |               |                |
 -------------------------------------------------------------------------------
      |401833 BITUMINOUS        |               |                |
  0250|CONCRETE, SUPERPAVE,     |        475.000|                |
      |TYPE C, 160 GYRATIONS,   |TON            |                |
      |PG 76-22, (NON-CARBONATE |               |                |
      |STONE)                   |               |                |
 -------------------------------------------------------------------------------
      |501006 PORTLAND CEMENT   |               |                |
  0260|CONCRETE PAVEMENT, 12"   |     184543.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |601514 RAILROAD AT GRADE |               |                |
  0280|CROSSING                 |         80.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602507 CONCRETE          |               |                |
  0290|ENCASEMENT               |          9.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |605500 CANTILEVER SIGN   |               |                |
  0300|SUPPORTS AND FOUNDATION  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |605501 GROUND MOUNT      |               |                |
  0310|BREAKAWAY TYPE SIGN      |LUMP           |LUMP            |
      |SUPPORTS AND FOUNDATION  |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |612021 REINFORCED        |               |                |
  0320|CONCRETE PIPE, 15",      |        627.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612022 REINFORCED        |               |                |
  0330|CONCRETE PIPE, 18",      |      19595.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612023 REINFORCED        |               |                |
  0340|CONCRETE PIPE, 24",      |       4501.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612025 REINFORCED        |               |                |
  0350|CONCRETE PIPE, 30",      |        568.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |612030 REINFORCED        |               |                |
  0360|CONCRETE PIPE, 18",      |        782.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
      |612031 REINFORCED        |               |                |
  0370|CONCRETE PIPE, 24",      |        505.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
      |612032 REINFORCED        |               |                |
  0380|CONCRETE PIPE, 15",      |        729.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------

Addendum No. 3 
October 15, 2015



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           5
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |612039 REINFORCED        |               |                |
  0390|CONCRETE PIPE, 36" CLASS |         72.000|                |
      |V                        |LF             |                |
 -------------------------------------------------------------------------------
      |612041 REINFORCED        |               |                |
  0400|CONCRETE PIPE, 54",      |        124.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
      |612043 REINFORCED        |               |                |
  0410|CONCRETE PIPE, 42",      |        293.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
      |612051 REINFORCED        |               |                |
  0420|CONCRETE PIPE, 60",      |        120.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
      |612205 REINFORCED        |               |                |
  0430|CONCRETE ELLIPTICAL PIPE,|       1957.000|                |
      |19"X30", CLASS IV        |LF             |                |
 -------------------------------------------------------------------------------
      |612208 REINFORCED        |               |                |
  0440|CONCRETE ELLIPTICAL PIPE,|        236.000|                |
      |43"X68", CLASS IV        |LF             |                |
 -------------------------------------------------------------------------------
      |612215 REINFORCED        |               |                |
  0450|CONCRETE ELLIPTICAL PIPE,|        867.000|                |
      |38"X60", CLASS IV        |LF             |                |
 -------------------------------------------------------------------------------
      |612216 REINFORCED        |               |                |
  0460|CONCRETE ELLIPTICAL PIPE,|       3694.000|                |
      |14"X23", CLASS IV        |LF             |                |
 -------------------------------------------------------------------------------
      |612219 REINFORCED        |               |                |
  0470|CONCRETE ELLIPTICAL PIPE,|        224.000|                |
      |24"X38", CLASS IV        |LF             |                |
 -------------------------------------------------------------------------------
      |612220 REINFORCED        |               |                |
  0480|CONCRETE ELLIPTICAL PIPE,|       1154.000|                |
      |29"X45", CLASS IV        |LF             |                |
 -------------------------------------------------------------------------------
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |612221 REINFORCED        |               |                |
  0490|CONCRETE ELLIPTICAL PIPE,|        215.000|                |
      |48"X76", CLASS IV        |LF             |                |
 -------------------------------------------------------------------------------
      |612229 REINFORCED        |               |                |
  0500|CONCRETE ELLIPTICAL PIPE,|        827.000|                |
      |53"X83", CLASS IV        |LF             |                |
 -------------------------------------------------------------------------------
      |614588 DUCTILE IRON PIPE,|               |                |
  0510|18"                      |         50.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |614764 DUCTILE IRON PIPE,|               |                |
  0530|36"                      |        215.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |617002 REINFORCED        |               |                |
  0540|CONCRETE FLARED END      |          7.000|                |
      |SECTION, 15"             |EACH           |                |
 -------------------------------------------------------------------------------
      |617003 REINFORCED        |               |                |
  0550|CONCRETE FLARED END      |         48.000|                |
      |SECTION, 18"             |EACH           |                |
 -------------------------------------------------------------------------------
      |617005 REINFORCED        |               |                |
  0560|CONCRETE FLARED END      |         16.000|                |
      |SECTION, 24"             |EACH           |                |
 -------------------------------------------------------------------------------
      |617007 REINFORCED        |               |                |
  0570|CONCRETE FLARED END      |          3.000|                |
      |SECTION, 30"             |EACH           |                |
 -------------------------------------------------------------------------------
      |617164 REINFORCED        |               |                |
  0580|CONCRETE FLARED END      |         13.000|                |
      |SECTION, 19" X 30"       |EACH           |                |
 -------------------------------------------------------------------------------
      |617165 REINFORCED        |               |                |
  0590|CONCRETE FLARED END      |          5.000|                |
      |SECTION, 14" X 23"       |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |617171 REINFORCED        |               |                |
  0600|CONCRETE FLARED END      |          2.000|                |
      |SECTION, 29" X 45"       |EACH           |                |
 -------------------------------------------------------------------------------
      |617174 REINFORCED        |               |                |
  0610|CONCRETE FLARED END      |          3.000|                |
      |SECTION, 24" X 38"       |EACH           |                |
 -------------------------------------------------------------------------------
      |617518 DRAINAGE          |               |                |
  0620|HEADWALLS, MODIFIED      |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |701010 PORTLAND CEMENT   |               |                |
  0630|CONCRETE CURB, TYPE 1-8  |        316.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701011 PORTLAND CEMENT   |               |                |
  0640|CONCRETE CURB, TYPE 2    |        170.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701013 PORTLAND CEMENT   |               |                |
  0650|CONCRETE CURB, TYPE 1-2  |       1917.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701015 INTEGRAL PORTLAND |               |                |
  0660|CEMENT CONCRETE CURB &   |        103.000|                |
      |GUTTER, TYPE 1-2         |LF             |                |
 -------------------------------------------------------------------------------
      |701016 INTEGRAL PORTLAND |               |                |
  0670|CEMENT CONCRETE CURB &   |      13075.000|                |
      |GUTTER, TYPE 1-4         |LF             |                |
 -------------------------------------------------------------------------------
      |701022 INTEGRAL PORTLAND |               |                |
  0680|CEMENT CONCRETE CURB &   |       1681.000|                |
      |GUTTER, TYPE 3-8         |LF             |                |
 -------------------------------------------------------------------------------
      |705001 P.C.C. SIDEWALK,  |               |                |
  0690|4"                       |       9117.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |705002 P.C.C. SIDEWALK,  |               |                |
  0700|6"                       |       5196.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |707005 UNDERDRAIN OUTLET |               |                |
  0710|                         |         50.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708050 DRAINAGE INLET,   |               |                |
  0720|34" X 18"                |         44.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708051 DRAINAGE INLET,   |               |                |
  0730|34" X 24"                |         43.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708052 DRAINAGE INLET,   |               |                |
  0740|48" X 30"                |         81.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708053 DRAINAGE INLET,   |               |                |
  0750|48" X 48"                |         25.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708055 DRAINAGE INLET,   |               |                |
  0760|66" X 48"                |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708056 DRAINAGE INLET,   |               |                |
  0770|66" X 66"                |          5.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708057 DRAINAGE INLET,   |               |                |
  0780|72" X 24"                |          8.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708058 DRAINAGE INLET,   |               |                |
  0790|72" X 48"                |         15.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708107 MANHOLE, ROUND    |               |                |
  0800|                         |          8.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |708111 MANHOLE, 48" X    |               |                |
  0810|30"                      |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708112 MANHOLE, 48" X    |               |                |
  0820|48"                      |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708113 MANHOLE, 66" X    |               |                |
  0830|30"                      |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708114 MANHOLE, 66" X    |               |                |
  0840|48"                      |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708512 DRAINAGE INLET,   |               |                |
  0850|SPECIAL I                |          8.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708513 DRAINAGE INLET,   |               |                |
  0860|SPECIAL II               |         13.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708514 DRAINAGE INLET,   |               |                |
  0870|SPECIAL III              |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708515 DRAINAGE INLET,   |               |                |
  0880|SPECIAL IV               |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708516 DRAINAGE INLET,   |               |                |
  0890|SPECIAL V                |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708517 DRAINAGE INLET,   |               |                |
  0900|SPECIAL VI               |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |708518 DRAINAGE INLET,   |               |                |
  0910|SPECIAL VII              |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708582 MANHOLE,SPECIAL I |               |                |
  0920|                         |          9.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708583 PERSONNEL GRATE   |               |                |
  0930|FOR PIPE INLET           |         19.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708596 MANHOLE, SPECIAL  |               |                |
  0940|II                       |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708597 MANHOLE, SPECIAL  |               |                |
  0950|III                      |          5.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708598 MANHOLE, SPECIAL  |               |                |
  0960|IV                       |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708653 DRAINAGE INLET,   |               |                |
  0970|SPECIAL VIII             |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708654 DRAINAGE INLET,   |               |                |
  0980|SPECIAL IX               |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708655 DRAINAGE INLET,   |               |                |
  0990|SPECIAL X                |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708656 DRAINAGE INLET,   |               |                |
  1000|SPECIAL XI               |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |708657 DRAINAGE INLET,   |               |                |
  1010|SPECIAL XII              |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |708664 CONVERTING        |               |                |
  1020|EXISTING JUNCTION BOX TO |          1.000|                |
      |CATCH BASIN              |EACH           |                |
 -------------------------------------------------------------------------------
      |712005 RIPRAP, R-4       |               |                |
  1030|                         |       2882.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |712006 RIPRAP, R-5       |               |                |
  1040|                         |       2001.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |712007 RIPRAP, R-6       |               |                |
  1050|                         |        583.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |712020 RIPRAP, R-4       |               |                |
  1060|                         |        704.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |712521 RIPRAP, SPECIAL   |               |                |
  1070|                         |        325.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |712528 ROCK, SPECIAL     |               |                |
  1080|                         |        175.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |712531 CHANNEL BED FILL  |               |                |
  1090|                         |        264.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |713001 GEOTEXTILES,      |               |                |
  1100|STABILIZATION            |      53099.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |713003 GEOTEXTILES,      |               |                |
  1110|RIPRAP                   |       8308.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |714000 LATERAL OR        |               |                |
  1120|LONGITUDINAL DITCHING    |       2100.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |715000 PERFORATED PIPE   |               |                |
  1130|UNDERDRAINS, 4"          |        770.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |715001 PERFORATED PIPE   |               |                |
  1140|UNDERDRAINS, 6"          |      55897.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |715500 UNDERDRAIN OUTLET |               |                |
  1150|PIPE, 6"                 |       3740.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |715505 TEMPORARY         |               |                |
  1160|DRAINAGE PIPE, 15"       |        200.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |715506 TEMPORARY         |               |                |
  1170|DRAINAGE PIPE, 24"       |        120.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |715508 TEMPORARY         |               |                |
  1180|DRAINAGE PIPE, 18"       |        669.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |715515 TEMPORARY         |               |                |
  1190|DRAINAGE PIPE, 60"       |         70.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |720050 GALVANIZED STEEL  |               |                |
  1200|BEAM GUARDRAIL, TYPE     |      21795.000|                |
      |1-31                     |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |720055 CURVED GUARDRAIL  |               |                |
  1210|SECTION                  |        175.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |720585 GUARDRAIL END     |               |                |
  1220|TREATMENT ATTENUATOR,    |         25.000|                |
      |TYPE 1-31                |EACH           |                |
 -------------------------------------------------------------------------------
      |720586 GUARDRAIL END     |               |                |
  1230|TREATMENT ATTENUATOR,    |          3.000|                |
      |TYPE 2-31                |EACH           |                |
 -------------------------------------------------------------------------------
      |720588 GUARDRAIL END     |               |                |
  1240|TREATMENT ATTENUATOR,    |          2.000|                |
      |TYPE 3-31                |EACH           |                |
 -------------------------------------------------------------------------------
      |720626 CONCRETE SINGLE   |               |                |
  1250|FACE BARRIER, TYPE I     |        150.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |725001 GUARDRAIL TO      |               |                |
  1260|BARRIER CONNECTION (EXIT |         14.000|                |
      |TYPE 31)                 |EACH           |                |
 -------------------------------------------------------------------------------
      |725002 GUARDRAIL TO      |               |                |
  1270|BARRIER CONNECTION,      |         27.000|                |
      |APPROACH TYPE 1-31       |EACH           |                |
 -------------------------------------------------------------------------------
      |725003 GUARDRAIL TO      |               |                |
  1280|BARRIER CONNECTION,      |          5.000|                |
      |APPROACH TYPE 2-31       |EACH           |                |
 -------------------------------------------------------------------------------
      |725005 GUARDRAIL TO      |               |                |
  1290|BARRIER CONNECTION (EXIT |          1.000|                |
      |TYPE 27)                 |EACH           |                |
 -------------------------------------------------------------------------------
      |726001 END ANCHORAGE 31  |               |                |
  1300|                         |         15.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |727000 RIGHT-OF-WAY      |               |                |
  1310|FENCE                    |      52222.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |727001 RIGHT-OF-WAY      |               |                |
  1320|FENCE GATE               |         12.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |727014 CONSTRUCTION      |               |                |
  1330|SAFETY FENCE             |      10595.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |727015 MONUMENTS         |               |                |
  1340|                         |        202.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |727552 RESOURCE          |               |                |
  1350|PROTECTION FENCE         |      15728.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |732505 SOIL COMPOSTING   |               |                |
  1360|                         |       8053.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |735501 HERBICIDE         |               |                |
  1370|APPLICATION, NOXIOUS     |         50.000|                |
      |WEEDS                    |ACRE           |                |
 -------------------------------------------------------------------------------
      |737503 BEDDING FOR       |               |                |
  1380|REFORESTATION            |     276801.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |737523 PLANTINGS         |               |                |
  1390|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |743000 MAINTENANCE OF    |               |                |
  1400|TRAFFIC                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |743003 ARROWPANELS, TYPE |               |                |
  1410|C                        |        330.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |743004 FURNISH AND       |               |                |
  1420|MAINTAIN PORTABLE        |        330.000|                |
      |CHANGEABLE MESSAGE SIGN  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |743006 PLASTIC DRUMS     |               |                |
  1430|                         |     109270.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |743007 TRAFFIC OFFICERS  |               |                |
  1440|                         |        350.000|        75.00000|       26250.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |743009 FURNISH AND       |               |                |
  1450|MAINTAIN TRUCK MOUNTED   |        270.000|                |
      |ATTENUATOR, TYPE I       |EADY           |                |
 -------------------------------------------------------------------------------
      |743010 FURNISH AND       |               |                |
  1460|MAINTAIN TRUCK MOUNTED   |        120.000|                |
      |ATTENUATOR, TYPE II      |EADY           |                |
 -------------------------------------------------------------------------------
      |743015 FURNISH AND       |               |                |
  1470|MAINTAIN PORTABLE PCC    |       1393.000|                |
      |SAFETY BARRIER           |LF             |                |
 -------------------------------------------------------------------------------
      |743023 TEMPORARY         |               |                |
  1480|BARRICADES, TYPE III     |      41980.000|                |
      |                         |LFDY           |                |
 -------------------------------------------------------------------------------
      |743024 TEMPORARY WARNING |               |                |
  1490|SIGNS AND PLAQUES        |      35342.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |743029 FURNISH TEMPORARY |               |                |
  1500|IMPACT ATTENUATOR -      |          3.000|                |
      |NON-GATING, REDIRECTIVE, |EACH           |                |
      |TEST LEVEL 3             |               |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |743030 RELOCATE          |               |                |
  1510|TEMPORARY IMPACT         |          3.000|                |
      |ATTENUATOR               |EACH           |                |
 -------------------------------------------------------------------------------
      |743056 FLAGGER, NEW      |               |                |
  1520|CASTLE COUNTY, FEDERAL   |        520.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |743065 FLAGGER, NEW      |               |                |
  1530|CASTLE COUNTY, FEDERAL,  |        110.000|                |
      |OVERTIME                 |HOUR           |                |
 -------------------------------------------------------------------------------
      |744506 CONDUIT JUNCTION  |               |                |
  1540|WELL, TYPE 7, PRECAST    |         25.000|                |
      |POLYMER CONCRETE         |EACH           |                |
 -------------------------------------------------------------------------------
      |744530 CONDUIT JUNCTION  |               |                |
  1550|WELL, TYPE 11, PRECAST   |        128.000|                |
      |CONCRETE/ POLYMER        |EACH           |                |
      |LID-FRAME                |               |                |
 -------------------------------------------------------------------------------
      |744531 CONDUIT JUNCTION  |               |                |
  1560|WELL, TYPE 14, PRECAST   |         78.000|                |
      |CONCRETE/ POLYMER        |EACH           |                |
      |LID-FRAME                |               |                |
 -------------------------------------------------------------------------------
      |745500 GALVANIZED        |               |                |
  1570|CONDUIT IN/ON STRUCTURE, |         55.000|                |
      |1"                       |LF             |                |
 -------------------------------------------------------------------------------
      |745522 SUPPLY OF 3"      |               |                |
  1580|SCHEDULE 80 PVC CONDUIT  |      18017.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |745524 SUPPLY OF 4"      |               |                |
  1590|SCHEDULE 80 PVC CONDUIT  |        232.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |745528 SUPPLY OF 2"      |               |                |
  1600|GALVANIZED STEEL CONDUIT |        121.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |745530 SUPPLY OF 1"      |               |                |
  1610|GALVANIZED STEEL CONDUIT |        269.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |745543 INSTALLATION OF   |               |                |
  1620|CONDUIT UNDER EXISTING   |         53.000|                |
      |PAVEMENT-OPEN CUT        |LF             |                |
 -------------------------------------------------------------------------------
      |745544 INSTALLATION OF   |               |                |
  1630|CONDUIT IN UNPAVED       |      17475.000|                |
      |TRENCH                   |LF             |                |
 -------------------------------------------------------------------------------
      |745547 INSTALLATION OF   |               |                |
  1640|ADDITIONAL CONDUITS IN   |       1799.000|                |
      |TRENCH OR OPEN CUT       |LF             |                |
      |PAVEMENT                 |               |                |
 -------------------------------------------------------------------------------
      |745579 SUPPLY OF 2 1/2"  |               |                |
  1650|SCHEDULE 80 PVC CONDUIT  |        576.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |745602 FURNISH & INSTALL |               |                |
  1660|UP TO 4" SCHEDULE 80     |         70.000|                |
      |HDPE CONDUIT (BORE)      |LF             |                |
 -------------------------------------------------------------------------------
      |745603 FURNISH & INSTALL |               |                |
  1670|UP TO 4" SCHEDULE 80 PVC |        145.000|                |
      |CONDUIT (OPEN CUT)       |LF             |                |
 -------------------------------------------------------------------------------
      |745604 FURNISH & INSTALL |               |                |
  1680|UP TO 4" SCHEDULE 80 PVC |      26374.000|                |
      |CONDUIT (TRENCH)         |LF             |                |
 -------------------------------------------------------------------------------
      |745606 FURNISH & INSTALL |               |                |
  1690|UP TO 4" GALVANIZED      |      10965.000|                |
      |STEEL CONDUIT (TRENCH)   |LF             |                |
 -------------------------------------------------------------------------------
      |745610 FURNISH & INSTALL |               |                |
  1700|UP TO 4" NONMETALLIC     |         60.000|                |
      |POLE RISER SHIELD        |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |746509 RELOCATING LIGHT  |               |                |
  1710|POLE                     |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |746511 CABLES, 1/#4 AWG  |               |                |
  1720|                         |      19363.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746512 CABLES, 1/#6 AWG  |               |                |
  1730|                         |      48193.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746515 INSULATED GROUND  |               |                |
  1740|CABLES, 1/#6             |      13542.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746516 SERVICE           |               |                |
  1750|INSTALLATION             |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |746517 ALUMINUM LIGHTING |               |                |
  1760|STANDARD WITH SINGLE     |         18.000|                |
      |DAVIT ARM, 30' POLE      |EACH           |                |
 -------------------------------------------------------------------------------
      |746519 ALUMINUM LIGHTING |               |                |
  1770|STANDARD WITH SINGLE     |         56.000|                |
      |DAVIT ARM, 40' POLE      |EACH           |                |
 -------------------------------------------------------------------------------
      |746527 CABLES, 1/#2 AWG  |               |                |
  1780|                         |       1164.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746539 REMOVAL OF        |               |                |
  1790|EXISTING POLE            |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |746553 POLE BASE,        |               |                |
  1800|SPECIAL                  |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |746564 INSULATED GROUND  |               |                |
  1810|CABLES, 1/#4             |       5031.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746567 CABLES, 1/#1/0    |               |                |
  1820|AWG                      |       1522.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746569 ELECTRIC SERVICE  |               |                |
  1830|RELOCATION               |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |746590 FURNISH & INSTALL |               |                |
  1840|GROUND ROD               |        145.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |746595 ALUMINUM LIGHTING |               |                |
  1850|STANDARD, 40' POLE       |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |746598 INSULATED GROUND  |               |                |
  1860|CABLE , 1/#2             |        501.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746653 ELECTRICAL        |               |                |
  1870|TESTING                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |746717 ELECTRIC SERVICE  |               |                |
  1880|ON PEDESTAL WITH SERVICE |          3.000|                |
      |RISER                    |EACH           |                |
 -------------------------------------------------------------------------------
      |746787 REMOVAL OF CABLE  |               |                |
  1890|FROM CONDUIT OR POLE     |        350.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746830 REMOVAL OF        |               |                |
  1900|CONCRETE POLE BASES AND  |          2.000|                |
      |CABINET FOUNDATIONS      |CY             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |746852 POLE BASE, TYPE 6 |               |                |
  1910|                         |         84.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |746876 UNDERPASS LIGHT   |               |                |
  1920|FIXTURE                  |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |747508 LIGHTING CONTROL  |               |                |
  1930|CENTER - 100 A           |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |747509 LIGHTING CONTROL  |               |                |
  1940|CENTER - 200A, 277/480V  |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |747512 LIGHTING          |               |                |
  1950|DISCONNECT SWITCH        |          3.000|                |
      |PEDESTAL                 |EACH           |                |
 -------------------------------------------------------------------------------
      |747514 CABINET BASE,     |               |                |
  1960|TYPE F                   |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |747515 CABINET BASE,     |               |                |
  1970|TYPE M                   |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |747516 CABINET BASE,     |               |                |
  1980|TYPE P                   |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |747517 CABINET BASE,     |               |                |
  1990|TYPE R                   |          9.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |748015 PERMANENT         |               |                |
  2000|PAVEMENT STRIPING,       |       1840.000|                |
      |SYMBOL/LEGEND            |SF             |                |
      |ALKYD-THERMOPLAST IC     |               |                |
 -------------------------------------------------------------------------------
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  -------------------------------------------------------------------------------
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |748026 TEMPORARY         |               |                |
  2010|MARKINGS, PAINT          |         91.000|                |
      |SYMBOL/LEGEND            |SF             |                |
 -------------------------------------------------------------------------------
      |748032 TEMPORARY         |               |                |
  2020|MARKINGS, PAINT, 5"      |      51996.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |748502 RAISED/RECESSED   |               |                |
  2030|PAVEMENT MARKER          |       1030.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |748509 PERMANENT         |               |                |
  2040|PAVEMENT STRIPING, EPOXY |        228.000|                |
      |RESIN PAINT, 12"         |LF             |                |
 -------------------------------------------------------------------------------
      |748513 RETROREFLECTIVE   |               |                |
  2050|PREFORMED                |        229.000|                |
      |PATTERNEDMARKINGS, 12"   |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |748529 RETROREFLECTIVE   |               |                |
  2060|PREFORMED                |         70.000|                |
      |PATTERNEDMARKINGS,       |SF             |                |
      |SYMBOL/LEGEND            |               |                |
 -------------------------------------------------------------------------------
      |748530 REMOVAL OF        |               |                |
  2070|PAVEMENT STRIPING        |      16830.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |748548 PERMANENT         |               |                |
  2080|PAVEMENT STRIPING, EPOXY |     133297.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 5"         |               |                |
 -------------------------------------------------------------------------------
      |748549 PERMANENT         |               |                |
  2090|PAVEMENT STRIPING, EPOXY |       4548.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 10"        |               |                |
 -------------------------------------------------------------------------------
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  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |748557 PERMANENT         |               |                |
  2100|PAVEMENT STRIPING, EPOXY |      48119.000|                |
      |RESIN PAINT, BLACK, 3"   |LF             |                |
 -------------------------------------------------------------------------------
      |748565 RETROREFLECTIVE   |               |                |
  2110|PREFORMED PATTERNED      |         59.000|                |
      |MARKINGS, 10"            |LF             |                |
 -------------------------------------------------------------------------------
      |748566 RETROREFLECTIVE   |               |                |
  2120|PREFORMED PATTERNED      |      10955.000|                |
      |MARKINGS, 8"             |LF             |                |
 -------------------------------------------------------------------------------
      |748567 RETROREFLECTIVE   |               |                |
  2130|PREFORMED PATTERNED      |       1274.000|                |
      |MARKINGS, 13"            |LF             |                |
 -------------------------------------------------------------------------------
      |749500 SIGN PANEL        |               |                |
  2140|                         |        252.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |749556 INSTALLATION OF   |               |                |
  2150|SIGN ON GROUND MOUNT     |       3619.000|                |
      |POSTS                    |SF             |                |
 -------------------------------------------------------------------------------
      |749557 REMOVAL OF SIGN   |               |                |
  2160|ON GROUND MOUNT POSTS    |         96.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |749687 INSTALLATION OR   |               |                |
  2170|REMOVAL OF TRAFFIC       |         38.000|                |
      |SIGN(S) ON SINGLE SIGN   |EACH           |                |
      |POST                     |               |                |
 -------------------------------------------------------------------------------
      |749690 INSTALLATION OR   |               |                |
  2180|REMOVAL OF TRAFFIC SIGNS |       1283.000|                |
      |ON MULTIPLE SIGN POSTS   |SF             |                |
 -------------------------------------------------------------------------------
      |759508 FIELD OFFICE, TY  |               |                |
  2190|II.122 SPECIAL COMPLEX   |         40.000|                |
      |                         |EAMO           |                |
 -------------------------------------------------------------------------------
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  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |760003 PAVEMENT -        |               |                |
  2200|MILLING, HOT-MIX,        |       2760.000|                |
      |VARIABLE DEPTH           |SY             |                |
 -------------------------------------------------------------------------------
      |760006 PAVEMENT -        |               |                |
  2210|MILLING, HOT-MIX, 2"     |      11696.000|                |
      |DEPTH                    |SY             |                |
 -------------------------------------------------------------------------------
      |760016 RUMBLE STRIPS,    |               |                |
  2220|HOT-MIX                  |       4972.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |760017 RUMBLE STRIPS,    |               |                |
  2230|CONCRETE                 |      92499.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |760507 PROFILE MILLING,  |               |                |
  2240|BITUMINOUS CONCRETE      |       2018.000|                |
      |                         |SYIN           |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING,      |               |                |
  2250|BITUMINOUS CONCRETE      |       4870.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL EXPENSE   |               |                |
  2260|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763501 CONSTRUCTION      |               |                |
  2270|ENGINEERING              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763502 MAINTENANCE OF    |               |                |
  2280|RAILROAD TRAFFIC         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763503 TRAINEE           |               |                |
  2290|                         |       3000.000|         0.80000|        2400.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
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      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |763654 BEAVER DAM BYPASS |               |                |
  2300|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |900500 ENVIRONMENTAL     |               |                |
  2310|PERFORMANCE INCENTIVE    |LUMP           |LUMP            |      704000.00
      |(DISINCENTIVE)           |               |                |
 -------------------------------------------------------------------------------
      |900501 BORROW AREA       |               |                |
  2320|EROSION AND SEDIMENT     |LUMP           |LUMP            |
      |CONTROL AND DEWATERING   |               |                |
 -------------------------------------------------------------------------------
      |905001 SILT FENCE        |               |                |
  2330|                         |      44147.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |905002 REINFORCED SILT   |               |                |
  2340|FENCE                    |      29498.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |905003 SEDIMENT TRAP     |               |                |
  2350|                         |      18057.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |905004 INLET SEDIMENT    |               |                |
  2360|CONTROL, DRAINAGE INLET  |        102.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |905005 INLET SEDIMENT    |               |                |
  2370|CONTROL, CURB INLET      |        103.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |905006 INLET SEDIMENT    |               |                |
  2380|CONTROL, CULVERT INLET   |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |905501 TEMPORARY STORM   |               |                |
  2390|WATER INLET COVER        |         66.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |906001 PORTABLE SEDIMENT |               |                |
  2400|TANK                     |          7.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |906002 DEWATERING BAG    |               |                |
  2410|                         |          9.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |906004 SKIMMER           |               |                |
  2420|DEWATERING DEVICE        |         22.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |907011 STONE CHECK DAM   |               |                |
  2430|                         |        226.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |907012 TEMPORARY SLOPE   |               |                |
  2440|DRAIN, 12"               |        463.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907013 TEMPORARY SLOPE   |               |                |
  2450|DRAIN, 18"               |       1721.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907014 TEMPORARY SLOPE   |               |                |
  2460|DRAIN, 21"               |        345.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907016 TEMPORARY SLOPE   |               |                |
  2470|DRAIN, 30"               |        100.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907503 TEMPORARY SWALE,  |               |                |
  2480|TYPE B-2                 |       3012.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907508 EARTH DIKE, TYPE  |               |                |
  2490|B-1                      |       9979.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |908003 TOPSOIL, 4" DEPTH |               |                |
  2500|                         |       3740.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908008 TOPSOILING, 2"    |               |                |
  2510|DEPTH                    |         26.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908009 TOPSOILING, 4"    |               |                |
  2520|DEPTH                    |        239.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908010 TOPSOILING, 6"    |               |                |
  2530|DEPTH                    |     496924.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908013 TOPSOILING, 18"   |               |                |
  2540|DEPTH                    |     276720.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  2550|SEEDING, DRY GROUND      |     780586.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908015 PERMANENT GRASS   |               |                |
  2560|SEEDING, WET GROUND      |     162841.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908017 TEMPORARY GRASS   |               |                |
  2570|SEEDING                  |     669093.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908019 STREAMBANK SEED   |               |                |
  2580|MIX, SEEDING             |        270.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  2590|BLANKET MULCH            |     502480.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |908021 TURF              |               |                |
  2600|REINFORCEMENT MATTING,   |       3528.000|                |
      |TYPE 1                   |SY             |                |
 -------------------------------------------------------------------------------
      |908022 TURF              |               |                |
  2610|REINFORCEMENT MATTING,   |         38.000|                |
      |TYPE 2                   |SY             |                |
 -------------------------------------------------------------------------------
      |908023 STABILIZED        |               |                |
  2620|CONSTRUCTION ENTRANCE    |        973.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |908501 NATIVE GRASS      |               |                |
  2630|SEEDING, NO MOW MIX      |     205806.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908503 WETLAND           |               |                |
  2640|MITIGATION GRASS SEEDING |     413404.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908504 COIR FIBER        |               |                |
  2650|MATTING                  |       6140.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908508 RIPARIAN SEED MIX,|               |                |
  2660|STREAM RESTORATION       |       3460.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |909005 STREAM DIVERSION  |               |                |
  2670|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |910004 CLAY BORROW,      |               |                |
  2680|CUT-OFF TRENCH           |       4465.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |910006 OUTLET STRUCTURE  |               |                |
  2690|                         |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |910007 OUTLET STRUCTURE  |               |                |
  2700|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |612034 REINFORCED        |               |                |
  5200|CONCRETE PIPE, 36",      |        130.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |705005 P. C. C. SIDEWALK,|               |                |
  5210|8"                       |        667.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |715503 TEMPORARY         |               |                |
  5220|DRAINAGE PIPE, 48"       |         70.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |762003 SAW CUTTING,      |               |                |
  5230|CONCRETE, VARIABLE DEPTH |        185.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763508 PROJECT CONTROL   |               |                |
  5280|SYSTEM DEVELOPMENT PLAN  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763509 CPM SCHEDULE      |               |                |
  5290|UPDATES AND/OR REVISED   |         40.000|                |
      |UPDATES                  |EAMO           |                |
 -------------------------------------------------------------------------------
      |605755 OVERHEAD SIGN     |               |                |
  5300|SUPPORTS AND FOUNDATIONS |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |614512 DUCTILE IRON PIPE |               |                |
  5310|CLASS 52, CEMENT LINED,  |        532.000|                |
      |8"                       |LF             |                |
 -------------------------------------------------------------------------------
      |614911 DUCTILE IRON PIPE,|               |                |
  5320|24"                      |        264.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |708105 MANHOLE           |               |                |
  5330|(SANITARY)               |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0002  BRIDGE 1-468 STANDARD ITEMS

 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  2710|PLATFORM                 |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  2720|MONUMENT                 |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  2730|STONE                    |        172.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |602003 PORTLAND CEMENT   |               |                |
  2740|CONCRETE MASONRY,        |        207.000|                |
      |ABUTMENT FOOTING, CLASS  |CY             |                |
      |A                        |               |                |
 -------------------------------------------------------------------------------
      |602013 PORTLAND CEMENT   |               |                |
  2750|CONCRETE MASONRY,        |        360.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602014 PORTLAND CEMENT   |               |                |
  2760|CONCRETE MASONRY,        |        408.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602015 PORTLAND CEMENT   |               |                |
  2770|CONCRETE MASONRY,        |         69.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLASS A                  |               |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |602017 PORTLAND CEMENT   |               |                |
  2780|CONCRETE MASONRY,        |         98.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |602772 MECHANICALLY      |               |                |
  2790|STABILIZED EARTH WALLS   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  2800|EPOXY COATED             |     207130.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |605511 PREFABRICATED     |               |                |
  2810|EXPANSION JOINT SYSTEM,  |        250.000|                |
      |3"                       |LF             |                |
 -------------------------------------------------------------------------------
      |619501 PRODUCTION PILE   |               |                |
  2820|RESTRIKE                 |          4.000|       500.00000|        2000.00
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619502 TEST PILE         |               |                |
  2830|RESTRIKE                 |          4.000|      1000.00000|        4000.00
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |619519 DYNAMIC PILE      |               |                |
  2840|TESTING BY CONTRACTOR    |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619539 SIGNAL MATCHING   |               |                |
  2850|ANALYSIS BY CONTRACTOR   |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |623000 PRESTRESSED       |               |                |
  2860|REINFORCED CONCRETE      |LUMP           |LUMP            |
      |MEMBERS                  |               |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0002 TOTAL                      |
-------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------

 SECTION 0003  BRIDGE 1-468 PILE ALTERNATE 1
          ALT GROUP OA1
 -------------------------------------------------------------------------------
      |618081 FURNISH PRECAST   |               |                |
  2870|PRESTRESSED CONCRETE     |       2619.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |618091 FURNISH PRECAST   |               |                |
  2880|PRESTRESSED CONCRETE     |        368.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |619061 INSTALL PRECAST   |               |                |
  2890|PRESTRESSED CONCRETE     |       2619.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619067 INSTALL PRECAST   |               |                |
  2900|PRESTRESSED CONCRETE     |        368.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0003 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0004  BRIDGE 1-468 PILE ALTERNATIVE
          ALT GROUP OA2
 -------------------------------------------------------------------------------
      |618041 FURNISH           |               |                |
  2910|CAST-IN-PLACE CONCRETE   |       2395.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |618046 FURNISH           |               |                |
  2920|CAST-IN-PLACE CONCRETE   |        340.000|                |
      |TEST PILES, 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619021 INSTALL           |               |                |
  2930|CAST-IN-PLACE CONCRETE   |       2395.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |619025 INSTALL CAST IN   |               |                |
  2940|PLACE CONCRETE TEST      |        340.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0004 TOTAL                      |
-------------------------------------------------------------------------------

Addendum No. 3 
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          32
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
 
 SECTION 0005  BRIDGE 1-470 STANDARD ITEMS

 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  2950|PLATFORM                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  2960|MONUMENT                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  2970|STONE                    |        203.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |602003 PORTLAND CEMENT   |               |                |
  2980|CONCRETE MASONRY,        |        257.000|                |
      |ABUTMENT FOOTING, CLASS  |CY             |                |
      |A                        |               |                |
 -------------------------------------------------------------------------------
      |602006 PORTLAND CEMENT   |               |                |
  2990|CONCRETE MASONRY, PIER   |        176.000|                |
      |FOOTING, CLASS B         |CY             |                |
 -------------------------------------------------------------------------------
      |602007 PORTLAND CEMENT   |               |                |
  3000|CONCRETE MASONRY, PIER   |        194.000|                |
      |ABOVE FOOTING, CLASS A   |CY             |                |
 -------------------------------------------------------------------------------
      |602013 PORTLAND CEMENT   |               |                |
  3010|CONCRETE MASONRY,        |        865.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602014 PORTLAND CEMENT   |               |                |
  3020|CONCRETE MASONRY,        |        447.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602015 PORTLAND CEMENT   |               |                |
  3030|CONCRETE MASONRY,        |         88.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLASS A                  |               |                |
 -------------------------------------------------------------------------------

Addendum No. 3 
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          33
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602017 PORTLAND CEMENT   |               |                |
  3040|CONCRETE MASONRY,        |        154.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |602772 MECHANICALLY      |               |                |
  3050|STABILIZED EARTH WALLS   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |603000 BAR REINFORCEMENT |               |                |
  3060|                         |      63740.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  3070|EPOXY COATED             |     364720.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |605511 PREFABRICATED     |               |                |
  3080|EXPANSION JOINT SYSTEM,  |        289.000|                |
      |3"                       |LF             |                |
 -------------------------------------------------------------------------------
      |619501 PRODUCTION PILE   |               |                |
  3090|RESTRIKE                 |         10.000|       500.00000|        5000.00
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619502 TEST PILE         |               |                |
  3100|RESTRIKE                 |          6.000|      1000.00000|        6000.00
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |619519 DYNAMIC PILE      |               |                |
  3110|TESTING BY CONTRACTOR    |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619539 SIGNAL MATCHING   |               |                |
  3120|ANALYSIS BY CONTRACTOR   |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |623000 PRESTRESSED       |               |                |
  3130|REINFORCED CONCRETE      |LUMP           |LUMP            |
      |MEMBERS                  |               |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          34
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |745522 SUPPLY OF 3"      |               |                |
  3140|SCHEDULE 80 PVC CONDUIT  |        295.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746596 JUNCTION BOX ON   |               |                |
  3150|STRUCTURE                |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |760015 RUMBLE STRIPS,    |               |                |
  3160|CONCRETE, SHALLOW DEPTH  |        848.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0005 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0006  BRIDGE 1-470 PILE ALTERNATIVE 1
          ALT GROUP OB1
 -------------------------------------------------------------------------------
      |618081 FURNISH PRECAST   |               |                |
  3170|PRESTRESSED CONCRETE     |       7550.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |618091 FURNISH PRECAST   |               |                |
  3180|PRESTRESSED CONCRETE     |        370.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |619061 INSTALL PRECAST   |               |                |
  3190|PRESTRESSED CONCRETE     |       7550.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619067 INSTALL PRECAST   |               |                |
  3200|PRESTRESSED CONCRETE     |        370.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0006 TOTAL                      |
-------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0007  BRIDGE 1-470 PILE ALTERNATIVE 2
          ALT GROUP OB2
 -------------------------------------------------------------------------------
      |618041 FURNISH           |               |                |
  3210|CAST-IN-PLACE CONCRETE   |       2803.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |618042 FURNISH           |               |                |
  3220|CAST-IN-PLACE CONCRETE   |       3614.000|                |
      |PILES, 16"               |LF             |                |
 -------------------------------------------------------------------------------
      |618046 FURNISH           |               |                |
  3230|CAST-IN-PLACE CONCRETE   |        275.000|                |
      |TEST PILES, 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |618047 FURNISH           |               |                |
  3240|CAST-IN-PLACE CONCRETE   |         78.000|                |
      |TEST PILES, 16"          |LF             |                |
 -------------------------------------------------------------------------------
      |619021 INSTALL           |               |                |
  3250|CAST-IN-PLACE CONCRETE   |       2803.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |619022 INSTALL           |               |                |
  3260|CAST-IN-PLACE CONCRETE   |       3614.000|                |
      |PILES, 16"               |LF             |                |
 -------------------------------------------------------------------------------
      |619025 INSTALL CAST IN   |               |                |
  3270|PLACE CONCRETE TEST      |        275.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |619026 INSTALL           |               |                |
  3280|CAST-IN-PLACE CONCRETE   |         78.000|                |
      |TEST PILES, 16"          |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0007 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0008  BRIDGE 1-472 STANDARD ITEMS

 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  3290|PLATFORM                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------

Addendum No. 3 
October 15, 2015



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          36
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  3300|MONUMENT                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  3310|STONE                    |        156.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |602003 PORTLAND CEMENT   |               |                |
  3320|CONCRETE MASONRY,        |        180.000|                |
      |ABUTMENT FOOTING, CLASS  |CY             |                |
      |A                        |               |                |
 -------------------------------------------------------------------------------
      |602013 PORTLAND CEMENT   |               |                |
  3330|CONCRETE MASONRY,        |        380.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602014 PORTLAND CEMENT   |               |                |
  3340|CONCRETE MASONRY,        |        352.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602015 PORTLAND CEMENT   |               |                |
  3350|CONCRETE MASONRY,        |         58.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLASS A                  |               |                |
 -------------------------------------------------------------------------------
      |602017 PORTLAND CEMENT   |               |                |
  3360|CONCRETE MASONRY,        |         82.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |602772 MECHANICALLY      |               |                |
  3370|STABILIZED EARTH WALLS   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  3380|EPOXY COATED             |     192100.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          37
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |605511 PREFABRICATED     |               |                |
  3390|EXPANSION JOINT SYSTEM,  |        226.000|                |
      |3"                       |LF             |                |
 -------------------------------------------------------------------------------
      |619501 PRODUCTION PILE   |               |                |
  3400|RESTRIKE                 |          4.000|       500.00000|        2000.00
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619502 TEST PILE         |               |                |
  3410|RESTRIKE                 |          4.000|      1000.00000|        4000.00
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |619519 DYNAMIC PILE      |               |                |
  3420|TESTING BY CONTRACTOR    |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619539 SIGNAL MATCHING   |               |                |
  3430|ANALYSIS BY CONTRACTOR   |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |623000 PRESTRESSED       |               |                |
  3440|REINFORCED CONCRETE      |LUMP           |LUMP            |
      |MEMBERS                  |               |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0008 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0009  BRIDGE 1-472 PILE ALTERNATIVE 1
          ALT GROUP OC1
 -------------------------------------------------------------------------------
      |618081 FURNISH PRECAST   |               |                |
  3450|PRESTRESSED CONCRETE     |       2104.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |618091 FURNISH PRECAST   |               |                |
  3460|PRESTRESSED CONCRETE     |        304.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          38
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |619061 INSTALL PRECAST   |               |                |
  3470|PRESTRESSED CONCRETE     |       2104.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619067 INSTALL PRECAST   |               |                |
  3480|PRESTRESSED CONCRETE     |        304.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0009 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0010  BRIDGE 1-472 PILE ALTERNATIVE 2
          ALT GROUP OC2
 -------------------------------------------------------------------------------
      |618041 FURNISH           |               |                |
  3490|CAST-IN-PLACE CONCRETE   |       2104.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |618046 FURNISH           |               |                |
  3500|CAST-IN-PLACE CONCRETE   |        304.000|                |
      |TEST PILES, 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619021 INSTALL           |               |                |
  3510|CAST-IN-PLACE CONCRETE   |       2104.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |619025 INSTALL CAST IN   |               |                |
  3520|PLACE CONCRETE TEST      |        304.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0010 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0011  BRIDGE 1-475 STANDARD ITEMS

 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  3530|PLATFORM                 |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          39
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  3540|MONUMENT                 |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |207000 EXCAVATION AND    |               |                |
  3550|BACKFILL FOR STRUCTURES  |         75.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  3560|STONE                    |         12.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |602006 PORTLAND CEMENT   |               |                |
  3570|CONCRETE MASONRY, PIER   |         38.000|                |
      |FOOTING, CLASS B         |CY             |                |
 -------------------------------------------------------------------------------
      |602007 PORTLAND CEMENT   |               |                |
  3580|CONCRETE MASONRY, PIER   |         86.000|                |
      |ABOVE FOOTING, CLASS A   |CY             |                |
 -------------------------------------------------------------------------------
      |602013 PORTLAND CEMENT   |               |                |
  3590|CONCRETE MASONRY,        |        235.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602014 PORTLAND CEMENT   |               |                |
  3600|CONCRETE MASONRY,        |        135.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602015 PORTLAND CEMENT   |               |                |
  3610|CONCRETE MASONRY,        |         75.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLASS A                  |               |                |
 -------------------------------------------------------------------------------
      |602017 PORTLAND CEMENT   |               |                |
  3620|CONCRETE MASONRY,        |        250.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |602772 MECHANICALLY      |               |                |
  3630|STABILIZED EARTH WALLS   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          40
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |603000 BAR REINFORCEMENT |               |                |
  3640|                         |      25000.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  3650|EPOXY COATED             |     154000.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |605511 PREFABRICATED     |               |                |
  3660|EXPANSION JOINT SYSTEM,  |         85.000|                |
      |3"                       |LF             |                |
 -------------------------------------------------------------------------------
      |605581 ELASTOMERIC       |               |                |
  3670|BRIDGE BEARING PAD       |         20.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |618081 FURNISH PRECAST   |               |                |
  3680|PRESTRESSED CONCRETE     |        900.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |618083 FURNISH PRECAST   |               |                |
  3690|PRESTRESSED CONCRETE     |        820.000|                |
      |PILE, 18" X 18"          |LF             |                |
 -------------------------------------------------------------------------------
      |618091 FURNISH PRECAST   |               |                |
  3700|PRESTRESSED CONCRETE     |        170.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |618093 FURNISH PRECAST   |               |                |
  3710|PRESTRESSED CONCRETE     |        125.000|                |
      |TEST PILE, 18" X 18"     |LF             |                |
 -------------------------------------------------------------------------------
      |619061 INSTALL PRECAST   |               |                |
  3720|PRESTRESSED CONCRETE     |        900.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619063 INSTALL PRECAST   |               |                |
  3730|PRESTRESSED CONCRETE     |        820.000|                |
      |PILE, 18" X 18"          |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          41
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |619067 INSTALL PRECAST   |               |                |
  3740|PRESTRESSED CONCRETE     |        170.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |619069 INSTALL PRECAST   |               |                |
  3750|PRESTRESSED CONCRETE     |        125.000|                |
      |TEST PILE, 18" X 18"     |LF             |                |
 -------------------------------------------------------------------------------
      |619501 PRODUCTION PILE   |               |                |
  3760|RESTRIKE                 |         10.000|       500.00000|        5000.00
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619502 TEST PILE         |               |                |
  3770|RESTRIKE                 |          4.000|      1000.00000|        4000.00
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |619519 DYNAMIC PILE      |               |                |
  3780|TESTING BY CONTRACTOR    |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619539 SIGNAL MATCHING   |               |                |
  3790|ANALYSIS BY CONTRACTOR   |          8.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |623003 PRESTRESSED       |               |                |
  3800|REINFORCED CONCRETE      |LUMP           |LUMP            |
      |MEMBERS, BULB T BEAM     |               |                |
 -------------------------------------------------------------------------------
      |727004 CHAIN-LINK FENCE, |               |                |
  3810|6' HIGH                  |        302.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0011 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0012  BRIDGE 1-477 STANDARD ITEMS

 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  3820|PLATFORM                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          42
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  3830|MONUMENT                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |207000 EXCAVATION AND    |               |                |
  3840|BACKFILL FOR STRUCTURES  |       1900.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |210000 FURNISHING BORROW |               |                |
  3850|TYPE "C" FOR PIPE,       |       4750.000|                |
      |UTILITY TRENCH, AND      |CY             |                |
      |STRUCTURE BACKFILL       |               |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  3860|STONE                    |         70.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |602004 PORTLAND CEMENT   |               |                |
  3870|CONCRETE MASONRY,        |        790.000|                |
      |ABUTMENT FOOTING, CLASS  |CY             |                |
      |B                        |               |                |
 -------------------------------------------------------------------------------
      |602007 PORTLAND CEMENT   |               |                |
  3880|CONCRETE MASONRY, PIER   |         66.000|                |
      |ABOVE FOOTING, CLASS A   |CY             |                |
 -------------------------------------------------------------------------------
      |602013 PORTLAND CEMENT   |               |                |
  3890|CONCRETE MASONRY,        |        830.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602014 PORTLAND CEMENT   |               |                |
  3900|CONCRETE MASONRY,        |        520.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602015 PORTLAND CEMENT   |               |                |
  3910|CONCRETE MASONRY,        |        815.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLASS A                  |               |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          43
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602017 PORTLAND CEMENT   |               |                |
  3920|CONCRETE MASONRY,        |        133.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |603000 BAR REINFORCEMENT |               |                |
  3930|                         |      93000.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  3940|EPOXY COATED             |     421000.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |605511 PREFABRICATED     |               |                |
  3950|EXPANSION JOINT SYSTEM,  |        266.000|                |
      |3"                       |LF             |                |
 -------------------------------------------------------------------------------
      |605581 ELASTOMERIC       |               |                |
  3960|BRIDGE BEARING PAD       |         36.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |618081 FURNISH PRECAST   |               |                |
  3970|PRESTRESSED CONCRETE     |      12800.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |618083 FURNISH PRECAST   |               |                |
  3980|PRESTRESSED CONCRETE     |       1260.000|                |
      |PILE, 18" X 18"          |LF             |                |
 -------------------------------------------------------------------------------
      |618091 FURNISH PRECAST   |               |                |
  3990|PRESTRESSED CONCRETE     |        260.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |618093 FURNISH PRECAST   |               |                |
  4000|PRESTRESSED CONCRETE     |         60.000|                |
      |TEST PILE, 18" X 18"     |LF             |                |
 -------------------------------------------------------------------------------
      |619061 INSTALL PRECAST   |               |                |
  4010|PRESTRESSED CONCRETE     |      12800.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |619063 INSTALL PRECAST   |               |                |
  4020|PRESTRESSED CONCRETE     |       1260.000|                |
      |PILE, 18" X 18"          |LF             |                |
 -------------------------------------------------------------------------------
      |619067 INSTALL PRECAST   |               |                |
  4030|PRESTRESSED CONCRETE     |        260.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |619069 INSTALL PRECAST   |               |                |
  4040|PRESTRESSED CONCRETE     |         60.000|                |
      |TEST PILE, 18" X 18"     |LF             |                |
 -------------------------------------------------------------------------------
      |619501 PRODUCTION PILE   |               |                |
  4050|RESTRIKE                 |         20.000|       500.00000|       10000.00
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619502 TEST PILE         |               |                |
  4060|RESTRIKE                 |          8.000|      1000.00000|        8000.00
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |619519 DYNAMIC PILE      |               |                |
  4070|TESTING BY CONTRACTOR    |          5.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619539 SIGNAL MATCHING   |               |                |
  4080|ANALYSIS BY CONTRACTOR   |         10.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |623003 PRESTRESSED       |               |                |
  4090|REINFORCED CONCRETE      |LUMP           |LUMP            |
      |MEMBERS, BULB T BEAM     |               |                |
 -------------------------------------------------------------------------------
      |712021 RIPRAP, R-5       |               |                |
  4100|                         |        495.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |713003 GEOTEXTILES,      |               |                |
  4110|RIPRAP                   |        420.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |745522 SUPPLY OF 3"      |               |                |
  4120|SCHEDULE 80 PVC CONDUIT  |        515.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746596 JUNCTION BOX ON   |               |                |
  4130|STRUCTURE                |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |908009 TOPSOILING, 4"    |               |                |
  4140|DEPTH                    |        840.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0012 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0013  BRIDGE 1-479 STANDARD ITEMS

 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  4150|PLATFORM                 |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  4160|MONUMENT                 |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |207000 EXCAVATION AND    |               |                |
  4170|BACKFILL FOR STRUCTURES  |        559.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  4180|STONE                    |         13.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |602004 PORTLAND CEMENT   |               |                |
  4190|CONCRETE MASONRY,        |        252.000|                |
      |ABUTMENT FOOTING, CLASS  |CY             |                |
      |B                        |               |                |
 -------------------------------------------------------------------------------
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 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602013 PORTLAND CEMENT   |               |                |
  4200|CONCRETE MASONRY,        |        225.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602014 PORTLAND CEMENT   |               |                |
  4210|CONCRETE MASONRY,        |        209.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602015 PORTLAND CEMENT   |               |                |
  4220|CONCRETE MASONRY,        |        341.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLASS A                  |               |                |
 -------------------------------------------------------------------------------
      |602017 PORTLAND CEMENT   |               |                |
  4230|CONCRETE MASONRY,        |         58.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |603000 BAR REINFORCEMENT |               |                |
  4240|                         |      36886.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  4250|EPOXY COATED             |     126860.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |605512 PREFABRICATED     |               |                |
  4260|EXPANSION JOINT SYSTEM,  |         95.000|                |
      |4"                       |LF             |                |
 -------------------------------------------------------------------------------
      |605581 ELASTOMERIC       |               |                |
  4270|BRIDGE BEARING PAD       |         10.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619501 PRODUCTION PILE   |               |                |
  4280|RESTRIKE                 |          6.000|       500.00000|        3000.00
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619502 TEST PILE         |               |                |
  4290|RESTRIKE                 |          2.000|      1000.00000|        2000.00
      |                         |EADY           |                |
 -------------------------------------------------------------------------------

Addendum No. 3 
October 15, 2015



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          47
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)
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 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |619519 DYNAMIC PILE      |               |                |
  4300|TESTING BY CONTRACTOR    |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619539 SIGNAL MATCHING   |               |                |
  4310|ANALYSIS BY CONTRACTOR   |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |623003 PRESTRESSED       |               |                |
  4320|REINFORCED CONCRETE      |LUMP           |LUMP            |
      |MEMBERS, BULB T BEAM     |               |                |
 -------------------------------------------------------------------------------
      |712006 RIPRAP, R-5       |               |                |
  4330|                         |        141.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |713003 GEOTEXTILES,      |               |                |
  4340|RIPRAP                   |        141.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |745522 SUPPLY OF 3"      |               |                |
  4350|SCHEDULE 80 PVC CONDUIT  |        200.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |746596 JUNCTION BOX ON   |               |                |
  4360|STRUCTURE                |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |908009 TOPSOILING, 4"    |               |                |
  4370|DEPTH                    |        282.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0013 TOTAL                      |
-------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0014  BRIDGE 1-479 PILE ALTERNATIVE 1
          ALT GROUP OD1
 -------------------------------------------------------------------------------
      |618081 FURNISH PRECAST   |               |                |
  4380|PRESTRESSED CONCRETE     |       6073.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |618091 FURNISH PRECAST   |               |                |
  4390|PRESTRESSED CONCRETE     |        118.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |619061 INSTALL PRECAST   |               |                |
  4400|PRESTRESSED CONCRETE     |       6073.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619067 INSTALL PRECAST   |               |                |
  4410|PRESTRESSED CONCRETE     |        118.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0014 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0015  BRIDGE 1-479 ALTERNATIVE 2
          ALT GROUP OD2
 -------------------------------------------------------------------------------
      |618041 FURNISH           |               |                |
  4420|CAST-IN-PLACE CONCRETE   |       5253.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |618046 FURNISH           |               |                |
  4430|CAST-IN-PLACE CONCRETE   |        102.000|                |
      |TEST PILES, 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619021 INSTALL           |               |                |
  4440|CAST-IN-PLACE CONCRETE   |       5253.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |619025 INSTALL CAST IN   |               |                |
  4450|PLACE CONCRETE TEST      |        102.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0015 TOTAL                      |
-------------------------------------------------------------------------------
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 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0016  BRIDGE 1-480 STANDARD ITEMS

 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  4460|PLATFORM                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  4470|MONUMENT                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |207000 EXCAVATION AND    |               |                |
  4480|BACKFILL FOR STRUCTURES  |       1685.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |302012 DELAWARE NO. 57   |               |                |
  4490|STONE                    |        105.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |602004 PORTLAND CEMENT   |               |                |
  4500|CONCRETE MASONRY,        |        529.000|                |
      |ABUTMENT FOOTING, CLASS  |CY             |                |
      |B                        |               |                |
 -------------------------------------------------------------------------------
      |602007 PORTLAND CEMENT   |               |                |
  4510|CONCRETE MASONRY, PIER   |        100.000|                |
      |ABOVE FOOTING, CLASS A   |CY             |                |
 -------------------------------------------------------------------------------
      |602013 PORTLAND CEMENT   |               |                |
  4520|CONCRETE MASONRY,        |        772.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602014 PORTLAND CEMENT   |               |                |
  4530|CONCRETE MASONRY,        |        438.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602015 PORTLAND CEMENT   |               |                |
  4540|CONCRETE MASONRY,        |        807.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLASS A                  |               |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602017 PORTLAND CEMENT   |               |                |
  4550|CONCRETE MASONRY,        |        165.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |603000 BAR REINFORCEMENT |               |                |
  4560|                         |      89445.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  4570|EPOXY COATED             |     367527.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |605512 PREFABRICATED     |               |                |
  4580|EXPANSION JOINT SYSTEM,  |        212.000|                |
      |4"                       |LF             |                |
 -------------------------------------------------------------------------------
      |605581 ELASTOMERIC       |               |                |
  4590|BRIDGE BEARING PAD       |         40.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619501 PRODUCTION PILE   |               |                |
  4600|RESTRIKE                 |         12.000|       500.00000|        6000.00
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619502 TEST PILE         |               |                |
  4610|RESTRIKE                 |          6.000|      1000.00000|        6000.00
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |619519 DYNAMIC PILE      |               |                |
  4620|TESTING BY CONTRACTOR    |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619539 SIGNAL MATCHING   |               |                |
  4630|ANALYSIS BY CONTRACTOR   |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |623003 PRESTRESSED       |               |                |
  4640|REINFORCED CONCRETE      |LUMP           |LUMP            |
      |MEMBERS, BULB T BEAM     |               |                |
 -------------------------------------------------------------------------------
      |712006 RIPRAP, R-5       |               |                |
  4650|                         |        458.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |713003 GEOTEXTILES,      |               |                |
  4660|RIPRAP                   |        458.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908009 TOPSOILING, 4"    |               |                |
  4670|DEPTH                    |        458.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |618083 FURNISH PRECAST   |               |                |
  5240|PRESTRESSED CONCRETE     |       2568.000|                |
      |PILE, 18" X 18"          |LF             |                |
 -------------------------------------------------------------------------------
      |618093 FURNISH PRECAST   |               |                |
  5250|PRESTRESSED CONCRETE     |        171.000|                |
      |TEST PILE, 18" X 18"     |LF             |                |
 -------------------------------------------------------------------------------
      |619063 INSTALL PRECAST   |               |                |
  5260|PRESTRESSED CONCRETE     |       2568.000|                |
      |PILE, 18" X 18"          |LF             |                |
 -------------------------------------------------------------------------------
      |619069 INSTALL PRECAST   |               |                |
  5270|PRESTRESSED CONCRETE     |        171.000|                |
      |TEST PILE, 18" X 18"     |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0016 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0017  BRIDGE 1-480 PILE ALTERNATIVE 1
          ALT GROUP OE1
 -------------------------------------------------------------------------------
      |618081 FURNISH PRECAST   |               |                |
  4680|PRESTRESSED CONCRETE     |      12007.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |618091 FURNISH PRECAST   |               |                |
  4700|PRESTRESSED CONCRETE     |        226.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |619061 INSTALL PRECAST   |               |                |
  4720|PRESTRESSED CONCRETE     |      12007.000|                |
      |PILE, 14" X 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619067 INSTALL PRECAST   |               |                |
  4740|PRESTRESSED CONCRETE     |        226.000|                |
      |TEST PILE, 14" X 14"     |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0017 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0018  BRIDGE 1-480 PILE ALTERNATIVE 2
          ALT GROUP OE2
 -------------------------------------------------------------------------------
      |618041 FURNISH           |               |                |
  4760|CAST-IN-PLACE CONCRETE   |       9600.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |618046 FURNISH           |               |                |
  4770|CAST-IN-PLACE CONCRETE   |        180.000|                |
      |TEST PILES, 14"          |LF             |                |
 -------------------------------------------------------------------------------
      |619021 INSTALL           |               |                |
  4780|CAST-IN-PLACE CONCRETE   |       9600.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |619025 INSTALL CAST IN   |               |                |
  4790|PLACE CONCRETE TEST      |        180.000|                |
      |PILES, 14"               |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0018 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0019  BRIDGE 1-507 STANDARD ITEMS

 -------------------------------------------------------------------------------
      |202505 SETTLEMENT        |               |                |
  4800|PLATFORM                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |202518 SETTLEMENT        |               |                |
  4810|MONUMENT                 |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602004 PORTLAND CEMENT   |               |                |
  4820|CONCRETE MASONRY,        |        100.000|                |
      |ABUTMENT FOOTING, CLASS  |CY             |                |
      |B                        |               |                |
 -------------------------------------------------------------------------------
      |602013 PORTLAND CEMENT   |               |                |
  4830|CONCRETE MASONRY,        |        448.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602014 PORTLAND CEMENT   |               |                |
  4840|CONCRETE MASONRY,        |        332.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602017 PORTLAND CEMENT   |               |                |
  4850|CONCRETE MASONRY,        |         98.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |602772 MECHANICALLY      |               |                |
  4860|STABILIZED EARTH WALLS   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  4870|EPOXY COATED             |     194742.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |605512 PREFABRICATED     |               |                |
  4880|EXPANSION JOINT SYSTEM,  |        180.000|                |
      |4"                       |LF             |                |
 -------------------------------------------------------------------------------
      |618069 STEEL H PILES, HP |               |                |
  4890|12 X 84                  |       2734.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |618070 STEEL H TEST      |               |                |
  4900|PILES, HP 12 X 84        |        382.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |619049 INSTALL STEEL H   |               |                |
  4910|PILES, HP 12 X 84        |       2734.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |619050 INSTALL STEEL H   |               |                |
  4920|TEST PILES, HP 12 X 84   |        382.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |619501 PRODUCTION PILE   |               |                |
  4930|RESTRIKE                 |          4.000|       500.00000|        2000.00
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619502 TEST PILE         |               |                |
  4940|RESTRIKE                 |          4.000|      1000.00000|        4000.00
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |619519 DYNAMIC PILE      |               |                |
  4950|TESTING BY CONTRACTOR    |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |619539 SIGNAL MATCHING   |               |                |
  4960|ANALYSIS BY CONTRACTOR   |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |623003 PRESTRESSED       |               |                |
  4970|REINFORCED CONCRETE      |LUMP           |LUMP            |
      |MEMBERS, BULB T BEAM     |               |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0019 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0020  CULVERT 1-508A STANDARD ITEMS

 -------------------------------------------------------------------------------
      |207000 EXCAVATION AND    |               |                |
  4980|BACKFILL FOR STRUCTURES  |       2600.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602001 PORTLAND CEMENT   |               |                |
  5000|CONCRETE MASONRY, CLASS  |        140.000|                |
      |A                        |CY             |                |
 -------------------------------------------------------------------------------
      |602506 PRECAST CONCRETE  |               |                |
  5010|CULVERT                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  5020|EPOXY COATED             |      26000.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |712531 CHANNEL BED FILL  |               |                |
  5030|                         |        280.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |713001 GEOTEXTILES,      |               |                |
  5040|STABILIZATION            |       1060.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |715001 PERFORATED PIPE   |               |                |
  5050|UNDERDRAINS, 6"          |         45.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |302005 GRADED AGGREGATE  |               |                |
  5160|BASE COURSE, TYPE B      |        570.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |727009 CHAIN-LINK FENCE, |               |                |
  5170|5' HIGH                  |        100.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0020 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0021  CULVERT 1-508B STANDARD ITEMS

 -------------------------------------------------------------------------------
      |207000 EXCAVATION AND    |               |                |
  5060|BACKFILL FOR STRUCTURES  |       1090.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          56
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T200911303.01     PROJECT(S): NH-2015(23)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602002 PORTLAND CEMENT   |               |                |
  5080|CONCRETE MASONRY, CLASS  |        268.000|                |
      |B                        |CY             |                |
 -------------------------------------------------------------------------------
      |602556 PRECAST P.C.C.    |               |                |
  5090|ARCH                     |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |604000 BAR REINFORCEMENT,|               |                |
  5100|EPOXY COATED             |      22500.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |712021 RIPRAP, R-5       |               |                |
  5110|                         |        620.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |712531 CHANNEL BED FILL  |               |                |
  5120|                         |        288.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |713001 GEOTEXTILES,      |               |                |
  5130|STABILIZATION            |        385.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |713003 GEOTEXTILES,      |               |                |
  5140|RIPRAP                   |        460.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |302005 GRADED AGGREGATE  |               |                |
  5180|BASE COURSE, TYPE B      |        210.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |727009 CHAIN-LINK FENCE, |               |                |
  5190|5' HIGH                  |        195.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0021 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------
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BREAKOUT SHEET - 2 CONTRACT NO. T200911303.01     
ITEM 605500 Section 0001- Cantilever Sign Supports and Foundations

ITEM
NO.

APPROX.
QTY. UOM DESCRIPTION UNIT PRICE AMOUNT

1 1 EA Cantilever Sign Support and Foundation (SC1415) $ $

2 1 EA Cantilever Sign Support and Foundation (SC1417) $ $

3 1 EA Cantilever Sign Support and Foundation (SC1418) $ $

4 1 EA Cantilever Sign Support and Foundation (SC1419) $ $

Total Item No. 605500 Section 0001- Cantilever Sign Supports and Foundations  $                                                 
(LUMP SUM BID PRICE FOR ITEM 605500 Section 0001)  

Addendum No. 3 
October 15, 2015



NOT TO SCALE

JZ

DB

DT-14

CONSTRUCTION DETAILS
249

P
:\

C
A

D
D

2
\

6
0
0
4

9
0
4

0
 

U
S
3

0
1
\

C
IV
IL
\

P
L

A
N

S
\

2
A
\

C
P
\

A
E

T
\

D
T
-
1
4
.D

G
N

US 301
LEVELS ROAD

TO SUMMIT BRIDGE ROAD
TOTAL SHTS.

SHEET NO.

1256

DELAWARE
DEPARTMENT OF TRANSPORTATION

CONTRACT

T200911303

COUNTY
DESIGNED BY:

CHECKED BY:

BRIDGE NO.
ADDENDUMS / REVISIONS

NEW CASTLE SF

JW

Lp

W

E
N

D
 

B
E

N
D

A

A

S
T
A
R
T
 
B
E
N
D

PLAN

DITCH BEND RIRRAP OUTLET PROTECTION

F
L
O

W

NOT TO SCALE

NOT TO SCALE

RR ID

51

52

53

54

106

108

109

500

502

828

R No.

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-6

R-6

R-4

Lp

8’

9’

9’

9’

12’

12’

12’

26’

26’

21’

W

12’ 

15’

12’ 

14’ 

15’

15’

14’

25’

25’

28’

NOTES:

1.  SEE RIPRAP DITCH DETAIL

2. RIPRAP ITEM# 712005 AND ITEM# 712007

3. GEOTEXTILES, RIPRAP ITEM# 713003

4. DELAWARE NO. 57 STONE ITEM# 302012

7
x

D
o

La

DITCH BOTTOM

C C

NOT TO SCALE

D
o

FLARED END

SECTION PLAN

SECTION C-C

PIPE RIPRAP OUTLET PROTECTION IN DITCHES

RR ID

7

15

40

42

43

50

56

70

252

253

254

255

503

504

801

803

805

806

808

810

812

824

827

Do

1.5’

1.5’

1.5’

1.5’

1.5’

1.5’

1.5’

1.5’

1.5’

1.5’

1.5’

1.5’

1.5’

1.5’

2.5’

4.5’

5.0’

5.0’

3.8’

3.8’

3.8’

2.5’

3.5’

La

17’

17’

17’

17’

13’

15’

16’

8’

14’

14’

14’

14’

20’

18.5’

19’

26’

8’

15’

18’

22’

16’

15’

26’

R No.

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-5

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-5

NOTES:

1.  SEE STANDARD RIPRAP DITCH DETAIL

2. Do=PIPE DIAMETER

3. RIPRAP ITEM# 712005 AND ITEM# 712006

4. GEOTEXTILES, RIPRAP ITEM# 713003

5. DELAWARE NO. 57 STONE ITEM# 302012

RIPRAP DITCH

RR ID

14

107

262

263

264

265

266

267

822

825

R No.

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

L

17’

14’

14’ 

14’

18’

14’

14’ 

18’

16’

10’

W

10.5’

10’

10’

10’

10’

10’

10’

10’

14’

12’

A

A

GEOTEXTILE

CLASS RIPRAP

d

R-5 AND R-6

GEOTEXTILE

R-5 OR R-6

R-4 

GEOTEXTILE

d

d

B B

DITCH FLOW

GEOTEXTILE

GEOTEXTILE

TOE WALL

GEOTEXTILE

RIPRAP 

TOE WALL

MIN.

SECURING

PINS

2:1  MAX.

LIMIT OF EXCAVATION

SECURING PINS

2:1
  M

AX.

GEOTEXTILE

SECURING PINS

SECURING PIN

SECURING PIN

DE. NO. 57 AGGREGATE

NOTES:

R-4

REGRADE AND

RECOMPACT SOIL

AND AT 24" (600) LONGITUDINAL AND LATERAL SPACING.

SECTION A-A

SECTION DETAILS

SECTION B-B

PLAN

6
" 6"

 T
YP.

24" MINIMUM OVERLAP

6
"
 

M
IN
.

R-4 d = 14" MIN.

R-5 d = 26" MIN.

R-6 d = 34" MIN.

12"

6"

12"

6
"

3
6
"
 

M
IN
.

4. RIPRAP ITEM# 712005 

5. GEOTEXTILES, RIPRAP ITEM# 713003

3.  USE OF R-7 RIPRAP WILL REQUIRE A SEPARATE

   PROFESSIONAL ENGINEERING DESIGN FOR SIGHT

   SPECIFIC CONDITIONS.

2.  SEE PLANS FOR LOCATION, DIMENSIONS, GRADES, ETC.

1.  SECURING PINS ARE TO BE PLACED AT LOCATIONS SHOWN

RIPRAP ENERGY DISSIPATOR

RR ID

1

2

6

501

505

506

800

802

804

807

809

811

813

814

815

816

817

818

819

820

821

823

826

R No.

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-4

R-5

L

10’

10’

10’ 

15’

9.4’

9.4’ 

16’

23’

25’

20’

16’

17’

16’

21’

10’

10’

26’

26’

26’

10’

10’

10’

16’

W1

4.5’

4.5’

4.5’

2’

1.3’

1.3’

9’

12’

17’

30’ 

16’

16’

16’

20’

13’

10’

13’

13’

13’

14’

10’

12’

15’

W2

11.5’

11.5’

11.5’

3.5’ 

3.3’

3.3’ 

18.5’

23’

30’

30’

24’

24’

24’

30’

18’

15’

25’

25’

25’

20’

15’

18’

22’

D

1.5’

1.5’

1.5’

1’

0.63’

0.63’ 

1.5’

2.0’

2.0’

2.0’

1.5’

1.5’

1.5’

2.0’

1.0’

1.0’

2.0’

2.0’

2.0’

1.0’

1.0’

1.0’

2.0’

R-4

1.5’

1.5’

258

259

R-4 6’

6’

12’

13’

12’

13’

NOTES:

1.  SEE STANDARD NO. E-20

2. FOR DEPTH OF RIPRAP, SEE RIPRAP DITCH DETAIL

3. RIPRAP ITEM# 712005 AND ITEM# 712006

4. GEOTEXTILES, RIPRAP ITEM# 713003

5. DELAWARE NO. 57 STONE ITEM# 302012

zarrellaj
Typewriter
3

mangane
Polygon

zarrellaj
Typewriter
3

mangane
Polygon

mangane
Polygon

zarrellaj
Typewriter
3

mangane
Polygon

zarrellaj
Typewriter
3

mangane
Polygon

zarrellaj
Typewriter
3

mangane
Polygon

zarrellaj
Typewriter
DETAIL CLARIFICATION DRB

zarrellaj
Typewriter
3



3

3

REVISED NOTE, DRB



ITEM NO. DESCRIPTION QUANTITYUNIT

INDEX OF DRAWINGS

INDEX OF DRAWINGS

TITLE

K. D. BEAVER

J. S. LI

1-508B PN-1

683

SHEET NO. DRAWING NO.

1-508B PE-1

1-508B PN-1

1-508B CU-1

1-508B BO-1

PLAN AND SECTION

INDEX OF DRAWINGS

ELEVATIONS AND SECTIONS

BORINGS

NOTES FOR PRECAST ELEMENTS

CY

 

TON

 

 

CY

 

CY

 

LS

 

LB

 

TON

 

CY

 

SY

 

SY

 

LF

1090 

 

210

 

 

200

 

70

 

1

 

22,500

 

620

 

288

 

385

 

460

 

195

682

683

684

685

ESTIMATED QUANTITIES1. DESIGN PLANS AND WORKING DRAWINGS

 

   THE INFORMATION SHOWN ON THESE PLANS FOR THE PRECAST CONCRETE ARCH CULVERT 

   AND THE WINGWALL  SECTIONS DEMONSTRATES THE TYPE OF CONSTRUCTION THAT IS 

   ACCEPTABLE FOR USE ON THIS PROJECT. THE CONTRACTOR IS REPONSIBILE FOR 

   CONSTRUCTION OF THE PRECAST ARCH CULVERT AND WINGWALLS TO THE LINES, 

   GRADES AND DIMENSIONS SHOWN ON THE PLANS. THE CONTRACTOR SHALL VERIFY 

   ALL ELEVATIONS PRIOR TO CONSTRUCTION. THE CONTRACTOR IS REQUIRED TO 

   SUBMIT SHOP DRAWINGS OF THE CULVERT AND WINGWALL UNITS FOR APPROVAL 

   PRIOR TO CONSTRUCTION. THE SHOP DRAWINGS SHALL INCLUDE THE FOLLOWING:

 

   A. AN OVERALL PLAN SHOWING ALL UNITS IN ONE VIEW, AS WELL AS DETAILS OF 

      EACH UNIT.

   B. A PLAN VIEW OF THE REINFORCEMENT LAYOUT FOR ANY IRREGULAR SHAPED (CURVED, 

      SKEWED, ETC...) PORTION OF THE STRUCTURE.

   C. A REINFORCEMENT BAR SCHEDULE. 

   D. A BILL OF MATERIALS INCLUDING ALL ACCESSORIES.

   E. THE METHOD AND SEQUENCE OF POST-TENSIONING.

 

2. PAYMENT FOR PRECAST ELEMENTS, ACCESSORIES AND INSTALLATION 

   PAYMENT FOR ITEM 602737 - "PRECAST CONCRETE ARCH" SHALL INCLUDE:

 

   A. ALL PRECAST ELEMENTS.

   B. ALL REINFORCEMENT IN PRECAST ELEMENTS.

   C. ALL ACCESSORIES (INCLUDING, BUT NOT LIMITED TO, DRAINAGE SYSTEM, CONCRETE 

      FINISH, CONNECTION PLATES, POST-TENSIONING TENDONS, GROUT, JOINT WRAP, 

      JOINT GASKETS, THREADED INSERTS) THAT IS MENTIONED IN THE FOLLOWING NOTES 

      UNLESS NOTED OTHERWISE.

   D. DELIVERY AND INSTALLATION OF ALL PRECAST ELEMENTS AND ASSESSORIES.

 

3. MISCELLANEOUS CONCRETE NOTES

 

   A. ALL EXPOSED SURFACES SHALL BE PROTECTED WITH A WATER MISCIBLE, PENETRATING 

      SILANE SEALER SUCH AS ENVIROSEAL 20 BY BASF SUPERIOR OR APPROVED EQUAL. 

   B. ALL EXPOSED EDGES SHALL BE CHAMFERED �" UNLESS OTHERWISE NOTED.

 

4. ARCH POST-TENSIONING

 

   THE PRECAST ARCH SECTIONS SHALL BE POST-TENSIONED TOGETHER WITH A MINIMUM OF 

   FOUR POST-TENSIONING TENDONS.  THE SECTIONS SHALL BE POST-TENSIONED SUCH THAT 

   THE NEOPRENE GASKETS ARE COMPRESSED ALL AROUND AND THERE IS A �" MAXIMUM GAP 

   BETWEEN SECTIONS.  THE MAXIMUM POST-TENSIONING FORCE PER TENDON SHALL BE 

   28,900 LBS.  POST-TENSIONING DETAILS (PLACEMENT, SEQUENCE OF TENSIONING, ETC...) 

   SHALL BE SHOWN ON THE SHOP DRAWINGS.  ALL POCKETS FOR POST-TENSIONING DUCTS 

   SHALL BE FILLED WITH NON-SHRINK GROUT.

EXCAVATION AND BACKFILL FOR STRUCTURES

 

GRADED AGGREGATE BASE COURSE, TYPE B 

(FOR FOUNDATION STABILIZATION; WINGWALLS 

AND CULVERT STRUCTURE)

PORTLAND CEMENT CONCRETE MASONRY, CLASS B 

(CULVERT FOOTING)

PORTLAND CEMENT CONCRETE MASONRY, CLASS B 

(WINGWALL FOOTING)

PRECAST CONCRETE ARCH

 

BAR REINFORCEMENT, EPOXY COATED

(CULVERT AND WINGWALL FOOTINGS)

RIPRAP; R-5 (FOR CULVERT STRUCTURE CHANNEL 

SCOUR PROTECTION)

CHANNEL BED FILL

 

GEOTEXTILE, GRADED AGGREGATE BASE

 

GEOTEXTILE, RIPRAP

 

CHAIN LINK FENCE

5. WINGWALL POST-TENSIONING

 

   THE PRECAST WINGWALL SECTIONS SHALL BE POST-TENSIONED TOGETHER WITH A MINIMUM 

   OF TWO POST-TENSIONING TENDONS, USING THE SAME REQUIREMENTS AS NOTE 4, AND SHALL 

   ALSO BE POSITIVELY CONNECTED TO THE CULVERT. A BOLTED CONNECTION TO THE CULVERT 

   MAY BE USED, WITH THE DETAILS SHOWN IN THE SUBMITTED SHOP DRAWINGS.  

 

6. BOLTED CONNECTIONS

 

   THE BOLTED CONNECTIONS SHALL CONSIST OF AT LEAST TWO SETS OF STEEL PLATES WITH 

   AT LEAST TWO BOLTS OR THREADED RODS ON EACH SIDE OF EACH CONNECTION. SLOTTED 

   HOLES IN THE PLATE SHALL NOT BE PERMITTED.  HOLES FOR BOLTS OR THREADED RODS 

   MAY BE FIELD DRILLED.

 

7. JOINTS BETWEEN PRECAST SECTIONS

 

   A. NEOPRENE GASKETS SHALL BE PROVIDED AT THE JOINTS BETWEEN ALL PRECAST UNITS 

      IN ORDER TO MAKE THE JOINTS WATERTIGHT.

   B. JOINTS BETWEEN RIGID FRAME SECTIONS SHALL HAVE A SHEAR KEY ALL AROUND.

   C. THE LOCATION OF THE JOINTS IN THE PRECAST CULVERT SHALL BE DETERMINED BY THE 

      MANUFACTURER AND SHALL BE SUBMITTED WITH THE SHOP DRAWINGS FOR APPROVAL.

   D. THE EXTERIOR OF ALL JOINTS SHALL BE COVERED WITH A MINIMUM OF 9" WIDE JOINT 

      WRAP CENTERED ON THE JOINT.

 

8. BEARING RESISTANCE

 

   ARCH CULVERT BEARING RESISTANCE = 7.0 PSF.  

   WINGWALL BEARING RESISTANCE = 4.0 PSF.
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TO BUNKER HILL ROAD

SF

300

SF

302

CIP

300

SCD

300

SCD

302

SCD

301

SCD

303

SCD

304

SCD

305

SCD

306

SCD

307

MT

4

BUNKER HILL TEMPORARY ROAD

8

CONSTRUCT BUNKER HILL TEMPORARY ROAD, TEMPORARY WIDENING, AND TEMPORARY PATH AS SHOWN.

PROPOSED
US 301

SEE SHEET 871

STONE CHECK DAM

NO. D. AREA DEPTH STATION

300 1.00

301 1.00

302 1.00

303 1.00

304 1.00

305 1.00

306 1.00

307 1.00

CULVERT INLET PROTECTION

NO. D. AREA STATION

300

DRAINAGE PIPE SCHEDULE

NO. SIZE / TYPE CLASS LENGTH SLOPE INT.  EL. DIS.  EL.

18" HDPE 0.0115 58.50 57.40

15" HDPE 0.0034 63.51 63.27

15" HDPE 0.0015 63.49 63.31

15" HDPE 0.0062 62.32 62.06

15" HDPE 0.0062 63.05 62.94

EROSION CONTROL BLANKET

NO. SY LENGTH WIDTH TYPE

300 3574 1300’ 15’ 3

301 761 1140’ 6’ 5

302 574 860’ 6’ 5

303 2113 1100’ 15’ 3

FLARED END SECTION SCHEDULE

NO. SIZE / TYPE SLOPE SAFETY GRATE

0.0115 NO

0.0115 NO

15" HDPE 0.0340 NO

15" HDPE 0.0340 NO

15" HDPE 0.0015 NO

15" HDPE 0.0015 NO

15" HDPE 0.0062 NO

15" HDPE 0.0062 NO

15" HDPE 0.0062 NO

15" HDPE 0.0062 NO

SEDIMENT TRAP SCHEDULE

NO. D. AREA LENGTH WIDTH DEPTH OUT.  TYPE OUT.  EL. CLEAN EL.

300 2.1 56.00 55.00

SILT FENCE

NO STATION FROM STATION TO LENGTH

300

301

302

303

304

STABILIZED CONSTRUCTION ENTRANCE

NO.   STA.  LENGTH  WIDTH

300 905+77

301 905+83

302 16+41

EXISTING BUNKER HILL ROAD WIDENING

LANE

VARIES

5.43’ TO 20.20’

BUNKER HILL ROAD CONSTRUCTION AND R/W BASELINE

STATION 21+50.32 TO STA 24+71.32

VARIES

0’-11’

VARIES

0’-11’

LANE

A

2.0%

C A

6:1

2.0%

EM

CIP

299

DRUM DELINEATORS

(WHERE SHOWN)

299

35’ MIN

900+10

905+93

902+05

906+04

21+47

905+57

913+70

905+66

913+08

24+00

795 LF

361 LF

685 LF

255 LF

123’ 31’ 3’ RRT

2.27

0.56

0.59

0.40

0.28

1.06

0.31

0.50

902+27

903+30

903+73

906+16

906+36

19+06

910+46

21+24

EROSION CONTROL BLANKET

2.40

1.49

900+00

902+60

100

50

50

50

50

50’

80’

50’

30’

30’

30’

553 LF

900

901

902

903

904

900

901

902

903

904

905

906

907

908

909

SEDIMENT BASIN 3

REFER TO US 301, CONSTRUCTION,

PHASING, M.O.T., AND EROSION

CONTROL PLANS

P

899

FES

899

FES

898

898 18" HDPE NO

899 NO

0.0100

0.010018" HDPE

18" HDPE

18" HDPE

899 18" HDPE 20 0.0100 55.45 55.26

CS-79

CONSTRUCT TEMPORARY DRAINAGE, CONSTRUCT AND PLUG PERMANENT DRAINAGE  P520 AND FES512.

LIMIT OF CONSTRUCTION
CONTRACT T200911303

STATION 10+10.00

FES

897

FES

896

P

897

298 0.72 908+10

897 18" HDPE 0.0050 64.20 62.70300

897

896

18" HDPE

18" HDPE

0.0050 NO

NO0.0050

CIP

298

RIPRAP APRON 803

REFER TO US 301, CONSTRUCTION,

PHASING, M.O.T., AND EROSION

CONTROL PLANS

5

NOTE: FOR BUNKER HILL TEMPORARY ROAD ALIGNMENT SEE HORIZONTAL AND VERTICAL CONTROL PLAN.

       FOR BUNKER HILL TEMPORARY ROAD TYPICAL SECTIONS SEE SHEET 951-952.
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WHILE TRUCK CROSSING IS ACTIVE UTILIZE TRAFFIC CONTROL CONFORMING TO TA-14B OF THE DELAWARE MUTCD.

REMOVE/RELOCATE DRUMS AS NEEDED PRIOR TO SWITCH TO PHASE 2-1 TRAFFIC CONTROL. 

W11-10

48"X48"

PROPOSED CONSTRUCTION AND R/W BASELINE

PHASE 1

PHASE 1

W11-10

48"X48"

US 301 CONSTRUCTION

AND R/W BASELINE

PROPOSED CONSTRUCTION

AND R/W BASELINE

INSTALL DRUMS ALONG EDGE OF PHASE 1 CONSTRUCTION AREA.

EXISTING

R/W

EXISTING

R/W

EXISTING

R/W

RPF

1

NO. STATION FROM STATION TO LENGTH

254 LF

RESOURCE PROTECTION FENCE 

1 12+94 RT10+51.50 RT

20’
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SS-36

SS-24A

SS-15

SS-22

SS-39 SS-38

ADOPT-A-HIGHWAY

BETHEL # 4 JOBS 
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US 301
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SIGNING, STRIPING &

CONDUIT PLAN
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BUNKER HILL ROAD (SR 15)

1. REFER TO SHEET SS-01 FOR PROJECT
  SIGNING,STRIPING AND CONDUIT NOTES

NOTE:

SIGNING LEGEND

1 REMOVE EXISTING SIGN

2 EXISTING SIGN TO REMAIN

3 PLACE NEW SIGN

4 RENEW EXISTING SIGN

5 REPOSITION EXISTING SIGN

PAVEMENT MARKING LEGEND

SYMBOL ITEM QUANTITY

A

N

CONDUIT RUN SCHEDULE

CO# # OF
CON SIZE LENGTH B/T/O AMOUNT AND TYPE OF CABLE / WIRE

71 1 4" PVC 619’ T

STANDARD SIGN SCHEDULE

SS# LEGEND SIGN SIZE QUANTITY (EA)

SS-15 3 M3-1 24"x12" 1

SS-22 3 M1-5 24"x24" 1

3 W8-13 30"x30" 1

SS-38 3 R2-1-35 24"x30" 1

SS-39 3 M5-1R 21"x15" 1
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SS-43

* INDICATES SEE ADJACENT SHEET
FOR CONDUIT RUN DETAILS

5" PERMANENT PAVEMENT STRIPING, EPOXY

RESIN PAINT, WHITE (ITEM 748548)

5" PERMANENT PAVEMENT STRIPING, EPOXY

RESIN PAINT, DOUBLE YELLOW (ITEM 748548)

SCALE

FEET
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1,200 LF

1,200 LF

N
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BUNKER HILL ROAD (SR 15)

1. REFER TO SHEET SS-01 FOR PROJECT
  SIGNING,STRIPING AND CONDUIT NOTES

NOTE:

SIGNING LEGEND

1 REMOVE EXISTING SIGN

2 EXISTING SIGN TO REMAIN

3 PLACE NEW SIGN

4 RENEW EXISTING SIGN

5 REPOSITION EXISTING SIGN

PAVEMENT MARKING LEGEND

SYMBOL ITEM QUANTITY

A 1,700 LF

N

 O 9 LF

CONDUIT RUN SCHEDULE

CO# # OF
CON SIZE LENGTH B/T/O AMOUNT AND TYPE OF CABLE / WIRE

247 1 4" PVC 100’ T

248 1 4" PVC 600’ T

249 1 4" PVC 605’ T

5" PERMANENT PAVEMENT STRIPING, EPOXY

RESIN PAINT, WHITE (ITEM 748548)

5" PERMANENT PAVEMENT STRIPING, EPOXY

RESIN PAINT, DOUBLE YELLOW (ITEM 748548)

12" PERMANENT PAVEMENT STRIPING, EPOXY

RESIN PAINT, YELLOW (ITEM 748509)

SS-44
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157

MAPLE GROVE ASSOCIATES, LP

T.M.#13-022.00-001

D.R.1271-0190

145

SPRING ARBOR HOMES, LP

T.M.#23-021.00-549

INS.#20050531-0051086

148

BUNKER HILL PARTNERS, L.L.C.

T.M.#23-021.00-120

INS.#20010803-0062959
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1 REMOVE EXISTING SIGN

2 EXISTING SIGN TO REMAIN

3 PLACE NEW SIGN

4 RENEW EXISTING SIGN

5 REPOSITION EXISTING SIGN
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BUNKER HILL ROAD (SR 15)
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1. REFER TO SHEET SS-01 FOR PROJECT
  SIGNING,STRIPING AND CONDUIT NOTES

NOTE:

PAVEMENT MARKING LEGEND

SYMBOL ITEM QUANTITY

A

C

M

N

 O 

STANDARD SIGN SCHEDULE

SS# LEGEND SIGN SIZE QUANTITY (EA)

SS-6 1 R1-2 36"x36"x36" 1

SS-42 1  , 3 D3-2-DE1 36"x32" 1

SS-43 1 , 3 D3-2-DE2 36"x24" 1

SS-44 1 , 3 D3-2-DE2 36"x36" 1

SS-45 1 , 3 R4-4 36"x30" 1

CONDUIT RUN SCHEDULE

CO# # OF
CON SIZE LENGTH B/T/O AMOUNT AND TYPE OF CABLE / WIRE

249 * * * *
5" PERMANENT PAVEMENT STRIPING, EPOXY

RESIN PAINT, WHITE (ITEM 748548)

PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND,

ALKYD THERMOPLASTIC, WHITE (ITEM 748015)

5" PERMANENT PAVEMENT STRIPING, EPOXY RESIN

PAINT, WHITE, 2’ LINE AND 6’ GAP (ITEM 748548)

5" PERMANENT PAVEMENT STRIPING, EPOXY

RESIN PAINT, DOUBLE YELLOW (ITEM 748548)

12" PERMANENT PAVEMENT STRIPING, EPOXY

RESIN PAINT, YELLOW (ITEM 748509)

SS-45
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* INDICATES SEE ADJACENT SHEET
FOR CONDUIT RUN DETAILS

1,234 LF

89 SF

148 LF

1,211 LF

72 LF

US 301
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