
VIA WEBSITE POSTING AND OVERNIGHT DELIVERY 
   

June 12, 2019

Contract No. T201109001.01
Federal Aid Project No. IM-N056(041)
SR 141 Improvements, I-95 Interchange to Jay Drive
New Castle County

Ladies and Gentlemen:

Enclosed is Addendum No. 4 for the referenced contract consisting of the following:

1. The Bid Proposal Cover, revised, to be substituted for the same page of the Proposal.

2. Thirty (30) pages, Bid Proposal Forms, pages 9 through 38, revised, to be substituted for the same pages in the
Proposal.  Item Number 811004 has been replaced with Item Number 8110001.  

 
3. Expedite File, Amendment 3.

Please note the revisions listed above and submit your bid based upon this information.

         Sincerely,

         ~signature on file~

         Connie Ivins
         Competitively Bid Contracts Coordinator
         Delaware Department of Transportation



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
 
 

BID PROPOSAL
 

for

CONTRACT  T201109001.01   
 

FEDERAL AID PROJECT NO. IM-N056(041) 

CFDA NO. 20.205 

SR 141 IMPROVEMENTS, I-95 INTERCHANGE TO JAY DRIVE

NEW CASTLE COUNTY

ADVERTISEMENT DATE:   April 29, 2019

COMPLETION TIME:  943 Calendar Days 

PROSPECTIVE BIDDERS ARE ADVISED THAT THERE WILL BE A MANDATORY PRE-BID
MEETING THURSDAY, MAY 16, 2019 AT 10:00 A.M. IN THE DelDOT ADMINISTRATION

BUILDING, 800 BAY ROAD, DOVER, DELAWARE, 19903.

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION

AUGUST 2016

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration
Building, 800 Bay Road, Dover, Delaware prior to 2:00 P.M. local time   June 4 18, 2019  
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           9
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201109001.01     PROJECT(S): IM-N056(041)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |708003 GEOTEXTILES,      |               |                |
  0780|RIPRAP                   |       1050.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |709000 PERFORATED PIPE   |               |                |
  0790|UNDERDRAINS, 4"          |        230.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |727007 BRIDGE SAFETY     |               |                |
  0800|FENCE, TYPE 1            |        650.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |807003 FURNISH AND       |               |                |
  0810|INSTALL TEMPORARY        |        340.000|                |
      |PORTLAND CEMENT CONCRETE |LF             |                |
      |SAFETY BARRIER, PINNED   |               |                |
      |IN CONCRETE              |               |                |
 -------------------------------------------------------------------------------
      |807006 RELOCATE          |               |                |
  0820|TEMPORARY PORTLAND       |        340.000|                |
      |CEMENT CONCRETE SAFETY   |LF             |                |
      |BARRIER, PINNED IN       |               |                |
      |CONCRETE                 |               |                |
 -------------------------------------------------------------------------------
      |807007 REFLECTOR PANELS  |               |                |
  0830|                         |         30.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |811001 FLAGGER, NEW      |               |                |
  0840|CASTLE COUNTY STATE      |       7200.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |908004 TOPSOIL, 6" DEPTH |               |                |
  0850|                         |       1750.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  0860|SEEDING, DRY GROUND      |       1750.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201109001.01     PROJECT(S): IM-N056(041)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |908017 TEMPORARY GRASS   |               |                |
  0870|SEEDING                  |       1750.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  0880|BLANKET MULCH            |       1750.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0002 TOTAL                      |
-------------------------------------------------------------------------------

 SECTION 0003  ROADWAY

 -------------------------------------------------------------------------------
      |201000 CLEARING AND      |               |                |
  0890|GRUBBING                 |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |202000 EXCAVATION AND    |               |                |
  0900|EMBANKMENT               |      76825.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |207000 STRUCTURAL        |               |                |
  0910|EXCAVATION               |      22018.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |207021 STRUCTURAL        |               |                |
  0920|BACKFILL, (BORROW TYPE   |       2350.000|                |
      |C)                       |CY             |                |
 -------------------------------------------------------------------------------
      |208000 FLOWABLE FILL     |               |                |
  0930|                         |        208.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |209001 BORROW, TYPE A    |               |                |
  0940|                         |      54118.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201109001.01     PROJECT(S): IM-N056(041)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |209005 FURNISHING BORROW,|               |                |
  0950|TYPE C FOR PIPE AND      |      10451.000|                |
      |UTILITY TRENCH BACKFILL  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |209006 BORROW, TYPE F    |               |                |
  0960|                         |     146546.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |211000 REMOVAL OF        |               |                |
  0970|STRUCTURES AND           |LUMP           |LUMP            |
      |OBSTRUCTIONS             |               |                |
 -------------------------------------------------------------------------------
      |301001 GRADED AGGREGATE  |               |                |
  0980|BASE COURSE, TYPE B      |      36144.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |301002 GRADED AGGREGATE  |               |                |
  0990|BASE COURSE, TYPE B,     |       1502.000|                |
      |PATCHING                 |CY             |                |
 -------------------------------------------------------------------------------
      |302002 DELAWARE NO. 3    |               |                |
  1000|STONE                    |        813.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |302005 DELAWARE NO. 57   |               |                |
  1010|STONE                    |       8000.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401005 SUPERPAVE TYPE C, |               |                |
  1020|PG 64-22 (CARBONATE      |         63.000|                |
      |STONE)                   |TON            |                |
 -------------------------------------------------------------------------------
      |401015 SUPERPAVE TYPE B, |               |                |
  1030|PG 70-22                 |      22588.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401021 SUPERPAVE TYPE    |               |                |
  1040|BCBC, PG 64-22           |      66999.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201109001.01     PROJECT(S): IM-N056(041)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |401029 SUPERPAVE TYPE C, |               |                |
  1050|PG 64-22, PATCHING       |       1411.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401030 SUPERPAVE TYPE B, |               |                |
  1060|PG 64-22, PATCHING       |        943.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401031 SUPERPAVE TYPE    |               |                |
  1070|BCBC, PG 64-22, PATCHING |       2353.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401037 SUPERPAVE TYPE B, |               |                |
  1080|PG 64-22, WEDGE          |       2105.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401045 SUPERPAVE TYPE C, |               |                |
  1090|PG 70-22 (NON-CARBONATE  |      25418.000|                |
      |STONE)                   |TON            |                |
 -------------------------------------------------------------------------------
      |401577 PAVER-LAID        |               |                |
  1100|ULTRATHIN BITUMINOUS     |      22417.000|                |
      |CONCRETE                 |SY             |                |
 -------------------------------------------------------------------------------
      |501002 PORTLAND CEMENT   |               |                |
  1110|CONCRETE PAVEMENT, 9"    |      17622.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |501502 DIAMOND GRINDING  |               |                |
  1120|PORTLAND CEMENT CONCRETE |     210184.000|                |
      |PAVEMENT AND PRECAST     |SF             |                |
      |PAVEMENT                 |               |                |
 -------------------------------------------------------------------------------
      |501503 PRECAST CONCRETE  |               |                |
  1130|PAVEMENT PANELS          |       2844.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |501511 RUBBLIZING        |               |                |
  1140|PORTLAND CEMENT CONCRETE |       1110.000|                |
      |PAVEMENT                 |SY             |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201109001.01     PROJECT(S): IM-N056(041)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |503006 DOWEL BARS        |               |                |
  1150|                         |       2808.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |503008 PATCHING PORTLAND |               |                |
  1160|CEMENT CONCRETE PAVEMENT,|       1872.000|                |
      |HIGH EARLY STRENGTH      |SY             |                |
 -------------------------------------------------------------------------------
      |504001 CRACK AND JOINT   |               |                |
  1170|SEALING LESS THAN 3/4    |       5000.000|                |
      |INCH WIDE                |LF             |                |
 -------------------------------------------------------------------------------
      |601000 CLEANING DRAINAGE |               |                |
  1180|PIPE, 15"-24" DIAMETER   |         20.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |601001 CLEANING DRAINAGE |               |                |
  1190|PIPE, GREATER THAN 24"   |         70.000|                |
      |DIAMETER                 |LF             |                |
 -------------------------------------------------------------------------------
      |601011 REINFORCED        |               |                |
  1200|CONCRETE PIPE, 15",      |      11475.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |601012 REINFORCED        |               |                |
  1210|CONCRETE PIPE, 18",      |       4687.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |601013 REINFORCED        |               |                |
  1220|CONCRETE PIPE, 21",      |       1146.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |601014 REINFORCED        |               |                |
  1230|CONCRETE PIPE, 24",      |        270.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |601016 REINFORCED        |               |                |
  1240|CONCRETE PIPE, 30",      |       1264.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201109001.01     PROJECT(S): IM-N056(041)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |601018 REINFORCED        |               |                |
  1250|CONCRETE PIPE, 36",      |        239.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |601032 REINFORCED        |               |                |
  1260|CONCRETE PIPE, 15",      |       3758.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |601033 REINFORCED        |               |                |
  1270|CONCRETE PIPE, 18",      |        319.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |601035 REINFORCED        |               |                |
  1280|CONCRETE PIPE, 24",      |        192.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |601037 REINFORCED        |               |                |
  1290|CONCRETE PIPE, 30",      |         74.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |601039 REINFORCED        |               |                |
  1300|CONCRETE PIPE, 36",      |        129.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |601053 REINFORCED        |               |                |
  1310|CONCRETE PIPE, 15",      |        475.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
      |601120 REINFORCED        |               |                |
  1320|CONCRETE ELLIPTICAL PIPE,|        273.000|                |
      |29" X 45", CLASS IV      |LF             |                |
 -------------------------------------------------------------------------------
      |601141 REINFORCED        |               |                |
  1330|CONCRETE FLARED END      |         30.000|                |
      |SECTION, 15"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601142 REINFORCED        |               |                |
  1340|CONCRETE FLARED END      |         12.000|                |
      |SECTION, 18"             |EACH           |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201109001.01     PROJECT(S): IM-N056(041)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |601144 REINFORCED        |               |                |
  1350|CONCRETE FLARED END      |          3.000|                |
      |SECTION, 24"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601146 REINFORCED        |               |                |
  1360|CONCRETE FLARED END      |          2.000|                |
      |SECTION, 30"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601148 REINFORCED        |               |                |
  1370|CONCRETE FLARED END      |          4.000|                |
      |SECTION, 36"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601175 REINFORCED        |               |                |
  1380|CONCRETE FLARED END      |          1.000|                |
      |SECTION, 29"X45"         |EACH           |                |
 -------------------------------------------------------------------------------
      |602003 DRAINAGE INLET,   |               |                |
  1390|34" X 24"                |        107.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602004 DRAINAGE INLET,   |               |                |
  1400|48" X 30"                |         94.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602005 DRAINAGE INLET,   |               |                |
  1410|48" X 48"                |         41.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602006 DRAINAGE INLET,   |               |                |
  1420|66" X 30"                |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602007 DRAINAGE INLET,   |               |                |
  1430|66" X 48"                |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602008 DRAINAGE INLET,   |               |                |
  1440|66" X 66"                |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602009 DRAINAGE INLET,   |               |                |
  1450|72" X 24"                |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602010 DRAINAGE INLET,   |               |                |
  1460|72" X 48"                |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602011 DRAINAGE INLET,   |               |                |
  1470|72" X 72"                |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602012 DRAINAGE INLET,   |               |                |
  1480|SPECIAL                  |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602030 MANHOLE, 48" X    |               |                |
  1490|30"                      |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602031 MANHOLE, 48" X    |               |                |
  1500|48"                      |          5.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602032 MANHOLE, 66" X    |               |                |
  1510|30"                      |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602033 MANHOLE, 66" X    |               |                |
  1520|48"                      |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602130 ADJUSTING AND     |               |                |
  1530|REPAIRING EXISTING       |         11.000|                |
      |DRAINAGE INLET           |EACH           |                |
 -------------------------------------------------------------------------------
      |602132 ADJUSTING AND     |               |                |
  1540|REPAIRING EXISTING       |          1.000|                |
      |MANHOLE                  |EACH           |                |
 -------------------------------------------------------------------------------
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 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602505 PERSONAL SAFETY   |               |                |
  1550|GRATE                    |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |606003 DRILLED SHAFT,    |               |                |
  1560|48"                      |        457.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |606004 DRILLED SHAFT,    |               |                |
  1570|60"                      |        584.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |606005 DRILLED SHAFT,    |               |                |
  1580|72"                      |         44.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |607001 MECHANICALLY      |               |                |
  1590|STABILIZED EARTH WALLS   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |607500 SOIL NAIL WALL    |               |                |
  1600|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |608001 STEEL SHEET PILES,|               |                |
  1610|PZ 27                    |      20500.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |610005 PORTLAND CEMENT   |               |                |
  1620|CONCRETE MASONRY,        |        305.000|                |
      |SUBSTRUCTURE, CLASS A    |CY             |                |
 -------------------------------------------------------------------------------
      |610008 PORTLAND CEMENT   |               |                |
  1630|CONCRETE MASONRY,        |        120.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |610017 PORTLAND CEMENT   |               |                |
  1640|CONCRETE MASONRY,        |        375.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
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  -------------------------------------------------------------------------------
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   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |610509 CONCRETE CULVERT  |               |                |
  1650|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |611001 BAR REINFORCEMENT,|               |                |
  1660|EPOXY COATED             |     236000.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |613001 SILICONE-BASED    |               |                |
  1670|ACRYLIC CONCRETE SEALER  |      11350.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |615515 RIDE SHELTER      |               |                |
  1680|INSTALLATION             |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |617000 STEEL SIGN        |               |                |
  1690|STRUCTURE, TUBULAR ARCH, |LUMP           |LUMP            |
      |CANTILEVER               |               |                |
 -------------------------------------------------------------------------------
      |617001 STEEL SIGN        |               |                |
  1700|STRUCTURE, TUBULAR ARCH, |LUMP           |LUMP            |
      |OVERHEAD                 |               |                |
 -------------------------------------------------------------------------------
      |617515 HEADWALL          |               |                |
  1710|                         |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |701012 PORTLAND CEMENT   |               |                |
  1720|CONCRETE CURB, TYPE 1-6  |        287.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701013 PORTLAND CEMENT   |               |                |
  1730|CONCRETE CURB, TYPE 1-8  |        506.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701014 PORTLAND CEMENT   |               |                |
  1740|CONCRETE CURB, TYPE 2    |       5754.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |701016 INTERGRAL         |               |                |
  1750|PORTLAND CEMENT CONCRETE |        457.000|                |
      |CURB AND GUTTER, TYPE    |LF             |                |
      |1-4                      |               |                |
 -------------------------------------------------------------------------------
      |701017 INTEGRAL PORTLAND |               |                |
  1760|CEMENT CONCRETE CURB AND |        206.000|                |
      |GUTTER, TYPE 1-6         |LF             |                |
 -------------------------------------------------------------------------------
      |701019 INTEGRAL PORTLAND |               |                |
  1770|CEMENT CONCRETE CURB AND |         27.000|                |
      |GUTTER, TYPE 2           |LF             |                |
 -------------------------------------------------------------------------------
      |701020 INTEGRAL PORTLAND |               |                |
  1780|CEMENT CONCRETE CURB AND |       1546.000|                |
      |GUTTER, TYPE 3-2         |LF             |                |
 -------------------------------------------------------------------------------
      |701021 INTEGRAL PORTLAND |               |                |
  1790|CEMENT CONCRETE CURB AND |      29116.000|                |
      |GUTTER, TYPE 3-4         |LF             |                |
 -------------------------------------------------------------------------------
      |702000 TRIANGULAR        |               |                |
  1800|CHANNELIZING ISLANDS     |       7719.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705001 PORTLAND CEMENT   |               |                |
  1810|CONCRETE SIDEWALK, 4"    |       9281.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705002 PORTLAND CEMENT   |               |                |
  1820|CONCRETE SIDEWALK, 6"    |       4471.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705005 PORTLAND CEMENT   |               |                |
  1830|CONCRETE SIDEWALK, 8"    |       4836.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705007 SIDEWALK SURFACE  |               |                |
  1840|DETECTABLE WARNING       |        662.000|                |
      |SYSTEM                   |SF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |705011 PEDESTRIAN        |               |                |
  1850|CONNECTION               |       2385.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |707001 RIPRAP, R-4       |               |                |
  1860|                         |        654.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |707002 RIPRAP, R-5       |               |                |
  1870|                         |        701.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |707015 RIPRAP, R-4       |               |                |
  1880|                         |          1.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |708001 GEOTEXTILES,      |               |                |
  1890|STABILIZATION            |     133380.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |708003 GEOTEXTILES,      |               |                |
  1900|RIPRAP                   |       1644.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |709001 PERFORATED PIPE   |               |                |
  1910|UNDERDRAINS, 6"          |      17226.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |709011 UNDERDRAIN OUTLET |               |                |
  1920|PIPE, 6"                 |        565.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |709017 UNDERDRAIN OUTLET |               |                |
  1930|                         |         19.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |710500 INSTALLATION OF   |               |                |
  1940|WATERMAIN AND            |LUMP           |LUMP            |
      |ACCESSORIES              |               |                |
 -------------------------------------------------------------------------------

Addendum No. 1 
June 12, 2019



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          21
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201109001.01     PROJECT(S): IM-N056(041)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |711500 ADJUST AND REPAIR |               |                |
  1950|EXISTING SANITARY        |          1.000|                |
      |MANHOLE                  |EACH           |                |
 -------------------------------------------------------------------------------
      |711501 SANITARY SEWER    |               |                |
  1960|SYSTEM                   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |720021 GALVANIZED STEEL  |               |                |
  1970|BEAM GUARDRAIL, TYPE     |      44247.000|                |
      |1-31                     |LF             |                |
 -------------------------------------------------------------------------------
      |720022 GALVANIZED STEEL  |               |                |
  1980|BEAM GUARDRAIL, TYPE     |         60.000|                |
      |2-31                     |LF             |                |
 -------------------------------------------------------------------------------
      |720023 GALVANIZED STEEL  |               |                |
  1990|BEAM GUARDRAIL, TYPE     |       1197.000|                |
      |3-31                     |LF             |                |
 -------------------------------------------------------------------------------
      |720024 GUARDRAIL OVER    |               |                |
  2000|CULVERTS, TYPE 1-31      |         23.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |720028 CURVED GUARDRAIL  |               |                |
  2010|SECTION                  |        418.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |720035 GALVANIZED STEEL  |               |                |
  2020|BEAM GUARDRAIL, TYPE     |         60.000|                |
      |2-27                     |LF             |                |
 -------------------------------------------------------------------------------
      |721001 GUARDRAIL END     |               |                |
  2030|TREATMENT, TYPE 1-31,    |         13.000|                |
      |TEST LEVEL 3             |EACH           |                |
 -------------------------------------------------------------------------------
      |721003 GUARDRAIL END     |               |                |
  2040|TREATMENT, TYPE 2-31,    |          9.000|                |
      |TEST LEVEL 3             |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |721004 GUARDRAIL END     |               |                |
  2050|TREATMENT, TYPE 3-31     |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |721006 END ANCHORAGE 31  |               |                |
  2060|                         |         34.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |721009 GUARDRAIL TO      |               |                |
  2070|BARRIER CONNECTION (EXIT |         24.000|                |
      |TYPE 31)                 |EACH           |                |
 -------------------------------------------------------------------------------
      |721010 GUARDRAIL TO      |               |                |
  2080|BARRIER CONNECTION,      |         26.000|                |
      |APPROACH TYPE 1-31       |EACH           |                |
 -------------------------------------------------------------------------------
      |723003 PORTLAND CEMENT   |               |                |
  2090|CONCRETE SAFETY BARRIER, |       5283.000|                |
      |PERMANENT, SINGLE FACE,  |LF             |                |
      |42"                      |               |                |
 -------------------------------------------------------------------------------
      |723004 PORTLAND CEMENT   |               |                |
  2100|CONCRETE SAFETY BARRIER, |        196.000|                |
      |PERMANENT, DOUBLE FACE,  |LF             |                |
      |42"                      |               |                |
 -------------------------------------------------------------------------------
      |724004 PERMANENT IMPACT  |               |                |
  2110|ATTENUATOR, TYPE 4       |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |724005 PERMANENT IMPACT  |               |                |
  2120|ATTENUATOR, TYPE 5       |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |727000 CHAIN LINK FENCE  |               |                |
  2130|                         |        900.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |727006 TEMPORARY         |               |                |
  2140|CONSTRUCTION FENCE       |        682.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |727506 RELOCATING FENCE  |               |                |
  2150|                         |        676.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |760006 RUMBLE STRIPS,    |               |                |
  2160|BITUMINOUS PAVEMENT      |      47445.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |760007 RUMBLE STRIPS,    |               |                |
  2170|CONCRETE                 |      15100.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |760010 PAVEMENT MILLING, |               |                |
  2180|BITUMINOUS CONCRETE      |     188337.000|                |
      |PAVEMENT                 |SYIN           |                |
 -------------------------------------------------------------------------------
      |762000 SAW CUTTING,      |               |                |
  2190|BITUMINOUS CONCRETE      |      29901.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING,      |               |                |
  2200|CONCRETE, FULL DEPTH     |      30359.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL           |               |                |
  2210|EXPENSE/DE-MOBILIZATION  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763001 BASELINE SCHEDULE |               |                |
  2220|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763002 MONTHLY UPDATE    |               |                |
  2230|SCHEDULE                 |         24.000|                |
      |                         |EAMO           |                |
 -------------------------------------------------------------------------------
      |763501 CONSTRUCTION      |               |                |
  2240|ENGINEERING              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763503 TRAINEE           |               |                |
  2250|                         |       1305.000|         0.80000|        1044.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |763598 FIELD OFFICE,     |               |                |
  2260|SPECIAL I                |         36.000|                |
      |                         |EAMO           |                |
 -------------------------------------------------------------------------------
      |763652 CLASS 1 TOW TRUCK |               |                |
  2270|                         |       2500.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |763653 CLASS 2 TOW TRUCK |               |                |
  2280|                         |          5.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |801000 MAINTENANCE OF    |               |                |
  2290|TRAFFIC                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |802003 ARROW PANELS TYPE |               |                |
  2300|C                        |        996.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |803001 FURNISH AND       |               |                |
  2310|MAINTAIN PORTABLE        |      14356.000|                |
      |CHANGEABLE MESSAGE SIGN  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |804001 FURNISH AND       |               |                |
  2320|MAINTAIN PORTABLE LIGHT  |       2905.000|                |
      |ASSEMBLY (FLOOD LIGHTS)  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |805001 PLASTIC DRUMS     |               |                |
  2330|                         |     410420.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |806001 TRAFFIC OFFICERS  |               |                |
  2340|                         |       9500.000|        75.00000|      712500.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |807001 FURNISH AND       |               |                |
  2350|INSTALL TEMPORARY        |       9517.000|                |
      |PORTLAND CEMENT CONCRETE |LF             |                |
      |SAFETY BARRIER, UNPINNED |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |807002 FURNISH AND       |               |                |
  2360|INSTALL TEMPORARY        |       7470.000|                |
      |PORTLAND CEMENT CONCRETE |LF             |                |
      |SAFETY BARRIER, PINNED   |               |                |
      |IN BITUMINOUS PAVEMENT   |               |                |
 -------------------------------------------------------------------------------
      |807003 FURNISH AND       |               |                |
  2370|INSTALL TEMPORARY        |      16142.000|                |
      |PORTLAND CEMENT CONCRETE |LF             |                |
      |SAFETY BARRIER, PINNED   |               |                |
      |IN CONCRETE              |               |                |
 -------------------------------------------------------------------------------
      |807004 RELOCATE          |               |                |
  2380|TEMPORARY PORTLAND       |       6117.000|                |
      |CEMENT CONCRETE SAFETY   |LF             |                |
      |BARRIER, UNPINNED        |               |                |
 -------------------------------------------------------------------------------
      |807005 RELOCATE          |               |                |
  2390|TEMPORARY PORTLAND       |       7530.000|                |
      |CEMENT CCONCRETE SAFETY  |LF             |                |
      |BARRIER, PINNED IN       |               |                |
      |BITUMINOUS PAVEMENT      |               |                |
 -------------------------------------------------------------------------------
      |807006 RELOCATE          |               |                |
  2400|TEMPORARY PORTLAND       |       9008.000|                |
      |CEMENT CONCRETE SAFETY   |LF             |                |
      |BARRIER, PINNED IN       |               |                |
      |CONCRETE                 |               |                |
 -------------------------------------------------------------------------------
      |807010 REMOVE TEMPORARY  |               |                |
  2410|PORTLAND CEMENT CONCRETE |       5997.000|                |
      |SAFETY BARRIER, PINNED   |LF             |                |
      |IN BITUMINOUS PAVEMENT   |               |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |807011 REMOVE TEMPORART  |               |                |
  2420|PORTLAND CEMENT CONCRETE |      14322.000|                |
      |BARRIER, PINNED IN       |LF             |                |
      |CONCRETE                 |               |                |
 -------------------------------------------------------------------------------
      |807501 TRAFFIC           |               |                |
  2430|SEPARATORS               |       4545.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |807502 REPLACE VERTICAL  |               |                |
  2440|PANEL TRAFFIC SEPARATOR  |       1000.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |808001 FURNISH AND       |               |                |
  2450|MAINTAIN TRUCK MOUNTED   |       2000.000|                |
      |ATTENUATOR, TYPE I       |EADY           |                |
 -------------------------------------------------------------------------------
      |808002 FURNISH AND       |               |                |
  2460|MAINTAIN TRUCK MOUNTED   |        440.000|                |
      |ATTENUATOR, TYPE II      |EADY           |                |
 -------------------------------------------------------------------------------
      |809001 INSTALL TEMPORARY |               |                |
  2470|IMPACT ATTENUATOR        |         65.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |809005 FURNISH TEMPORARY |               |                |
  2480|IMPACT ATTENUATOR -      |         70.000|                |
      |NON-GATING, REDIRECTIVE, |EACH           |                |
      |TEST LEVEL 3             |               |                |
 -------------------------------------------------------------------------------
      |809006 RELOCATE          |               |                |
  2490|TEMPORARY IMPACT         |         15.000|                |
      |ATTENUATOR               |EACH           |                |
 -------------------------------------------------------------------------------
      |809007 FURNISH SAND      |               |                |
  2500|CRASH CUSHION ARRAY      |         44.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |809008 INSTALL SAND      |               |                |
  2510|CRASH CUSHION ARRAY      |         44.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |810001 TEMPORARY WARNING |               |                |
  2520|SIGNS AND PLAQUES        |     118208.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |813001 TEMPORARY         |               |                |
  2530|BARRICADES, TYPE III     |     114925.000|                |
      |                         |LFDY           |                |
 -------------------------------------------------------------------------------
      |813500 PEDESTRIAN        |               |                |
  2540|CHANNELIZING BARRICADE   |        385.000|                |
      |SYSTEM                   |LFDY           |                |
 -------------------------------------------------------------------------------
      |817002 PERMANENT         |               |                |
  2550|PAVEMENT STRIPING,       |      12020.000|                |
      |SYMBOL/LEGEND,           |SF             |                |
      |ALKYD-THERMOPLASTIC      |               |                |
 -------------------------------------------------------------------------------
      |817003 TEMPORARY         |               |                |
  2560|MARKINGS, PAINT, 4"      |       5675.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |817004 TEMPORARY         |               |                |
  2570|MARKINGS, PAINT,         |        280.000|                |
      |SYMBOL/LEGEND            |SF             |                |
 -------------------------------------------------------------------------------
      |817005 PERMANENT         |               |                |
  2580|PAVEMENT STRIPING,       |        130.000|                |
      |ALKYD-THERMOPLASTIC, 5"  |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |817006 PERMANENT         |               |                |
  2590|PAVEMENT STRIPING,       |        630.000|                |
      |ALKYD-THERMOPLASTIC, 12" |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |817007 RETROREFLECTIVE   |               |                |
  2600|PREFORMED PATTERNED      |        385.000|                |
      |MARKINGS, 12"            |LF             |                |
 -------------------------------------------------------------------------------
      |817009 TEMPORARY         |               |                |
  2610|MARKINGS, TAPE, 4"       |      78845.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------

Addendum No. 1 
June 12, 2019



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          28
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201109001.01     PROJECT(S): IM-N056(041)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |817010 TEMPORARY         |               |                |
  2620|MARKINGS, TAPE,          |        575.000|                |
      |WORDS/SYMBOLS            |SF             |                |
 -------------------------------------------------------------------------------
      |817011 BLACKOUT TAPE, 8" |               |                |
  2630|                         |      24985.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |817013 PERMANENT         |               |                |
  2640|PAVEMENT STRIPING, EPOXY |     613810.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 5"         |               |                |
 -------------------------------------------------------------------------------
      |817014 PERMANENT         |               |                |
  2650|PAVEMENT STRIPING, EPOXY |      17580.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 10"        |               |                |
 -------------------------------------------------------------------------------
      |817015 PREFORMED         |               |                |
  2660|RETROREFLECTIVE          |         18.000|                |
      |THERMOPLASTIC MARKINGS,  |EACH           |                |
      |BIKE SYMBOL              |               |                |
 -------------------------------------------------------------------------------
      |817018 PERMANENT         |               |                |
  2670|PAVEMENT STRIPING, EPOXY |       9610.000|                |
      |RESIN PAINT, BLACK, 3"`  |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |817022 RETROREFLECTIVE   |               |                |
  2680|PREFORMED PATTERNED      |        480.000|                |
      |MARKINGS, 8"             |LF             |                |
 -------------------------------------------------------------------------------
      |817023 RETROREFLECTIVE   |               |                |
  2690|PREFORMED PATTERNED      |        340.000|                |
      |MARKINGS, 13"            |LF             |                |
 -------------------------------------------------------------------------------
      |817027 RAISED/RECESSED   |               |                |
  2700|PAVEMENT MARKER          |       1760.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |817030 REMOVAL OF        |               |                |
  2710|RAISED/RECESSED PAVEMENT |       1298.000|                |
      |MARKER HOUSING           |EACH           |                |
 -------------------------------------------------------------------------------
      |817031 REMOVAL OF        |               |                |
  2720|PAVEMENT STRIPING        |     140060.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |817032 REMOVAL OF        |               |                |
  2730|PAVEMENT MARKING TAPE    |      44975.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |818001 SUPPLY OF FLAT    |               |                |
  2740|SHEET ALUMINUM SIGN      |       4643.000|                |
      |PANEL, TYPE IV,          |SF             |                |
      |RETROREFLECTIVE SHEETING |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |818006 SUPPLY OF         |               |                |
  2750|EXTRUDED ALUMINUM SIGN   |      10795.000|                |
      |PANEL, TYPE XI,          |SF             |                |
      |RETROREFLECTIVE SHEETING |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |819004 GALVANIZED STEEL  |               |                |
  2760|SIGN POST ONLY, 12' X 2" |        401.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |819016 INSTALLATION OF   |               |                |
  2770|4" DIAMETER HOLE, LESS   |         30.000|                |
      |THAN OR EQUAL TO 6"      |EACH           |                |
      |DEPTH                    |               |                |
 -------------------------------------------------------------------------------
      |819017 INSTALLATION OF   |               |                |
  2780|4" DIAMETER HOLE,        |         32.000|                |
      |GREATER THAN 6" DEPTH    |EACH           |                |
 -------------------------------------------------------------------------------
      |819018 INSTALLATION OR   |               |                |
  2790|REMOVAL OF TRAFFIC       |        538.000|                |
      |SIGN(S) ON SINGLE SIGN   |EACH           |                |
      |POST                     |               |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |819019 INSTALLATION OR   |               |                |
  2800|REMOVAL OF TRAFFIC       |       3353.000|                |
      |SIGN(S) ON MULTIPLE SIGN |SF             |                |
      |POSTS                    |               |                |
 -------------------------------------------------------------------------------
      |820001 REINFORCED        |               |                |
  2810|CONCRETE MASONRY SIGN    |         28.000|                |
      |FOUNDATION, W-6          |EACH           |                |
 -------------------------------------------------------------------------------
      |820003 REINFORCED        |               |                |
  2820|CONCRETE MASONRY SIGN    |          2.000|                |
      |FOUNDATION, W-10         |EACH           |                |
 -------------------------------------------------------------------------------
      |820004 REINFORCED        |               |                |
  2830|CONCRETE MASONRY SIGN    |          2.000|                |
      |FOUNDATION, W-12         |EACH           |                |
 -------------------------------------------------------------------------------
      |820008 SUPPLY OF         |               |                |
  2840|BREAKAWAY I-BEAM SIGN    |        484.000|                |
      |POSTS, W-6               |LF             |                |
 -------------------------------------------------------------------------------
      |820010 SUPPLY OF         |               |                |
  2850|BREAKAWAY I-BEAM SIGN    |         44.000|                |
      |POSTS, W-10              |LF             |                |
 -------------------------------------------------------------------------------
      |820011 SUPPLY OF         |               |                |
  2860|BREAKAWAY I-BEAM SIGN    |         50.000|                |
      |POSTS, W-12              |LF             |                |
 -------------------------------------------------------------------------------
      |820017 INSTALLATION OF   |               |                |
  2870|BREAKAWAY I-BEAM SIGN    |         32.000|                |
      |POSTS                    |EACH           |                |
 -------------------------------------------------------------------------------
      |820018 REMOVAL OF        |               |                |
  2880|BREAKAWAY I-BEAM SIGN    |          6.000|                |
      |POSTS                    |EACH           |                |
 -------------------------------------------------------------------------------
      |820019 INSTALL SIGN      |               |                |
  2890|PANEL ON BREAKAWAY       |       1308.000|                |
      |I-BEAM SIGN SUPPORT      |SF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |820020 REMOVE SIGN PANEL |               |                |
  2900|ON BREAKAWAY I-BEAM SIGN |        398.000|                |
      |SUPPORT                  |SF             |                |
 -------------------------------------------------------------------------------
      |821001 SUPPLY OF BARRIER |               |                |
  2910|MOUNTED SIGN SUPPORT, 4" |          5.000|                |
      |POST                     |EACH           |                |
 -------------------------------------------------------------------------------
      |821003 INSTALLATION OF   |               |                |
  2920|BARRIER MOUNTED SIGN     |          5.000|                |
      |SUPPORT                  |EACH           |                |
 -------------------------------------------------------------------------------
      |821005 INSTALLATION OF   |               |                |
  2930|SIGN ON BARRIER MOUNTED  |         71.000|                |
      |SIGN SUPPORT             |SF             |                |
 -------------------------------------------------------------------------------
      |822002 INSTALLLATION OF  |               |                |
  2940|SIGN ON/OVER HIGHWAY     |       6638.000|                |
      |STRUCTURE                |SF             |                |
 -------------------------------------------------------------------------------
      |822003 REPOSITION        |               |                |
  2950|EXISTING SIGN ON         |        292.000|                |
      |OVERHEAD STRUCTURE       |SF             |                |
 -------------------------------------------------------------------------------
      |822009 REMOVAL OF SIGN   |               |                |
  2960|ON/OVER HIGHWAY          |       6367.000|                |
      |STRUCTURE                |SF             |                |
 -------------------------------------------------------------------------------
      |824001 BARRIER MOUNTED   |               |                |
  2970|DELINEATOR               |        587.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |830001 CONDUIT JUNCTION  |               |                |
  2980|WELL, TYPE 1, 20" X 20"  |        150.000|                |
      |PRECAST CONCRETE         |EACH           |                |
 -------------------------------------------------------------------------------
      |830002 CONDUIT JUNCTION  |               |                |
  2990|WELL, TYPE 4, 20" X      |         47.000|                |
      |42-1/2" PRECAST CONCRETE |EACH           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |830003 CONDUIT JUNCTION  |               |                |
  3000|WELL, TYPE 5, 24" X 16"  |          5.000|                |
      |PRECAST CONCRETE         |EACH           |                |
 -------------------------------------------------------------------------------
      |830004 CONDUIT JUNCTION  |               |                |
  3010|WELL, TYPE 7, 36" X 60"  |         17.000|                |
      |PRECAST POLYMER CONCRETE |EACH           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831009 FURISH AND        |               |                |
  3020|INSTALL UP TO 4"         |        365.000|                |
      |GALVANIZED STEEL CONDUIT |LF             |                |
      |(ON STRUCTURE)           |               |                |
 -------------------------------------------------------------------------------
      |831501 FURNISH AND       |               |                |
  3030|INSTALL 4" SCHEDULE 80   |        765.000|                |
      |PVC CONDUIT (OPEN CUT)   |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831502 FURNISH AND       |               |                |
  3040|INSTALL 3" SCHEDULE 80   |        330.000|                |
      |PVC CONDUIT (OPEN CUT)   |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831513 FURNISH AND       |               |                |
  3050|INSTALL 2" SCHDULE 80    |         25.000|                |
      |PVC CONDUIT (TRENCH)     |LF             |                |
 -------------------------------------------------------------------------------
      |831514 FURNISH AND       |               |                |
  3060|INSTALL 2-1/2" SCHEDULE  |         20.000|                |
      |80 PVC CONDUIT (TRENCH)  |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831515 FURNISH AND       |               |                |
  3070|INSTALL 3" SCHEDULE 80   |      11855.000|                |
      |PVC CONDUIT (TRENCH)     |LF             |                |
 -------------------------------------------------------------------------------
      |831516 FURNISH AND       |               |                |
  3080|INSTALL 4" SCHEDULE 80   |      21355.000|                |
      |PVC CONDUIT (TRENCH)     |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |831523 FURNISH AND       |               |                |
  3090|INSTALL 2" GALVANIZED    |       6225.000|                |
      |CONDUIT (TRENCH)         |LF             |                |
 -------------------------------------------------------------------------------
      |831524 FURNISH AND       |               |                |
  3100|INSTALL 2-1/2"           |       1260.000|                |
      |GALVANIZED STEEL CONDUIT |LF             |                |
      |(TRENCH)                 |               |                |
 -------------------------------------------------------------------------------
      |831525 FURNISH AND       |               |                |
  3110|INSTALL 3" GALVANIZED    |       1540.000|                |
      |STEEL CONDUIT (TRENCH)   |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831526 FURNISH AND       |               |                |
  3120|INSTALL 4" GALVANIZED    |        645.000|                |
      |STEEL CONDUIT (TRENCH)   |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831528 FURNISH AND       |               |                |
  3130|INSTALL 2" GALVANIZED    |       1280.000|                |
      |STEEL CONDUIT (BORE)     |LF             |                |
 -------------------------------------------------------------------------------
      |831529 FURNISH AND       |               |                |
  3140|INSTALL 2-1/2"           |        295.000|                |
      |GALVANIZED STEEL CONDUIT |LF             |                |
      |(BORE)                   |               |                |
 -------------------------------------------------------------------------------
      |831530 FURNISH AND       |               |                |
  3150|INSTALL 3" GALVANIZED    |        455.000|                |
      |STEEL CONDUIT (BORE)     |LF             |                |
 -------------------------------------------------------------------------------
      |831531 FURNISH AND       |               |                |
  3160|INSTALL 4" GALVANIZED    |        220.000|                |
      |STEEL CONDUIT (BORE)     |LF             |                |
 -------------------------------------------------------------------------------
      |831533 FURNISH AND       |               |                |
  3170|INSTALL 2" GALVANIZED    |         65.000|                |
      |STEEL CONDUIT (OPEN CUT) |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |831539 FURNISH AND       |               |                |
  3180|INSTALL 2-1/2"           |        365.000|                |
      |GALVANIZED STEEL CONDUIT |LF             |                |
      |(ON STRUCTURE)           |               |                |
 -------------------------------------------------------------------------------
      |831544 FURNISH AND IN    |               |                |
  3190|STALL 3" HDPE SDR-13.5   |        720.000|                |
      |CONDUIT (BORE)           |LF             |                |
 -------------------------------------------------------------------------------
      |831545 FURNISH AND       |               |                |
  3200|INSTALL 4" HDPE SDR-13.5 |       4565.000|                |
      |CONDUIT (BORE)           |LF             |                |
 -------------------------------------------------------------------------------
      |831572 FURNISH AND       |               |                |
  3210|INSTALL SECOND AND       |         35.000|                |
      |SUBSEQUENT ADDITIONAL    |LF             |                |
      |2-1/2" SCHEDULE 80 PVC   |               |                |
      |CONDUITS IN TRENCH OR    |               |                |
      |OPEN CUT                 |               |                |
 -------------------------------------------------------------------------------
      |831573 FURNISH AND       |               |                |
  3220|INSTALL SECOND AND       |         70.000|                |
      |SUBSEQUENT ADDITIONAL 3" |LF             |                |
      |SCHEDULE 80 PVC CONDUITS |               |                |
      |IN TRENCH OR OPEN CUT    |               |                |
 -------------------------------------------------------------------------------
      |831574 FURNISH AND       |               |                |
  3230|INSTALL SECOND AND       |       1830.000|                |
      |SUBSEQUENT ADDITIONAL 4" |LF             |                |
      |SCHEDULE 80 PVC CONDUIT  |               |                |
      |IN TRENCH OR OPEN CUT    |               |                |
 -------------------------------------------------------------------------------
      |832005 FURNISH AND       |               |                |
  3240|INSTALL 1-CONDUCTOR #1   |       7065.000|                |
      |AWG STRNDED COPPER, TYPE |LF             |                |
      |USE-2                    |               |                |
 -------------------------------------------------------------------------------
      |832006 FURNISH AND       |               |                |
  3250|INSTALL 1-CONDUCTOR #2   |      32210.000|                |
      |AWG STRANDED COPPER,     |LF             |                |
      |TYPE USE-2               |               |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |832007 FURNISH AND       |               |                |
  3260|INSTALL 1-CONDUCTOR #4   |      43680.000|                |
      |AWG STRANDED COPPER,     |LF             |                |
      |TYPE USE-2               |               |                |
 -------------------------------------------------------------------------------
      |832008 FURNISH AND       |               |                |
  3270|INSTALL 1-CONDUCTOR #6   |      88850.000|                |
      |STRANDED COPPER, TYPE    |LF             |                |
      |USE-2                    |               |                |
 -------------------------------------------------------------------------------
      |832035 REMOVAL OF CABLE  |               |                |
  3280|FROM CONDUIT OR TRAFFIC  |      89750.000|                |
      |/LIGHTING POLE           |LF             |                |
 -------------------------------------------------------------------------------
      |834001 POLE BASE, TYPE 3 |               |                |
  3290|                         |          9.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |834003 POLE BASE, TYPE   |               |                |
  3300|3B                       |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |834005 POLE BASE, TYPE   |               |                |
  3310|4A                       |         10.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |834006 POLE BASE, TYPE 6 |               |                |
  3320|                         |         55.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |835002 CABINET BASE TYPE |               |                |
  3330|M                        |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |835003 CABINET BASE TYPE |               |                |
  3340|P                        |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |835004 CABINET BASE TYPE |               |                |
  3350|R                        |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |835500 FURNISH AND       |               |                |
  3360|INSTALL ADDITIONAL       |          2.000|                |
      |DISCONNECT SWITCH        |LF             |                |
 -------------------------------------------------------------------------------
      |839003 REMOVAL OF WOOD   |               |                |
  3370|POLE                     |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |842501 FURNISH AND       |               |                |
  3380|INSTALL ELECTRIC UTILITY |          6.000|                |
      |SERVICE EQUIPMENT        |EACH           |                |
      |120/240 (100 AMP)        |               |                |
 -------------------------------------------------------------------------------
      |843001 ELECTRICAL        |               |                |
  3390|TESTING                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |846001 FURNISH AND       |               |                |
  3400|INSTALL LOOP WIRE        |       2135.000|                |
      |1-CONDUCTOR #14 AWG      |LF             |                |
      |ENCASED IN 1/4" FLEXIBLE |               |                |
      |TUBING IN A LOOP SAWCUT  |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |846002 FURNISH AND       |               |                |
  3410|INSTALL A 1-1/2 INCH     |        215.000|                |
      |GALVANIZED RIGID METAL   |LF             |                |
      |CONDUIT DETECTOR SLEEVE  |               |                |
      |WITH LOOP WIRE           |               |                |
 -------------------------------------------------------------------------------
      |847006 LIGHTING CONTROL  |               |                |
  3420|CABINET - 100A           |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |850011 REMOVAL OF        |               |                |
  3430|LUMINAIRE                |         51.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |850522 LUMINAIRE (LED),  |               |                |
  3440|400 WATTS, HPS           |         62.000|                |
      |EQUIVALENT               |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |850523 LUMINAIRE (LED),  |               |                |
  3450|640 WATTS, HPS           |         76.000|                |
      |EQUIVALENT               |EACH           |                |
 -------------------------------------------------------------------------------
      |851001 ALUMINUM LIGHTING |               |                |
  3460|STANDARD WITH SINGLE     |         20.000|                |
      |DAVIT ARM, 30' POLE      |EACH           |                |
 -------------------------------------------------------------------------------
      |851003 ALUMINUM LIGHTING |               |                |
  3470|STANDARD WITH SINGLE     |         35.000|                |
      |DAVIT ARM, 40' POLE      |EACH           |                |
 -------------------------------------------------------------------------------
      |851531 HIGH MAST         |               |                |
  3480|LIGHTING POLE            |         14.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |905001 SILT FENCE        |               |                |
  3490|                         |       9709.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |905002 REINFORCED SILT   |               |                |
  3500|FENCE                    |      22699.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |905005 INLET SEDIMENT    |               |                |
  3510|CONTROL, CURB INLET      |        255.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |905006 INLET SEDIMENT    |               |                |
  3520|CONTROL, CULVERT INLET   |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |905500 SUPER SILT FENCE  |               |                |
  3530|                         |       5194.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |906001 PORTABLE SEDIMENT |               |                |
  3540|TANK                     |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |906003 SUMP PIT          |               |                |
  3550|                         |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |907013 TEMPORARY SLOPE   |               |                |
  3560|DRAIN, 18"               |        901.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907017 COMPOST FILTER    |               |                |
  3570|LOGS                     |        296.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |908004 TOPSOIL, 6" DEPTH |               |                |
  3580|                         |     140316.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  3590|SEEDING, DRY GROUND      |     140316.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908015 PERMANENT GRASS   |               |                |
  3600|SEEDING, STORMWATER      |        235.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908017 TEMPORARY GRASS   |               |                |
  3610|SEEDING                  |     140316.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  3620|BLANKET MULCH            |     124825.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908023 STABILIZED        |               |                |
  3630|CONSTRUCTION ENTRANCE    |       1955.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908024 STABILIZED        |               |                |
  3640|CONSTRUCTION ENTRANCE,   |       1500.000|                |
      |TOPDRESSING              |TON            |                |
 -------------------------------------------------------------------------------
      |909005 STREAM DIVERSION  |               |                |
  3650|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |911000 PLANTINGS         |               |                |
  3660|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0003 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------
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