



STATE OF DELAWARE  
DEPARTMENT OF TRANSPORTATION  
PO BOX 778  
DOVER, DELAWARE 19903

JACK MARKELL  
GOVERNOR

JENNIFER COHAN  
SECRETARY

**VIA WEBSITE POSTING**

(302) 760-2030  
FAX (302) 739-2254

September 18, 2015

Contract No. T201109002.01  
Federal Aid Project No. IM-N056(042)  
I-95 and SR141 Interchange, Ramps G & F Improvements  
New Castle County

Ladies and Gentlemen:

Enclosed is Addendum No. 5 for the referenced contract consisting of the following:

1. One (1) page, Plan Sheet 418 of 481, revised, to be substituted for the same page in the Proposal.
3. One (1) page, Breakout Sheet-1, revised to add Item Number 9, to be substituted for the same page in the Proposal.

Please note the revision listed above and submit your bid based upon this information.

Sincerely,


*signature on file*

James H. Hoagland  
Contract Services Administrator


:jhh  
Enclosure



- EXISTING SIGN PANEL TO BE USED FOR INFORMATIONAL PURPOSES ONLY.
- INSTALLATION OF SIGN PANEL TO BE PAID UNDER ITEM 749507 - INSTALL SIGN PANEL.




- FURNISHING OF SIGN PANEL TO BE PAID UNDER ITEM 749506 - FURNISH SIGN PANEL.
- INSTALLATION OF SIGN PANEL TO BE PAID UNDER ITEM 749507 - INSTALL SIGN PANEL.



- NOTES:
- "SMALL" SUPPORT FOR SIGNS LESS THAN OR EQUAL TO 120 S.F. "LARGE" SUPPORT FOR SIGNS GREATER THAN 120 SF BUT LESS THAN 216 SF.
  - "LARGE" MODIFICATIONS DENOTED BY ALTERATIONS IN (PARENTHESIS).
  - SAND BAGS ARE TO BE PLACED ON 1" X 6" BEAMS. MIN. 15 BAGS (MAX. 25 BAGS).
  - ALL WORK AND MATERIALS NECESSARY TO FURNISH, INSTALL, RELOCATE AND REMOVE TEMPORARY SKIDS USED FOR TEMPORARY SIGNING WILL NOT BE MEASURED AND PAID FOR BUT WILL BE INCIDENTAL TO ITEM NO. 743000 -MAINTENANCE OF TRAFFIC.
  - WHEN TEMPORARY SIGNAGE IS TO BE PLACED ON AN EMBANKMENT SLOPE, ADDITIONAL SUPPORTS WHICH ARE NOT SHOWN HERE MAY BE REQUIRED TO STABILIZE THE SKID.


SKID FOR NON-BREAKAWAY SYSTEM TEMPORARY SIGNING




- FURNISHING OF SIGN PANEL TO BE PAID UNDER ITEM 749506 - FURNISH SIGN PANEL.
- INSTALLATION OF SIGN PANEL TO BE PAID UNDER ITEM 749507 - INSTALL SIGN PANEL.



- FURNISHING OF SIGN PANEL TO BE PAID UNDER ITEM 749506 - FURNISH SIGN PANEL.
- INSTALLATION OF SIGN PANEL TO BE PAID UNDER ITEM 749507 - INSTALL SIGN PANEL.



- FURNISHING OF SIGN PANEL TO BE PAID UNDER ITEM 749506 - FURNISH SIGN PANEL.
- INSTALLATION OF SIGN PANEL TO BE PAID UNDER ITEM 749507 - INSTALL SIGN PANEL.



- EXISTING SIGN PANEL TO BE USED FOR INFORMATIONAL PURPOSES ONLY.
- INSTALLATION OF SIGN PANEL TO BE PAID UNDER ITEM 749507 - INSTALL SIGN PANEL.

[ SHEET: CS\_MOT\_SIGN2 ]

PLOTTED BY: GABEL DATE: 9/17/2015  
FILE LOCATION: Q:\INDE\060272\_020\_1-95\_AND\_SR\_141\_INTE\CADD\CS00\_PHASE1.DGN

DELAWARE  
DEPARTMENT OF TRANSPORTATION

ADDENDUMS / REVISIONS  
5. REVISED SKID DETAIL - JDS 09/17/15

I-95 AND SR 141 INTERCHANGE,  
RAMPS G & F IMPROVEMENTS

CONTRACT	BRIDGE NO.	675 / 678
T201109002	DESIGNED BY:	
COUNTY	CHECKED BY:	
NEW CASTLE		

CONSTRUCTION PHASING,  
M.O.T., AND EROSION  
CONTROL PLAN

CS-190  
SHEET NO.  
418  
TOTAL SHTS.  
481

<b>BREAKOUT SHEET -1</b>		<b>CONTRACT NO. T201109002</b>			
<b>ITEM 605664 – STEEL SIGN STRUCTURES</b>					
NO.	DESCRIPTION / SIZE	QUANTITY	UOM	UNIT PRICE	AMOUNT
1	Sign Structure SO 1-130	1	EA		
2	Sign Structure SC 1-133	1	EA		
3	Sign Structure SO 1-133	1	EA		
4	Sign Structure SO 1-135	1	EA		
5	Sign Structure SC 1-131	1	EA		
6	Sign Structure SO 1-132	1	EA		
7	Sign Structure SC 1-054	1	EA		
8	Sign Structure SC 1-132	1	EA		
9	Sign Structure CL4	1	EA		
<b>TOTAL ITEM \$ _____</b> <b>(LUMP SUM BID PRICE FOR ITEM 605644 )</b>					