STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD
P.O. Box 778
DOVER, DELAWAR E 19903

JENNIFER COHAN
SECRETARY

VIA OVERNIGHT DELIVERY
October 11, 2018

Contract No. T201200104.01

Federal Aid Project No. ENHS-2014(13)

HEP NCC US40 and SR7 Intersection Improvements
New Castle County

Ladies and Gentlemen:
Enclosed is Addendum No. 1 for the referenced contract consisting of the following:

1. The Bid Proposal Cover, revised, to be substituted for the same page in the Proposal.
2. The following Bid Pages have been revised and replaced: 1, 2, 3,4, 5,6,7,8,9, 10 and 11.

The following Item Numbers have quantity changes: 301001, 301002, 401029, 401030, 401031,
701019, 702000, 705002 and 762000. Also, Item Number 202000 has changed from a fixed price, to
a fixed quantity.

3. Plan Sheet 10 has been revised and replaced.
4. Expedite File Disc, Amendments No. 1.

Please note the revisions listed above and submit your bid based upon this information.

Sincerely,
~signature on file~

Robert A. Kovacs
Competitively Bid Contracts Coordinator
Delaware Department of Transportation
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STATE OF DELAWARE

=
DelDOT
DEPARTMENT OF TRANSPORTATION

BID PROPOSAL
for

CONTRACT T201200104.01

FEDERAL AID PROJECT NO. ENHS-2014(13)
CFDA NO. 20.205

HEP NCC US40 and SR7 Intersection Improvements

New Castle County
ADVERTISEMENT DATE: September 24, 2018
COMPLETION TIME: _117 Calendar Days

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION
AUGUST 2016

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration
Building, 800 Bay Road, Dover, Delaware prior to 2:00 P.M. local time _QOctober 23, 2018




DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014(13)
All figures must be typewritten.
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION [ QUANTITY [ ————mmm - | —————m -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 FIXED QUANTITY
|202000 EXCAVATION AND | | |
0010 | EMBANKMENT | 814.000]

SECTION 0002 SIDEWALK AND PE

DESTRIAN IMPROVEMENTS

[201000 CLEARING AND
0020 | GRUBBING

[207000 STRUCTURAL
0030 | EXCAVATION

[|209006 BORROW, TYPE F
0040 |

[211000 REMOVAL OF
0050 | STRUCTURES AND
|OBSTRUCTIONS

[211001 REMOVAL OF
0060 | PORTLAND CEMENT CONCRET
| PAVEMENT, CURB AND

| SIDEWALK

[301001 GRADED AGGREGATE
0070 | BASE COURSE, TYPE B

| LUMP | LUMP |
| | |
| | |
| 366.000 | |
|CY | |
| | |
| 121.000]| |
|CcY | |
| | |
| LUMP | LUMP |
| | |
| | |
E | 704.000 |
|SY | |
| | |
| | |
| 529.000] |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 2
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014(13)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [——— o - e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
[301002 GRADED AGGREGATE | | |
0080 |BASE COURSE, TYPE B, | 66.000]
| PATCHING |CcY | I
[401005 SUPERPAVE TYPE C, | | |
0090 | PG 64-22 (CARBONATE | 214.000 | |
| STONE) | TON | |
[401007 SUPERPAVE TYPE C, | | |
0100|PG 76-22 (CARBONATE | 39.000] |
| STONE) | TON | |
|401016 SUPERPAVE TYPE B, | | |
0110|PG 76-22 | 60.000] |
| | TON | |
|401021 SUPERPAVE TYPE | | |
0120|BCBC, PG 64-22 | 58.000] |
| | TON | |
[401029 SUPERPAVE TYPE C, | | |
0130|PG 64-22, PATCHING | 32.000]
| | TON | |
|401030 SUPERPAVE TYPE B, | | |
0140 |PG 64-22, PATCHING | 35.000]
| | TON | |
|401031 SUPERPAVE TYPE | | |
0150|BCBC, PG 64-22, PATCHING | 35.000] |
| | TON | |
[501001 PORTLAND CEMENT | | |
0160 | CONCRETE PAVEMENT, 8" | 4.000]
| | SsY | |

[501526 PATTERNED PORTLAN | | |
0170 |CEMENT CONCRETE, 8" | 1225.000] |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014(13)
All figures must be typewritten.
CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE BID AMOUNT
NO | DESCRIPTION | QUANTITY [ mmmm e | e
| | AND UNITS | DOLLARS CTS DOLLARS |CTS
|601012 REINFORCED | |
0180 |CONCRETE PIPE, 18", | 269.000]
|CLASS III | LF |
|601014 REINFORCED | |
0190 |CONCRETE PIPE, 24", | 45.000]
|CLASS III | LF |
|601019 REINFORCED | |
0200 |CONCRETE PIPE, 42", | 30.000]
|CLASS III | LF |
|601149 REINFORCED | |
0210 | CONCRETE FLARED END | 1.000]
| SECTION, 42" | EACH |
| 602003 DRAINAGE INLET, | |
0220134"™ X 24" | 4.000|
| | EACH |
| 602005 DRAINAGE INLET, | |
0230148" X 48" | 1.000]
| | EACH |
| 602006 DRAINAGE INLET, | |
0240]66" X 30" | 1.000]
| | EACH |
|602012 DRAINAGE INLET, | |
0250 | SPECIAL | 2.000|
| | EACH |
|602130 ADJUSTING AND | |
0260 |REPATIRING EXISTING | 4.000|
| DRAINAGE INLET | EACH |
|602132 ADJUSTING AND | |
0270 |REPAIRING EXISTING | 1.000]
| MANHOLE | EACH |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 4
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014(13)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ =—m |——————— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 602502 CONVERTING | |
0280 |EXISTING CATCH BASIN TO | 4.000] |
| MANHOLE | EACH | |
|611001 BAR REINFORCEMENT, | | I
0290 | EPOXY COATED | 384.000 |
| | LB | |
[701012 PORTLAND CEMENT | | |
0300 | CONCRETE CURB, TYPE 1-6 | 15.000] |
| | LF | |
[701017 INTEGRAL PORTLAND | | |
0310 |CEMENT CONCRETE CURB AND | 1112.000] |
|GUTTER, TYPE 1-6 |LF | I
[701019 INTEGRAL PORTLAND | | |
0320 |CEMENT CONCRETE CURB AND | 186.000| |
|GUTTER, TYPE 2 |LF | I
[ 701022 INTEGRAL PORTLAND | | |
0330 |CEMENT CONCRETE CURB AND | 145.000| |
|GUTTER, TYPE 3-6 |LF | I
| 702000 TRIANGULAR | | I
0340 | CHANNELIZING ISLANDS | 3413.000]| |
| | SF | |
| 705001 PORTLAND CEMENT | | |
0350 | CONCRETE SIDEWALK, 4" | 5439.000 | |
| | SF | |
| 705002 PORTLAND CEMENT | | |
0360 | CONCRETE SIDEWALK, 6" | 482.000 | |
| | SF | |

[ 705005 PORTLAND CEMENT | | |
0370 |CONCRETE SIDEWALK, 8" | 397.000| |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 5
SCHEDULE OF ITEMS DATE :
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014 (13)
All figures must be typewritten.
CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [——— o - e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 705007 SIDEWALK SURFACE | | |
0380 | DETECTABLE WARNING | 386.000 |
| SYSTEM |SF | I
| 705011 CURB RAMP | |
0390 | 4080.000] |
| | SF | |
| 707001 RIPRAP, R-4 | |
0400 | 22.000] |
| | SsY | |
| 708003 GEOTEXTILES, | | |
0410 |RIPRAP | 22.000| |
| | SsY | |
[711500 ADJUST AND REPAIR | | |
0420 |EXISTING SANITARY | 8.000|
| MANHOLE | EACH | I
| 762000 SAW CUTTING, | | I
0430 |BITUMINOUS CONCRETE | 1161.000]|
| |LF | |
| 762001 SAW CUTTING, | | I
0440 |CONCRETE, FULL DEPTH | 73.000] |
| |LF | |
| 763000 INITIAL | |
0450 | EXPENSE/DE-MOBILIZATION |LUMP | LUMP |
| | | |
| 763501 CONSTRUCTION | | |
0460 | ENGINEERING | LUMP | LUMP |
| | | |
| 763598 FIELD OFFICE, | | |
0470|SPECIAL I | 4.000] |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 6
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014(13)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM [ APPROX. [ UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ —— [ —mmm e ——
[ [ AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|801000 MAINTENANCE OF [ [ |
0480 | TRAFFIC | LUMP | LUMP |
| | | [
|802003 ARROW PANELS TYPE | [ |
0490 |C | 200.000] |
| |EADY | |

|803001 FURNISH AND [ |
0500 |[MAINTAIN PORTABLE | 72.000]|
| CHANGEABLE MESSAGE SIGN |EADY |

[ 804001 FURNISH AND | |
0510 |MAINTAIN PORTABLE LIGHT | 2571.000|
|ASSEMBLY (FLOOD LIGHTS) | EADY |

[805001 PLASTIC DRUMS | | |
0520 | 11646.000| |

[806001 TRAFFIC OFFICERS | | |
0530 | 150.000| 75.00000 | 11250.00

[ 808001 FURNISH AND | | |
0540 |MAINTAIN TRUCK MOUNTED | 261.000] |
|ATTENUATOR, TYPE I | EADY | |
[810001 TEMPORARY WARNING | | |
0550 | SIGNS AND PLAQUES | 7411.000] |

[811001 FLAGGER, NEW | | |
0560 |CASTLE COUNTY STATE | 656.000 | |

|811013 FLAGGER, NEW | | I
0570 |CASTLE COUNTY, STATE, | 131.000] |
| OVERTIME | HOUR | |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 7
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014(13)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM [ APPROX. [ UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ —— [ —mmm e ——
[ [ AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|813001 TEMPORARY [ [
0580 | BARRICADES, TYPE III | 13386.000|
| | LEDY | [
|817002 PERMANENT [ [
0590 | PAVEMENT STRIPING, | 4932.000]|
| SYMBOL/LEGEND, |SF | |
| ALKYD-THERMOPLASTIC | | |
|817013 PERMANENT | [
0600 | PAVEMENT STRIPING, EPOXY | 1978.000|

|RESIN PAINT, |LF |
|WHITE/YELLOW, 5" | |
1817015 PREFORMED | |

0610 | RETROREFLECTIVE | 11.000]
| THERMOPLASTIC MARKINGS, |EACH |
|BIKE SYMBOL | |
|817031 REMOVAL OF | |

0620 | PAVEMENT STRIPING | 1989.000|

|819016 INSTALLATION OF | |
0630|4" DIAMETER HOLE, LESS | 2.000]
| THAN OR EQUAL TO 6" |EACH |
| DEPTH | |

[819018 INSTALLATION OR | |

|

0640 | REMOVAL OF TRAFFIC | 59.000] |
|SIGN (S) ON SINGLE SIGN |EACH | |

| POST | | I

[819019 INSTALLATION OR | |

|

0650 | REMOVAL OF TRAFFIC | 26.000| |
|SIGN(S) ON MULTIPLE SIGN |SF | |

| POSTS | | |

[830001 CONDUIT JUNCTION | | |
0660 |WELL, TYPE 1, 20" X 20" | 1.000] |
| PRECAST CONCRETE |EACH | |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 8
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014(13)

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—m e | ———m o

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
[830002 CONDUIT JUNCTION | |
0670 |WELL, TYPE 4, 20" X | 2.000|
|42-1/2" PRECAST CONCRETE |EACH |

1830003 CONDUIT JUNCTION | [ |
0680 |WELL, TYPE 5, 24" X 1lo" | 2.000] |
| PRECAST CONCRETE | EACH [ |
1830004 CONDUIT JUNCTION | |
0690 |WELL, TYPE 7, 36" X 60" | 1.000]
| PRECAST POLYMER CONCRETE |EACH [

|830005 CONDUIT JUNCTION | |
0700 |WELL, TYPE 11, | 16.000]|
| PRECAST/POLYMER | EACH |
| LID-FRAME | [
1830006 CONDUIT JUNCTION | |
0710 |WELL, TYPE 14, PRECAST | 3.000]
| CONCRETE/POLYMER | EACH [
| LID-FRAME | |
|830008 ADJUST OR REPAIR | | |
0720 |EXISTING CONDUIT [ 8.000]| |
| JUNCTION WELL | EACH | |
831002 FURNISH AND | |
0730 | INSTALL UP TO 4" SCEDULE | 3240.000]
|80 HDPE CONDUIT (BORE) |LF |

[831003 FURNISH AND | |

|

0740 | INSTALL UP TO 4" | 265.000 | |
| SCHEDULE 80 PVC CONDUIT |LF | |

| (OPEN CUT) | | I

[831004 FURNISH AND | |
0750 | INSTALL UP TO 4" | 2060.000 |
| SCHEDULE 80 PVC CONDUIT |LF |
| (TRENCH) | |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 9
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014(13)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [——mm | ————
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|831006 FURNISH AND | | |
0760 | INSTALL UP TO 4" | 165.000| |
| GALVANIZED STEEL CONDUIT |LF | |
| (TRENCH) | | |
|832006 FURNISH AND | | |
0770 | INSTALL 1-CONDUCTOR #2 | 220.000 | |
|AWG STRANDED COPPER, |LF | |
| TYPE USE-2 | | I
832008 FURNISH AND | | |
0780 | INSTALL 1-CONDUCTOR #6 | 2880.000] |
| STRANDED COPPER, TYPE |LF | |
|USE-2 | | |
832028 FURNISH AND | | |
0790 | INSTALL #6 BARE STRANDED | 1260.000 | |
| COPPER GROUND WIRE |LF | |
|833001 BONDING AND | | |
0800 | GROUTING EXISTING | 10.000] |
| JUNCTION WELL |EACH | |
1834002 POLE BASE, TYPE | | |
0810|3A | 7.000] |
| |EACH | |
1834005 POLE BASE, TYPE | | |
0820 | 4A | 11.000] |
| |EACH | |
1834006 POLE BASE, TYPE 6 | | |
0830 | | 7.000] |
| |EACH | |
1834007 POLE BASE | |
0840 | EXTENSION | 92.000| |

| 835002 CABINET BASE TYPE | | |
0850 M | 1.000] |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 10
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014(13)

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [—m—m e | ———m o
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
835003 CABINET BASE TYPE | | |
0860 |P | 2.000| |

|836004 REMOVE STEEL POLE | [
0870| (EQUAL TO OR GREATER | 3.000]
|THAN 17 FEET AND LESS | EACH |
| THAN 40 FEET) | [
1842004 ELECTRIC SERVICE | [ |
0880 |ON PEDESTAL WITH SERVICE | 1.000] |
|RISER | EACH | |
1846001 FURNISH AND | |
0890 | INSTALL LOOP WIRE |
| 1-CONDUCTOR #14 AWG |LF [ |
|ENCASED IN 1/4" FLEXIBLE | |
|TUBING IN A LOOP SAWCUT | |
| |

|847004 LIGHTING CONTROL | |
0900 |AND DISTRIBUTION [ 1.000]
|ENCLOSURE (120/240;100 | EACH |
| AMP) | |
1851003 ALUMINUM LIGHTING | [ |
0910 | STANDARD WITH SINGLE | 4.000]|
IDAVIT ARM, 40' POLE | EACH | |
1851007 RELOCATED | |
0920 |EXISTING LIGHT STANDARD | 3.000] |

[905001 SILT FENCE | | |
0930 | 2201.000| |

1905004 INLET SEDIMENT | | |
0940 | CONTROL, DRAINAGE INLET | 38.000]| |
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 11
SCHEDULE OF ITEMS DATE:
CONTRACT ID: T201200104.01 PROJECT (S) : ENHS-2014(13)

All figures must be typewritten.

CONTRACTOR
LINE | ITEM [ APPROX. [ UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ —— [ —mmm e ——
[ [ AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|907017 COMPOST FILTER [ [ |
0950 | LOGS | 25.000] |
| |LF | [
|908004 TOPSOIL, 6" DEPTH | [ |
0960 | 5092.000] |
| | SY | |
1908014 PERMANENT GRASS [ | |
0970 | SEEDING, DRY GROUND | 5092.000| |
| | SY | |
1908020 EROSION CONTROL | | |
0980 | BLANKET MULCH | 174.000] |
| |SY | |
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10-039.00-003

KIR ASSOCIATES-BEAR, LLC

INST #20020410-0034225
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10-039.00-044 /A\
GSA ISPE, LLC

INST *20161212-0065213

MF #20170426-0020349

CURB SCHEDULE

NO. ITEM DESCRIPT ION / TYPE LENGTH

8 P.C.C. CURB & GUTTER TYPE 1-6 20 LF
g* P.C.C. CURB TYPE 2 103 LF
10« | P.C.C. CURB TYPE 2 138 LF
11 | P.C.C. CURB TYPE 2 51 LF
12¢# | P.C.C. CURB TYPE 2 98 LF
13 |P.C.C. CURB & GUTTER TYPE 1-6 20 LF
14¢# | P.C.C. CURB TYPE 2 65 LF
15 P.C.C. CURB & GUTTER TYPE 1-6 40 LF
16 P.C.C. CURB & GUTTER TYPE 1-6 41 LF
17 P.C.C. CURB & GUTTER TYPE 1-6 33 LF
186 |P.C.C. CURB TYPE 2 96 LF
19 P.C.C. CURB TYPE 2 90 LF
20 P.C.C. CURB & GUTTER TYPE 1-6 30 LF
21 P.C.C. CURB & GUTTER TYPE 1-6 20 LF

RB TYPE 2

# THE COST FOR CONSTRUCTING THIS CURB 1S INCIDENTAL TO
ITEM 702000 - TRIANGULAR CHANNEL IZING [SLANDS.

G-

10-039.00-045
BER REAL ESTATE INVESTMENTS 1, LLC
INST. # 20170518-0024919
MF #20111122-0070665

EX 20" DELMARVA POWER GAS
EASEMENT PER MF: 20111122-0070665
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10-039.00-039

GSA ISPE, LLC
INST #20161212-0065213
MF #20111122-0070665
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NOTE: PARCELS 10-039. 00-039 & 10-039. 00-002 ARE SUBJECT
TO A BLANKET EASEMENT WITH DP&L PER: DR 1074-113.

CONTRACTOR SHALL USE 763501 TO DETERMINE THE BEST
METHOD FOR CONSTRUCTING 602012 & SHALL SUBMIT TO
ENGINEER FOR APPROVAL.

10-0359.00-043

NEW CASTLE COUNTY BEAR LIBRARY
D.R. 2321-331

MF #20111122-0070665
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UNK 480+ 15. 00 -50. 00 68. 75 2. 12| 1. 25”7 CABLE \ﬁ\ MF #20u51°208—00630361,, \\ ‘
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UNK 480+ 14. 00 -54. 50 69. 32| 1.65( 1.75" PLASTIC % m 2//@
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™
SUPPORT)POLE FO N PER CN: 20-126-01
45474739313 ot QD . /»j\\ \ R 1074-113 2“ /\\/r
10-039.00-024 N DRAINAGE INLET SCHEDULE swm PonD 240 el RO MATCH. CONCRETE BEHIND CUR P\ DELDOT SWM POND *239 PER
STATE OF DELAWARE o \ INSL_*20060804-007463
CHRISTIANA SeHboL oeraieT N NO. STAT ION OFFSET BOX SIZE |GRATE| T.G. EL. [ INV. EL. ] 2 /V;///“T)IjA;MTCWNG PATTERN & COL JBINPOLE BASE
DR H115-155 N Ak * \4\79+85. 85 * SPECIAL 4 * ¥ ool g}} S EN\ A C SPAN WIRE \
M ® et AN 8¥xx | 482+12. 89 * | SPECIAL 4 * ¥ EEEE ° \{ AN POL Z 2 §0£EADS \
¢ = MATCH PROPOSED CURBLINE S N e R ) |
¥+ = MATCH FLOWLINE OF PROPOSED C4G
#¥¥ = DENOTES DOGHOUSE INLET MATCH LINE STA- 486 + 00
#### = CONTRACTOR SHALL FIELD VERIFY INV. ELEVATIONS CP-03
ADDENDUMS / REVISIONS CONTRACT BROGE. NO. NA SHEET NO.
,\\ DELAWARE |/)\ UPDATED NOTE AND CURB SCHEDULE. JMH 9/28/18 SCALE HEP NCC US40 AND 0100104 ”
0 30 60 90 .
Iy — I N DESIGNED BY: JMH CONSTRUCTION PLAN
fi=> DEPARTMENT OF TRANSPORTATION SR7 INTERSECTIO
IMPROVEMENTS NEW CASTLE CHECKED BY: MJV 58






