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DEPARTMENT OF TRANSPORTATION

CONTRACT NUMBER- T201206305 PAGE 2 OF 18

RT I/COASTAL HWY FROM NASSAU RD TO 845' S. OF JOHNSON RD (S207)

LOCATION MAP

Location 1: Rt 1 from Nassau Rd to 845' South of Johnson Rd (S207)

UNOFFICIAL 
WEBSITE 
COPY



DEPARTMENT OF TRANSPORTATION

CONTRACT NUMBER-T201206305 SOUTH MAINTENANCE PAGE 3 OF 18

PAVEMENT & REHABILITATION, SOUTH II-V, 2012

GENERAL CONTRACT PLAN NOTES

REVISED 7/11
GENERAL

1. CONSTRUCTION OF THIS CONTRACT SHALL CONFORM TO DELAWARE DEPARTMENT OF
TRANSPORTATION STANDARD SPECIFICATIONS DATED AUGUST 2001 AS AMENDED BY THE
SUPPLEMENTAL SPECIFICATIONS, THE SPECIAL PROVISIONS, THE MOST RECENT STANDARD
CONSTRUCTION DETAILS, DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES AND THESE
PLANS.

2. THE PURPOSE OF THIS CONTRACT IS TO MAKE GENERAL IMPROVEMENTS TO ROADS AND/OR STREETS
WITHIN THE DISTRICT HEREIN SPECIFIED. DEPENDING ON FUND AVAILABILITY, THE DEPARTMENT
RESERVES THE RIGHT TO ADD OR DELETE LOCATIONS AND/OR QUANTITIES FOR THIS CONTRACT. SUCH
LOCATION OR QUANTITY ADDITIONS OR DELETIONS SHALL NOT BE CAUSE FOR AN INCREASE OR
DECREASE IN ANY CONTRACT UNIT BID PRICES. NO ITEM PRICES ARE TO BE RENEGOTIATED DUE TO
EITHER AN INCREASE OR DECREASE IN QUANTITY USAGE RESULTING FROM SAID ADDITIONS OR
DELETIONS.

3. THE CONTRACTOR SHALL PROVIDE ALL RESIDENTS AND BUSINESSES WHO LIVE ADJACENT TO THE
WORK ZONE A MINIMUM 48 HR. PRIOR WRITTEN NOTICE FOR THE START OF CONSTRUCTION WORK. THIS
NOTIFICATION SHALL INCLUDE THE SCOPE OF WORK, WORKING HOURS, ANTICIPATED START AND
COMPLETION DATES, CONTRACTOR NAME & ADDRESS, AND DELDOT CONTACT NUMBERS. FAILURE TO
GIVE PROPER NOTICE WILL RESULT IN A SUSPENSION OF WORK REQUIRING NOTICE, UNTIL PROPER
NOTICE IS PROVIDED. ACCESS TO ALL BUSINESSES AND RESIDENCES WITHIN THE PROJECT LIMITS
SHALL BE MAINTAINED THROUGHOUT THE DURATION OF THIS CONTRACT. ANY TEMPORARY CLOSURE
OF A DRIVEWAY FOR TIE-IN PURPOSES SHALL BE COORDINATED WITH THE ENGINEER AND/OR
PROPERTY OWNER IN ADVANCE OF THE CLOSURE.

4. THE CONTRACTOR SHALL SUBMIT THE REQUIRED COPIES OF A DETAILED PROGRESS SCHEDULE (PSC)
AS OUTLINED IN STANDARD SPECIFICATION 108.04 PRIOR TO OR AT THE PRECONSTRUCTION MEETING.
DETAILS SHALL INCLUDE A DESCRIPTION OF EACH WORK ACTIVITY, THE PLANNED DAYS OF WORK,
MULTIPLE CREWS OR SHIFTS, AND SCHEDULED WORKING HOURS. DURING THE CONTRACT, THE
CONTRACT SHALL SUBMIT TWO-WEEK (OR AS REQUIRED) "LOOK AHEAD" SCHEDULES TO THE AREA
ENGINEER/ MANAGER NO LATER THAN NOON OF EACH THURSDAY. FAILURE TO COMPLY WILL RESULT
IN A SUSPENSION OF ALL CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED.

MAINTENANCE OF TRAFFIC

5. THE CONTRACTOR SHALL BE REQUIRED TO SHOW PROOF THAT HE HAS SUFFICIENT APPROVED
STRIPING MATERIALS ON HAND TO ENSURE STRIPING IS COMPLETED PRIOR TO FULL OPENING
ROADWAY TO TRAFFIC.

6. AT THE END OF EACH DAY'S OPERATION AND BEFORE TRAFFIC IS RETURNED TO UNRESTRICTED
ROADWAY USE, TEMPORARY STRIPING SHALL BE UTILIZED AT LOCATIONS THAT REQUIRE PERMANENT
STRIPING. TEMPORARY PAVEMENT STRIPING MUST MATCH PERMANENT PAVEMENT STRIPING IN ALL
REGARDS. TEMPORARY PAVEMENT MARKINGS SHALL BE PAID AT THE APPLICABLE CONTRACT UNIT
PRICE. THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING THE TEMPORARY MARKINGS IN GOOD
CONDITION SUCH THAT THE PAVEMENT IS PROPERLY DELINEATED AT ALL TIMES. ANY REFRESHING OF
THE TEMPORARY MARKINGS WILL BE AT THE CONTRACTOR'S EXPENSE.
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DEPARTMENT OF TRANSPORTATION

CONTRACT MUMBER-T201206305 SOUTH MAINTENANCE PAGE 4 OF 18

PAVEMENT & REHABILITATION, SOUTH II-V, 2012

GENERAL CONTRACT PLAN NOTES

7. ALL WORK SHALL BE PERFORMED IN A MANNER THAT WILL REASONABLY PROVIDE THE LEAST
PRACTICABLE OBSTRUCTION TO ALL ROAD USERS, INCLUDING VEHICULAR, PEDESTRIAN AND BICYCLE
TRAFFIC, AND SHALL CONFORM TO THE REQUIREMENTS OF THE 2011 DELAWARE MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES, PART 6, INCLUDING ALL REVISIONS UP TO THE DATE OF ADVERTISEMENT
FOR BIDS.

8. THE CONTRACTOR SHALL MAINTAIN ACCESS TO AND ALONG PEDESTRIAN FACILITIES AT ALL TIMES
DURING CONSTRUCTION. EARTH, STONE AND GRAVEL SURFACES ARE NOT ACCEPTABLE FOR
PROVIDING PEDESTRIAN ACCESS. WHERE PEDESTRIAN ROUTES ARE CLOSED OR BLOCKED, ALTERNATE
PEDESTRIAN ACCESS SHALL BE PROVIDED USING TA-28 AND/OR TA-29 OF THE 2011 DELAWARE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES OR TO THE SATISFACTION OF THE ENGINEER. PEDESTRIAN
DETOUR ROUTES OR ALTERNATE PEDESTRIAN FACILITIES SHALL CONSIST OF ADA COMPLIANT
FACILITIES TO THE LEVEL OF WHICH EXISTS ON THE PEDESTRIAN ROUTE. THE COST FOR ANY
PROVISIONS SHALL BE INCIDENTAL TO ITEM 763XXX - MAINTENANCE OF TRAFFIC.

PEDESTRIAN MAINTENANCE OF TRAFFIC: THIS WORK SHALL CONSIST OF PROVIDING AND
MAINTAINING AN ACCESSIBLE PEDESTRIAN ROUTE THROUGHOUT THE PROJECT'S LIMITS IN
ACCORDANCE WITH THE AMERICANS WITH DISABILITIES ACT OF 1990 (ADA) TITLE II, PARAGRAPH 35.130.

THE CONTRACTOR SHALL BE REQUIRED TO REVIEW EACH CURB RAMP LOCATION AND SUBMIT THE
APPROPRIATE MAINTENANCE OF TRAFFIC DETAIL AND DEVICES TO THE ENGINEER FOR EACH LOCATION
AT LEAST 2 WEEKS BEFORE CONSTRUCTION FOR REVIEW, COMMENT, AND APPROVAL.

THE FOLLOWING CONSIDERATIONS SHALL BE TAKEN INTO ACCOUNT WHEN ADDRESSING ACCESSIBLE
PEDESTRIAN MAINTENANCE OF TRAFFIC:

• ALL PEDESTRIANS, INCLUDING PERSONS WITH DISABILITIES, SHALL BE PROVIDED
WITH A REASONABLY SAFE, CONVENIENT AND ACCESSIBLE PATH THAT REPLICATES
AS MUCH AS PRACTICABLE THE EXISTING PEDESTRIAN FACILITIES.

• MAINTAIN ACCESS TO ALL BUSINESSES AND RESIDENCES AT ALL TIMES.

• PROVIDE PEDESTRIAN ACCESS THROUGH OR AROUND THE WORK ZONE. IF A DETOUR
IS CHOSEN THE CONTRACTOR MUST SUBMIT THE DETOUR ROUTE TO THE ENGINEER
FOR REVIEW AND APPROVAL. THE DETOUR ROUTE MUST MEET OR EXCEED THE
CURRENT CONDITIONS.

• WORK SHOULD BE PHASED SO THAT ALL AREAS OF AN INTERSECTION/SIDEWALK
PATH ARE NOT UNDER CONSTRUCTION AT THE SAME TIME UNLESS A CLEAR PATH IS
PROVIDED AND IDENTIFIED.

• TRAFFIC CONTROL DEVICES AND OTHER CONSTRUCTION MATERIALS AND FEATURES
SHALL NOT INTRUDE INTO THE USABLE WIDTH OF THE SIDEWALK, TEMPORARY
PATHWAY OR OTHER PEDESTRIAN FACILITY.

• SIGNS AND OTHER DEVICES MOUNTED LOWER THAN 7 FT ABOVE THE TEMPORARY
PEDESTRIAN PATHWAY SHALL NOT PROJECT MORE THAN 4 IN. INTO ACCESSIBLE
PEDESTRIAN ROUTE.

A SMOOTH, CONTINUOUS HARD SURFACE SHALL BE PROVIDED THROUGHOUT THE ENTIRE LENGTH AND
WIDTH OF THE PEDESTRIAN ROUTE THROUGHOUT CONSTRUCTION. THERE SHALL BE NO CURBS OR
VERTICAL ELEVATION CHANGES GREATER THAN % IN. IN GRADE OR TERRAIN THAT COULD CAUSE
TRIPPING OR BE A BARRIER TO WHEELCHAIR USE.
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DEPARTMENT OF TRANSPORTATION

CONTRACT MUMBER-T201206305 SOUTH MAINTENANCE PAGE 5 OF 18

PAVEMENT & REHABILITATION, SOUTH II-V, 2012

GENERAL CONTRACT PLAN NOTES

9. AN AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION (ATSSA) CERTIFIED TRAFFIC CONTROL
SUPERVISOR SHALL BE REQUIRED FOR ALL LOCATIONS SPECIFIED IN THE CONTRACT PLANS. A COPY OF
THE CERTIFICATION CARD FOR THE ATSSA TRAFFIC CONTROL SUPERVISOR SHALL BE SUBMITTED AT
THE PRECONSTRUCTION MEETING. THE PAPER CERTIFICATE IS NOT ACCEPTABLE.

PAVEMENT MARKINGS

10. AT THE PRECONSTRUCTION MEETING, THE CONTRACTOR SHALL SUBMIT DETAILED DRAWINGS
(INCLUDING BUT NOT LIMITED TO EXISTING STRIPING LENGTHS, LANE AND SHOULDER WIDTHS, TURN
LANE LENGTHS, LOCATIONS OF STOP BARS, TURN ARROWS, CROSSWALKS AND RAILROAD CROSSINGS)
THAT DEPICT THE EXISTING PAVEMENT MARKINGS FOR EACH PROJECT LOCATION. THESE DRAWINGS
WILL BE REVIEWED BY THE DEPARTMENT'S TRAFFIC SECTION TO DETERMINE IF ANY CHANGES TO THE
FINAL PAVEMENT MARKINGS ARE REQUIRED. FINAL PAVEMENT MARKINGS SHALL CONFORM TO ALL
EXISTING PATTERNS UNLESS OTHERWISE DIRECTED BY THE ENGINEER.

THE DEPARTMENT WILL PROVIDE STRIPING LAYOUT AT LOCATIONS WHERE NO PAVEMENT MARKINGS
PREVIOUSLY EXISTED. IF DEPARTMENT FORCES PROVIDE STRIPING LAYOUT ON LOCATIONS WHERE
MARKINGS PREVIOUSLY EXISTED, THEN THE CONTRACTOR SHALL REIMBURSE THE DEPARTMENT FOR
THE LAYOUT COSTS.

UNLESS OTHERWISE DIRECTED BY THE ENGINEER, WHITE EDGE LINES SHALL WRAP AROUND THE
RADIUS OF ALL SIDE STREETS AND MAJOR COMMERCIAL ENTRANCES TO A TANGENT POINT. YELLOW
CENTERLINES SHALL BE CONTINUOUS AROUND MEDIAN ISLANDS. ALL DOUBLE YELLOW CENTERLINES
SHALL BE PLACED IN A 5-6-5 CONFIGURATION (2 EACH, 5" YELLOW STRIPES WITH A 6" GAP BETWEEN).
CONTRACT.

11. ANY ERRONEOUS MARKING WILL NOT BE PAID FOR AND SHALL BE CORRECTED IMMEDIATELY AT
THE CONTRACTORS EXPENSE. ERRONEOUS MARKINGS OR SHADOWS THAT EXCEED ONE (1) INCH IN
WIDTH SHALL BE REMOVED BY EITHER SAND OR WATER BLASTING AS DIRECTED BY THE ENGINEER. NO
OTHER REMOVAL METHODS WILL BE ALLOWED. A FLAT BLACK PAINT OR DRIVEWAY SEALER SHALL BE
APPLIED IN THE AREA OF THE REMOVED MARKING TO MASK THE REPAIR. ANY DAMAGE TO THE
PAVEMENT CAUSED BY REMOVAL OF ERRONEOUS MARKINGS SHALL BE REPAIRED / REPLACED TO THE
SATISFACTION OF THE ENGINEER AT THE CONTRACTORS EXPENSE.

12. STOP LINES "BARS" SHALL BE INSTALLED IN ACCORDANCE WITH SECTION 3B.16 OF THE 2011
DELAWARE MUTCD.

13. ALL CROSSWALKS SHALL BE INSTALLED IN ACCORDANCE WITH SECTION 3B.18 OF THE 2011
DELAWARE MUTCD.

TRAFFIC SIGNAL NOTES

14. TRAFFIC DETECTION LOOPS SHALL BE PLACED IN THE FINAL WEARING SURFACE UNLESS OTHERWISE
DIRECTED BY THE ENGINEER.
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DEPARTMENT OF TRANSPORTATION

CONTRACT NUMBER-T201206305 SOUTH MAINTENANCE PAGE 6 OF 18

PAVEMENT & REHABILITATION, SOUTH II-V, 2012

GENERAL CONTRACT PLAN NOTES

15. TRAFFIC DETECTION LOOPS THAT ARE CURRENTLY 5'x7' SHALL BE REPLACED WITH LOOPS THAT ARE
6'x6' AT THE SAME LOCATION. STOP BAR DETECTION LOOPS SHALL BE THE SAME SIZE AS CURRENTLY
EXISTING, AND SHOULD BE PLACED STARTING TWO FEET BEHIND THE STOP BAR, UNLESS OTHERWISE
DIRECTED BY THE ENGINEER. IF SEPARATE SIGNAL PLANS HAVE BEEN DEVELOPED, THE PLANS
SUPERSEDE THIS NOTE.

PROJECT

16. UNLESS SPECIFIED, OVERLAY WIDTHS SHALL MATCH EXISTING WIDTHS.

17. THE COST OF CLIPPING BACK THE EDGES OF THE ROADWAY, SHOULDERS, AND THE FIRST 3' OF
UNPAVED DRIVEWAY ENTRANCES, PICKING UP AND DISPOSING OF WASTE AND EXCESS MATERIAL, AND
CLEANING THE EXISTING PAVEMENT PRIOR TO OVERLAY SHALL BE INCIDENTAL TO SECTION 401( ).
PREPARING UNPAVED DRIVEWAY ENTRANCES BEYOND THE FIRST 3' SHALL BE PAID UNDER THE
APPROPRIATE CONTRACT ITEMS: 202000 AND/OR 30200X.

18. BUTT JOINTS SHALL BE PLACED AT ALL INTERSECTING HOT MIX ROADS AND ANY OTHER
LOCATIONS AS DIRECTED BY THE ENGINEER. BUTT JOINTS AT DRAINAGE STRUCTURES NOT TO BE
RESURFACED SHALL BE AS PER THE INCLUDED PLAN DETAIL OR LOCATION NOTES. BUTT JOINTS CUT
PRIOR TO THE DAY OF THE PAVEMENT OVERLAY SHALL BE RAMPED WITH HOT MIX TRM. IN MILLING
AREAS, THERE WILL BE NO SEPARATE PAYMENT FOR BUTT JOINTS. AFTER PAVEMENT MILLING, ALL
TRANSVERSE VERTICAL DIFFERENCES, RAISED EDGES OF MANHOLES, CATCH BASINS, WATER VALVE
BOXES, ETC...SHALL BE RAMPED WITH HOT-MIX TRM AT A 20:1 OR FLATTER SLOPE PRIOR TO OPENING
THE ROADWAY TO TRAFFIC. PAVEMENT MILLINGS WILL NOT BE ALLOWED FOR USE AS RAMPING
MATERIAL.

19. TAPER MILLING IS INTENDED FOR MILLING IN THE AREA OF FIXED STRUCTURES (I.E. CURBS
GUARDRAIL, ETC.) THE MILLED DEPTH AT THE STRUCTURE SHALL BE THE DEPTH OF THE PROPOSED
OVERLAY AND 0" AT A DISTANCE OF +/- 6'/2' FROM THE STRUCTURE. THE COMPUTED DEPTH FOR
PAYMENT PURPOSES IS THE AVERAGE OF THE TWO DEPTHS.

20. ALL MILLED MATERIAL SHALL REMAIN THE PROPERTY OF THE CONTRACTOR UNLESS OTHERWISE
STATED.

21. EXCAVATION FOR P.C.C. CURBS, SIDEWALK OR VALLEY GUTTER SHALL BE INCIDENTAL TO THE BID
PRICE FOR THESE RESPECTIVE ITEMS. EXCAVATED MATERIAL, NOT NEEDED ON THE PROJECT, SHALL BE
REMOVED FROM THE CONTRACT AT THE CONTRACTORS EXPENSE. ITEM 732XXX, TOPSOIL, SHALL BE
USED AS BACKFILL MATERIAL FOR CURB AND SIDEWALK AS DIRECTED BY THE ENGINEER. TOPSOIL
SHALL BE SCREENED/SIFTED SO AS NO MATERIAL GREATER THAN .5" IS PRESENT IN MATERIAL USED
FOR BACKFILL. AT EACH LOCATION, BACKFILLING SHALL BE PERFORMED IMMEDIATELY UPON
REMOVAL OF FORMS FOR CURB OR SIDEWALK WORK. COMPLETE RESTORATION, TOPSOIL, SEEDING,
AND REMOVAL OF ALL MATERIALS FOR CURB & GUTTER OR SIDEWALK; SEALING OF VALLEY GUTTERS
AND PARGING OF CATCH BASINS, SHALL BE COMPLETED WITHIN SEVEN (7) CALENDAR DAYS OF
COMPLETION OF THE ITEM OF WORK. FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL
OTHER CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED.

22. ALL ADJUSTMENTS SHALL BE MADE NO MORE THAN SEVEN (7) CALENDAR DAYS PRIOR TO THE
PLACEMENT OF THE FINAL COURSE OF HOT MIX UNLESS OTHERWISE APPROVED BY THE ENGINEER.
FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME
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DEPARTMENT OF TRANSPORTATION

CONTRACT NUMBER-T201206305 SOUTH MAINTENANCE PAGE 7 OF 18

PAVEMENT & REHABILITATION, SOUTH II-V, 2012

GENERAL CONTRACT PLAN NOTES

CHARGES CONTINUING TO BE ASSESSED.

23. ALL PAVING, INCLUDING TURN LANES, SHOULDERS AND INTERSECTIONS, IS TO BE COMPLETED
WITHIN SEVEN (7) CALENDAR DAYS FROM THE TIME THE AREA WAS MILLED. FAILURE TO COMPLY WILL
RESULT IN A SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE
ASSESSED.

24. THE CONTRACTOR SHALL TAKE CARE IN REMOVING PAVEMENT AROUND UTILITIES, BUTT JOINTS,
CURBS, ETC. SO THAT EXISTING PAVEMENT BEYOND THE SPECIFIED DEPTHS IS NOT DAMAGED. ANY
DAMAGE CAUSED BY THE CONTRACTOR'S OPERATIONS MAY RESULT IN PLACING LEVELING COURSES
AT THE CONTRACTOR'S EXPENSE. THE REMOVAL AND CLEAN UP OF THE HOT MIX RESIDUE WEDGE
REMAINING AFTER MILLING OPERATIONS SHALL BE INCIDENTAL TO THE MILLING ITEM. THE REMOVAL
OF EXISTING RAISED PAVEMENT MARKERS (RPM'S) SHALL BE INCIDENTAL TO THE APPLICABLE MILLING
AND/OR RECLAMATION ITEMS.

25. ALL PORTLAND CEMENT CONCRETE MUST BE RECEIVED FROM AN APPROVED PRODUCTION PLANT
UNLESS OTHERWISE APPROVED BY THE ENGINEER. ONLY CALIBRATED VOLUMETRIC CONCRETE
TRUCKS WILL BE PERMITTED TO PROVIDE ON-SITE MIXTURES. THIS PERTAINS TO BOTH WORK
OCCURRING DURING NORMAL WORKING HOURS AND NIGHTTIME RESTRICTED WORK.

26. DRAINAGE INLETS, WHICH ARE 4' GREATER IN DEPTH AND ARE SLATED FOR REPAIR WILL HAVE
STEPS INSTALLED IN ACCORDANCE WITH SECTION 708.07 OF THE STANDARD SPECIFICATIONS. PAYMENT
SHALL BE INCIDENTAL TO THE UNIT PRICE BID FOR ITEM 710001.

27. THE PORTLAND CEMENT CONCRETE USED WITHIN ITEM 701002 - ADJUST AND REPAIR EXISTING MAN
HOLES AND ITEM 750000 - ADJUST WATER VALVE BOX SHALL CONFORM TO THE REQUIREMENTS OF
CLASS A CONCRETE AS STATED WITHIN SECTION 503.02 OF THE DEPARTMENT'S STANDARD
SPECIFICATIONS.
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DELAWARE DEPARTMENT OF TRANSPORTATION.

CONTRACT NUMBER- T201206305 PAGE 8 OF 18

SOUTH MAINTENANCE RT I/COASTAL HWY FROM NASSAU RD TO 845' S. OF JOHNSON RD

DETAILS SHEET

REMOVE AND DISPOSE OF EXISTING FRAME AND COVER AS DIRECTED
BY OWNER IF NOT UTILIZED IN THE ADJUSTMENT.
PLACE NEW OR EXISTING FRAME AND COVER IAS REQUIRED).
TO CORRECT ELEVATION AND RECOLLAR.
NEW FRAME AND COVER (IF REQUIRED) TO BE PROVIDED BY OWNER.

REMOVE HOT MIX AND CONCRETE COLLAR
FROM AROUND MANHOLE.

I21

(300 mm)

IF REQUIRED, PLACE CONTINUOUS
SPLIT BRICK TO ADJUST FRAME
TO EXISTING GRADE.

ALL JOINTS IN ADJUSTED BRICKWORK
SHALL BE COMPLETELY FILLED WITH
CEMENT MORTAR.

ADJUSTING AND REPAIRING MANHOLE
N.T.S,

NOTE:MANHOLES IN CONCRETE ROADWAYS SHALL BE SAWCUT FULL DEPTH TO THE SPECIFIED DIMENSION
PRIOR TO ANY ADJUSTMENT BEING MADE. THE SAWCUTTING SHALL BE INCIDENTAL TO ITEM 710002.
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DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT NUMBER- T201206305 PAGE 9 OF 18

SOUTH MAINTENANCE RT I/COASTAL HWY FROM NASSAU RD TO 845' S. OF JOHNSON RD

DETAILS SHEET

LIMIT OF OVERLAY

SAWCUT-

VARIES3 I

LIMIT OF MILLING

AND OVERLAY

VARIES

LEGEND LEGEND

r /\I -

K.VSXNX1 -

PROPOSED OVERLAY

EXISTING PAVEMENT

EXISTING PAVEMENT TO BE REMOVED

r /\
K\XX\\ -

PROPOSED FULL WIDTH MILLING AND
HOT MIX OVERLAY

EXISTING PAVEMENT (TO REMAIN)

BUTT JOINT
FOR OVERLAY SECTION*

PAYMENT UNDER ITEM 761001.
•SAWCUT IS INCIDENTAL TO ITEM 761001.

HOT MIX JOINT
FOR FULL WIDTH MILLING SECTION"

PAYMENT INCIDENTAL TO ITEM 760XXX. MILLING.
••SAWCUT SHALL BE PAID UNDER ITEM 762001.

•NOTE: THE FOLLOWING LENGTHS ARE BASED ON THE POSTED SPEED OF THE ROADWAY:
LESS THAN 50 MPH = 20 FT (6m) PER I1 (25mm) OF OVERLAY DEPTH.
EQUAL TO OR GREATER THAN 50 MPH = 30 FT (9.1m) PER r (25mm) OF OVERLAY DEPTH.
AT STOP SIGNS = 15 FT (4.6m) PER I1 (25mm) OF OVERALY DEPTH.
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DELAWARE DEPARTMENT OF TRANSPORTATION.

CONTRACT NUMBER- T201206305 PAGE 10 OF 18

SOUTH MAINTENANCE RT I/COASTAL HWY FROM NASSAU RD TO 845' S. OF JOHNSON RD

DETAILS SHEET

SAWCUT
LEVEL OF EXISTING
PAVEMENT

6- (150mm) TYPE
BCBC HOT-MIX.

HOT MIX PATCH DETAIL
N.T.S.

NOTEs ALL EDGES TO BE SAWCUT. CUTTING BY USE OF AIR HAMMERS MAY BE SUBSTITUTED FOR SAWCUTTING IF THE AREA
IS TO BE OVERLAID UNDER THE SAME CONTRACT. THIS DETAIL SHALL BE USED FOR ALL HOT-MIX PATCHES UNLESS
OTHERWISE SHOWN ON THE PLANS.

WHEN PCC PATCHING IS REDttBED ON A COMPOSITE PAVEMENTWOT-MIX OVER CQfcieRETE). THE CONTRACTOR

MAY ELECT TO ELIMINATE ANY GRTfSE^DIFFERENCE BETWEEN THE TOP 0£>fflE CONCRETE PATCH AND THE TOP

OF THE EXISTING HOT-MIX PAVEMENT BY EfWER PLACING HOT-MDXTRM MATERIALtPAYMENT UNDER ITEM 402000)

OR PLACING CONCRETE FLUSH WITH EXISTING H07^WKCPAii0flENT(ADDITIONAL CONCRETE PAID AS ITEM 503503).

IF CONCRETE IS PLACED FLUSH WITH EXISTING HOJ>tfrx, TRILLING OF THE CONCRETE WILL BE PAID FOR

AS MILLING HOT-MIX.

P.C.C. PATCHING NOTES
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DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT NUMBER- T201206305 PAGE 11 OF 18

SOUTH MAINTENANCE RT I/COASTAL HWY FROM NASSAU RD TO 845' S. OF JOHNSON RD

DETAILS SHEET

TRAVEL LANE

SHOULDER JOINT AND/OR STRIPING
EDGE LINE. WHICHEVER IS
FURTHER FROM TRAVEL LANE

OUTSIDE SHOULDER

12'

r (3DD) I

71

(175)

12' pOO)

1

16' (400)

PLAN

EDGELINE RUMBLE STRIP DETAILS

N.T.S

RUMBLE STRIPS SHALL BE INSTALLED IN ACCORDANCE WITH ITEM NOs 760504 and 760506 - RUMBLE STRIPS. AS
REFERENCE IN THE CONTRACT. RUMBLE STRIPS SHALL BE PLACED ON SHOULDERS IN LOCATIONS SHOWN ON
THE PLANS OR AS DIRECTED BY THE ENGINEER.

SHOULDER

10'p.sm)

I ±

12' poo)_T E
LANE E

10'(3.3m)MIN. 'S

•j

= IfHE

= lO-(3.5m)I.IIN.

SHOULDER

10' (3.3m)

C

PLAN

FIGURE 2

CENTERLINE RUMBLE STRIP DETAILS

N.T.S

•12" MAX RADIUS

1/2"

FIGURES
RUMBLE STRIP SECTION

N.T.S

;M^"H TMRO IGHOL.1
* ID IH Q'' Til ' W I T H '.-c"
T O L E R A N C E o t . IWETN PLA,KS
AND VA l L F V S

UNOFFICIAL 
WEBSITE 
COPY



DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT NUMBER- T201206305 PAGE 12 OF 18

SOUTH MAINTENANCE RT I/COASTAL HWY FROM NASSAU RD TO 845' S. OF JOHNSON RD

DETAILS SHEET

TRAVEL LANE

SHOULDER JOINT AND/OR STRIPING
EDGE LINE. WHICHEVER IS
FURTHER FROM TRAVEL LANE

OUTSIDE SHOULDER '

12' 0300)

1

12'

000) n
7'

f-17*S

]

16' (400)

PLAN

EDGELINE RUMBLE STRIP DETAILS

N.T.S

RUMBLE STRIPS SHALL BE INSTALLED IN ACCORDANCE WITH ITEM NOs 760513 and 760514- RUMBLE STRIPS.
SHALLOW DEPTH. AS REFERENCED IN THE CONTRACT. RUMBLE STRIPS SHALL BE PLACED ON SHOULDERS
IN LOCATIONS SHOWN ON THE PLANS OR AS DIRECTED BY ENGINEER.

- 16' (400)

SHOULDER

Id'p.Sm)

I_

12' (30D)_T
LANE

1 <''(;;. 3m) MIN.

CENTERLINE

IM ^

^ LANE __

= 10 iS.imiMIH.

SHOULDER

ID'p.Sm)

C

PLAN

FIGURE 2

RUMBLE STRIP DETAILS

N.T.S

16" M A X . RADIUS/ - I D r.

TIES
FIGURES

RUMBLE STRIP SECTION

N.T.S

H THROUGHCUT
W I D T H OF f i ) f W 1 T M '.-g"
T t lLERAMCE B E T W E E N P L f t K S
AND VA I 1. F.VS
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DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT NUMBER- T201206305 PAGE 13 OF 18

SOUTH MAINTENANCE RT I/COASTAL HWY FROM NASSAU RD TO 845' S. OF JOHNSON RD

DETAILS SHEET

EDGE OF
PAVEMENT—H p 3"

32* 12*
T

TOPSOIL 1
COUPACTED FILL

OR IN SITU MATERIAL

CONCRETE PAVEMENTS
NOT TO SCALE

EDGE OF
PAVEMENT

71
FINAL OVERLAY-

> 1-1/4" |

32' i 2' ̂ \L

»
X 1ST INC OR
* PAVEMENT

^

COMPACTED FILL
OR IN SITU MATERIAL

HOT-MIX PAVEMENTS AND OVERLAYS
NOT TO SCALE

SAFETY EDGE DETAIL
NOT TO SCALE
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DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT T201206305 PAGE 15 OF 18

SOUTH PAVEMENT & REHABILITATION, SOUTH II-V, 2012
MAINTENANCE

LOCATION 1 14(COASTAL HWY) FROM NASSAU RD (S266B) TO 845' SOUTH OF JOHNSON RD
(S207)

LENGTH 23512.272m 77140 L.F.
GENERAL IMPROVEMENTS

HMA PATCHING, 2" WMA 70-22 OVERLAY (RT 16 TO 845' S. OF JOHNSON RD (S207), 3/4" OVERLAY
(NASSAU TORT 16)

COMMENTS:
Please see attached sheets for comments

MATERIAL ESTIMATE FOR LOCATION 1
760507 PROFILE MILLING, HOT-MIX 55,850.00 SY-IN

760513 RUMBLE STRIPS, HOT-MIX, SHALLOW DEPTH 130,732.00 L.F.

761001 BUTT JOINTS, HOT MIX 44,900.00 S.Y.

762001 SAW CUTTING, HOT MIX 3,000.00 L.F.

** DENOTES FIXED PRICE ITEM
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DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT T201206305 PAGE 16 OF 18

SOUTH PAVEMENT & REHABILITATION, SOUTH II-V, 2012
MAINTENANCE

LOCATION 1 14(COASTAL HWY) FROM NASSAU RD (S266B) TO 845' SOUTH OF JOHNSON RD (S207)

COMMENTS:
TIME RESTRICTIONS:

SR 1 SB - 8PM TO SAM (SUNDAY NIGHT - FRIDAY MORNING)
SR 1 NB - 8PM TO SAM (MONDAY NIGHT - FRIDAY MORNING)

RECOMMENDED TRAFFIC CONTROL: TA-33 (2011 DE MUTCD)

ADJUSTMENTS:

4 - SANITARY

SAFETY EDGE IS REQUIRED WHERE APPLICABLE.

TEMPORARY STRIPING WILL ONLY BE PAID ONE TIME PER LIFT.

BETWEEN RT 30 AND RT 16, THE CONTRACTOR SHALL COMPLETE ONE SIDE PAVING PRIOR TO
STARTING THE OTHER.

THE REMOVAL OF EXISTING RAISED PAVEMENT MARKERS SHALL BE INCIDENTAL TO THE OVERLAY.

THIS LOCATION SHALL MEET THE TOLERANCES OF SUBSECTION 401580 - RIDE QUALITY OF
HOT-MIX PAVEMENT REQUIREMENTS, AS SPECIFIED IN THE SPECIAL PROVISIONS.
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DELAWARE DEPARTMENT OF TRANSPORTATION

CONTRACT: T201206305 PAGE 18 OF 18

SOUTH PAVEMENT & REHABILITATION, SOUTH II-V, 2012
MAINTENANCE

CONTRACT QUANTITIES SUMMARY SHEET

760513 RUMBLE STRIPS, HOT-MIX, SHALLOW DEPTH 130,732.00 L.F.

761001 BUTT JOINTS, HOT MIX 44,900.00 S.Y.

762001 SAW CUTTING, HOT MIX 3,000.00 L.F.

763000 INITIAL EXPENSE LUMP SUM

763643 MAINTENANCE OF TRAFFIC, ALL INCLUSIVE LUMP SUM

** DENOTES FIXED PRICE ITEM
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