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Contract No.T201206308.01  
Federal Aid Project No. ESTP-S028(03)

PAVEMENT & REHABILITATION, SOUTH II-VIII, 2012
SUSSEX COUNTY

GENERAL DESCRIPTION

LOCATION

These improvements are located in SUSSEX County more specifically shown on the Location Map(s)
of the enclosed Plans.

DESCRIPTION

THE IMPROVEMENTS CONSIST OF FURNISHING ALL LABOR AND MATERIALS FOR
PAVEMENT & REHABILITATION, SOUTH II-VIII, 2012, AND OTHER INCIDENTAL
CONSTRUCTION IN ACCORDANCE WITH THE LOCATION, NOTES AND DETAILS SHOWN ON
THE PLANS AND AS DIRECTED BY THE ENGINEER.

COMPLETION DATE

All work on this contract must be complete within  110 Calendar Days  . It is the Department's intent
to issue a Notice to Proceed such that work starts on or about  September 23, 2013.

PROSPECTIVE BIDDERS NOTES:

1. No retainage will be withheld on this contract.

2. The Department's External Complaint Procedure can be viewed on our Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

3. This project incorporates the electronic bidding system Expedite, version 5.9a.. Bidders wishing to use
the electronic bidding option will find the installation file on the plan holders bid file disk.  The
installation file and instructions are also available on our Website at:     
http://www.deldot.gov/information/business/bids/const_proj_bid_info.shtml. 

4. BIDDERS MUST REQUEST A CD OF THE OFFICIAL PLANS AND SPECIFICATIONS FROM THE
DEPARTMENT IN ORDER TO SUBMIT A BID.

5. Please note the Special Provision titled Changes to Project Documents During Advertisement.  The
Department is using an alternative method of providing bid documents for this contract.
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CONSTRUCTION ITEMS UNITS OF MEASURE

English
Code

English
Description

Multiply
By

Metric
Code

Metric
Description

Suggested
CEC Metric

Code

ACRE Acre 0.4047 ha Hectare HECTARE

BAG Bag N/A Bag Bag BAG

C.F. Cubic Foot 0.02832 m³ Cubic Meter M3

C.Y. Cubic Yard 0.7646 m³ Cubic Meter M3

EA-DY Each Day N/A EA-DY Each Day EA-DY

EA-MO Each Month N/A EA-MO Each Month EA-MO

EA/NT Each Night N/A EA-NT Each Night EA/NT

EACH Each N/A EA Each EACH

GAL Gallon 3.785 L Liter L

HOUR Hour N/A h Hour HOUR

INCH Inch 25.4 mm Millimeter MM

L.F. Linear Foot 0.3048 m Linear Meter L.M.

L.S. Lump Sum N/A L.S. Lump Sum L.S.

LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM

LB Pound 0.4536 kg Kilogram KG

MFBM Thousand Feet of
Board Measure 2.3597 m³ Cubic Meter M3

MGAL Thousand Gallons 3.785 kL Kiloliter KL

MILE Mile 1.609 km Kilometer KM

S.F. Square Foot 0.0929 m² Square Meter M2

S.Y. Square Yard 0.8361 m² Square Meter M2

SY-IN Square Yard-Inch 0.8495 m²-25 mm
Square Meter-25

Millimeter M2-25 MM

TON Ton .9072 t Metric Ton
(1000kg) TON

N.A.* Kip 4.448 kN Kilonewton N.A.*

N.A.* Thousand Pounds
per Square Inch 6.895 MPa Megapascal N.A.*

*Not used for units of measurement for payment.

ii



Contract No. T201206308.01  

TABLE OF CONTENTS

GENERAL DESCRIPTION.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . i
LOCATION. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . i
DESCRIPTION. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . i
COMPLETION DATE. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . i
PROSPECTIVE BIDDERS NOTES. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . i
CONSTRUCTION ITEMS UNITS OF MEASURE. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ii

GENERAL NOTICES. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 1
SPECIFICATIONS.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 1
CLARIFICATIONS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 1
ATTESTING TO NON-COLLUSION. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 1
QUANTITIES. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 1
PREFERENCE FOR DELAWARE LABOR. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 1
EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS. . . . . . . . . . . . . . . . . . 1
TAX CLEARANCE. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 2
LICENSE.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 2
DIFFERING SITE CONDITIONS.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 2
CONFLICT WITH FEDERAL STATUTES OR REGULATIONS.. . . . . . . . . . . . . . . . . . . . . . . . . 3
FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS.. . . . . . . . . . . . . . . . . . . . . . . . . . . 3
CONVICT PRODUCED MATERIALS:.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 3
TO REPORT BID RIGGING ACTIVITIES. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 3
NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION. . . . . . . . . . . . . . . . . . . . . . . . . . . 4
STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY. . . . . . . . . . . . . . . . . . . . . . . 5
TRAINING SPECIAL PROVISIONS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 8
INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT. . . . . . . . . . . . . . . . . . . . . . 9
DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION. . . . . . . . . . 9
CRITICAL DBE REQUIREMENTS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 11
GUIDANCE FOR GOOD FAITH EFFORT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 12

REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION CONTRACTS. . . . . 14
I.     GENERAL. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 14
II.    NONDISCRIMINATION. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 14
III.   NONSEGREGATED FACILITIES. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 18
IV.   DAVIS-BACON AND RELATED ACT PROVISIONS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . 18
V.    CONTRACT WORK HOURS AND SAFETY STANDARDS ACT. . . . . . . . . . . . . . . . . . . . 23
VI.   SUBLETTING OR ASSIGNING THE CONTRACT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 24
VII.  SAFETY: ACCIDENT PREVENTION. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 24
VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS. . . . . . . . . . . . . . . . . . . . 25
IX.   IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION.. . . . . 25
X.    CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY. . . . . . . 26
XI.   CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING. . . . . . . 28

PREVAILING WAGES. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 30
PREVAILING WAGE REQUIREMENTS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 30
APPLICABILITY OF DAVIS-BACON LABOR STANDARD PROVISIONS TO FLAGGERS.. . . 34
ALL AGENCY MEMORANDUM NO. 130. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 34

SUPPLEMENTAL SPECIFICATIONS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 35

SPECIAL PROVISIONS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 37
CHANGES TO PROJECT DOCUMENTS DURING ADVERTISEMENT. . . . . . . . . . . . . . . . . 39
CONSTRUCTION ITEM NUMBERS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 40
401502 - ASPHALT CEMENT COST ADJUSTMENT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 41
401580 – RIDE QUALITY OF HOT-MIX PAVEMENT.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 42
401696 – ENTRANCE, DRIVEWAY AND INTERSECTING STREET PAVING SURCHARGE

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 47
401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE.. . . . 48
401752 – SAFETY EDGE FOR ROADWAY PAVEMENT.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . 64
401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)

iii



Contract No. T201206308.01  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 65
401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,

PG-64-22, PATCHING.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 65
401827 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-CARBONATE

STONE).. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 65
746774 - SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE. . . . . . . . . . . . . . . . . . 72
748502 - RAISED/RECESSED PAVEMENT MARKER. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 74
748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 75
749687 - INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON SINGLE SIGN POST.. . . . . 84
760502 - PAVEMENT MILLING, TAPER CUT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 85
760507 - PROFILE MILLING, HOT-MIX.. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 86
763643 - MAINTENANCE OF TRAFFIC – ALL INCLUSIVE. . . . . . . . . . . . . . . . . . . . . . . . . . . 88

UTILITY STATEMENT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 93

RIGHT OF WAY CERTIFICATE. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 95

ENVIRONMENTAL STATEMENT. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 97

BID PROPOSAL FORMS. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 99

CERTIFICATION. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 109

BID BOND. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 111

iv



Contract No. T201206308.01  

GENERAL NOTICES
SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications for Road and Bridge Construction, August, 
2001", hereinafter referred to as the Standard Specifications; Supplemental Standard Specifications; the
Special Provisions; notes on the Plans; this Bid Proposal; and any addenda thereto, shall govern the work to
be performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract.  The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only.  The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State.  Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

`During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment because of
race, creed, color, sex, sexual orientation or natural origin.  The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment, without
regard to their race, creed, color, sex, sexual orientation or national origin.  Such action shall include,
but not be limited to, the following:  employment, upgrading, demotion or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship.  The contractor agrees to post in conspicuous places
available to employees and applicants for employment notices to be provided by the contracting
agency setting forth this nondiscrimination clause.
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2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without
regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue.  Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions:  During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly.  The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer:  If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work.  The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request.  If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly.  The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.  

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.

Significant changes in the character of work:  The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily

2
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complete the project.  Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract.  The basis for the adjustment shall be agreed upon prior to
the performance of the work.  If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:
(A) When the character of the work as altered differs materially in kind or nature from that involved

or included in the original proposed construction or
(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125

percent or decreased below 75 percent of the original contract quantity.  Any allowance for an
increase in quantity shall apply only to that portion in excess of 125 percent of original contract
item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.

CONFLICT WITH FEDERAL STATUTES OR REGULATIONS:

Delaware Code, Title 29, Chapter 69, Section 6904, Paragraph (a)

"If any provision of this subchapter conflicts or is inconsistent with any statute, rule or regulation of the
federal government applicable to a project or activity, the cost of which is to be paid or reimbursed in
whole or in part by the federal government, and due to such conflict or inconsistency the availability of
federal funds may be jeopardized, such provision shall not apply to such project or activity."

FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS

Federal Regulation 23 CFR § 635.117(b) Labor and employment, states:

"No procedures or requirement shall be imposed by any State which will operate to discriminate against
the employment of labor from any other State, possession or territory of the United States, in the
construction of a Federal-aid project."

CONVICT PRODUCED MATERIALS:

(a) Materials produced after July 1, 1991, by convict labor may only be incorporated in a Federal-aid
highway construction project if such materials have been:

(1) Produced by convicts who are on parole, supervised release, or probation from a prison or
(2) Produced in a qualified prison facility and the cumulative annual production amount of such

materials for use in Federal-aid highway construction does not exceed the amount of such
materials produced in such facility for use in Federal-aid highway construction during the 12-
month period ending July 1, 1987.

(b) Qualified prison facility means any prison facility in which convicts, during the 12-month period
ending July 1, 1987, produced materials for use in Federal-aid highway construction projects.

TO REPORT BID RIGGING ACTIVITIES:

The U. S. Department of Transportation (DOT) operates the below toll-free "hotline" Monday through Friday,
8:00 a.m. to 5:00 p.m. eastern time.  Anyone with knowledge of possible bid rigging, bidder collusion, or
other fraudulent activities should use the "hotline" to report such activities.

The "hotline" is part of the DOT's continuing effort to identify and investigate highway construction contract
fraud and abuse and is operated under the direction of the DOT Inspector General.  All information will be
treated confidentially and caller anonymity will be respected.

TO REPORT BID RIGGING ACTIVITIES
 CALL 1-800-424-9071

3



Contract No. T201206308.01  

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
TO ENSURE EQUAL EMPLOYMENT OPPORTUNITY

(EXECUTIVE ORDER 11246)

1. The Offeror's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal
Equal Employment Specifications" set forth herein.

2. The goals and timetables for minority and female participation, expressed in percentage terms for the
Contractor's aggregate work force in each trade on all construction work in the covered area, are as
follows:

Goals for Minority Participation In
Each Trade

Goals for Female Participation In
Each Trade

12.3% (New Castle County)
14.5% (Kent & Sussex Counties)

6.9% (Entire State)

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or
federally assisted) performed in the covered area.  If the contractor performs construction work in a
geographical area located outside of the covered area, it shall apply the goals established for such
geographical area where the work is actually performed.  With regard to this second area, the contractor
also is subject to the goals for both its federally involved and non-federally involved construction.

The Contractor's compliance with the Executive Order and the Executive Order and the regulations in
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative
action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the
goals.  The hours of minority and female employment and training must be substantially uniform
throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort
to employ minorities and women evenly on each of its projects.  The transfer of minority or female
employees or trainees from Contractor to Contractor or from project to project for the sole purpose of
meeting the Contractor's goals shall be a violation of the contract, the Executive Order, and the
regulations in 41 CFR Part 60-4.  Compliance with the goals will be measured against the total work
hours performed.

3. The Contractor shall provide written notification to the Director of the Office of Federal Contract
Compliance Programs within 10 working days of award of any construction subcontract in excess of
$10,000 at any tier for construction work under the contract resulting from this solicitation.  The
notification shall list the name, address, and telephone number of the subcontractor; employer
identification number of the subcontractor; estimated dollar amount of the subcontract; estimated starting
and completion dates of the subcontract; and the geographical area in which the subcontract is to be
performed.

4. As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is NEW
CASTLE  County.

REV. 11-3-80
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STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
 CONSTRUCTION CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246)

1. As used in these specifications:

a. "Covered area" means the geographical area described in the solicitation from which this contract
resulted;

b. "Director" means Director, Office of Federal Contract Compliance Programs, United States
Department of Labor, or any person to whom the Director delegates authority;

c. "Employer identification number" means the Federal Social Security number used on the Employer's
Quarterly Federal Tax Return, U.S. Treasury Department Form 941.

d. "Minority" includes:
i. Black (all persons having origins in any of the Black African racial groups not of Hispanic

origin);
ii. Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or South American or other

Spanish Culture or origin, regardless of race);
iii. Asian and Pacific Islander (all persons having origins in any of the original peoples of the Far

East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands); and
iv. American Indian or Alaskan Native (all persons having origins in any of the original peoples of

North America and maintaining identifiable tribal affiliations through membership and
participation or community identification).

2. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving
any construction trade, it shall physically include in each subcontract in excess of $10,000 the provisions
of these specifications and the Notice which contains the applicable goals for minority and female
participation and which is set forth in the solicitations from which this contract resulted.

3. If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan approved by the U.S.
Department of Labor in the covered area either individually or through an association, its affirmative
action obligations on all work in the Plan area (including goals and timetables) shall be in accordance
with that Plan for those trades which have unions participating in the Plan.  Contractors must be able to
demonstrate their participation in and compliance with the provisions of any such Hometown Plan.  Each
Contractor or Subcontractor participating in an approved Plan is individually required to comply with
its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan
in each trade in which it has employees.  The overall good faith performance by other Contractors or
Subcontractors toward a goal in an approved plan does not excuse any covered Contractor's or
Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.

4. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a
through 7p of these specifications.  The goals set forth in the solicitation from which this contract resulted
are expressed as percentages of the total hours of employment and training of minority and female
utilization the Contractor should reasonably be able to achieve in each construction trade in which it has
employees in the covered area.  Covered Construction contractors performing construction work in
geographical areas where they do not have a Federal or federally assisted construction contract shall
apply the minority and female goals established for the geographical area where the work is being
performed.  Goals are published periodically in the Federal Register in notice form, and such notices may
be obtained from any Office of Federal Contract Compliance Program Office or from the Federal
procurement contracting offices.  The Contractor is expected to make substantially uniform progress in
meeting its goals in each craft during the period specified.

5. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the
Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the
Contractor's obligations under these specifications, Executive Order 11246, or the regulations
promulgated pursuant thereto.

6. In order for the nonworking training hours of apprentices and trainees to be counted in meeting the goals,
such apprentices and trainees must be employed by the Contractor during the training period, and the
Contractor must have made a commitment to employ the apprentices and trainees at the completion of
their training, subject to the availability of employment opportunities.  Trainees must be trained pursuant
to training programs approved by the U.S. Department of Labor.
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7. The Contractor shall take specific affirmative actions to ensure equal employment opportunity.  The
evaluation of the Contractor's compliance with these specifications shall be based upon its effort to
achieve maximum results from its actions.  The Contractor shall document these efforts fully, and shall
implement affirmative action steps at least as extensive as the following:

a. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all
sites, and in all facilities at which the Contractor's employees are assigned to work.  The Contractor,
where possible, will assign two or more women to each construction project.  The Contractor shall
specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are
aware of and carry out the Contractor's obligation to maintain such a working environment, with
specific attention to minority or female individuals working at such sites or in such facilities.

b. Establish and maintain a current list of minority and female recruitment sources, provide written
notification to minority and female recruitment sources and to community organizations when the
Contractor or its unions have employment opportunities available, and maintain a record of the
organizations' responses.

c. Maintain a current file of the names, addresses and telephone numbers of each minority and female
off-the-street applicant and minority or female referral from a union, a recruitment source or
community organization and of what action was taken with respect to each such individual.  If such
individual was sent to the union hiring hall for referral and was not referred back to the Contractor
by the union or, if referred, not employed by the Contractor, this shall be documented in the file with
the reason therefor, along with whatever additional actions the Contractor may have taken.

d. Provide immediate written notification to the Director when the union or unions with which the
Contractor has a collective bargaining agreement has not referred to the Contractor a minority person
or woman sent by the Contractor, or when the Contractor has other information that the union referral
process has impeded the Contractor's efforts to meet its obligations.

e. Develop on-the-job training opportunities and/or participate in training programs for the area which
expressly include minorities and women, including upgrading programs and apprenticeship and
trainee programs relevant to the Contractor's employment needs, especially those programs funded
or approved by the Department of Labor.  The Contractor shall provide notice of these programs to
the sources compiled under 7b above.

f. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training
programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations;
by including it in any policy manual and collective bargaining agreement; by publicizing it in the
company newspaper, annual report, etc.; by specific review of the policy with all management
personnel and with all minority and female employees at least once a year; and by posting the
company EEO policy on bulletin boards accessible to all employees at each location where
construction work is performed.

g. Review, at least annually, the company's EEO policy and affirmative action obligations under these
specifications with all employees having any responsibility for hiring, assignment, layoff, termination
or other employment decisions including specific review of these items with on-site supervisory
personnel such as Superintendents, General Foreman, etc., prior to the initiation of construction work
at any job site.  A written record shall be made and maintained identifying the time and place of these
meetings, persons attending, subject matter discussed, and disposition of the subject matter.

h. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news
media, specifically including minority and female news media, and providing written notification to
and discussing the Contractor's EEO policy with other Contractors and Subcontractors with whom
the Contractor does or anticipates doing business.

i. Direct its recruitment efforts, both oral and written, to minority, female and community
organizations, to schools with minority and female students and to minority and female recruitment
and training organizations serving the Contractor's recruitment area and employment needs.  Not later
than one month prior to the date for the acceptance of applications for apprenticeship or other training
by any recruitment source, the Contractor shall send written notification to organizations such as the
above, describing the openings, screening procedures, and tests to be used in the selection process.

j. Encourage present minority and female employees to recruit other minority persons and women and,
where reasonable, provide after school, summer and vacation employment to minority and female
youth both on the site and in other areas of a Contractor's work force.

k. Validate all tests and other selection requirements where there is an obligation to do so under 41 CFR
Part 60-3.

l. Conduct, at least annually, an inventory and evaluation at least of all minority and female personnel
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for promotional opportunities and encourage these employees to seek or to prepare for, through
appropriate training, etc., such opportunities.

m. Ensure that seniority practices, job classifications, work assignments and other personnel practices,
do not have a discriminatory effect by continually monitoring all personnel and employment related
activities to ensure that the EEO policy and the Contractor's obligations under these specifications
are being carried out.

n. Ensure that all facilities and company activities are nonsegregated except that separate or single-user
toilet and necessary changing facilities shall be provided to assure privacy between the sexes.

o. Document and maintain a record of all solicitations of offers for subcontractors from minority and
female construction contractors and suppliers, including circulation of solicitations to minority and
female contractor associations and other business associations.

p. Conduct a review, at least annually, of all supervisors' adherence to and performance under the
Contractor's EEO policies and affirmative action obligations.

8. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more
of their affirmative action obligations (7a through p).  The efforts of a contractor association, joint
contractor-union, contractor-community, or other similar group of which the Contractor is a member and
participant, may be asserted as fulfilling any one or more of its obligations under 7a through p of these
Specifications provided that the Contractor actively participates in the group, makes every effort to assure
that the group has a positive impact on the employment of minorities and women in the industry, ensures
that the concrete benefits of the program are reflected in the Contractor's minority and female work force
participating, makes a good faith effort to meet its individual goals and timetables, and can provide access
to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor.  The
obligation to comply, however, is the Contractor's and failure of such a group to fulfill an obligation shall
not be a defense for the Contractor's noncompliance.

9. A single goal for minorities and a separate single goal for women have been established.  The Contractor,
however, is required to provide equal employment opportunity and to take affirmative action for all
minority groups, both male and female, and all women, both minority and non-minority.  Consequently,
the Contractor may be in violation of the Executive Order if a particular group is employed in a
substantially disparate manner (for example, even though the Contractor has achieved its goals for
women generally, the Contractor may be in violation of the Executive Order if a specific minority group
of women is under utilized).

10. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate
against any person because of race, color, religion, sex, or national origin.

11. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government
contracts pursuant to Executive Order 11246.

12. The Contractor shall carry out such sanctions and penalties for violation of these specifications and of
the Equal Opportunity Clause, including suspension, termination and cancellation of existing subcontracts
as may be imposed or ordered pursuant to Executive Order 11246, as amended, and its implementing
regulations, by the Order of Federal Contract Compliance Programs.  Any Contractor who fails to carry
out such sanctions and penalties shall be in violation of these specifications and Executive Order 11246,
as amended.

13. The Contractor, in fulfilling its obligations under these specifications, shall implement specific
affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these
specifications, so as to achieve maximum results from its efforts to ensure equal employment opportunity. 
If the Contractor fails to comply with the requirements of the Executive Order, the implementing
regulations, or these specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.

14. The Contractor shall designate a responsible official to monitor all employment-related activity to ensure
that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as
may be required by the Government, and to keep records.  Records shall at least include for each
employee the name, address, telephone numbers, construction trade, union affiliation if any, employee
identification number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice,
trainee, helper, or laborer), dates of changes in status, hours worked per week in the indicated trade, rate
of pay, and locations at which the work was performed.  Records shall be maintained in an easily
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understandable and retrievable form; however, to the degree that existing records satisfy this requirement,
contractors shall not be required to maintain separate records.

15. Nothing herein provided shall be construed as a limitation upon the application of other laws which
establish different standards of compliance or upon the application of requirements for the hiring of local
or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community
Development Block Grant Program).

*  *  *  *  *
TRAINING SPECIAL PROVISIONS

This Training Special Provision supersedes subparagraph 7b of the Special Provision entitled "Specific Equal
Employment Opportunity Responsibilities", (Attachment 1), and is in implementation of 23 U.S.C. 140(a).
As part of the contractor's equal employment opportunity affirmative action program, training shall be
provided as follows:

The contractor shall provide on-the-job training aimed at developing full journeyman in the type of trade or
job classification involved.  

The number of trainees to be trained under the special provision will be    0  .  In the event the contractor
subcontracts a portion of the contract work, he shall determine how many, if any, of the trainees are to be
trained by the subcontractor, provided however, that the contractor shall retain the primary responsibility for
meeting the training requirements imposed by this special provision.  The contractor shall also insure that this
Training Special Provision is made applicable to such subcontract.  Where feasible, 25 percent of apprentices
or trainees in each occupation shall be in their first year apprenticeship or training.

The number of trainees shall be distributed among the work classification on the basis of the contractor's
needs and the availability of journeymen in the various classifications within a reasonable area of recruitment. 
Prior to commencing construction, the contractor shall submit to the Department of Highways and
Transportation for approval the number of trainees to be trained in each selected classification and training
program to be used.  Furthermore, the contractor shall specify the starting time for training in each of the
classifications.  The contractor will be credited for each trainee employed by him on the contract work who
is currently enrolled or becomes enrolled in an approved program and will be reimbursed for such trainees
as provided hereinafter.

Training and upgrading of minorities and women toward journeyman status is a primary objective of this
Training Special Provision.  Accordingly, the contractor shall make every effort to enroll minority trainees
and women (e.g., by conducting systematic and direct recruitment through public and private sources likely
to yield minority and women trainees) to the extent that such persons are available within a reasonable area
of recruitment.  The contractor will be responsible for demonstrating the steps that he has taken in pursuance
thereof, prior to a determination as to whether the contractor is in compliance with this Training Special
Provision.  This training commitment is not intended, and not be used, to discriminate against any applicant
for training, whether a member of a minority group or not.

No employee shall be employed as a trainee in any classification in which he has successfully completed a
training course leading to journeyman status or in which he has been employed as a journeyman.  The
contractor should satisfy this requirement by including appropriate questions in the employee application or
by other suitable means.  Regardless of the method used the contractor's records should document the findings
in each case.

The minimum length and type of training for each classification will be as established in the training program
selected by the contractor and approved by the Department of Highways and Transportation and the Federal
Highway Administration.  The Department of Highways and Transportation and the Federal Highway
Administration shall approve a program if it is reasonably calculated to meet the equal employment
opportunity obligations of the contractor and to qualify the average trainee for journeyman status in the
classification concerned by the end of the training period.  Furthermore, apprenticeship programs registered
with the U.S. Department of Labor, Bureau of Apprenticeship and Training, or with a State apprenticeship
agency recognized by the Bureau and training programs approved but not necessarily sponsored by the U.S.
Department of Labor, Manpower Administration, Bureau of Apprenticeship and Training shall also be
considered acceptable provided it is being administered in a manner consistent with the equal employment
obligations of Federal-aid highway construction contracts.  Approval or acceptance of a training program
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shall be obtained from the State prior to commencing work the classification covered by the program.  It is
the intention of these provisions that the training is to be provided in the construction crafts rather than clerk-
typists or secretarial-type positions.  Training is permissible in lower level management positions such as
office engineers, estimators, timekeepers, etc., where the training is oriented toward construction applications. 
Training in the laborer classification may be permitted provided that significant and meaningful training is
provided and approved by the division office.  Some off-site training is permissible as long as the training
is an integral part of an approved training program and does not comprise a significant part of the overall
training.

Except as otherwise noted below, the contractor will be reimbursed 80 cents per hour of training given an
employee on this contract in accordance with an approved training program.  As approved by the engineer,
reimbursement will be made for training persons in excess of the number specified herein.  This
reimbursement will be made even though the contractor receives additional training program funds from other
sources, provided such other sources does not specifically prohibit the contractor from receiving other
reimbursement.  Reimbursement for off-site training indicated above may only be made to the contractor
where he does one or more of the following and the trainees are concurrently employed on a Federal-aid
project; contributes to the cost of the training; provides the instruction of the trainee; or pays the trainee's
wages during the off-site training period.

No payment shall be made to the contractor if either the failure to provide the required training, or the failure
to hire the trainees as a journeyman, is caused by the contractor and evidences a lack of good faith on the part
of the contractor in meeting the requirements of this Training Special Provision.  It is normally expected that
a trainee will begin his training on the project as soon as feasible after start of work utilizing the skill involved
and remain on the project as long as training opportunities exist in his work classification or until he has
completed his training program.  It is not required that all trainees be on board for the entire length of the
contract.  A contractor will have fulfilled his responsibilities under this Training Special Provision if he has
provided acceptable training to the number of trainees specified.  The number trained shall be determined on
the basis of the total number enrolled on the contract for a significant period.

Trainees will be paid a least 60 percent of the appropriate minimum journeymen's rate specified in the
contract for the first half of the of the training period, 75 percent for the third quarter of the training period,
and 90 percent for the last quarter of the training period, unless apprentices or trainees is an approved existing
program are enrolled as trainees on this project.  In fact case, the appropriate rates approved by the
Department of Labor or Transportation in connection with the existing program shall apply to all trainees
being trained for the same classification who are covered by this Training Special Provisions.

The contractor shall furnish the trainee a copy of the program he will follow in providing the training.

The contractor shall provide each trainee with a certification showing the type and length of training
satisfactorily completed.

The contractor will provide for the maintenance of records and furnish periodic reports documenting his
performance under this Training Special Provision.

*  *  *  *  *
INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT 

& TRANSPORTATION EQUITY ACT

Recipients of Federal-aid highway funds authorized under Titles I (other than Part B) and V of the Intermodal
Surface Transportation Efficiency Act of 1991 (ISTEA), or Titles I, III, and V of the Transportation Equity
Act for the 21st Century (TEA-21) are required to comply with the regulations of 49 Code of Federal
Regulations (CFR) Part 26 - Participation by Disadvantaged Business Enterprises in Department of
Transportation Financial Assistance Programs.

DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION

The U.S. Department of Transportation (DOT) requires that the Delaware Department of Transportation
continue the established Disadvantaged Business Enterprise (DBE) Program for participation in U.S. DOT
programs and that the program follow the final rules as stated in 49 CFR Part 26 and the Department's
approved DBE Program plan.
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The following definitions apply to this subpart:

Disadvantaged Business Enterprise or DBE means a for-profit small business concern (1) that is at least 51
percent owned by one or more individuals who are both socially and economically disadvantaged or, in the
case of a corporation, in which 51 percent of the stock is owned by one or more such individuals; and, (2)
whose management and daily business operations are controlled by one or more of the socially and
economically disadvantaged individuals who own it.

DOT-assisted contract means any contract between a recipient and a contractor (at any tier) funded in whole
or in part with DOT financial assistance, including letters of credit or loan guarantees, except a contract solely
for the purchase of land.

Good Faith Efforts means efforts to achieve a DBE goal or other requirement of this part which, by their
scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill the program
requirement.

Joint Venture means an association of a DBE firm and one or more other firms to carry out a single, for-profit
business enterprise, for which the parties combine their property, capital, efforts, skills and knowledge, and
in which the DBE is responsible for a distinct, clearly defined portion of the work of the contract and whose
share in the capital contribution, control, management, risks, and profits of the joint venture are
commensurate with its ownership interest.

Race-conscious measure or program is one that is focused specifically on assisting only DBEs, including
women-owned DBEs.

Race-neutral measure or program is one that is, or can be, used to assist all small businesses. For the purposes
of this part, race-neutral includes gender neutrality.

Small Business concern means, with respect to firms seeking to participate as DBEs in DOT-assisted
contracts, a small business concern as defined pursuant to section 3 of the Small Business Act and Small
Business Administration regulations implementing it (13 CFR part 121) that also does not exceed the cap on
average annual gross receipts specified in 49 CFR §26.65(b).

Socially and economically disadvantaged individuals means any individual who is a citizen (or lawfully
admitted permanent resident) of the United States and who is - (1) any individual who a recipient finds to be
a socially and economically disadvantaged individual on a case-by-case basis;  (2) any individual in the
following groups, members of which are rebuttably presumed to be socially and economically disadvantaged: 

(i) Black Americans which includes persons having origins in any of the Black racial groups of Africa;
(ii) Hispanic Americans which includes persons of Mexican, Puerto Rican, Cuban, Dominican, Central

or South American, or other Spanish or Portuguese culture or origin, regardless of race;
(iii) Native Americans which includes persons who are American Indians, Eskimos, Aluets, or Native

Hawaiians;
(iv) Asian-Pacific Americans which includes persons whose origins are from Japan, China, Taiwan,

Korea, Burma (Myanmar), Vietnam, Laos, Cambodia (Kampuchea), Thailand, Malaysia, Indonesia,
the Philippines, Brunei, Samoa, Guam, the U.S. Trust Territories of the Pacific Islands (Republic
of Palau), the Commonwealth of the Northern Marianas Islands, Macao, Fiji, Tonga, Kirbati, Juvalu,
Nauru, Federated States of Micronesia, or Hong Kong;  

(v) Subcontinent Asian Americans which includes persons whose origins are from India, Pakistan,
Bangladesh, Bhutan, the Maldives Islands, Nepal or Sri Lanka;

(vi) Women;
(vii) Any additional groups whose members are designated as socially and economically disadvantaged

by the SBA, at such time as the SBA designation becomes effective.

DelDOT will establish specific goals for each particular DOT-assisted project which will be expressed as a
percentage of the total dollar amount of contract bid.

The specific contract goals for this contract are:

Disadvantaged Business Enterprise 8 %  Percent

DelDOT continues to reserve the right to approve DBE subcontractors and all substitutions of DBE
subcontractors prior to award and during the time of the contract.

Bidders are required to submit with their bids the completed DBE Program Assurance portion of the
Certification document which will state the bidders intent of meeting the goals established for this contract;
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or in the instance where a contractor cannot meet the assigned DBE Goals for this contract, he/she shall at
the time of bid submit documentation required to verify that he/she has made a Good Faith Effort to meet the
DBE Goals.  Guidance for submitting a Good Faith Effort is identified in the next section and in the DBE
Program Plan.  Further, the apparent low bidder must submit to DelDOT within ten (10) calendar days after
the bid opening, executed originals of each and every DBE subcontract to satisfy contract goals consistent
with the DBE Program Assurance submitted as part of the bid package.

No contract work shall be performed by a DBE subcontractor until the executed DBE subcontract is approved
in writing by DelDOT and the Department has issued the required Notice to Proceed.  Any DBE subcontract
relating to work to be performed pursuant to this contract, which is submitted to DelDOT for approval, must
contain all DBE subcontractor information, the requirements contained in this contract, and must be fully
executed by the contractor and DBE subcontractor.

Each contract between the prime contractor and each DBE subcontractor shall at the minimum include the
following:

1. All pertinent provisions and requirements of the prime contract.
2. Description of the work to be performed by the DBE subcontractor.
3. The dollar value of each item of work to be completed by the DBE subcontractor and the bid price

of each item of work to be completed by the DBE subcontractor.

*  *  *  *  *
CRITICAL DBE REQUIREMENTS

A bid may be held to be non-responsive and not considered if the required DBE information is not
provided.  In addition, the bidder may lose its bidding capability on Department projects and such other
sanctions as the Department may impose.  It is critical that the bidder understands:

1. In the event that the bidder cannot meet the DBE goal as set forth in this specification, he/she shall at the
time of bid submit to the Department that percentage of the DBE Goal that will be met, if any, on the
written and notarized assurance made a part of this contract.  The contractor shall also at the time of bid
submit all documentation that the contractor wishes to have the Department consider in determining that
the contractor made a Good Faith Effort to meet contract DBE Goals.  The Department will not accept
Good Faith Effort documentation other than on the scheduled date and time of the bid opening.  However,
the Department may ask for clarification of information submitted should the need arise.

2. A bid which does not contain either a completely executed DBE Program Assurance and/or Good Faith
Effort documentation, where appropriate, shall be declared non-responsive and shall not be considered
by the Department.

3. Failure of the apparent low bidder to present originals of all DBE subcontracts to substantiate the volume
of work to be performed by DBE's as indicated in the bid within ten (10) calendar days after the bid
opening shall create a rebuttable presumption that the bid is not responsive.

4. Bidders are advised that failure to meet DBE Goals during the term of the contract may subject them to
Department sanctions as identified in the DBE Program Plan.

5. In the execution of this contract, the successful bidder agrees to comply with the following contract
clauses:

Prompt Payment: The prime contractor/consultant receiving payments shall, within 30 days of receipt
of any payment, file a statement with the Department on a form to be determined by the Department that
all subcontractors furnishing labor or material have been paid the full sum due them at the stage of the
contract, except any funds withheld under the terms of the contract as required by Chapter 8, Title 17 of
the Delaware Code, annotated and as amended.  Any delay or postponement of payment from the above
referenced time frame may occur only for good cause following written approval of DelDOT.  This
clause applies to both DBE and non-DBE subcontractors.

Retainage:  The prime contractor agrees to return retainage to each subcontractor within 15 calendar days
after the subcontractor's work is satisfactorily completed.  Any delay or postponement of payment from
the above referenced time frame may occur only for good cause following written approval of DelDOT. 
This clause covers both DBE and non-DBE subcontractors.  As guidance, once a subcontractor has
satisfactorily completed the physical work, and has given to the prime contractor a certified statement
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that all laborers, lower tier contractors, and materialmen who have furnished labor and materials to the
subcontractor have been paid all monies due them, the prime contractor shall return retainage to the
subcontractor within 15 calendar days.

6. In the execution of this contract, the successful bidder agrees to comply with the following contract
assurance and will include this same language in each subcontractor contract:

"The contractor or subcontractor shall not discriminate on the basis of race, color, national origin, or sex
in the performance of this contract.  The contractor shall carry out applicable requirements of 49 CFR
Part 26 in the award and administration of DOT-assisted contracts.  Failure by the contractor to carry out
these requirements is a material breach of this contract, which may result in the termination of this
contract or such remedy as the recipient deems appropriate." 49 CFR Section 26.13

7. In addition to this specification, bidders must comply with all provisions of the rules and regulations
adopted by the U.S. Department of Transportation for DBE participation in U.S. DOT and DelDOT
Programs (49 CFR Part 26) and the Delaware Department of Transportation Disadvantaged Business
Enterprise Program Plan; each of which is hereby incorporated and made part of this specification. 
Bidders are also reminded that they must be responsible and responsive bidders in all other aspects aside
from the DBE Program in order to be awarded the contract.

*  *  *  *  *
GUIDANCE FOR GOOD FAITH EFFORT

When the DBE Goals established for a contract by DelDOT are not met, the contractor shall demonstrate
good faith efforts to meet the DBE contract goals.  The contractor shall demonstrate that the efforts made
were those that a contractor actively and aggressively seeking to meet the goals established by DelDOT would
make, given all relevant circumstances.  Evidence of this good faith effort will be submitted with the bid at
the time of the bid opening.

The contractor is expected to demonstrate good faith efforts by actively and aggressively seeking out DBE
participation in the project to the maximum extent, given all relevant circumstances.  Following are the kinds
of efforts that may be taken but are not deemed to be exclusive or exhaustive and DelDOT will consider other
factors and types of efforts that may be relevant:
1. Efforts made to select portions of the work proposed to be performed by DBEs in order to increase the

likelihood of achieving the stated goal.  Selection of portions of work are required to at least equal the
goal for DBE utilization specified in this contract.

2. Written notification at least ten (10) calendar days prior to the opening of a bid soliciting DBE interest
in participating in the contract as a subcontractor or supplier and for specific items of work.

3. Efforts made to obtain and negotiate with DBE firms for specific items of work:
a. Description of the means by which firms were solicited (i.e. by telephone, e-mail, written notice,

advertisement).
b. The names, addresses, telephone numbers of DBE's contacted, the dates of initial contact; and

whether initial solicitations of interest were followed-up by contacting the DBEs to determine with
certainty whether the DBEs were interested.

c. A description of the information provided to DBE firms regarding the plans,  specifications and
estimated quantities for portions of the work to be performed.

d. A statement of why additional agreements with DBE's were not reached in order to meet the
projected goal.

e. Listing of each DBE contacted but not contracted and the reasons for not entering a contract.

4. Efforts made to assist DBEs that need assistance in obtaining bonding, insurance, or lines of credit
required by the contractor.

5. Reasons why certified DBEs are not available or not interested.

6. Efforts to effectively use the services of available disadvantaged community organizations; disadvantaged
contractor's groups; local, state and federal DBE assistance offices; and other organizations that provide
assistance in recruitment and placement of DBEs.

The following are examples of actions that may not be used as justification by the contractor for failure to
meet DBE contract goals:

1. Failure to contract with a DBE solely because the DBE was unable to provide performance and/or
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payment bonds.
2. Rejection of a DBE bid or quotation based on price alone.
3. Rejection of a DBE because of its union or non-union status.
4. Failure to contract with a DBE because the contractor normally would perform all or most of the work

in the contract.

Administrative reconsideration: 

Within five (5) days of being informed by DelDOT that it is not responsive because it has not
documented sufficient good faith efforts, a bidder may request administrative reconsideration.  Bidder
should make this request in writing to the following reconsideration official:  Director of Administration,
DelDOT, P. O. Box 778, Dover, Delaware 19903.  The reconsideration official will not have played any
role in the original determination that the bidder did not document sufficient good faith efforts.  

As part of this reconsideration, the bidder will have the opportunity to provide written documentation or
argument concerning the issue of whether it met the goal or made adequate good faith efforts to do so. 
The bidder will have the opportunity to meet in person with the reconsideration official, explaining the
basis for finding that the bidder did or did not meet the goal or make adequate good faith efforts to do
so.  The final decision made by the reconsideration official will be communicated to the bidder in writing. 
The result of the reconsideration process is not administratively appealable to the U.S. Department of
Transportation.

*  *  *  *  * 
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REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION CONTRACTS
(Exclusive of Appalachian Contracts)

FHWA-1273 -- Revised May 1, 2012 http://www.fhwa.dot.gov/programadmin/contracts/1273/1273.docx

I. General 
II. Nondiscrimination
III. Nonsegregated Facilities
IV. Davis-Bacon and Related Act Provisions
V. Contract Work Hours and Safety Standards Act Provisions
VI. Subletting or Assigning the Contract
VII. Safety: Accident Prevention
VIII. False Statements Concerning Highway Projects
IX. Implementation of Clean Air Act and Federal Water Pollution Control Act
X. Compliance with Governmentwide Suspension and Debarment Requirements
XI. Certification Regarding Use of Contract Funds for Lobbying

I.     GENERAL

1. Form FHWA-1273 must be physically incorporated in each construction contract funded under Title 23
(excluding emergency contracts solely intended for debris removal). The contractor (or subcontractor)
must insert this form in each subcontract and further require its inclusion in all lower tier subcontracts
(excluding purchase orders, rental agreements and other agreements for supplies or services).

The applicable requirements of Form FHWA-1273 are incorporated by reference for work done under any
purchase order, rental agreement or agreement for other services. The prime contractor shall be responsible
for compliance by any subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-build contracts, in all subcontracts and in
lower tier subcontracts (excluding subcontracts for design services, purchase orders, rental agreements and
other agreements for supplies or services). The design-builder shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Contracting agencies may reference Form FHWA-1273 in bid proposal or request for proposal documents,
however, the Form FHWA-1273 must be physically incorporated (not referenced) in all contracts,
subcontracts and lower-tier subcontracts (excluding purchase orders, rental agreements and other
agreements for supplies or services related to a construction contract).

2. Subject to the applicability criteria noted in the following sections, these contract provisions shall apply
to all work performed on the contract by the contractor's own organization and with the assistance of
workers under the contractor's immediate superintendence and to all work performed on the contract by
piecework, station work, or by subcontract.

3. A breach of any of the stipulations contained in these Required Contract Provisions may be sufficient
grounds for withholding of progress payments, withholding of final payment, termination of the contract,
suspension / debarment or any other action determined to be appropriate by the contracting agency and
FHWA.

4. Selection of Labor: During the performance of this contract, the contractor shall not use convict labor for
any purpose within the limits of a construction project on a Federal-aid highway unless it is labor
performed by convicts who are on parole, supervised release, or probation. The term Federal-aid highway
does not include roadways functionally classified as local roads or rural minor collectors.

II.    NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are applicable to all Federal-aid construction
contracts and to all related construction subcontracts of $10,000 or more. The provisions of 23 CFR Part 230
are not applicable to material supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply with the following policies: Executive Order
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11246, 41 CFR 60, 29 CFR 1625-1627, Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (29 USC 794), Title VI of the Civil Rights Act of 1964, as amended, and related regulations
including 49 CFR Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the requirements of the Equal Opportunity Clause
in 41 CFR 60-1.4(b) and, for all construction contracts exceeding $10,000, the Standard Federal Equal
Employment Opportunity Construction Contract Specifications in 41 CFR 60-4.3.

Note: The U.S. Department of Labor has exclusive authority to determine compliance with Executive Order
11246 and the policies of the Secretary of Labor including 41 CFR 60, and 29 CFR 1625-1627. The
contracting agency and the FHWA have the authority and the responsibility to ensure compliance with Title
23 USC Section 140, the Rehabilitation Act of 1973, as amended (29 USC 794), and Title VI of the Civil
Rights Act of 1964, as amended, and related regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix A, with appropriate revisions to conform
to the U.S. Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment opportunity (EEO) requirements not to discriminate
and to take affirmative action to assure equal opportunity as set forth under laws, executive orders, rules,
regulations (28 CFR 35, 29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27) and orders of the
Secretary of Labor as modified by the provisions prescribed herein, and imposed pursuant to 23 U.S.C.
140 shall constitute the EEO and specific affirmative action standards for the contractor's project activities
under this contract. The provisions of the Americans with Disabilities Act of 1990 (42 U.S.C. 12101 et
seq.) set forth under 28 CFR 35 and 29 CFR 1630 are incorporated by reference in this contract. In the
execution of this contract, the contractor agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and the Federal Government to ensure that it has
made every good faith effort to provide equal opportunity with respect to all of its terms and conditions
of employment and in their review of activities under the contract.

b. The contractor will accept as its operating policy the following statement:
"It is the policy of this Company to assure that applicants are employed, and that employees are treated
during employment, without regard to their race, religion, sex, color, national origin, age or disability.
Such action shall include: employment, upgrading, demotion, or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship, pre-apprenticeship, and/or on-the-job training."

2. EEO Officer: The contractor will designate and make known to the contracting officers an EEO Officer
who will have the responsibility for and must be capable of effectively administering and promoting an
active EEO program and who must be assigned adequate authority and responsibility to do so.

3. Dissemination of Policy: All members of the contractor's staff who are authorized to hire, supervise,
promote, and discharge employees, or who recommend such action, or who are substantially involved in
such action, will be made fully cognizant of, and will implement, the contractor's EEO policy and
contractual responsibilities to provide EEO in each grade and classification of employment. To ensure that
the above agreement will be met, the following actions will be taken as a minimum:

a. Periodic meetings of supervisory and personnel office employees will be conducted before the start of
work and then not less often than once every six months, at which time the contractor's EEO policy and
its implementation will be reviewed and explained. The meetings will be conducted by the EEO
Officer.

b. All new supervisory or personnel office employees will be given a thorough indoctrination by the EEO
Officer, covering all major aspects of the contractor's EEO obligations within thirty days following
their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for the project will be instructed by the EEO
Officer in the contractor's procedures for locating and hiring minorities and women.
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d. Notices and posters setting forth the contractor's EEO policy will be placed in areas readily accessible
to employees, applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to implement such policy will be brought to the
attention of employees by means of meetings, employee handbooks, or other appropriate means.

4. Recruitment: When advertising for employees, the contractor will include in all advertisements for
employees the notation: "An Equal Opportunity Employer." All such advertisements will be placed in
publications having a large circulation among minorities and women in the area from which the project
work force would normally be derived.

a. The contractor will, unless precluded by a valid bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral sources likely to yield qualified minorities
and women. To meet this requirement, the contractor will identify sources of potential minority group
employees, and establish with such identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment consideration.

b. In the event the contractor has a valid bargaining agreement providing for exclusive hiring hall
referrals, the contractor is expected to observe the provisions of that agreement to the extent that the
system meets the contractor's compliance with EEO contract provisions. Where implementation of such
an agreement has the effect of discriminating against minorities or women, or obligates the contractor
to do the same, such implementation violates Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to refer minorities and women as applicants for
employment. Information and procedures with regard to referring such applicants will be discussed
with employees.

5. Personnel Actions: Wages, working conditions, and employee benefits shall be established and
administered, and personnel actions of every type, including hiring, upgrading, promotion, transfer,
demotion, layoff, and termination, shall be taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be followed:

 
a. The contractor will conduct periodic inspections of project sites to insure that working conditions and

employee facilities do not indicate discriminatory treatment of project site personnel.
 

b. The contractor will periodically evaluate the spread of wages paid within each classification to
determine any evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel actions in depth to determine whether there
is evidence of discrimination. Where evidence is found, the contractor will promptly take corrective
action. If the review indicates that the discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of alleged discrimination made to the contractor
in connection with its obligations under this contract, will attempt to resolve such complaints, and will
take appropriate corrective action within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant, such corrective action shall include such
other persons. Upon completion of each investigation, the contractor will inform every complainant
of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and increasing the skills of minorities and women who
are applicants for employment or current employees. Such efforts should be aimed at developing full
journey level status employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements and as permissible under Federal and State
regulations, the contractor shall make full use of training programs, i.e., apprenticeship, and on-the-job
training programs for the geographical area of contract performance. In the event a special provision
for training is provided under this contract, this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve training positions for persons who receive

16



Contract No. T201206308.01  

welfare assistance in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for employment of available training programs
and entrance requirements for each.

d. The contractor will periodically review the training and promotion potential of employees who are
minorities and women and will encourage eligible employees to apply for such training and promotion.

7. Unions: If the contractor relies in whole or in part upon unions as a source of employees, the contractor
will use good faith efforts to obtain the cooperation of such unions to increase opportunities for minorities
and women. Actions by the contractor, either directly or through a contractor's association acting as agent,
will include the procedures set forth below:

a. The contractor will use good faith efforts to develop, in cooperation with the unions, joint training
programs aimed toward qualifying more minorities and women for membership in the unions and
increasing the skills of minorities and women so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an EEO clause into each union agreement to
the end that such union will be contractually bound to refer applicants without regard to their race,
color, religion, sex, national origin, age or disability.

c. The contractor is to obtain information as to the referral practices and policies of the labor union except
that to the extent such information is within the exclusive possession of the labor union and such labor
union refuses to furnish such information to the contractor, the contractor shall so certify to the
contracting agency and shall set forth what efforts have been made to obtain such information.

d. In the event the union is unable to provide the contractor with a reasonable flow of referrals within the
time limit set forth in the collective bargaining agreement, the contractor will, through independent
recruitment efforts, fill the employment vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified and/or qualifiable minorities and
women. The failure of a union to provide sufficient referrals (even though it is obligated to provide
exclusive referrals under the terms of a collective bargaining agreement) does not relieve the contractor
from the requirements of this paragraph. In the event the union referral practice prevents the contractor
from meeting the obligations pursuant to Executive Order 11246, as amended, and these special
provisions, such contractor shall immediately notify the contracting agency.

8. Reasonable Accommodation for Applicants / Employees with Disabilities: The contractor must be familiar
with the requirements for and comply with the Americans with Disabilities Act and all rules and
regulations established there under. Employers must provide reasonable accommodation in all
employment activities unless to do so would cause an undue hardship.

9. Selection of Subcontractors, Procurement of Materials and Leasing of Equipment: The contractor shall
not discriminate on the grounds of race, color, religion, sex, national origin, age or disability in the
selection and retention of subcontractors, including procurement of materials and leases of equipment. The
contractor shall take all necessary and reasonable steps to ensure nondiscrimination in the administration
of this contract.

a. The contractor shall notify all potential subcontractors and suppliers and lessors of their EEO
obligations under this contract.

b. The contractor will use good faith efforts to ensure subcontractor compliance with their EEO
obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State DOT’s U.S. DOT-approved DBE program are
incorporated by reference.

b. The contractor or subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of this contract. The contractor shall carry out applicable requirements
of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the
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contractor to carry out these requirements is a material breach of this contract, which may result in
the termination of this contract or such other remedy as the contracting agency deems appropriate.

11. Records and Reports: The contractor shall keep such records as necessary to document compliance with
the EEO requirements. Such records shall be retained for a period of three years following the date of
the final payment to the contractor for all contract work and shall be available at reasonable times and
places for inspection by authorized representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the following:

(1) The number and work hours of minority and non-minority group members and women
employed in each work classification on the project;

(2) The progress and efforts being made in cooperation with unions, when applicable, to
increase employment opportunities for minorities and women; and

(3) The progress and efforts being made in locating, hiring, training, qualifying, and upgrading
minorities and women;

b. The contractors and subcontractors will submit an annual report to the contracting agency each
July for the duration of the project, indicating the number of minority, women, and non-minority
group employees currently engaged in each work classification required by the contract work.
This information is to be reported on Form FHWA-1391. The staffing data should represent the
project work force on board in all or any part of the last payroll period preceding the end of July.
If on-the-job training is being required by special provision, the contractor will be required to
collect and report training data. The employment data should reflect the work force on board
during all or any part of the last payroll period preceding the end of July.

III.   NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction contracts and to all related construction
subcontracts of $10,000 or more.

The contractor must ensure that facilities provided for employees are provided in such a manner that
segregation on the basis of race, color, religion, sex, or national origin cannot result. The contractor may
neither require such segregated use by written or oral policies nor tolerate such use by employee custom. The
contractor's obligation extends further to ensure that its employees are not assigned to perform their services
at any location, under the contractor's control, where the facilities are segregated. The term "facilities"
includes waiting rooms, work areas, restaurants and other eating areas, time clocks, restrooms, washrooms,
locker rooms, and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment
areas, transportation, and housing provided for employees. The contractor shall provide separate or
single-user restrooms and necessary dressing or sleeping areas to assure privacy between sexes.

IV.   DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction projects exceeding $2,000 and to all related
subcontracts and lower-tier subcontracts (regardless of subcontract size). The requirements apply to all
projects located within the right-of-way of a roadway that is functionally classified as Federal-aid highway.
This excludes roadways functionally classified as local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to other projects.

The following provisions are from the U.S. Department of Labor regulations in 29 CFR 5.5 “Contract
provisions and related matters” with minor revisions to conform to the FHWA-1273 format and FHWA
program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon the site of the work, will be paid
unconditionally and not less often than once a week, and without subsequent deduction or rebate on
any account (except such payroll deductions as are permitted by regulations issued by the Secretary of
Labor under the Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe benefits
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(or cash equivalents thereof) due at time of payment computed at rates not less than those contained
in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof,
regardless of any contractual relationship which may be alleged to exist between the contractor and
such laborers and mechanics.

Contributions made or costs reasonably anticipated for bona fide fringe benefits under section 1(b)(2)
of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers
or mechanics, subject to the provisions of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not less often than quarterly) under plans,
funds, or programs which cover the particular weekly period, are deemed to be constructively made
or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage
rate and fringe benefits on the wage determination for the classification of work actually performed,
without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing
work in more than one classification may be compensated at the rate specified for each classification
for the time actually worked therein: Provided, That the employer's payroll records accurately set forth
the time spent in each classification in which work is performed. The wage determination (including
any additional classification and wage rates conformed under paragraph 1.b. of this section) and the
Davis-Bacon poster (WH–1321) shall be posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where it can be easily seen by the workers.

b. (1)The contracting officer shall require that any class of laborers or mechanics, including helpers,
which is not listed in the wage determination and which is to be employed under the contract shall
be classified in conformance with the wage determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits therefore only when the following criteria
have been met:

(i) The work to be performed by the classification requested is not performed by a classification
in the wage determination; and

(ii) The classification is utilized in the area by the construction industry; and

(iii) The proposed wage rate, including any bona fide fringe benefits, bears a reasonable
relationship to the wage rates contained in the wage determination.

(2)If the contractor and the laborers and mechanics to be employed in the classification (if known), or
their representatives, and the contracting officer agree on the classification and wage rate (including
the amount designated for fringe benefits where appropriate), a report of the action taken shall be
sent by the contracting officer to the Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor, Washington, DC 20210. The Administrator,
or an authorized representative, will approve, modify, or disapprove every additional classification
action within 30 days of receipt and so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is necessary.

(3)In the event the contractor, the laborers or mechanics to be employed in the classification or their
representatives, and the contracting officer do not agree on the proposed classification and wage rate
(including the amount designated for fringe benefits, where appropriate), the contracting officer
shall refer the questions, including the views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for determination. The Wage and Hour
Administrator, or an authorized representative, will issue a determination within 30 days of receipt
and so advise the contracting officer or will notify the contracting officer within the 30-day period
that additional time is necessary.

(4)The wage rate (including fringe benefits where appropriate) determined pursuant to paragraphs
1.b.(2) or 1.b.(3) of this section, shall be paid to all workers performing work in the classification
under this contract from the first day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics
includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the
benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly
cash equivalent thereof.

d. If the contractor does not make payments to a trustee or other third person, the contractor may consider
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as part of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in
providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has
found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act
have been met. The Secretary of Labor may require the contractor to set aside in a separate account
assets for the meeting of obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon written request of an authorized representative
of the Department of Labor, withhold or cause to be withheld from the contractor under this contract, or
any other Federal contract with the same prime contractor, or any other federally-assisted contract subject
to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor, so much of the
accrued payments or advances as may be considered necessary to pay laborers and mechanics, including
apprentices, trainees, and helpers, employed by the contractor or any subcontractor the full amount of
wages required by the contract. In the event of failure to pay any laborer or mechanic, including any
apprentice, trainee, or helper, employed or working on the site of the work, all or part of the wages
required by the contract, the contracting agency may, after written notice to the contractor, take such action
as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until
such violations have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of
the work and preserved for a period of three years thereafter for all laborers and mechanics working
at the site of the work. Such records shall contain the name, address, and social security number of each
such worker, his or her correct classification, hourly rates of wages paid (including rates of
contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types
described in section 1(b)(2)(B) of the Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR
5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably
anticipated in providing benefits under a plan or program described in section 1(b)(2)(B) of the
Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide
such benefits is enforceable, that the plan or program is financially responsible, and that the plan or
program has been communicated in writing to the laborers or mechanics affected, and records which
show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing
apprentices or trainees under approved programs shall maintain written evidence of the registration of
apprenticeship programs and certification of trainee programs, the registration of the apprentices and
trainees, and the ratios and wage rates prescribed in the applicable programs.

b. (1)The contractor shall submit weekly for each week in which any contract work is performed a copy
of all payrolls to the contracting agency. The payrolls submitted shall set out accurately and
completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i), except that
full social security numbers and home addresses shall not be included on weekly transmittals.
Instead the payrolls shall only need to include an individually identifying number for each employee
( e.g. , the last four digits of the employee's social security number). The required weekly payroll
information may be submitted in any form desired. Optional Form WH–347 is available for this
p u r p o s e  f r o m  t h e  W a ge  a n d  H o u r  D i v i s i o n  W e b  s i t e  a t
http://www.dol.gov/esa/whd/forms/wh347instr.htm or its successor site. The prime contractor is
responsible for the submission of copies of payrolls by all subcontractors. Contractors and
subcontractors shall maintain the full social security number and current address of each covered
worker, and shall provide them upon request to the contracting agency for transmission to the State
DOT, the FHWA or the Wage and Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage requirements. It is not a violation of this
section for a prime contractor to require a subcontractor to provide addresses and social security
numbers to the prime contractor for its own records, without weekly submission to the contracting
agency..

(2)Each payroll submitted shall be accompanied by a “Statement of Compliance,” signed by the
contractor or subcontractor or his or her agent who pays or supervises the payment of the persons
employed under the contract and shall certify the following:
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(i) That the payroll for the payroll period contains the information required to be provided under
§5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate information is being
maintained under §5.5 (a)(3)(i) of Regulations, 29 CFR part 5, and that such information is
correct and complete;

(ii) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on
the contract during the payroll period has been paid the full weekly wages earned, without
rebate, either directly or indirectly, and that no deductions have been made either directly or
indirectly from the full wages earned, other than permissible deductions as set forth in
Regulations, 29 CFR part 3;

(iii)That each laborer or mechanic has been paid not less than the applicable wage rates and
fringe benefits or cash equivalents for the classification of work performed, as specified in
the applicable wage determination incorporated into the contract.

(3)The weekly submission of a properly executed certification set forth on the reverse side of Optional
Form WH–347 shall satisfy the requirement for submission of the “Statement of Compliance”
required by paragraph 3.b.(2) of this section.

(4)The falsification of any of the above certifications may subject the contractor or subcontractor to
civil or criminal prosecution under section 1001 of title 18 and section 231 of title 31 of the United
States Code.

c. The contractor or subcontractor shall make the records required under paragraph 3.a. of this section
available for inspection, copying, or transcription by authorized representatives of the contracting
agency, the State DOT, the FHWA, or the Department of Labor, and shall permit such representatives
to interview employees during working hours on the job. If the contractor or subcontractor fails to
submit the required records or to make them available, the FHWA may, after written notice to the
contractor, the contracting agency or the State DOT, take such action as may be necessary to cause the
suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the
required records upon request or to make such records available may be grounds for debarment action
pursuant to 29 CFR 5.12.

4. Apprentices and trainees

a.. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the predetermined rate for the work they performed
when they are employed pursuant to and individually registered in a bona fide apprenticeship program
registered with the U.S. Department of Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency
recognized by the Office, or if a person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship program, who is not individually registered in
the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor
Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary
employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job site in any craft classification shall not be
greater than the ratio permitted to the contractor as to the entire work force under the registered
program. Any worker listed on a payroll at an apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed. In addition, any apprentice performing
work on the job site in excess of the ratio permitted under the registered program shall be paid not less
than the applicable wage rate on the wage determination for the work actually performed. Where a
contractor is performing construction on a project in a locality other than that in which its program is
registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate)
specified in the contractor's or subcontractor's registered program shall be observed.

Every apprentice must be paid at not less than the rate specified in the registered program for the
apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in the
applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the
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provisions of the apprenticeship program. If the apprenticeship program does not specify fringe
benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination
for the applicable classification. If the Administrator determines that a different practice prevails for
the applicable apprentice classification, fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State
Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program,
the contractor will no longer be permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the
predetermined rate for the work performed unless they are employed pursuant to and individually
registered in a program which has received prior approval, evidenced by formal certification by the
U.S. Department of Labor, Employment and Training Administration.

The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan
approved by the Employment and Training Administration.

Every trainee must be paid at not less than the rate specified in the approved program for the trainee's
level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable
wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full
amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and
Hour Division determines that there is an apprenticeship program associated with the corresponding
journeyman wage rate on the wage determination which provides for less than full fringe benefits for
apprentices. Any employee listed on the payroll at a trainee rate who is not registered and participating
in a training plan approved by the Employment and Training Administration shall be paid not less than
the applicable wage rate on the wage determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in excess of the ratio permitted under the
registered program shall be paid not less than the applicable wage rate on the wage determination for
the work actually performed.

In the event the Employment and Training Administration withdraws approval of a training program,
the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined
rate for the work performed until an acceptable program is approved.

c. Equal employment opportunity. The utilization of apprentices, trainees and journeymen under this part
shall be in conformity with the equal employment opportunity requirements of Executive Order 11246,
as amended, and 29 CFR part 30.

d. Apprentices and Trainees (programs of the U.S. DOT).
Apprentices and trainees working under apprenticeship and skill training programs which have been
certified by the Secretary of Transportation as promoting EEO in connection with Federal-aid highway
construction programs are not subject to the requirements of paragraph 4 of this Section IV. The
straight time hourly wage rates for apprentices and trainees under such programs will be established
by the particular programs. The ratio of apprentices and trainees to journeymen shall not be greater than
permitted by the terms of the particular program.

5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29
CFR part 3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert Form FHWA-1273 in any subcontracts and also
require the subcontractors to include Form FHWA-1273 in any lower tier subcontracts. The prime
contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with
all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for
termination of the contract, and for debarment as a contractor and a subcontractor as provided in 29 CFR
5.12.
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8. Compliance with Davis-Bacon and Related Act requirements. All rulings and interpretations of the
Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, and 5 are herein incorporated by reference
in this contract.

9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract
shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in
accordance with the procedures of the Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes
within the meaning of this clause include disputes between the contractor (or any of its subcontractors)
and the contracting agency, the U.S. Department of Labor, or the employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that neither it (nor he or she) nor any person or
firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. No part of this contract shall be subcontracted to any person or firm ineligible for award of a
Government contract by virtue of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001.

V.    CONTRACT WORK HOURS AND SAFETY STANDARDS ACT

The following clauses apply to any Federal-aid construction contract in an amount in excess of $100,000 and
subject to the overtime provisions of the Contract Work Hours and Safety Standards Act. These clauses shall
be inserted in addition to the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As used in this paragraph,
the terms laborers and mechanics include watchmen and guards.

1. Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which
may require or involve the employment of laborers or mechanics shall require or permit any such laborer
or mechanic in any workweek in which he or she is employed on such work to work in excess of forty
hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one
and one-half times the basic rate of pay for all hours worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the clause set
forth in paragraph (1.) of this section, the contractor and any subcontractor responsible therefor shall be
liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United
States (in the case of work done under contract for the District of Columbia or a territory, to such District
or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to
each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause
set forth in paragraph (1.) of this section, in the sum of $10 for each calendar day on which such individual
was required or permitted to work in excess of the standard workweek of forty hours without payment of
the overtime wages required by the clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liquidated damages. The FHWA or the contacting agency shall upon
its own action or upon written request of an authorized representative of the Department of Labor withhold
or cause to be withheld, from any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work Hours and Safety Standards Act, which is
held by the same prime contractor, such sums as may be determined to be necessary to satisfy any
liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the
clause set forth in paragraph (2.) of this section.

4. Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in
paragraph (1.) through (4.) of this section and also a clause requiring the subcontractors to include these
clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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VI.   SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction contracts on the National Highway System.

1. The contractor shall perform with its own organization contract work amounting to not less than 30
percent (or a greater percentage if specified elsewhere in the contract) of the total original contract price,
excluding any specialty items designated by the contracting agency. Specialty items may be performed
by subcontract and the amount of any such specialty items performed may be deducted from the total
original contract price before computing the amount of work required to be performed by the contractor's
own organization (23 CFR 635.116).

a. The term “perform work with its own organization” refers to workers employed or leased by the prime
contractor, and equipment owned or rented by the prime contractor, with or without operators. Such
term does not include employees or equipment of a subcontractor or lower tier subcontractor, agents
of the prime contractor, or any other assignees. The term may include payments for the costs of hiring
leased employees from an employee leasing firm meeting all relevant Federal and State regulatory
requirements. Leased employees may only be included in this term if the prime contractor meets all of
the following conditions:

(1) the prime contractor maintains control over the supervision of the day-to-day activities of the
leased employees;

(2) the prime contractor remains responsible for the quality of the work of the leased employees;

(3) the prime contractor retains all power to accept or exclude individual employees from work on
the project; and

(4) the prime contractor remains ultimately responsible for the payment of predetermined minimum
wages, the submission of payrolls, statements of compliance and all other Federal regulatory
requirements.

b. "Specialty Items" shall be construed to be limited to work that requires highly specialized knowledge,
abilities, or equipment not ordinarily available in the type of contracting organizations qualified and
expected to bid or propose on the contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth in paragraph (1) of Section VI is computed
includes the cost of material and manufactured products which are to be purchased or produced by the
contractor under the contract provisions.

3. The contractor shall furnish (a) a competent superintendent or supervisor who is employed by the firm,
has full authority to direct performance of the work in accordance with the contract requirements, and is
in charge of all construction operations (regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and engineering services) as the contracting
officer determines is necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or otherwise disposed of except with the written
consent of the contracting officer, or authorized representative, and such consent when given shall not be
construed to relieve the contractor of any responsibility for the fulfillment of the contract. Written consent
will be given only after the contracting agency has assured that each subcontract is evidenced in writing
and that it contains all pertinent provisions and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is not applicable to design-build contracts;
however, contracting agencies may establish their own self-performance requirements.

VII.  SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall comply with all applicable Federal, State, and local
laws governing safety, health, and sanitation (23 CFR 635). The contractor shall provide all safeguards,
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safety devices and protective equipment and take any other needed actions as it determines, or as the
contracting officer may determine, to be reasonably necessary to protect the life and health of employees
on the job and the safety of the public and to protect property in connection with the performance of the
work covered by the contract.

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the contractor
enters into pursuant to this contract, that the contractor and any subcontractor shall not permit any
employee, in performance of the contract, to work in surroundings or under conditions which are
unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance with Section 107
of the Contract Work Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized
representative thereof, shall have right of entry to any site of contract performance to inspect or investigate
the matter of compliance with the construction safety and health standards and to carry out the duties of
the Secretary under Section 107 of the Contract Work Hours and Safety Standards Act (40 U.S.C.3704).

VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

In order to assure high quality and durable construction in conformity with approved plans and specifications
and a high degree of reliability on statements and representations made by engineers, contractors, suppliers,
and workers on Federal-aid highway projects, it is essential that all persons concerned with the project
perform their functions as carefully, thoroughly, and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and similar acts, Form FHWA-1022 shall be posted on
each Federal-aid highway project (23 CFR 635) in one or more places where it is readily available to all
persons concerned with the project:

18 U.S.C. 1020 reads as follows:

"Whoever, being an officer, agent, or employee of the United States, or of any State or Territory, or
whoever, whether a person, association, firm, or corporation, knowingly makes any false statement, false
representation, or false report as to the character, quality, quantity, or cost of the material used or to be
used, or the quantity or quality of the work performed or to be performed, or the cost thereof in connection
with the submission of plans, maps, specifications, contracts, or costs of construction on any highway or
related project submitted for approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false representation, false report or false claim with
respect to the character, quality, quantity, or cost of any work performed or to be performed, or materials
furnished or to be furnished, in connection with the construction of any highway or related project
approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false representation as to material fact in any statement,
certificate, or report submitted pursuant to provisions of the Federal-aid Roads Act approved July 1, 1916,
(39 Stat. 355), as amended and supplemented;

Shall be fined under this title or imprisoned not more than 5 years or both."

IX.   IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
CONTROL ACT

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this contract, or subcontract, as appropriate, the bidder,
proposer, Federal-aid construction contractor, or subcontractor, as appropriate, will be deemed to have
stipulated as follows:

1. That any person who is or will be utilized in the performance of this contract is not prohibited from
receiving an award due to a violation of Section 508 of the Clean Water Act or Section 306 of the Clean
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Air Act.

2. That the contractor agrees to include or cause to be included the requirements of paragraph (1) of this
Section X in every subcontract, and further agrees to take such action as the contracting agency may direct
as a means of enforcing such requirements.

X.    CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION

This provision is applicable to all Federal-aid construction contracts, design-build contracts, subcontracts,
lower-tier subcontracts, purchase orders, lease agreements, consultant contracts or any other covered
transaction requiring FHWA approval or that is estimated to cost $25,000 or more – as defined in 2 CFR Parts
180 and 1200.

1. Instructions for Certification – First Tier Participants:

a. By signing and submitting this proposal, the prospective first tier participant is providing the
certification set out below.

b. The inability of a person to provide the certification set out below will not necessarily result in denial
of participation in this covered transaction. The prospective first tier participant shall submit an
explanation of why it cannot provide the certification set out below. The certification or explanation
will be considered in connection with the department or agency's determination whether to enter into
this transaction. However, failure of the prospective first tier participant to furnish a certification or an
explanation shall disqualify such a person from participation in this transaction.

c. The certification in this clause is a material representation of fact upon which reliance was placed when
the contracting agency determined to enter into this transaction. If it is later determined that the
prospective participant knowingly rendered an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency may terminate this transaction for cause
of default.

d. The prospective first tier participant shall provide immediate written notice to the contracting agency
to whom this proposal is submitted if any time the prospective first tier participant learns that its
certification was erroneous when submitted or has become erroneous by reason of changed
circumstances.

e. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person,"
"principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200.
“First Tier Covered Transactions” refers to any covered transaction between a grantee or subgrantee
of Federal funds and a participant (such as the prime or general contract). “Lower Tier Covered
Transactions” refers to any covered transaction under a First Tier Covered Transaction (such as
subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor).
“Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency entering into
this transaction.

g. The prospective first tier participant further agrees by submitting this proposal that it will include the
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transactions," provided by the department or contracting agency,
entering into this covered transaction, without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in
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covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier
prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

i. Nothing contained in the foregoing shall be construed to require the establishment of a system of
records in order to render in good faith the certification required by this clause. The knowledge and
information of the prospective participant is not required to exceed that which is normally possessed
by a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency may terminate this transaction
for cause or default.

* * * * *

2. Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – First Tier
Participants:

a. The prospective first tier participant certifies to the best of its knowledge and belief, that it and its
principals:

(1)Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal department or agency;

(2)Have not within a three-year period preceding this proposal been convicted of or had a civil
judgment rendered against them for commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or
contract under a public transaction; violation of Federal or State antitrust statutes or commission of
embezzlement, theft, forgery, bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3)Are not presently indicted for or otherwise criminally or civilly charged by a governmental entity
(Federal, State or local) with commission of any of the offenses enumerated in paragraph (a)(2) of
this certification; and

(4)Have not within a three-year period preceding this application/proposal had one or more public
transactions (Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other lower tier transactions requiring prior FHWA
approval or estimated to cost $25,000 or more - 2 CFR Parts 180 and 1200)

a. By signing and submitting this proposal, the prospective lower tier is providing the certification set out
below.

b. The certification in this clause is a material representation of fact upon which reliance was placed when
this transaction was entered into. If it is later determined that the prospective lower tier participant
knowingly rendered an erroneous certification, in addition to other remedies available to the Federal
Government, the department, or agency with which this transaction originated may pursue available
remedies, including suspension and/or debarment.

c. The prospective lower tier participant shall provide immediate written notice to the person to which
this proposal is submitted if at any time the prospective lower tier participant learns that its certification
was erroneous by reason of changed circumstances.

d. The terms "covered transaction," "debarred," "suspended," "ineligible," "participant," "person,"
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"principal," and "voluntarily excluded," as used in this clause, are defined in 2 CFR Parts 180 and 1200.
You may contact the person to which this proposal is submitted for assistance in obtaining a copy of
those regulations. “First Tier Covered Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such as the prime or general contract). “Lower
Tier Covered Transactions” refers to any covered transaction under a First Tier Covered Transaction
(such as subcontracts). “First Tier Participant” refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds (such as the prime or general contractor).
“Lower Tier Participant” refers any participant who has entered into a covered transaction with a First
Tier Participant or other Lower Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by submitting this proposal that, should the proposed
covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction
with a person who is debarred, suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by submitting this proposal that it will include this
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary
Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered
transactions and in all solicitations for lower tier covered transactions exceeding the $25,000 threshold.

g. A participant in a covered transaction may rely upon a certification of a prospective participant in a
lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded from
the covered transaction, unless it knows that the certification is erroneous. A participant is responsible
for ensuring that its principals are not suspended, debarred, or otherwise ineligible to participate in
covered transactions. To verify the eligibility of its principals, as well as the eligibility of any lower tier
prospective participants, each participant may, but is not required to, check the Excluded Parties List
System website (https://www.epls.gov/), which is compiled by the General Services Administration.

h. Nothing contained in the foregoing shall be construed to require establishment of a system of records
in order to render in good faith the certification required by this clause. The knowledge and information
of participant is not required to exceed that which is normally possessed by a prudent person in the
ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of these instructions, if a participant in a covered
transaction knowingly enters into a lower tier covered transaction with a person who is suspended,
debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other
remedies available to the Federal Government, the department or agency with which this transaction
originated may pursue available remedies, including suspension and/or debarment.

* * * * *

Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its
principals is presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from participating in covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to certify to any of the statements in this
certification, such prospective participant shall attach an explanation to this proposal.

* * * * *

XI.   CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts which
exceed $100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and submitting this bid or proposal, to the best of his or
her knowledge and belief, that:
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a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to
any person for influencing or attempting to influence an officer or employee of any Federal agency,
a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress
in connection with the awarding of any Federal contract, the making of any Federal grant, the making
of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any Federal agency, a Member of
Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection
with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report Lobbying," in accordance with its
instructions.

2. This certification is a material representation of fact upon which reliance was placed when this transaction
was made or entered into. Submission of this certification is a prerequisite for making or entering into this
transaction imposed by 31 U.S.C. 1352. Any person who fails to file the required certification shall be
subject to a civil penalty of not less than $10,000 and not more than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its bid or proposal that the participant shall require
that the language of this certification be included in all lower tier subcontracts, which exceed $100,000
and that all such recipients shall certify and disclose accordingly.

* * * * *
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PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims. 

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor shall
keep and maintain the sworn payroll information for a period of 6 months from the last day of the work
week covered by the payroll. 

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project.  In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published, the
rates in effect at the time of the execution of the contract shall be the applicable rates for the project."

PREVAILING WAGE REQUIREMENTS

It is DelDOT's understanding that the Davis-Bacon Act is not a preemptive statute in the broad sense, and
does not preempt or displace State of Delaware prevailing wage requirements.

When a contract for a project contains both Federal Davis-Bacon and State of Delaware prevailing wage
standards because of concurrent Federal and State coverage, the employer's minimum wage obligations are
determined by whichever standards are higher.
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FEDERAL DAVIS-BACON WAGE RATES   05/10/2013   DE15

General Decision Number: DE20120015

STATE:  Delaware

Construction Type:  Highway

COUNTY:  Sussex County in Delaware

HIGHWAY CONSTRUCTION PROJECTS 

Modification Number Publication Date

0 05/10/2013

------------------------------------------------------------------------------------------------------------------------------------
SUDE2010-003 04/24/2013

 Rates Fringes

Bricklayer 14.51
Carpenter 39.82
Cement Mason/Concrete Finisher 23.29

ELECTRICIAN
Electrician 60.60
Line Worker 21.25

Ironworker 25.35
Laborer 26.82
Millwright 13.49
Operator: Piledriver 26.95
Painter 58.07
Power Equipment Operator 27.16
Sheet Metal Worker 18.40
Truck Driver 22.15

-----------------------------------------------------------------------------------------------------------------------------------
WELDERS:  Receive rate prescribed for craft performing operation to which welding is incidental.
------------------------------------------------------------------------------------------------------------------------------------

Unlisted classifications needed for work not included within the scope of the classifications listed may be
added after award only as provided in the labor standards contract clauses (29 CFR 5.5(a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be
prevailing for the cited type(s) of construction in the area covered by the wage determination.  The
classifications are listed in alphabetical order of “identifiers” that indicate whether the particular rate is union
or non-union.

Union Identifiers

An identifier enclosed in dotted lines beginning with characters other than “SU” denotes that the union
classification and rate have found to be prevailing for the classification.  Example: PLUM0198-005
07/01/2011.  The first four letters, PLUM, indicate the international union and the four-digit number, 0198,
that follows indicates the local union number or district council number where applicable, i.e., Plumbers
Local 0198.  The next number, 005 in the example, is an internal number used in processing the wage
determination.  The date, 07/01/2011, following these characters is the effective date of the most current
negotiated rate/collective bargaining agreement which would be July 1, 2011 in the above example.
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Union prevailing wage rates will be updated to reflect any changes in the collective bargaining agreements
governing the rate.

0000/9999: weighted union wage rates will be published annually each January.

Non-Union Identifiers

Classifications listed under an “SU” identifier were derived from survey data by computing average rates and
are not union rates; however, the data used in computing these rates may include both union and non-union
data.  Example: SULA2004-007 5/13/2010.  SU indicates the rates are not union rates, LA indicated the State
of Louisiana; 2004 is the year of the survey: and 007 is an internal number used in producing the wage
determination.  A 1993 or later date, 5/13/2010, indicates the classifications and rates under that identifier
were issued as a General Way Determination on the date.

Survey wage rates will remain in effect and will not change until a new survey is conducted.

WAGE DETERMINATION APPEALS PROCESS

1.)  Has there been an initial decision in the matter?  This can be:

* an existing published wage determination
* a survey underlying a wage determination
* a Wage and Hour Division letter setting forth a position on a wage determination matter
* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the
Wage and Hour Regional Office for the area in which the survey was conducted because those Regional
Offices have responsibility for the Davis-Bacon survey program.  If the response from this initial contact is
not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be
with the Branch of Construction Wage Determinations.  Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C. 20210

2.)  If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can
request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR
Part 7).  Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C.  20210

The request should be accompanied by a full statement of the interested party's position and by any
information (wage payment data, project description, area practice material, etc.) that the requestor considers
relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the
Administrative Review Board (formerly the Wage Appeals Board).  Write to:

Administrative Review Board
U. S. Department of Labor
200 Constitution Avenue, N. W.
Washington, D. C.  20210
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4.)  All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

APPLICABILITY OF DAVIS-BACON LABOR STANDARD PROVISIONS TO FLAGGERS

The U.S. Department of Labor has established that the duties of flaggers working on contracts covered
by the Davis-Bacon Act, are manual and physical in nature.  Accordingly, all employees performing the work
of flaggers on Davis-Bacon covered contracts shall be entitled to receive applicable prevailing wage rates.

*  *  *  *  *
ALL AGENCY MEMORANDUM NO. 130

U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION

WAGE AND HOUR DIVISION
WASHINGTON, DC  20210

GUIDELINES

HIGHWAY CONSTRUCTION

Highway projects include the construction, alteration, or repair of roads, streets, highways, runways,
taxiways, alleys, trails, paths, parking areas, and other similar projects not incidental to building or heavy
construction.

EXAMPLES:  Alleys, Base Courses, Bituminous treatments, Bridle Paths, Concrete pavement, Curbs,
Excavation and embankment (for road construction), Fencing (highway), Grade crossing elimination
(overpasses and underpasses), Guard rails on highway, Highway signs, Highway bridges (overpasses,
underpasses, grade separation), Medians, Parking lots, Parkways, Resurfacing streets and highways,
Roadbeds, Roadways, Runways, Shoulders, Stabilizing courses, Storm sewers incidental to road construction,
Street paving, Surface courses, Taxiways, and Trails.

ANY QUESTIONS REGARDING THE APPLICATION OF THE GUIDELINES ABOVE TO A
PARTICULAR PROJECT OR ANY DISPUTES REGARDING THE APPLICATION OF THE WAGE
SCHEDULES ARE TO BE REFERRED TO THE WAGE AND HOUR DIVISION, U.S. DEPARTMENT
OF LABOR FOR RESOLUTION, AND THE INSTRUCTIONS OF THE WAGE AND HOUR DIVISION
ARE TO BE OBSERVED IN ALL INSTANCES.

* ALL AGENCY MEMORANDUM NO. 130
U.S. DEPARTMENT OF LABOR
EMPLOYMENT STANDARDS ADMINISTRATION
WAGE AND HOUR DIVISION
WASHINGTON, DC  20210
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SUPPLEMENTAL SPECIFICATIONS
TO THE 

AUGUST 2001 
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL

AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;
- in your internet browser, enter; http://www.deldot.gov 
- on the left side of the page under 'INFORMATION', Click; 'Publications' 
- scroll down under 'MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml 

Printed copies of the Supplemental Specifications are available upon request.  A printed copy of the
above referenced Supplemental Specifications will be included in the final contract documents upon
award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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SPECIAL PROVISIONS
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CHANGES TO PROJECT DOCUMENTS DURING ADVERTISEMENT

1. PRINTED PLANS AND SPECIFICATIONS NOT AVAILABLE FROM DELDOT.

The Department is not providing printed plans or specifications for this project.  Bidders must contact the
Department  in order to receive a CD that contains all bid documents.  Bidders are able to use the CD to print
the plans and specifications, or have them printed from the Website.  While the plans and specifications are
available on-line at DelDOT’s Website, the Website bid documents are not authorized for submitting bids,
and the Website documents are marked as such.  To receive required bid Documents on a CD, contact:

Contract Administration
Delaware Department of Transportation
P.O. Box 778, Dover, DE 19903
e-mail: dot-ask@state.de.us
Phone: (302) 760-2030
FAX:   (302) 739-2254    

The Department is providing a printed set of plans and specifications available for viewing in the Bidder's
Room, Transportation Administration Center, 800 Bay Road, Dover, Delaware, Monday through Friday
excluding holidays from 8:00A.M. through 4:15 P.M.. 

2. QUESTIONS AND ANSWERS

All questions pertaining to this project are to be submitted to the following e-mail address:

dot-ask@state.de.us

Questions and Answers will be dated and posted periodically on Delaware’s Bid Solicitation Directory
Website located at: http://www.bids.delaware.gov/

The final Questions and Answers will be posted no later than the end of the day, two working days prior to
the bid date.

All Questions and Answers posted by the Department on the above Website are included by reference
and become part of the contract documents.   The awarded bidder will receive a hard copy of the final
posted Questions and Answers.

Potential bidders that do not have access to the internet may contact Jim Hoagland, Contract Services
Administrator, by telephone at (302) 760-2036 to make other arrangements.

NOTE: There is space provided on the CERTIFICATION page to insert the Posted Date of the final
Questions and Answers.  The Final Posted Date is the latest Posted Date of the Questions and
Answers one day prior to Bid Date.  This final Posted Date must be submitted on the Certification
page.

3. ADDENDA

The Department is not providing printed Addendums, if issued, for this project.  All addendums will be
posted on the Department’s Website, and are  included by reference and become part of the contract
documents. It is the responsibility of the bidder to check the Website as needed. If there are Addendums
issued, the final Addendum will be posted no later than the end of the day, two working days prior to the bid
date.

NOTE: There is space provided on the CERTIFICATION page to insert each issued Addendum and the date
you acknowledge receipt of the addendum. Each Addendum number and date acknowledged  must
be submitted on the Certification page.
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans and/or
in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in the
Standard Specifications, and all applicable requirements of the Section shall remain effective unless otherwise
modified by the Special Provisions. The last three digits of the construction item identifies the item by
sequential number under that Section. Sequential numbers for all items covered under Standard Specifications
range from 000 to 499. A comprehensive list of construction item numbers begins on page 421 of the
Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the applicable
Section number of the Standard Specifications, and shall be governed fully by the requirements of the Special
Provisions. The last three digit of the items covered under Special Provisions identifies the item by sequential
number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples

Standard Item Number - 202000 Excavation and Embankment

202 Indicates Section Number

000 Indicates Sequential Number

Special Provision Item Number - 202500 Grading and Reshaping Roadway

202 Indicates Section Number

500 Indicates Sequential Number
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement Price
expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new asphalt
cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be included
in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement (mentioned
above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used.  The Project Asphalt Cement Base Price for the project will be $600.00 per ton
($661.39 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to those
contracts involving items related to bituminous base and pavements, and with bitumen, having a total of 1,000
tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000
gallons (60 000 liters) or more in case of Sections 304, 404 and 405.
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401580 – RIDE QUALITY OF HOT-MIX PAVEMENT

Description:

The purpose of this Special Provision is to modify Standard Specification Section 401.13 to change the
method of determining an acceptable riding surface.  This Special Provision replaces the entire existing
wording in Section 401.13.

The Contractor shall be responsible for providing smoothness characteristics that will meet the
requirements of the Contract.  The Contractor shall be responsible for providing equipment, maintenance of
traffic (MOT) as required by the Delaware MUTCD, and performing testing in accordance to the processes
and procedures set forth in this Special Provision.  All costs for testing and MOT shall be incidental to this
item.  Both the International Roughness Index (IRI) and deviations located within a 10' straightedge are used
to characterize smoothness in this Special Provision.

Definitions:

Class 1 Project - a project that is full depth construction based on contract documents and document
modifications.  

Class 2 Project - a project in which a minimum of two smoothness opportunities are performed based on
contract documents and document modifications.

Class 3 Project - a project that only one smoothness opportunity is performed based on contract documents
and document modifications.

Deviation – a hump or depression found to exceed the tolerances defined in this Special Provision within a
10' straightedge.

ERD File – a file storing numbers in tabular form for plotting and processing purposes.  The ERD file format
was developed by the Engineering Research Division of the University of Michigan Transportation Institute
(UMTRI).

Full Depth Construction – a project that consists of a hot mix asphalt wearing surface placed on a hot-mix
asphalt base / binder course or Portland cement concrete, on an aggregate or asphalt / cement stabilized base
structure on existing or prepared subgrade materials or borrow.  

Inertial Profiler – a high speed or lightweight device used to measure the pavement profile with an
accelerometer to form an inertial reference and a height sensor to measure pavement height relative to that
reference.

International Roughness Index (IRI) – a statistic, based on computations from a measured longitudinal profile
using a quarter-car simulation, calculated to represent the amount of roughness in a pavement surface.  

Rolling Ten Foot Straightedge - a rigid 10' straightedge mounted to measurement wheels and used to indicate
both high and low deviations.

Smoothness Opportunity – a smoothness opportunity is roadway milling, placement of a leveling course, in
place recycling, or placement of a lift of Hot Mix Asphalt.  Full depth reclamation is not considered in this
Special Provision as a smoothness opportunity.  The final wearing surface is considered one smoothness
opportunity.

Equipment:

The Contractor shall have available, at all times during paving operations, an approved 10' straightedge. 
The Contractor shall also have available a high speed or lightweight inertial profiling system meeting the
standards set forth in AASHTO MP-11 that is capable of collecting data in both wheelpaths simultaneously. 
Data collected using the inertial profiling system shall be used to calculate both IRI and deviation locations
using on-board computer software.  Deviations, as defined in this Special Provision, shall be calculated using
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a rolling 10' straight edge simulation program capable of isolating deviations greater than or equal to 0.25"
in 10'.  If software is not available to calculate the parameters for a rolling 10' straight edge simulation, the
Contractor may be permitted to use, at the Engineer’s discretion, a rolling 10' straightedge capable of isolating
deviations greater than or equal to 0.25" in 10'.

Documentation Required

Prior to the start of corrective actions (milling, overlaying, recycling, etc.), the Contractor shall provide
to the Engineer:
1. Manufacturer, Make, and Model of the test system,
2. Equipment Owner,
3. Relevant Certifications, 
4. Manufacturer Calibration Procedures, and
5. Relevant Operator Training information.

Testing cannot take place until the Engineer has received this information and provided approval of the
proposed test equipment and MOT plan.

Calibration

Prior to testing, the Contractor shall verify that the inertial profiling equipment is calibrated by following
the manufacturer’s calibration procedure in the presence of the Engineer.  Vertical and longitudinal
calibrations shall be performed.   The Engineer will provide calibration blocks for the Contractor’s use at
the time of calibration.  If the equipment does not pass the calibration procedure, it will not be permitted
for use.

Testing:

Testing of the pavement surface includes measurement and calculation of the IRI parameters and
deviations in the longitudinal direction.  The Contractor shall notify the Engineer at least three (3) working
days prior to data collection for both initial and final testing.

Transverse Deviations / Cross Slope

After final rolling and at the Engineer’s discretion, the Contractor shall test the surface of each lift and the
final wearing surface for deviations in the transverse direction.  The Contractor shall have available at all
times, and use appropriately, an approved 10' straightedge to be placed perpendicular to the centerline for
checking cross slope.  Deviations in the transverse direction shall not equal or exceed 0.25".   The discount
charge for deviations in the transverse direction is described in Section ‘Acceptance and Payment’ of this
Special Provision.  Deviations in the transverse direction shall require corrective actions or will be
assessed a deviation discount charge at the discretion of the Engineer.

General Testing Requirements for IRI Data Collection

Data used for calculation of the IRI shall be measured in each wheel path using an approved inertial
profiling system.  Data collected for IRI calculation shall have longitudinal spacing no greater than 6
inches.  Wavelengths exceeding 300 feet shall be removed using long wavelength filters.  The
International Roughness Index shall be calculated using this data and reported in 0.1 mile (528 foot)
segments.  Three (3) passes shall be made in each lane and direction requiring testing.   The filename given
to the data set shall include the contract number, the location number, the lane tested and direction tested. 
For example, the Eastbound left lane of Contract XX-XXX-XX, Location 1, run 3 shall be named:

XXXXXXXLoc1LEBr3

Testing shall be performed within seven (7) days of the completion of project paving operations.  
Areas not subject to IRI testing for all Classes of projects include:

1. 50 feet before the first bridge deck expansion joint to 50 feet after the last expansion joint if the bridge
deck is excluded from the HMA overlay.

2. 20 feet longitudinally from the center of an existing obstruction located and visible in the pavement
surface such as a manhole or water main.  Obstructions located within the test area shall be noted as
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an event on report printouts using an automated event marking system and should be removed from
the calculations prior to report submission.

3. Shoulders, short acceleration and deceleration lanes, and turn lanes less than 1000 feet in length, and
median crossovers.

Testing shall be performed in accordance to the following procedures.

1. Clean the roadway path to be measured of all debris and other loose material.  Ensure that the roadway
surface is dry and free of any standing water.

2. Locate the start of the project limits and mark them to enable automatic start sensors to be activated.
3. Locate the end of the project limits and mark them to enable automatic stop sensors to be activated.
4. Locate any obstructions in the wheelpath / test area and mark them with reflective tape to enable

automatic event marking.
5. Establish a pre-test length (150' or the manufacturer’s recommended pre-test length, whichever is

greater) prior to the start of the project limits.
6. Position the left wheelpath sensor three feet (3') from the left edge marking of each lane tested.
7. Attain a test speed that is within the manufacturers recommendations for the equipment and maintain

that test speed throughout the test.

Provide the Department the plot of one profile trace per tested lane and a summary report containing IRI
values for each of the three test runs performed in each direction.

Initial Testing, IRI 

The original surface for Class 3 projects shall be tested at no cost to the Department prior to performance
of any smoothness opportunities in accordance to the methods and parameters in Section ‘General Testing
Requirements for IRI Data Collection’.  Class 1 and Class 2 projects do not require initial testing.  Results
from initial testing for Class 3 projects shall be submitted to the Engineer within five (5) working days of
test completion in the format specified by the Engineer.  Results not received within the allotted time
frame will be assessed a charge of $1,000.00 per day at the Engineer’s discretion. Three (3) measurements
shall be taken for each lane required to meet this Special Provision.  No paving shall be permitted until
the Contractor has performed initial testing to the satisfaction of the Engineer.

Final Testing

The final surface, after all smoothness operations have been completed, shall be tested in accordance to
Section ‘General Testing Requirements for IRI Data Collection’.  Results of final testing for all projects
shall be submitted to the Engineer within five (5) working days of test completion in the format specified
by the Engineer.  Results not received within the allotted time frame will be assessed a charge of $1,000.00
per day at the Engineer’s discretion. Three measurements shall be taken for each lane to meet the
requirements of this Special Provision.  

Final Testing for Excessive Deviations

All paved areas, whether subject to IRI testing or not, must be tested to locate deviations in each wheelpath
in the longitudinal direction and in the transverse direction.  A deviation is considered to be a hump or
depression greater than or equal to 0.25" within 10’.  Longitudinal deviations shall be located using data
collected by an inertial profiling system and processed through a rolling 10'- straightedge simulation, a
rolling 10' straightedge, or a rigid 10' straightedge.  Transverse deviations shall be located using a rigid
10' straightedge at the discretion of the Engineer. Testing shall be performed within seven (7) days of the
completion of paving.

Quality Assurance Testing:

If the Engineer chooses to perform comparison testing, the Contractor shall provide a lane closure at no
cost to the Engineer.  The length of the lane closure shall be determined for each project location based on
site conditions.  The minimum closure shall be 0.25 mile and the maximum closure shall be 1 mile.   The lane
closure shall be at either end of the project limits and will be determined on a project basis at the Engineer’s
discretion.

If comparison testing indicates a difference greater than 6 in/mi in IRI measurements per 0.1-mile section,
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the Contractor and Engineer shall work to resolve the differences.  If the differences cannot be resolved the
equipment will be rejected for use on the project and all data collected to that point will be deemed invalid
for that contract.  At that point, the Contractor shall propose an alternative piece of testing equipment for use.

Data Reporting:

Test results shall be provided to the Department within five (5) working days of the completion of testing. 
Results not received within the allotted time frame will be assessed a charge of $1,000.00 per day at the
discretion of the Engineer.  

The Department recognizes that inertial profiler manufacturers use different formats for reporting
capabilities.  Printouts on 8 ½" by 11" paper or strip charts are acceptable.    

Data collected using the inertial profiling system shall be provided to the Engineer with the following
information clearly displayed on the printout:

1. Profiling Company Name
2. Date of Paving
3. Date of Test
4. Parameters used in the calculation
5. Data file name
6. Testing Personnel

A printout of the pavement profile is required for one (1) of the three (3) runs for each lane and direction
tested.  A summary chart may be submitted for the remaining test runs.  If excessive deviations are calculated
using inertial profiling data runs submitted for IRI analysis a summary chart shall be submitted as well.  The
summary chart shall include the station and wheelpath for deviation reporting.  If excessive deviations are
manually determined (using a rolling ten-foot straightedge or rigid 10' straightedge), the Engineer will be
present during testing and will record the data on site.

Inertial profiling systems have the capability of producing ERD files.  An ERD file is requested for each
run performed and can be submitted electronically (via email) or on external media (CD).  More information
about the format of ERD files can be obtained through the Engineer.

Acceptance and Payment:

Acceptance of the final pavement will be based on the results of IRI values and the number of deviations. 
A section that has an IRI value greater than 100.0 in/mi will require corrective actions.  Deviations equal to
or in excess of 0.25" in 10' shall be corrected at no expense to the Engineer or have a discount charge of
$200.00 per deviation assessed at the discretion of the Engineer.

An IRI number in inches per mile will be used for each 0.1-mile (528 foot) section as the basis for payment
of the surface courses designated by each contract.  The average value of the three test runs will be used as
the IRI value for payment.  Payments for each section will be based on estimated tonnage calculated from
plan thickness and widths using the average maximum specific gravity (“Rice”) value for all surface mix used
at that location.  If the plan does not indicate the travel lane width, a default value of 12' will be used.  The
formula used for tonnage estimation is:

Estimated Tonnage '[(L(W(T) ( Rice ( 62.4 (lb)ft³) ((0.0005 tons)12 in)]

where:  L = Length Segment (ft.)
 W = Width Lane (ft.)
 T = Plan Thickness (in.)

The percentage of improvement for Class 3 projects will be calculated using the following equation:

% Improvement ' [(Initial IRI & Final IRI) ) Initial IRI] ( 100

The applicable pay adjustments for IRI will be taken from Table A (Class 1 and 2 Projects) and Table B
(Class 3 Projects)
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IRI Bonus ) Penalty ' Estimated Tonnage ( UP ( (PA&100) ) 100

where:  UP = Contract Hot Mix Unit Price (Dollars)
PA = Pay Adjustment (Percent)

The total pay adjustment for paving work performed on each location will be:

( 3 IRI Adj for each section) & Total Deviations (200

It will be possible to receive bonus for IRI measurements and a discount charge for excessive deviations
on the same project.   If a 528' section has an IRI value resulting in a deduction of at least 30% of the section
pay (i.e. IRI >100 in/mi), the deviation discount charge for that section is disregarded and the IRI discount
charge is the only action taken for that section.

Table A:  Payment Adjustments for Class 1 and Class 2 Projects
Payment Adjustments

IRI per 0.1 mile
Section (in./mi.) Class 1 Class 2

40.0 and under 103 104
40.1 - 55.0 101 102
55.1 – 65.0 100 101
65.1 – 75.0 99 100

75.1 – 100.0 96 97
>100 70 70

Class 3 projects will be paid based on the percent improvement for each 528’ section from the average of the
three initial profile traces taken prior to any work action as shown in the Table B.

Table B:  Payment Adjustments for Class 3 projects
Percent Improvement

from Initial test
Payment Adjustments for Class 3

Projects
> 60.0% 103

45.1 – 60.0% 102
25.1 – 45.0% 101

0 – 25.0% 100
<0% 70

Corrections to the paving surface, such as diamond grinding with approved equipment, patching, or other
measures may be taken at the Contractor’s expense and at the Engineer’s discretion to correct pavement
surfaces assessed a discount charge.  Areas corrected using these methods will not be eligible for bonus
payment, but may be assessed a charge based on the resulting surface after correction.  The Engineer reserves
the right to require corrective actions such as remove & replace or diamond grinding if the must correct
discount charge exceeds 50% of the cost of materials or the IRI exceeds 100 in/mi.  The Engineer may also
require corrective actions if the deviations are at a height or depth which will create a safety concern on the
roadway.

3/9/09
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401696 – ENTRANCE, DRIVEWAY AND INTERSECTING STREET PAVING SURCHARGE

Description:

To compensate for work associated with paving the tie-ins at entrances, driveways and intersecting streets
when such work cannot be completed as part of the mainline (roadway, auxiliary lanes, shoulder) paving
operation.  The surcharge limits will extend from the outermost roadway element to the point of tie-in as
directed by the Engineer with the following exceptions.

No Surcharge will be paid:

1. When the tie-in does not exceed three feet (0.9 meters) from the outermost roadway element.

2. For paving any portion of a tie-in which exceeds 100 feet (30.48 meters) from the outermost roadway
element.  The entire tie-in section will be performed under normal paving operations. 

3. When the intersecting street is to be paved under the same Contract.

4. For paving of auxiliary lanes and crossovers in the median of divided highways.

Method of Measurement:

The quantity of entrance, driveway and intersecting street paving surcharge will be meaured as the actual
number of tons (metric tons) of hot-mix placed and accepted in entrances, driveways and intersecting streets
as described in this item.

Basis of Payment:

The quantity of entrance, driveway and intersecting street paving surcharge will be paid for at the Contract
unit price per ton (metric ton).  Price and payment will constitute full compensation for the additional labor
and equipment costs involved with the reduced production associated with such work.

5/25/11
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 401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01  Description.

This item shall govern the Quality Control/Quality Assurance Testing for supplying hot-mix asphalt plant
materials and constructing hot-mix asphalt pavements.  

The Contractor shall be responsible for providing the quality level of materials and construction
incorporated into the Contract that will meet the requirements of the Contract.  The Contractor shall perform
all necessary quality control inspection, sampling, and testing.  The Engineer will evaluate all materials and
construction for acceptance.  The procedures for Quality Control and Acceptance are described in this
Section.  

.02  Definitions. 

Acceptable Quality Level (AQL):  That level of percent within limits (PWL) to which the Engineer will
consider the work completely acceptable.  
Acceptance Plan:  Factors that comprise the Engineer’s determination of the degree of compliance with
contract requirements and value of the product.  These factors include the Engineer’s sampling, testing,
and inspection.  
Delaware Asphalt Pavement Association (DAPA):  The organization representing the interests of hot-
mix asphalt producers and Contractors.  The Engineer has a copy of the DAPA officers’ names and
point(s) of contact.  
Dispute Resolution:  The procedure used to resolve conflicts resulting from discrepancies between the
Engineer’s and the Contractor’s results of sufficient magnitude to impact payment.  The testing will take
place at a location and time mutually agreeable by both the Engineer and the Contractor. 
Full Depth Construction – Construction of an adequate pavement box on a subgrade and subbase
prepared by the contractor 
Independent Assurance:  An unbiased and independent verification of the Quality Assurance system
used, and the reliability of the test results obtained in regular sampling and testing activities.  The results
of Independent Assurance are not to be directly used as a basis of material acceptance. 
Job Mix Formula (JMF)/Mixture Identification (ID):  The target values for individual aggregate size
gradation percentages and the asphalt percentage, the sources of each of the component materials, the
proposed proportions of component materials to be used to meet those target values, the asphalt
proportion, and the mixing temperature.   The Engineer will assign uniquely individual mixture
identification for each JMF submitted and approved.
Lower Quality Index (QL):  The index reflecting the statistic related to the lower boundary to which a
sample (or sample statistic) may deviate from the target value and still be considered acceptable.  
Mean:  A statistical measure of the central tendency – the average value.  
Operational Day: A day in which the Engineer has approved a lane closure for the Contractor to perform
work within an approved MOT plan.
Percent Within Limits (PWL):  That amount of material or workmanship that has been determined, by
statistical method, to be within the pre-established characteristic boundary(ies).  
Qualified Laboratory:  A laboratory mutually agreed upon by both DAPA and the Engineer as having
proper test equipment that has been calibrated in accordance to AASHTO.  
Qualified Technician:  Personnel mutually agreed upon by both DAPA and the Engineer as having
adequate training, experience, and abilities to perform the necessary testing.  The minimum qualifications
are either a recognized nationally accredited or certified Superpave testing certificate or been working in
hot-mix asphalt testing for at least one year.
Quality Assurance (QA): All those planned and systematic actions necessary to provide adequate
confidence that a product or service will satisfy given requirements for quality.  
Quality Control (QC):  The sum total of the activities performed by the Contractor in order to assure that
the product meets contract requirements.  
Quality Control (QC) Plan:  The detailed description of the type and frequency of inspection, sampling,
and testing deemed necessary to measure and control the various properties governed by the
Specifications.  The QC Plan must address the actions needed to keep the process in control, detect when
the process is going out of control, and responses to correct the situation(s).  
Quality Level Analysis: A statistical procedure that provides a method for estimating the percentage of
each lot or sublot of material, product, item of construction, or completed construction that may be
expected to be within specified tolerances.
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Standard Deviation:  A term used in statistics to indicate the value calculated from the square root of the
difference between the individual measurements in a group and their average.  Standard deviation is
calculated by taking the square root of the sum of the squares of the differences of each of n values and
the mean value, this sum first divided by (n-1). 
Target Value: The acceptable value for a controlling characteristic of a product.  The JMF will establish
each of these values for the material.  
Test Methods:  Shall be AASHTO test methods.  Copies of these test methods shall be available at each
qualified laboratory.  
Upper Quality Index (QU):  The index reflecting the statistic related to the upper boundary to which a
sample (or sample statistic) may deviate from the target value and still be considered acceptable.  
Volumetric Properties:  Air voids, voids in mineral aggregates (VMA), voids filled with asphalt (VFA),
and dust to effective asphalt.

.03  Equipment.

(a) Material Production Test Equipment. 

The Contractor shall establish, maintain, and operate a qualified testing laboratory at the production plant
site of sufficient size and layout that will accommodate the testing operations of both the Contractor and the
Engineer.  The Contractor shall maintain all the equipment used for handling, preparing, and testing materials
in proper operating condition.  For any laboratory equipment malfunction, the Contractor shall remedy the
situation within one working day or the Engineer may reject production.  In the case of an equipment
malfunction, and while waiting for repairs to equipment, the Engineer may elect to test the material at either
another production facility or the Engineer’s laboratory to obtain payment factors.
    

The following shall be the minimum calibrations for the referenced equipment:

-  SUPERPAVE  Gyratory Compactor: once every year; verified once every month by the Engineer.R

-  Ovens: once every three months, verified once every month.
-  Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
-  Balances and Scales: once every year, verified once every month.  
-  Thermometers: once a year; verified once every month.  
-  Gyratory Compactor molds and base plates: once every year
-  Mechanical Shakers: once every year
-  Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.

(b) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, or coring equipment, or both, as necessary
to meet the requirements of these Specifications.  

.04  Quality Control (QC) Plan.   

(a) Material Production QC.

(1) Job Mix Formula – Material Production.  

The Contractor shall submit for approval to the Engineer the job mix formula (JMF) design of the
component materials and target characteristic values for each mixture proposed for use.  Once the JMF is
submitted to the Engineer, the Engineer will have up to three weeks to review the submitted information.
However, a provision for a more timely approval is available to the Contractor; first, the Contractor shall
submit the proper documentation on Pinepave mixture design software for the Engineer’s approval.  After
that approval from the Engineer, the Contractor shall produce the new mixture for a non-Department project. 
The Engineer will test the material, by taking three series per the specifications.  If the Engineer’s test results
are within the specifications, then the mixture will be approved by the Engineer for Department projects.

The component materials design shall include designating the source and the expected proportion (within
1 percent for the aggregate components, and within 0.1 percent for the other components) of each component
to be used in order to produce workable hot-mix asphalt having the specified properties.  For plant component
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feed adjustments, RAP can be considered in the same manner as an individual aggregate component.  The
JMF target characteristic values include the mixing temperature range, core temperature range for gyration,
the percentage of the asphalt cement component (both total and virgin), and the percentages of the aggregate
amounts retained on the sieves to be addressed by the JMF as shown in Table 1.  

The Contractor shall provide an ignition oven correction number for each JMF.  The Contractor shall also
supply to the Engineer weighed material of each JMF so correction numbers can be established for the
Engineer’s equipment for Dispute Resolution samples.

Prior to starting production of a new mixture, the Contractor shall submit a JMF. For any mixture that has
a 20% or greater failure rate on any combined volumetric criteria, the JMF will not be approved for use on
Department contracts. In order to be approved, a re-design of the mixture will have to be completed by the
Contractor for review and approval by the Engineer. The Contractor shall uniquely title each JMF.  The
Contractor shall submit test data with each JMF and tests performed by a Qualified Laboratory on
representative materials, verifying the adequacy of the design.  Refer to the specifications for each mix type
in order to determine the design requirements.  The JMF sieve percentage values shall conform to the ranges
shown in Table 1.  

If there is a change in the source of any of the component materials, other than asphalt, if there is a change
in the proportions of the aggregate components or the percent passing for each sieve by more than 5 percent
from the submitted JMF, or if there is a change in the percentage of the asphalt cement component by 0.2
percent or more, which causes the volumetrics to change from the originally submitted JMF, a new JMF is
required.  Also, if the asphalt cement target percentage is lowered, all volumetric criteria must still be
achieved. 

According to the Contractor’s QC Plan, the Contractor shall inform the Engineer of any proposed changes
to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed changes. The
Engineer will reply to the proposed changes within one operational day and notify the Contractor of the
effective date of the changes.

Although a new JMF is not required, the Contractor must notify the Engineer of any change in the
proportions of the components.  This notification shall include the total change made from the approved JMF
proportions, and the effective time of the change.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples.  These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture

mm mbdesign software:  G : + / -0.030 and G : + / - 0.040 

Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

Sieve Size
mm

(inch)

4.75
mm

4.75mm
Range

9.5
mm

9.5mm
Range

12.5
mm

12.5mm
Range

19.0
mm

19.0mm
Range

25.0
mm

25.0mm
Range

37.5(1.5) No No No No Yes 100

25.0(1.0) No No No Yes 100 Yes 90-100

19.0 (3/4) No No Yes 100 Yes 90-100 Yes 20-90

12.5(1/2) Yes 100 Yes 100 Yes 90-100 Yes 23-90 Yes

9.5 (3/8) Yes 95-100 Yes 90-100 Yes 28-90 Yes Yes

4.75(#4) Yes 90-100 Yes 32-90 Yes Yes Yes

2.36(#8) Yes Yes 32-67 Yes 28-58 Yes 23-49 Yes 19-45

(#16) Yes 30-60 Yes Yes Yes Yes

(#30) Yes Yes Yes Yes Yes
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Table 1 - Aggregate Gradation - JMF and Control Point Information

Sieves to be addressed by JMF/Range values are percentages passing by weight

Sieve Size
mm

(inch)

4.75
mm

4.75mm
Range

9.5
mm

9.5mm
Range

12.5
mm

12.5mm
Range

19.0
mm

19.0mm
Range

25.0
mm

25.0mm
Range

(#50) Yes Yes Yes Yes Yes

(#100) Yes Yes Yes Yes Yes

.075(#200) Yes 6-12 Yes 2-10 Yes 2-10 Yes 2-8 Yes 1-7

(2)  Process Control – Material Production. 

The Contractor shall submit in writing (letter or electronic mail) a QC Plan from each proposed production
plant to the Engineer; no hot-mix asphalt material will be accepted until the Engineer approves the QC Plan.
This plan must be submitted to the Engineer on an annual basis for review and approval prior to material
production. The Engineer will send a signed copy back to the Contractor stating that it is approved.  The
approved QC Plan shall govern contractor operations.  

The following are considered significant violations to the Contractor’s QC Plan:

Using testing equipment that is knowingly out of calibration or is not working properly.
Reporting false information such as test data, JMF information, or any info requested by DelDOT
When the Contractor fails to comply to their approved QC Plan in reference to materials testing
Substantial deviations to AASHTO or DelDOT procedures when running tests, sampling stockpiles,
or testing hot mix.
The use of any material not listed in the JMF.
The use of the wrong PG graded asphalt.
If samples fall within the Contractors action points in the QC Plan but the Contractor fails to take
the corrective action in the approved QC Plan

If a Contractor is found in violation of any of these items, they will receive a written warning for their first
violation.  If the Contractor is found in violation a second time on any of the criteria, they will forfeit any
bonus from that day’s production.  If the Contractor is found in violation a third time on any of the criteria,
they will receive a five percent (5%) deduction for that day’s production.  If the Contractor is found in
violation a fourth time, the plant will not be approved for production until such time that the Contractor
addresses the violation of the QC plan to the satisfaction of the Engineer. If the Engineer approves the
changes in advance, the Contractor may make changes to the QC Plan.  All changes shall be submitted and
approved in writing by the Engineer.  

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors.  The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements.  The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested.  The Contractor shall maintain records of all inspections and
tests for at least one year.  The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.  

In the QC Plan, the Contractor shall detail the type and frequency of inspection, sampling, and testing
deemed necessary to measure and control the various properties of material and construction governed by the
Specifications.  The QC Plan shall include the following elements as a minimum:

Production Plant – make, type, capacity, and location.
Production Plant Calibration – components and schedule; address documentation.  
Personnel – include name and telephone number for the following individuals: 

Person responsible for quality control. 
Qualified technician(s) responsible for performing the inspection, sampling, and testing.  
Person who has the authority to make corrective actions on behalf of the Contractor.   
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Testing Laboratory – state the frequency of accuracy checks and calibrations of the equipment used for
testing; address documentation.
Locations where samples will be obtained and the sampling techniques for each test
Load number of QC samples (1-10 if QA sample is not within trucks 1-10)
Tests to be performed and their normal frequency; the following, at a minimum, shall be conducted:

Mixture Temperature: each of the first five trucks, and each load that is sampled for QC or
acceptance testing.
Gradation analysis of aggregate (and RAP) stockpiles – one washed gradations per week for each
aggregate stockpile; RAP: five gradations and asphalt cement contents for dedicated stockpiles
where new material is not being added; one gradation and asphalt cement content test per week for
stockpiles where material is continually being added to the stockpile.
Gradation analysis of non-payment sieves
Dust to effective asphalt calculation
Moisture content analysis of aggregates – daily.  
Gradation analysis of the combined aggregate cold feed – one per year per mixture.
Bulk specific gravity and absorption of blended material – one per year per mixture.
Ignition Oven calibration – one per year per mixture.
Hot-Bins: one per year per mixture.
Others, as appropriate.

Procedures for reporting the results of inspection and tests (include schedule).
Procedures for dealing with non-compliant material or work.
Presentation of control charts.   The Contractor shall plot the results of testing on individual control
charts for each characteristic.  The control charts shall be updated within one working day as test results
for each sublot become available.   The control charts shall be easily and readily accessible at the plant
laboratory.  The following parameters shall be plotted from the testing:

Asphalt cement content.
Volumetrics (air voids, voids in mineral aggregates [VMA])
Gradation values for the following sieves:  

- 4.75 mm  (#4).
- 2.36 mm  (#8). 
- 0.075 mm  (#200). 

Operational guidelines (trigger points) to address times when the following actions would be
considered:

Increased frequency of sampling and testing.
Plant control/settings/operations change.
JMF adjustment.
JMF change (See Section .04(a)(1)).
Change in the source of the component materials.
Calibration of material production equipment (asphalt pump, belt feeders, etc.).
Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications, comes
to the attention of either the Contractor or the Engineer, the other party shall be notified immediately, and the
Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately shall be
cause for rejection of material or work by the Engineer.

(b)  Pavement Construction – Process Control. 

The Contractor shall perform Quality Control of pavement compaction by testing in-place pavement with
a density gauge or by testing cores extracted from the pavement. The use of the nuclear density gauge shall
conform to ASTM D2950; the use of other density gauges shall be as per the manufacturer’s
recommendations and approved by the Engineer.  The Contractor may use any method to select locations for
the Quality Control.

.05  Acceptance Plan.  

(a)  Material Production – Tests and Evaluations.

The Engineer will conduct acceptance tests.  The Engineer will directly base acceptance on the acceptance
test results, the asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance
test results to the QC test results.  The Engineer may elect to utilize test results of the Contractor in some
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situations toward judging acceptance.  All acceptance tests shall be performed by qualified technicians at
qualified laboratories following AASHTO or DelDOT procedures, and shall be evaluated using Quality Level
Analysis. 

The Contractor shall supply, capture, and mark samples, as directed, from delivery trucks before the trucks
leave the production plant.  The sample shall represent the material produced by the Contractor, and shall be
of sufficient size to allow the Engineer to complete all required acceptance tests.  The Engineer will direct
the Contractor when to capture these samples, on a statistically random, unbiased basis, established before
production begins each day based upon the  anticipated production tonnage.  The captured sample shall be
from the Engineer specified delivery truck; if the Contractor visually observes the specified delivery truck
sample and does not want this sample to be sampled and tested for acceptance, that delivery truck will not
be sent to a Department project.  The next visually acceptable delivery truck to the Contractor shall be
sampled for acceptance testing.  

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons).  Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day.  Unacceptable samples may be a basis for rejection of material if the QC plan is not followed
as approved for sample retrieval.  If the Contractor wishes to perform parallel tests with the Engineer, or to
capture samples to be retained for possible Dispute Resolution, each of the samples for these purposes shall
be obtained at the same time and location as the acceptance test sample.   Either splitting a large sample or
getting multiple samples that equally represent the material is acceptable.  The Engineer will perform all
splitting and handling of samples after they are obtained by the Contractor.   

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons  or a maximum period of three days,
whichever is reached first.  If the 2000  ton  target lot size is achieved during a production day, the lot sizeth

shall extend to the end of that production day.  The Contractor may interrupt the production of one JMF in
order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot.  The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis.  For each sublot,
the Engineer will evaluate one sample. 

The target size of sub-lots within each lot, except for the first sample of the production day, is  equal-sized
500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions.  If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production.  If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
a new sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.  

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used for
analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer is
not present, the contractor shall randomly select a sample using the Engineer’s random location program. 
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing.  A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer.  The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality, and to judge acceptance and the pay adjustment for the material: 

AASHTO  T312 – Preparing a mixture samples using a gyratory compactor. 
AASHTO T166, Method C (Rapid Method) – Bulk specific gravity of compacted samples.
AASHTO T308 – Asphalt cement content.  
AASHTO T30 – Aggregate gradations, using samples from the asphalt cement content test. 
AASHTO T209 – Theoretical maximum specific gravity.
ASTM Provisional Test Method – Rapid Drying of Compacted and Loose Bituminous Asphalt
Specimens using Vacuum Drying Method
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(b)  Pavement Construction – Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the inspection
of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract documents,
lift thickness as referenced in the contract documents, joint quality as referenced in the contract documents,
surface texture as referenced in the contract documents, and possibly the comparisons of the acceptance test
results to the independent test results.  For the compaction acceptance testing, the Engineer will sample the
work on a statistically random basis, and will test and evaluate the work using lots.   

Prior to paving a road segment, the Contractor shall notify the Engineer of any locations within that road
segment that may not be suitable to achieve minimum (93%) compaction due to existing conditions.  The
Contractor shall schedule and hold a meeting in the field with the Engineer in order to discuss all areas that
may potentially be applicable to Table 5a before paving starts. Areas that will be considered for Table 5a will
be investigated in accordance to the method described in Appendix B.  If this meeting is not held prior to
paving, no areas will be considered for Table 5a. Areas of allowable exemptions that will not be cored include
the following: partial-depth patch areas, driveway entrances, paving locations of less than 100 tons, areas
around manholes and driveway entrances, and areas of paving that are under 400 feet in continuous total
length and/or 5 feet in width.

 The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole.  The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway.  Areas of exemption that will be cored for informational purposes only
shall include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck.  Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis.  Payment for the compaction
will be calculated by using the material production lots as referenced in .05 Acceptance Plan (a) Material
Production – Tests and Evaluation and analyzing the compaction results over the individual days covered
in the material production lot.  The compaction results will be combined with the material results to obtain
a payment for this item.  

The minimum size of a compaction lot shall be 100 tons.  If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot
is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.   

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select one
more randomly generated location to be tested per the requirements of this Specification.  If that cannot be
accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.5 feet from the newly placed longitudinal joint and 50 feet from
a new transverse joint. If the Contractor chooses to cut companion cores, they shall be located within one foot
of the Engineers cores along the longitudinal direction and in-line with the Engineers cores in the longitudinal
plane.  

Exactly at the locations marked by the Engineer, the Contractor shall cut a core, 6 inches in diameter,
through the full lift depth. Cores submitted that are not from the location designated by the Engineer will not
be tested and will be paid at zero pay.

 The Contractor shall notify the Engineer prior to starting paving operations with approximations of the
tonnage to be placed. The Contractor is then responsible for notifying the appropriate Engineer test personnel
within 12 hours of material placement. The Engineer will then have 24 hours to mark the core locations. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
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being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

The Contractor shall provide any traffic control required for the structural number investigation, sampling,
and testing work at no additional cost to the Department.

The Contractor shall cut each core with care in order to prevent damaging the core.  The pavement shall
have a maximum temperature of 140 F when cores are cut from it. Immediately upon removal of a core from
the roadway, the Contractor shall adequately label it.  The Contractor shall protect the core by supplying a
6-inch plastic concrete cylinder mold, or an approved substitute, and placing the core in it.  If more than one
core is in the same mold, the Contractor shall place paper between them.  The Contractor shall attach a
completed QC test record for the representative area to the corresponding core.  The Engineer will also
complete a test record for areas tested for the QA report and provide to Materials & Research. At the end of
every production day, the Contractor shall deliver the cores to the Engineer for testing, processing, and report
distribution.   

The Contractor shall repair the core hole per Appendix A, Repairing Core Holes in Hot-Mix Asphalt
Pavements. Core holes shall be filled immediately.  Failure to repair core holes at the time of coring will
result in zero pay for compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

AASHTO T166, Method C (Rapid Method) – to determine the bulk specific gravity of the cores. 
AASHTO T209 – to calculate the theoretical maximum specific gravity and the density of the non-
compacted mixtures.   
ASTM Provisional Test Method – Rapid Drying of Compacted and Loose Bituminous Asphalt
Specimens using Vacuum Drying Method.

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at the
production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity. 

.06  Payment and Pay Adjustment Factors.

The Contractor shall include the costs for all materials, labor, equipment, tools, and incidentals necessary
to meet the requirements of this specification in the bid price per ton for the hot-mix asphalt.   Payment to
the Contractor for the hot-mix asphalt item(s) will be based on the Contract price per ton and the pay
adjustments described in this specification.  The Engineer will determine pay adjustments for the hot-mix
asphalt item(s) based on the Acceptance Plan.  The Engineer will determine both a pay adjustment for the
material and a pay adjustment for the pavement construction. Note that the material portion of the total pay
adjustment is 70 percent and the pavement construction portion is 30 percent.  For replaced material or work,
the Engineer will not apply the Pay Adjustment applicable to the material or work replaced; a new Pay
Adjustment will be calculated based on the qualities of the new material.  Even if one portion of the pay
adjustment (material or construction) is not applied, the Engineer may apply the pay adjustment to the other
portion. All adjustments (bonus or penalty) shall be paid under this item number in the contract. 

(a)  Material Production – Pay Adjustment.  

The Engineer will determine the material pay adjustment by evaluating the production material based on
the following parameters:  

Gradation of the 2.36 mm (#8) sieve.
Gradation of the 0.075 mm (#200) sieve.
Asphalt cement content. 
Air void content 

Using the JMF target value, the single test tolerance (from Table 3), and the test values, the Engineer will
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use the following steps to determine the material pay adjustment factor for each lot of material:  

1. For each parameter, calculate the mean value and the standard deviation of the test values for the lot
to the nearest 0.1 unit.  

2. For each parameter, calculate the Upper Quality Index (QU): 
QU = ((JMF target) + (single test tolerance) – (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower Payment Limit
(PL) from Table 2 – Quality Level Analysis by the Standard Deviation Method.  (Use the column for
“n” representing the number of sublots in the lot.  Use the closest value on the table when the exact
value is not listed).  

5. Calculate the PWL for each parameter from the values located in the previous step:  
PWL = PU + PL – 100.

6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL by the
weight factor shown in Table 3 for that parameter.  

7. Add the calculated adjustments of all the parameters together to determine the Composite PWL for the
lot.  

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated PWL.
9. For each lot, determine the final material price adjustment:  

Final Pay Adjustment = 
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%.  This final pay calculation will be
paid to the tenth of a percent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department.  If the PWL of any single material characteristic is below
60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test.  If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test.  Payment for previously closed lots will not be affected by
the analysis.

When a sample is out of the acceptable tolerance for any Materials pay criteria, that sample will be
isolated.  For payment purposes, the test result of the out of acceptable tolerance sample will be combined
with the two previous acceptable samples of the same JMF and analyzed per this specification.  The material
that is considered out of the acceptable tolerance will only include the material within the represented sub-lot
(i.e., a maximum of 500 tons).  If the previous acceptable test result is from the previous production day, only
the material produced on the second production day will be considered out of tolerance.  All future sub lots
will not include the isolated test.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the
mixture (within the JMF boundaries), and request to have that sample further isolated.  If this request is
approved, and the Contractor has made a change, the third load after the change will be tested.  If that sample
test result shows compliance with the specifications, the material that is considered out of the acceptable
tolerance will include the material from the previous acceptable test result to the third load after the initially
sampled and tested sample.  If the sample does not meet the specification requirements, the Engineer will no
longer accept material.  Production may resume when changes have been made and an acceptable sample and
test result is obtained.

Table 2 – Quality Level Analysis by the Standard Deviation Method

PU or PL
QU and QL for “n” Samples

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
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Table 2 – Quality Level Analysis by the Standard Deviation Method

PU or PL
QU and QL for “n” Samples

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

99 1.47 1.67 1.80 1.89 1.95 2.00

98 1.15 1.44 1.60 1.70 1.76 1.81 1.84

97 1.41 1.54 1.62 1.67 1.70 1.72

96 1.14 1.38 1.49 1.55 1.59 1.61 1.63

95 1.35 1.44 1.49 1.52 1.54 1.55

94 1.13 1.32 1.39 1.43 1.46 1.47 1.48

93 1.29 1.35 1.38 1.40 1.41 1.42

92 1.12 1.26 1.31 1.33 1.35 1.36 1.36

91 1.11 1.23 1.27 1.29 1.30 1.30 1.31

90 1.10 1.20 1.23 1.24 1.25 1.25 1.26

89 1.09 1.17 1.19 1.20 1.20 1.21 1.21

88 1.07 1.14 1.15 1.16 1.16 1.16 1.17

87 1.06 1.11 1.12 1.12 1.12 1.12 1.12

86 1.04 1.08 1.08 1.08 1.08 1.08 1.08

85 1.03 1.05 1.05 1.04 1.04 1.04 1.04

84 1.01 1.02 1.01 1.01 1.00 1.00 1.00

83 1.00 0.99 0.98 0.97 0.97 0.96 0.96

82 0.97 0.96 0.95 0.94 0.93 0.93 0.93

81 0.96 0.93 0.91 0.90 0.90 0.89 0.89

80 0.93 0.90 0.88 0.87 0.86 0.86 0.86

79 0.91 0.87 0.85 0.84 0.83 0.82 0.82

78 0.89 0.84 0.82 0.80 0.80 0.79 0.79

77 0.87 0.81 0.78 0.77 0.76 0.76 0.76

76 0.84 0.78 0.75 0.74 0.73 0.73 0.72

75 0.82 0.75 0.72 0.71 0.70 0.70 0.69

74 0.79 0.72 0.69 0.68 0.67 0.66 0.66

73 0.75 0.69 0.66 0.65 0.64 0.63 0.63

72 0.74 0.66 0.63 0.62 0.61 0.60 0.60

71 0.71 0.63 0.60 0.59 0.58 0.57 0.57

70 0.68 0.60 0.57 0.56 0.55 0.55 0.54

69 0.65 0.57 0.54 0.53 0.52 0.52 0.51

68 0.62 0.54 0.51 0.50 0.49 0.49 0.48

67 0.59 0.51 0.47 0.47 0.46 0.46 0.46

66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
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Table 2 – Quality Level Analysis by the Standard Deviation Method

PU or PL
QU and QL for “n” Samples

n = 3 n = 4 n = 5 n = 6 n = 7 n = 8 n = 9

65 0.52 0.45 0.43 0.41 0.41 0.40 0.40

64 0.49 0.42 0.40 0.39 0.38 0.38 0.37

63 0.46 0.39 0.37 0.36 0.35 0.35 0.35

62 0.43 0.36 0.34 0.33 0.32 0.32 0.32

61 0.39 0.33 0.31 0.30 0.30 0.29 0.29

60 0.36 0.30 0.28 0.27 0.27 0.27 0.26

59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 3 - Material Parameter Weight Factors

Material Parameter Single Test Tolerance (+/-) Weight Factor

Asphalt Content 0.4 0.30

#8 Sive (19 mm or >) 7.0 0.30

#8 Sieve (12.5 mm or <) 5.0 0.30

#200 Sieve (0.075 mm) Sieve 2.0 0.30

Air Voids (4.0% Target) 1.5 0.10

Table 4 - PWL Pay Adjustment Factors

PWL Pay Adjustment Factor (%)

100 +5

99 +4

98 +3

97 +2

96 +1

95 0

94 (-1)

93 (-2)

92 (-3)

91 (-4)

PWL (when <91) (PWL - 100)

(b)  Pavement Construction – Pay Adjustments. 

The Engineer will determine the pavement construction pay adjustment by evaluating the construction of
the pavement, based on the following parameter:  

Degree of compaction of the in-place material  
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Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work.  Note that the material portion of the total pay adjustment
is 70 percent and the pavement construction portion is 30 percent.  

1. Calculate the average density values from the sublot tests values, to the nearest 0.1 unit.
2. Calculate the Degree of Compaction:

Degree of Compaction =  
((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity))  x 100%.

3. The average compaction for the sublots shall be averaged together for the compaction level of the lot. 
The lots compaction test level shall be averaged to the whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree of
compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:  
Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.  

Table 5:  Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Pay Adjustment Factor (%)

>97 -100*

96 -3

95 0

94 0

93 +5

92 0

91 -15

90 -25

89 -30

<88 -100*

* or remove and replace it at Engineer's discretion

Table 5a:  Compaction Price Adjustment Other  Locations1

Degree of Compaction (%) Pay Adjustment Factor (%)

>96 -100*

95 -2

94 0

93 +3

92 0

91 0

90 0

89 -1

88 -5

87 -15

86 -25

85 -30
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Table 5a:  Compaction Price Adjustment Other  Locations1

Degree of Compaction (%) Pay Adjustment Factor (%)

84 -100*

* or remove and replace at Engineer's discretion

This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as1

determined by the Engineer.  See Appendix B – Method for Obtaining Cores for Determination of
Roadway Structure.  This chart is applicable to rehabilitation work only; full depth construction will not
be considered for Table 5a.

.07  Dispute Resolution.

Disputes or questions about any test result shall be immediately brought to the attention of the Contractor
and the Engineer.  When there is a significant alleged discrepancy regarding the Engineer’s acceptance test
results, the Contractor must claim a dispute within two operational days of the test date.  The following
dispute resolution procedures will be used.  

The Engineer and the Contractor will review the sample quality, the test method, the laboratory equipment,
and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute resolution
will be used.

For third party resolution testing, it can be either at another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory.  Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.  

When disputes over production testing occur, the samples used for Dispute Resolution testing will be those
samples the Contractor properly captured, labeled, and stored, as described in the second paragraph of the
section of these specifications titled .05 Acceptance Plan, (a) Material Production – Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations. 

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s  test result, the
Contractor may ask for the Dispute Resolution sample to be tested.  If the Dispute Resolution sample
substantiates the original acceptance test result, the Contractor, after two such Dispute Resolution samples,
will be charged a fee of $125 for all further Dispute Resolution cores that substantiate the acceptance test
result.  If the Dispute Resolution sample substantiates the Contractor’s test result, the Contractor will not be
charged a fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for
the dispute resolution sample.  The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes. 

7/28/11
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Appendix A - Repairing Core Holes in Hot-Mix Asphalt Pavement

Description.  

This appendix describes the procedure required to acceptably repair core holes in a bituminous concrete
pavement.

Materials and Equipment.  

The following material shall be available to complete this work:

Patch Material –A DelDOT approved High Performance Cold Patch material shall be used.

The following equipment shall be available to complete this work:

Sponge or other absorbent material – Used to extract water from the hole.
Compaction Hammer – Shall be mechanical, with a flat, circular tamping face smaller than 6 inches
in diameter. The tamping head shall be connected to an electrical, pneumatic, or gasoline driven
tamping device.

Construction Method.  

After core removal from the hole, remove all excess water from within the hole, and prevent water from
re-entering the hole.  

Place the patch material in lifts no greater than 3 inches.  If the hole is deeper than 3 inches, use two lifts
of approximately equal depths so that optimum compaction is achieved.  Make sure that the patch surface
matches the grade of the existing roadway.  Make every effort to achieve the greatest possible compaction

Performance Requirements.  

The Engineer will judge the patch on the following basis:  

The patch shall be well compacted 
The patch surface shall match the grade of the surrounding roadway surface.  

Basis of Payment.  

No measurement or payment will be made for the patching work.  The Contractor must gain the Engineer’s
acceptance of the patching work before the Engineer will accept the material represented by the core.  
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Appendix B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for compaction
price adjustments according to Table 5a in this specification.  Table 5a is not applicable for new full-depth
pavement box construction.  Cores submitted for this process shall be obtained according to the following
process.

1. Contact Materials & Research (M&R) personnel to determine if information about the area is already
available.  If M&R has already obtained cores in the location that is being investigated, the contractor
may opt to use the laboratory information for the investigation and not core the area on their own.

2. If M&R does not have information concerning the section of the roadway, the contractor needs to
contact M&R to arrange for verification of coring operations.  Arrangements shall be made to allow
for an individual from M&R to be on the site when the cores are obtained.  Cores will be turned over
to M&R for evaluation.

3. The contractor is responsible for providing all traffic control and repairing core holes in accordance to
401699 Appendix A – Repairing Core Holes in Hot-Mix Asphalt Pavements.

4. Cores are to be taken throughout the entire project for the area in question.  Cores will be spaced, from
the start of the project in increments determined based on field and project specifics.  Cores will be
evenly distributed throughout the project location.  The cores will be taken in the center of the lane in
question.  

5. Additional cores may be taken at other locations, if surface conditions indicate that there may be a
substantial difference in the underlying section.  The location of these cores should be documented and
submitted to M&R.

6. Cores shall be full depth and include underlying materials.  If there is a stone base included in the
pavement section, at a minimum 1 core must have information concerning the thickness of the base. 
This is determined by augering to the subgrade surface.  

7. The calculations used to determine the structural capacity of the roadway is as follows.  If the
contractor finds, upon starting the coring process, that the areas are of greater thickness than applicable
to Table 5a, they may terminate the coring process on their own and retract the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.  The
structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate for
aging of the materials.  The coefficients used to determine the structural number of an existing pavement are:

Existing Material Structural Coefficient

HMA 0.32

Asphalt Treated Base 0.26

Soil Cement 0.16

Surface Treatment
(Tar & Chip) 0.10

GABC 0.14

Concrete 0 - 0.7*

* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.  Compressive
strengths & ASR analysis are used to determine condition – contact the Engineer if this situation arises.
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Newly placed materials use a different set of structural coefficients.  They are as follows:

New Material Structural Coefficient

HMA 0.40

Asphalt Treated Base
(BCBC)

0.32

Soil Cement 0.20

GABC 0.14

Example:

Location includes placement of a 1.25” Type C overlay on 2.25” Type B.  Existing roadway is cored and is
shown to consist of 2” HMA on 7” GABC.  

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2 * 0.32 = 0.64
GABC 7 * 0.14 = 0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 2.25 * 0.4 = 0.90
Existing HMA 2 * 0.32 = 0.64
GABC 7* 0.14 = 0.98

2.52
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401752 – SAFETY EDGE FOR ROADWAY PAVEMENT

Description:

This work consists of the construction of safety edge(s) along bituminous concrete pavement or P.C.C.
pavement in accordance with the details and notes on the Plans and as directed by the Engineer.

Construction Methods:

The safety edge shall not be constructed adjacent to curb or in front of guardrail sections.

In bituminous concrete pavement sections, prior to the construction of the safety edge, the fill or in situ
material at the edge of pavement shall be compacted so that it is level with the top of the pavement, prior to
the final surface overlay.

In bituminous concrete pavement sections, the contractor shall attach a device to the screed of the paver
unit that confines the material at the end of the gate and extrudes the asphalt material in such a way that
results in a compacted wedge shape pavement edge of 32 degrees (+/- 2 degrees).  Contact shall be
maintained between the device and the road shoulder surface. The device shall be manufactured so that it can
be easily adjusted to transition at cross roads, driveways and obstructions without stopping the paver unit. 
The device’s shape shall constrain the asphalt and cause compaction, as well as increase the density of the
extruded profile.

In bituminous concrete pavement sections, the Transtech Shoulder Wedge Maker, Advant-Edge  or an
approved equal shall be used to produce the safety edge.  Contact information for these wedge shape
compaction devices is listed below:

Transtech Systems, Inc.
1594 State Street
Schenectady, NY 12304
1-800-724-6306
www.transtechsys.com

or

Advant-Edge Paving Equipment, LLC
33 Old Niskayuna Road
Loudonville, NY 12211
1-814-422-3343
www.advantedgepaving.com

or an approved equal.

In P.C.C. pavement sections, the paver screed shall be modified to provide a chamfer at the end of the
P.C.C. pavement in accordance with the details and notes on the Plans, or as directed by the Engineer.

Method of Measurement:

Safety Edge will not be measured for payment.

Basis of Payment:

The cost associated with the construction of safety edge(s), including but not limited to the wedge device,
preparation and compaction of the fill or in situ material, and placement of the safety edge in accordance with
the Plans and Details shall be incidental to the bituminous concrete pavement or P.C.C. pavement item being
placed.

1/21/2011
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401800 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE)
401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
401802 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE STONE)

401803 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE STONE)
401804 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE STONE)
401805 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE STONE)

401806 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE STONE)
401807 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE STONE)
401808 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE STONE)

401809 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - WMA, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 115 GYRATIONS,
PG 64-22

401819 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG 64-22

401820 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 205 GYRATIONS,
PG 64-22

401821 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING
401822 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING

401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS,
PG-64-22, PATCHING

401824 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22, WEDGE
401825 - WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22, WEDGE

401826 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401827 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401828 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22, (NON-CARBONATE
STONE)

401829 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401830 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401831 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22, (NON-CARBONATE
STONE)

401832 - WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401833 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

401834 - WMA, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22, (NON-CARBONATE
STONE)

65



Contract No. T201206308.01  

401835 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 
401836 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 
401837 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22 
401838 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22 
401839 - THIN WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22 
401840 - THIN WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22 

Description:

Warm mix asphalt (WMA) is the generic term used to describe the reduction in production, paving, and
compaction temperatures achieved through the application of one or more WMA technologies.

WMA may be produced by one or a combination of several technologies involving asphalt foaming
processes and equipment or additives that facilitate the reduction of the temperature at which the mix can be
placed and satisfactorily compacted thereby permitting the mix to be produced at reduced temperatures from
a comparable mix without the Warm Mix Technology. 

The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 - 401.10,
401.12, and 401.13. All other subsections have been modified herein.

The Contractor shall read and thoroughly understand the requirements of the QA/QC specification as
defined in item 401699.  It is the responsibility of the Contractor to determine all costs associated with
meeting these requirements and to include them in the per ton bids for the various Superpave bituminous
concrete items.  The Contractor shall also be aware that the pay adjustment factors in item 401699 will be
applied to the Superpave item payments to determine the bonus or penalty for the item.

Materials:

If the Contractor proposes to use a combination of materials that are not covered by this Specification, the
mix design shall be submitted and reviewed by the Engineer 30 calendar days prior to use.

Conform to the requirements of Subsections 823.01, 823.05- 823.17, and 823.25 - 823.28 of the Standard
Specifications and the following for bituminous materials:

Asphalt Binder:

The asphalt binder shall meet the requirements of Superpave performance-grade asphalt binder, as
referenced in the Plans, according to M 320 , Table 1 and tested according to AASHTO R29 with the1

following test ranges:

TEST PROCEDURE AASHTO REFERENCE SPECIFICATION LIMITS

Temperature, °C M 320 Per Grade

Original DSR, G*/sin (ä) T 315 1.00 - 2.20 kPa

RTFO DSR, G*/sin (ä) T 315  >/= 2.20 kPa

PAV DSR, G* sin (ä) T 315 </=5000 kPa

BBR Creep Stiffness, S T 313 </= 300.0 kPa

BBR m-value T 313 >/=0.300 

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa

Substitution of a higher temperature grade will require prior approval by the Engineer.

The highest low temperature grade virgin binder to be used is -22. 

Depending on the level of RAP used, the low temperature properties, per T 313, may be different than
stated in M 320 or the previous table.
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Recycled Materials:

The percentage allowance of recycled asphalt pavement shall be controlled through the use of the
Materials & Research recycled mixture program available through the Materials & Research Section.  The
program can be used by the Contractor to determine which materials and combinations of materials can be
used to meet the specified material on the contract.

No recycled asphalt shingles shall be used in WMA.

Mineral Aggregate:

Conform to Section 805 and the following criteria. These criteria apply to the combined aggregate blend.

DESIGN

ESAL’S

(MILLIONS)

COARSE AGGREGATE

ANGULARITY1

(% MIN)

FINE AGGREGATE

ANGULARITY2

 (% MIN) CLAY

CONTENT3

(% -  MIN)

FLAT AND

ELONGATED 4

(% - MAX)#  100 mm > 100 mm #  100 mm > 100 mm

< 0.3 55/- -/- - - 40 -

0.3 to < 3 75/- 50/- 40 40 40

103 to <10 85/80 60/- 45 40 455

10 < 30 95/90 80/75 45 40 45

30 100/100 100/100 45 45 50

Coarse Aggregate Angularity is tested according to D5821.1

Fine Aggregate Angularity is tested according to TP33.2

Clay Content is tested according to T176.3

Flat and Elongated is tested according to D4791 with a 5:1 aspect ratio.4

 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured5

faces.

The following source properties apply to the individual aggregates in the aggregate blend for the proposed
JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, T96
     Percent Loss, Maximum 40

Soundness, T104
     Percent Loss, Maximum for five cycles 20

Deleterious Materials, T112
     Percent, Maximum      10

Moisture Sensitivity, T283
     Percent, Minimum 80

Supply all polish values to the Engineer upon request. The polish value of the composite aggregate blend
for any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted speed
of 35 mph (60 kph) or greater shall be greater than 8.0 when tested according to Maryland State Highway
Administration ‘MSMT 411 - Laboratory Method of Predicting Frictional Resistance of Polished Aggregates
and Pavement Surfaces’.  RAP shall be assigned a value of 4.0. 

Mineral Filler:

Conform to M17.
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 Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

1. WMA technology and/or additive information.
2. WMA technology manufacturer’s recommendation for usage.
3. WMA technology target dosage rate and tolerance envelope.  Support tolerance envelope with test data

demonstrating acceptable mix production properties conforming to all sections of this specification.
4. WMA technology manufacturer’s material safety data sheets (MSDS).
5. Documentation of past WMA technology field application including points of contact.
6. Temperature ranges for mixing and compacting.
7. Laboratory test data, samples, and sources of all mix components, and asphalt binder viscosity-

temperature relationships.

The contractor shall follow the manufacturer’s recommendation for incorporating additives and WMA
technologies into the mix.  The contractor shall also comply with the manufacturer’s recommendation
regarding receiving, storage, and delivery of additives. 

If the producer performs blending of the WMA technology in their tank, a separate Quality Control plan
shall be submitted by the producer to the Department for review and approval at least 30 calendar days prior
to production.

Mixture Requirements:

Mix Design.  Develop and submit a job mix formula for each mixture according to R35.  Each mix design
shall be capable of being produced, placed, and compacted as specified.  Apply all mix design requirements
for Superpave to the development of the WMA mix design.

Gradation: The FHWA Superpave 0.45 Power Chart shall be used to define permissible gradations for the
specified mixture.  Type C shall be either a No.4 (4.75 mm), 3/8” (9.5 mm), or 1/2“ (12.5 mm) Nominal
Maximum Aggregate Size Hot-Mix. Unless otherwise noted in the Plans, the Type C shall meet the 3/8” (9.5
mm) Nominal Maximum Aggregate Size.  Type B Hot-Mix shall be the 3/4" (19.0 mm) Nominal Maximum
Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1” (25.0 mm) Nominal
Maximum Aggregate Size. Target values for percent passing each standard sieve for the design aggregate
structure shall comply with the Superpave control points and should avoid the restricted zone.  Percentages
shall be based on the washed gradation of the aggregate according to T11.

Thin WMA, Type C shall be a No. 4 (4.75 mm) Nominal Maximum Aggregate Size Only. 

In addition to the results of the material requirements specified above, the following material properties
sb, sashall be provided by the Contractor: bulk specific gravity G apparent specific gravity G , and the absorption

of the individual aggregate stockpiles to be used, tested according to T84 and T85 and reported to three
decimal places along with the specific gravity of the mineral filler to be used, tested according to T100 and
reported to three decimal places.  

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below.  All mixture specimens tested in the SGC shall be

Maxcompacted to N  Height data provided by the SGC shall be employed to calculate volumetric properties at
INITIAL DEISGN MAXN , N , and N

Superpave Gyratory Compactive (SGC) Effort:
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DESIGN TRAFFIC LEVEL

INITIAL DESIGN MAX(MILLION ESAL’S) N N N

0.3 to < 3 7 75 115

3 to < 30 8 100 160

30 9 125 205

Volumetric Design Parameters.  The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

DESIGN

ESAL’S

(MILLION)

REQUIRED DENSITY

(% OF THEORETICAL

MAXIMUM SPECIFIC

GRAVITY)

VOIDS-IN-MINERAL AGGREGATE 

(% - MINIMUM)
NOMINAL MAX. AGGREGATE (mm)

VOIDS

FILLED

WITH

ASPHALT

(% -
MINIMUM)INITIAN

L DESIGN MAXN N 25.0 19.0 9.5 12.5 4.75

0.3 to < 3 $90.5

96.0 # 98.0 12.5 13.5 15.5 14.5 16.5

65.0 - 78.0

3 to < 10

89.0
10 < 30 65.0 - 75.01

 30

a design a maxAir voids (V ) at N  shall be 4.0% for all ESAL designs. Air voids (V ) at N  shall be a minimum of
2.0% for all ESAL designs

The dust to effective binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2.  For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6.  For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8” (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be 73.0%
to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for design
traffic levels 3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table when
tested according to T11 and T27.

Nominal Maximum Aggregates Size Control Points, Percent Passing

25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.75 mm

SIEVE SIZE MIN
MA
X MIN

MA
X MIN MAX MIN

MA
X MIN

MA
X

37.5 mm 100 - - - - - - - - -

25.0 mm 90 100 100 - - - - - - -

19.0 mm - 90 90 100 100 - - - - -

12.5 mm - - - 90 90 100 100 - 100 -

9.5 mm - - - - - 90 90 100 95 100

4.75 mm - - - - - - - 90 90 100

2.36 mm 19 45 23 49 28 58 32 67 - -

1.18 mm - - - - - - - - 30 60

0.075 mm 1 7 2 8 2 10 2 10 6 12
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Note:  The aggregate gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification:

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal maximum
Aggregates Size 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm

PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria

a maxAir Voids (V ) at (%) N
a designAir Voids (V ) at N  (%)

2.0 (min)
5.5 (max)

designVoids in Mineral Aggregate (VMA) at N
25.0 mm Bituminous Concrete Base Course

19.0 mm Type B Hot-Mix
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

-1.2
+2.0

Design Evaluation:  

The contractor shall furnish a Job Mix Formula (JMF) for review and approval.  The Engineer may elect
to evaluate the proposed JMF and suitability of all materials.  All materials requested by the Engineer shall
be provided at the contractor’s expense to the Central Laboratory in Dover in a timely manner upon request. 
To verify the complete mixture design and evaluate the suitability of all materials, the following approximate
quantities are required:

5.25 gal (20 liters) of the asphalt binder;
0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 lb. (115 kg) of each coarse aggregate; 
154 lb. (70 kg) of each intermediate and fine aggregate;
22 lb. (10 kg) of mineral filler; and 
254 lb. (115 kg) of RAP, when applicable.

The proposed JMF shall include the following:

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the maximum
density line, Superpave control points, and recommended restricted zone.

Plot of the three trial asphalt binder contents at  ±0.5% gyratory compaction curves where the percent of
mmmaximum specific gravity (% of G ) is plotted against the log base ten of the number of gyrations (log (N))

initial design max.showing the applicable criteria for N , N , and N

bPlot of the percent asphalt binder by total weight of the mix (P ) versus the following: 

mm design desgin design be% of G  at N , VMA at N , VFA at N , Fines to effective asphalt binder (P ) ratio, and unit

design maxweight (kg/m5) at both N  and N .

Summary of the consensus property standards test results for the design aggregate structure, summary of
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the source property standards test results for the individual aggregates in the design aggregate structure, target
mmvalue of the asphalt binder content, and a table of G  of the asphalt mixture for the four trial asphalt binder

contents determined according to T209.

The JMF shall also include the NCAT Ignition Oven calibration for the specific materials utilized for this
mix.

Construction:

Production Plants.  The contractor shall modify and/or operate their production plant as required by the
manufacturer to introduce the WMA technology.  

Weather Limitations.  Place mix only on dry, unfrozen surfaces.  

The minimum ambient temperature shall be 32 degrees F.

The following table of ambient temperatures for various binder grades and lift thicknesses for placement
with the following parameters:

- Minimum surface temperature of 32 degrees F
- Maximum production temperature of 275 degrees F
- Maximum wind speed of 8 miles per hour

Lift Thickness
(in)

PG Binder

76-22 70-22 64-22

1.50 50F 45F 40F

2.00 40F 38F 35F

3.00 32F 32F 32F

Construction outside of these conditions will be at the discretion of the Engineer.

Compaction:

Compaction shall be tested and paid per Item 401699 - Quality Control/Quality Assurance of Bituminous
Concrete .05 (b) Pavement Construction - Tests and Evaluations.

Method of Measurement and Basis of Payment: 

Method of Measurement and Basis of Payment will be in accordance with Subsections 401.14 and 401.15
of the Standard Specifications.

The item 401699, will define adjustment factor to be applied to the bituminous concrete payments for
bonus or penalty.

9/6/11
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   746774 - SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE

Description:

This work consists of sawing a cut in existing pavement, furnishing and installing loop detector wire in
the saw cut and sealing the saw cut  with an approved sealer, in accordance with the Standard Details,  these
specifications, or as directed by the Engineer. 

Materials:

The loop detector wire shall be No. 14 AWG, 19 Strand, IMSA Specification 51-5 Wire Cable.  The loop
detector lead-in shall be No. 14 AWG, IMSA specification 50-2 cable.  The interior of the cable is filled with
a water blocking material.  Color rotation is black, red, white, and green. The loop detector wire shall have
an UV stable high-density polyethylene outer cover that is chemical resistant and waterproof. 

Flexible embedding sealer shall be a cold poured, resilient type epoxy joint sealer, Bondo P-606 or
Duracote - D115 for concrete or asphalt pavement or E-Poxy Industry 36-1 for concrete or E-Poxy
Industry11-1 for asphalt pavement, or approved equal.

A sealer accelerant or retarder may be added at the discretion of the Contractor.

3/8" (10 mm) closed cell foam backer rod 

Construction Methods:

The saw cut shall be 1/4" (6 mm) wide and 3" (76 mm) deep.  It shall be cut in the directions and sizes
specified on the Standard Details or as directed by the Engineer.  Contractor shall remove sharp edges in the
saw cut and round the corners.   

The saw cut shall be blown out with compressed air to remove all dust, water and particles of loose
material. 

A 3/8" (10 mm) backer rod will be placed into the bottom of the saw cut.  The loop detector wire will then
be installed using blunt tools so as to prevent damage to the polyethylene outer cover.  One end of a loop
detector wire shall be tagged to indicate start ("S").  All loop detector wires shall be laid in saw cuts in a
clockwise rotation beginning with "S". The Engineer may require a High Voltage Ground Test with a 500
VDC megger after the loop detector installation is complete and prior to sealing saw cuts.  If the resistance
to ground is less than 100 megohms, this work will be rejected.  Loop detectors also should be checked for
continuity between the four conductors with an ohm-meter. If there is any resistance between colors or there
is an open flow from color to color, this work will be rejected.

A sealer and sealer accelerant or retarder (if necessary) shall be applied in accordance with the
manufacturer's directions and protected from traffic until it has set. A minimum of 1 inch of sealer shall be
installed on top of the loop detector wire.
 

Two loop detector wires shall be installed in a saw cut from the loop to the edge of the road. These two
wires shall then extend from the end of the saw cut to a junction well (see Standard Details). Wires shall be
parallel and taped every 12" (305 mm) to 18" (457 mm) from the end of the saw cut to a junction well. A
conduit may need to be installed between the end of the saw cut and junction well as directed by the Engineer. 
In this case the loop detector wire shall be installed in the conduit.

The loop detector wire shall be continuous and without splices from the junction well, through the saw
cuts and conduit (if any).  The Contractor shall ensure the loop detectors are moisture resistant and securely
installed.

Method of Measurement:

The quantity of loop detector wire to be measured under this item shall be the number of linear feet
(meters) of saw cut in which loop detector wire is installed, sealed, tested, and accepted. 
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The additional loop detector wire needed beyond the saw cut to reach the junction well and sealer
accelerant or retarder shall be incidental to this item and there shall be no separate measurement or payment. 
Any required conduit will be paid under a separate item.

Supply and installation of the conduit from the end of the saw cut to the junction well shall be covered
under other items of this Contract.  Installation of the loop detector wire in this conduit shall be incidental
to this item and there shall be no separate measurement or payment.

Splicing of the loop detector wire to a lead-in cable in a junction well shall not be covered under this item
and shall be paid separately under another item of this Contract.

Basis of Payment:

The quantity of detector wire supplied and installed will be paid for at the Contract unit price per linear
foot (meter) of sawcut.  Price and payment shall constitute full compensation for furnishing and placing all
materials including loop detector wire, backer rod, sealer, labor, equipment, tools, and incidentals necessary
to complete  this item.

3/24/11
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 748502 - RAISED/RECESSED PAVEMENT MARKER

Description:

This work consists of furnishing and installing raised/recessed pavement markers in accordance with the
Plans and these specifications.

Materials:

The cast iron housing shall meet the requirements of ASTM A 536-84, Grade 72-45-84.

The reflectors shall meet the requirements of ASTM D 4383-03.
For installation on interstates, freeways, and principal arterials, the pavement marker shall have red
reflectorized material on the back side (the side not facing the direction of traffic).

Epoxy shall meet the requirements of AASHTO M237, Type IV.

The followings models have been tested and approved by the Department and shall be used:

1. (Ennis Paint) Stimsonite - Avery Dennison Model 101LPCR Snow Plowable Marker.   

2. Ray-O-Lite Model 300 Snow Plowable Marker with Model 2004 Reflector.  

3. Or Approved Equal.

Construction Methods:

Pavement shall be saw cut to match the bottom contour of the marker housing using a saw and blade
suitable for the pavement material being sawed.  The depth of the cut slot must allow the housing to be set
in epoxy, with leveling lugs resting on the pavement surface, so that the front edge of marker is at or below
the surface of the pavement.  Excessive saw cuts must be repaired to the satisfaction of the Engineer.  When
cutting is complete, the slot shall be cleaned as recommended by the manufacturer of the epoxy material.  The
epoxy and pavement marker will be installed in the prepared contour slot in the pavement per the
manufacturer's recommendations.  

Placement shall be in accordance with the DE MUTCD.  

Method of Measurement:

The quantity of raised/recessed pavement markers will be measured as the actual number installed and
accepted.

Basis of Payment:

The quantity of raised/recessed pavement markers will be paid for at the Contract unit price per each. 
Price and payment will constitute full compensation for furnishing all materials, installation, saw-cutting,
cleaning, disposal of discarded materials, for all labor, tools, equipment, all necessary incidentals associated
with the item to complete the work.

07/26/2011
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 748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4O
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6O
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8O
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12O
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT

748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4O
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6O
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8O

748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10O
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12O
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16O

748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"

748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"
748559 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"
748568 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"

748569 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"
 

Description:

This work consists of striping layout,furnishing and applying white or yellow, epoxy reflectorized
pavement markings or black epoxy contrast pavement markings at the locations and in accordance with the
patterns indicated on the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous and/or
Portland cement concrete pavement surfaces as required by the Plans.  Following an application of double
drop glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent reflectorized
stripe of the specified thickness and width that is capable of resisting deformation by traffic.
All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and
other toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces.  Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic.  Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking material
and for hot-spray application at elevated temperatures.  The type and amounts of epoxy resins and
curing agents shall be at the option of the manufacturer, providing the other composition and physical
requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type system
formulated and designed to provide a simple volumetric mixing ratio (e.g. two volumes of Part A to
one volume of Part B).

Component A of both white and yellow shall conform to the following requirements:
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% BY WEIGHT
WHITE: YELLOW:

Pigments Titanium Dioxide - 18% Min.
(ASTM D476, Type II)

Organic Yellow -  6%-10%

Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.

The entire pigment composition shall consist of either titanium dioxide and/or organic yellow
pigment.  No extender pigments are permitted.  The white pigment upon analysis, shall contain a

2minimum of 16.5% TiO  (100% purity). 

Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will be tested in
accordance with ASTM D1652 and calculated as the weight per epoxy equivalent (WPE) for both
white and yellow.  The epoxy content will be determined on a pigment free basis.  The epoxy
content (WPE) shall meet a target value provided by the manufacturer and approved by the
Department's Material and Research Section (from now on will be addressed as Department).  A +
50 tolerance will be applied to the target value to establish the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested in accordance
with ASTM D2074-66 to determine its total amine value.  The total amine value shall meet a target
value provided by the manufacturer and approved by the Department.  A +50 tolerance will be
applied to the target value to establish the acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude fumes which are
toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both components
shall coincide (within 10%) at a recommended spray application.

2. Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient temperature of 73
± 5 F. (23 ± 3 C).

a. Color. The white epoxy composition when applied at a minimum wet film thickness of 20+1 mils
(500 µm) as applicable and allowed to dry, shall plot within the boundaries described by the four
corner points listed in Tables 1 and 2 of ASTM D 6628-01 when measured in accordance with the
test methods prescribed in Section 7 of ASTM D 6628-01.

The yellow epoxy composition when applied at a minimum wet film thickness of 20+1 mils (500
µm) as applicable and allowed to dry, shall plot within the boundaries described by the four corner
points listed in Tables 1 and 2 of ASTM D 6628-01 when measured in accordance with the test
methods prescribed in Section 7 of ASTM D 6628-01.

b. Directional Reflectance. The white epoxy composition (without glass spheres) shall have a
daylight directional reflectance of not less than 84% relative to a magnesium oxide standard when
tested in accordance with Method 6121 of Federal Test Method Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight directional reflectance
of not less than 55% relative to a magnesium oxide standard when tested in accordance with Method
6121 of Federal Test Method Standard No. 141.

c. Drying Time (Laboratory).  The epoxy composition, when mixed in the proper ratio and applied at
a 20+1 mils (500 µm) minimum wet film thickness, and immediately dressed with large reflective
glass spheres (Federal Spec. Type 4)at a rate of 12 lb/gal (1.4 kg/l) of epoxy pavement marking
materials, immediately followed by a second drop of AASHTO M-247 Type 1 glass spheres applied
at a rate of 12 lb/gal (1.4 kg/L) of epoxy pavement marking material, shall exhibit a no-track
condition in 15 minutes or less (ASTM D711).  A Bird Applicator or any other doctor blade shall
be used to produce a uniform film thickness.
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d. Drying Time (Field).  When installed at a minimum wet film thickness of 20+1 mils (500 or 625
um) and reflectorized with glass spheres, the maximum drying times shall correspond to these
temperatures:

80 F (27 C) 10 minutes 
70 F (21 C)  10 minutes 
60 F (16 C) 15 minutes
50 F (10 C)  25 minutes
40 F (4 C)  45 minutes
35 F (2 C)  60 minutes

The composition shall dry to no-tracking  in approximately 10 minutes, and after thirty (30) minutes
shall show no damaging effect from traffic.  Dry to no-tracking  shall be considered as the condition
where no visual deposition of the epoxy marking to the pavement surface is observed when viewed
from a distance of 100 feet (30 meters), after a passenger car is passed over the line.  Regardless of the
temperature at the time of installation,  the installation contractor shall be responsible for protection
of the markings material until dry to a non-tracking state.

e. Abrasion Resistance. The wear index of the composition shall not exceed 82 when tested
in accordance with ASTM C501 using a CS-17 wheel and under a load of 1000 grams for 1000
cycles.

f. Tensile Strength. The tensile strength of the epoxy composition shall not be less than
6000 psi (41 MPa) when tested in accordance with ASTM D638 using a Type IV specimen [0.125
± 0.010  (3.18 ± 0.25 mm) thick].  Tests shall be conducted at an ambient temperature of 75 ± 5 F 
(24 ± 3 C).  The testing machine shall operate at a speed of 0.20  (5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first mixed to the
time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold, fabricated from
polyterrafluorethylene (PTFE), 1/8  deep x 10  x 10  (3 mm deep x 250 mm x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent.  A sufficient amount of epoxy
composition is mixed in the proper proportions (A:B) and poured level with the top of the mold. 
Care should be taken so as not to decrease or exceed the 1/8  (3 mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that is flexible
enough to die-cut yet rigid enough to retain its shape.  While the material is in this plastic  state,
five (5) specimens shall be die-cut and then placed on a flat, smooth, PTFE surface for the
completion of the specified conditioning period.

g. Compressive Strength. The compressive strength of the epoxy composition shall not be less
than 12,000 psi (83 MPa) when tested in accordance with ASTM D695 except that a compression
tool shall not be necessary.  The test specimen shall be a right cylinder [0.50 inch diameter by 1.0
inch length (12 mm diameter by 25 mm length)].  Tests shall be conducted at an ambient
temperature of 75 ± 5 F (24 ± 3 C).

The total conditioning or drying period, from the time the epoxy composition is first mixed to the
time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:

Five molds will be prepared from 1/2  (12 mm) I.D., 1/16  (1.5 mm) wall thickness acrylic tubing,
cut in 1 1/2  (38 mm) lengths.  After spraying the inside of the mold with a suitable release agent,(1)

the cylindrical tubes are placed in a vertical position on a PTFE sheet base.  A sufficient amount of
epoxy composition is thoroughly mixed in the proper proportions (A:B) and poured into the mold
to a depth of approximately 1 1/4  (32 mm).  After a minimum of 72 hours curing, the specimens
are removed from the molds and machined to a length of 1  ± 0.002  (25 mm ± 0.05 mm).
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h. Hardness. The epoxy composition when tested in accordance with ASTM
D2240 shall have a Shore D hardness of between 75 and 100.  Samples shall be allowed to dry for
not less than 24 hours nor more than 96 hours prior to testing.

B. Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air bubbles;
and essentially clean from-surface scarring or scratching.  They shall be spherical in shape and at least
80% of the glass beads shall be true spheres when tested in accordance with ASTM D1155. At least
80% of the Type IV beads shall be true spheres as measured by the visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid immersion
method at 77 F (25 C).

The silica content of the glass spheres shall not be less than 60%.

The crushing resistance of the spheres shall be as follows: A 40 lb. (18 kg) dead weight, for 20 to 30
(850 µm to 600 µm) mesh spheres shall be the average resistance when tested in accordance with
ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM D1214.

M247 AASHTO Type 1 Glass Spheres
U.S. Standard Sieve % Retained % Passing
#20 (850µm) 0 100
#30 (600µm) 5-25 75-95
#50 (300µm) 40-65 15-35
#100 (150µm) 15-35 0-5
Pan 0-5

Type 4 Large Spheres
U.S. Standard Sieve % Retained % Passing
#10 (2000 µm) 0 100
#12 (1680 µm) 0-5 95-100
#14 (1410 µm) 5-20 80-95
#16 (1190 µm) 40-80 10-40
#18 (1000 µm) 10-40 0-5
#20 (850 µm) 0-5 0-2
Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating.  They shall
show no tendency to absorb moisture in storage and shall remain free of clusters and hard lumps.  They
shall flow freely from dispensing equipment at any time when surface and atmosphere conditions are
satisfactory for marking operations.  The moisture-resistance of the glass spheres shall be determined
in accordance with AASHTO M247 test method 4.4.1.

Type IV glass spheres shall be treated with an adhesion coating.  They shall show no tendency to
absorb moisture in storage and shall remain free of clusters and hard lumps.  They shall flow freely from
dispensing equipment at any time when surface and atmosphere conditions are satisfactory for marking
operations.  The adhesion coating property of the Type IV beads shall be tested in accordance with the dansyl-
chloride test.

C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and designed to
provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B) specifically for
service as a hot-spray applied binder for black aggregate in such a manner as to produce maximum adhesion. 
The material shall be composed of epoxy resins and pigments only.
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The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product.  The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage.  Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:

Composition: Component Percent By Weight
Carbon Black

(ASTM D476 Type III)
7±2 percent, by weight

Talc 14±2 percent, by weight
Epoxy Resin 79±4 percent, by weight

D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%

The moisture resistant aggregate shall have a ceramic coating.  The aggregate shall be angular with no dry
dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's
Mineral Scale.

Porosity: The black aggregate porosity shall be less than two (2) percent.
Moisture Content: The black aggregate moisture content shall be less than a

half (.5) percent.

E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers. 
Individual containers shall be plainly marked with the following information:

a. Name of Product
b. Lot Number
c. Batch Number
d. Test Number
e. Date of Manufacture
f. Date of expiration of acceptance (12 months from date of manufacture)
g. The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin
Part B - Contains Catalyst

h. Quantity
i. Mixing proportions, Application Temperature and Instructions
j. Safety Information
k. Manufacturer's Name and Address

Reflective glass spheres shall be shipped in moisture resistant bags.  Each bag shall be marked with the
name and address of the manufacturer and the name and net weight of the material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and hardener, of
the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material meets
specifications.
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Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be approved by
the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his epoxy
application equipment for inspection by the Engineer or his authorized representative.

In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in
continuous and skip-line patterns.  The application equipment shall be maneuverable to the extent that straight
lines can be followed and normal curves can be made in a true arc.  In addition, the truck mounted unit shall
be provided with accessories to allow for the marking of legends, symbols, crosswalks, and other special
patterns.

The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for use
in applying special markings only, provided such equipment can demonstrate satisfactory application of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:

1. The applicator shall provide individual material reservoirs, or space, for the storage of Part A and Part
B of the epoxy resin composition; for the storage of water; and for the storage of reflective glass
spheres.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain the
individual epoxy resin components at the manufacturer's recommended temperature for spray
application and for heating water to a temperature of approximately 140 F (60 C). 

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement markings to
produce a wet-night-reflective pavement marking.  The large spheres (Federal Spec. Type 4) shall be
applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking material, immediately
followed by a second drop of AASHTO M-247 Type 1 glass spheres applied rate of 12 pounds per
gallon (1.4 kg/L) of epoxy pavement marking material.  This application rate and the following
gradation shall conform to FHWA's FP-96: Standard Specifications for Construction of Roads and
Bridges on Federal Highway Projects (pages 757-761 Type 3 and Type 4 Beads).  

4. The applicator shall be equipped with metering devices or pressure gauges, on the proportioning
pumps.  Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers, compressors, and
other appurtenances to allow for the placement of epoxy reflectorized pavement markings in a
simultaneous sequence of operations as described below in Construction Details, D.  Applications of
Epoxy Reflectorized Pavement Markings of this Special Provisions.

Construction Details.

A. General: All pavement marking and patterns shall be placed as shown on the Plans or as directed by the
Engineer.

Before any pavement markings work is begun, a schedule of operations shall be submitted for the approval
of the Engineer.  This schedule shall be submitted 2 weeks prior to the application of the striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the epoxy
manufacturer's written instructions for use.  These instructions shall include but not be limited to: mixing
ratios, application temperatures, and recommendations for use of water spray.

The application of pavement markings shall be done in the general direction of traffic.  Striping against
the direction of traffic flow shall not be allowed.

80



Contract No. T201206308.01  

The Contractor shall be responsible for removing, to the satisfaction of the Engineer, tracking marks,
spilled epoxy or epoxy markings applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement surface,
or on any existing durable type marking, unless specifically recommended by the manufacturer of the
epoxy material.

B. Atmospheric Conditions: Epoxy pavement markings shall only be applied during conditions
of dry weather and on substantially dry pavement surfaces.  At the time of installation the pavement
surface temperature shall be a minimum of 35 F (2 C) and the ambient temperature shall be a minimum
of 35 F (2 C) and rising. The Engineer shall be the sole determiner as to when atmospheric conditions
and pavement surface conditions are such to produce satisfactory results.

C. Surface Preparations:  The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.

Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.

At the time of application all pavement surfaces and existing durable markings shall be free of oil, dirt,
dust, grease and similar foreign materials.  The cost of cleaning these contaminants shall be included in
the bid price of this item. Also, the item shall include the cost of removal of the curing component in the
area of the epoxy markings application, if concrete curing compounds on new portland cement concrete
surfaces have been used.  Waterblasting will not be permitted for removal.

D. Application of White/Yellow Epoxy Reflectorized Pavement Markings:  White/yellow epoxy reflectorized
pavement markings shall be placed at the widths and patterns designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and approved
by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils (500
µm) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix Asphalt. 

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per gallon
(1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of AASHTO M-
247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking
material.  Glass spheres shall uniformly cover the length and width of the pavement marking. 

E. Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings shall
be placed at the widths designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and approved
by the Engineer.

Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils (500
µm) on all Portland cement concrete surfaces followed by a single drop of graded black aggregate.

The width of black epoxy line shall be applied for the following situations:

Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet (3
m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip and stop
at the beginning of the white skip.  The black contrast skip is to have a single application of graded black
aggregate.

Edge Lines - All edge lines on Portland cement concrete pavements shall have a base of black contrast
markings which is 4 inches (100 mm) wider than the reflective white or yellow marking.  The black
contrast marking is to be applied first with a single drop of graded black aggregate.  Once it has cured
sufficiently so as not to track, the reflectorized white or yellow line is to be applied on top of it.  The
reflective line is to be centered along the black contrast line such that a minimum of 2 inches (50 mm) of
black contrast marking is visible on either side of the reflective marking. 

81



Contract No. T201206308.01  

F. Defective Epoxy Pavement Markings: Epoxy reflectorized pavement markings, which after
application and curing are determined by the Engineer to be defective and not in conformance with this
specification, shall be repaired. Repair of defective markings shall be the responsibility of the Contractor
and shall be performed to the satisfaction of the Engineer as follows:

1. Insufficient film thickness [(less than 20+1 mils (500 µm) as applicable] and line widths; insufficient
glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting,
sand blasting, or water blasting.  No other cleaning methods will be allowed.  Surface preparation shall
be performed to the extent that a substantial amount of the reflective glass spheres are removed and a
roughened epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming or
blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the requirements of
this specification and at a full 20+1 mils (500 µm) minimum line thickness as applicable.

2. Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or existing
durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with the
requirements of this specification under MATERIALS, A, 2d.  DRYING TIME (FIELD); or applied
material that fails to cure (dry) within a reasonable time period under actual field conditions, as defined
by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or grayish
colored epoxy marking material.  These areas often occur in a cyclic pattern and also, often are not
visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and
cleaned to the underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking material
extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over the cleaned
pavement surface in accordance with the requirements of this specification.

3. Reflectivity for epoxy resin paint.

After satisfactory completion of all striping work and written notification from the Contractor, the
Department shall test the striping to ensure it has the minimum reflectivity.  The testing will be
completed within 30 calendar days from notification.  The Contractor may request that tests be
conducted on completed phases or portions of the work.  Approval of such a request will be at the
discretion of the Engineer.  Testing will be done using a Delta LTL 2000 Retrometer (30 meter
geometry).  Five readings will be taken per line per mile (1.6 km).  Projects less than 1 mile (1.6 km)
in length will have a minimum of 5 readings per line.  These readings will then be averaged for the
overall project average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas for yellow.
Without exception, any pavement markings installed that does not meet the above average minimum
initial reflectivity numbers shall be removed and replaced, at the installation contractor's expense.
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Other defects not noted above, but determined by the Engineer to need repair, shall be repaired or
replaced as directed by and to the satisfaction of the Engineer.

All work in conjunction with the repair or replacement of defective epoxy reflectorized pavement
markings shall be performed by the Contractor at no additional cost to the State.

Method of Measurement: 

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be measured
by the number of linear feet (meters) of pavement striping line and number of square feet (meter) of symbol
installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment will be
paid for at the Contract unit price per linear foot (meter) for 3", 4 , 5", 6 , 8 , 9", 10 , 12 , 14", 16  (75 mm,
100 mm, 125 mm, 150 mm, 200 mm, 225 mm, 250 mm, 300 mm, 350 mm, or 400 mm) line and the Contract
unit price per square foot (meter) of symbol.  The quantity of permanent pavement marking (white, yellow,
or black epoxy resin paint) will be paid for at the Contract unit price per linear foot (meter) of line and the
Contract unit price per square foot (meter) of symbol.  Price and payment shall include striping layout,
cleaning and preparing the pavement surface, and placing all materials, for all labor, tools, equipment and
incidentals necessary to complete the work.

NOTE:

For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping.  The Department does not endorse or require the use of any of the manufacturers listed below. 
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and
approval prior to submitting a bid proposal.  Should the product be deemed unacceptable by the Department, 
the successful bidder will be required to use only an approved product.

1. POLY CARB, Inc.
33095 Bainbridge Road
Solon, Ohio  44139
Tel. 1-800-CALLMIX

2. IPS - Ennis Paint
P.O. Box 13582
Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

3. Epoplex
One Park Avenue 
Maple Shade, NJ  08052
Tel. 1-800-822-6920

4. Or an approved equal.

9/15/11
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749687 - INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON SINGLE SIGN POST

Description:

This work consists of installing or removing traffic sign(s) on a single post at the locations indicated on
the Plans or as directed by the Engineer.  This specification also includes installation of posts in boring holes
constructed under other items.

A single sign totaling more than 9 square feet, or with any dimension, length or width, greater than or
equal to 48 inches shall be installed on multiple sign posts under Item 749690 - Installation or Removal of
Traffic Sign on Multiple Sign Posts.

Materials:

The Department will provide all sign materials to be used on this project. The Contractor shall contact the
DelDOT Sign Shop Supervisor with project plans and quantity sheets at 302-760-2581.  Sign fabrication
orders require a minimum of four (4) weeks for completion.  Orders placed with less than 4 weeks lead-time
will result in a delay. Any delay caused by inadequate lead-time due to a late order will be the sole
responsibility of the Contractor.  The Contractor shall pick-up the sign materials from the DelDOT Sign Shop
and deliver them to the job site without any damage to the sign materials. 

Construction Methods:

The Contractor shall pick-up necessary signs, sign posts, hardware, and extensions from the Department
and install the signs in the locations indicated on the Plans in accordance with the DelDOT MUTCD or as
directed by the Engineer.  The Contractor shall be responsible for obtaining all necessary utility clearances
before the signs may be installed.  For sign removals, the sign posts shall have all nuts, bolts, and other
connectors removed.  The disturbed ground shall be graded and backfilled accordingly.  All signing materials
removed from the project shall be returned to the DelDOT Sign Shop without any damage to the sign
materials.

Method of Measurement:

The number of single sign installations or removals will be measured as the actual number of sign  posts
installed or removed and accepted. 

Basis of Payment:

The quantity of single sign post installations or removals will be paid for at the Contract unit price per
each.  Price and payment will constitute full compensation for installing or removing signs and sign materials,
pick-up and delivery of sign materials, grading disturbed areas, and for all labor, equipment, tools, and
incidentals required to complete the work.  Signs that are not installed in accordance with the DelDOT
MUTCD or signs installed in the incorrect location shall be moved at no additional cost to the Department.

2/2/11
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 760502 - PAVEMENT MILLING, TAPER CUT

Description:

This work consists of furnishing a pavement milling machine and milling or planing the existing
bituminous concrete pavement to the average depths and widths in accordance with the locations, notes on
the Plans and as directed by the Engineer.

The pavement milling machine shall be one with a proven record for use in milling/planing hot-mix
pavement.  The Contractor shall reuse, salvage, or dispose of the milled material as indicated on the Plans.

Construction Methods:

Milling and/or planing shall consist of one pass with a specified depth at one edge (face of the curb) and
0 depth at the other edge, or in cases where excessive crown is being removed, the required number of passes
to mill a specified depth at the existing road centerline and 0 depth at the edges.  The depth shall be as shown
on the Plans or as directed by the Engineer.

Method of Measurement:

The quantity of taper cut milling will be measured in square yards per inch of depth (square meters per
25 mm of depth).  The average depth shall be determined by either measuring the actual depth removed at
face of the curb and dividing by two or measuring the actual depth removed at road centerline and dividing
by two, whichever case is applicable.

Basis of Payment:

The quantity of taper cut milling will be paid for at the Contract unit price per square yard per inch of
depth (square meter per 25 mm of depth).  Price and payment will constitute full compensation for furnishing
milling machine with operator and milling/planing the roadway, removal and disposal or salvaging the milled
material and for transporting, as indicated on the Plans, for all labor, equipment, tools, and necessary
incidentals to complete the work. 

10/25/01
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760507 - PROFILE MILLING, HOT-MIX

760508 - PROFILE MILLING, CONCRETE

Description:

This work consists of furnishing a pavement-milling machine or cold planer and planing the existing
bituminous concrete pavement or P.C.C. Pavement at the locations and to the nominal depths shown on the
Plans and/or as directed by the Engineer to obtain a smooth profile on the existing roadway surface.  Unless
otherwise noted on the Plans or specifications the Contractor shall reuse, salvage and/or dispose of the milled
material.

Equipment: 

The milling equipment shall be a commercially designed and manufactured milling machine capable of
performing the work in a manner satisfactory to the Engineer.
The machine shall be power-operated and self-propelled, shall have sufficient power, traction and stability
to remove a thickness of material to a specified depth.  In addition, the machine must accurately and
automatically establish profile grades by referencing the existing pavement surface.  This shall be
accomplished by means of 1.) a ski of 30  (9 m) minimum length with an accuracy of ±0.125  in 30  (3 mm
in 9 m) or 2.) a minimum of three (3) ultra sonic, non-ground contacting sensors with an accuracy of ±0.100
in 25  (2.5 mm in 7.5 m).  If noted on the Plans, a profile grade shall be established independent of the
existing pavement surface.  In such case the machine shall be capable of following the independent grade line
(e.g. string line).  The machine shall have an automatic system for controlling grade elevation and cross slope. 
The machine shall also be equipped with a means to effectively control dust generated by the cutting
operation.

Construction Methods:

The surface resulting from the planing operation shall be in accordance with notes and details on the Plans
and shall be characterized by uniform, discontinuous longitudinal striations and shall not be gouged or torn. 
Imperfections exceeding 5/16" (8 mm) at any point along the surface as a result of missing teeth or faulty
operation shall be removed by approved methods.  

Before opening the milled surface to traffic, all loose material shall be removed from the surface with a
power vacuum sweeper.

Whenever the milling operation causes water to pond or lay within the wheelpaths of the roadway the
Contractor shall alleviate this problem by cutting bleeders into the shoulder or median to provide positive
drainage.  Cost for such work will be incidental to this item.

If the road is to remain open to traffic, longitudinal vertical drop-offs in excess of 2" (50 mm) at lane lines
or at the centerline shall not be left overnight.

Transverse faces at the beginning and end of the milling operation existing at the end of a work period
shall be tapered 20:1 or flatter in a manner approved by the Engineer to avoid a hazard for traffic.

Surface material that cannot be removed by cold planing equipment because of physical or geometrical
restraints shall be removed by other methods acceptable to the Engineer.

If independent grade reference is required, it shall be designated in the Plans and/or Contract documents
and elevations shall be provided by the Plans or at the direction of the Engineer.

If a severe bump exist in the pavement surface extra effort shall be taken at these locations to improve the
profile.  Manual changes to the cutter head may be needed at these locations to achieve this.  It is the intent
to remove bumps and irregularities in the pavement and produce a smooth milled surface for hot-mix
resurfacing.

If the existing bituminous surface is over concrete the intent is to remove all of the existing bituminous
material to the top of the concrete surface unless otherwise directed by the Plans or the Engineer.
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If milling to remove open graded hot mix, the milling operation must remove all of the open graded hot
mix from the roadway surface.

Method of Measurement:

The quantity of pavement milling will be measured as the number of square yards per inch (square meters
per 25 mm) of depth as shown on the Plans or established by the Engineer.  The nominal depth shown on the
Plans and initially set on the milling machine, even though it will vary automatically during profiling, will
be the depth measured and paid.

Basis of Payment:

The quantity of pavement milling will be paid for at the Contract unit price per square yard per inch
(square meter per 25 mm) of depth.  Price and payment will constitute full compensation for furnishing an
accepted pavement-milling machine and operator, for removal and disposal of the milled material or delivery
to a designated site, for transporting equipment, for all labor, tools equipment and incidentals necessary to
complete the item.

5/02/02
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763643 - MAINTENANCE OF TRAFFIC – ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary temporary
traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons with
disabilities in accordance with the Americans with Disabilities Act, as amended.   All work shall be
performed in a manner that will provide reasonably safe passage with the least practicable obstruction to all
users, including vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6, herein
referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of Advertisement
of this project) shall apply for all temporary traffic control devices.  Any, and all, control, direction,
management and maintenance of traffic shall be performed in accordance with the requirements of the
Delaware MUTCD, notes on the Plans, this specification, and as directed by the Engineer. 

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the
complexity of the job.  The Contractor shall submit justification for modifications to the Temporary Traffic
Control Plan (TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public.  The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the specifications or
the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or District Safety
Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the Plan
recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting.  The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project
for the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic Safety
Services Association (ATSSA) certified Traffic Control Supervisor on the project.  The authorized designee
must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements of the
Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer or
the District Safety Officer.  The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be the
maintenance of traffic throughout the project.  This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices.  Also required is the
daily maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary
traffic control devices; and times of installation, changes and repairs to temporary traffic control devices.  The
ATTSA Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s
maintenance of traffic.  The name, contact number and certification for the designated Traffic Control
Supervisor shall be submitted at or prior to the pre-construction meeting.  The cost of the ATSSA certified
Traffic Control Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the brochure
entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American Traffic
Safety Services Association (ATSSA).  Any temporary traffic control devices that do not meet the quality
guidelines shall be removed and replaced with acceptable devices.  Failure to comply will result in work
stoppage with time charges continuing to be assessed.
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Any existing signs that conflict with any temporary or permanent construction signs shall be covered as
needed or as directed by the Engineer.  The cost for temporarily covering conflicting signs shall be incidental
to this item.

Access to all transit stops located within the project limits shall be maintained unless otherwise directed
by the Plans or the Engineer.  Maintaining access shall include maintaining an area for the transit vehicle and
also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior to the
start of any detour(s) and road closures.  The Engineer will notify the following entities:

-  Local 911 Center
-  Local School Districts
-  Local Post Offices
-  DelDOT’s Transportation Management Center (TMC)
-  Town Managers
-  Local Police
-  DelDOT’s Public Relations
-  Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600.  Notifications shall also be provided when the closures are lifted.  The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted.  The
Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan shall
be obtained from the Department’s Traffic Safety Section.  All signs, barricades and other temporary traffic
control devices required as part of the approved detour plan shall be installed and maintained by the
Contractor on the route that is closed and on the detour route.  Road closures without an approved detour plan
shall not be allowed.  If a road is closed without an approved detour plan, the Contractor’s operations shall
be stopped immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the construction
area and each property located between the diversion points of any detour and the actual construction site. 
Construction activities which may temporarily or otherwise interfere with property access shall be
coordinated in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to traffic,
and shall meet the following requirements:

1. If work is being performed within 200 feet in any direction of an intersection that is controlled by a
traffic signal, the flagger(s) shall direct the flow of traffic in concert with the traffic signals in
construction areas to avoid queuing, unless active work prohibits such action.  The flagger shall direct
traffic to prevent traffic from queuing through an intersection (i.e., blocking an intersection).  Only a
Traffic Officer may direct traffic against the operation of a traffic signal and only until the operation
occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices shall be
set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an uncured patch exists
or actual work is being performed closer to the open lane with minimum restriction to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be closed unless
construction activity requiring lane closure is taking place, or will take place within the next hour.
Lanes shall be reopened immediately upon completion of the work.  Moving operations will require
the lane closures be shortened as the work progresses and as traffic conditions warrant to minimize the
length of the closure.  The Contractor shall conduct construction operations in a manner so as to
minimize disruption to traffic during peak hours and periods of heavy flow.  The Department reserves
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the right to stop or change the Contractor's operations, if in the opinion of the Engineer, such operations
are unnecessary at that time or the operations are unnecessarily impeding traffic.

4. Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which the signal
is operated without detectors, and prior approval from the Engineer shall be required. TMC shall be
notified in advance of cutting a loop detector, and be immediately notified once the loop detector has
been reinstalled.  The Contractor shall provide sufficient advance notice of the loop detector work with
the Engineer to ensure the aforementioned requirements are met.

It is required that all temporary traffic control work and related items shall either be performed entirely
by the Contractor's own organization, or totally subcontracted.   Maintenance of equipment shall not be
subject to this requirement.

 
Any deficiencies related to temporary traffic control that are reported to the Contractor in writing shall be

corrected within 24 hours or as directed by the Engineer.  Failure to comply will result in non-payment for
those devices that are found to be deficient for the duration of the deficiency.  Serious deficiencies that are
not corrected immediately shall result in suspension of work until items identified are brought back into
compliance. 

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance with
Table 6G-1 in the Delaware MUTCD.  This corrective work shall be accomplished with Temporary Roadway
Material (TRM) unless an alternate method is specified in the Plans.  All ruts and potholes shall be filled with
TRM as soon as possible but no later than the end of each work day.  Placement and Payment of TRM shall
be completed in accordance with Section 402 of the Standard Specifications.  If temporary elimination of a
drop-off hazard cannot be accomplished, then the area should be properly marked and protected with
temporary traffic control devices such as temporary barricades, warning signs, flashing lights, etc. as required
by Section 6G.21 of the Delaware MUTCD.   

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day.  Steel plates shall not be used except in emergency situations and only with prior written
approval from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including but
not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars, turn
arrows, crosswalks and railroad crossings.  The drawings shall depict the existing pavement markings for each
project location.  These drawings will be reviewed by the Department’s Traffic Section to determine the need
for modification(s) for compliance with the Delaware MUTCD.  Temporary pavement markings, on the final
pavement surface, shall match the Plan dimensions and layout or the approved drawings of the permanent
markings in compliance with Section 3 of the Delaware MUTCD.  All conflicting or errant striping shall be
removed as directed by the Engineer in compliance with the specifications for Item 748530 (Removal of
Pavement Striping). 

At the end of each day's operation and before traffic is returned to unrestricted roadway use, temporary
striping shall be utilized when the existing pavement is milled and hot mix will not be placed the same day
or more than a single course of hot mix is to be placed or permanent roadway striping cannot be placed on
the same day as the placement of the final course of hot mix.  Placement of temporary striping shall receive
prior approval from the Engineer and the contractor shall apply temporary pavement markings in accordance
with the requirements of Section 748 of Delaware Standard specifications and the Delaware MUTCD. 
Payment for temporary pavement striping shall be made at the unit price bid for item 748 - Temporary
Striping.  Payment for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and other
approved materials) available at the job site for verification by the Department prior to starting the hot-mix
paving operation on roads to be immediately opened to traffic.  These materials shall be used by the
Contractor for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the
Delaware MUTCD.  No paving operations on roads to be immediately opened to traffic will be allowed
unless such verification has been made for the availability of the materials at the job site.

Travel lane and ramp closings on multilane highways and Interstates shall not be permitted during the
following holiday periods:
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-  December 24 through December 27 (Christmas Day)
-  December 31 through January 3 (New Years Day)
-  Friday prior to Easter through Easter Sunday
-  Thursday prior to Memorial Day through the Tuesday following Memorial Day
-  Dover International Speedway Race Weekends (Thursday prior to the race event through the     day after
the race event)
-  July 3 through July 5 (Independence Day)
-  Thursday prior to Labor Day through the Tuesday following Labor Day
-  Wednesday prior to Thanksgiving Day through the Monday following Thanksgiving Day

Additional time restrictions may apply as noted in the project plans or as directed by the Engineer.  Any
requests to waive any restrictions must be made in writing to the Engineer for review and approval.  A copy
of the request shall be provided to the District Safety Officer for review.

Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform to
the Delaware MUTCD.  All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing
Safety Hardware (MASH), published by the American Association of State Highway and Transportation
Officials (AASHTO). 

The Contractor shall submit certification for temporary traffic control devices or vendors used specifically
on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following categories
of temporary traffic control devices:

Category I contains small and lightweight channelizing and delineating control devices which includes
cones, tubular markers, flexible delineator post and drums, all without any accessories or attachments.

Category II includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles.  These devices which shall weigh 45 kg or less, include
Type I, II and III barricades, portable sign supports with signs, and intrusion alarms.  Also included are
drums, cones, and vertical panels with accessories or attachments.

Category III includes temporary traffic control devices that are expected to cause significant vehicular
velocity changes to impacting vehicles.  These devices which weigh more than 45 kg include temporary
barrier, temporary impact attenuators, and truck-mounted attenuators.

Category IV includes portable or trailer-mounted devices such as arrow panels, variable message signs,
temporary traffic signals and temporary area lighting.

For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the NCHRP-
350 and/or MASH criteria.  The Contractor shall supply the Federal Highway Administration’s NCHRP-350
and/or MASH acceptance letter for each type of device that falls under Category II and III devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and payment
constitutes full compensation for all maintenance of traffic activities accepted by the Engineer, which shall
include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic cones or
drums, submission of temporary traffic control plan(s), submission of existing pavement marking drawings,
submission of all required certifications, labor, equipment and incidentals necessary to complete the item. 
Payment to furnish and maintain other temporary traffic control devices including but not limited to Portable
P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow Panels and
Portable Light Assemblies will be made at the contract unit price for each item.
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NOTE

If the Contractor does not complete the Contract work within the Contract completion time (including
approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work.  The costs of such temporary traffic control
shall be borne by the Contractor.  No additional payment will be made to the Contractor to maintain traffic
in accordance with the Delaware MUTCD, contract plans and specifications.  Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

6/21/2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
8OO BAY ROAD

RO. Box 778

DOVER, DELAWARE 199O3

P. BHATT UTILITY STATEMENT
SECRETARY

STATE CONTRACT No. T201206308
Project I.D. No. 12-06308

Pavement & Rehabilitation, South II-VIII, 2012

SUSSEX COUNTY

No utility relocation involvement is anticipated, should any conflicts be encountered
during construction requiring adjustment and/or relocation to the aforementioned utilities'
existing facilities, the necessary relocation work shall be accomplished by the respective
agencies, as directed by the District Engineer.

Any adjustments and/ or relocations of municipally owned sewer or water facilities shall
be done by the State's contractor in accordance with the respective agencies' standard
specifications as directed by the District Engineer.

General Notes

1. The Contractor's attention is directed to Section 105.09 Utilities, Delaware
Standard Specifications, August 2001. The Contractor shall contact Miss Utility
(1-800-282-8555) two working days prior to any excavation. The Contractor is
responsible for the support and protection of all utilities when excavating. The
Contractor is responsible for ensuring proper clearances, including safety
clearances, from overhead utilities for construction equipment. The Contractor is
advised to check the site for access purposes for his equipment and, if necessary,
make arrangements directly with the utility companies for field adjustments for
adequate clearances.

2. It is understood and agreed that the Contractor has considered in his bid all
permanent and temporary utility appurtenances in their present and relocated
positions as shown on the plans or described in the Utility Statement or are readily
discernible and that no additional compensation will be allowed for any delays,
inconvenience, or damage due to any interference from the utility facilities and
appurtenances or the operation of moving them, except that the Contractor may be
granted an equitable extension of time.

DelDOT



3. Coordination and cooperation among the Utility Companies and the State's
Contractor are of prime importance. Therefore, the Contractor is directed to
contact the following Utility Company representatives with any questions
regarding this work prior to submitting bids and work schedules. Proposed work
schedules should reflect the Utility Companies' proposed relocations. The Utility
Companies do not work on weekends or legal holidays.

DIVISION OF TRANSPORTATION SOLUTIONS

DATE OORDINATOR
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May 21, 2013 
 

ENVIRONMENTAL REQUIREMENTS 
 

FOR 
State Contract No. T201206308 

Federal Aid No.:  ESTP-S028(03) 
 

Contract Title:  Pavement & Rehabilitation, South II-VIII, 2012 
 

In accordance with the procedural provisions for implementing the National 
Environmental Policy Act of 1969, as amended, the referenced project has been processed 
through the Department’s Environmental Review Procedures and has been classified as a Level 
D/ Class II Action. 

 
Due to the nature of the proposed construction activities, permits are not required for this 

project.  However, the following construction requirements and special provisions have been 
developed to minimize and mitigate impact to the surrounding environs.  These requirements by 
DelDOT not specified within the contract, but listed below, are the responsibility of the 
contractor and is subject to risk of shut down at the contractor’s expense if not followed. 
 
GENERAL REQUIREMENTS: 
 
1. All construction debris, excavated material, brush, rocks, and refuse incidental to such 

work shall be placed either on shore above the influence of flood waters or on some 
suitable dumping ground. 

 
2. That effort shall be made to keep construction debris from entering adjacent waterways 

or wetlands.  Any debris that enters those areas shall be removed immediately. 
 
3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface 

water, or drainage area is prohibited. 
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BID PROPOSAL FORMS

CONTRACT     T201206308.01  

FEDERAL AID PROJECT   ESTP-S028(03) 
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201206308.01     PROJECT(S): ESTP-S028(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  Category 0001

 -------------------------------------------------------------------------------
      |302005 GRADED AGGREGATE  |               |                |
  0010|BASE COURSE, TYPE B      |        200.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |302007 GRADED AGGREGATE  |               |                |
  0020|BASE COURSE, TYPE B      |          8.500|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |401696 ENTRANCE,         |               |                |
  0030|DRIVEWAY AND             |       1585.000|                |
      |INTERSECTINGSTREET       |TON            |                |
      |PAVING SURCHARGE         |               |                |
 -------------------------------------------------------------------------------
      |401801 WMA, SUPERPAVE,   |               |                |
  0040|TYPE C, 160 GYRATIONS,   |      21180.000|                |
      |PG 64-22 (CARBONATE      |TON            |                |
      |STONE)                   |               |                |
 -------------------------------------------------------------------------------
      |401823 WMA, SUPERPAVE,   |               |                |
  0050|BITUMINOUS CONCRETE BASE |        360.000|                |
      |COURSE, 160 GYRATIONS,   |TON            |                |
      |PG 64-22, PATCHING       |               |                |
 -------------------------------------------------------------------------------
      |401827 WMA, SUPERPAVE,   |               |                |
  0060|TYPE C, 160 GYRATIONS,   |      24000.000|                |
      |PG 64-22 (NON- CARBONATE |TON            |                |
      |STONE)                   |               |                |
 -------------------------------------------------------------------------------
      |406001 WARM-MIX PATCHING |               |                |
  0070|                         |       6280.000|                |
      |                         |SYIN           |                |
 -------------------------------------------------------------------------------
      |701010 PORTLAND CEMENT   |               |                |
  0080|CONCRETE CURB, TYPE 1-8  |        200.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           2
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201206308.01     PROJECT(S): ESTP-S028(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |710001 ADJUSTING AND     |               |                |
  0090|REPAIRING EXISTING       |          5.000|                |
      |DRAINAGE INLET           |EACH           |                |
 -------------------------------------------------------------------------------
      |732004 TOPSOIL (TON)     |               |                |
  0100|                         |       1710.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |734013 PERMANENT GRASS   |               |                |
  0110|SEEDING, DRY GROUND      |      20711.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |743003 ARROWPANELS, TYPE |               |                |
  0120|C                        |        150.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |743004 FURNISH AND       |               |                |
  0130|MAINTAIN PORTABLE        |         28.000|                |
      |CHANGEABLE MESSAGE SIGN  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |743005 FURNISH AND       |               |                |
  0140|MAINTAIN PORTABLE LIGHT  |        440.000|                |
      |ASSEMBLY                 |EADY           |                |
 -------------------------------------------------------------------------------
      |743007 TRAFFIC OFFICERS  |               |                |
  0150|                         |       1100.000|        75.00000|       82500.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |743010 FURNISH AND       |               |                |
  0160|MAINTAIN TRUCK MOUNTED   |        150.000|                |
      |ATTENUATOR, TYPE II      |EADY           |                |
 -------------------------------------------------------------------------------
      |743058 FLAGGER, SUSSEX   |               |                |
  0170|COUNTY, FEDERAL          |       2400.000|        46.94000|      112656.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |743067 FLAGGER, SUSSEX   |               |                |
  0180|COUNTY, FEDERAL,         |        240.000|        68.06000|       16334.40
      |OVERTIME                 |HOUR           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           3
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201206308.01     PROJECT(S): ESTP-S028(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |746774 SUPPLY AND        |               |                |
  0190|INSTALLATION OF LOOP     |       1400.000|                |
      |DETECTOR WIRE            |LF             |                |
 -------------------------------------------------------------------------------
      |748015 PERMANENT         |               |                |
  0200|PAVEMENT STRIPING,       |       1860.000|                |
      |SYMBOL/LEGEND            |SF             |                |
      |ALKYD-THERMOPLAST IC     |               |                |
 -------------------------------------------------------------------------------
      |748019 TEMPORARY         |               |                |
  0210|MARKINGS, PAINT, 4"      |     387308.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |748026 TEMPORARY         |               |                |
  0220|MARKINGS, PAINT          |       3720.000|                |
      |SYMBOL/LEGEND            |SF             |                |
 -------------------------------------------------------------------------------
      |748502 RAISED/RECESSED   |               |                |
  0230|PAVEMENT MARKER          |        780.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |748548 PERMANENT         |               |                |
  0240|PAVEMENT STRIPING, EPOXY |     193654.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 5"         |               |                |
 -------------------------------------------------------------------------------
      |749687 INSTALLATION OR   |               |                |
  0250|REMOVAL OF TRAFFIC       |          4.000|                |
      |SIGN(S) ON SINGLE SIGN   |EACH           |                |
      |POST                     |               |                |
 -------------------------------------------------------------------------------
      |758000 REMOVAL OF        |               |                |
  0260|EXISTING PORTLAND        |         17.000|                |
      |CEMENTCONCRETE PAVEMENT, |SY             |                |
      |CURB, SIDEWALK, ETC.     |               |                |
 -------------------------------------------------------------------------------
      |760012 RUMBLE STRIPS,    |               |                |
  0270|BIKE-FRIENDLY, HOT-MIX   |     124000.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           4
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201206308.01     PROJECT(S): ESTP-S028(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |760502 PAVEMENT MILLING, |               |                |
  0280|TAPER CUT                |       1140.000|                |
      |                         |SYIN           |                |
 -------------------------------------------------------------------------------
      |760507 PROFILE MILLING,  |               |                |
  0290|HOT-MIX                  |      17400.000|                |
      |                         |SYIN           |                |
 -------------------------------------------------------------------------------
      |761001 BUTT JOINTS, HOT  |               |                |
  0300|MIX                      |       1500.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING, HOT  |               |                |
  0310|MIX                      |        500.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |762002 SAW CUTTING,      |               |                |
  0320|CONCRETE, FULL DEPTH     |       2480.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL EXPENSE   |               |                |
  0330|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763643 MAINTENANCE OF    |               |                |
  0340|TRAFFIC, ALL INCLUSIVE   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------
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CERTIFICATION

Contract No.  T201206308.01 
Federal Aid Project No.   ESTP-S028(03) 

The undersigned bidder,                                                                                     whose address is                                              
                                                                  and telephone number is                                       hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and specifications, and will be bound,
upon award of this contract by the Department of Transportation, to execute in accordance with such award, a contract with
necessary surety bond, of which contract this proposal and said plans and specifications shall be a part, to provide all necessary
machinery, tools, labor and other means of construction, and to do all the work and to furnish all the materials necessary to
perform and complete the said contract within the time and as required in accordance with the requirements of the Department
of Transportation, and at the unit prices for the various items as listed on the preceding pages.

Bidder's Certification Statement [US DOT Suspension and Debarment Regulation (49 CFR 29)]:

NOTICE:  All contractors who hold prime contracts (Federal Aid) with DelDOT are advised that the prime
contractor and subcontractors are required to submit to DelDOT a signed and notary attested copy of the
Bidder Certification Statement for each and every subcontract that will be utilized by the prime contractor. 
This Certification must be filed with DelDOT prior to written approval being granted for each and every
subcontractor.  Copies of the Certification Form are available from the appropriate District Construction
Office.

Under penalty of perjury under the laws of the United States, that I/We, or any person associated therewith
in the capacity of (owner, partner, director, officer, principal, investigator, project director, manager, auditor, or
any position involving the administration federal funds):

a. am/are not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility
by any federal agency;

b. have not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency
within the past 3 years;

c. do not have a proposed debarment pending; and,
d. have not been indicted, convicted, or had a civil judgement rendered against (it) by a court of competent

jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder
responsibility.  For any exception noted, indicate below to whom it applies, initiating agency, and dates of action. 
Providing false information may result in criminal prosection or administrative sanctions.

(Insert Exceptions)
DBE Program Assurance:

NOTICE:  In accordance with 49 CFR Part 26 the undersigned, a legally authorized representative of the
bidder listed below, must complete this assurance.

By its signature affixed hereto, assures the Department that it will attain DBE participation as indicated:

Disadvantaged Business Enterprise               percent  (blank to be filled in by bidder)

The foregoing quantities are considered to be approximate only and are given as the basis for comparison of
bids.  The Department of Transportation may increase or decrease the amount of any item or portion of the work
as may be deemed necessary or expedient.  Any such increase or decrease in the quantity for any item will not
be regarded as a sufficient ground for an increase or decrease in the unit prices, nor in the time allowed for the
completion of the work, except as provided in the contract.
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Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be forfeited
as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute a contract with
necessary bond, when required, for the performance of said contract with the Department of Transportation,
under the conditions of this proposal, within twenty (20) days after date of official notice of the award of the
contract as provided in the requirement and specifications hereto attached; otherwise said deposit is to be
returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25, Title 30,
of the Delaware Code.

By submission of this proposal, each person signing on behalf of  the bidder, certifies as to its own
organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or Agreement with any other bidder or with any competitor for the purpose of
restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been knowingly
disclosed and will not knowingly be disclosed by the bidder, directly or indirectly, to any other bidder
or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership, or
corporation to submit or not to submit a proposal for the purpose of restricting competition.

===========================================================================
I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date
 

BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA AND FINAL QUESTIONS AND
ANSWERS.

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE: _____________   ³
===========================================================================

Sealed and dated this             day of                     in the year of our Lord two thousand                                   
( 20       ).

   
Name of Bidder (Organization)

Corporate
Seal

By:
Authorized Signature

Attest  
Title

SWORN TO AND SUBSCRIBED BEFORE ME this         day of                  , 20        .
Notary

Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:                                                                                     
of                                                 in the County of                             and State of                               as 

Principal, and                                                                                  of                                     in the County of 

                                   and State of                       as Surety, legally authorized to do business in the State of 

Delaware ("State"), are held and firmly unto the State in the sum of                                                              
                                                        Dollars ($                      ), or             percent not to exceed                       
                                                                                   Dollars ($                        ) of amount of bid on Contract
No.  T201206308.01     , to be paid to the State for the use and benefit of its Department of Transportation
("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,
executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who
has submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain materiel
and/or services within the State, shall be awarded this Contract, and if said Principal shall well and truly enter
into and execute this Contract as may be required by the terms of this Contract and approved by the DelDOT,
this Contract to be entered into within twenty days after the date of official notice of the award thereof in
accordance with the terms of said proposal, then this obligation shall be void or else to be and remain in full
force and virtue.

Sealed with                               seal and dated this            day of                             in the year of our Lord   

two thousand and                               ( 20       ).

SEALED, AND DELIVERED IN THE
presence of

  
Name of Bidder (Organization)

Corporate
Seal

By:
Authorized Signature

Attest  
Title

 
Name of Surety

Witness: By:

 

Title

CANNOT BE 
USED FOR 
BIDDING


	GENERAL DESCRIPTION
	LOCATION
	DESCRIPTION
	COMPLETION DATE
	PROSPECTIVE BIDDERS NOTES
	CONSTRUCTION ITEMS UNITS OF MEASURE

	GENERAL NOTICES
	SPECIFICATIONS
	CLARIFICATIONS
	ATTESTING TO NON-COLLUSION
	QUANTITIES
	PREFERENCE FOR DELAWARE LABOR
	EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
	TAX CLEARANCE
	LICENSE
	DIFFERING SITE CONDITIONS
	CONFLICT WITH FEDERAL STATUTES OR REGULATIONS
	FEDERAL LABOR AND EMPLOYMENT REQUIREMENTS
	CONVICT PRODUCED MATERIALS:
	TO REPORT BID RIGGING ACTIVITIES
	NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION
	STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY
	TRAINING SPECIAL PROVISIONS
	INTERMODAL SURFACE TRANSPORTATION EFFICIENCY ACT
	DISADVANTAGED BUSINESS ENTERPRISE (DBE) PROGRAM SPECIFICATION
	CRITICAL DBE REQUIREMENTS
	GUIDANCE FOR GOOD FAITH EFFORT

	REQUIRED CONTRACT PROVISIONS - FEDERAL-AID CONSTRUCTION CONTRACTS
	I.     GENERAL
	II.    NONDISCRIMINATION
	III.   NONSEGREGATED FACILITIES
	IV.   DAVIS-BACON AND RELATED ACT PROVISIONS
	V.    CONTRACT WORK HOURS AND SAFETY STANDARDS ACT
	VI.   SUBLETTING OR ASSIGNING THE CONTRACT
	VII.  SAFETY: ACCIDENT PREVENTION
	VIII. FALSE STATEMENTS CONCERNING HIGHWAY PROJECTS
	IX.   IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL WATER POLLUTION
	X.    CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY
	XI.   CERTIFICATION REGARDING USE OF CONTRACT FUNDS FOR LOBBYING

	PREVAILING WAGES
	PREVAILING WAGE REQUIREMENTS
	APPLICABILITY OF DAVIS-BACON LABOR STANDARD PROVISIONS TO FLAGGERS
	ALL AGENCY MEMORANDUM NO. 130

	SUPPLEMENTAL SPECIFICATIONS
	SPECIAL PROVISIONS
	CHANGES TO PROJECT DOCUMENTS DURING ADVERTISEMENT
	CONSTRUCTION ITEM NUMBERS
	401502 - ASPHALT CEMENT COST ADJUSTMENT
	401580 – RIDE QUALITY OF HOT-MIX PAVEMENT
	401696 – ENTRANCE, DRIVEWAY AND INTERSECTING STREET PAVING SURCHARGE
	401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE
	401752 – SAFETY EDGE FOR ROADWAY PAVEMENT
	401801 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE STONE)
	401823 - WMA, SUPERPAVE, BITUMINOUS CONCRETE BASE COURSE, 160 GYRATIONS, PG-64-22, PATCHING
	401827 - WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, (NON-CARBONATE STONE)
	746774 - SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE
	748502 - RAISED/RECESSED PAVEMENT MARKER
	748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5" 
	749687 - INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON SINGLE SIGN POST
	760502 - PAVEMENT MILLING, TAPER CUT
	760507 - PROFILE MILLING, HOT-MIX
	763643 - MAINTENANCE OF TRAFFIC – ALL INCLUSIVE

	UTILITY STATEMENT
	RIGHT OF WAY CERTIFICATE
	ENVIRONMENTAL STATEMENT
	BID PROPOSAL FORMS
	CERTIFICATION
	BID BOND
	T201206308.01env.pdf
	ENVIRONMENTAL REQUIREMENTS




