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Contract No.T201306201.01
PAVEMENT & REHABILITATION, KENT I, (CAMDEN-WYOMING) 2013
KENT COUNTY
GENERAL DESCRIPTION
LOCATION

These improvements are located in KENT County more specifically shown on the Location Map(s)
of the enclosed Plans.

DESCRIPTION
The improvements consist of furnishing all labor and materials for mill and overlay, striping and
ADA improvements, as well as other incidental construction in accordance with the location, notes and

details shown on the plans and as directed by the engineer.

COMPLETION DATE

All work on this contract must be complete within 90 Calendar Days. It is the Department's intent
to issue a Notice to Proceed such that work starts on or about April 6, 2015.

ELECTRONIC BIDDING

This project incorporates a newer version of the electronic bidding system, Expedite
5.9a.. Bidders wishing to use the electronic bidding option will find the installation file on the plan holders
bid file disk. The installation file and instructions are also available at:
http://www.deldot.gov/information/business/bids/const proj bid info.shtml. BID

PROSPECTIVE BIDDERS NOTES:

I. No retainage will be withheld on this contract.

2. The Department has adopted an External Complaint Procedure. The procedure can be
viewed on our website at; http://www.deldot.gov/information/business/, or you may request
a copy by calling (302) 760-2555.

3. Make note of the new version of Electronic Bidding software as noted above.

4. BIDDERS MUST REQUEST A CD OF THE OFFICIAL PLANS AND SPECIFICATIONS
FROM THE DEPARTMENT IN ORDER TO SUBMIT A BID.

5. Please note the Special Provision titled Changes to Project Documents During
Advertisement. The Department is using an alternative method of providing bid documents
for this contract.


http://www.deldot.gov/information/business/bids/const_proj_bid_info.shtml

STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

English English Multiply Metric Metric Csélggl\e/[setfr(ilc
Code Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m? Cubic Meter M3
CY. Cubic Yard 0.7646 m? Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 25.4 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter LM.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MFBM ng;fgﬁ;iitrgf 2.3597 m? Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SYAIN | Square Yard-Inch |  0.8495 | m>25mm | St MEEr23  np) o5 hiy
TON Ton 9072 t hgf})%ggg(;n TON
N.A* Kip 4.448 kN Kilonewton N.A*
N.A.* Thf;ussaﬁgrfe’(iﬁggs 6.895 MPa Megapascal N.AZ
_k____

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or
by firms contracting with the State or any political subdivision thereof, preference in
employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of
the State who have established citizenship by residence of at least 90 days in the State. Each
public works contract for the construction of public works for the State or any political
subdivision thereof shall contain a stipulation that any person, company or corporation who
violates this section shall pay a penalty to the Secretary of Finance equal to the amount of
compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

‘During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex or national origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, creed, color, sex or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees

1



Contract No. T201306201.01

to post in conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.
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Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from
that involved or included in the original proposed construction or

(B) When a major item of work, as defined elsewhere in the contract, is increased in
excess of 125 percent or decreased below 75 percent of the original contract
quantity. Any allowance for an increase in quantity shall apply only to that portion
in excess of 125 percent of original contract item quantity, or in case of a decrease
below 75 percent, to the actual amount of work performed.

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.
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REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION

Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims.

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor
shall keep and maintain the sworn payroll information for a period of 6 months from the last day of the
work week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project. In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published,
the rates in effect at the time of the execution of the contract shall be the applicable rates for the project.”

Contractor may contact:

Department of Labor
Division of Industrial Affairs
4425 No. Market Street
Wilmington, DE 19802
Telephone (302) 761-8200



STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 451-3423

Mailing Address: Located at:

225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 104

NEWARK, DE 19702 NEWARK, DE 19702

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 14, 2014

CLASSIFICATION NEW CASTLE KENT SUSSEX
BRICKLAYERS 48.08 48.08 14.51
CARPENTERS 43,15 50.91 40.47
CEMENT FINISHERS 30.88 26.13 26.33
ELECTRICAL LINE WORKERS 22.50 22.50 21.25
ELECTRICIANS 62.10 62.10 62.10
IRON WORKERS 42.20 23.87 25.35
LABORERS 33.01 38.68 37.97
MILLWRIGHTS 16.11 15.63 13.49
PAINTERS 60.64 60.64 60.64
PILEDRIVERS 66.42 23.75 26.95
POWER EQUIPMENT OPERATORS 41.18 27.61 / 28.47
SHEET METAL WORKERS 22.75 2031 / 18.40
TRUCK DRIVERS 33.90 21,03V 22.19

v
CERTIFIED: / BY: %/
INFZATRATO CE OF ¥ABOR LAW ENFORCEMENT
NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE

REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.
CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302) 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: T201306201.01 Pavement and Rehabilitation Kent I, 2013, Kent County
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION!', Click; 'Publications'

- scroll down under ' MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs forms/manuals/standard specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.



http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml
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CHANGES TO PROJECT DOCUMENTS DURING ADVERTISEMENT

1. PRINTED PLANS AND SPECIFICATIONS NOT AVAILABLE FROM DELDOT.

The Department is not providing printed plans or specifications for this project. Bidders must contact the
Department in order to receive a CD that contains all bid documents. Bidders are able to use the CD to print
the plans and specifications, or have them printed from the Website. While the plans and specifications are
available on-line at DelDOT’s Website, the Website bid documents are not authorized for submitting bids,
and the Website documents are marked as such. To receive required bid Documents on a CD, contact:

Contract Administration

Delaware Department of Transportation
P.O. Box 778, Dover, DE 19903
e-mail: dot-ask(@state.de.us

Phone: (302) 760-2030

FAX: (302) 739-2254

The Department is providing a printed set of plans and specifications available for viewing in the Bidder's
Room, Transportation Administration Center, 800 Bay Road, Dover, Delaware, Monday through Friday
excluding holidays from 8:00A.M. through 4:15 P.M..

2. QUESTIONS AND ANSWERS
All questions pertaining to this project are to be submitted to the following e-mail address:
dot-ask@state.de.us

Questions and Answers will be dated and posted periodically on Delaware’s Bid Solicitation Directory
Website located at: http://www.bids.delaware.gov/

The final Questions and Answers will be posted no later than the end of the day, two working days prior to
the bid date.

All Questions and Answers posted by the Department on the above Website are included by reference
and become part of the contract documents. The awarded bidder will receive a hard copy of the final
posted Questions and Answers.

Potential bidders that do not have access to the internet may contact Jim Hoagland, Contract Services
Administrator, by telephone at (302) 760-2036 to make other arrangements.

NOTE: There is space provided on the CERTIFICATION page to insert the Posted Date of the final
Questions and Answers. The Final Posted Date is the latest Posted Date of the Questions and
Answers one day prior to Bid Date. This final Posted Date must be submitted on the Certification

page.
3. ADDENDA

The Department is not providing printed Addendums, if issued, for this project. All addendums will be
posted on the Department’s Website, and are included by reference and become part of the contract
documents. It is the responsibility of the bidder to check the Website as needed. If there are Addendums
issued, the final Addendum will be posted no later than the end of the day, two working days prior to the bid
date.

NOTE: There is space provided on the CERTIFICATION page to insert each issued Addendum and the date
you acknowledge receipt of the addendum. Each Addendum number and date acknowledged must
be submitted on the Certification page.


mailto:dot-ask@state.de.us
mailto:dot-ask@state.de.us
http://www.bids.delaware.gov/
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans
and/or in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in
the Standard Specifications, and all applicable requirements of the Section shall remain effective unless
otherwise modified by the Special Provisions. The last three digits of the construction item identifies the item
by sequential number under that Section. Sequential numbers for all items covered under Standard
Specifications range from 000 to 499. A comprehensive list of construction item numbers begins on page 421
of the Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the

applicable Section number of the Standard Specifications, and shall be governed fully by the requirements

of the Special Provisions. The last three digit of the items covered under Special Provisions identifies the item
by sequential number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be
the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement
Price expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base
Price are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be
computed on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new
asphalt cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be
included in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement
(mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the
actual grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $608.33 per ton
($670.58 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the
last authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated
damages are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement
cost shall be adjusted downward accordingly.

NOTE
Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only
to those contracts involving items related to bituminous base and pavements, and with bitumen, having a total

of 1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and
15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.

10
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401696 — ENTRANCE, DRIVEWAY AND INTERSECTING STREET PAVING SURCHARGE

Description:

To compensate for work associated with paving the tie-ins at entrances, driveways and intersecting
streets when such work cannot be completed as part of the mainline (roadway, auxiliary lanes, shoulder)
paving operation. The surcharge limits will extend from the outermost roadway element to the point of tie-in
as directed by the Engineer with the following exceptions.

No Surcharge will be paid:

1. When the tie-in does not exceed three feet (0.9 meters) from the outermost roadway element.

2. For paving any portion of a tie-in which exceeds 100 feet (30.48 meters) from the outermost
roadway element. The entire tie-in section will be performed under normal paving
operations.

3. When the intersecting street is to be paved under the same Contract.

4. For paving of auxiliary lanes and crossovers in the median of divided highways.

Method of Measurement:

The quantity of entrance, driveway and intersecting street paving surcharge will be meaured as the
actual number of tons (metric tons) of bituminous concrete placed and accepted in entrances, driveways and
intersecting streets as described in this item.

Basis of Payment:

The quantity of entrance, driveway and intersecting street paving surcharge will be paid for at the
Contract unit price per ton (metric ton). Price and payment will constitute full compensation for the
additional labor and equipment costs involved with the reduced production associated with such work.

11/12/2013
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant
materials and constructing bituminous asphalt pavements and the calculation for incentives and disincentives
for materials and construction. The Engineer will evaluate all materials and construction for acceptance. The
procedures for acceptance are described in this Section. Include the costs for all materials, labor, equipment,
tools, and incidentals necessary to meet the requirements of this specification in the bid price per ton for the
bituminous asphalt. Payment to the Contractor for the bituminous asphalt item(s) will be based on the
Contract price per ton and the pay adjustments described in this specification.

.02 Bituminous Concrete Production — Quality Acceptance

(a) Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis. The Engineer will
conduct acceptance tests. The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results. The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from
delivery trucks before the trucks leave the production plant. Hand samples to the Engineer to be marked
accordingly. The sample shall represent the material produced by the Contractor, and shall be of sufficient
size to allow the Engineer to complete all required acceptance tests. The Engineer will direct the Contractor
when to capture these samples, on a statistically random, unbiased basis, established before production begins
each day based upon the anticipated production tonnage. The captured sample shall be from the Engineer
specified delivery truck. The Contractor may visually inspect the specified delivery load during sampling and
elect to reject the load. If the contractor elects to reject the specified delivery truck, each subsequent load will
be inspected until a visually acceptable load is produced for acceptance testing. All visually rejected loads
shall not be sent to a Department project.

The first sample of the production day will be randomly generated by the Engineer between loads
0 and 12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots
for the production day. Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample.
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material. The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on
any acceptance sample.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three
days, whichever is reached first. If the 2000™ ton target lot size is achieved during a production day, the lot
size shall extend to the end of that production day. The Contractor may interrupt the production of one JIMF
in order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
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anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

Ifthe Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The Contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material:

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
(HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

(b) Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work based on daily
production.

Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment. Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
to the method described in Appendix B. If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the

compaction will be calculated by using the material production lots as referenced in .02 Acceptance Plan
(a) Material Production - B Tests and Evaluation and analyzing the compaction results over the individual
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days covered in the material production lot. The compaction results will be combined with the material
results to obtain a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.

Ifarandomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification. If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet
from a new transverse joint.

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the
Engineer. Cores submitted that are not from the location designated by the Engineer will not be tested and
will be paid at zero pay.

Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing
work at no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140°F or less.
Cut each core with care in order to prevent damaging the core. Damaged cores will not be tested. Label each
core with contract number, date of construction, and number XX of XX upon removal from the roadway
Place cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate
cores in the same cylinder mold with paper. Attach a completed QC test record for the represented area with
the corresponding cores. The Engineer will also complete a test record for areas tested for the QA report and
provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and report
distribution at the end of each production day.

Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core
holes shall be filled immediately. Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to
evaluate their quality:

- AASHTO T166, Method C (Rapid Method) — Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from previous
days production to have an average of five samples. If there are less than five values available, the Engineer
will use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.

14



Contract No. T201306201.01

.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with
this specification. The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently. When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material. Removed material will not be
used in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price
and calculated according to section .03(a) of this specification. Pavement construction Pay Adjustments will
be calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this
specification.

(a) Material Production - Pay Adjustment.

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:

Table 2
Table 2 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sieve (>=19.0 mm) 7.0 0.30
#8 Sieve (<=12.5 mm) 5.0 0.30
#200 Sieve (0.075mm Sieve) 2.0 0.30
Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will use
the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower

Payment Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation
Method. (Use the column for “n” representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:
PWL =PU + PL - 100.
6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 2 for that parameter.
7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.
8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated

PWL. When all properties of a single test are within the single test tolerance of Table 2, Pay
Adjustment factors shall be determined by Column B. When any property of a single test is
outside of the Single Test Tolerance parameters defined in Table 2, the Material Pay
Adjustment factor shall be determined by Column C.

9. For each lot, determine the final material price adjustment:
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Final Material Pay Adjustment =
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will
be paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace
the material at no additional cost to the Department. When the PWL of any material parameter in Table 2
is below 60, the Engineer may require the removal and replacement of the material at no additional cost to
the Department. Test results on removed material shall not be used in calculation of future PWL calculations
for Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with the
two most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2,
that sample will be isolated. For payment purposes, the test result of the out of acceptable tolerance sample
will be combined with the two previous acceptable samples of the same JMF and analyzed per this
specification. The material that is considered out of the acceptable tolerance will only include the material
within the represented sub-lot (i.e., a maximum of 500 tons). If the previous acceptable test result is from
the previous production day, only the material produced on the second production day will be considered out
of tolerance. All future sub lots will not include the isolated test. The pay factors for the out of tolerance
sample lot will be calculated using column C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change
to the mixture (within the JMF boundaries), and request to have that sample further isolated. After the
Contractor has made appropriate changes, the Contractor will visually inspect each produced load. The first
visually acceptable load will be sampled and tested. If that sample test result shows compliance with the
specifications, the material that is considered out of the acceptable tolerance will include the material from
the previous acceptable test result to the third load after the initially sampled and tested sample. If the sample
does not meet the specification requirements, the Engineer will no longer accept material. Production may
resume when changes have been made and an acceptable sample and test result is obtained.

Table 3 — Quality Level Analysis by the Standard Deviation Method
QU and QL for “n” Samples
PU or PL n=3 n =4 n=5 | n=6 n="7 n=3§ n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
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Table 3 — Quality Level Analysis by the Standard Deviation Method

QU and QL for “n” Samples

PU or PL n=3 n=4 n=>,5 n==6 n="7 n=2_8 n=9
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 091 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 091 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24

Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%) Pay Adjustment Factor (%)
Column B Column C
100 +5 0
99 +4 -1
98 +3 -2
97 +2 -3
96 +1 -4
95 0 -5
94 -1 -6
93 2 -7
92 -3 -8
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91

4

-9

PWL<91

PWL - 100

PWL - 100

(b) Pavement Construction - Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the

construction of the pavement, based on the following parameter:

- Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the

pavement construction pay adjustment for each lot of work. .

Calculate the core bulk specific gravity values from the sublot tests values, to the nearest
0.001 unit. Obtain the Theoretical maximum Specific Gravity values from the corresponding
laboratory sublot tests.

Calculate the Degree of Compaction:
Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded
to the nearest 0.1%.

The average compaction for the sublots shall be averaged together for the compaction level
of the lot. The lots compaction test level shall be averaged and recorded to the nearest whole
percent.

Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

Determine the pavement construction price adjustment by using the following formula:

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x
30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75 -96.25 -3
95.5 95.26 —95.74 -2
95.0 94.75 - 95.25 0
94.5 94.26 —94.74 0
94.0 93.75-94.25 1
93.5 93.26 —93.74 3
93.0 92.75-93.25 5
92.5 92.26 - 92.74 3
92.0 91.75-92.25 0
91.5 91.26-91.74 0
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91.0 90.75 -91.25 -5
90.5 90.26 — 90.74 -15
90.0 89.75 —90.25 -20
89.5 89.26 — 89.74 -25
89.0 88.75 — 89.25 -30
88.5 88.26 — 88.74 -50
=<88.0 =<88.25 -100*
* or remove and replace it at Engineer's discretion

Table SA: Compaction Price Adjustment Other' Locations

Degree of Compaction Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75 - 96.25 -3
95.5 95.26 —95.74 -2
95.0 94.75 - 95.25 0
94.5 94.26 — 94.74 0
94.0 93.75 -94.25 0
93.5 93.26 —93.74 1
93.0 92.75 -93.25 3
92.5 92.26 —92.74 1
92.0 91.75-92.25 0
91.5 91.26 -91.74 0
91.0 90.75 -91.25 0
90.5 90.26 — 90.74 0
90.0 89.75 —90.25 0
89.5 89.26 — 89.74 0
89.0 88.75 — 89.25 -1
88.5 88.26 — 88.74 -3
88.0 87.75 — 88.25 -5
87.5 87.26 —87.74 -10
87.0 86.75 — 87.25 -15
86.5 86.26 — 86.74 -20
86.0 85.75 — 86.25 -25
85.5 85.26 — 85.74 -30
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85.0 84.75 - 85.25 -40
84.5 84.26 — 84.74 -50
=<84.0 =<84.25 -100*

* or remove and replace at Engineer's discretion

" This chart is to be used for areas where the structural value of the area to be paved is less than 1.75
as determined by the Engineer. See Appendix B - Method for Obtaining Cores for Determination of
Roadway Structure. This chart is applicable to rehabilitation work only; full depth construction will not be
considered for Table Sa.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results. The following dispute resolution procedures
will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the
Engineer’s laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by
DAPA and the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct
the necessary testing for third party Dispute Resolution after the Engineer has provided reasonable notice to
allow the Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will
be those samples the properly captured, labeled, and stored, as described in the second paragraph of the
section of these specifications titled .02 Acceptance Plan, (a) Material Production - Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested. The Contractor may request up to two
dispute resolution samples be tested per calendar year without charge. Any additional Dispute Resolution
samples run at the Contractors request where the results substantiate the acceptance test result will be assessed
a fee of $125. Any additional Dispute Resolution samples that substantiate the Contractors test result will
not be assessed the fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used
for the dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.

This appendix describes the procedure required to repair core holes in a bituminous concrete
pavement.

Materials and Equipment.
The following material shall be available to complete this work:
- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.
The following equipment shall be available to complete this work:

- Sponge or other absorbent material - Used to extract water from the hole.

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping device
with a flat, circular tamping face smaller than 6 inches in diameter. .

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water
from re-entering the hole.

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping
device. If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum
compaction is achieved. Make sure that the patch surface matches the grade of the existing roadway. Make
every effort to achieve the greatest possible compaction

Performance Requirements.
The Engineer will judge the patch on the following basis:

- The patch shall be well compacted
- The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.

No measurement or payment will be made for the patching work. The Contractor must gain the
Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.
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Appenidx B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for

compaction price adjustments according to Table 5a in this specification. Table 5a is not applicable for new
full-depth pavement box construction. Cores submitted for this process shall be obtained according to the
following process.

Contact Materials & Research (M&R) personnel to determine if information about the area
is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained.
Cores will be turned over to M&R for evaluation.

The Contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt
Pavements.

Cores are to be taken throughout the entire project for the area in question. Cores will be
spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores will
be taken in the center of the lane in question.

Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section. The location of these cores should
be documented and submitted to M&R.

Cores shall be full depth and include underlying materials. If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base. This is determined by augering to the subgrade surface.

The calculations used to determine the structural capacity of the roadway is as follows. If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.

Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.

The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate

for aging of the materials. The coefficients used to determine the structural number of an existing pavement

arc:
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Existing Material Structural Coefficient
HMA 0.32
Asphalt Treated Base 0.26
Soil Cement 0.16

Surface Treatment
(Tar & Chip) 0.10
GABC 0.14
Concrete 0-0.7*
* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.

Compressive strengths & ASR analysis are used to determine condition - contact the
Engineer if this situation arises.

Newly placed materials use a different set of structural coefficients. They are as follows:

Example:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 0.32
(BCBO)
Soil Cement 0.20
GABC 0.14

Location includes placement of a 1.25" Type C overlay on 2.25" Type B. Existing roadway is cored and is
shown to consist of 2" HMA on 7" GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA
GABC

For the Type C lift the calculation would be:

Newly Placed B
Existing HMA
GABC

2%0.32=0.64
7%0.14=0.98
1.62
2.25%0.4=0.90
2%0.32 = 0.64
7%0.14=0.98
2.52
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401752 — SAFETY EDGE FOR ROADWAY PAVEMENT

Description:

This work consists of the construction of safety edge(s) along bituminous concrete pavement or
P.C.C. pavement in accordance with the details and notes on the Plans and as directed by the Engineer.

Construction Methods:

The safety edge shall not be constructed adjacent to curb or in front of guardrail sections.

In bituminous concrete pavement sections, prior to the construction of the safety edge, the fill or in
situ material at the edge of pavement shall be compacted so that it is level with the top of the pavement, prior
to the final surface overlay.

In bituminous concrete pavement sections, the contractor shall attach a device to the screed of the
paver unit that confines the material at the end of the gate and extrudes the asphalt material in such a way that
results in a compacted wedge shape pavement edge of 32 degrees (+/- 2 degrees). Contact shall be
maintained between the device and the road shoulder surface. The device shall be manufactured so that it can
be easily adjusted to transition at cross roads, driveways and obstructions without stopping the paver unit.
The device’s shape shall constrain the asphalt and cause compaction, as well as increase the density of the
extruded profile.

In bituminous concrete pavement sections, the Transtech Shoulder Wedge Maker, Carlson Safety
Edge End Gate or an approved equal shall be used to produce the safety edge. Contact information for these
wedge shape compaction devices is listed below:

Transtech Systems, Inc.
1594 State Street
Schenectady, NY 12304
1-800-724-6306
www.transtechsys.com

or

Carlson Paving Products

18425 50™ Ave. E

Tacoma, WA 98446
1-253-278-9426
www.carlsonpavingproducts.com

or an approved equal.

In P.C.C. pavement sections, the paver screed shall be modified to provide a chamfer at the end of
the P.C.C. pavement in accordance with the details and notes on the Plans, or as directed by the Engineer.

Method of Measurement:

Safety Edge will not be measured for payment.

Basis of Payment:

The cost associated with the construction of safety edge(s), including but not limited to the wedge
device, preparation and compaction of the fill or in situ material, and placement of the safety edge in
accordance with the Plans and Details shall be incidental to the bituminous concrete pavement or P.C.C.
pavement item being placed.

10/15/2013
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401800 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
(CARBONATE STONE)
401801 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE
STONE)
401802 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE
STONE)

401803 - BITUMINOUS CONCRETE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401804 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401805 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401806 - BITUMINOUS CONCRETE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401807 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401808 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401809 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 115 GYRATIONS, PG 64-22

401819 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22

401820 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 205 GYRATIONS, PG 64-22

401821 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
PATCHING
401822 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22,
PATCHING
401823 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22, PATCHING

401824 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22,
WEDGE

401825 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22,
WEDGE

401826 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401827 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401828 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401829 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)
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401830 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401831 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401832 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401833 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401834 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401835 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

.01 Description:

This specification shall govern the production and construction of bituminous concrete pavement.
The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 - 401.10,
401.12, and 401.13. All other subsections have been modified herein.

Payment for bituminous concrete shall be in accordance with item 401699. The Contractor shall read
and thoroughly understand the requirements of the QA/QC specification as defined in item 401699. It is the
responsibility of the Contractor to determine all costs associated with meeting these requirements and to
include them in the per ton bids for the various Superpave bituminous concrete items. Payment adjustment
factors will be calculated in accordance with the latest version of item 401699.

Bituminous concrete may be produced by one or a combination of several technologies involving
asphalt foaming processes and equipment or additives that facilitate the reduction of the temperature at which
the mix can be placed and satisfactorily compacted thereby permitting the mix to be produced at reduced
temperatures.

.02 Materials:

Use materials conforming to standard specifications 823.

Materials for bituminous concrete shall conform to the requirements of Subsections 823.01, 823.05-
823.17, and 823.25 - 823.28 of the Standard Specifications and the following. If the Contractor proposes to
use a combination of materials that are not covered by this Specification, the mix design shall be submitted

and reviewed by the Engineer 30 calendar days prior to use.

a) Asphalt Binder:

Meet the requirements of Superpave performance-grade asphalt binder, as referenced in the Plans,
according to M 320 ', Table 1 and tested according to AASHTO R29 with the following test ranges:

TEST Procedure AASHTQO REFERENCE SPECIFICATION LIMITS
Temperature, °C M 320 Per Grade
Original DSR, G*/sin () T315 1.00 - 2.20 kPa'
RTFO DSR, G*/sin (3) T 315 >/=2.20 kPa
PAV DSR, G*/ sin (0) T 315 </=5000 kPa
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TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS
BBR Creep Stiffness, S 313 </=300.0 kPa
BBR m-value T313 >/=0.300

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa
Substitution of a higher temperature grade will require prior approval by the Engineer.
The highest low temperature grade virgin binder to be used is -22.

Depending on the level of Recycled materials used, the low temperature properties, per T 313,
may be different than stated in M 320 or the previous table.

b) Recycled Materials:

RAP (Recycled Asphalt Pavement): Bituminous concrete pavement mechanically processed to
a homogenous consistency to be recycled through the production plant for use in a new bituminous
concrete mixture.

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall
be controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section. The program can be used by the Contractor to determine which materials
and combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program,
the mix design shall be submitted and reviewed by the Engineer.

c) Shingles:

RAS (Recycled Asphalt Shingles): Materials reclaimed from the shingle manufacturing process
such as tabs, punch-outs, and damaged new shingles mechanically broken down with 100% passing the 2
in (12.5 mm) sieve. Shipping, handling, and shredding costs are incidental to the price of Superpave
item.

Post-consumer shingles or used shingles are not acceptable. Fiberglass-backed and organic
felt-backed shingles shall be kept separate. Both materials shall not be used in the same mixture at the
same time. All shingles shall be free of all foreign material and moisture. The use of Recycled Asphalt
Shingles will be considered for 115 gyration mix designs upon demonstration by the producer of adequate
blending of the binder verified by laboratory testing on plant produced material.

d) Mineral Aggregate:

Conform to Section 805 and the following criteria. These criteria apply to the combined
aggregate blend.

COARSE AGGREGATE FINE AGGREGATE
AN((.:.ULARITY‘ AN((})ULARITYZ CLAY FLAT AND
IDESIGN ESAL’S Co MIN) Co MIN) CONTENT? ELONGATED #
(MILLIONS) <100MM | >100MM < 100MM | >100 MM (% - MIN) (% - MAX)
<0.3 55/- -/- - - 40 -
0.3t0o<3 75/- 50/- 40 40 40
3to<I10 85/80° 60/- 45 40 45
10 <30 95/90 80/75 45 40 45
>30 100/100 100/100 45 45 50 10
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'Coarse Aggregate Angularity is tested according to ASTM D5821.

°Fine Aggregate Angularity is tested according to AASHTO TP-33.

*Clay Content is tested according to AASHTO T176.

*Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.

> 85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more
fractured faces.

The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96

Percent Loss, Maximum 40
Soundness, AASHTO T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, AASHTO T112

Percent, Maximum 10
Moisture Sensitivity, AASHTO T283
—Rescent-Minimum S0

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 B ALaboratory Method
of Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.@ RAP shall be assigned
a value of 5.0. The Contractor shall supply all polish values to the Engineer upon request.

e) Mineral Filler:
Conform to AASHTO M17.
) Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

WMA technology and/or additive information.

WMA technology manufacturer’s recommendation for usage.

WMA technology target dosage rate and tolerance envelope. Support tolerance envelope
with test data demonstrating acceptable mix production properties conforming to all sections
of this specification.

WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.
Temperature ranges for mixing and compacting.

Laboratory test data, samples, and sources of all mix components, and asphalt binder
viscosity-temperature relationships.

W=

Nownk

Follow the manufacturer’s recommendation for incorporating additives and WMA technologies into
the mix. Comply with the manufacturer’s recommendation regarding receiving, storage, and delivery of
additives.

If the producer performs blending of the WMA technology in their tank, a separate Quality Control

plan shall be submitted by the producer to the Department for review and approval at least 30 calendar days
prior to production.
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g) Anti-stripping additives

Conform to standard specifications Section 829 and blend with the asphalt cement in accordance with
this specification. Incorporate anti-stripping additives when the Tensile Strength Ratio (TSR) as determined
in accordance with AASHTO T283 is less than 80 or when specified for use by the Engineer.

.03 Bituminous Concrete Production — Quality Control
(a) Process Control - Material Production Quality Control.

Submit through electronic mail a QC Plan from each proposed production plant to the Engineer; no
hot-mix asphalt material will be accepted until the Engineer approves the QC Plan. This plan must be
submitted to the Engineer on an annual basis for review and approval prior to material production. The
Engineer will send a signed copy back to the Contractor stating that it is approved. The approved QC Plan
shall govern contractor operations.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

In the QC Plan shall detail the type and frequency of inspection, sampling, and testing deemed
necessary to measure and control the various properties of material and construction governed by the
Specifications. The QC Plan shall include the following elements as a minimum:

- Production Plant - make, type, capacity, and location.

- Production Plant Calibration - components and schedule; address documentation.

- Personnel - include name and telephone number for the following individuals:

- Person responsible for quality control.

- Qualified technician(s) responsible for performing the inspection, sampling, and testing.

- Person who has the authority to make corrective actions on behalf of the Contractor.

- Testing Laboratory - state the frequency of accuracy checks and calibrations of the
equipment used for testing; address documentation.

- Load number of QC samples (1-10 if QA sample is not within trucks 1-10)

- Locations where samples will be obtained and the sampling techniques for each test

- Tests to be performed and their normal frequency; the following, at a minimum, shall be
conducted:

- Mixture Temperature: each of the first five trucks, and each load that is sampled for
QC or acceptance testing.

- Gradation analysis of aggregate (and RAP) stockpiles - one washed gradations per
week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.

- Gradation analysis of non-payment sieves

- Dust to effective asphalt calculation

- Moisture content analysis of aggregates - daily.

- Gradation analysis of the combined aggregate cold feed - one per year per mixture.

- Bulk specific gravity and absorption of blended material - one per year per mixture.

- Ignition Oven calibration - one per year per mixture.

- Hot-Bins: one per year per mixture.

- Others, as appropriate.

- Procedures for reporting the results of inspection and tests (include schedule).

- Procedures for dealing with non-compliant material or work.

- Presentation of control charts. The contractor shall plot the results of testing on individual
control charts for each characteristic. The control charts shall be updated within on working
day as test results for each sublot become available. The control charts shall be easily and
readily accessible at the plant laboratory. The following parameters shall be plotted from
the testing:
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- Asphalt cement content.
- Volumetrics (air voids, voids in mineral aggregates [VMAY])
- Gradation values for the following sieves:
- 4.75 mm (#4).
- 2.36 mm (#8).
- 0.075 mm (#200).
- Operational guidelines (trigger points) to address times when the following
actions would be considered:
- Increased frequency of sampling and testing.
- Plant control/settings/operations change.
- JMF adjustment.
- JMF change (See 401644 Section .04(a)(1)).
- Change in the source of the component materials.
- Calibration of material production equipment (asphalt pump, belt
feeders, etc.).
- Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications,
comes to the attention of either the Contractor or the Engineer, the other party shall be notified immediately,
and the Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately
shall be cause for rejection of material or work by the Engineer.

The following are considered significant violations to the Contractor’s QC Plan:

Using testing equipment that is knowingly out of calibration or is not working properly.
Reporting false information such as test data, JMF information, or any info requested by
DelDOT

Failure to perform materials testing per their approved QC Plan

Deviating from AASHTO or DelDOT testing procedures.

Use of any material or the use of a JMF component in a proportion that exceeds the
allowable tolerance as specified in section 04(a)(1) of this specification not listed in the JMF.
Use of the wrong PG graded asphalt.

Failure to take corrective action per action points in the Contractors approved QC plan.

The following steps will be taken for violations listed above:

2.

First offence: Written notice of violation to the Contractor

Second offence: Written notice of violation and forfeiture of any bonus (material production
or pavement construction) payment eligibility under 401699 section .03 for that production
shift.

Third offence: Written notice of violation, forfeiture of bonus payment eligibility, and a 5%
deduction of payment based upon contract unit price in addition to any calculated pay
adjustment factors per 401699 Section 03.

Fourth offence: Written notice of violation, forfeiture of bonus payment eligibility, 50%
deduction of payment based upon contract unit price in addition to any calculated payment
adjustment factor per 401699 Section 03, and immediate suspension of the Contractor until
corrective actions are taken. Corrective actions shall be submitted in writing to the Engineer
for approval. The Engineer may request a meeting with the Contractor to discuss proposed
changes prior to lifting suspension.

Violations of Contractor QC plans shall be kept on record for a period of 1 year from the date of violation
at the Central Lab.

(b) Material Production Test Equipment.

Establish, maintain, and operate a qualified testing laboratory at the production plant site of sufficient
size and layout that will accommodate the testing operations of both the Contractor and the Engineer.

Facilities for the use of the Engineer and inspectors shall be a minimum of 600 square feet of floor
space conditioned to maintain constant temperature of 77F with two windows and a door equipped with
functional locks and latches, located such that plant activities are plainly visible from one window of the
building. Work space shall be furnished with illumination, tables, chairs, desks, telephone, and water
including drinking water, sanitary facilities, fuel, and power necessary to conduct all necessary tests.
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Maintain all the equipment used for handling, preparing, and testing materials in proper operating
condition. For any laboratory equipment malfunction, the Contractor shall remedy the situation within one
working day or the Engineer may suspend production. In the case of an equipment malfunction, the Engineer
may elect to test the material at another qualified testing laboratory while waiting for repairs to equipment.

Maintain minimum calibration records for the referenced equipment:

- SUPERPAVE® Gyratory Compactor: once every year; verified once every month by the
Engineer.

- Ovens: once every three months, verified once every month.

- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every
month.

- Balances and Scales: once every year, verified once every month.

- Thermometers: once a year; verified once every month.

- Gyratory Compactor molds and base plates: once every year

- Mechanical Shakers: once every year

- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(c) Material Production Test Methods

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
(HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

.04 Job Mix Formula (JMF)

Mix Design. Develop and submit a job mix formula for each mixture according to AASHTO R35. Each mix
design shall be capable of being produced, placed, and compacted as specified. Assign a unique identification
number to each JMF.

a) Development of JMF

Gradation: Use the FHWA Superpave 0.45 Power Chart to define permissible gradations for the specified
mixture. Type C shall be either a No.4 (4.75 mm), 3/8" (9.5 mm), or 1/2" (12.5 mm) Nominal Maximum
Aggregate Size bituminous concrete. Unless otherwise noted in the Plans, the Type C shall meet the 3/8" (9.5
mm) Nominal Maximum Aggregate Size. Type B bituminous concrete shall be the 3/4" (19.0 mm) Nominal
Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1" (25.0 mm)
Nominal Maximum Aggregate Size. Target values for percent passing each standard sieve for the design
aggregate structure shall comply with the Superpave control points and should avoid the restricted zone.
Percentages shall be based on the washed gradation of the aggregate according to AASHTO T11.

In addition to the results of the material requirements specified above, the following material
properties shall be provided by the contractor: bulk specific gravity Gsb, apparent specific gravity Gsa, and
the absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and
AASHTO T85 and reported to three decimal places along with the specific gravity of the mineral filler to be
used, tested according to AASHTO T100 and reported to three decimal places.
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Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality
control, or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall
be compacted to N,, Height data provided by the SGC shall be employed to calculate volumetric properties
at N, N, and N,,

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL
(MIIJIJION ESAL’S) NINITIAI Nm NMAYIMHM
03to<3 7 75 115
3to<30 8 100 160

M

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall
satisfy the volumetric criteria below:

REQUIRED DENSITY
(% OF THEORETICAL VOIDS-IN-MINERAL AGGREGATE
MAXIMUM SPECIFIC (%o - MINIMUM) VoIDS FILLED
DESIGN GRAVITY) — NOMINAL MAX. AGGREGATE (MM) WITH
ESAL’S ASPHALT
(MILLION) Ny | Nooo Wl 25.0 19.0 9.5 12.5 4.75 (%)
03to<3 | <905 65.0-78.0
3t0<10
10<30
> 30 < 89.0 96.0 <980 125 13.5 15.5 14.5 16.5 65.0 - 75.0!
Airvoids (V) at N, ., shall be 4.0% for all ESAL designs. Air voids (V,) atN,,, shall be a minimum

of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.

For 3/8@ (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be
73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels $3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.

TABLE 1
Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN | MAX | MIN | MAX | MIN | MAX | MIN | MAX | MIN | MAX

37.5 MM 100 - - - - - - - - -
25.0 MM 90 100 100 - - - - - - -
19.0 MM - 90 90 100 100 - - - - -
12.5 MM - - - 90 90 100 100 - 100 -
9.5 MM - - - - - 90 90 100 95 100
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Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN | MAX | MIN | MAX | MIN [MAX | MIN [MAX [ MIN [ MAX
475 MM . - |- - |- - | 90 | 90 | 100
2.36 MM 19 | 45 | 23 | 49 | 28 | 58 | 32 | 67 -
1.18 MM - - - - 30 | 60
12V S S N - N N S T - T M-S B

Note: The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

Nominal maximum
Aggregates Size

Primary Control Sieve
PCS Control Point

(% PASSING)

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE

25.0 mm|
4.75 mm|

40

19.0 mm|
4.75 mm|

47

12.5 mm|
2.36 mm|

39

9.5 mm
2.36 mm|

47

4.5 mm
1.18 mm
30-60

Plant Production Tolerances:

(%)

design

Volumeric Property

Air Voids (V,) at (%) N,
Air Voids (V,) at N
Voids in Mineral Aggregate (VMA) at N
25.0 mm Bituminous Concrete Base Course
19.0 mm Type B Hot-Mix
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix

4.5 mm Type C Hot-Mix

design

P.0 (min)
6.0 (max)

5
+2.0

Superpave Criteria

The proposed JMF shall include the following:

Submit for approval to the Engineer the following documentation on Pinepave mixture design
software prior to starting production of a new mixture:

1. Job mix formula (JMF) design of the component materials and target characteristic values
for each mixture proposed for use. The component materials design shall include designating
the source and the expected proportion (within 1 percent for the aggregate components and
within 0.1 percent for the other components) of each component to be used in order to
produce workable bituminous concrete meeting the specified properties. Recycled Asphalt
Pavement (RAP) is one individual aggregate component regardless of fractionation size.
Recycled Asphalt Shingles (RAS) is a separate component from RAP.

2. The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin),
and the percentages of the aggregate amounts retained on the sieves to be addressed by the
JMF as shown in Table 1.

3. Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing
the maximum density line and Superpave control points.
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Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where
the percent of maximum specific gravity (% of G, ) is plotted against the log base ten of the
number of gyrations (log (N)) showing the applicable criteria for N, N,, and N

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G,,,, at N, VMA at N,, VFA at N, Fines to effective asphalt binder (P,,) ratio, and unit
weight (kg/m?) at both N, and N .

Summary of the consensus property standards test results for the design aggregate structure,
summary of the source property standards test results for the individual aggregates in the
design aggregate structure, target value of the asphalt binder content, and a table of G, of
the asphalt mixture for the four trial asphalt binder contents determined according to
AASHTO T209.

Test data with each JMF and tests performed by a Qualified Laboratory on representative
materials, verifying the adequacy of the design. Refer to the specifications for each mix type
in order to determine the design requirements. The JMF sieve percentage values shall
conform to the ranges shown in Table 1.

For any mixture that has a 20% or greater failure rate on any combined volumetric criteria,
the JMF will not be approved for use on Department contracts.

Provide raw material of each JMF so NCAT Ignition Oven calibration correction numbers
can be established for the Engineers and Contractors ovens. The Engineer shall provide an
ignition oven correction number for each JMF.

.05 Approval of JMF

The Engineer will have up to three weeks once the JMF is submitted to review the submitted

information.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: Gmm: +/-0.030 and Gmb: +/ - 0.040

a)

Design Evaluation:

The Engineer may elect to evaluate the proposed JMF and suitability of all materials through
laboratory trial batches. All materials requested by the Engineer shall be provided at the contractor’s expense
to the Central Laboratory in Dover in a timely manner upon request. To verify the complete mixture design
and evaluate the suitability of all materials, the following approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 1b. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 1b. (10 kg) of mineral filler; and

254 1b. (115 kg) of RAP, when applicable.

For more expeditious approval, the Contractor may undertake the following steps:

1.
2.

Submit the proper documentation on Pinepave mixture design software.

Produce the new mixture for a non-Department project. The Engineer will test the material,
by taking three series per section 401800 03(c). The mixture will be approved by the
Engineer for Department projects if the test results are within the specifications.

A new JMF is required when any of the following conditions occur:

- A change in the source of any of the aggregate component materials
- A change in the proportion of any aggregate component by more than 5.0%
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- A change in the aggregate components resulting in a change in percent passing any
sieve as identified in Table 1 by more than 5% of the JMF target.

- A change in the target AC content by more than 0.20% from the JMF target to
maintain other Volumetric properties of the approved JMF.

- For any mixture that has a 20% or greater failure rate on any combined volumetric
criteria.

Although a new JMF is not required, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. This notification shall include the total change made from the approved JMF proportions, and the
effective time of the change. The Engineer will reply to the proposed changes within one operational day and
notify the Contractor of the effective date of the changes.

.06 Construction.

(a) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, and/or coring equipment to meet the
requirements of these Specifications.

Weather Limitations.

Place mix only on dry, unfrozen surfaces and only when weather conditions allow for proper
production, placement, handling, and compacting.

The following table of ambient temperatures for various binder grades and lift thicknesses for
placement with the following parameters:

@ﬂf_l
H4-22
Lift Thickness (in) [f6-22 [70-22
1.50 bOF 45F 4OF
P00 [HOF  P8F BSF
300 BB B2F

- Minimum surface temperature of 32 degrees F AND
- Minimum production temperature of 275 degrees F AND
- Maximum wind speed of 8 miles per hour

Construction outside of these conditions with WMA technology will be at the discretion of the Engineer.

Compaction:

(b) Pavement Construction - Process Control.

Perform Quality Control of pavement compaction by testing in-place pavement density by the

following methods.

- ASTM D2950 Standard Test Method for Density of Bituminous Concrete in Place by
Nuclear Methods; the use of other density gauges shall be as per the manufacturer’s
recommendations.

- AASHTO T166, Method C (Rapid Method) Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

Cores may be cut on the first day of paving or once after the change of a JMF for gauge calibration.
The number of cores obtained for calibration purposes shall not exceed the number of QA samples obtained
by the Department for payment. The Contractor may use any method to select locations for the Quality
Control calibration cores. Repair all core holes in accordance with 401699 Appendix A.
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Method of Measurement:

Method of Measurement will be in accordance with Subsections 401.14 and 401.15 of the Standard
Specifications.

Basis of Payment:

All work completed under this item shall be considered for full payment and subsequently modified
in accordance with the procedures enumerated under 401699.

Material production quality shall be evaluated per item 401699 - Quality Control/Quality Assurance
of Bituminous Concrete .03 (a) Material Production - Tests and Evaluations.

Compaction quality shall be evaluated per Item 401699 - Quality Assurance of Bituminous Concrete
.03 (b) Pavement Construction - Tests and Evaluations.

10/25/2013
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503501 - CRACK AND JOINT SEALING LESS THAN 3/4" WIDE
503502 - CRACK AND JOINT SEALING 3/4" to 1 3/4" WIDE

Description:

The item shall consist of cleaning and sealing the existing P.C.C. pavement transverse and
longitudinal joints, and pavement cracks in accordance with these specifications, plans, and as directed by
the Engineer.

Materials:

Pourable Sealant: The Sealant shall meet the requirements of ASTM D 6690 (Classification-Type
II). The Appendix of that specification shall be considered as part of this specification. Application for
approval of joint and crack sealant material by the manufacturer shall be submitted to the Department's
Materials and Research Section.

Backup Material/Bondbreaker: The backup material/bondbreaker shall be stitched cotton piping
cord, polyethylene backer rod, or approved equal material that is compatible with the sealant to be used and
capable of withstanding the required sealant application temperature without melting. Back-up material shall
be 25% wider than the nominal width of the joints.

The diameter of the backup material/bondbreaker shall be such that when placed in the joint it will
support the sealant at its design depth, allowing the sealant to achieve the design shape, prevent the sealant
from leaking around and underneath it, and allow the sealant to deform freely when the joint expands and
contracts.

The backer rod shall not be stretched during insertion in the joint. When the bottom of the joint
opening to be sealed is formed by previously installed expansion joint material (such as at concrete patch
locations), a nonreactive adhesive-backed tape shall be inserted in lieu of the backer rod. The tape shall be
1/8 inch (3 mm) wider than the nominal width of the joints.

Sealant Equipment: Proper sealing equipment shall be used for the specific material listed in
accordance with the manufacturers recommendations. The equipment for hot applied sealing compounds
shall be a melting kettle of a double boiler, indirect heating type, using oil as a heat-transfer medium. The
kettle shall have an effective mechanically operated agitator and shall be equipped with a positive
thermostatic temperature control which shall be checked for calibration before commencing. Overheating
shall not be permitted. The hoses and applicator wand shall be insulated. The nozzle of the mechanical
device shall be shaped to fit inside the joint and introduce the sealant between the joint faces.

Construction Methods:

Removal of existing joint sealant, sawing and/or refacing of joints, cleaning, shape factor dimensions,
backup material and sealant installation shall be in accordance with these specifications.

Existing Sealant Removal: Any in-place sealant shall be removed from the joint using a vertical
cutting edge tool; however, V-shape plow tools will not be permitted. A power driven concrete high pressure
water blasting will be permitted.

The sealant shall be removed to the depth required to accommodate any separating and/or backup
material used, and to provide the specified depth for the new sealant material to be installed.

Refacing of Joints: Joints shall be sawed or refaced using a power driven concrete saw with
diamond or abrasive blades to remove all old sealant from the joint faces to expose new clean concrete and,
if required, to cut the joint to the width and depth necessary to provide for an effective shape factor in the
joint sealant.

Cleaning Prior to Resealing: Following all sawing, resawing, or refacing operations, the joint faces
and opening shall be thoroughly cleaned by sandblasting followed by an oil-free air jet to remove all cuttings
or debris remaining on the faces or in the joint opening. The newly exposed joint faces shall be cleaned by
sandblasting. The sandblast joint cleaning operation shall be such that when completed the concrete joint
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surface which is to receive the new joint sealant shall be free of all tar and asphalt, all old sealant, all
discoloration and stain, as well as any and all other forms of contamination of the pore structure--leaving a
clean, dry, newly exposed concrete surface.

Immediately prior to the placement of the backup material and the sealant, the joints shall be cleaned
with a compressed air stream of at least 100 psi (690 kPa) measured at the source.

The air compressors used for the purpose described above must be equipped with traps capable of
removing moisture and oil from the air. Work shall be stopped when there is oil or moisture in the
compressed air. Work shall not resume until suitable adjustments are made and the air stream is found to
be free of such contaminants.

Under no conditions will the Contractor be permitted to place the sealant if there is dust, moisture,
oil, or any other contaminants on that portion of the concrete which is to receive
the joint sealant.

The Contractor shall be responsible for protecting the public from hazard or damage during the
sandblasting and joint cleaning operations. Rigidly supported plywood sheeting or other suitable material
and method used for this purpose shall be subject to the approval of the Engineer.

During all operations, care shall be taken not to damage the subbase, curbs, shoulders, load transfer
devices, or pavement. In the event that such damage occurs, it shall be repaired to the satisfaction of the
Engineer at no expense to the State.

Limits of Joint Preparation: The work required for the removal of existing joint sealant, widening
and/or deepening of the joint openings, if required, refacing of joint faces, and sandblasting of the joint faces
should proceed at reasonable production rates. The final stages of joint preparation which includes air
pressure cleaning of joints, and placement of separating and/or backup material shall be limited to only that
length of joint that can be resealed during a day's production.

Installation of Pourable Sealant: A copy of the manufacturer's recommendations pertaining to the
heating and application of the sealant shall be submitted to the Engineer prior to the commencement of work
and these recommendations shall be adhered to and followed by the Contractor, with such exceptions as this
specification may require.

At the start of the day's operations special procedures may be necessary in order to achieve a sealant
temperature consistent with this specification. The Contractor shall ascertain from the manufacturer of the
apparatus he is using, the procedures necessary and be able to so execute these procedures prior to his
commencement of joint sealing operations.

The recommended pouring temperature shall be 10 degrees (5.5 degrees) below the manufacturer's
designated Safe Heating Temperature. The allowable variance from the recommended pouring temperature
shall be +10 degrees (+5 degrees).

The first gallon (4 liters) of material to flow out of the applicator wand at the beginning of the day
shall be considered spoil and as such be discarded into a container for proper disposal. The applicator wand
shall be returned to the machine and the material recirculated immediately upon the completion of each joint
sealing.

Sealant compound shall not be placed unless the face of the joint is completely dry, clean and free
of dust, and backup material installed at the required depth to provide a uniform, specified sealant thickness.
Manufacturer's recommendations for application temperature shall be followed, however, the atmospheric
and pavement temperature shall both be at least 50 degrees F (10 degrees C) but not greater than 90 degrees
F (32 degrees C). at the time of application of the sealant. Installation of the sealant shall be such that the
in-place sealant shall be well bonded to the concrete and free of voids or entrapped air. The joints shall be
uniformly sealed in a neat and workmanlike manner, so that upon completion of the work, the surface of the
sealant material shall be 1/4 in. + 1/16 in (6 mm + 1.5 mm) below the adjacent pavement surface. The
Contractor shall "spot up" or refill all low joints before final acceptance. Any excess material on the surface
of the pavement shall be removed and the pavement surface shall be left in a clean condition. Unless
otherwise specified, the period of cure shall be in accordance with the manufacturer's recommendations.
Vehicular or heavy equipment traffic shall not be permitted on the pavement in the area of the joints during
the curing period.
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The sealant shall be placed to conform with the dimensions and shape shown on the Plans and as
specified herein. Any failure of the sealed joint due to lack of adhesion or cohesion of joint material;
improper or unsatisfactory workmanship by the Contractor; or damage by the Contractor's operations or
traffic will be cause for rejection. The joint(s) shall be repaired to the Engineer's satisfaction at no additional
cost to the Department.

After a joint has been sealed, all excess sealant or other residue on the pavement surface shall be
removed. Traffic shall not be permitted over sealed joints until the sealant is tackfree and until debris from
traffic does not imbed into the sealant.

Method of Measurement:

The quantity of crack and joint sealing will be measured as the actual number of linear feet (meters)
of cracks and joints sealed and accepted measured along the crack and/or joint, end to end.

Basis of Payment:

The quantity of transverse and longitudinal cracks and joints cleaned and resealed, measured from
end-to-end shall be paid for at the Contract unit price per linear foot (meter) for "Crack and Joint Sealing Less
than 3/4 in. (19 mm) Wide, and "Crack and Joint Sealing, 3/4 in. to 1 3/4 in. (19 mm to 44 mm) Wide. Price
and payment will constitute full compensation for furnishing and placing hot poured joint sealer as specified
on the Plans or as directed, backup material, for removal and disposal of existing joint sealer, for all joint
resawing and refacing, for sandblast cleaning, airblast cleaning, for all labor, tools, equipment, and incidentals
necessary to complete the item.

6/12/14
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705504 - BRICK AND/OR BLOCK SIDEWALK
705506 - BRICK AND/OR BLOCK ROADWAY

Description:

This work consists of furnishing all materials and constructing brick and/or block sidewalk/roadway
in accordance with these specifications and in reasonably close conformity with the lines, grades, dimensions,
and notes on the Plans and as established by the Engineer.

Materials:

The brick/block, referred to as "pavers" elsewhere in this special provision, shall be the shape, style,
size and color as specified on the Plans.

1. If the pavers specified are concrete unit pavers, they shall have an average compressive
strength of 8000 psi (55 MPa) with no single paver having a compressive strength less than
7200 psi (52 MPa) at the time of delivery to the project. The pigment loading shall be a
minimum of 3% and the pigmentation shall be uniform throughout the paver.

2. If the pavers specified are clay brick, the pavers shall meet the requirements of ASTM C902,
Class SX, Type L.

In cases of existing sidewalk, the new pavers shall match the existing bricks in material, color and
size, unless noted otherwise on the Plans.

If the Plans are silent regarding pavers, the Contractor shall supply clay brick in a color approved by
the Engineer.

Sample pavers shall be submitted for approval and if requested by the Engineer, 3’ x 3’ (0.9 mx 0.9
m) sample panels shall be constructed for approval.

The edge restraint system shall be as specified on the Plans or as recommended by the paver
manufacturer, whichever is stronger.

Sand for bedding shall conform to the requirements of Section 804 - Fine Aggregate.

Sand for filling joints shall conform to the requirements of Section 818 - Mortar Sand.

Portland Cement Concrete for sidewalk shall conform to the requirements of Section 812, Class B.
Expansion for sidewalk shall conform to the requirements of Subsection 808.06.

Construction Methods:

Place concrete for sidewalk to depths shown on plans and construct in accordance with Section 705
of the Standard Specifications.

Install the edge restraint system on the approved base as shown on the Plans where existing
conditions do not provide edge restraint.

Spread a leveling course of bedding sand 1 to 1 1/2 inches (25 to 38 mm) thick, taking care that
moisture is constant and the density is loose until the unit pavers are set and compacted. Place a material such
as geotextile, or other approved material at curb joints to prevent sand from bleeding through.

Place pavers in patterns as designated on the Plans. If a joint spacing is not noted on the Plans, place
the pavers with a tight joint. Select pavers from 4 or more cubes to blend color and texture variations. Do
not use pavers with chips, cracks, discolorations, or other defects. Cut pavers with a motor driven masonry
wet saw to provide clean, sharp, unchipped edges. Cut pavers to fit pattern specified and to neatly fit
adjoining material.
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Vibrate the pavers into the sand leveling course with a low amplitude plate vibrator capable of a
3,500 to 5,000 pound (1,600 to 2,300 kg) compaction force. Perform at least 3 passes across paving with
vibrator. Protect paver face and edges by spreading a cushion of sand over the surface. Be careful not to
destroy edges.

Spread dry sand and fill joints immediately after vibrating the pavers into leveling course. Brush and
vibrate sand until joints are completely filled, then remove excess sand.

Prior to acceptance, any pavers that are chipped, broken, stained, or damaged shall be replaced at the
contractor's expense.

Method of Measurement:

The quantity of brick and/or block paving will be measured as the number of square feet (square
meters) of sidewalk and/or roadway completed in-place and accepted.

Basis of Payment:

The quantity of brick and/or block paving will be paid for at the Contract unit price per square foot
(square meter). Price and payment will constitute full compensation for excavation, furnishing and installing
portland cement concrete, expansion material, brick pavers, restraint system, bedding sand, geotextile and
sand for filling joints and for all labor, equipment, tools, and incidentals necessary to complete the work.

3/08/2011
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708580 - MANHOLE COVER

Description:

Furnish and install Manhole Cover(s) at the location(s) shown on the Plans and/or as directed by the
Engineer.

Materials:
Provide materials as specified in:
Manhole Cover AASHTO M 270 or ASTM A 36 capable of HS-25 load rating
Standard Construction Details or noted in the Plans

Construction Methods:

1. Make field measurements to determine the exact size of the Manhole Cover(s) prior to
placing order.

2. Remove existing Manhole Cover(s) and install new manhole cover(s).

3. Transport and unload old manhole cover(s) to the Department’s District Maintenance Yard
as specified on the Plans and/or as directed by the Engineer.

Method of Measurement:

The quantity of Manhole Cover(s) replaced will be measured as the actual number of each installed
and accepted.

Basis of Payment:

The quantity of Manhole Cover(s) replaced will be paid for at the Contract unit price per each. Price
and payment will constitute full compensation for furnishing, hauling and installing, transporting and
unloading old manhole cover(s) to the District Maintenance Yard, and for all labor, tools, equipment, and
incidentals to complete the job.

10/10/11
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708581 - MANHOLE FRAME

Description:

Furnish, install and adjust Manhole Frame(s) at the location(s) shown on the Plans and/or as directed
by the Engineer.

All replacements are to be made prior to paving operations.
Materials:

Provide material as specified in:

GABC Section 302

Portland Cement Concrete Section 812, Class B

Riser Ring Section 812, Class A

Riser Gasket In accordance with AASHTO M 198

Curing Compound Subsection 812.02 (i)

Castings AASHTO M 270 or ASTM A 36 capable of HS-25 load
rating
Standard Construction Details or as noted in the Plans

Borrow, Type C Subsection 209.04(c)

Construction Methods:

1. Remove covers of manholes for inspection by Engineer.

2. Sawcut existing PCC or hot-mix pavement and dispose of excess materials in accordance
with Subsection 106.09.

3. Excavate and remove existing castings.
a. Take care to not damage manhole cover and set aside for reuse.

4. If existing structure is in good condition, adjust the manhole casting cover to the correct

grade with an approved device.
a. Ensure devices form a watertight seal.
5. If existing structure is in poor condition, repair with Class B Concrete as specified in Section
812, setting the manhole casting cover to the correct grade.
a. Cure wet, exposed concrete surfaces for at least 48 hours.
b. Keep silt and debris away from structure until work is complete.

Method of Measurement:

The quantity of Manhole Frame(s) will be measured as the actual number of each installed and
accepted.

Basis of Payment:

The quantity of Manhole Frame(s) will be paid for at the Contract unit price per each. Price and
payment will constitute full compensation for furnishing, hauling, installing and adjusting, transporting and
unloading old manhole frame(s) to the District Maintenance Yard, for all labor, tools, equipment and
incidentals to complete the job.

10/10/11
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716502 - CONVERTING EXISTING CATCH BASIN TO DRAINAGE INLET

Description:

This work consists of furnishing all materials, constructing, performing necessary repairs and
installing a standard drainage inlet top unit on the designated existing PWBD Type Catch Basins in
accordance with the locations, notes and details shown on the Plans, and as directed by the Engineer.
Materials:

Portland Cement Concrete shall conform to the requirements of Section 8§12, Class B. Mortar shall
conform to the requirements of Section 611.

Brick shall conform to the requirements of Section 611 or shall be concrete brick conforming to the
requirements of ASTM C 139, except absorption shall not exceed 15 1b/ft’.

Select borrow, used as backfill, shall conform to the requirements of Subsection 209.04, Borrow
Type C.

Concrete block shall conform to the requirements of Section 819.
The bar reinforcement shall conform to the requirements of Section 603.

Construction Methods:

The Contractor and the Engineer will inventory the catch basins to determine which ones are to be
converted. The Contractor will verify the dimensions of the existing catch basins, in the field, prior to
fabrication of the precast drainage inlet top units. The designated existing catch basins, including the concrete
curb portion of the catch basin, shall be adjusted to the required vertical grade. Catch basins shall be
converted and repaired prior to the paving operations. The concrete portion of the existing catch basin shall
be removed and converted. Covers of the catch basins shall be removed so that the Engineer can inspect the
catch basins. The reinforced concrete construction shall be constructed according to the requirements of
Section 602. Precast drainage inlet top units shall be constructed as shown on the Plan Detail. Any castings
shall be placed on a full mortar bed, as required. At the direction of the Engineer, all reinforced concrete or
masonry found to be in poor condition shall be rebuilt using materials conforming to the original structure's
dimensions and construction type. The curb portion of the new drainage inlet shall be cast in place to match
the adjacent curb.

Excavation shall be made to the required depth necessary to perform the conversion and necessary
repairs. The materials necessary to be excavated to perform the work under this Section shall be removed
from the site. All such excavations shall be backfilled with select borrow by methods conforming to the
requirements of Section 708.

Method of Measurement:

The quantity of catch basins converted and repaired will be measured as the actual number of each
converted, repaired and accepted.

Basis of Payment:

The quantity of Converting Existing Catch Basins to Drainage Inlet will be paid for at the Contract
unit price for each catch basin converted and repaired from the top of grate (or cover) to a depth of 3' below.
Repairs that extend below a depth of 3', but not more than 4 %' will be paid for at one and one-quarter times
the unit price. Repairs that extend below a depth of 4 %' will be paid for at one and one-half times the unit
price.

Price and payment will constitute full compensation for excavating, backfilling to the required grade,
compacting, and disposing of materials, for salvaging and delivering the PWBD grates as directed; for
converting the structure top units; for furnishing and placing all materials, including replacement of the
concrete curb portion of drainage inlets and all mortar repair; and for all labor, equipment, tools and
incidentals required to complete the work.

3/15/05

44



Contract No. T201306201.01

744500 - CONDUIT JUNCTION WELL, TYPE 6, PRECAST POLYMER CONCRETE
744506 - CONDUIT JUNCTION WELL, TYPE 7, PRECAST POLYMER CONCRETE
744507 - CONDUIT JUNCTION WELL, TYPE 8, PRECAST POLYMER CONCRETE
744508 - CONDUIT JUNCTION WELL, TYPE 9, PRECAST POLYMER CONCRETE
744509 - CONDUIT JUNCTION WELL, TYPE 10, PRECAST POLYMER CONCRETE
744520 - CONDUIT JUNCTION WELL, TYPE 1, PRECAST CONCRETE
744523 - CONDUIT JUNCTION WELL, TYPE 4, PRECAST CONCRETE
744524 - CONDUIT JUNCTION WELL, TYPE 5, PRECAST CONCRETE
744530 - CONDUIT JUNCTION WELL, TYPE 11, PRECAST CONCRETE/POLYMER LID-
FRAME
744531 - CONDUIT JUNCTION WELL, TYPE 14, PRECAST CONCRETE/POLYMER LID-
FRAME
744532 - CONDUIT JUNCTION WELL, TYPE 15, PRECAST CONCRETE/POLYMER LID-
FRAME

Description:

This work consists of supplying, constructing and installing conduit junction wells as shown on the
applicable Plan Sheets or Standard Construction details

Materials:
Concrete shall conform to Section 812, Class B of the Standard Specifications.
Castings shall conform to Section 708.05 of the Standard Specifications.
Frames and lids shall be in accordance with Sections 708 and 744 of the Standard Specifications.

All required hardware and wire for Bonding and Grounding as shown on the Standard Construction
or applicable Plan details.

Types 6, 7, 8 and 10 are precast polymer concrete stackable boxes with no base.

Precast polymer concrete is reinforced by heavy-weave fiberglass with a compressive strength of
9,000-15,000 psi, impact energy of 30-72 ft. Ibs. and a tensile strength of 800-1,100 psi. Precast polymer
concrete should be tested according to the requirements of ASTM Method D-543, Section 7, Procedure 1 for
chemical resistance.

All precast polymer concrete covers shall be the heavy-duty type with a design load of 15,000 Ibs.
over a 10" square. The coefficient of friction should be greater than 0.5. The precast polymer concrete cover
logo shall bear the inscription "DelDOT" (Types 6, 8, and 10) or "DelDOT TRAFFIC FIBER OPTICS"

(Type 7).

Types 11, 14, and 15 are precast polymer frame and lids installed on a precast concrete base. Precast
polymer concrete frame and lids shall be the heavy-duty nonconductive type with a design load of 15,000 Ibs.
over a 10" square. The coefficient of friction should be greater than 0.5. The precast polymer concrete lid
logo shall bear the inscription "DelDOT ELECTRIC"(Types 11, 14, and 15)

Construction Methods:

The conduit junction well shall conform to the dimensions shown on the Standard Construction or
applicable Plan Details, or on the manufacturer’s specifications and shall be built so as to ensure that the cast
iron frame and lid or polymer concrete box and cover are set level with the surrounding surface when
constructed within pavement, sidewalks, pedestrian curb ramps, etc., and set above grade and graded to drain
away from the junction well when constructed in unpaved areas. More than one conduit may extend into
the well and shall conform to the dimensions shown on the applicable plan sheets or Standard Construction
Details. A stone base shall be built for all types of junction wells. Grounding and bonding of the units shall
be performed as shown on the plans or Standard Construction details.
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Method of Measurement:

The quantity of junction wells shall be the actual number of conduit junction wells by type, that are
supplied, constructed, complete in place, and accepted, including cast iron frames and lids with grounding
lugs, precast polymer concrete frame and covers, or precast polymer concrete covers, stone base, bonding,
grounding, and splicing if required. Frames and lids or precast polymer concrete covers must be installed
prior to acceptance of this item.

Payment for all conduits extending into the junction well shall be included in the items for conduit
installation.

The length of ALL conduits within a junction well shall conform to the Standard Construction or
applicable Plan Details or as directed by Engineer. Payment for cutting existing conduit as directed by
Engineer, where a junction well is replaced with a larger type of junction well is included in the bid price.
The removal and replacement of cables within the conduits to be shortened shall be handled under other items
of this contract.

Basis of Payment:

Payment for conduit junction wells as measured above shall be made at the Contract unit price per
each junction well of the type indicated, completely installed and constructed, including excavation,
backfilling, and stone base. Price and payment will constitute full compensation for all labor, equipment,
tools, and incidentals required to complete the work.

2/29/12

46



Contract No. T201306201.01

744533 - FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 1
744534 - FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 4
744535 - FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 5
744536 - FURNISH & INSTALL PRECAST POLYMER COVER FOR JUNCTION WELL, TYPE
6
744537 - FURNISH & INSTALL PRECAST POLYMER COVER FOR JUNCTION WELL, TYPE
7
744538 - FURNISH & INSTALL PRECAST POLYMER COVER FOR JUNCTION WELL, TYPE
8
744539 - FURNISH & INSTALL PRECAST POLYMER COVER FOR JUNCTION WELL, TYPE
9
744540 - FURNISH & INSTALL PRECAST POLYMER COVER FOR JUNCTION WELL, TYPE
10
744541 - FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 11
744542 - FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 14
744543 - FURNISH & INSTALL FRAME AND LID FOR JUNCTION WELL, TYPE 15

Description:

This work consists of furnishing and installing cast iron frames and lids or precast polymer concrete
covers for existing junction wells only. The item shall not be used when furnishing new junction wells as
the frames and lids are included in the price for the new units. The frames and lids are as shown on the
Standard Construction or applicable Plan Details. The work includes furnishing and installing all required
materials and hardware to properly ground the unit, including wire and splicing if required and as shown on
the Standard Construction or applicable Plan Details.

Materials:

Castings for frames, lids, and '42” dia. x 1 /4” grounding lugs shall conform to Section 708.05 of the
Standard Specifications and Standard Construction Details or applicable Plan Details.

Precast polymer concrete covers shall be reinforced by heavy-weave fiberglass. All precast polymer
concrete covers shall be the heavy-duty type with a design load of 15,000 Ibs. over a 10" square and a
coefficient of friction greater than 0.5. The precast polymer concrete cover logo shall bear the inscription
"DelDOT Traffic" for Types 6, 8, and 10 and "DelDOT Traffic Fiber Optics" for Type 7. The precast
polymer concrete cover Type 11, 14, and 15 logo shall bear the inscription “DelDOT ELECTRIC”.

Material for Grounding, bonding, and all related hardware and wire (including splicing if required)
shall be as shown on the Standard Construction or applicable Plan Details.

Method of Measurement:

The quantity of spare frames and lids or precast polymer concrete covers shall be the actual number
of frames and lids or precast polymer concrete covers by type furnished, installed, bonded, grounded and
accepted.

Basis of Payment:

The item shall be paid for at the Contract unit price per each. Price and payment will constitute full
compensation for all labor, equipment, tools, and incidentals required to complete the work.

2/29/12
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745601 — FURNISH & INSTALL UP TO 3” FLEXIBLE METALLIC-LIQUIDTIGHT CONDUIT
745602 - FURNISH & INSTALL UP TO 4” SCHEDULE 80 HDPE CONDUIT (BORE)
745603 - FURNISH & INSTALL UP TO 4” SCHEDULE 80 PVC CONDUIT (OPEN CUT)
745604 - FURNISH & INSTALL UP TO 4” SCHEDULE 80 PVC CONDUIT (TRENCH)
745605 - FURNISH & INSTALL UP TO 4” SCHEDULE 80 PYC CONDUIT (ON STRUCTURE)
745606 - FURNISH & INSTALL UP TO 4” GALVANIZED STEEL CONDUIT (TRENCH)
745607 - FURNISH & INSTALL UP TO 4” GALVANIZED STEEL CONDUIT (BORE)
745608 - FURNISH & INSTALL UP TO 4” GALVANIZED STEEL CONDUIT (OPEN CUT)
745609 - FURNISH & INSTALL UP TO 4” GALVANIZED STEEL CONDUIT (ON
STRUCTURE)

745610 - FURNISH & INSTALL UP TO 4” NONMETALLIC POLE RISER SHIELD

Description:

Furnish and install HDPE, PVC, or Galvanized steel conduits of any size less than or equal to 4
inches in diameter (3 inches or less for Flexible Metallic Liquidtight Conduit) as described below.

Materials:

All conduits shall be UL listed.
HDPE Conduit - 4" or less diameter, high density polyethylene (HDPE) schedule 80, smooth wall conduit
with permanently pre-lubricated lining, meeting ASTM D2447, ASTM D3035 and NEMA TC7

specifications.

PVC Conduit- 4" or less diameter, schedule 80 rigid polyvinyl chloride (PVC) conduit, meeting Commercial
Standard CS-272-65 (PVC), ASTM D-1785 and U.C. Standard 651 specifications.

Galvanized Steel Conduit - 4" or less diameter, rigid galvanized steel conduit meeting National Electric
Code 2002, Article 344.

Nonmetallic Pole Riser Shield — 4” diameter or less nonmetallic pole riser shield with belled ends meeting
NEMA TC-19 specifications.

Flexible Metallic-Liquidtight Conduit — meets National Electric Code 2002, Article 350
Weatherhead for galvanized or PVC conduit — material shall match the adjoining conduit
Insulated grounding bushing with knockouts - meet or exceed UL 514 B

Condulets for conduit sizes - material shall match the adjoining conduit

Anchors - A 307, Galvanized per A 153

One hole conduit hangers - Steel City Series 6H or 6H-B, CADDY CD3B Rigid Conduit Hanger, or
approved equal.

End caps - material shall match the adjoining conduit

LONG sweep sections for conduit sizes - material shall match the adjoining conduit, and shall be
manufactured 90 degree sweeping bends.

Construction Methods:

General Installation Requirements - The Department has the right to reject any installation method
proposed for a given work site. PVC shall not be installed under existing pavement unless it is on a
continuous roll or with the Engineer’s written approval.

Conduit installed underground shall be installed in a straight line between terminal points. In straight
runs, junction well spacing shall be no more than 600 feet for fiber optic conduit or no more than 300 feet
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for copper in conduit, or as directed by the Engineer. If bends are required during installation, they must be
manufactured sweeping bends. The Engineer will be consulted before any bends are installed to ensure that
the proper arc is provided.

Conduit shall have a minimum cover as measured from the finished grade of 24 inches and a
maximum cover of 48 inches.

The opening shall be filled half way with the cover material, and tamped down firmly before filling
in the remainder of the opening. Additional lifts shall be used as required to install the metallic warning tape
at the specified depth. All cover material shall be free of rocks, debris, vegetation or other deleterious
material that may damage the conduit. An underground utility warning tape shall be installed as specified
in this section and the remainder of the fill shall be added, tamping down the top layer.

Conduit not terminated to a base or in a junction well shall be terminated 2 feet beyond the edge of
the pavement unless otherwise directed by the Engineer, and properly capped. Tape is NOT an approved
method. Conduit shall not extend more than 3 inches inside a junction well. See Standard Construction
Details or applicable Plan Details for typical methods of termination.

All underground conduits shall be marked in the ground with a metallic warning tape. The marking
tape shall be buried directly above the conduit run that it identifies, at a depth of approximately 12 inches
below final grade. The tape identifying ALL conduits shall be at least 6 inches wide, and have a minimum
thickness of 3 mils and 500 percent elongation.

The color of the metallic warning tape identifying fiber optic cable should be bright orange
(preferably AULCC orange), and shall read "WARNING - OPTICAL CABLE" or other wording approved
by the Engineer that conveys the same message. The color of the tape identifying all other cables shall be
bright red, and shall read "WARNING —BURIED ELECTRIC BELOW" or other wording approved by the
Engineer that conveys the same message.

Using conduit tools, rigid metallic conduit shall be cut, reamed, and threaded. The thread length shall
be as necessary to ensure that the sections of conduits when screwed into a coupling and tightened correctly
will butt together and the joint will be watertight. A three-piece threaded union, as approved by the Engineer,
shall be used to join two threaded lengths of conduit in the case where a standard coupling will not work.
A threaded union shall not be used in a conduit run that is to be driven. At no time is a threadless coupling
or a split-bolt coupling to be used for direct buried conduit.

All lengths of HDPE conduit shall be connected with irreversible fusion couplings. Mechanical and
removable couplings will not be accepted.

All lengths of PVC conduit shall be connected by one conduit end fitting inside the flared end of the
other conduit section. If this is not possible, then a coupling may be used. Regardless of how connection is
made, all joints shall be sealed with the appropriate epoxy to ensure that the two conduit pieces bond to one
another to form a solid waterproof link. Using conduit tools, the conduit shall be cut and prepared. If
approved by the Engineer, a coupler module may be used where conduit segments do not align properly to
allow the flared end of one conduit segment to mate with the normal end of the other segment.

Sealed end caps (with knockouts if empty) shall be placed on the ends of all conduits, after
compressed air has been used to clear all foreign matter.

If not already pre-installed by the manufacturer, a polyester or polypropylene pulling rope or tape
(fish wire) with a minimum rated strength of 1250 pounds shall be installed in each conduit for future use.
In instances where the Contractor installs the cable, the fish wire may be eliminated._

All PVC and HDPE conduits shall have a continuous metallic trace wire installed for the entire length
of the conduit run for all fiber installations.

Installation Of Conduit Under Existing Pavement, Directional Bore -

Directional bore shall be used for installation of conduits under existing pavement with a conduit
diameter not less than 1-1/2". The size of a bore shall not exceed the outside diameter of the conduit by more
than 1 inch. Ifit does, cement grout shall be pumped into the void. Only HDPE and/or Galvanized Steel
conduit may be installed by Directional Bore methods.

49



Contract No. T201306201.01
Installation Of Conduit Under Existing Pavement, Open Cut -

Installation by sawcutting the full pavement depth and removing the existing pavement with an
excavator or by hand methods, shall be used only for conduits not less than 1-1/2" diameter. The Engineer
must first approve all open cutting of roadways. The width and length of open cut and patch restoration
materials shall be as shown on the plan details. The Contractor shall be responsible for the removal of all cut
pavement and surplus excavation, and for the replacement and correction of any damaged pavement outside
the sawcut limits after the conduit(s) are installed. Asphalt pavement, concrete, base course, sawcutting,
and/or borrow from an outside source as required to restore the roadway will be paid for separately under
their respective bid items.

Installation Of Conduit Under Existing Pavement, Unpaved Trench -

Trenching or other approved method shall be used for installation of conduit in unpaved trench or
under new pavement. Backfill in conduit trenches shall be compacted thoroughly as it is being placed. At
the discretion of the Engineer, sod, that must be removed for the placement of conduit, shall be removed
either by the use of an approved sod cutter and then replaced, or 6 inches of topsoil shall be placed and the
surface seeded in accordance with Section 734001 - Seeding. In areas where new pavement is to be placed
or in areas where total reconstruction is taking place, sodding or seeding may not be required by the Engineer.
Sodding and/or topsoil from an outside source if required will be paid for separately under their respective
bid items. Seeding is considered incidental to the conduit item.

Installation Of Conduit On Structure -

Conduit installed on structure shall consist of drilling anchors into concrete, brick, stone, steel or
wood and mounting the conduit with the proper clamps or hangers. The conduit shall be attached to the
structure by use of one-hole conduit hangers and approved anchors not more than 36 inches apart. Any 90-
degree turns in the conduit run shall be accomplished by placing the proper size and type manufactured
sweeping bends for the application needed.

Installation of Nonmetallic Riser Shield or Flexible Metallic Liquidtight Conduit -

Riser Shield and/or Flexible Metallic Liquidtight Conduit installed on wood poles, metal poles,
structures, and/or mast arms shall be installed in a straight line. The conduit, when attached to poles, shall
be attached with 2-hole straps spaced not more than 36 inches apart with the top-most strap being 12 inches
from the weatherhead and the lower-most being 12 inches from the condulet. A weatherhead matching the
diameter of the conduit shall be installed on the upper end of the conduit. A condulet of the same size as the
conduit being installed, but not smaller than 2 inches shall be placed 48 inches above finished grade. Install
two, 2-hole straps of the proper size, evenly spaced below the condulet. Nonmetallic pole risers (U-guard)
shall be installed on poles to allow interduct to be connected directly to messenger cable. The underground
conduit shall be as close to the base of the pole as possible. If the nonmetallic pole riser or metallic
liquidtight conduit is not the same size as the conduit, an adapter shall be used at no additional cost to the
Department. The nonmetallic pole riser or metallic liquidtight conduit shall be attached to the pole with 1/4"
x 1-1/2" galvanized lag bolts with washers. Lag bolts will be used every 36 inches on BOTH sides of the
nonmetallic pole riser or liquidtight conduit, and in the top most and bottom most set of slots. Flexible
metallic liquidtight conduit shown on the plans to be installed on mast arms or on metal structure shall also
include stainless steel banding placed at a maximum of 5 feet intervals.

Method of Measurement:

The quantity of conduit or riser shield installed as specified, shall be measured as the number of linear
feet of each conduit or riser shield installed as specified, complete in place, and accepted.

The length of each conduit installed under existing pavement by a directional bore or by open cutting
the pavement shall be measured along the path of the bore or open cut, from the point that cannot be trenched
to the point that trenching can resume.

The length of any conduit that is reduced or divided (with a junction well or conduit body) shall be measured
as part of the larger conduit.
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Basis of Payment:

The quantity of conduit or riser shield will be paid for at the Contract unit price per linear foot. Price
and payment shall include full compensation for furnishing all conduit and/or riser shield materials,
equipment, labor, and incidentals necessary to complete the item.

For conduit installed by Directional Bore, the linear foot payment also includes excavation and
backfilling for Bore Equipment, placing the conduit, caps if required, and all other requirements and
incidentals listed in the body of this specification.

For conduit installed by Open Cutting existing pavement, the linear foot payment also includes
excavating, backfilling, placing the conduit, disposal of excess materials, and all other requirements and
incidentals listed in the body of this specification.

For conduit installed in an Unpaved Trench, the linear foot payment also includes excavating,
removal of sod if required, backfilling, placing the conduit, disposal of excess materials, replacing excavated
on-site sod if required, seeding if required, and all other requirements and incidentals listed in the body of
this specification. Sod and/or topsoil furnished from an outside source, will be paid for separately.

For conduit installed on a structure, the linear foot payment also includes furnishing and installing
anchors and hangers, removal of excess materials, and all other requirements and incidentals listed in the
body of this specification.

For riser shield or flexible metallic conduit installed on poles, mast arms, or structures the linear foot
payment also includes furnishing and installing straps, weatherhead, condulet, lag bolts and washers, any
other required mounting hardware, and all other requirements and incidentals listed in the body of this
specification.

2/29/12
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746843 - POLE BASE, TYPE 1
746844 - POLE BASE, TYPE 2
746845 - POLE BASE, TYPE 2A
746846 - POLE BASE, TYPE 2B
746847 - POLE BASE, TYPE 3
746848 - POLE BASE, TYPE 3A
746849 - POLE BASE, TYPE 3B
746850 - POLE BASE, TYPE 4
746851 - POLE BASE, TYPE 5
746852 - POLE BASE, TYPE 6

Description:

This work consists of constructing and furnishing round or square pole bases Types 1, 2, 2A, 2B, 3,
3A, 3B, 4,5, and 6 for poles in accordance with the Standard Construction Details and at locations as directed
by the Engineer.

Materials:
The concrete for pole bases shall conform to Section 812, Class B.

Bar reinforcement shall meet the requirements of Section 603 Grade 60.

Ground rods shall be copper clad, approved by the Underwriter's Laboratory and be supplied with
approved clamps for connecting the grounding conductor to the rod.

Conduit for sweeps shall meet the requirements for galvanized rigid steel conduit in Section 745.

Anchor bolts will be supplied by the same entity that supplies the poles. This is the case for all poles
base types, with the exception of Type 4. For Type 4, drop-ins are used for breakaway and the Contractor
will supply the anchor bolts for Type 4. The anchor bolts and nuts for Types 5 and 6 shall not be hot-dipped
galvanized and these anchor bolts and nuts shall meet the requirements of AASHTO M 314. Anchor bolts
shall have a minimum yield strength of 55,000 psi (380,000 kPa).

Construction Methods:

The bases shall conform to the dimensions as indicated on the Standard Construction Details. A
ground rod shall be installed as shown. A minimum of 8 feet (2.5 m) of the ground rod must be driven into
undisturbed soil.

If a utility or a right-of-way conflict is found when a Type 2 or Type 3 base is specified in the Plans,
an alternate base of equivalent strength may be used as directed by the Engineer. A Type 2 base has two
equivalents, namely Types 2A and 2B. A Type 3 base has two equivalents, namely Types 3A and 3B.

Though the contract calls for the use of a round pole base, the Contractor may use a square base at
its discretion.

The end of the conduit sweeps in the ground shall be extended outside the concrete and any forms
or sheeting by 12 inches (300 mm) and capped or connected to the existing conduit. If the conduit is to be
capped underground for future use, it must be sealed with a galvanized threaded conduit plug. Tape is NOT
an approved conduit plug. The location of the conduits shall be marked on the base with arrows drawn in
the wet concrete within 6 inches (150 mm) of the outer edge.

Excavation for the pole bases may not exceed the dimension of the foundation by more than 12 inches
(300 mm) in any one direction. If a form is used in the excavation more than 18 inches (450 mm) below the
ground surface, it is necessary that the area between the form and excavation be filled with Borrow Type C
and tamped on all sides in continuous, horizontal layers not to exceed 68 inches (200150 mm) in depth, loose
measurement.

Where a pole base is to be placed in existing concrete pavement such as a sidewalk, the concrete shall
be saw cut in a square pattern or removed to the nearest joint. In other pavement material, a round hole may

52



Contract No. T201306201.01

be cut using an appropriate tool. Any damage to the existing pavement shall be repaired at the Contractor's
expense and shall meet the approval of the Engineer. Any removal or replacement of any type of pavement
under this item shall be an incidental cost to this item.

The bases shall be edged and have a broom finish.

Where water or highly unstable material is encountered during the excavation for the pole base, pole
base sheeting may be required and the following steps shall apply:

1. The condition exists in the upper half of the excavation. Stop all work until the Bridge
Design Section reviews the condition.

2. The condition exists below the upper half of the excavation:
a. For a proposed Type 4 Base, increase the depth to 4 feet (1.2 m).
b. For a proposed Type 5 Base, substitute a Type 1 Base.

C. For a proposed Type 1, 2, or 3 Pole Base, substitute a Type 3A Pole Base for all but
a Type 3B Pole Base. The depth of the base shall be as determined in (e) below, or
9 feet (2.7 m), whichever is greater.

d. For a proposed Type 6 Pole Base, substitute a Type 2 Pole base and increase the
depth in accordance with (e) below.
e. Determine the depth of the base, which would be in the unsatisfactory area.

Multiply that depth by 0.7 and add the result to the original required depth of the
base to obtain the final depth of the base. The reinforcing bars shall be extended
using the required pattern to match the final depth in accordance with the
requirements of Section 603.07 of the Standard Specifications.

Method of Measurement:

The quantity of pole bases will be measured as the actual number of bases constructed, complete in
place and accepted. Concrete, excavation and backfilling around the base, ground rods, and the two conduit
sweeps in the base are included in this item.

Furnishing Borrow Type C backfill material will be measured and paid for separately by the cubic
yard (cubic meter).

Payment for any additional sweeps shall be paid for separately under the appropriate conduit items.
The Contractor's use of square base rather than a specified round base shall not result in any additional cost
to the Department.

Basis of Payment:

Borrow Type C will be paid for under Section 210. No payment for Borrow Type C backfill material
placed outside of the vertical plans located 18" (450 mm) outside of the neat line perimeter of the vertical face
of the pole base foundation.

Any increase in the vertical dimension required herein shall be paid for separately under Item 746614,
Pole Base Extension; another item of this contract.

The quantity of pole bases will be paid for at the Contract unit price for each pole base type. If an
alternate pole base type is selected by the Engineer, payment will be the Contract unit price for the alternate
selected. Price and payment will constitute full compensation for furnishing and placing all materials
including concrete, ground rods, and a minimum of two conduit sweeps extending into the base; for
excavating, backfilling and compacting around the base; for repairs to damaged existing pavement; for
removal or replacement of pavement; and for all labor, equipment, tools, and incidentals required to complete
the work.

3/1/12
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746924 - FURNISH & INSTALL LOOP WIRE 1-CONDUCTOR #14 AWG ENCASED IN ”

FLEXIBLE TUBING IN A LOOP SAWCUT

Description:

Sawcut and seal existing pavement, furnish and install loop detector wire, aluminum shielded “home-

run” cable, as shown on the Plans.

Materials:

1.

1-conductor #14 AWG Cable in 74 Flexible Tubing - shall consist of cable preinstalled in a
polyethylene (PE) plastic duct meeting IMSA 51-5. Cable shall be rated for 600 volts. The cable
shall have a temperature tolerance range of at least - 65 to + 176 degrees Fahrenheit. The conductor
is AWG #14 stranded copper. Outside diameter of the cable is 0.25 inches. Referred to as “loop
wire”

2-conductor #14 AWG Aluminum Shielded Cable — see specifications for furnish and install cable.
Referred to as “home-run cable”.

Flexible embedding sealer - a cold poured, resilient type epoxy joint sealer, Bondo P 606 or
Duracote D115 for concrete or asphalt pavement or E Poxy Industry 36 1 for concrete or E Poxy
Industryl1 1 for asphalt pavement, or approved equal. A sealer accelerant or retarder may be added
per the manufacturers specifications.

Backer Rod - 5/8" closed cell foam

Tape — Vinyl electrical tape shall have a PVC base with rubber based pressure sensitive adhesive.
The tape shall be a minimum 7 mils thick and be UL listed and marked per UL Standard 510 as flame
retardant and cold resistant. It shall be compatible with synthetic cable insulations, jackets and
splicing compounds and rated for wire and cable splices up to 600-volts.

For splices in Junction Well (see plan detail):

a. Dual Wall Heat Shrink Tubing — Heat-shrink tubing shall be medium or heavy wall
thickness, irradiated polyolefin tubing containing an adhesive mastic inner wall. Minimum
wall thickness prior to contraction shall be 40 mils. When heated, the inner wall shall melt
and fill all crevices and interstices of the object being covered while the outer wall shrinks
to form a waterproof insulation. Each end of the heat-shrink tube or the open end of the end
cap of heat-shrink tubing shall, after contraction, overlap the conductor insulation at least
one and one-half inches. Heat-shrink tubing shall conform to the requirements in UL
Standard 468D and ANSI C119.1, for extruded insulated tubing at 600 V.

b. Soldering iron with Rosin Core solder
c. Splicing Kit- In-line barrel type design, resin encapsulating compound kit with UL486

rating. Suitable for use in wet or direct buried locations. Resin encapsulating compounds
shall be acceptable for use at 16 degrees C.

Construction Methods:

Loop Wire Installation:

The pavement saw cut shall be 5/8” wide and up to 3'%” deep. It shall be “wet-cut” in the directions

and sizes specified on the Plans, Standard Details or as directed by the Engineer. Contractor shall remove
sharp edges in the saw cut and round the corners.

The saw cut shall be blown out with compressed air to remove all dust, water and particles of loose

material prior to sealing.
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The loop detector wire will then be installed using blunt tools so as to prevent damage to the
polyethylene outer cover. One end of a loop detector wire shall be tagged to indicate start ("S"). A 5/8"
backer rod will be placed into the bottom of the saw cut as needed to secure the wiring within the saw cut.
All loop detector wires shall be laid in saw cuts in a clockwise rotation beginning with "S". The Engineer may
require a High Voltage Ground Test with a 500 VDC megger after the loop detector installation is complete
and prior to sealing saw cuts. If the resistance to ground is less than 100 megohms, this work will be rejected.

A sealer and sealer accelerant or retarder (if necessary) shall be applied in accordance with the
manufacturer's directions and protected from traffic until it has set. A minimum of 1 inch of sealer shall be
installed on top of the loop detector wire and finished flush with the pavement. Drilled holes in the pavement
shall also be sealed.

Two loop detector wires shall be installed in a saw cut from the loop to the edge of the road. These
two wires shall then extend from the end of the saw cut to a junction well (see Plan Details). Wires shall be
parallel, twisted a minimum of 5 wraps per foot, and taped every 12" to 18" from the end of the saw cut to
a junction well up to the splice. The loop detector wire shall be installed between the end of the saw cut and
junction well through a penetration created by a 1 4" rotary drill as directed by the Engineer.

The loop detector wire shall be continuous and without splices from the junction well, through the
saw cuts and conduit.

Home-run Wire Installation - refer to furnish and install cable specifications and conduit installation
specifications. Refer to plans for details.

Splicing — splices between the loop detector wire and home-run cable shall be done in accordance with the
plan details.

Conductors to be soldered shall be placed side by side with the exposed copper aligned. The copper
shall then be twisted clockwise with pliers until a good mechanical connection is affected. The splice shall
be coated with flux, heated with a soldering iron, and rosin core soldered in a manner that minimizes
insulation damage. After each soldered connection is completed, it shall be properly insulated with heat
shrink tubing.

After the electrical and mechanical connection is completed and before the splicing kit is applied, a
test shall be made by the Contractor to ensure that all circuits are complete. An approved splice kit shall be
installed as per manufacturer's instructions.

A continuity test will be performed at the cabinet by the Department technician after the splicing kit
is applied. The Department will be notified of the test results.

If the continuity test fails the Contractor shall remake the splice and/or loop at his own expense.

If a splice is found to be faulty within 90 calendar days of installation, it shall be the Contractor's
responsibility to remake the splice at his own expense.

Method of Measurement:

The quantity of loop detector wire to be measured under this item shall be the number of linear feet
of sawcut in which loop detector wire is installed, sealed, tested, and accepted.
Sealer, sealer accelerant or retarder shall be incidental to this item.

Loop detector wire routed through the rotary drill penetration is considered incidental to the cost of
the loop installation.

Conduit and associated home-run cable between the junction well and cabinet will be measured and
paid for under their respective items, separate from this specification.

Splicing of the loop detector wire to a home-run cable in a junction well shall be incidental to the cost
of the loop wire.
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Basis of Payment:

The quantity of loop detector wire supplied and installed will be paid for at the Contract unit price
per linear foot, determined by measuring the footage of sawcut described above. Price and payment shall
constitute full compensation for “wet”-sawcutting, furnishing and placing all materials including loop detector
wire, backer rod, sealer, and for all labor, equipment, tools, splicing in the junction well, and incidentals
necessary to complete this item.

The price bid per linear foot of sawcut with Loop Wire shall include drilling required for installation,
concrete and pavement patching, sealing the conduit ends, internal bushings shown on the plans, and all
incidentals necessary to complete the item.

7/18/14
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748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4"
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8"
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT
748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6"
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"
748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"
748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"
748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"
748559 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"
748568 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"
748569 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"

Description:

This work consists of striping layout,furnishing and applying white or yellow, epoxy reflectorized
pavement markings or black epoxy contrast pavement markings at the locations and in accordance with the
patterns indicated on the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous
and/or Portland cement concrete pavement surfaces as required by the Plans. Following an application of
double drop glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent
reflectorized stripe of the specified thickness and width that is capable of resisting deformation by traffic.
All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and
other toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces. Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic. Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking
material and for hot-spray application at elevated temperatures. The type and amounts of
epoxy resins and curing agents shall be at the option of the manufacturer, providing the other
composition and physical requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type
system formulated and designed to provide a simple volumetric mixing ratio (e.g. two
volumes of Part A to one volume of Part B).

Component A of both white and yellow shall conform to the following requirements:
% BY WEIGHT

WHITE: YELLOW:
Pigments Titanium Dioxide - 18% Min. Organic Yellow - 6%-10%
(ASTM D476, Type II)
Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.
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The entire pigment composition shall consist of either titanium dioxide and/or
organic yellow pigment. No extender pigments are permitted. The white pigment
upon analysis, shall contain a minimum of 16.5% TiO, (100% purity).

Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will
be tested in accordance with ASTM D1652 and calculated as the weight per epoxy
equivalent (WPE) for both white and yellow. The epoxy content will be determined
on a pigment free basis. The epoxy content (WPE) shall meet a target value
provided by the manufacturer and approved by the Department's Material and
Research Section (from now on will be addressed as Department). A + 50 tolerance
will be applied to the target value to establish the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested
in accordance with ASTM D2074-66 to determine its total amine value. The total
amine value shall meet a target value provided by the manufacturer and approved
by the Department. A +50 tolerance will be applied to the target value to establish
the acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude
fumes which are toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both
components shall coincide (within 10%) at a recommended spray application.

Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient
temperature of 73 + 5°F. (23 + 3°C).

Color. The white epoxy composition when applied at a minimum wet film thickness
of 20+1 mils (500 pm) as applicable and allowed to dry, shall plot within the
boundaries described by the four corner points listed in Tables 1 and 2 of ASTM D
6628-01 when measured in accordance with the test methods prescribed in Section
7 of ASTM D 6628-01.

The yellow epoxy composition when applied at a minimum wet film thickness of
20+1 mils (500 pm) as applicable and allowed to dry, shall plot within the
boundaries described by the four corner points listed in Tables 1 and 2 of ASTM D
6628-01 when measured in accordance with the test methods prescribed in Section
7 of ASTM D 6628-01.

Directional Reflectance. The white epoxy composition (without glass spheres) shall
have a daylight directional reflectance of not less than 84% relative to a magnesium
oxide standard when tested in accordance with Method 6121 of Federal Test Method
Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight
directional reflectance of not less than 55% relative to a magnesium oxide standard
when tested in accordance with Method 6121 of Federal Test Method Standard No.
141.

Drying Time (Laboratory). The epoxy composition, when mixed in the proper ratio
and applied at a 20+1 mils (500 um) minimum wet film thickness, and immediately
dressed with large reflective glass spheres (Federal Spec. Type 4)at a rate of 12
Ib/gal (1.4 kg/l) of epoxy pavement marking materials, immediately followed by a
second drop of AASHTO M-247 Type 1 glass spheres applied at a rate of 12 1b/gal
(1.4 kg/L) of epoxy pavement marking material, shall exhibit a no-track condition
in 15 minutes or less (ASTM D711). A Bird Applicator or any other doctor blade
shall be used to produce a uniform film thickness.
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Drying Time (Field). When installed at a minimum wet film thickness of 20+1 mils
(500 or 625 um) and reflectorized with glass spheres, the maximum drying times
shall correspond to these temperatures:

80°F (27°C) 10 minutes

70°F (21°C) 10 minutes

60°F (16°C) 15 minutes

50°F (10°C) 25 minutes

40°F (4°C) 45 minutes

35°F (2°C) 60 minutes

The composition shall dry to “no-tracking” in approximately 10 minutes, and after thirty (30)
minutes shall show no damaging effect from traffic. Dry to “no-tracking” shall be
considered as the condition where no visual deposition of the epoxy marking to the
pavement surface is observed when viewed from a distance of 100 feet (30 meters), after a
passenger car is passed over the line. Regardless of the temperature at the time of
installation, the installation contractor shall be responsible for protection of the markings
material until dry to a non-tracking state.

c.

Abrasion Resistance. The wear index of the composition shall not exceed 82 when
tested in accordance with ASTM C501 using a CS-17 wheel and under a load of
1000 grams for 1000 cycles.

Tensile Strength. The tensile strength of the epoxy composition shall not be less
than 6000 psi (41 MPa) when tested in accordance with ASTM D638 using a Type
IV specimen [0.125" £ 0.010" (3.18 = 0.25 mm) thick]. Tests shall be conducted at
an ambient temperature of 75 = 5°F (24 +3°C). The testing machine shall operate
at a speed of 0.20" (5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold,
fabricated from polyterrafluorethylene (PTFE), 1/8" deep x 10" x 10" (3 mm deep
x 250 mm x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent. A sufficient
amount of epoxy composition is mixed in the proper proportions (A:B) and poured
level with the top of the mold. Care should be taken so as not to decrease or exceed
the 1/8" (3 mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that
is flexible enough to die-cut yet rigid enough to retain its shape. While the material
is in this “plastic” state, five (5) specimens shall be die-cut and then placed on a flat,
smooth, PTFE surface for the completion of the specified conditioning period.

Compressive Strength. The compressive strength of the epoxy composition shall
not be less than 12,000 psi (83 MPa) when tested in accordance with ASTM D695
except that a compression tool shall not be necessary. The test specimen shall be a
right cylinder [0.50 inch diameter by 1.0 inch length (12 mm diameter by 25 mm
length)]. Tests shall be conducted at an ambient temperature of 75 £ 5°F (24 +
3°0).

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:
Five molds will be prepared from 1/2" (12 mm) L.D., 1/16" (1.5 mm) wall thickness
acrylic tubing, cut in 1 1/2" (38 mm) lengths. After spraying the inside of the mold

with a suitable release agent,"” the cylindrical tubes are placed in a vertical position
on a PTFE sheet base. A sufficient amount of epoxy composition is thoroughly
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mixed in the proper proportions (A:B) and poured into the mold to a depth of
approximately 1 1/4" (32 mm). After a minimum of 72 hours curing, the specimens
are removed from the molds and machined to a length of 1" +0.002" (25 mm =+ 0.05
mm).

h. Hardness. The epoxy composition when tested in accordance with ASTM D2240
shall have a Shore D hardness of between 75 and 100. Samples shall be allowed to
dry for not less than 24 hours nor more than 96 hours prior to testing.

B. Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air
bubbles; and essentially clean from-surface scarring or scratching. They shall be spherical
in shape and at least 80% of the glass beads shall be true spheres when tested in accordance
with ASTM D1155. At least 80% of the Type IV beads shall be true spheres as measured by
the visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid
immersion method at 77°F (25°C).

The silica content of the glass spheres shall not be less than 60%.

The crushing resistance of the spheres shall be as follows: A 40 Ib. (18 kg) dead weight, for
20 to 30 (850 um to 600 um) mesh spheres shall be the average resistance when tested in
accordance with ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM

D1214.
M247 AASHTO Type 1 Glass Spheres
U.S. Standard Sieve % Retained % Passing
#20 (850um) 0 100
#30 (600um) 5-25 75-95
#50 (300um) 40-65 15-35
#100 (150pum) 15-35 0-5
Pan 0-5

Type 4 Large Spheres

U.S. Standard Sieve % Retained % Passing
#10 (2000 um) 0 100

#12 (1680 um) 0-5 95-100
#14 (1410 um) 5-20 80-95

#16 (1190 um) 40-80 10-40

#18 (1000 um) 10-40 0-5

#20 (850 um) 0-5 0-2

Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating.
They shall show no tendency to absorb moisture in storage and shall remain free of clusters
and hard lumps. They shall flow freely from dispensing equipment at any time when surface
and atmosphere conditions are satisfactory for marking operations. The moisture-resistance
of the glass spheres shall be determined in accordance with AASHTO M247 test method
44.1.

Type IV glass spheres shall be treated with an adhesion coating. They shall show no
tendency to absorb moisture in storage and shall remain free of clusters and hard lumps. They shall flow
freely from dispensing equipment at any time when surface and atmosphere conditions are satisfactory for
marking operations. The adhesion coating property of the Type IV beads shall be tested in accordance with
the dansyl-chloride test.
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C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and
designed to provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B)
specifically for service as a hot-spray applied binder for black aggregate in such a manner as to produce
maximum adhesion. The material shall be composed of epoxy resins and pigments only.

The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product. The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage. Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:

Composition: Component Percent By Weight
Carbon Black 742 percent, by weight
(ASTM D476 Type 11I)
Talc 1442 percent, by weight
Epoxy Resin 79+4 percent, by weight

D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%

The moisture resistant aggregate shall have a ceramic coating. The aggregate shall be angular with
no dry dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's
Mineral Scale.
Porosity: The black aggregate porosity shall be less than two (2)
percent.
Moisture Content: The black aggregate moisture content shall be less than a
half (.5) percent.
E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers.
Individual containers shall be plainly marked with the following information:

Name of Product

Lot Number

Batch Number

Test Number

Date of Manufacture

Date of expiration of acceptance (12 months from date of manufacture)
The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin

Part B - Contains Catalyst

Quantity

Mixing proportions, Application Temperature and Instructions
Safety Information

Manufacturer's Name and Address

oo o

T
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Reflective glass spheres shall be shipped in moisture resistant bags. Each bag shall be
marked with the name and address of the manufacturer and the name and net weight of the
material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and
hardener, of the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material
meets spe01ﬁcat10ns

Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be
approved by the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his
epoxy application equipment for inspection by the Engineer or his authorized representative.

In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in
continuous and skip-line patterns. The application equipment shall be maneuverable to the extent that straight
lines can be followed and normal curves can be made in a true arc. In addition, the truck mounted unit shall
be provided with accessories to allow for the marking of legends, symbols, crosswalks, and other special
patterns.

The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for
use in applying special markings only, provided such equipment can demonstrate satisfactory apphcatlon of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:

1. The applicator shall provide individual material reservoirs, or space, for the storage of Part
A and Part B of the epoxy resin composition; for the storage of water; and for the storage of
reflective glass spheres.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain
the individual epoxy resin components at the manufacturer's recommended temperature for
spray application and for heating water to a temperature of approximately 140°F (60°C).

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement
markings to produce a wet-night-reflective pavement marking. The large spheres (Federal
Spec. Type 4) shall be applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy
pavement marking material, immediately followed by a second drop of AASHTO M-247
Type 1 glass spheres applied rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement
marking material. This application rate and the following gradation shall conform to
FHWA's FP-96: Standard Specifications for Construction of Roads and Bridges on Federal
Highway Projects (pages 757-761 Type 3 and Type 4 Beads).

4. The applicator shall be equipped with metering devices or pressure gauges, on the
proportioning pumps. Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers,
compressors, and other appurtenances to allow for the placement of epoxy reflectorized
pavement markings in a simultaneous sequence of operations as described below in
Construction Details, D. Applications of Epoxy Reflectorized Pavement Markings of this
Special Provisions.

Construction Details.

A. General: All pavement marking and patterns shall be placed as shown on the Plans or as directed by
the Engineer.
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Before any pavement markings work is begun, a schedule of operations shall be submitted for the
approval of the Engineer. This schedule shall be submitted 2 weeks prior to the application of the
striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the
epoxy manufacturer's written instructions for use. These instructions shall include but not be limited
to: mixing ratios, application temperatures, and recommendations for use of water spray.

The application of pavement markings shall be done in the general direction of traffic. Striping
against the direction of traffic flow shall not be allowed.

The Contractor shall be responsible for removing, to the satisfaction of the Engineer, tracking marks,
spilled epoxy or epoxy markings applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement
surface, or on any existing durable type marking, unless specifically recommended by the
manufacturer of the epoxy material.

Atmospheric Conditions: Epoxy pavement markings shall only be applied during conditions of dry
weather and on substantially dry pavement surfaces. At the time of installation the pavement surface
temperature shall be a minimum of 35°F (2°C) and the ambient temperature shall be a minimum of
35°F (2°C) and rising. The Engineer shall be the sole determiner as to when atmospheric conditions
and pavement surface conditions are such to produce satisfactory results.

Surface Preparations: The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.

Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.

At the time of application all pavement surfaces and existing durable markings shall be free of oil,
dirt, dust, grease and similar foreign materials. The cost of cleaning these contaminants shall be
included in the bid price of this item. Also, the item shall include the cost of removal of the curing
component in the area of the epoxy markings application, if concrete curing compounds on new
portland cement concrete surfaces have been used. Waterblasting will not be permitted for removal.

Application of White/Yellow Epoxy Reflectorized Pavement Markings: White/yellow epoxy
reflectorized pavement markings shall be placed at the widths and patterns designated on the Contract
Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 um) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix
Asphalt.

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per
gallon (1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of
AASHTO M-247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy
pavement marking material. Glass spheres shall uniformly cover the length and width of the
pavement marking.

Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings
shall be placed at the widths designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils

(500 pm) on all Portland cement concrete surfaces followed by a single drop of graded black
aggregate. The width of black epoxy line shall be applied for the following situations:
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Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet
(3 m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip
and stop at the beginning of the white skip. The black contrast skip is to have a single application
of graded black aggregate.

Edge Lines -White Edge lines on Portland cement concrete pavements shall have a 3 inch black
contrast line running parallel to the white edge line. The contrast line shall be to the inside or travel
lane side of the edge line. The black contrast marking is to be applied with a single drop of graded
black aggregate. Once it has cured sufficiently so as not to track, the reflectorized white line is to
be applied along side of the contrast line and the two lines shall adjoin each other.

Dotted Line: All dotted lines on Portland cement concrete pavements shall have a base of black
contrast markings which is 4 inches (100 mm) wider than the reflective white marking. The black
contrast marking is to be applied first with a single drop of graded black aggregate. Once it has cured
sufficiently so as not to track, the reflectorized white line is to be applied on top of it. The reflective
line is to be centered along the black contrast line such that a minimum of 2 inches (50 mm) of black
contrast marking is visible on either side of the reflective marking.

Defective Epoxy Pavement Markings: Epoxy reflectorized pavement markings, which after
application and curing are determined by the Engineer to be defective and not in conformance with
this specification, shall be repaired. Repair of defective markings shall be the responsibility of the
Contractor and shall be performed to the satisfaction of the Engineer as follows:

I. Insufficient film thickness [(less than 20+1 mils (500 um) as applicable] and line widths;
insufficient glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting, sand
blasting, or water blasting. No other cleaning methods will be allowed. Surface preparation
shall be performed to the extent that a substantial amount of the reflective glass spheres are
removed and a roughened epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming
or blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the
requirements of this specification and at a full 20+1 mils (500 um) minimum line thickness
as applicable.

2. Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or
existing durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with
the requirements of this specificationunder MATERIALS, A, 2d. DRYING TIME (FIELD);
or applied material that fails to cure (dry) within a reasonable time period under actual field
conditions, as defined by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or
grayish colored epoxy marking material. These areas often occur in a cyclic pattern and also,
often are not visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and cleaned to
the underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking
material extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over
the cleaned pavement surface in accordance with the requirements of this specification.
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3. Reflectivity for epoxy resin paint.

After satisfactory completion of all striping work and written notification from the
Contractor, the Department shall test the striping to ensure it has the minimum reflectivity.
The testing will be completed within 30 calendar days from notification. The Contractor
may request that tests be conducted on completed phases or portions of the work. Approval
of such a request will be at the discretion of the Engineer. Testing will be done using a LTL-
X Retrometer (30 meter geometry). Five readings will be taken per line per mile (1.6 km).
Projects less than 1 mile (1.6 km) in length will have a minimum of 5 readings per line.
These readings will then be averaged for the overall project average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas
for yellow. Without exception, any pavement markings installed that does not meet the
above average minimum initial reflectivity numbers shall be removed and replaced, at the
installation contractor's expense.

Other defects not noted above, but determined by the Engineer to need repair, shall be
repaired or replaced as directed by and to the satisfaction of the Engineer.

All work in conjunction with the repair or replacement of defective epoxy reflectorized
pavement markings shall be performed by the Contractor at no additional cost to the State.

Method of Measurement:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be
measured by the number of linear feet (meters) of pavement striping line and number of square feet (meter)
of symbol installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment
will be paid for at the Contract unit price per linear foot (meter) for 3", 4", 5", 6", 8", 9", 10", 12", 14", 16"
(75 mm, 100 mm, 125 mm, 150 mm, 200 mm, 225 mm, 250 mm, 300 mm, 350 mm, or 400 mm) line and the
Contract unit price per square foot (meter) of symbol. The quantity of permanent pavement marking (white,
yellow, or black epoxy resin paint) will be paid for at the Contract unit price per linear foot (meter) of line
and the Contract unit price per square foot (meter) of symbol. Price and payment shall include striping
layout, cleaning and preparing the pavement surface, and placing all materials, for all labor, tools, equipment
and incidentals necessary to complete the work.

NOTE:
For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping. The Department does not endorse or require the use of any of the manufacturers listed below.
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and
approval prior to submitting a bid proposal. Should the product be deemed unacceptable by the Department,
the successful bidder will be required to use only an approved product.

1. POLY CARB, Inc.
33095 Bainbridge Road
Solon, Ohio 44139
Tel. 1-800-CALLMIX
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IPS - Ennis Paint

P.O. Box 13582

Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

Epoplex

One Park Avenue
Maple Shade, NJ 08052
Tel. 1-800-822-6920

Or an approved equal.
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748512 - RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 6"
748513 - RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 12"
748514 - RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 8"
748519 - RETROREFLECTIVE PREFORMED PATTERNED MARKING, 4"
748529 - RETROREFLECTIVE PREFORMED PATTERNED MARKING, SYMBOL/LEGEND
748547 - RETROREFLECTIVE PREFORMED PATTERNED CONTRAST MARKINGS, 9"
748556 - RETROREFLECTIVE PREFORMED PATTERNED CONTRAST MARKINGS, 16"
748564 - RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 5"
748565 - RETROREFLECTIVE PREFORMED PATTERNED MARKINGS, 10"
748566 - RETROREFLECTIVE PREFORMED PATTERNED CONTRAST MARKINGS, 8"
748567 - RETROREFLECTIVE PREFORMED PATTERNED CONTRAST MARKINGS, 13"

Description:

This work shall consist of furnishing and installing retroreflective preformed patterned pavement
marking in accordance with this provision and in conformance to the existing pavement markings or as
established by the Engineer. The Contractor is required to have all subcontractors involved in the placement
of these markings attend the pre-placement meeting along with the tape manufacturer representative and
Department representatives to coordinate this operation. The subcontractor for pavement markings shall be
approved by the Department prior to the preconstruction meeting.

Materials:

General: The preformed patterned markings shall consist of white or yellow films with clear
microcrystalline ceramic beads incorporated to provide immediate and continuing retroreflection. The
markings shall be suitable for application on new or existing P.C. Concrete or bituminous pavements with
a pre-coated pressure sensitive adhesive.

The preformed marking material must be used prior to one year from date of manufacture. When not
placed by inlaid method a surface preparation adhesive shall be used. The markings shall be capable of
providing retroreflection during both wet and dry conditions.

The markings shall be highly durable retroreflective pliant polymer materials designed for
longitudinal and word/symbol markings subjected to high traffic volumes and severe wear conditions such
as shear action from crossover or encroachment on typical longitudinal configurations such as edge lines and
lane lines. This film shall be manufactured without the use of lead chromate pigments or other similar, lead-
containing chemicals.

Composition: The pavement marking shall consist of a mixture of high quality polymeric materials
and pigments with glass beads distributed throughout the base cross-sectional area, with a reflective layer of
microcrystalline ceramic beads bonded to a durable polyurethane topcoat surface. The patterned surface shall
have approximately 50% plus or minus 15% of the surface area raised and presenting a near vertical face,
angled from 0 degrees to 60 degrees, to traffic from any direction. The channels between the raised areas
shall be substantially free of exposed beads or particles. The marking shall have a precoated pressure
sensitive adhesive. The edges of the markings shall be clean cut and true.

Retroreflectance: The white and yellow markings shall have the initial expected retroreflectance
values as shown in Table 1 under dry, wet, and rainy conditions. The photometric quantity to be measured
shall be coefficient of retroreflected luminance (R, ) and shall be expressed as millicandelas per square foot
per foot-candle [(mcd  ft*) « fc'']. The metric equivalent shall be expressed as millicandelas per square meter
per lux [(med e m?) « Ix'].

Retroreflectance values shall be measured under dry conditions in accordance with the testing
procedures of ASTM D4061. Retroreflectance values shall be measured under wet conditions in accordance
with ASTM E2176 or ASTM E2177. Wet retroreflectance values measured under a “condition of continuous
wetting” (simulated rain) shall be in accordance with ASTM E2176. Wet retroreflectance values measured
under a “condition of wetness” shall be in accordance with ASTM E2177.
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Table 1
Expected Initial R, under dry, wet, and rainy conditions

White Dry Wet & Rainy
Entrance Angle 88.76° 88.76°
Observation Angle 1.05° 1.05°
Retroreflected Luminance 500 250
R, [(med e m?) o Ix]

Yellow Dry Wet & Rainy
Entrance Angle 88.76° |88.76°
Observation Angle 1.05° 1.05°
Retroreflected Luminance 300 250
R. [(mcd - m‘2! . lx‘ll

Beads, Index of Refraction: All “dry-performing” microcrystalline ceramic beads bonded to the
polyurethane-coated, patterned surface of the material shall have a minimum index of refraction of 1.70 when
tested using the liquid oil immersion method. All “wet-performing” microcrystalline ceramic beads bonded
to the polyurethane-coated, patterned surface of the material shall have a minimum index of refraction of 2.30
when tested using the liquid oil immersion method. The glass beads mixed into the pliant polymer shall have
a minimum index of refraction of 1.5 when tested by the liquid oil immersion method.

Beads, Acid Resistance: The beads shall show resistance to corrosion of their surface after exposure
to a 1% solution (by weight) of sulfuric acid. The 1% acid solution shall be made by adding 5.7 cc of
concentrated acid into 1000 cc of distilled water.

Color: The markings shall consist of white and/or yellow films with pigments selected and blended
to conform to standard highway colors.

Skid Resistance: The patterned surface of the markings shall provide an initial average skid
resistance value of 45 BPN when tested according to ASTM E 303.

Patchability: The pavement marking material shall be capable of use for patching worn areas of the
same type in accordance with manufacturer's instructions.

Thickness: The patterned material without adhesive shall have a minimum caliper of 0.065 inches
(1.651mm) at the thickest portion of the patterned cross section and a minimum caliper of 0.020 inches
(.508mm) at the thinnest portion of the cross section.

Tolerance: The Contractor will be responsible for applying these markings in a straight manner not
exceeding 1/2” (12 mm) per 40’ (12 m). Any markings exceeding the 1/2” (12 mm) tolerance will require
the Contractor to make corrective action approved by the Engineer and the tape manufacturer representative
at no extra cost to the Department.

Construction Methods:

The Contractor shall be certified, by the manufacturer, in the installation of the pavement marking
material prior to the start of the markings. The Contractor shall install the pavement marking material in
accordance with the manufacturer’s published recommendations.

The manufacturer shall provide technical assistance as required to ensure successful installation of

the markings. This shall include a representative on site for the start of the markings, training, product
information, problem solving, etc.
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Installation of the pavement markings shall be performed in a neat and workmanlike manner. The
Contractor shall premark the pavement to ensure correct location of markings and such layout work shall be
incidental to the price bid for the pavement marking items. The method for premarking should be as
recommended by the manufacturer. A thin layer of paint as a premarking is not recommended. Particular
care shall be taken to ensure that the leading edges of the markings are secured to the pavement.

General application rules:

. The Air and surface temperature shall be a minimum of 40° F.

. The pavement must be clean and dry. 24 hours of dry weather where no rain is expected.
. When not placed by inlaid method a surface preparation adhesive shall be used.

. Do not overlap tape - use butt splice.

. Do not apply tape on longitudinal seams or joints or cracks.

. Do not apply tape on deteriorating pavement surfaces.

. Existing markings must be 80% removed.

After application, the markings shall be immediately ready for use by traffic.
Inlay into Fresh Bituminous Concrete:

When markings are specified in the contract for newly paved asphalt concrete surfaces, they shall be
applied before public traffic is allowed on the freshly paved surface - the pavement markings shall be inlaid
in the fresh surface during final rolling of the mat, in accordance with the manufacturer's recommendations
unless otherwise directed by Engineer.

The Contractor shall show how the pavement mats will be placed to avoid applying the tape on
longitudinal seams or joints or cracks and maintain correct marking location.

The Contractor shall employ a sufficient number of workers to premark the pavement and install the
markings such that all markings are inlaid into the hot pavement prior to the finish rolling. No paving shall
be permitted unless the striping crew and materials are on the project site.

* General procedure for inlay application on fresh asphalt surfaces:

* Tape is applied after the compaction roller and before the finish roller using minimum water,
slow speed and no vibration.

* Tape shall be applied using equipment recommended by manufacturer
* Tamping shall be done by the finish roller and in the same direction the tape was applied.

A separate roller of a size approved by the tape manufacturer may be required to meet the
manufacturer's requirements.

* Roller shall use minimum speed to prevent wrinkling the tape.
* Asphalt temperatures shall be between 180°F (66°C) and 120°F (49°C) when tape is
applied.

NOTE: Even though the tape will stand these high temperatures the contractor is to use caution to
assure the asphalt is firm enough to walk on above 140°F (60°C).

Placement on new P.C. Concrete Pavement:

When markings are specified in the contract for new P.C. concrete pavement surfaces they shall be
applied after the concrete has adequately cured as determined by the Engineer and prior to opening to traffic.
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1. When a membrane curing compound has been applied to the concrete surface, it shall be
removed by sandblasting prior to applying the markings. Cost for such sandblasting shall
be incidental to the price bid for the pavement marking item. The road shall be cleaned by
sweeping and with high pressure air.

2. The manufacturer shall specify a primer/solvent for the pavement surface.
3. The tape shall be applied with an approved applicator.
4. The tape shall be tamped with a roller tamper cart with a minimum 200 1b (90 kg) load or

by slowly (2-3 mph [3-5 km/hr]) driving over the tape with a vehicle tire. Do not twist or
turn on the tape. A minimum of three passes back and forth over the tape will be required.
All edges of the tape shall be thoroughly tamped.

Placement on Existing Pavement:

When markings are specified in the contract for existing pavement, the pavement surface shall be free
of any existing markings.

1. The road shall be cleaned by sweeping and with high pressure air.
Steps 2 through 4 are the same as for new P.C. C. pavement.

Method of Measurement:

This work will be measured for payment by the number of linear feet (meters) of line or square foot
(meter) of symbol/legend of Retroreflective Preformed Patterned Markings installed on the pavement and
accepted in accordance with the plans.

Basis of Payment:

This work will be paid for at the contract unit price bid per linear foot (meter) of line or square meter
of symbol/legend as measured for item "Retroreflective Preformed Patterned Markings" of the type specified.
This price shall include cleaning and preparing the pavement surface, furnishing and placing all materials,
for all labor, tools, equipment, maintenance bond and incidentals necessary to complete the work.

WARRANTY

The Contractor shall warrant to the Department that the installed retroreflective preformed patterned
pavement markings are free of defects, as hereafter defined, for one calendar year beginning at the initial
acceptance of the marking installation by the Department. The initial acceptance of the marking installation
will occur upon the satisfactory correction of all deficiencies noted in the marking installation during the Final
Inspection of the project. The markings shall show no fading, lifting, shrinking, tearing, rollback, distortion
or chipping due to vehicular traffic or normal maintenance activities including snow plowing. Although some
wear is expected, the markings shall remain intact and serviceable (as defined below) for no less than 95%
of the total item quantities in the first year of installation.

The Contractor shall repair all defective areas identified by the Department after initial installation
or during the Warranty Period. All repairs shall begin immediately following the notice to the Contractor
unless weather limitations prevent the corrective work. Should the contractor not commence work within
seventy-two hours, weather permitting, and pending severity, the Department reserves the right to remedy
the condition and charge the contractor for the work. Any corrective work shall be as recommended by the
manufacturer of the marking material and approved by the Department. The Department shall be given
notification before the Contractor begins corrective work to allow for inspection of the operation. All costs
associated with the repair work shall be the responsible of the contractor. These costs shall include, but are
not limited to, removal, material, maintenance of traffic, etc.
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Maintenance Bond:

Upon completion of the work, the Contractor shall submit to the Department a Maintenance Bond
to insure the State of Delaware during the above Warranty periods. The Maintenance Bond shall meet the
following requirements:

a) A sum equal to 100% of the value of all Retroreflective Preformed Patterned Markings Items
paid to the Contractor;

b) All signatures are original signatures, in ink, and not mechanical reproductions or facsimiles
of any kind;

c) The Contractor is the named principle;

d) The term of the bond is for one full year;

e) The term of the Maintenance Bond will be for a period of one year beyond completion of

Retroreflective Preformed Patterned Markings; and

f) Written by a Surety or insurance company that is in good standing and currently licensed to
write surety bonds in the State of Delaware by the Delaware Department of Insurance.

MANUFACTURER’S RESPONSIBILITY:

The following information is for use by DelDOT only. The Contractor will not be held responsible
for the time frames listed in the chart below.

After satisfactory completion of the one-year warranty period, the contractor will be relieved of his
responsibility and the Department shall work directly with the Manufacturer to guarantee the remainder of
the warranty as specified below.

In addition, the pavement markings shall warrant the material to retain a minimum reflective value
of 150 millicandelas per square foot (meter) per lux for the first year after initial acceptance.

1. All reflectance measurements shall be made on a clean, dry surface at a minimum
temperature of 40°F (4°C).

2. All reflectance measurements shall be made using a "LTL 2000 retroreflectometer.

3. One year from initial installation acceptance all pavement marking material shall meet the
minimum retained coefficient of dry retroreflection value of 125 millicandelas per foot
squared per foot-candle (in accordance with ASTM E1710), and meet the minimum retained
coefficient of wet retroreflection value of 75 millicandelas per foot squared per foot-candle
(in accordance with ASTM E2177) for the following Warranty Periods.

Warranty Periods
L Dry Retroreflectivity | Wet Retroreflectivity
Application Warranty Period Warranty Period
Longitudinal Markings 4 years 2 years
Symbols and Legends 2 years 1 year

03/04/2011
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748541 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,

»

748542 - PREFORMED RETROREFLECTIVE4"1:HERMOPLASTIC PAVEMENT MARKINGS,

748543 - PREFORMED RETROREFLECTIVE6"'1'"HERMOPLASTIC PAVEMENT MARKINGS,

748544 - PREFORMED RETROREFLECTIVES'I;HERMOPLASTIC PAVEMENT MARKINGS,

748545 - PREFORMED RETROREFLECTIVEIZ2"1'"'HERMOPLASTIC PAVEMENT MARKINGS,

748546 - PREFORMED RETROREFLECTIV11<Z6THERMOPLASTIC PAVEMENT MARKINGS,
SYMBOL/LEGEND

748553 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,
BIKE SYMBOL
748554 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,
PEDESTRIAN SYMBOL
748555 - PREFORMED RETROREFLECTIVE THERMOPLASTIC PAVEMENT MARKINGS,
HANDICAP SYMBOL

Description:

This work consists of furnishing and installing preformed retroreflective thermoplastic pavement
marking with a preapplied Federal Specification Type IV glass bead coating throughout its entire cross
section on bituminous asphalt pavement at the locations and in accordance with the patterns on the Plans, or
as directed by the Engineer.

The preformed retroreflective markings shall conform to the size and dimensions as shown in the
Federal “Standard Highway Signs” book found at: http://mutcd.fthwa.dot.gov/SHSe/pavement.pdf as referred
to in the Delaware Manual on Uniform Traffic Control Devices, Part 3, Markings.

Materials:

General: Only materials listed on the Department’s Approved Pavement Markings Material List will
be used for this item. The preformed retroreflective markings shall be fusible to bituminous asphalt pavement
by means of the normal heat of a propane type of torch. Adhesives, primers or sealers are not necessary prior
to the preformed retroreflective markings application on bituminous asphalt pavement.

The preformed retroreflective markings shall conform to pavement contours, breaks and faults
through the action of traffic at normal pavement temperatures. The markings shall have resealing
characteristics and be capable of fusing to itself and previously applied worn hydrocarbon and/or alkyd
thermoplastic pavement markings.

The preformed retroreflective markings shall be capable of application on bituminous asphalt
pavement wearing courses during the paving operation in accordance with the manufacturer's instructions.
After application the markings shall be immediately ready for traffic. The preformed retroreflective markings
shall be suitable for use for one year after the date of receipt when stored in accordance with the
manufacturer's recommendations.

The preformed retroreflective thermoplastic markings shall not be brittle and must be sufficiently
cohesive and flexible at temperatures exceeding 50°F (10°C) for one person to carry without the danger of
fracturing the material prior to application.

Composition: The retroreflective pliant rosin ester thermoplastic pavement markings shall consist
of a homogeneous mixture of high quality polymeric thermoplastic binders, pigments, fillers and glass beads.
The thermoplastic material must conform to AASHTO M249-79(86) with the exception of the relevant
differences due to the material being preformed, and identified herein.

Intermix Glass Beads: The preformed retroreflective material shall contain a minimum of 30% glass
spheres which shall conform to AASHTO M247-81 Type 1. Glass spheres shall have a minimum of 80% true
spheres overall.
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Top Beads: To provide the required retroreflectivity, the preapplied factory top coating of glass beads
shall be a combination of both Federal Spec. Type IV and AASHTO M247-81 Type I beads. Federal Spec.
Type IV beads shall be evenly disbursed across the entire surface of the product at a minimum rate of 4 1b.
(1.8 kg) per 100 ft* (9.3 m*) and the AASHTO at 3 1b.(1.4 kg) per 100 ft* (9.3 m?). In combination, the total
glass bead coverage shall be 7-8 Ib. (3.2-3.6 kg) per 100 ft* (9.3 m*). The AASHTO M247-81 Type I beads
shall have a minimum of 80% true spheres overall and the Federal Spec. Type IV beads shall be 80% true
spheres on the 12 and 14 sieves and shall be no less than 75% true spheres on the remaining sieves.

Retroreflectivity: After satisfactory completion of all striping work and written notification from
the contractor, the Department shall test the striping to ensure it has the minimum reflectivity. The testing will
be completed within 30 calendar days from notification. Testing will be done using a Delta LTL 2000
Retrometer (30 meter geometry). The required minimum initial reflectivity reading in millicandellas shall be:

White 300
Yellow 200
Blue 200

Skid Resistance: The surface of the preformed retroreflective thermoplastic markings shall provide
a pre-appled minimum skid resistance value of 45-51 BPN and a post-applied minimum skid resistance value
of 45-55 BPN when tested according to ASTM E303-74.

Thickness: The thickness of the supplied material shall have a minimum average thickness of .090"
(90 mils) for all Longitudinal lines and a thickness of .125" (125 mils) for all transverse lines and
symbols/legends.

Tensile Strength and Elongation: The preformed retroreflective thermoplastic material shall have
a minimum tensile strength of 150 lb. per square inch (1054 kg per square mm) of cross section, at .002" (2.28
mil) thickness, when tested according to ASTM D638-76 except that a sample 6" by 1" (150 mm by 25 mm)
shall be tested at a temperature between 70°F and 80°F (21°C and 27°C) using a jaw speed of 10" to 12" (250
mm to 300 mm) per minute. The sample shall have a maximum elongation of 20% at break when tested by
this method.

Flexibility: The preformed retroreflective thermoplastic marking material shall have flexibility at
50°F such that when a 1" by 6" (25 mm by 150 mm) sample is bent through an arc of 90 degrees at a uniform
rate in 10 seconds (9 degrees per second) over a 1" (25 mm) mandrel, no cracking occurs in the test sample.
The sample must be conditioned prior to testing at 50°F£2 degrees (10°C) for a minimum of four hours. At
least two specimens tested must meet the flexibility requirements at 50°F (10°C) for a passing result.

Environmental Resistance: The applied markings shall be resistance to deterioration due to
exposure to sunlight, water, oil, diesel fuels, gasoline, pavement oil content, salt and adverse weather
conditions.

Effective Performance Life: When properly applied, in accordance with manufacturer's instructions,
the preformed retroreflective pavement markings shall be neat and durable. The markings shall remain skid
resistant and show no lifting, shrinkage, tearing, roll back or other signs of poor adhesion for a period of one
winter season.

Oil/grease Resistant Test: The preformed retroreflective thermoplastic material shall not dissolve
or smear after rubbing a small amount of motor oil on a small piece of the thermoplastic material for two
minutes.

Bond Strength: The material shall exhibit a bond strength to Portland Cement Concrete (PCC) equal
or exceed 180 psi when tested at room temperature (73.4+3°F) (23°C) in accordance to ASTM Standard Test
Method for Bond Strength of thermoplastic marking Material D4796-88. Place a coarse brick in a 400°F
(204°C) oven for 5 minutes. Prepare a 4 square inch test specimen. Place the test specimen on the brick and
further heat in the 400°F (204°C) oven for 15 minutes. The test specimen is then allowed to cool to room
temperature and prepared for testing.

Low Temperature Cracking (Stress) Resistance for Extended Period: The material shall be tested
according to AASHTO T250 Section 7 with Section 7.2.3 modified for and extended cold temperature 15
degrees £3°F (-9.4+2°C) exposure period 72 hours. Any cracking shall constitute failure of the material for
PCC road surfaces.
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Impact Resistance (Gardner Falling Weight): A 2" by 7.5" (50 by 190 mm) specimen shall be
applied on a course concrete brick. Using a Gardner Impact Tester, a 2 1b (.91 kg) weight is dropped from
a height of 80" (2032 mm). The specimen when tested at room temperature 73.443°F (23°C) should show no
sign of cracking. (Test procedure is in accordance with ASTM D5420-93).

Packaging: The flexible preformed retroreflective thermoplastic marking materials, for use as
transverse or longitudinal markings as well as legends, arrows and symbols shall be available in flat form
material or in rolls. Flat material shall be supplied in maximum of 4' (1.2 m) lengths up to 2' (.6 m) in width.
The material shall be packed in suitable cartons clearly labeled for ease of identifying the contents.

Construction Methods:

The markings shall be applied in strict accordance with the manufacturer's recommendations on clean
and dry surfaces. Marking configurations shall be in accordance with the "Delaware Manual on Uniform
Traffic Control Devices, Part 3, Markings."

The preformed retroreflective thermoplastic material shall be fusible to the pavement by means of
a propane torch recommended by the manufacturer. Preheating the surface to remove any latent moisture
will be done just prior to the placement and installation of the Symbol/ Legend.

No markings shall be placed when the ambient temperature is below 40°F (4°C). The material shall
be kept in a location above 55°F (13°C) until just before application.

The supplier shall provide technical services as may be required.

Method of Measurement:

The quantity of pavement striping (748541-748545) will be measured by the number of linear feet
(linear meters) of 47, 67, 87, 127, or 16” pavement striping line placed and accepted. The quantity of symbol/
legend (748546) will be measured by the number of square feet (meters) of symbol/legend placed and
accepted. The quantity of bike symbol, pedestrian symbol, and handicap symbol (748551-748553) will be
measured as each placed and accepted. The dimensions for the symbol/legends are as follows:

Bike Rider with Helmet shall be 3° X 5°.
Pedestrian shall be 4’ X 8.
Handicap Symbol shall be 40” X 40”.

Basis of Payment:

The quantity of pavement striping payment will be paid for at the Contract unit price per linear foot
(linear meter) for 47, 6”, 87, 12” and 16” (100 mm, 150 mm, 200 mm, 300 mm, and 400 mm) line. The
quantity of symbol/legend will be paid for at the Contract unit price per square foot (meter). The quantity
of bike symbol, pedestrian symbol, and handicap symbol will be paid for at the Contract unit price per each.
Price and payment shall include cleaning and preparing the pavement surface, and placing all materials, for
all labor, tools, equipment and incidentals necessary to complete the work.

Warranty:

The Contractor shall warrant to the Department that the installed retroreflective preformed
thermoplastic pavement markings are free of defects, as hereafter defined, for a period of one winter season
beginning at the initial acceptance of the marking installation by the Department. The initial acceptance of
the marking installation will occur upon the satisfactory correction of all deficiencies noted in the marking
installation during the Final Inspection of the project. The markings shall be warranted against failure due
to blistering, excessive cracking, bleeding, staining, discoloration, oil content of the pavement materials,
smearing and spreading under heat, deterioration due to contact with grease deposits, oil, diesel fuel, or
gasoline drippings, chipping, spalling, poor adhesion to the pavement materials, vehicular damage, and wear
from normal maintenance activities including snow plowing.

The Contractor shall repair all defective areas identified by the Department after initial installation
or during the Warranty Period. All repairs shall begin immediately following the notice to the Contractor by
the Department unless weather limitations prevent the corrective work. Should the contractor not commence
work within the period stated in the notice, weather permitting, and pending severity, the Department reserves
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the right to remedy the condition and charge the contractor for the work. Any corrective work shall be as
recommended by the manufacturer of the marking material and approved by the Department. The Department
shall be given notification before the Contractor begins corrective work to allow for inspection of the
operation. All costs associated with the repair work shall be the responsibility of the contractor. These costs
shall include, but are not limited to, removal, material, maintenance of traffic, etc.

2/28/09
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749687 - INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON SINGLE SIGN POST

Description:

This work consists of installing or removing traffic sign(s) on a single post or other type of pole at
the locations indicated on the Plans or as directed by the Engineer. This specification also includes
installation of posts in boring holes constructed under other items.

A single sign totaling more than 9 square feet, or with any dimension, length or width, greater than
or equal to 48 inches shall be installed on multiple sign posts under Item 749690 - Installation or Removal
of Traffic Sign on Multiple Sign Posts.

Materials:

The Department will provide all sign materials to be used on this project. The Contractor shall contact
the DelDOT Sign Shop Supervisor with project plans and quantity sheets at 302-760-2581. Sign fabrication
orders require a minimum of four (4) weeks for completion. Orders placed with less than 4 weeks lead-time
will result in a delay. Any delay caused by inadequate lead-time due to a late order will be the sole
responsibility of the Contractor. The Contractor shall pick-up the sign materials from the DelDOT Sign Shop
and deliver them to the job site without any damage to the sign materials.

Construction Methods:

The Contractor shall pick-up necessary signs, sign posts, hardware, and extensions from the
Department and install the signs in the locations indicated on the Plans in accordance with the Delaware
MUTCD or as directed by the Engineer. The Contractor shall be responsible for obtaining all necessary
utility clearances before the signs may be installed. Signs and plaques shall be mounted no lower than the
minimum mounting height specified in the Delaware MUTCD. Signs and plaques shall be mounted no higher
than one foot above the minimum mounting height specified in the Delaware MUTCD. Any excess sign post
protruding above the top of the top sign shall be cut off and removed. For sign removals, the sign posts shall
have all nuts, bolts, and other connectors removed. The disturbed ground shall be graded and backfilled
accordingly. The Contractor is responsible for disposal of all signing material removed from the project

Method of Measurement:

The number of single sign installations or removals will be measured as the actual number of signs
installed or removed and accepted.

Basis of Payment:

The quantity of single sign post installations or removals will be paid for at the Contract unit price
per each. Price and payment will constitute full compensation for installing or removing signs and sign
materials, pick-up and delivery of sign materials, grading disturbed areas, and for all labor, equipment, tools,
and incidentals required to complete the work. Signs that are not installed in accordance with the Delaware
MUTCD or signs installed in the incorrect location shall be moved at no additional cost to the Department.

5/28/2013

76



Contract No. T201306201.01

749688 - INSTALLATION OF 4” DIAMETER HOLE, LESS THAN OR EQUAL TO 6” IN
DEPTH
749689 - INSTALLATION OF 4” DIAMETER HOLE, GREATER THAN 6” IN DEPTH

Description:

This work consists of boring a hole 4” in diameter averaging 6” in depth into bituminous concrete
or P.C.C. surfaces for installing single or multiple sign posts at the locations indicated on the Plans or as
directed by an Engineer.

Materials:

The Contractor shall provide the equipment necessary to bore a 4” hole into paved surfaces, while
maintaining the stability of the surrounding paved or P.C.C. surfaces. The depth of the bored hole shall be
to the top of the subbase material.

Construction Methods:

The holes shall be bored into pavement or P.C.C. islands, medians, or sidewalk using a mechanical
hole borer for such work or other methods approved by the Engineer. The hole shall be 4 in diameter. Holes
bigger or smaller than 4” shall be corrected at the Contractor’s expense.

Method of Measurement:

The number of 4” holes in diameter bored will be measured as the actual number of holes bored and
accepted.

Basis of Payment:

The quantity of holes bored as required above will be paid for at the Contract unit price per each.
Price and payment will constitute full compensation for boring holes at the required depth, and for all labor,
equipment, tools, and incidentals required to complete the work.
Note:

The cost for installing holes and PVC sleeves for sign posts in newly constructed P.C.C. islands,
medians, or sidewalks shall be incidental to the P.C.C. item.

3/23/09
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749690 - INSTALLATION OR REMOVAL OF TRAFFIC SIGN ON MULTIPLE SIGN POSTS

Description:

This work consists of installing or removing traffic sign(s) on multiple sign posts at the locations
indicated on the Plans or as directed by the Engineer. This specification also includes installation of posts in
holes installed under other items.

A single sign totaling more than 9 square feet, or with any dimension, length or width, greater than
48 inches shall be mounted on two (2) posts. Signs with a length greater than or equal to 78 inches shall be
mounted on three (3) sign posts.

Materials:

The Department will provide all sign materials to be used on this project. The Contractor shall
contact the DelDOT Sign Shop Supervisor with project plans and quantity sheets at 302-760-2581. Sign
fabrication orders require a minimum of four (4) weeks for completion. Orders placed with less than 4 weeks
lead-time will result in a delay. Any delay caused by inadequate lead-time due to a late order will be the sole
responsibility of the Contractor. The Contractor shall pick-up the sign materials from the DelDOT Sign Shop
and deliver them to the job site without any damage to the sign materials.

Construction Methods:

The Contractor shall pick-up necessary signs, sign posts, hardware, and extensions from the
Department and install the signs in the locations indicated on the Plans in accordance with the Delaware
MUTCD or as directed by the Engineer. The Contractor shall be responsible for obtaining all necessary
utility clearances before the signs may be installed. Signs and plaques shall be mounted no lower than the
minimum mounting height specified in the Delaware MUTCD. Signs and plaques shall be mounted no higher
than one foot above the minimum mounting height specified in the Delaware MUTCD. Any excess sign post
protruding above the top of the top sign shall be cut off and removed. For sign removals, the sign posts shall
have all nuts, bolts, and other connectors removed For sign removals, the sign posts shall have all nuts, bolts,
and other connectors removed. The disturbed ground shall be graded and backfilled accordingly. The Contractor
is responsible for disposal of all signing material removed from the project..

Method of Measurement:

The number of sign installations or removals will be measured as the total square foot of the sign(s)
installed or removed and accepted.

Basis of Payment:

The quantity of sign installations or removals will be paid for at the Contract unit price per square foot.
Price and Payment will constitute full compensation for installing or removing signs and sign materials, pick-up
and delivery of sign materials, grading disturbed areas, and for all labor, equipment, tools, and incidentals
required to complete the work. Signs that are not installed accordance with the Delaware MUTCD or signs
installed in the incorrect location shall be moved at no additional cost to the Department.

5/28/2013
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760502 - PAVEMENT MILLING, TAPER CUT

Description:

This work consists of furnishing a pavement milling machine and milling or planing the existing
bituminous concrete pavement to the average depths and widths in accordance with the locations, notes on the
Plans and as directed by the Engineer.

The pavement milling machine shall be one with a proven record for use in milling/planing hot-mix
pavement. The Contractor shall reuse, salvage, or dispose of the milled material as indicated on the Plans.

Construction Methods:

Milling and/or planing shall consist of one pass with a specified depth at one edge (face of the curb) and
0 depth at the other edge, or in cases where excessive crown is being removed, the required number of passes
to mill a specified depth at the existing road centerline and 0 depth at the edges. The depth shall be as shown
on the Plans or as directed by the Engineer.

Method of Measurement:

The quantity of taper cut milling will be measured in square yards per inch of depth (square meters per
25 mm of depth). The average depth shall be determined by either measuring the actual depth removed at face
of the curb and dividing by two or measuring the actual depth removed at road centerline and dividing by two,
whichever case is applicable.

Basis of Payment:

The quantity of taper cut milling will be paid for at the Contract unit price per square yard per inch of
depth (square meter per 25 mm of depth). Price and payment will constitute full compensation for furnishing
milling machine with operator and milling/planing the roadway, removal and disposal or salvaging the milled
material and for transporting, as indicated on the Plans, for all labor, equipment, tools, and necessary incidentals
to complete the work.

10/25/01
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760507 - PROFILE MILLING, BITUMINOUS CONCRETE
760508 - PROFILE MILLING, CONCRETE

Description:

This work consists of furnishing a pavement-milling machine or cold planer and planing the existing
bituminous concrete pavement or P.C.C. Pavement at the locations and to the nominal depths shown on the
Plans and/or as directed by the Engineer to obtain a smooth profile on the existing roadway surface. Unless
otherwise noted on the Plans or specifications the Contractor shall reuse, salvage and/or dispose of the milled
material.

Equipment:

The milling equipment shall be a commercially designed and manufactured milling machine capable
of performing the work in a manner satisfactory to the Engineer.

The machine shall be power-operated and self-propelled, shall have sufficient power, traction and stability to
remove a thickness of material to a specified depth. In addition, the machine must accurately and automatically
establish profile grades by referencing the existing pavement surface. This shall be accomplished by means of
1.) a ski of 30’ (9 m) minimum length with an accuracy of £0.125” in 30’ (3 mm in 9 m) or 2.) a minimum of
three (3) ultra sonic, non-ground contacting sensors with an accuracy of £0.100” in 25’ (2.5 mm in 7.5 m). If
noted on the Plans, a profile grade shall be established independent of the existing pavement surface. In such
case the machine shall be capable of following the independent grade line (e.g. string line). The machine shall
have an automatic system for controlling grade elevation and cross slope. The machine shall also be equipped
with a means to effectively control dust generated by the cutting operation.

Construction Methods:

The surface resulting from the planing operation shall be in accordance with notes and details on the
Plans and shall be characterized by uniform, discontinuous longitudinal striations and shall not be gouged or
torn. Imperfections exceeding 5/16" (8§ mm) at any point along the surface as a result of missing teeth or faulty
operation shall be removed by approved methods.

Before opening the milled surface to traffic, all loose material shall be removed from the surface with
a power vacuum sweeper.

Whenever the milling operation causes water to pond or lay within the wheelpaths of the roadway the
Contractor shall alleviate this problem by cutting bleeders into the shoulder or median to provide positive
drainage. Cost for such work will be incidental to this item.

If the road is to remain open to traffic, longitudinal vertical drop-offs in excess of 2" (50 mm) at lane
lines or at the centerline shall not be left overnight.

Transverse faces at the beginning and end of the milling operation existing at the end of a work period
shall be tapered 20:1 or flatter in a manner approved by the Engineer to avoid a hazard for traffic.

Surface material that cannot be removed by cold planing equipment because of physical or geometrical
restraints shall be removed by other methods acceptable to the Engineer.

Ifindependent grade reference is required, it shall be designated in the Plans and/or Contract documents
and elevations shall be provided by the Plans or at the direction of the Engineer.

If a severe bump exist in the pavement surface extra effort shall be taken at these locations to improve
the profile. Manual changes to the cutter head may be needed at these locations to achieve this. It is the intent
to remove bumps and irregularities in the pavement and produce a smooth milled surface for hot-mix
resurfacing.

If the existing bituminous surface is over concrete the intent is to remove all of the existing bituminous
material to the top of the concrete surface unless otherwise directed by the Plans or the Engineer.

If milling to remove open graded hot mix, the milling operation must remove all of the open graded hot
mix from the roadway surface.
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Method of Measurement:

The quantity of pavement milling will be measured as the number of square yards per inch (square
meters per 25 mm) of depth as shown on the Plans or established by the Engineer. The nominal depth shown
on the Plans and initially set on the milling machine, even though it will vary automatically during profiling,
will be the depth measured and paid.

Basis of Payment:

The quantity of pavement milling will be paid for at the Contract unit price per square yard per inch
(square meter per 25 mm) of depth. Price and payment will constitute full compensation for furnishing an
accepted pavement-milling machine and operator, for removal and disposal of the milled material or delivery
to a designated site, for transporting equipment, for all labor, tools equipment and incidentals necessary to
complete the item.

10/25/13
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763502 - MAINTENANCE OF RAILROAD TRAFFIC (NORFOLK SOUTHERN)

1. AUTHORITY OF RAILROAD ENGINEER AND STATE ENGINEER:

The authorized representative of the Railroad Company, hereinafter referred to as Railroad Engineer,
shall have final authority in all matters affecting the safe maintenance of Railroad traffic of his/her
Company including the adequacy of the foundations and structures supporting the Railroad tracks.

The authorized representative of the State, hereinafter referred to as the Engineer, shall have authority
over all other matters as prescribed herein and in the Project Specifications.

2. NOTICE OF STARTING WORK:

A.

The Contractor shall not commence any work on Railroad rights-of-way until he/she has
complied with the following conditions:

a. Given the Railroad written notice, with copy to the Engineer who has been designated
to be in charge of the work, at least ten days in advance of the date he/she proposes to
begin work on Railroad rights-of-way.

Crossing Surfaces Warning Devices
Chief Engineer - D&C Chief Engineer - S&C
Norfolk Southern Corp. Norfolk Southern Corp.
175 Spring Street, SW 99 Spring Street, SW
Building Box 142 Building Box 123
Atlanta, Georgia 30303 Atlanta, Georgia 30303

Bridges & Structures

Chief Engineer

Bridges and Structures
Norfolk Southern Corp.
99 Spring Street, SW
Atlanta, Georgia 30303

b. Obtained written authorization from the Railroad to begin work on Railroad rights-of-
way, such authorization to include an outline of specific conditions with which he/she
must comply.

c. Obtained written approval from the Railroad of Railroad Protective Insurance Liability
coverage as required by paragraph 14 herein.

d. Furnished a schedule for all work within the Railroad rights-of-way as required by
paragraph 7,B,1.

B. The Railroad’s written authorization to proceed with the work shall include the names,
addresses, and telephone numbers of the Railroad’s representatives who are to be notified as
hereinafter required. Where more than one representative is designated, the area of
responsibility of each representative shall be specified.

3. INTERFERENCE WITH RAILROAD OPERATIONS:
A. The Contractor shall so arrange and conduct his/her work that there will be no interference with

Railroad operations, including train, signal, telephone and telegraphic services, or damage to
the property of the Railroad Company or to poles, wires, and other facilities of tenants on the
rights-of-way of the Railroad Company. Whenever work is liable to affect the operations or
safety of trains, the method of doing such work shall first be submitted to the Railroad
Engineer for approval, but such approval shall not relieve the Contractor from liability. Any
work to be performed by the Contractor which requires flagging service or inspection service
shall be deferred by the Contractor until the flagging service or inspection service required by
the Railroad is available at the job site.
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Whenever work within Railroad rights-of-way is of such a nature that impediment to Railroad
operations such as use of runaround tracks or necessity for reduced speed is unavoidable, the
Contractor shall schedule and conduct his/her operations so that such impediment is reduced
to the absolute minimum.

Should conditions arising from, or in connection with the work, require that immediate and
unusual provisions be made to protect operations and property of the Railroad, the Contractor
shall make such provisions. Ifin the judgment of the Railroad Engineer, or in his/her absence,
the Engineer, such provisions is insufficient, either may require or provide such provisions as
he/she deems necessary. In any event, such unusual provisions shall be at the Contractor’s
expense and without cost to the Railroad or the State.

TRACK CLEARANCES:

The minimum track clearances to be maintained by the Contractor during construction are shown on
the Project Plans. However, before undertaking any work within Railroad right-of-way, or before
placing any obstruction over any track, the Contractor shall:

1.
2.

Notify the Railroad’s representative at least 72 hours in advance of the work.

Receive assurance from the Railroad’s representative that arrangements have been made for
flagging service as may be necessary.

Receive permission from the Railroad’s representative to proceed with the work.

Ascertain that the Engineer has received copies of notice to the Railroad and of the Railroad’s
response thereto.

CONSTRUCTION PROCEDURES:

A.

General:

Construction work and operations by the Contractor on Railroad property shall be:

L. Subject to the inspection and approval of the Railroad.
2. In accord with the Railroad’s written outline of specific conditions.
3. In accord with the Railroad’s general rules, regulations and requirements including

those relating to safety, fall protection and personal protective equipment.
4. In accord with these Special Provisions.
Excavation:
The subgrade of an operated track shall be maintained with edge of berm at least 10°-0” (3.05
m) from centerline of track and not more than 24" (600 mm) below top of rail. Contractor will
not be required to make existing section meet this specification if substandard, in which case

existing section will be maintained.

Excavation for Structures:

The Contractor will be required to take special precaution and care in connection with
excavating and shoring pits, and in driving piles or sheeting for footings adjacent to tracks to
provide adequate lateral support for the tracks and the loads which they carry, without
disturbance of track alignment and surface, and to avoid obstructing track clearances with
working equipment, tools or other material. The procedure for doing such work, including
need of and plans for shoring, shall first be approved by the Engineer and the Railroad
Engineer, but such approval shall not relieve the Contractor from liability.
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Blasting:

1. The Contractor shall obtain advance approval of the Railroad Engineer and the
Engineer for use of explosives on or adjacent to Railroad property. The request for
permission to use explosives shall include a detailed blasting plan. If permission for
use of explosives is granted, the Contractor will be required to comply with the
following:

(a) Blasting shall be done with light charges under the direct supervision of a responsible
officer or employee of the Contractor and a licensed blaster.

(b) Electric detonating fuses shall not be used because of the possibility of premature
explosions resulting from operation of two-way radios.

(c) No blasting shall be done without the presence of an authorized representative of the
Railroad. At least 72 hours advance notice to the person designated in the Railroad’s
notice of authorization to proceed (see Section 2. Notice of Starting Work) will be
required to arrange for the presence of an authorized Railroad representative and such
flagging as the Railroad may require.

(d) Have at the job site adequate equipment, labor and materials and allow sufficient time
to clean up debris resulting from the blasting without delay to trains, as well as
correcting at his/her expense any track misalignment or other damage to Railroad
property resulting from the blasting as directed by the Railway’s authorized
representative. If his/her actions result in delay of trains, the Contractor shall bear the
entire cost thereof.

2. The Railroad representative will:
(a) Determine approximate location of trains and advise the Contractor the
appropriate amount of time available for the blasting operation and clean-up.
(b) Have the authority to order discontinuance of blasting if, in his/her opinion,

blasting is too hazardous or is not in accord with these Special Provisions.

Maintenance of Railroad Facilities:

1. The Contractor will be required to maintain all ditches and drainage structures free of
silt or other obstructions which may result from his/her operations and provide and
maintain any erosion control measures as required. The Contractor will promptly
repair eroded areas within Railroad rights-of-way and repair any other damage to the
property of the Railroad or its tenants.

2. All such maintenance and repair of damages due to the Contractor’s operations shall
be done at the Contractor’s expense.

Storage of Materials and Equipment:

Materials and equipment shall not be stored within 25’ (7.6 m) of the centerline of Railroad's
track or where they will interfere with Railroad operations, nor on the rights-of-way of the
Railroad Company without first having obtained permission from the Railroad Engineer, and
such permission will be with the understanding that the Railroad Company will not be liable
for damage to such material and equipment from any cause and that the Railroad Engineer may
move or require the Contractor to move, at the Contractor’s expense, such material and
equipment.

All grading or construction machinery that is left parked near the track unattended by a
watchman shall be effectively immobilized so that it cannot be moved by unauthorized
persons. The Contractor shall protect, defend, indemnify and save Railroad, and any
associated, controlled or affiliated corporation, harmless from and against all losses, costs,
expenses, claim or liability for loss or damage to property or the loss of life or personal injury,
arising out of or incident to the Contractor’s failure to immobilize grading or construction
machinery.
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G. Cleanup:

Upon completion of the work, the Contractor shall remove from within the limits of the
Railroad rights-of-way, all machinery, equipment, surplus materials, falsework, rubbish or
temporary buildings of the Contractor, and leave said rights-of-way in a neat condition
satisfactory to the Chief Engineer of the Railroad or his/her authorized representative.

6. DAMAGES:

A. The Contractor shall assume all liability for any and all damages to his/her work, employees,
servants, equipment and materials caused by Railroad traffic.

B. Any cost incurred by the Railroad for repairing damages to its property or to property of its
tenants, caused by or resulting from the operations of the Contractor, shall be paid directly to
the Railroad by the Contractor.

7. FLAGGING SERVICES:

A. When Required:

Under the terms of the agreement between the State and the Railroad, the Railroad has sole
authority to determine the need for flagging required to protect its operations. In general, the
requirements of such services will be whenever the Contractor’s personnel or equipment are
or are likely to be, working on the Railroad’s right-of-way, or across, over, adjacent to, or
under a track, or when such work has disturbed or is likely to disturb a Railroad structure or
the Railroad roadbed or surface and alignment of any track to such extent that the movement
of trains must be controlled by flagging.

Normally, the Railroad will assign one flagman to a project; but in some cases, more than one
may be necessary, such as yard limits where three (3) flagmen may be required. However, if
the Contractor works within distances that violate instructions given by the Railroad’s
authorized representative or performs work that has not been scheduled with the Railroad’s
authorized representative, a flagman or flagmen may be required full time until the project has
been completed.

B. Scheduling and Notification:

1. Not later than the time that approval is initially requested to begin work on Railroad
right-of-way, Contractor shall furnish to the Railroad and the State a schedule for all
work required to complete the portion of the project within Railroad right-of-way and
arrange for a job site meeting between the Contractor, the State, and the Railroad’s
authorized representative. Flagman or flagmen may not be provided until the job site
meeting has been conducted and the Contractor’s work scheduled.

2. The Contractor will be required to give the Railroad representative at least 10 working
days of advance written notice of intent to begin work within Railroad right-of-way
in accordance with this special provision. Once begun, when such work is then
suspended at any time, or for any reason, the Contractor will be required to give the
Railroad representative at least 3 working days of advance notice before resuming
work on Railroad right-of-way. Such notices shall include sufficient details of the
proposed work to enable the Railroad representative to determine if flagging will be
required. If such notice is in writing, the Contractor shall furnish the Engineer a copy;
if notice is given verbally, it shall be confirmed in writing with copy to the Engineer.
If flagging is required, no work shall be undertaken until the flagman, or flagmen is
present at the job site. It may take up to 30 days to obtain flagging initially from the
Railroad. When flagging begins, the flagman is usually assigned by the Railroad to
work at the project site on a continual basis until no longer needed and cannot be
called for on a spot basis. If flagging becomes unnecessary and is suspended, it may
take up to 30 days to again obtain from the Railroad. Due to Railroad labor
agreements, it is necessary to give 5 working days notice before flagging service may
be discontinued and responsibility for payment stopped.
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If, after the flagman is assigned to the project site, an emergency arises that requires
the flagman’s presence elsewhere, then the Contractor shall delay work on Railroad
right-of-way until such time as the flagman is again available. Any additional costs
resulting from such delay shall be borne by the Contractor and not the State or
Railroad.

C. Payment:

1.

The State will be responsible for paying the Railroad directly for any and all costs of
flagging which may be required to accomplish the construction.

The charge to the State by the Railroad will be the actual cost based on the rate of pay
for the Railroad’s employees who are available for flagging service at the time the
service is required.

Work by a flagman in excess of 8 hours per day or 40 hours per week, but not more
than 12 hours a day will result in overtime pay at 1 and 1/2 times the appropriate rate.
Work by a flagman in excess of 12 hours per day will result in overtime at 2 times the
appropriate rate. If work is performed on a holiday, the flagging rate is 2 and 1/2
times the normal rate.

Railroad work involved in preparing and handling bills will also be charged to the
State. Charges to the State by the Railroad shall be in accordance with applicable
provisions of Subchapter B, Part 140, Subpart I and Subchapter G, Part 646, Subpart
B of the Federal-Aid Policy Guide issued by the Federal Highway Administration on
December 9, 1991, including all current amendments. Flagging costs are subject to
change.

D. Verification:

L.

The Contractor and State will review and sign the Railroad flagman’s time sheet
(Form 11123), attesting that the flagman was present during the time recorded.
Flagmen may be removed by the Railroad if form is not signed. If flagman is
removed, the Contractor will not be allowed to re-enter the Railroad right-of-way until
the issue is resolved. Any complaints concerning flagman or flagmen must be
resolved in a timely manner. If need for flagman or flagmen is questioned, please
contact Railroad’s Engineer, Grade Separation Structures (404)529-1641. All verbal
complaints will be confirmed in writing by the Contractor within 5 working days with
a copy to the Engineer. Address all written correspondence to:

CROSSING SURFACES

Office of Chief Engineer
Bridges & Structures
Norfolk Southern Corp.

99 Spring Street, SW
Atlanta, Georgia 30303
Attn: T. D. Wyatt
Engineer Grade Separation

The Railroad flagman assigned to the project will be responsible for notifying the
Project Engineer upon arrival at the job site on the first day (or as soon thereafter as
possible) that flagging services begin and on the last day that he/she performs such
services for each separate period that services are provided. The Project Engineer will
document such notification in the project records. When requested, the Project
Engineer will also sign the flagman’s diary showing daily time spent and activity at
the project site.

HAUL ACROSS RAILROAD:

A. Where the Plans show or imply that materials of any nature must be hauled across a Railroad,
unless the Plans clearly show that the State has included arrangements for such haul in its
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agreement with the Railroad, the Contractor will be required to make all necessary
arrangements with the Railroad regarding means of transporting such materials across the
Railroad. The Contractor will be required to bear all costs incidental to such crossings whether
services are performed by his/her own forces or by Railroad personnel.

B. No crossing may be established for use of the Contractor for transporting materials or
equipment across the tracks of the Railroad Company unless specific authority for its
installation, maintenance, necessary watching and flagging thereof and removal, until a private
crossing agreement has been executed between the Contractor and Railroad.

WORK FOR THE BENEFIT OF THE CONTRACTOR:

A. All temporary or permanent changes in wire lines or other facilities which are considered
necessary to the project are shown on the Plans; included in the force account agreement
between the State and the Railroad or will be covered by appropriate revisions to same which
will be initiated and approved by the State and/or the Railroad.

B. Should the Contractor desire any changes in addition to the above, then he/she shall make
separate arrangements with the Railroad for same to be accomplished at the Contractor’s
expense.

COOPERATION AND DELAYS:

A. It shall be the Contractor’s responsibility to arrange a schedule with the Railroad for

accomplishing stage construction involving work by the Railroad or tenants of the Railroad.
In arranging his/her schedule he/she shall ascertain, from the Railroad, the lead time required
for assembling crews and materials and shall make due allowance therefore.

B. No charge or claim of the Contractor against either the State or the Railroad will be allowed
for hindrance or delay on account of railway traffic; any work done by the Raiload or other
delay incident to or necessary for safe maintenance of railway traffic or for any delays due to
compliance with these special provisions.

TRAINMAN’S WALKWAYS:

Along the outer side of each exterior track of multiple operated track, and on each side of single
operated track, an unobstructed continuous space suitable for trainman’s use in walking along trains,
extending to a line not less than 10’ (3.05 m) from centerline of track, shall be maintained. Any
temporary impediments to walkways and track drainage encroachments or obstructions allowed during
work hours while Railroad’s protective service is provided shall be removed before the close of each
work day. If there is any excavation near the walkway, a handrail, with 10’ - 0” (3.05 m) minimum
clearance from centerline of track, shall be placed.

GUIDELINES FOR PERSONNEL ON RAILROAD RIGHT-OF-WAY:

A. All persons shall wear hard hats. Appropriate eye and hearing protection must be used.
Working in shorts is prohibited. Shirts must cover shoulders, back and abdomen. Working
in tennis or jogging shoes, sandals, boots with high heels, cowboy and other slip-on type boots
is prohibited. Hard-sole, lace-up footwear, zippered boots or boots cinched up with straps
which fit snugly about the ankle are adequate. Safety boots are strongly recommended.

B. No one is allowed within 25’ (7.6 m) of the centerline of track without specific authorization
from the flagman.

C. All persons working near track while train is passing are to lookout for dragging bands, chains
and protruding or shifted cargo.

D. No one is allowed to cross tracks without specific authorization from the flagman.
All welders and cutting torches working within 25’ (7.6 m) of track must stop when train is

passing.
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No steel tape or chain will be allowed to cross or touch rails without permission.

GUIDELINES EQUIPMENT ON RAILROAD RIGHT-OF-WAY:

A. No crane or boom equipment will be allowed to set up to work or park within boom distance
plus 15" (4.6 m) of centerline of track without specific permission from Railroad official and
flagman.

B. No crane or boom equipment will be allowed to foul track or lift a load over the track without
flag protection and track time.

C. All employees will stay with their machines when crane or boom equipment is pointed toward
track.

D. All cranes and boom equipment under load will stop work while train is passing (including pile
driving).

E. Swinging loads must be secured to prevent movement while train is passing.

No loads will be suspended above a moving train.

G. No equipment will be allowed within 25" (7.6 m) of centerline of track without specific
authorization of the flagman.

H. Trucks, tractors or any equipment will not touch ballast line without specific permission from
railroad official and flagman.

L No equipment or load movement within 25’ (7.6 m) or above a standing train or railroad
equipment without specific authorization of the flagman.

J. All operating equipment within 25" (7.6 m) of track must halt operations when a train is
passing. All other operating equipment may be halted by the flagman if the flagman views the
operation to be dangerous to the passing train.

K. All equipment, loads and cables are prohibited from touching rails.

L. While clearing and grubbing, no vegetation will be removed from Railroad embankment with
heavy equipment without specific permission from the Railroad Engineer and flagman.

M. No equipment or materials will be parked or stored on Railroad’s property unless specific
authorization is granted from the Railroad Engineer.

N. All unattended equipment that is left parked on Railroad property shall be effectively
immobilized so that it cannot be moved by unauthorized persons.

0. All cranes and boom equipment will be turned away from track after each work day or
whenever unattended by an operator.

INSURANCE:

A. In addition to any other forms of insurance or bonds required under the terms of the Contract

and specifications, the Prime Contractor will be required to carry insurance of the following
kinds and amounts:

1. Commercial General Liability Insurance having a combined single limit of not less
than $2,000,000 per occurrence for all loss, damage, cost and expense, including
attorneys' fees, arising out of bodily injury liability and property damage liability
during the policy period. Said policy shall include "explosion, collapse, and
underground harzard" ("XCU") coverage, shall be endorsed to name Railroad
specified in item A.2.c. below as an additional insured, and shall include a severability
of interests provision.
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Railroad Protective Liability Insurance having a combined single limit of not less than
$2,000,000 each occurrence and $6,000,000 in the aggregate applying separately to
each annual period. If the project involves track over which passenger trains operate,
the insurance limits required are not less than a combined single limit of $5,000,000
each occurrence and $10,000,000 in the aggregate applying separately to each annual
period. Said policy shall provide coverage for all loss, damage or expense arising
from bodily injury and property damage liability, and physical damage to property
attributed to acts or omissions at the job site.

The standards for the Railroad Protective Liability Insurance are as follows:
The insurer must be rated A - or better by A.M. Best Company, Inc.

The policy must be written using one of the following combinations of Insurance
Services Office ("ISO") Railroad Protective Liability Insurance Form Numbers:

CG 00 35 01 96 and CG 28 31 10 93; or
CG 003507 98 and CG 28 31 07 98.

The named insured shall read:

[Name of railroad that owns the track]; and
Norfolk Southern Railway Company
Three Commercial Place

Norfolk, Virginia 23510-2191

Attn: Mr. Chris Bremus, Risk Manager

The description of operations must appear on the Declarations, must match the project
description in this agreement, and must include the appropriate Department project
and contract identification numbers.

The job location must appear on the Declarations and must include the city, state, and
appropriate highway name/number.

The name and address of the prime contractor must appear on the Declarations.

The name and address of the Department must be identified on the Declarations as the
"Involved Governmental Authority or Other Contracting Party".

Other endorsements/forms that will be accepted are:

Broad Form Nuclear Exclusion - Form IL 00 21
30-day Advance Notice of Non-renewal or cancellation
Required State Cancellation Endorsement

Quick Reference or Index Form CL/IL 240

Endorsements/forms that are NOT acceptable are:

Any Pollution Exclusion Endorsement except CG 28 31

Any Punitive or Exemplary Damages Exclusion

Known injury or Damage Exclusion form CG 00 59

Any Common Policy Conditions form

Any other endorsement/form not specifically authorized in item no. 2.h.
above.

If any part of the work is sublet, similar insurance, and evidence thereof as specified in A.1
above, shall be provided by or on behalf of the subcontractor to cover its operations on
Railroad's right of way.

Prior to entry on Railroad right-of-way, the original Railroad Protective Liability Insurance
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Policy shall be submitted by the Prime Contractor to the Department at the address below for
its review and transmittal to the Railroad. In addition, certificates of insurance evidencing the
Prime Contractor's and any subcontractors' Commercial General Liability Insurance shall be
issued to the Railroad and the Department at the addresses below, and forwarded to the
Department for its review and transmittal to the Railroad. The certificates of insurance shall
state that the insurance coverage will not be suspended, voided, cancelled, or reduced in
coverage or limits without (30) days advance written notice to Railroad and the Department.
No work will be permitted by Railroad on its right-of-way until it has reviewed and approved
the evidence of insurance required herein.

STATE RAILROAD

Mr. James Hoagland Mr. Chris Bremus
Contract Services Administrator Risk Manager

Delaware Department of Transportation Norfolk Southern Corp.
800 Bay Road, Box 778 Three Commercial Place
Dover, DE 19903 Norfolk, VA 23510-2191
FAILURE TO COMPLY:

In the event the Contractor violates or fails to comply with any of the requirements of these Special
Provisions:

A. The Railroad Engineer may require that the Contractor vacate Railroad property.
B. The Engineer may withhold all monies due the Contractor on monthly statements.

Any such orders shall remain in effect until the Contractor has remedied the situation to the
satisfaction of the Railroad Engineer and the Engineer.

PAYMENT FOR COST OF COMPLIANCE:

The payment for the item shall be made for at the Contract unit price per Lump Sum bid for
"Maintenance of Railroad Traffic", which price and payment shall constitute full compensation for
maintaining Railroad traffic during the life of the project; submission of drawings and procedures to
the Railroad; for all incidental costs imposed by the Railroad on the Contractor in accordance with the
terms and conditions set in these Specifications; meeting all insurance requirements as described herein;
for any cost incidental to or arising from the need to meet any or all requirements outlined, herein; for
all materials, labor, tools, equipment, and incidentals necessary to complete the work.

As stated above in this specification, the Department will pay the Railroad directly for protective
required for this project. Should the Contractor wish to use a method or sequence of construction

requiring more Railroad protective services than the method and sequence of construction shown in the Plans,
cost for such extra Railroad protective services will be deducted from monies due the Contractor.

Also, the Contractor's attention is drawn to the portion of the second paragraph in Section 7. Flagging

Services that reads:

"However, if the Contractor works within distances that violate instructions given by the Railroad's
authorized representative or performs work that has not been scheduled with the Railroad's authorized
representative, a flagman or flagmen may be required full time until the project has been completed."

If such "full time" flagging requirements are imposed by the Railroad because of the Contractor's

negligence or willful disregard of Railroad requirements, the Contractor will be held responsible for extra cost
involved. Time charges for flagging services provided, but not need for legitimate pursuit of construction will
be recorded and charges for such flagging time will be deducted from monies due the Contractor.

There is approximately 6 freight trains that use this line per day.

09/16/09

90



Contract No. T201306201.01

763621 - CONSTRUCTION ENGINEERING, REHABILITATION

Description:

Collect survey information and provide layout as described in this provision and as noted on the Plans.
Assume full responsibility for any errors and/or omissions in the work of all engineering staff employed.

Provide and have available for the project adequate engineering staff that is:
1. Competent and experienced to set lines and grades needed to construct the project;
2. Able to perform the work to the scope and magnitude outlined herein.
Construction Engineering functions and requirements:

1. Provide all necessary surveying equipment required for all engineering work on the
project.

a. Check all equipment/instruments prior to use on the project.

b. Immediately replace or recalibrate equipment found to be out of adjustment
or inadequate to perform its function to the satisfaction of the Engineer.

2. Perform all computations necessary to establish the exact position of the work from
control points and preserve.

a. Maintain adequate workbooks of all computations survey notes and other
records.

b. Make available to the Department, neat and legible, all computations, survey
notes and other records necessary to accomplish the work.

3. Preliminary topographic survey for all proposed curb ramps locations identified in the
Plans and the layout of grade information provided by the Engineer for curb ramp
construction;

4. Obtain topographic information a minimum of 25° in each direction from the back of
curb where the curb ramp is proposed,

a. Grades for the edge of pavement, gutter line (if applicable), top of curb, front
and back edge of sidewalk, existing obstructions such as utility poles,
junction wells, traffic poles and cabinets, manholes, valves, fire hydrants,
drainage inlets, steps, retaining walls, building faces or other obstructions that
are directly adjacent or within the proposed curb ramp limits.

b. Collect data in a format that is compatible with DelDOT Design Standards
and submit to the Engineer for evaluation curb ramps that are located in areas
with multiple obstructions, limited area, or other unique characteristics that
require more detailed layout. The Engineer will provide the final grades for
construction of these curb ramps.

3. Establish necessary grades to ensure all proposed curb ramps, roadways or ditches,
installation of drainage structures, or other items of work as determined by the
Engineer, have positive drainage;
Note:

Professional services performed under this item by individuals/firms other than the Contractor are not
subject to the subcontracting requirements of Subsection 108.01 of the Standard Specifications.
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Method of Measurement:

The quantity of Construction Engineering - Rehabilitation will be measured as the actual number of
hours the Contractor's survey crew is in the field actively engaged in Construction Engineering — Rehabilitation
Work.

Basis of Payment:

The quantity of Construction Engineering — Rehabilitation will be paid for at the Contract unit price per
hour. Price and payment constitutes full compensation for furnishing all labor, equipment, instruments, stakes,
and other material necessary to satisfactorily complete the work as herein described under this item.

7/10/2012
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763643 - MAINTENANCE OF TRAFFIC — ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary temporary
traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons with
disabilities in accordance with the Americans with Disabilities Act, as amended. All work shall be performed
in a manner that will provide reasonably safe passage with the least practicable obstruction to all users, including
vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6, herein
referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of Advertisement of
this project) shall apply for all temporary traffic control devices. Any, and all, control, direction, management
and maintenance of traffic shall be performed in accordance with the requirements of the Delaware MUTCD,
notes on the Plans, this specification, and as directed by the Engineer.

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the complexity
of the job. The Contractor shall submit justification for modifications to the Temporary Traffic Control Plan
(TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public. The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the
specifications or the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or
District Safety Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the
Plan recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting. The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project for
the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic
Safety Services Association (ATSSA) certified Traffic Control Supervisor on the project. The authorized
designee must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements
of the Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer
or the District Safety Officer. The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be the
maintenance of traffic throughout the project. This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices. Also required is the daily
maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary traffic
control devices; and times of installation, changes and repairs to temporary traffic control devices. The ATTSA
Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s maintenance
of traffic. The name, contact number and certification for the designated Traffic Control Supervisor shall be
submitted at or prior to the pre-construction meeting. The cost of the ATSSA certified Traffic Control
Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the brochure
entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American Traffic Safety
Services Association (ATSSA). Any temporary traffic control devices that do not meet the quality guidelines
shall be removed and replaced with acceptable devices. Failure to comply will result in work stoppage with time
charges continuing to be assessed.
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Any existing signs that conflict with any temporary or permanent construction signs shall be covered
as needed or as directed by the Engineer. The cost for temporarily covering conflicting signs shall be incidental
to this item.

Access to all transit stops located within the project limits shall be maintained unless otherwise directed
by the Plans or the Engineer. Maintaining access shall include maintaining an area for the transit vehicle and
also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior to
the start of any detour(s) and road closures. The Engineer will notify the following entities:

- Local 911 Center

- Local School Districts

- Local Post Offices

- DelDOT’s Transportation Management Center (TMC)
- Town Managers

- Local Police

- DelDOT’s Public Relations

- Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600. Notifications shall also be provided when the closures are lifted. The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted. The
Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan shall
be obtained from the Department’s Traffic Safety Section. All signs, barricades and other temporary traffic
control devices required as part of the approved detour plan shall be installed and maintained by the Contractor
on the route that is closed and on the detour route. Road closures without an approved detour plan shall not be
allowed. If a road is closed without an approved detour plan, the Contractor’s operations shall be stopped
immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the construction
area and each property located between the diversion points of any detour and the actual construction site.
Construction activities which may temporarily or otherwise interfere with property access shall be coordinated
in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to traffic,
and shall meet the following requirements:

I. If work is being performed within 200 feet in any direction of an intersection that is controlled
by a traffic signal, the flagger(s) shall direct the flow of traffic in concert with the traffic signals
in construction areas to avoid queuing, unless active work prohibits such action. The flagger
shall direct traffic to prevent traffic from queuing through an intersection (i.e., blocking an
intersection). Only a Traffic Officer may direct traffic against the operation of a traffic signal
and only until the operation occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices
shall be set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an
uncured patch exists or actual work is being performed closer to the open lane with minimum
restriction to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be
closed unless construction activity requiring lane closure is taking place, or will take place
within the next hour. Lanes shall be reopened immediately upon completion of the work.
Moving operations will require the lane closures be shortened as the work progresses and as
traffic conditions warrant to minimize the length of the closure. The Contractor shall conduct
construction operations in a manner so as to minimize disruption to traffic during peak hours
and periods of heavy flow. The Department reserves the right to stop or change the
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Contractor's operations, if in the opinion of the Engineer, such operations are unnecessary at
that time or the operations are unnecessarily impeding traffic.

4. Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which
the signal is operated without detectors, and prior approval from the Engineer shall be required.
TMC shall be notified in advance of cutting a loop detector, and be immediately notified once
the loop detector has been reinstalled. The Contractor shall provide sufficient advance notice
of the loop detector work with the Engineer to ensure the aforementioned requirements are met.

It is required that all temporary traffic control work and related items shall either be performed entirely
by the Contractor's own organization, or totally subcontracted. Maintenance of equipment shall not be subject
to this requirement.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing shall
be corrected within 24 hours or as directed by the Engineer. Failure to comply will result in non-payment for
those devices that are found to be deficient for the duration of the deficiency. Serious deficiencies that are not
corrected immediately shall result in suspension of work until items identified are brought back into compliance.

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance
with Table 6G-1 in the Delaware MUTCD. This corrective work shall be accomplished with Temporary
Roadway Material (TRM) unless an alternate method is specified in the Plans. All ruts and potholes shall be
filled with TRM as soon as possible but no later than the end of each work day. Placement and Payment of
TRM shall be completed in accordance with Section 402 of the Standard Specifications. If temporary
elimination of a drop-off hazard cannot be accomplished, then the area should be properly marked and protected
with temporary traffic control devices such as temporary barricades, warning signs, flashing lights, etc. as
required by Section 6G.21 of the Delaware MUTCD.

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day. Steel plates shall not be used except in emergency situations and only with prior written approval
from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including but
not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars, turn
arrows, crosswalks and railroad crossings. The drawings shall depict the existing pavement markings for each
project location. These drawings will be reviewed by the Department’s Traffic Section to determine the need
for modification(s) for compliance with the Delaware MUTCD. Temporary pavement markings, on the final
pavement surface, shall match the Plan dimensions and layout or the approved drawings of the permanent
markings in compliance with Section 3 of the Delaware MUTCD. All conflicting or errant striping shall be
removed as directed by the Engineer in compliance with the specifications for Item 748530 (Removal of
Pavement Striping).

At the end of each day's operation and before traffic is returned to unrestricted roadway use, temporary
striping shall be utilized when the existing pavement is milled and hot mix will not be placed the same day or
more than a single course of hot mix is to be placed or permanent roadway striping cannot be placed on the same
day as the placement of the final course of hot mix. Placement of temporary striping shall receive prior approval
from the Engineer and the contractor shall apply temporary pavement markings in accordance with the
requirements of Section 748 of Delaware Standard specifications and the Delaware MUTCD. Payment for
temporary pavement striping shall be made at the unit price bid for item 748 - Temporary Striping. Payment
for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and
other approved materials) available at the job site for verification by the Department prior to starting the hot-mix
paving operation on roads to be immediately opened to traffic. These materials shall be used by the Contractor
for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the Delaware
MUTCD. No paving operations on roads to be immediately opened to traffic will be allowed unless such
verification has been made for the availability of the materials at the job site.

Travel lane and ramp closings on multilane highways and Interstates shall not be permitted during the
following holiday periods:

- December 24 through December 27 (Christmas Day)
- December 31 through January 3 (New Years Day)
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- Friday prior to Easter through Easter Sunday

- Thursday prior to Memorial Day through the Tuesday following Memorial Day

- Dover International Speedway Race Weekends (Thursday prior to the race event through the day
after the race event)

- July 3 through July 5 (Independence Day)

- Thursday prior to Labor Day through the Tuesday following Labor Day

- Wednesday prior to Thanksgiving Day through the Monday following Thanksgiving Day

Additional time restrictions may apply as noted in the project plans or as directed by the Engineer. Any
requests to waive any restrictions must be made in writing to the Engineer for review and approval. A copy of
the request shall be provided to the District Safety Officer for review.

Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform
to the Delaware MUTCD. All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing Safety
Hardware (MASH), published by the American Association of State Highway and Transportation Officials
(AASHTO).

The Contractor shall submit certification for temporary traffic control devices or vendors used
specifically on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following
categories of temporary traffic control devices:

Category I contains small and lightweight channelizing and delineating control devices which includes
cones, tubular markers, flexible delineator post and drums, all without any accessories or attachments.

Category Il includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles. These devices which shall weigh 45 kg or less, include Type
I, IT and III barricades, portable sign supports with signs, and intrusion alarms. Also included are drums, cones,
and vertical panels with accessories or attachments.

Category 111 includes temporary traffic control devices that are expected to cause significant vehicular
velocity changes to impacting vehicles. These devices which weigh more than 45 kg include temporary barrier,
temporary impact attenuators, and truck-mounted attenuators.

Category 1V includes portable or trailer-mounted devices such as arrow panels, variable message signs,
temporary traffic signals and temporary area lighting.

For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the
NCHRP-350 and/or MASH criteria. The Contractor shall supply the Federal Highway Administration’s
NCHRP-350 and/or MASH acceptance letter for each type of device that falls under Category Il and III devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and
payment constitutes full compensation for all maintenance of traffic activities accepted by the Engineer, which
shall include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic cones
or drums, submission of temporary traffic control plan(s), submission of existing pavement marking drawings,
submission of all required certifications, labor, equipment and incidentals necessary to complete the item.
Payment to furnish and maintain other temporary traffic control devices including but not limited to Portable
P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow Panels and
Portable Light Assemblies will be made at the contract unit price for each item.

NOTE
If the Contractor does not complete the Contract work within the Contract completion time (including

approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work. The costs of such temporary traffic control
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shall be borne by the Contractor. No additional payment will be made to the Contractor to maintain traffic in
accordance with the Delaware MUTCD, contract plans and specifications. Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

A breakout sheet is attached to the Proposal that lists the locations for Maintenance of Traffic. The
Contractor shall specify a cost for each location. The lump sum price for Item 763643 shall be the sum of the
cost for all locations listed. The completed breakout sheet shall be attached to the Bid Proposal. Failure to
submit the breakout sheet with the Bid Proposal will result in it being declared non responsive and rejected.

The Department reserves the right to delete from the Contract one or more of the locations listed and
the lump sum price to be paid will be reduced in accordance with the Contractor’s cost listed for that/those
location(s). There will be no extra compensation to the Contractor if such deletion is made.

6/21/2011
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY ROAD

RO. Box 778
DOVER, DELAWARE 19903

SHAILEN P. BHATT
SECRETARY

UTILITY STATEMENT
STATE CONTRACT # T201306201.01
P3e # 13-06201
PAVEMENT & REHABILITATION - KENT I
(CAMDEN - WYOMING), 2013
KENT COUNTY

' No utility relocation involvement is anticipated, should any conflicts be encountered
during construction requiring adjustment and/or relocation to the aforementioned utilities’
existing facilities, the necessary relocation work shall be accomplished by the respective
agencies, as directed by the District Engineer.

Any adjustments and/ or relocations of municipally owned sewer or water facilities shall

be done by the State’s contractor in accordance with the respective agencies’ standard
specifications as directed by the District Engineer.

General Notes

1. . The Contractor’s attention is directed to Section 105.09 Utilities, Delaware
Standard Specifications, August 2001. The Contractor shall contact Miss Utility (1-800-
282-8555) two working days prior to any excavation. The Contractor is responsible for
the support and protection of all utilities for excavation and/or demolition. The Contractor
is responsible for ensuring proper clearances, including safety clearances, from overhead
utilities for construction equipment. The contractor is advised to check the site for access
purposes for his equipment and, if necessary make arrangements directly with utility
companies for field adjustments for adequate clearances.

2. It is understood and agreed that the Contractor has considered in his bid all
permanent and temporary utility appurtenances in their present or relocated positions as
shown on the plans or described in the Utility Statement or are readily discernible and
that no additional compensation will be allowed for any delays, inconvenience, or damage
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due to any interference from the utility facilities and appurtenances or the operation of
moving them, except that the Contractor may be granted an equitable extension of time.

3. Coordination and cooperation among the Utility Companies and the State’s
Contractor are of prime importance. Therefore, the Contractor is directed to contact the
following Utility Company representatives with any questions regarding this work prior
to submitting bids and work schedules. Proposed work schedules should reflect the
Utility Companies’ proposed relocations. The Utility Companies do not work on
weekends or legal holidays.

Melissa Koenig Chesapeake Utilities 302-734-6797
Jason Woody Eastern Shore Natural Gas 302-734-6710

DIVISION OF TRANSPORTATION SOLUTIONS

5.01./¢

DATE




STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION
PO BOX 778
DOVER, DELAWARE 19903

CERTIFICATE OF RIGHT-OF-WAY STATUS
STATE PROJECT NO. T201306201
F.A.P. No. N/A State for Right of Way
PAVEMENT & REHABILITATION — Kent I (Camden-Wyoming), 2013
KENT COUNTY
Certificate of Right-of-Way Status — Level 3 (Stipulated)

As required by 23CFR Part 635, and other pertinent Federal and State regulations,
all necessary real property interests have not been acquired in accordance with current
FHWA/State directives covering the acquisition of real property.

This is to certify that as part of the FY 2014 Pavement & Rehabilitation Program,
DelDOT is stipulating the right-of-way status and anticipates possible construction of signal
devices and/or curb-ramps outside the existing right-of-way at the following locations:

e Webbs Lane from US13 to S. State Street
e Camden-Wyoming Ave. from Railroad Ave to US 13
e N.E. Kings Highway from DE 8 to US 13

We do not currently know the right of way needs for the project locations. It is
understood that should anticipated construction activities occur outside of the right-of-way,
physical construction at specific locations will be delayed until real property rights are acquired
in accordance with current FHWA/State directive.

I certify to the following:
There are no buildings to be demolished as part of this project
DelDOT shall ensure that if any occupants of businesses, farms, non-profit
organizations or owners of personal property not yet moved shall be protected
from unnecessary inconvenience and disproportionate injury or any action
coercive in nature
Project bid proposals shall contain appropriate notification identifying all known
locations where right of occupancy and use has not been obtained.
If DelDOT is not in compliance with the typical requirements for Level III
Certification at the time of notice to proceed for construction, any and all
additional project costs resulting from the non-availability of the right-of-way
shall be non-participating



I further certify that there were no individuals or families displaced by this project.
Therefore, the provisions of the current FHWA directives, including 49 CFR Part 24
covering the relocation of displaced persons to decent, safe and sanitary (DSS) housing and
availability of adequate replacement housing are not applicable to the project.

Anticipated Construction completion date is January 16, 2015.

RIGHT OF WAY SECTION
Robert Cunningham%/
Assistant Director, Transportation Solutions

August 18, 2014



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
800 BAY RoAD
P.O. Box 778

DOVER, DELAWARE 19903

SHAILEN P. BHATT
SECRETARY

April 15, 2014

ENVIRONMENTAL REQUIREMENTS

FOR
State Contract No. T201306201
Federal Aid No.: None

Contract Title: Pavement and Rehabilitation, Kent I (Camden-Wyoming), 2013

In accordance with the procedural provisions for implementing the National
Environmental Policy Act of 1969, as amended, the referenced project has been processed
through the Department’s Environmental Review Procedures and has been classified as a Level
D/ Class Il Action.

Due to the nature of the proposed construction activities, permits are not required for this
project. However, the following construction requirements and special provisions have been
developed to minimize and mitigate impact to the surrounding environs. These requirements by
DelDOT not specified within the contract, but listed below, are the responsibility of the
contractor and is subject to risk of shut down at the contractor’s expense if not followed.

GENERAL REQUIREMENTS:

1. All construction debris, excavated material, brush, rocks, and refuse incidental to such
work shall be placed either on shore above the influence of flood waters or on some
suitable dumping ground.

2. That effort shall be made to keep construction debris from entering adjacent waterways
or wetlands. Any debris that enters those areas shall be removed immediately.

3. The disposal of trees, brush, and other debris in any stream corridor, wetland, surface
water, or drainage area is prohibited.

@ DelDOT —
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CONTRACT _T201306201.01
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306201.01 PROJECT (S) : T201306201

All figures must be typewritten.

CONTRACTOR :
LINE| ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY | —— e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Category 0001
|208000 EXCAVATION AND | |
0010 |BACKFILLING FOR PIPE | 4.000]
| TRENCHES |CY | \
[302007 GRADED AGGREGATE | |
0020 |BASE COURSE, TYPE B | 78.000]
| [CY | \
|302008 GRADED AGGREGATE | |
0030 |BASE COURSE, TYPE B, | 1.000]
| PATCHING |CY [ \
1401696 ENTRANCE, |
0040 | DRIVEWAY AND 130.000]

| \
| \
| INTERSECTINGSTREET | TON |
| PAVING SURCHARGE |
|401801 BITUMINOUS
0050 | CONCRETE, SUPERPAVE, |
ITYPE C, 160 GYRATIONS PG |TON
| 64-22 (CARBONATE STONE) |
[

|401804 BITUMINOUS
0060 | CONCRETE, SUPERPAVE, |
ITYPE C, 160 GYRATIONS PG |TON
| 70-22/ (CARBONATE STONE) |
|

401822 BITUMINOUS |

0070 | CONCRETE, SUPERPAVE, |
|TYPE B, 160 GYRATIONS, | TON |
|PG 64-22, PATCHING |



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 2
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306201.01 PROJECT (S) : T201306201

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1401823 BITUMINOUS
0080 | CONCRETE, SUPERPAVE, 75.500

| COURSE, 160 GYRATIONS,
|PG 64-22, PATCHING
1402000 BITUMINOUS |

0090 | CONCRETE AND/OR |
|COLD-LAID BITUMINOUS | TON |
[CONCRETE (TRM) | \
| 406001 BITUMINOUS

0100 |CONCRETE PATCHING | 900.000|
|

| | \

| [ \
|BITUMINOUS CONCRETE BASE |TON |

| [ \

| | \

[503501 CRACK AND JOINT |
0110 |SEALING LESS THAN 3/4" | 900.000]
|WIDE |
[701010 PORTLAND CEMENT [
0120 |CONCRETE CURB, TYPE 1-8 | 335.000]
|

[701013 PORTLAND CEMENT |
0130 |CONCRETE CURB, TYPE 1-2 | 20.000|
|

[705001 P.C.C. SIDEWALK, |
014014" | 60.000]
|

[705002 P.C.C. SIDEWALK, |
01501 6" | 3279.000|
|

[705007 SIDEWALK SURFACE |
0160 | DETECTABLE WARNING | 576.000 |
| SYSTEM |
[705008 CURB RAMP, TYPE 1 |
01701 | 2750.000]
|



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306201.01 PROJECT (S) : T201306201

All figures must be typewritten.

CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY |-—— |
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 705009 CURB RAMP, TYPE 2, | |
0180|3, AND/OR 4 | 7140.000]
| | SF I
| 705504 BRICK AND/OR | |
0190 |BLOCK SIDEWALK | 185.000 |
| | SF I
| 708060 REPLACE DRAINAGE | |
0200 |INLET GRATE (S) | 13.000]|
| |EACH I \
| 708061 REPLACE DRAINAGE | |
0210 | INLET FRAME (S) | 13.000
| | EACH [ \
| 708580 MANHOLE COVER | |
0220 | 18.000| |
| | EACH I \
| 708581 MANHOLE FRAME | |
0230 | 18.000| |
| |EACH I \

[ 710001 ADJUSTING AND |
0240 |REPAIRING EXISTING [ 59.000]
|

| DRAINAGE INLET EACH |
|710002 ADJUSTING AND | |
0250 | REPAIRING EXISTING | 39.000]|
| MANHOLE |EACH |

| 716502 CONVERTING
0260 |EXISTING CATCH BASIN TO | 4.000|
|DRAINAGE INLET |

[ 732004 TOPSOIL (TON)



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 4
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306201.01 PROJECT (S) : T201306201

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
1734013 PERMANENT GRASS | |
0280 | SEEDING, DRY GROUND | 741.000]
| |SY | \
| 743003 ARROWPANELS, TYPE | |
0290(|C | 44.000| \
| |EADY | \
1743004 FURNISH AND
0300 [MAINTAIN PORTABLE 42000 |

| \

| \
| CHANGEABLE MESSAGE SIGN |EADY |

| \

743005 FURNISH AND

|
0310 |MAINTAIN PORTABLE LIGHT | 308.000]
| ASSEMBLY | EADY |
| 743007 TRAFFIC OFFICERS | |
0320 | 770.000]
| HOUR | \

| 743010 FURNISH AND |
0330 |[MAINTAIN TRUCK MOUNTED [ 77.000]
|

| ATTENUATOR, TYPE II EADY |
| 743051 FLAGGER, KENT | |
0340 |COUNTY, STATE | 1710.000]
| | HOUR [ \
| 743063 FLAGGER, KENT [ |
0350 | COUNTY, STATE, OVERTIME | 257.000 |
| | HOUR [ \
| 744530 CONCUIT JUNCTION | |
0360 |WELL, TYPE 11, PRECAST | 4.000]
| CONCRETE/ POLYMER | EACH |
| \

| LID-FRAME
| 744541 FURNISH & INSTALL |

0370|FRAME AND LID FOR | 1.000]
| JUNCTION WELL, TYPE 11 |



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 5
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306201.01 PROJECT (S) : T201306201

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY R

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 745604 FURNISH & INSTALL |
0380|UP TO 4" SCHEDULE 80 PVC | 40.000]|
|CONDUIT (TRENCH) |
| 745606 FURNISH & INSTALL |
0390|UP TO 4" GALVANIZED | 55.000]|
| STEEL CONDUIT (TRENCH) |
| 745607 FURNISH & INSTALL |
0400|UP TO 4" GALVANIZED | 230.000]|
| STEEL CONDUIT (BORE)
| 745609 FURNISH & INSTALL |
0410|UP/TO 4" GALVANIZED |
| STEEL CONDUIT (ON |LF |
| STRUCTURE) | \
| 746850 POLE BASE, TYPE 4 |
0420 | | 3.000] \
[

| 746924 FURNISH & INSTALL |

0430 | LOOP WIRE 1-CONDUCTOR |
|#14 AWG ENCASED IN 1/4" |LF
| FLEXIBLE TUBING IN A |
|LOOP SAWCUT |
| 748015 PERMANENT |

0440 | PAVEMENT STRIPING, |
| SYMBOL/LEGEND | SF |
| ALKYD-THERMOPLAST IC |
| 748019 TEMPORARY |

0450 |[MARKINGS, PAINT, 4" | 65245.000]|
|

| 748026 TEMPORARY [
0460 |MARKINGS, PAINT | 5454.000]
| SYMBOL/LEGEND |



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 6
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306201.01 PROJECT (S) : T201306201
All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY | —— e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 748529 RETROREFLECTIVE |
0470 | PREFORMED | \
| PATTERNEDMARKINGS, | SF |
| SYMBOL/LEGEND | \
| 748548 PERMANENT |
0480 | PAVEMENT STRIPING, EPOXY |
|RESIN PAINT, | LE |
|WHITE/YELLOW, 5" |
| 748555 PREFORMED |
0490 | RETROREFLECTIVE
| THERMOPLASTIC PAVEMENT |EACH
|
|

IMARKINGS, HANDICAP
| SYMBOL
| 748557 PERMANENT |
0500 | PAVEMENT STRIPING, EPOXY | 670.000]
|RESIN PAINT, BLACK, 3" |

| 749687 INSTALLATION OR

| \
0510 | REMOVAL OF TRAFFIC | 41.000]|
|SIGN (S) ON SINGLE SIGN |EACH |
[ POST | [
| 749688 INSTALLATION OF | |
0520|4" DIAMETER HOLE, LESS | 2.000]
| THAN OR EQUAL TO 6" | EACH |
| DEPTH | |

| 749690 INSTALLATION OR |
0530 | REMOVAL OF TRAFFIC SIGNS | 8.000 |
|ON MULTIPLE  SIGN POSTS |
| 750000 ADJUST WATER |
0540 | VALVE BOXES | 22.000|
|



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 7
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201306201.01 PROJECT (S) : T201306201
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CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY [-—— |
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 758000 REMOVAL OF |
0550 |EXISTING PORTLAND |
| CEMENTCONCRETE PAVEMENT, |SY |
|CURB, SIDEWALK, ETC. |
| 760502 PAVEMENT MILLING, |
0560 | TAPER CUT | 773.000|
|

[760507 PROFILE MILLING, |
0570 |HOT-MIX | 55409.000|
|

[761001 BUTT JOINTS, HOT |
0580 |MIX | 914.000]
|

| 762001 SAW CUTTING, HOT |
0590 |MIX | 2340.000]
|

| 762002 SAW CUTTING, |
0600 | CONCRETE, FULL DEPTH [ 413.000|
|

[763000 INITIAL EXPENSE [ |
0610 | LUMP | LUMP

| 763502 MAINTENANCE OF | |
0620 | RAILROAD TRAFFIC | LUMP | LUMP

| 763621 CONSTRUCTION |
0630 | ENGINEERING, | 112.000]|
|REHABILITATION |

| 763643 MAINTENANCE OF | |
0640 | TRAFFIC, ALL INCLUSIVE | LUMP | LUMP



BREAKOUT SHEETS

THE FOLLOWING SHEETS MUST BE COMPLETED AND RETURNED WITH THE PROPOSAL AT THE TIME
OF BID. BREAKOUT SHEETS MUST BE COMPLETED REGARDLESS OF WHETHER BIDDING BY
ELECTRONIC MEANS OR TYPEWRITTEN HARD COPY.



BREAKOUT SHEET

ITEM 763643 - Maintenance of Traffic- All Inclusive

CONTRACT NO.T201306201

Location

Unit of

Location - Description MOT Case Number Unit Price | Calendar Days
No. Measurement
1 Webbs Lane 10 - Travel Lanes L.S. $
3 - Shoulders LS. $
2 Camden-Wyoming Avenue 10 - Travel Lanes L.S. $
3= Shoulders LS. $
28 - Sidewalk L.S. $
46 - Railroad L.S. $
3 Northeast Kings Highway 10 - Travel Lanes L.S. $
3 - Shoulders LS. $
28 - Sidewalk L.S. $
Total Lump Sum Bid for Item No. 763643 - Maintenance of Traffic - All Inclusive $ Total Days*

(LS Bid Price for 763643)

*Total Days should equal original contract duration




"ATTENTION"
TO BIDDERS

This Bid Proposal 1ncludes
breakout sheets. The breakout
sheets MUST ACCOMPANY
the bid proposal at the time of
bid.




CERTIFICATION
Contract No. T201306201.01

The undersigned bidder,

whose address is

and telephone number is hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and specifications, and will
be bound, upon award of this contract by the Department of Transportation, to execute in accordance with such award, a
contract with necessary surety bond, of which contract this proposal and said plans and specifications shall be a part, to
provide all necessary machinery, tools, labor and other means of construction, and to do all the work and to furnish all the
materials necessary to perform and complete the said contract within the time and as required in accordance with the
requirements of the Department of Transportation, and at the unit prices for the various items as listed on the preceding

pages.

The foregoing quantities are considered to be approximate only and are given as the basis for comparison of
bids. The Department of Transportation may increase or decrease the amount of any item or portion of the work as may be
deemed necessary or expedient. Any such increase or decrease in the quantity for any item will not be regarded as a
sufficient ground for an increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except
as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be forfeited as liquidated
damages in case this proposal is accepted, and the undersigned shall fail to execute a contract with necessary bond, when
required, for the performance of said contract with the Department of Transportation, under the conditions of this proposal,
within twenty (20) days after date of official notice of the award of the contract as provided in the requirement and
specifications hereto attached; otherwise said deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25, Title 30, of
the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies as to its
own organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

1. The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or Agreement with any other bidder or with any competitor for the purpose of
restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been
knowingly disclosed and will not knowingly be disclosed by the bidder, directly or indirectly, to
any other bidder or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership,
or corporation to submit or not to submit a proposal for the purpose of restricting competition.

I/We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE: (




Contract No. T201306201.01

AFFIRMATION:
Within the past five (5) years, has your firm, any affiliate, any predecessor company or entity, owner,
Director, officer, partner or proprietor been the subject of a Federal, State, Local government suspension or debarment?

YES NO if yes, please explain

Sealed and dated this day of in the year of our Lord two thousand (20__ ).

Name of Bidder (Organization)

Corporate By:
Seal
Authorized Signature
Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of , 20
Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of and State of as
Principal, and of in the County
of and State of as Surety, legally authorized to do business in the State

of Delaware ("'State"), are held and firmly unto the State in the sum of

Dollars ($ ), or percent not to exceed

Dollars ($ ) of amount of bid on Contract No.

T201306201.01, to be paid to the State for the use and benefit of its Department of Transportation ("DelDOT") for which
payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and

successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who has
submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain materiel and/or services
within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this Contract
as may be required by the terms of this Contract and approved by the DelDOT, this Contract to be entered into within twenty
days after the date of official notice of the award thereof in accordance with the terms of said proposal, then this obligation

shall be void or else to be and remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord
two thousand and (20 ).

SEALED, AND DELIVERED IN THE
presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title
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