
STATE OF DELAWARE
DEPARTMENT OF TRANSPORTATION

JACK MARKELL PO BOX 778 SHAILEN BHATT   
       GOVERNOR DOVER, DELAWARE  19903 SECRETARY           

VIA OVERNIGHT DELIVERY (302) 760-2030
FAX (302) 739-2254

May 8, 2013

Contract No. T201380108.01
Equipment Storage Sheds
Statewide

Ladies and Gentlemen:

Enclosed is Addendum No. 1 for the referenced contract consisting of the following:

NOTE: The date for the receipt of bids has been moved to Tuesday, May 21, 2013.   

1. One (1) page, Bid Proposal Cover, revised, to be substituted for the same page in the
Proposal.

2. One (1) page, Mandatory Pre-Bid Meeting Attendees, new, to be added to the Proposal.

3. Fifty-three  (53) pages, Mandatory Pre-Bid Meeting Transcript, new, to be added to the
Proposal.

4. One (1) page, List of Subcontractor Categories, new,  to be added to the Proposal. 

5. Two (2) pages, Questions and Answers, new, to be added to the Proposal.

6. One (1) page, Location Description, page i, revised, to be substituted for the same page
in the Proposal.  Note 3 explains how to complete the revised bid pages.  Note 4 includes
specifications to be submitted with your bid. 

7. One (1) page, Special Provisions, Section I Overview and Authority, page 67, revised, to
be substituted for the same page in the Proposal.  This is a change to DelDOT contract.

8. One  (1) page, Specifications, page 74, revised, to be substituted for the same pages in
the Proposal.

9. Two (2) pages, Specifications, pages 75 and 76, DELETED, to be removed from the
Proposal and substituted with the enclosed sequencing pages.

10. Two (2) pages, Bid Proposal Forms, pages 1 and 2, revised, to be substituted for the
same pages in the Proposal and one (1) page, Bid Proposal Forms, page 3, new, to be
added to the Proposal. 



11. One (1) page, Bid Bond, new, to be added to the Proposal.  Must be submitted with the
bid.

Please note the revisions listed above and submit your bid based upon this information.

Sincerely,

Scott S. Gottfried
Competitively Bid Contracts Coordinator
:ssg
Enclosures
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STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

for

CONTRACT  T201380108.01   

EQUIPMENT STORAGE SHEDS

STATEWIDE

ADVERTISEMENT DATE:   April 8, 2013

MANDATORY PRE-BID 

PROSPECTIVE BIDDERS ARE ADVISED THAT THERE WILL BE A MANDATORY PRE-BID MEETING FOR THIS
CONTRACT ON MONDAY, APRIL 23, 2013 AT 10:00 AM IN THE BIDDER’S ROOM (ROOM B1.11.01), IN THE
DelDOT TRANSPORTATION ADMINISTRATION CENTER, 800 BAY ROAD, DOVER, DE 19901.

Completion Date  3 Calendar Years 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION

AUGUST 2001

Bids will be received in the Bidder's Room, Transportation Administration Center, 800 Bay Road, Dover, Delaware
until 2:00 P.M. local time   May 14 21, 2013  
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                STATE OF DELAWARE
          DEPARTMENT OF TRANSPORTATION

 
  IN RE:                     )
                             )
  MANDATORY PRE-BID MEETING  )
  FOR CONTRACT T201380108.01,)
  EQUIPMENT STORAGE SHEDS    )
 

 

 
                Department of Transportation
                Administration Building
                800 Bay Road
                Dover, Delaware

                Tuesday, April 23, 2013
                10:00 a.m.
 

 

 
  BEFORE:
 
        SCOTT S. GOTTFRIED,
        DelDOT, Competitively Bid Contracts
        Coordinator
 
        MATTHEW LICHTENSTEIN,
        DelDOT, Maintenance Improvements Engineer

        PAUL M. TURNER,
        DelDOT, Contracts Coordinator
 

 

 

               WILCOX & FETZER
    1330 King Street - Wilmington, DE 19801
                (302) 655-0477
                www.wilfet.com
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 1   ALSO PRESENT:
  

 2         WILL KRAMER,
         Delmarva Pole Building Supply, Inc.

 3
         KEVIN DiSABATINO,

 4         DiSabatino Construction
  

 5         CHRIS MAGDEFRAU
         EHS, Inc.

 6
         PAUL PARADISE,

 7         EHS, Inc.
  

 8         BILL BOOTH,
         Commonwealth Construction

 9
         DAVID GRAY,

10         Bob Breeding General Contractors
  

11         KELLI MILES,
         Job Construction

12
         JON DOLINAR,

13         CB Structures, Inc.
  

14         JEROME ROBINSON,
         Bristol Industrial Corp.

15
         JOHN ZACK,

16         Hardy Services
  

17
  

18
  

19
  

20
  

21
  

22
  

23
  

24
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 1               MR. GOTTFRIED:  Good morning,
  

 2   everybody.  Welcome.  Thank you for coming.
  

 3               My name is Scott Gottfried.  I am one
  

 4   of the Competitively Bid Contracts Coordinators
  

 5   here.
  

 6               This is a mandatory pre-bid meeting
  

 7   for Contract No. T201380108.01.  This is
  

 8   equipment storage sheds statewide.  This has a
  

 9   completion time of three calendar years.
  

10               Today's meeting will start with me
  

11   speaking about the administrative handling of the
  

12   contract, then I will turn the program over to
  

13   the engineering staff to discuss the specifics of
  

14   the work.
  

15               As we go along, if you have any
  

16   questions, please feel free to ask them.  As you
  

17   can see, we have a court stenographer here today
  

18   to make a transcript of this meeting.  Please
  

19   when asking your questions, please state your
  

20   name and the organization that you represent, and
  

21   only one person speak at a time.
  

22               Procedures before bidding:  All
  

23   questions must come to me.  This process is very
  

24   simple.  You may either -- well, actually, you
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 1   may e-mail your concerns to me at
  

 2   scott.gottfried@state.de.us.
  

 3               This allows you to ask your questions
  

 4   in your own words.  I will in turn direct those
  

 5   questions to the appropriate section.  Do not
  

 6   call the engineer or the consultant.  If there is
  

 7   a true need to speak directly with an engineer, I
  

 8   will make those arrangements.  This is the most
  

 9   efficient way for this to be handled.  If the
  

10   questions result in information that all bidders
  

11   need to be aware of, the information will be
  

12   distributed via addendum.
  

13               I'm putting this on the record right
  

14   now.  All technical questions, specification
  

15   questions, changes to proposal, or add-ons, or
  

16   anything you want to get done regarding this,
  

17   must be in my office seven calendar days prior to
  

18   the bid opening.  I will accept no questions
  

19   after noon on May 7th.  Are we clear on this?
  

20   I'm not going to be getting down to the last two
  

21   minutes trying to answer or-equal questions.  And
  

22   the reason for seven calendar days is because
  

23   that's how long it takes us to get through our
  

24   consultants and the engineering staff to get an
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 1   answer back to either get you a yea or an
  

 2   approval, and to put out an addendum.  If you
  

 3   wait until the eleventh hour and send it in, you
  

 4   will get a response back that we're not answering
  

 5   your question.  Is this clear?  There's plenty of
  

 6   time to go at this.  I do understand some of the
  

 7   specs might be vague and we'll get into that when
  

 8   we get to the specification part.  But the reason
  

 9   being -- and I'll say this out of turn -- is
  

10   because if you've looked at the proposal in the
  

11   bid forms, you can see that we can also ask for
  

12   other size buildings.
  

13               After this meeting, there will be an
  

14   addendum issued to each of those attending the
  

15   pre-bid meeting.  The addendum will consist of
  

16   the minutes of this meeting, whatever plan or
  

17   spec changes that come as a result of this
  

18   meeting, a subcontractor category list, if
  

19   needed, and a list of attendees.  Please be sure
  

20   to sign the list certifying attendance.  Since
  

21   this is a mandatory pre-bid meeting, if your firm
  

22   has not signed in, you cannot bid.
  

23               I've already gone over this, but I'll
  

24   say it again.  I strongly encourage you to look
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 1   over the proposal book as soon as you can.  Bids
  

 2   will be taken on May 14, 2013.  However, no
  

 3   technical or any questions will be accepted after
  

 4   12 o'clock on May 7th, 2013.
  

 5               Joint ventures:  If anybody is
  

 6   planning to do a joint venture, both firms need
  

 7   to be registered with my department.  If you're
  

 8   not registered with us, you can pick up a
  

 9   registration form at that window before you leave
  

10   today.
  

11               Please note that the certification
  

12   form, and I believe -- did we put a bond on this?
  

13   Okay.  We did not put a bid bond on this.  I
  

14   believe the bid bond on this goes, as you get
  

15   each purchase order, then you have to provide a
  

16   bond for the building.
  

17               The certification forms that are in
  

18   the back of your proposal, which is only one for
  

19   right now, must be filled out and returned and
  

20   notarized.
  

21               Real quickly.  I want to go over
  

22   something a little bit out of turn here before we
  

23   go any further.  If everybody is looking at their
  

24   proposals and you've dealt with DelTOT before,
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 1   you might see something a little bit different.
  

 2   If you'll notice on the front cover of your
  

 3   proposal, it has just a State contract number.
  

 4   There is no Federal ID or Federal aid number.
  

 5   But if you read inside your contract, you'll
  

 6   notice that there's all Federal language in
  

 7   there.  Federal Highway Administration language
  

 8   and there's also FTA language, which includes a
  

 9   bunch of forms at the back of your proposal like
  

10   the lobby form, participant regarding debarment,
  

11   Certificate of Non-Collusion.
  

12               This contract this time has gone out
  

13   so that depending on what pot of money we need to
  

14   use, we can use this contract.  This contract
  

15   mostly is going to be used for State funds, but
  

16   it does have the possibility to be used for
  

17   Federal funds which would be the Federal Highway
  

18   Administration Regulations, and it can also use
  

19   Federal Transit Authority funds.  In other words,
  

20   DART can use this contract.
  

21               We kind of got ourselves in trouble
  

22   on our last contract because we didn't have FTA
  

23   language in and right at the end of the contract,
  

24   we needed a building, but FTA wouldn't approve it
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 1   because the language wasn't in it originally.
  

 2               Now, I'm going to give all the people
  

 3   a little bit of insight in here.  Once this
  

 4   contract is awarded, there will be a building
  

 5   immediately purchased that will go under FTA.  It
  

 6   will be done by John Kotula and you'll be
  

 7   contacted by him.  It's for an 80-by-60 building.
  

 8   It's going to be up in Wilmington.  That is a
  

 9   guarantee.  I have that contract sitting on my
  

10   desk.  He is going to be buying it off this
  

11   contract just because it makes more sense.  It's
  

12   not in this contract, but I can tell you right
  

13   now, he's sitting waiting for this to be awarded
  

14   so that he can purchase his building.  Okay?  And
  

15   you will have to follow the FTA rules.
  

16               Now, you'll also notice in this
  

17   contract, you have State wage rates and you have
  

18   Davis-Bacon wage rates.  When you get a purchase
  

19   order, you will be told at that time whether it's
  

20   just State money or we're using Federal money.
  

21   FTA and FHWA will both use the Davis-Bacon.  If
  

22   that happens, when it comes to the wage rates,
  

23   you must use the higher of the two or the one
  

24   that's the most constrictive, which would be the
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 1   higher of the two.  In other words, if the
  

 2   laborer for the State and county is higher than
  

 3   the Feds, even though you're using Federal money,
  

 4   you would use the State wage rate.  And the
  

 5   reason I'm discussing that right now is because
  

 6   the State wage rates just changed.  And for about
  

 7   the next two or three months until the Feds catch
  

 8   up, the Feds usually mirror our wage rates here
  

 9   in the State.  They've been doing that for about
  

10   two years now.  They'll come back in because our
  

11   rates are usually higher than theirs.  But right
  

12   now there are Federal Highway rates for
  

13   categories that are higher than the State.  Okay?
  

14   Unless there are some State ones that are higher
  

15   than the Feds.  So you have to bounce back and
  

16   forth if you're using it for a Federal contract.
  

17   Does everybody understand that?
  

18               Your wages go by the categories, not
  

19   by the whole determination.  So on a contract you
  

20   get for FTA, you could easily be using a State
  

21   laborer rate and a Davis-Bacon electrician rate.
  

22   It very well could happen.
  

23               MR. BOOTH:  Bill Booth with
  

24   Commonwealth Construction.

Addendum  No. 1 
May 8, 2013



10

  

 1               Does the FTA specs require a quality
  

 2   control plan to be submitted if it's under the
  

 3   FTA funding?
  

 4               MR. GOTTFRIED:  I do not know.  I'll
  

 5   answer it in the addendum.  I have no clue.  I'll
  

 6   have to talk with John Kotula and speak with him.
  

 7   I don't believe so because of the square footage
  

 8   of the buildings you'll be doing with them.  I
  

 9   believe that's the case.
  

10               It's under 5,000 square feet, which
  

11   also means when you're in the city of Wilmington,
  

12   you don't have to use the fire inspector and all
  

13   that and that was done on purpose.
  

14               MR. BOOTH:  Well, I don't know if
  

15   that's the case.  Your sprinklers are usually not
  

16   required in anything under 10,000, and most
  

17   likely a fire alarm system will be required, but
  

18   it will still have to go through plan review and
  

19   inspection.
  

20               MR. GOTTFRIED:  Okay.  I'm not going
  

21   to argue with you.  I just know they have
  

22   something for the reason they've only made it
  

23   5,000 square feet.
  

24               MR. BOOTH:  Okay.
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 1               MR. GOTTFRIED:  I'm not going to
  

 2   quote you on that.  That will be found out when
  

 3   he calls you up for that purchase order, if
  

 4   you're the lucky recipient.
  

 5               But I just want to make it clear to
  

 6   everybody that this can come from three pots of
  

 7   money.  That's why you'll see all the
  

 8   additionals.  And you won't learn which pot of
  

 9   money it's coming out of until the purchase order
  

10   is cut.
  

11               MR. LICHTENSTEIN:  Actually, we'll
  

12   know when we sub bid it.  When we have the
  

13   contractors and we ask them to prepare prices,
  

14   we'll be able to tell them which wage rate table
  

15   to use.
  

16               MR. GOTTFRIED:  No, you can't.  Ask
  

17   me after the meeting.  That's what I just went
  

18   through.  You have to use both if it's Federal
  

19   money.  You have to use both, and you have to use
  

20   the one that's higher.  You don't have a choice
  

21   on that one.  That goes by the State rules for
  

22   when they're doing construction jobs.  I'll
  

23   explain it to you afterwards.  It turns into a
  

24   wonderful nightmare if you use Federal money.
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 1               Are there any questions what I just
  

 2   said about the FTA and Federal monies and the
  

 3   wage rates and the forms?
  

 4               Now, normally you'd be disqualified
  

 5   if you don't turn all your forms in at the time
  

 6   of bid that are in this proposal.  I'd like to
  

 7   see most of the forms or everything turned back
  

 8   in.  Well, you don't have a choice with
  

 9   certification.  That must be turned in with the
  

10   bid forms.  But all the additional forms for the
  

11   FTA funding, which is what's going to be in the
  

12   back of your proposal, if you happen to miss one
  

13   of those, I'm letting you know now, I'm not
  

14   DQ'ing you, but you will have exactly 72 hours to
  

15   get that form in to me signed if you happen to
  

16   miss one.  Okay?  A little bit different than we
  

17   normally do.
  

18               Please note:  When you do get a
  

19   purchase order, you will need to supply us with a
  

20   hundred percent performance bond.
  

21               Please note:  We cannot accept any
  

22   bonds with riders or restrictions.  You must use
  

23   the bonding forms that we send you for the reason
  

24   being, this is a State law requirement.  This
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 1   isn't something that DelDOT puts out.
  

 2               If for some reason your bonding
  

 3   company will not use your forms after you get a
  

 4   PO, please contact Matt or myself and we'll work
  

 5   it out with your bonding company.
  

 6               Please note:  No AIA bonds or any
  

 7   other type of bonds will be accepted for the
  

 8   performance bond once the contract is awarded
  

 9   and given to you for a purchase order.  Is that
  

10   understood?
  

11               Please note:  This contract is
  

12   governed by the Standard Specifications dated
  

13   August 2001.
  

14               Please note that all revisions to
  

15   those contracts are the contractor's
  

16   responsibility to go online and review.  There is
  

17   a page inside your proposal that gives you a link
  

18   to go to the Web site and to review those.
  

19               All changes to the Standard
  

20   Specifications for supplementals that were in
  

21   effect as of the date of advertisement for this
  

22   contract will be in force in this contract.  This
  

23   contract was advertised on April 8th.  So
  

24   anything that was up and on the Web on April 8th
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 1   will be incorporated into this contract by
  

 2   reference.
  

 3               The Standard Specifications can be
  

 4   purchased from my office for a cost of $42.  If
  

 5   you're a cheapskate like myself, I suggest you go
  

 6   to the Web site and download whatever sections or
  

 7   whatever you need to look at in the Standard
  

 8   Specifications.
  

 9               Since most of the companies in here
  

10   don't usually do business with us because we
  

11   don't do buildings a lot, I would suggest you
  

12   look at Section 102.06 and Section 102.07.
  

13               Section 102.06 is preparation of
  

14   bids.  This will tell you exactly how you are to
  

15   turn your bid forms in to me, and what you need
  

16   to do to place a bid.
  

17               Section 102.07 is for irregular
  

18   proposals.  There are nine or ten things there,
  

19   that if you make a mistake, I will automatically
  

20   disqualify you.  I have no choice.  The wording
  

21   there says "shall be considered nonresponsive."
  

22   Do I have any questions so far?
  

23               MR. BOOTH:  Bill Booth, Commonwealth
  

24   Construction.

Addendum  No. 1 
May 8, 2013



15

  

 1               Does the FTA money require us to have
  

 2   everything sourced from American U.S.A. sources,
  

 3   you know, steel, rebar?
  

 4               MR. GOTTFRIED:  Yes.  There is a form
  

 5   in your proposal, if you will look back, if
  

 6   everybody has their proposal.  I'm not going to
  

 7   say that they're not going to allow you to use
  

 8   other sources, but there is a notice to bidders
  

 9   for Buy America Certification Compliance.  And
  

10   that must be filled out and turned back in.  And
  

11   you're stating there whether it's a Certificate
  

12   of Non-Compliance or a Certificate of Compliance.
  

13               MR. BOOTH:  So what do we own?  Do we
  

14   own compliance or do we own non-compliance?
  

15               MR. GOTTFRIED:  There are some
  

16   things -- I'm not going to say.  There are some
  

17   things that they will accept, and there are some
  

18   steel issues that can be non-American, but I'm
  

19   not going to go into that list right now.  It's
  

20   CFR -- and I don't know the number.  I've looked
  

21   it up before.  There are some things that you can
  

22   use that are non-American steel and it says some
  

23   things that are.  But what you're talking about,
  

24   I'm almost sure you're going to have to comply
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 1   with "buy American."  But there are other
  

 2   instances, and like I said, just because I don't
  

 3   have the book in front of me and I can read it
  

 4   directly to you, there are other instances where
  

 5   you may use non-American products and it's
  

 6   spelled out, especially with steel.
  

 7               MR. BOOTH:  Okay.
  

 8               MR. GOTTFRIED:  My suggestion is,
  

 9   shoot me a question on that and I'll get back to
  

10   you directly because, like I said, I incorporated
  

11   the money and I have to ask John Kotula, who is
  

12   the director on that for DART to give me his
  

13   regulations.  We're trying to make this as open
  

14   as possible so that all three agencies can use it
  

15   just in case it comes up so we don't get caught
  

16   in a quagmire.
  

17               All right.  Bid forms.  Are there any
  

18   other questions on what I've gone over so far?
  

19               All right.  I'm going to go to the
  

20   bid forms, and you'll see it says, "Schedule of
  

21   Items."
  

22               Now, I'm going to change something
  

23   which -- well, no, I did put it in there; right?
  

24   I didn't mess up.
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 1               As you will notice, it says, "All
  

 2   figures must be typewritten or written in ink."
  

 3   Okay?  This is one of the few times I'm going to
  

 4   allow you to handwrite your numbers.  If anybody
  

 5   normally comes in here like Mr. Booth from
  

 6   Commonwealth knows, we don't accept handwritten
  

 7   numbers, ever, but with this I will because I
  

 8   could not do an expedite file on a disk.
  

 9               I want to make it 100 percent clear.
  

10   If I can't read your numbers or if there is any
  

11   confusion between a 7 and an 8, or a 6 and a 9,
  

12   or a 3, and I can't figure out exactly what your
  

13   number is, I'm not going to strain myself, I'm
  

14   not going to call you.  I'm automatically going
  

15   to disqualify you.  Is everybody clear on that?
  

16   Please write legibly.
  

17               I do not want to have to play guess
  

18   because when I first started working here quite a
  

19   few years ago, we had a number and the number
  

20   made a difference in who became the low bidder.
  

21   I will throw you out.  I don't care if it's for a
  

22   penny.
  

23               Please be clear in your writing
  

24   because I have the right to make changes to your
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 1   numbers if you add wrong.  Okay?
  

 2               I want everybody to understand that
  

 3   there are one, two, three, four, five columns on
  

 4   the bid form.  The first column is the line
  

 5   number, the second column is the item
  

 6   description, your third column is your
  

 7   approximate quantity and units, your fourth
  

 8   column is for the unit price.
  

 9               Please make sure you do not put the
  

10   extended amount in your unit price.  Okay?  Make
  

11   sure that you put the unit amount there.  Even
  

12   though these are all ones -- I know.  Don't go
  

13   there.  I've seen people put a higher number in
  

14   the unit price, put a lower number in the
  

15   extended amount, and I have to go with the higher
  

16   of the two numbers and it can change bids and
  

17   people can lose it.
  

18               I know this sounds crazy, but I've
  

19   seen every type of way of this being messed up or
  

20   something crazy happening and you have to change
  

21   the low bidder and somebody comes back screaming
  

22   because of the numbers being wrong.
  

23               Please note:  You must provide a
  

24   price for every item.  If you cannot provide a
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 1   price for every item, I want a phone call.  I
  

 2   want a question sent in to me stating why your
  

 3   company cannot provide a price for that item.
  

 4   Okay?  Or do I need to do something with the bid
  

 5   forms, or we did the bid forms wrong or
  

 6   something.  Is that clear?
  

 7               Please note:  I'm going to go back
  

 8   over this.  If you have any exception to our
  

 9   technical specs, you must call in seven days
  

10   prior to the bid opening.
  

11               Now, after quantity pages, there's
  

12   one, two, three, four, five new forms.  These all
  

13   must be filled out.  These are the FTA forms that
  

14   I was talking about, that if you forget to bring
  

15   in, I will give you 72 hours to turn those in,
  

16   but I will need all these back at some point.  If
  

17   you don't turn them in within 72 hours and you
  

18   happen to be the low bidder, I will consider you
  

19   nonresponsive.
  

20               The form you must turn in is the
  

21   certification.  The certification is at the back
  

22   of your contract.
  

23               Please note:  At the top left-hand
  

24   corner it says, "The undersigned bidder."  That
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 1   is not the name of the person filling out the
  

 2   form; that's the name of your company.
  

 3               Please note:  At the bottom it says,
  

 4   "Disadvantaged Business Enterprise percent."  For
  

 5   every contract you do, unless something really
  

 6   strange happens, and I don't think that's going
  

 7   to happen, your DBE goal will be zero percent.
  

 8   Okay?  I'm telling everyone now to put zero in
  

 9   there.  If you choose to put a number in this
  

10   area, on every Federal contract, I'm going to
  

11   hold you to that percent.
  

12               Please note:  I'm not requiring it
  

13   because this will be used mostly with State
  

14   funds, but if you put a number that's more than
  

15   zero in the DBE goal, you will be held
  

16   accountable for that, and I will not let you
  

17   change it after bid.  It will be a binding
  

18   agreement.  Does everybody understand that?
  

19               If you use a DBE contractor, a
  

20   disadvantaged business contractor, thank you very
  

21   much.  But for this contract, for the few times
  

22   we're going to use it for Federal money, because
  

23   most of this is going to be State, I do not
  

24   suggest you put any number in there higher than a
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 1   zero.  Because if you don't meet that goal, you
  

 2   can get sanctions.  Is everybody clear?
  

 3               This is a two-sided form.  On the
  

 4   back side of the form it says, "Bidder must
  

 5   acknowledge receipt of all addenda."  I can
  

 6   guarantee you there's going to be one addendum on
  

 7   this.  It's going to have the transcript and
  

 8   whatever changes that you first come out with.
  

 9               You must use the number of the
  

10   addendum and the date it comes out.  Underneath
  

11   that, you must sign the form, whoever can sign
  

12   your organization into a legal binding contract,
  

13   and it must be notarized.
  

14               Please make it clear that if the
  

15   person that's notarizing this happens to put
  

16   their stamp or seal on there before the person
  

17   sings it, even though it's not supposed to
  

18   happen, make sure it gets signed; you
  

19   double-check it.  I have received certification
  

20   forms with a notary public stamp and nobody
  

21   signed the contract.  It's an automatic
  

22   disqualification.
  

23               If you're incorporated, I must have
  

24   your corporate seal.  It must be attested to.
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 1               Please note:  The person who signs
  

 2   the contract to enter into an agreement cannot be
  

 3   the same person that signs or attests to the
  

 4   corporate seal.  They must be different.  Okay?
  

 5               If for some reason you don't have
  

 6   your corporate seal stamp, you may draw your
  

 7   corporate seal.
  

 8               As far as the administration handling
  

 9   of this contract, are there any questions?
  

10               Okay.  If there's no questions, then
  

11   I'm going to turn the meeting over to Matt
  

12   Lichtenstein and let him go over some of the
  

13   particulars of the contract.
  

14               MR. LICHTENSTEIN:  One of the items I
  

15   want to discuss, there was a little bit of a
  

16   sticking point.  On the last contract there was
  

17   permitting.
  

18               DelDOT will pay the permit fee that
  

19   you give us a canceled check of, or the receipt
  

20   of, but it's your responsibility to obtain all
  

21   permits.  So we'll pay the actual fee as a change
  

22   order price with a copy of the receipt, but it's
  

23   your responsibility to obtain the permit.
  

24               There's a wide variation from county
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 1   to county.  So we'd just like you to keep them
  

 2   instead of having to do guesswork on what county
  

 3   you'll be working in.
  

 4               I'm willing to entertain any
  

 5   questions about the contract or any technical
  

 6   questions about what we're going to be doing.
  

 7               MR. DiSABATINO:  Kevin DiSabatino,
  

 8   DiSabatino Construction.
  

 9               Could you go through what this job
  

10   is?
  

11               MR. LICHTENSTEIN:  Wood and pole
  

12   buildings, open-end contract that we can do
  

13   throughout the State for FHWA, FTC or Delaware
  

14   Transit, or I'll be handling the State side of it
  

15   and probably FHWA.  We do that as well.
  

16               It's a three-year contract.  We don't
  

17   know what size buildings we're going to be doing
  

18   three years out.  So that's why we're making it
  

19   an open-end with a lot of possibilities.
  

20               MR. GOTTFRIED:  Let me add something
  

21   before we go any further.
  

22               With these types of buildings, there
  

23   can be change orders.  What we're basically
  

24   asking for is the basic building on a basic
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 1   foundation if you have a perfect situation.
  

 2   Everything else has to be negotiated at the time
  

 3   of the purchase order because as you see, you
  

 4   have no plans with this.  You have three
  

 5   different counties.  They can all go up.  They
  

 6   can ask you to put doors on these things.
  

 7   There's a lot of avenues they can go after this
  

 8   contract.
  

 9               Basically, what we're bidding for
  

10   here is the basic type of building, and then when
  

11   you get your purchase order, you'll negotiate and
  

12   do a change order to add everything else to it.
  

13               MR. DiSABATINO:  Kevin DiSabatino,
  

14   DiSabatino Construction.
  

15               At each building, are there going to
  

16   be multiple people bidding on each building when
  

17   it comes up?  Are two people going to have to
  

18   submit a proposal for each shed?
  

19               MR. GOTTFRIED:  It depends on the
  

20   type of building and how many people we award to.
  

21               MR. LICHTENSTEIN:  Typically, that's
  

22   what we try to do, but if there's one section or
  

23   one district that likes working with one
  

24   contractor and they are already on-site, they
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 1   might just ask them.  Typically, we'll have the
  

 2   two approved contractors, or three, give us
  

 3   prices for things that aren't in this contract,
  

 4   like electrical work.  These guys want motorized
  

 5   door openers, or light transmitting panels in the
  

 6   ceiling.  It's impossible to predict and it
  

 7   wouldn't be good practice to try to get prices on
  

 8   it all and not know the quantities until later.
  

 9   So, yes, there will be a comparison between the
  

10   two approved contractors, typically.  Two or more
  

11   approved contractors.
  

12               MR. KRAMER:  Will Kramer, Delmarva
  

13   Pole Building Supply.
  

14               I guess my question is, I haven't
  

15   seen the contract, but is it a square foot number
  

16   you're looking for or is it a -- I guess the
  

17   question is, you're saying there's no sizes.
  

18               MR. GOTTFRIED:  We have building
  

19   sizes in there, and we ask for a specific
  

20   building, exactly what we want with that one
  

21   standard building, and then there can be an
  

22   add-on to from that.
  

23               MR. LICHTENSTEIN:  But we might ask
  

24   for one that's not on that list.

Addendum  No. 1 
May 8, 2013



26

  

 1               MR. KRAMER:  Understood.
  

 2               MR. ZACK:  John Zack, Hardy & Son.
  

 3               Is there any unit prices for any of
  

 4   the site work on these contracts at all?  Do you
  

 5   have paving, stone, removal of structures,
  

 6   anything like that?
  

 7               MR. LICHTENSTEIN:  If that's not in
  

 8   the contract, that will be one of the negotiable
  

 9   items during the change order process or the
  

10   comparison process.
  

11               MS. MILES:  Kelli Miles, JOB
  

12   Construction.
  

13               You've mentioned wood structures and
  

14   pole buildings.  Are there going to be any steel
  

15   buildings in this contract?
  

16               MR. LICHTENSTEIN:  Did we provide for
  

17   that?
  

18               MR. GOTTFRIED:  I don't know.  I used
  

19   the last contract.
  

20               MS. MILES:  I haven't seen that, and
  

21   we did bid on the last ones, but we do steel
  

22   buildings and it just said wood.  I just want to
  

23   clarify that.
  

24               MR. LICHTENSTEIN:  That is our intent
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 1   to have steel and wood.
  

 2               MS. MILES:  Steel and wood.
  

 3               MR. GOTTFRIED:  Have you looked at
  

 4   this yet?
  

 5               MS. MILES:  No, I haven't.
  

 6               MR. GOTTFRIED:  Okay.  Don't scare me
  

 7   like that.
  

 8               I usually deal with mostly highway,
  

 9   bridges, wonderful things like that, you know.
  

10   This is not one of my areas of expertise.  I see
  

11   these contracts maybe three or four times a year.
  

12   You might be a better example on that, Mr. Booth.
  

13   It's the truth.  You know how many buildings we
  

14   put out.  It's not many.  And I'm usually sitting
  

15   up here with my -- you know, looking as blank as
  

16   I am right now, just because we don't deal with
  

17   that many buildings.  This is going to be steel
  

18   and pole, however you call them.
  

19               MR. LICHTENSTEIN:  Wood.
  

20               MR. GOTTFRIED:  Wood.
  

21               MR. GRAY:  Dave Gray, Bob Breeding.
  

22               If we're bidding pole and steel, can
  

23   we put a bid for both?
  

24               MR. GOTTFRIED:  Yes.
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 1               MR. GRAY:  Because the steel is
  

 2   definitely going to be higher than the pole.
  

 3               MR. GOTTFRIED:  Yes.  You can bid
  

 4   both or you can bid one or the other.
  

 5               MR. DiSABATINO:  Kevin DiSabatino,
  

 6   DiSabatino Construction.
  

 7               On the bid form, there's nothing in
  

 8   here that says steel or wood.
  

 9               MR. GOTTFRIED:  I know where you're
  

10   going with this, and I'm waiting to see the
  

11   questions come back how to separate it.  That was
  

12   done intentionally by me.  I'm looking for the
  

13   industry to give me answers back on how to do
  

14   that.
  

15               MR. BOOTH:  Bill Booth, Commonwealth
  

16   Construction.
  

17               Currently I'm looking at my neighbor
  

18   here.  I'm sorry, I don't know your name.  I'm
  

19   looking at the bid form.  It looks like there's
  

20   eight buildings shown on the bid form, eight
  

21   types of buildings.  And I guess the scenario is,
  

22   you want us to bid those eight different types of
  

23   buildings in wood and in metal.  Is that the
  

24   intent, Scott?
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 1               MR. GOTTFRIED:  Yes.  Ask him.
  

 2               MR. LICHTENSTEIN:  Yes.
  

 3               MR. BOOTH:  Matt?
  

 4               MR. LICHTENSTEIN:  Yes.
  

 5               MR. BOOTH:  Okay.  Well, maybe the
  

 6   best thing to do would be, either change the
  

 7   building types like IBW to represent wood, and
  

 8   then IBS to represent the steel, and provide us
  

 9   with a one complete bid package.  And those of us
  

10   who are bidding on wood, can bid all the wood
  

11   stuff, and put NA on the steel items.  And then
  

12   vice versa for those bidding steel and not wood.
  

13   That would be my recommendation.
  

14               MR. GOTTFRIED:  Send me your
  

15   recommendation.  I was waiting to hear responses
  

16   on this.  There was an issue last time and I
  

17   remember it, and that's why I just put a simple
  

18   bid form in here to get answers back.  That's why
  

19   when I saw this gentleman's face look up, you're
  

20   right, you must bid everything, but I'm looking
  

21   for how to bid wood and steel because there were
  

22   some problems with trying to bid them together
  

23   last time.  But because it was a competitively
  

24   sealed proposal the previous time, those weren't
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 1   my main factors.  My main factors were the five
  

 2   criteria I had to evaluate the people on.  This
  

 3   time I'm looking to see what I need to do to put
  

 4   together a bid form.
  

 5               Like I said, I'm looking for the
  

 6   industry to come back with some answers.  I
  

 7   figured that question would come up, and I was
  

 8   waiting for it to come up on how to separate this
  

 9   legitimately.
  

10               MR. KRAMER:  Will Kramer, Delmarva.
  

11               You're saying and/or, though; right?
  

12               MR. LICHTENSTEIN:  Yes.
  

13               MR. GOTTFRIED:  You don't need to put
  

14   both.
  

15               MR. KRAMER:  Okay.
  

16               MR. GOTTFRIED:  I wouldn't crucify
  

17   you like that.  I would only get one or two
  

18   bidders then.
  

19               MR. DiSABATINO:  Kevin DiSabatino,
  

20   DiSabatino Construction.
  

21               With this new bid form, are you going
  

22   to give a little more -- since you're saying it's
  

23   going to be a low bid, I guess, and there's not
  

24   going to be kind of a quality check or a
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 1   narrative or anything about what we're bidding,
  

 2   are you going to give a little bit of detail to
  

 3   what type of building you're looking for?  I
  

 4   mean, the pole building guys and the wood guys,
  

 5   we all know that you can build an expensive
  

 6   building or a very cheap building with not a lot
  

 7   in it.  Is this just going to be a pure low bid
  

 8   and then we just kind of --
  

 9               MR. GOTTFRIED:  There's
  

10   specifications in there.
  

11               MR. DiSABATINO:  Okay.
  

12               MR. GOTTFRIED:  It's a low bid
  

13   scenario.
  

14               MR. DiSABATINO:  Okay.
  

15               MR. GRAY:  Dave Gray, Bob Breeding.
  

16               Self-performing percentage, what is
  

17   that?
  

18               MR. GOTTFRIED:  We haven't gotten
  

19   there yet.
  

20               MR. GRAY:  As high as possible?
  

21               MR. GOTTFRIED:  We haven't gotten
  

22   there yet.  That's the last thing I'm going to go
  

23   through because I kind of almost answered that,
  

24   but I have to give the primes in the room the
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 1   ability to agree on that collectively.
  

 2               You're talking about the
  

 3   subcontractor category, and the percentage of how
  

 4   much the 51 percent rule -- the contractor has to
  

 5   do at least 51 percent of the work.  I do
  

 6   understand that.  That's the last thing we'll
  

 7   talk about here in a minute.
  

 8               This is a low bid.  There are
  

 9   standards we have in here, but in doing this, you
  

10   must meet all State and Federal and county codes.
  

11               Believe me, it's a very delicate
  

12   situation trying to bid these buildings like
  

13   this, but the problem I have is, on the last
  

14   contract, one county put up 13 buildings.  I
  

15   don't have time to put out 13 separate contracts
  

16   and have you guys in here 13 times to bid those
  

17   13 times, or we'd never get anything done.  So
  

18   we've tried to make this as open-ended as
  

19   possible to allow everybody to have a chance to
  

20   bid but still give us the flexibility to come
  

21   back and be able to pick and choose and add
  

22   things to it.
  

23               MR. BOOTH:  Bill Booth, Commonwealth
  

24   Construction.
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 1               Does the contractor address price
  

 2   increases at all for materials?
  

 3               MR. GOTTFRIED:  You can, yes.   There
  

 4   is the Consumer Price Index clause in this.
  

 5               MR. BOOTH:  Okay.
  

 6               MR. GOTTFRIED:  No, I wouldn't do --
  

 7   steel and wood, let me guess; the two things that
  

 8   are the most volatile in the market to begin
  

 9   with.  We do understand, you know, all of a
  

10   sudden something spikes or something goes wrong,
  

11   yes, there would be an allowance for that.  But
  

12   understand that would be against what we have in
  

13   the CPI-U.  You just couldn't go off like one
  

14   gentleman did with resin paint and decided to go
  

15   up 120 percent when the increase was only three.
  

16   And if you do ask for a price increase because of
  

17   something -- because of an increase in wood or
  

18   steel, you must submit a letter to the Department
  

19   stating why and the reason why it's increasing.
  

20   Okay?  We'll do our research, but we do expect
  

21   you to come to us.  We're not going to come to
  

22   you.  Okay?  Are there any other technical
  

23   questions?
  

24               MR. BOOTH:  Bill Booth, Commonwealth
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 1   Construction.
  

 2               In regards to the wage rates and
  

 3   there being a Federal and State wage requirement,
  

 4   I know that Davis-Bacon wage rates, which are the
  

 5   Federal wage rates, allow the use of sheet metal
  

 6   workers who are not doing the ductwork, and that
  

 7   is a much lower rate than what is considered the
  

 8   standard sheet metal workers' rate who are doing
  

 9   ductwork.  However, the State wages which you're
  

10   saying govern, if they're higher, don't allow for
  

11   that sheet metal worker if not doing ductwork.
  

12   So can I use the Federal Davis-Bacon wage rate?
  

13               MR. GOTTFRIED:  No.
  

14               MR. BOOTH:  So I need to use the
  

15   State of Delaware --
  

16               MR. GOTTFRIED:  When you get the
  

17   purchase order for this contract, if we're
  

18   telling you this is an FHWA funded project, or an
  

19   FTA, which is a DART funded project, you must use
  

20   the higher of the two.
  

21               If it is a State funded contract,
  

22   then you're only allowed to use the State wage
  

23   rates.
  

24               MR. BOOTH:  Okay.
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 1               MR. GOTTFRIED:  No choice in that.
  

 2   That goes by the standard specs.
  

 3               MR. BOOTH:  So how do I put my bid
  

 4   together understanding that there's a delta
  

 5   between those two wage rates, and in one scenario
  

 6   I can price the job up at this lower rate, but in
  

 7   another --
  

 8               MR. GOTTFRIED:  You can't ever price
  

 9   at the lower rate.
  

10               MR. BOOTH:  So in essence you're
  

11   telling me the sheet metal workers' rate for
  

12   Federal projects through Davis-Bacon, a sheet
  

13   metal worker not doing ductwork doesn't even
  

14   apply to this contract.
  

15               MR. GOTTFRIED:  If the State is
  

16   higher, no, it does not.  You have to use the
  

17   most constrictive of the two.
  

18               MR. BOOTH:  The State is higher but
  

19   it doesn't offer a classification as detailed as
  

20   the Federal Government under the Davis-Bacon wage
  

21   rates.
  

22               MR. GOTTFRIED:  I'm telling you now,
  

23   if the State has something that says sheet metal
  

24   and they're at $80 an hour and the Feds are at

Addendum  No. 1 
May 8, 2013



36

  

 1   20, you're going to use the $80 an hour.  No
  

 2   choice.  I don't like this rule, but it's a rule
  

 3   that's in our standard specs.
  

 4               MR. BOOTH:  I'm not arguing with you.
  

 5   I just want to make sure everybody understands
  

 6   that.
  

 7               MR. GOTTFRIED:  When you're using
  

 8   State money, you only have State wage rates.  No
  

 9   choice.  If you're using Federal Highway or FTA
  

10   money, you're still going to be using the higher
  

11   of the two.  Even though you have the Davis-Bacon
  

12   here, if the State is higher, then use that for
  

13   that category; if the Feds is higher, use it for
  

14   it.  It comes out for the laborer who gets the
  

15   advantage of that.  Okay?
  

16               And I will tell you, the State will
  

17   be up on you with this one; Hi, how you doing?
  

18   We're here to see you.
  

19               I've watched too many people who have
  

20   to come back and pay additional wages because
  

21   they go ahead and try to use the Davis-Bacon.
  

22   You must use the higher of the two.  I'm going to
  

23   say this with a grain of salt.  I have no control
  

24   over DOL.  If you have an issue, talk to your
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 1   congressmen and get them to deal with those wage
  

 2   rates.  Like I said, all I do is follow what they
  

 3   tell me.
  

 4               MR. BOOTH:  Understood.
  

 5               MR. DiSABATINO:  Kevin DiSabatino,
  

 6   DiSabatino Construction.
  

 7               So we're going to bid these things,
  

 8   and we're going to say for this 150-by-80, 60,
  

 9   whatever building, it's going to cost you X, but
  

10   that price isn't necessarily binding or what
  

11   we're going to get a contract for.  That's just
  

12   to get us to that stage.
  

13               MR. GOTTFRIED:  Yeah, but for the
  

14   building, for the basic building, yes.  Change
  

15   orders at that point will be added to it.
  

16   Whatever you give me for an 80-by-60 building,
  

17   I'm going to hold you to that cost.  Now, I may
  

18   add a door to it, electronics, electric, all
  

19   that.  Those prices are negotiated in the change
  

20   order, or asked to be resubmitted.  But your base
  

21   bid for that building is going to stay the same.
  

22   Okay?
  

23               Just like if you're putting up this
  

24   building on a foundation, I can tell you right
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 1   now, between Sussex County and New Castle, it's
  

 2   two different types of things.  You know, you
  

 3   will be allowed that allowance.  I do understand
  

 4   that, but that's all asked to come back to you at
  

 5   the time you get a purchase order.
  

 6               This is basically a way we can get
  

 7   three or four contractors, preferably two pole
  

 8   and two metal, or two wood and two metal, and
  

 9   then to go with that.  Because the other reason
  

10   we're asking for multiple contractors is,
  

11   depending on how the funding sources come down --
  

12   this has happened with Matt, and I'm sure he'll
  

13   agree with me on this.  All of a sudden tomorrow
  

14   we can get a pot of money that was just nowhere,
  

15   and be given to him, and he's got to use it.
  

16   Okay?  And your company may have work right now,
  

17   his company may have work, and you may say, I
  

18   only want to take home one of these to meet your
  

19   time frames.  At least if we have a backup to go
  

20   to this company and look at it.  And that has
  

21   happened.  We can ask for 12 buildings, but if
  

22   you already got work, which I know is really
  

23   crazy in this time frame, but it has happened to
  

24   us where a contractor has come back and said, I
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 1   can't help you.  We've got too much work.  I
  

 2   won't meet your time frames.  I'm going into
  

 3   liquidated damages.  And because I've asked you
  

 4   to put a solid price on what the building is, I
  

 5   don't want you to be hurt by something because
  

 6   we're asking you to come out here now, you know,
  

 7   because this is really an open-end contract.
  

 8   It's like a credit card.  We use it when we need
  

 9   it.  Okay?
  

10               MR. GRAY:  Dave Gray, Bob Breeding.
  

11               When we price these buildings up for
  

12   especially steel, the codes are different for
  

13   each county.  Do we price it up for Sussex
  

14   County?
  

15               MR. LICHTENSTEIN:  Use the most
  

16   restrictive.  If New Castle is more restrictive
  

17   than Kent and Sussex --
  

18               MR. GRAY:  I didn't know if you'll
  

19   give us --
  

20               MR. LICHTENSTEIN:  No, I can't
  

21   estimate where we're going to be doing one
  

22   building in each --
  

23               MR. GOTTFRIED:  Before you go there.
  

24   Do me a favor, submit that question to me.
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 1               MR. GRAY:  Okay.
  

 2               MR. GOTTFRIED:  Submit that question.
  

 3               MR. GRAY:  If it was a three and it's
  

 4   now a 12 is a big difference when you're pricing
  

 5   up steel.
  

 6               MR. GOTTFRIED:  I understand.  I know
  

 7   where you're going with that.  I expect to make
  

 8   changes to the bid form.  Send that question to
  

 9   me in detail.  I might make a change to that just
  

10   for the steel because I do know that is a
  

11   situation of the counties.
  

12               I want to talk to somebody and
  

13   address that before we say yea or nay.  We're
  

14   trying to learn from doing this.  This is only
  

15   the second time we've done this.  So it's a
  

16   learning process.  Any other questions?
  

17               All right.  Let's go to my favorite
  

18   two things of the day.  First of all, what I've
  

19   asked you for in this contract is what we're
  

20   bidding.  Please remember that.  I didn't ask you
  

21   for a bunch of other stuff.  So when I say this,
  

22   as far as what they've given me in equipment
  

23   storage sheds that we put in the proposal -- how
  

24   many prime contractors do I have in here?
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 1   Everybody?
  

 2               Who here can't do 51 percent of the
  

 3   work that I've asked for in the proposal?  You
  

 4   can't?
  

 5               MR. DOLINAR:  Jon from CB Structures.
  

 6               I'm not sure.
  

 7               MR. GOTTFRIED:  I'm not asking for
  

 8   all the additionals that we can add in the
  

 9   purchase order change.
  

10               MR. DOLINAR:  It's hard to say.  The
  

11   electric could be --
  

12               MR. GOTTFRIED:  I didn't ask for the
  

13   electric.  All I'm asking for is a shell here.
  

14               MR. DOLINAR:  It depends on which
  

15   type.
  

16               MR. GOTTFRIED:  Okay.
  

17               MR. DOLINAR:  I'd like to stick with
  

18   no, if possible for the sake of --
  

19               MR. GOTTFRIED:  DelDOT has a 51
  

20   percent rule in the standard specs.  It says that
  

21   the prime contractor will do 51 percent of the
  

22   work.  Now, usually in vertical structures we
  

23   have plumbing, electrical, HVAC, roofing, and
  

24   other things that cause me to lower that number
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 1   because you have so many subs.  I didn't ask for
  

 2   that in this contract.  All I asked for was just
  

 3   the buildings and the shells.  So in saying that
  

 4   note, is there anybody in here that can't do 51
  

 5   percent of the work?
  

 6               MR. DiSABATINO:  Kevin DiSabatino,
  

 7   DiSabatino.
  

 8               Fifty-one percent of these --
  

 9               MR. GOTTFRIED:  You got it.
  

10               MR. DiSABATINO:  -- nine things?
  

11               Overhead doors, personnel doors,
  

12   concrete floors, load conditions, overhangs,
  

13   gutters and downspouts, concrete aprons, and
  

14   paint, and the building itself.
  

15               MR. GOTTFRIED:  Yes, that is correct,
  

16   and the building.
  

17               MR. KRAMER:  Will Kramer, Delmarva
  

18   Pole Building.
  

19               Are you saying with our
  

20   subcontractors as employees?
  

21               MR. GOTTFRIED:  Subcontractor
  

22   categories are a rule that Delaware has put in.
  

23   It's a form that I have to add to the proposal.
  

24   And what it allows me to do is, we decide on
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 1   subcontractor categories of the 51 percent rule.
  

 2               First of all, let's deal with the 51
  

 3   percent rule stating that you can do 51 percent
  

 4   of the work.  We're about to get to the
  

 5   subcontractor categories.
  

 6               For what I've asked for in the
  

 7   specific proposal -- now everybody understands
  

 8   that there could be change orders to this in the
  

 9   future and there will be on each building.  We
  

10   understand that.  But for what I've asked
  

11   directly out of this proposal is for the shell of
  

12   the building and a few items we've asked to go
  

13   with it to put up that building, can you do 51
  

14   percent of the work?
  

15               MR. DiSABATINO:  With your employees.
  

16               MR. GOTTFRIED:  With your employees,
  

17   with your forces.
  

18               MR. KRAMER:  Without subcontractors
  

19   you mean?
  

20               MR. GOTTFRIED:  Without
  

21   subcontractors, that is correct.
  

22               And note:  This is not including any
  

23   of the additional items like electrical, HVAC,
  

24   and all that.  This is just for the buildings and
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 1   what we've asked for in the proposal, and it's
  

 2   going to be a consensus because I can lower that
  

 3   number, but I don't like lowering that number.
  

 4   There's a reason why.  Because then I get --
  

 5   somebody tries to bid in here and then bid it
  

 6   out.  But there's reasons why we don't like
  

 7   lowering that number.  I like leaving it because
  

 8   then I don't have to put any extra language in
  

 9   the proposal.  That's the 51 percent rule; that's
  

10   DelDOT's rule.
  

11               The subcontractor category rule is,
  

12   if you're going to need subcontractors -- this
  

13   has to be agreed upon by everybody in the room.
  

14   If there's going to be any subcontractor
  

15   categories, then I must state those subcontractor
  

16   categories.  You're going to get another form in
  

17   your proposal.  It's going to have a list of
  

18   those categories, okay, and you must put who your
  

19   subcontractor is going to be, whether it be your
  

20   company or somebody you sub out to.  Once I
  

21   receive that list from you, you're not allowed to
  

22   change that after the time of bid.  If you do
  

23   decide to change that, then it will be at a cost
  

24   to you, I believe it's $2,000, per each time you
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 1   change it.  It's not a penalty, but it's to make
  

 2   sure that you can't shop a subcontractor's bid
  

 3   after you've gotten it.  Okay?
  

 4               Now, there are some unique
  

 5   situations -- and when I say unique, I've seen it
  

 6   happen once in 12 years -- where we'll allow a
  

 7   contractor to go out and get another
  

 8   subcontractor to replace him on that
  

 9   subcontractor list, but that's because he walked
  

10   off the job.  And I'm not going to penalize a
  

11   prime because a guy goes and files bankruptcy and
  

12   walks off the job.  That's not fair.  Okay?
  

13               MR. KRAMER:  So I would say we
  

14   wouldn't meet the 51 percent.
  

15               MR. GOTTFRIED:  Fifty-one percent
  

16   just means you're going to do at least half the
  

17   job.  I'm not going to move it up.  I would move
  

18   it down if I got a consensus.  So in the room who
  

19   can't do -- I'll do it this way.  Please state if
  

20   you can't do, by a raising of the hand, 51
  

21   percent.  Okay.  Then what could you do?
  

22               MR. DOLINAR:  Jon with CB Structures.
  

23               I'm not sure at this time.  I can
  

24   possibly come up with a number, but I'd have
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 1   to --
  

 2               MR. GOTTFRIED:  All right.  Then
  

 3   shoot that number to me.  I'm going to be honest
  

 4   with you here.  I'm not going to go very low.
  

 5   Don't look for 25, or 30 on this, or 40.  I need
  

 6   to see why you can't complete the 51 percent for
  

 7   the basic buildings.  I'm just curious.  So if
  

 8   you shoot that to me after the meeting in an
  

 9   e-mail, and then I'll go from there.
  

10               So are we in agreement by a show of
  

11   hands that everybody else, the other primes in
  

12   here could meet the 51 percent rule?  Please
  

13   leave your hands up.  By a show of hands there
  

14   were seven hands.
  

15               Can you meet it or not?
  

16               MR. KRAMER:  No.  I use subs for
  

17   pretty much all my work.
  

18               MR. GOTTFRIED:  Send me an e-mail.  I
  

19   want to talk with you two separately after this
  

20   or even after the meeting.  We'll talk.
  

21               All right.  For right now I'm going
  

22   to hold it at 51 percent, but if there's any
  

23   changes, you'll see it in the first addendum.  I
  

24   don't believe there will be, but we'll talk.
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 1               Does anybody by a show of hands need
  

 2   subcontractor categories for the second?  I'm not
  

 3   looking for -- I mean, the only subcontractor
  

 4   category I would see on this that may be the
  

 5   prime wouldn't do here -- and this is just my own
  

 6   personal intuition on this -- is the concrete and
  

 7   the pads.  Is that a problem?  Is that a
  

 8   subcontractor category or not?
  

 9               MR. DiSABATINO:  Kevin DiSabatino,
  

10   DiSabatino Construction.
  

11               I would say we shouldn't list it just
  

12   because over three years any subcontractor is
  

13   going to either get busy or not get busy, and
  

14   leaving the primes open for flexibility to use,
  

15   like, concrete or door supply or whatever.
  

16               MR. GOTTFRIED:  Okay.  Then there
  

17   won't be a subcontractor list.  Actually, I know
  

18   without a subcontractor list, it's more
  

19   beneficial to the contractors.  I do know that.
  

20               What's your question, Mr. Booth?
  

21               MR. BOOTH:  I was going to make a
  

22   smart comment.
  

23               MR. GOTTFRIED:  Make a smart comment.
  

24   I love your comments.
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 1               MR. BOOTH:  Especially concrete
  

 2   contractors are dropping like flies right now.
  

 3   So who's going to be in business three years from
  

 4   now is so hard to say.
  

 5               MR. GOTTFRIED:  Not a problem.
  

 6   That's what I need to know.  I don't know these
  

 7   things.  That's why I'm asking.  I'm just going
  

 8   on past experiences here.  I'm not out in the
  

 9   field every day for concrete.  Now, if you ask me
  

10   about asphalt, I'll be glad to tell you.
  

11               So right now we're at the 51 percent
  

12   rule and there will be no subcontractor category
  

13   listings.  Are there any other concerns or
  

14   questions regarding this contract?
  

15               MR. DOLINAR:  Jon with CB Structures.
  

16               Do the prevailing wage rates, the
  

17   current rates apply for the full three years?
  

18               MR. GOTTFRIED:  That is correct.  In
  

19   other words, what those rates -- when this is
  

20   awarded in 2015, you will still be using those
  

21   rates.  Those will be the rates that the
  

22   Department of Labor comes out and looks at you
  

23   about.  I guarantee, you won't see a Federal
  

24   inspector, but I can almost guarantee, you will
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 1   see a little State guy pull up in a car and start
  

 2   asking your workers questions.  You can almost
  

 3   guarantee that.  They are out there.  They're in
  

 4   force right now.  It can be good or bad,
  

 5   depending on your company or who you are, but
  

 6   don't make a mistake.  They're asking for our
  

 7   books.  They are going out to the job sites and
  

 8   they are just pulling up and looking.  And
  

 9   they're even stopping it.  I've gotten ones back,
  

10   Yeah, we saw work here, Scott.  Is this yours?
  

11   I've gotten phone calls while they're sitting at
  

12   the job site looking to find out who the owner of
  

13   the contract is.  So please don't play with the
  

14   Department of Labor.
  

15               MR. DiSABATINO:  When do you plan on
  

16   starting this contract?
  

17               MR. GOTTFRIED:  I'll be honest with
  

18   you.  The bids come out on May 14th.  I will be
  

19   really honest with you.  Within 30 days it will
  

20   probably be awarded quite quickly.  But if you
  

21   want me to give you the actual time frames, we
  

22   have 30 days to award.  The contractor has 20
  

23   days to send it back to us, and then we take
  

24   three days to execute it.
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 1               If you want to go from the time that
  

 2   we actually make award -- but this is a State
  

 3   contract.  As far as State funding, I don't have
  

 4   to ask the Feds for the money because it's by PO.
  

 5   So I can almost tell you right now, this will be
  

 6   expedited quite a bit.  Basically, it's going to
  

 7   come from a recommendation.  If your numbers look
  

 8   fine, I'll get a recommendation back from Matthew
  

 9   here, and then we will go forward with the award.
  

10   You'll get that paperwork.  You'll be given a
  

11   time frame to get it back to us.
  

12               Because you don't have to get a bond
  

13   at that time, it shouldn't take that long to have
  

14   the agreement notarized that we send you four
  

15   copies of, and you'll get that back to us.  And
  

16   then it takes us two to three days -- usually one
  

17   day, but two to three days depending on who's
  

18   here and who isn't to get the actual execution
  

19   through all the Department signatures.
  

20               Any other questions?
  

21               MR. KRAMER:  Will Kramer, Delmarva
  

22   Pole Building Supply.
  

23               I guess my question is, as far as --
  

24   I know you said POs.  What kind of payments, time
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 1   frames are there on it?  It's all written in
  

 2   there?
  

 3               MR. GOTTFRIED:  Yes.  When you submit
  

 4   your invoice, you get paid 30 days later.  And if
  

 5   you don't pay your subs, I guarantee you, they'll
  

 6   be calling me and you'll be getting nice little
  

 7   phone calls.
  

 8               MR. LICHTENSTEIN:  Typically, what
  

 9   we've been doing is, we'll pay for material as it
  

10   arrives on-site with a copy of the receipt.
  

11   We'll pay what you pay with no markup, and then
  

12   we'll pay a percentage of the work as it gets
  

13   completed.
  

14               MR. GOTTFRIED:  Any other questions?
  

15   Any other concerns?
  

16               If you still need to pick up the
  

17   proposal, you can do it at the window before you
  

18   leave today.
  

19               MR. BOOTH:  Bill Booth, Commonwealth
  

20   Construction.
  

21               Is there a price for the proposal
  

22   package?
  

23               MR. GOTTFRIED:  I don't believe
  

24   there's one for this one.  This one is free.  I
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 1   wanted to get people here for this one.  This is
  

 2   going to solve a lot of problems for me.
  

 3               Any other questions or concerns?  All
  

 4   right.  Then I'd like to thank everybody for
  

 5   coming.  Please have a good day.  I look forward
  

 6   to getting your bids.
  

 7               (Pre-Bid meeting adjourned at 11:05
  

 8   a.m.)
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 1              CERTIFICATE OF REPORTER
  

 2    I, Vera T. Sitze, a Notary Public and Registered
  

 3   Professional Reporter, do hereby certify that the
  

 4   foregoing is an accurate and complete
  

 5   transcription of the proceeding held at the time
  

 6   and place stated herein, and that the said
  

 7   proceeding was taken down by me in Stenotype
  

 8   notes and thereafter transcribed by use of
  

 9   computer-aided transcription under my direction.
  

10    I further certify that I am not a relative,
  

11   employee, or attorney of any of the parties or a
  

12   relative or employee of either counsel, and that
  

13   I am in no way interested directly or indirectly
  

14   in this action.
  

15
  

16
  

17
  

18
  

19                 Vera T. Sitze, RPR
  

20
  

21
  

22   My commission expires July 31, 2014
  

23
  

24
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LIST OF SUBCONTRACTORS

This proposal is based on work to be performed by the Subcontractors listed below for the categories
selected at the Pre-Bid Meeting on

 April 23, 2013 at 10:00 AM .

A bid submitted in the name of an individual should list the individual names followed by T/A and the
name of the company.

EXAMPLE:   John Doe, T/A Doe Contracting Company

In accordance with Title 29, Subsection 6962(d)(10)b of the Delaware Code, a penalty of $2,000.00 will
be withheld from the successful bidder for each occurrence for the failure to utilize any or all of the
Subcontractors set forth below:

ADDRESS
CATEGORIES SUBCONTRACTOR CITY AND STATE

                     NO       SUBCONTRACTING            CATEGORIES

                

                   

                          

              

           

                     

                 

                                                   

                        

              

        

               

         





Delaware Department of Transportation

QUESTIONS AND ANSWERS

T201380108.01

Equipment Storage Sheds  Statewide

Wednesday, May 08, 2013

Q # Question Answer

15
Are these buildings insulated and what is the requested R value?  

 �

If insulation is required it will be asked for in each case.

14

Page 75 and 76 in the bid pack what is the intent of these pages?   Are 

these pages just to give the bidders an idea of the approximate 

quantity of buildings?

These pages have been removed.

13
The bid form (discussed in pre-bid) would it be easier to have a 

completely different form for each building type.  

Refer to Addendum No. 1 "Prospective Bidders Note:  3", and 

revised bid pages. 

12

The 80 x 60 building in Wilmington mentioned in the pre-bid 

meeting, will that building be wood frame or steel?

The building will be a rigid frame (steel) design and construction. 

11

Regarding wage rates: in the pre bid meeting it was made clear that 

the higher of the two (State vs Davis Bacon) should be used for 

bidding.  Does this statement also apply as far as the counties are 

concerned? 

Yes.  Refer to Addendum No. 1 "Prospective Bidders Note: 3", and 

revised bid pages. 

10
Has it been determined, which building code we should use when 

estimating the steel buildings?

Refer to Addendum No. 1 "Prospective Bidders Note: 3", and revised 

bid pages. 

9

Will there be a need for a bid bond? A 10% Bid Bond is required to be submitted with the bid.  The Bid 

Bond form will be included in Addendum 1.  You must use the Bid 

Bond form provided in Addendum 1.                                                      

AIA or other bond forms are not acceptable.                                           

This is a change to the Pre-Bid Transcript, Page 6, Line 13.                   

Lines 14 through 16 refer to a Performance Bond referred to in 

Section II 2.3A of the contract.                                                                
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Q # Question Answer

8

Include protective pipe bollards? If protective pipe bollards are required it will be asked for in each 

case.

7
Include bird netting on the underside of the trusses? If bird netting on the underside of the trusses is required it will be 

asked for in each case.

6
 Buildings to receive  ‘double bubble’ insulation installed on the 

walls and roof?

If insulation is required it will be asked for in each case.

5

 Are posts to be protectively wrapped where they get buried in the 

ground?

If post wrap is required it will be asked for in each case.

4

I just want to re-confirm that these forms can be filled out by hand, 

that there is no forms to fill out electronically and send in on a disc?

Correct.  Bid forms and attachments may be typed or handwritten.

3

 For the Steel Buildings, I am assuming the price should include the 

trench excavation and backfill for the footings, piers and frost walls, 

as well as all necessary concrete work for a complete building with 

floor slab.  Is that correct? 

Yes.

2

 We are considering pricing both the wood pole buildings as well as 

the steel buildings, but there is only one bid form for the building 

types.  

Refer to Addendum No. 1 "Prospective Bidders Note: 3", and revised 

bid pages. 

1

 I didn’t see any specs on the steel as far as gauge of steel. Also it 

says 4”x5” downspouts seamless but you can get the gutters seamless 

but not the downspouts.

Refer to Addedndum No. 1 "Prospective Bidders Note: 4."   

Correction made for seamless gutters and not downspouts.  
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Contract No.T201380108.01  

EQUIPMENT STORAGE SHEDS
STATEWIDE

LOCATION

These improvements are located in STATEWIDE.

DESCRIPTION

The improvements consist of furnishing all labor and materials for, EQUIPMENT STORAGE
SHEDS, and other incidental construction in accordance with the location, notes and details shown on the
plans and as directed by the Engineer.

COMPLETION DATE

All work on this contract must be complete within  3 Calendar Years  .

PROSPECTIVE BIDDERS NOTE:

1. No retainage will be withheld on this contract.

2. The Department has adopted an External Complaint Procedure.  The procedure can be viewed on our
website at; http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-
2555.

3. Revised Bid Pages have been included with Addendum 1.  Note that there are now separate pages for
each county, and a separate column for Wood and Steel buildings.  Include the cost of permits, county
building requirements, and county wage rates in each of the bids.

Bidders can bid on any one or all counties.  Bidders can bid on only Wood, only Steel, or both types of
buildings.  If bidding Wood buildings, all Wood building items must be bid. If bidding Steel buildings,
all Steel building items must be bid.  

Do not enter a bid price of “0" for any item. If not bidding on one type of building, leave column blank.

4. Bidders please make note of Special Provision “EQUIPMENT STORAGE SHEDS” Section II, item
number 2.5F. “ORDER SPECS” (page 69).  The basic specifications for the buildings are to be industry
standard.  Bidders are hereby instructed to submit information (such as a brochure, cut sheet, drawing,
etc.) with their bid that describes the basic specifications for their submitted pricing.



ii

STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

English
Code

English
Description

Multiply
By

Metric
Code

Metric
Description

Suggested
CEC Metric

Code

ACRE Acre 0.4047 ha Hectare HECTARE

BAG Bag N/A Bag Bag BAG

C.F. Cubic Foot 0.02832 m³ Cubic Meter M3

C.Y. Cubic Yard 0.7646 m³ Cubic Meter M3

EA-DY Each Day N/A EA-DY Each Day EA-DY

EA-MO Each Month N/A EA-MO Each Month EA-MO

EA/NT Each Night N/A EA-NT Each Night EA/NT

EACH Each N/A EA Each EACH

GAL Gallon 3.785 L Liter L

HOUR Hour N/A h Hour HOUR

INCH Inch 25.4 mm Millimeter MM

L.F. Linear Foot 0.3048 m Linear Meter L.M.

L.S. Lump Sum N/A L.S. Lump Sum L.S.

LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM

LB Pound 0.4536 kg Kilogram KG

MFBM
Thousand Feet of
Board Measure

2.3597 m³ Cubic Meter M3

MGAL Thousand Gallons 3.785 kL Kiloliter KL

MILE Mile 1.609 km Kilometer KM

S.F. Square Foot 0.0929 m² Square Meter M2

S.Y. Square Yard 0.8361 m² Square Meter M2

SY-IN Square Yard-Inch 0.8495 m²-25 mm
Square Meter-25

Millimeter
M2-25 MM

TON Ton .9072 t
Metric Ton
(1000kg)

TON

N.A.* Kip 4.448 kN Kilonewton N.A.*

N.A.*
Thousand Pounds
per Square Inch

6.895 MPa Megapascal 
N.A.*

*Not used for units of measurement for payment.
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EQUIPMENT STORAGE SHEDS

SECTION I OVERVIEW AND AUTHORITY

1.1 Purpose

This Request for Request for Proposal (RFP) is issued by the Delaware Department of Transportation’s
Division of Maintenance and Operations (hereinafter designated as ‘Department’). The Department desires to
install Storage Buildings and Truck Sheds at various sites statewide.    

1.2 Intent

The Department intends to contract with multiple firms to provide storage buildings and truck sheds with
installation, site work and warranty in accordance with these requirements.  Firms may subcontract portions of
the work; however, the contracted firm is responsible to meet all requirements of this RFP.

1.3 Scope

This document contains general information relating to the procedural requirements in the preparation of
proposals to the Department, performance requirements and proposer characteristics, which must be met in
order for a proposal to receive consideration.

1.4 Authority

This Request for Request for Proposal is issued pursuant to 29 Del C §6962.

1.5 Inquiries

Should any proposer have any questions as to the intent or meaning of any part of this proposal, they
should contact the Department before submitting their proposal in time to receive a reply.  All inquiries
concerning this RFP must be submitted to the person designated below.  Firms are not to contact the
Department’s Maintenance Operations Section or other Department personnel.

Scott S. Gottfried, Contract Administration
Delaware Department of Transportation
800 Bay Road
Dover, Delaware  19903
(302) 760-2031
scott.gottfried@state.de.us

dot-ask@state.de.us
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SECTION II CONTRACT  REQUIREMENTS

2.1 Formal Contract 

The successful firm(s) shall promptly execute a contract , which shall incorporate the terms of
this RFP, within twenty (20) days after the award of the contract.  No proposer is to begin any
service prior to receipt of a Notice To Proceed (NTP) and a Purchase Order from the Department.

2.2 Effective Date

The contract will become effective upon execution by the Department, and purchases from the
contract may begin at any time thereafter.   The contract award shall be for a period of three years.
The Department reserves the right to contract for any of the above services from one or more
proposers in accordance with 29 Del. C §6986.  The Department may terminate the contract at any
time upon written notice to the firm.  

2.3 Purchase Orders

After award, the Department will issue Purchase Orders for purchasing selected equipment
storage sheds.  There is no guarantee that any Purchase Orders will be issued, nor for the timing
of any purchase order issuance.  In the event terms or criteria of the Purchase Order differ from
this document, the Purchase Order shall prevail.

A. Upon issuance of a Purchase Order, the vendor must furnish a Performance Bond, or certified
check, in the amount of 100% of the purchase order amount, whichever is less, made payable to the
State of Delaware and prepared on an approved form as security for the faithful performance of the
contract within ten (10) days of issuance of the Purchase Order.  The surety thereon must be such
surety company or companies as are acceptable to the State of Delaware and as are authorized to
transact business in this State.  Attorneys-in-Fact who sign proposal bonds must file with each bond a
certified copy of their power of attorney to sign said bond.

2.4 Department Responsibilities

The Department’s responsibilities include issuing Purchase Orders for desired products.

2.5 Terms of Contract

A. EXEMPT FROM TAXES: Articles covered by this proposal are exempt of all FEDERAL and
STATE TAXES.  Such taxes shall not be included in prices quoted.  Successful bidder(s) will be
required to furnish necessary or applicable tax exemption forms with his (their) invoices.

B. PRICES QUOTED: The prices quoted are that for which the current model(s) and/or service(s) will
be furnished F.O.B. point of delivery and include all charges that may be imposed during the life of
the contract.

C. DELIVERY PROVISIONS:

1. TIME: The timing of deliver/completion of contracted items/products will be determined by a
schedule, established by the provider and agreed upon by the Department upon execution of this
contract.

2.  LIQUIDATED DAMAGES: A sum of $750.00 per unit/per day will be deducted by the
Department from moneys due the vendor, not as a penalty, but as liquidated damages for each
unit not delivered on or before the date specified in paragraph C.1. above and in complete
compliance.  Saturdays, Sundays and State legal holidays will be excluded from the
computations for the assessment of liquidated damages.

3. EXTENSIONS: The Department will only consider an extension of the delivery time specified
under the terms of this contract in cases where labor strikes, national emergencies or acts of God
shall prevent the required fulfillment of the contract.  Evidence of such delays must be submitted
for consideration.  Knowledge of existing or pending strikes will be taken into consideration
when placing Purchase Orders.

D. INSPECTION: Upon delivery, the article(s) will be inspected by an authorized representative of the
Department, and if found defective or if it fails in any way to meet the specifications in this proposal,
it will be rejected.  Inspection will be performed within five (5) working days after
delivery/completion.

E. PRODUCTS BY NAME: Specifications of products by name are intended to be descriptive of
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SPECIFICATIONS

Contract Notes
Construction of this contract shall conform to Delaware Department of Transportation Standard
Specifications dated August 2001 as amended by the supplemental specifications, the special
provisions, the most recent standard construction details, Delaware manual on Uniform Traffic
Control Devices and these specifications.

Construction shall conform to all local, federal and state building codes.

The contractor shall acquire all required permits from state and local government as well as the
State Fire Marshall. 

All building sites are to be considered level.  Contractor is to include earthwork price schedule
for any leveling if necessary.

Signed and sealed (by a PE) shop drawings that shall be submitted prior to building construction
for the purpose of obtaining permits.

Labor rates shall comply with the State of Delaware prevailing wage rate regulations.

Each storage shed is intended to have 15’ W x 60’ L bays to accommodate DelDOT truck
storage, unless otherwise noted.

Additional Buildings not listed may be required at a later date.  Contractor to provide a cost per
square foot of construction for alternate building sizes not included on the equipment storage
shed list.

Overhead Doors

Sectional Overhead Door Standard 14’ H x 12” W, 24 Gauge minimum. 
Painted-White

Weather tight

Minimum 3 vision lights each

Vendor is to provide unit cost to supply and install additional standard, and optional 12’ H x 

20’ W overhead door.

Personnel Door
3’Wx 6’8”H hollow metal door and frame

Painted – White

Vendor to also provide unit cost to supply and install additional standard door

Concrete Floors
6” Type B State Mix over 6” #57 Stone

Broom finish

Vendor to provide price schedule for earthwork

All buildings have floors

Vendor to also provide unit square foot cost to supply and install additional concrete 6” thick.

Load Conditions

Vendor to detail all design conditions to meet code for the State of Delaware.
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Overhangs

12” overhangs on the front and rear of the buildings

Soffit shall be solid faced

Gutter and Downspouts

5” D style Aluminum Gutter\

4” x 5” Aluminum Downspout spaced evenly at approx. 30’

All buildings are to be provided with gutters/downspouts to be one piece.

Concrete Aprons

6” type B State Mix over 6” #57 Stone

Broom finish

Colors

Walls                                        White with 2’ blue trim at the bottom

Base Trim                                 Blue

Roof                                       White

Eave                                          White

Gable                                         White

Soffit                                          White

Trim                                           White

Provide on various DelDOT sites, statewide:        

            Size                Quantity

S-1    165’ x 60’ x 16’     1           Enclosed 4 sides,  11 overhead doors,  2 personnel doors,  
            8’ x 165’ apron

S-2     150’ x 60’x 16’            4           Enclosed 3 sides

S-3     120’ x 60’x 16’           2           Enclosed 3 sides

S-4      120‘x  60 x  16’          1    Enclosed  4 sides, eight overhead doors, 1 personnel
door, 8’ x 120’ apron

S-5       90’ x 60’ x 16’           6    Enclosed  4 sides, 6 overhead doors, 1 personnel door, 8’
x90’ apron

S- 6      75’ x 60’ x 16’           2           Enclosed 4 sides, 5 overhead doors, 2 personnel doors

S- 7      60’ x 40’ x 16’           2           Enclosed 4 sides, 1 overhead door, 1 personnel door, 8’ x
40’ apron

S-8      60’ x 30’ x 16’            2   Enclosed  4 sides, 3 overhead door, 1 personnel door, 8’ x
30’ apron

Note: Additional Buildings not listed above may be required at a later date.  Alternate sizes may
also be requested at a later date. 
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201380108.01     PROJECT(S):)

 All figures must be typewritten or written in ink.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   WOOD SHED    |   STEEL SHED
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001 EQUIPMENT STORAGE SHEDS - NEW CASTLE COUNTY
 -------------------------------------------------------------------------------
      |S-1                      |               |                |
  0010|                         |EA        1.000|                |
      --------------------------------------------------------------------------     
      |S-2                      |               |                |
  0020|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-3                      |               |                |
  0030|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-4                      |               |                |
  0040|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-5                      |               |                |
  0050|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-6                      |               |                |
  0060|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-7                      |               |                |
  0070|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-8                      |               |                |
  0080|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |14' H x 12' W OVERHEAD   |               |                |
  0090|DOOR                     |EA        1.000|                |
 -------------------------------------------------------------------------------
      |12' H x 20' W OVERHEAD   |               |                |
  0100|DOOR                     |EA        1.000|                |
   -------------------------------------------------------------------------------
      |14' H x 12' W OVERHEAD   |               |                |
  0110|DOOR W/ ELECTRIC DOOR    |          1.000|                |
      |OPENER                   |EA             |                |
 -------------------------------------------------------------------------------
      |12' H x 20' W OVERHEAD   |               |                |
  0120|DOOR W/ ELECTRIC DOOR    |          1.000|                |
      |OPENER                   |EA             |                |
 -------------------------------------------------------------------------------
      |3' W x 6'-8" W PERSONNEL |               |                |
  0130|DOOR                     |          1.000|                |
      |                         |EA             |                |
      |SUPPLIED W/ CLOSER AND   |               |                |
      |KEYED HARDWARE.  DOOR    |               |                |  
      |HARDWARE SHALL MEET ADA &|               |                |
      |DE FIRE MARSHAL REGS.    |               |                |
 -------------------------------------------------------------------------------
      |1 SQUARE FOOT COST TO    |               |                |
  0140|SUPPLY AND INSTALL       |          1.000|                |
      |ADDITIONAL CONCRETE 6"   |EA             |                |
      |THICK, W/ FIBER REINFORM-|               |                |
      |MENT, OV 6" #57 STONE    |               |                | 
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 NEW CASTLE COUNTY TOTAL    |
-------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           2
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201380108.01     PROJECT(S):)

 All figures must be typewritten or written in ink.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   WOOD SHED    |   STEEL SHED
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0002 EQUIPMENT STORAGE SHEDS - KENT COUNTY
 -------------------------------------------------------------------------------
      |S-1                      |               |                |
  0010|                         |EA        1.000|                |
      --------------------------------------------------------------------------     
      |S-2                      |               |                |
  0020|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-3                      |               |                |
  0030|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-4                      |               |                |
  0040|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-5                      |               |                |
  0050|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-6                      |               |                |
  0060|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-7                      |               |                |
  0070|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-8                      |               |                |
  0080|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |14' H x 12' W OVERHEAD   |               |                |
  0090|DOOR                     |EA        1.000|                |
 -------------------------------------------------------------------------------
      |12' H x 20' W OVERHEAD   |               |                |
  0100|DOOR                     |EA        1.000|                |
   -------------------------------------------------------------------------------
      |14' H x 12' W OVERHEAD   |               |                |
  0110|DOOR W/ ELECTRIC DOOR    |          1.000|                |
      |OPENER                   |EA             |                |
 -------------------------------------------------------------------------------
      |12' H x 20' W OVERHEAD   |               |                |
  0120|DOOR W/ ELECTRIC DOOR    |          1.000|                |
      |OPENER                   |EA             |                |
 -------------------------------------------------------------------------------
      |3' W x 6'-8" W PERSONNEL |               |                |
  0130|DOOR                     |          1.000|                |
      |                         |EA             |                |
      |SUPPLIED W/ CLOSER AND   |               |                |
      |KEYED HARDWARE.  DOOR    |               |                |  
      |HARDWARE SHALL MEET ADA &|               |                |
      |DE FIRE MARSHAL REGS.    |               |                |
 -------------------------------------------------------------------------------
      |1 SQUARE FOOT COST TO    |               |                |
  0140|SUPPLY AND INSTALL       |          1.000|                |
      |ADDITIONAL CONCRETE 6"   |EA             |                |
      |THICK, W/ FIBER REINFORM-|               |                |
      |MENT, OV 6" #57 STONE    |               |                | 
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0002 KENT COUNTY TOTAL          |
-------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           3
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201380108.01     PROJECT(S):)

 All figures must be typewritten or written in ink.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   WOOD SHED    |   STEEL SHED
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0003 EQUIPMENT STORAGE SHEDS - SUSSEX COUNTY
 -------------------------------------------------------------------------------
      |S-1                      |               |                |
  0010|                         |EA        1.000|                |
      --------------------------------------------------------------------------     
      |S-2                      |               |                |
  0020|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-3                      |               |                |
  0030|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-4                      |               |                |
  0040|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-5                      |               |                |
  0050|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-6                      |               |                |
  0060|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-7                      |               |                |
  0070|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |S-8                      |               |                |
  0080|                         |EA        1.000|                |
 -------------------------------------------------------------------------------
      |14' H x 12' W OVERHEAD   |               |                |
  0090|DOOR                     |EA        1.000|                |
 -------------------------------------------------------------------------------
      |12' H x 20' W OVERHEAD   |               |                |
  0100|DOOR                     |EA        1.000|                |
   -------------------------------------------------------------------------------
      |14' H x 12' W OVERHEAD   |               |                |
  0110|DOOR W/ ELECTRIC DOOR    |          1.000|                |
      |OPENER                   |EA             |                |
 -------------------------------------------------------------------------------
      |12' H x 20' W OVERHEAD   |               |                |
  0120|DOOR W/ ELECTRIC DOOR    |          1.000|                |
      |OPENER                   |EA             |                |
 -------------------------------------------------------------------------------
      |3' W x 6'-8" W PERSONNEL |               |                |
  0130|DOOR                     |          1.000|                |
      |                         |EA             |                |
      |SUPPLIED W/ CLOSER AND   |               |                |
      |KEYED HARDWARE.  DOOR    |               |                |  
      |HARDWARE SHALL MEET ADA &|               |                |
      |DE FIRE MARSHAL REGS.    |               |                |
 -------------------------------------------------------------------------------
      |1 SQUARE FOOT COST TO    |               |                |
  0140|SUPPLY AND INSTALL       |          1.000|                |
      |ADDITIONAL CONCRETE 6"   |EA             |                |
      |THICK, W/ FIBER REINFORM-|               |                |
      |MENT, OV 6" #57 STONE    |               |                | 
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0003 SUSSEX COUNTY TOTAL        |
-------------------------------------------------------------------------------
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BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:                                                                           
                          of                                                 in the County of                          and State of                    
         as Principal, and                                                                                  of                                     in the
County of                    and State of                       as Surety, legally authorized to do business in the State
of Delaware ("State"), are held and firmly unto the State in the sum of                                                        
                                                            Dollars ($                      ), or             percent not to exceed                 
                                                                                       Dollars ($                        ) of amount of bid on
Contract No.  T201380108.01     , to be paid to the State for the use and benefit of its Department of
Transportation ("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and
each of our heirs, executors, administrators, and successors, jointly and severally for and in the whole
firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden
Principal who has submitted to the DelDOT a certain proposal to enter into this contract for the
furnishing of certain materiel and/or services within the State, shall be awarded this Contract, and if said
Principal shall well and truly enter into and execute this Contract as may be required by the terms of this
Contract and approved by the DelDOT, this Contract to be entered into within twenty days after the date
of official notice of the award thereof in accordance with the terms of said proposal, then this obligation
shall be void or else to be and remain in full force and virtue.

Sealed with             seal and dated this            day of                     in the year of our Lord two thousand and
                            ( 20     ).

SEALED, AND DELIVERED IN THE
presence of

  
Name of Bidder (Organization)

Corporate
Seal

By:
Authorized Signature

Attest  
Title

 
Name of Surety

Witness: By:

 

Title
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