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Contract No.T201403101.01
COMMUNITY TRANSPORTATION FUND, NORTH I, 2014 OPEN END
NEW CASTLE COUNTY
GENERAL DESCRIPTION

LOCATION

These improvements are located in NEW CASTLE County more specifically shown on the Location
Map(s) of the enclosed Plans.

DESCRIPTION
The improvements consist of furnishing all labor and materials for COMMUNITY
TRANSPORTATION FUND, NORTH I, 2014 OPEN END, and other incidental construction in accordance

with the location, notes and details shown on the plans and as directed by the Engineer.

COMPLETION DATE

All work on this contract must be complete within 365 Calendar Days . It is the Department's intent
to issue a Notice to Proceed such that work starts on or about April 1, 2014.

PROSPECTIVE BIDDERS NOTES:

1. Bidders must Request a Plan-holder CD of the Official Plans and Specifications from the Department in
Order to Submit a Bid. Bidders are requested to use the electronic bidding file, Expedite version 5.9a,
provided on the Plan-holder CD. The installation file and instructions are also available on our Website
at: http://www.deldot.gov/information/business/bids/const proj bid info.shtml.

Bidders are reminded that their bid should include the completed electronic Expedite file on a CD, and
MUST contain a paper file of your completed bid pages and required forms, with original signatures.

2. No retainage will be withheld on this contract.

3. The Department's External Complaint Procedure can be viewed on the DelDOT Website at;
http://www.deldot.gov/information/business/.

4. Please note the Special Provision titled Changes to Project Documents During Advertisement.


http://www.deldot.gov/information/business/bids/const_proj_bid_info.shtml
http://www.deldot.gov/information/business/

STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

Eélglish English Multiply Metric Metric Csélggl\e/[setfr(ilc
ode Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m? Cubic Meter M3
CY. Cubic Yard 0.7646 m? Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 254 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter LM.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MEBM | Thousand Feetof 5 3597 m’ Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
SY. Square Yard 0.8361 m? Square Meter M2
SY-IN Square Yard-Inch 0.8495 m?-25 mm Sqlﬁr;hl;/[nzig'zs M2-25 MM
TON Ton 9072 ( “?%%ggg‘;n TON
N.A* Kip 4.448 kN Kilonewton N.A*
N.A* T;lf;ussgﬁgrgciﬁggs 6.895 MPa Megapascal N.AX

*Not used for units of measurement for payment.
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Contract No. T201403101.01

GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications, Supplemental Standard Specifications, the
Special Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to
be performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or by firms
contracting with the State or any political subdivision thereof, preference in employment of laborers,
workmen or mechanics shall be given to bona fide legal citizens of the State who have established
citizenship by residence of at least 90 days in the State. Each public works contract for the construction
of public works for the State or any political subdivision thereof shall contain a stipulation that any
person, company or corporation who violates this section shall pay a penalty to the Secretary of Finance
equal to the amount of compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by State
appropriation, such contracts shall include the following provisions:

During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment because of
race, creed, color, sex, sexual orientation, gender identity or national origin. The contractor will take
positive steps to ensure that applicants are employed and that employees are treated during
employment without regard to their race, creed, color, sex, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or termination; rates
of pay or other forms of compensation; and selection for training, including apprenticeship. The
contractor agrees to post in conspicuous places available to employees and applicants for
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employment notices to be provided by the contracting agency setting forth this nondiscrimination
clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the
contractor, state that all qualified applicants will receive consideration for employment without
regard to race, creed, color, sex, sexual orientation, gender identity or national origin."

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the Engineer: If the performance of all or any portion of the work is
suspended or delayed by the Engineer in writing for an unreasonable period of time (not originally
anticipated, customary or inherent to the construction industry) and the contractor believes that additional
compensation and/or contract time is due as a result of such suspension or delay, the contractor shall submit
to the Engineer in writing a request for adjustment within 7 calendar days of receipt of the notice to resume
work. The request shall set fourth the reasons and support for such adjustment.

Upon receipt, the Engineer will evaluate the contractor's request. If the Engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
or subcontractors at any approved tier, and not caused by weather, the Engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The Engineer will notify the contractor
of his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed.

No contract adjustment will be allowed under this clause to the extent that performance would have been
suspended or delayed by any other cause, or for which an adjustment is provided for or excluded under any
other term or condition of this contract.
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Significant changes in the character of work: The Engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from that involved
or included in the original proposed construction or

(B) When a major item of work, as defined elsewhere in the contract, is increased in excess of 125
percent or decreased below 75 percent of the original contract quantity. Any allowance for an
increase in quantity shall apply only to that portion in excess of 125 percent of original contract
item quantity, or in case of a decrease below 75 percent, to the actual amount of work performed.

(remainder of page is blank)
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PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION
Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims.

(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor
shall keep and maintain the sworn payroll information for a period of 6 months from the last day of the
work week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project. In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published,
the rates in effect at the time of the execution of the contract shall be the applicable rates for the project."

(remainder of page is blank)



Mailing Address:

225 CORPORATE BRQULEVARD
SUITE 104

NEWARK, DE 19702

STATE OF DELAWARE
DEPARTMENT OF LABOR

DIVISION COF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT

PHONE: (302) 451-3423

Located at:
225 CORPORATE BOULEVARD
SUITE 104

NEWARK, DE 19702

PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 15, 2013
CLASSIFICATION NEW CASTLE KENT SUSSEX

BRICKLAYERS 46,83 46.83 14,51
CARPENTERS 42 .64 50.06 39.82
CEMENT FINISHERS 28.79 26.13 23.29
ELECTRICAL LINE WORKERS 22.50 43 .42 21.25
ELECTRICIANS 60.60 60.60 60.60
IRON WORKERS 42.20 23.87 25.35
LABORERS 28.95 26.97 26.82
MILLWRIGHTS 16.11f 15.63 13.4%
PAINTERS 58.07 58.07 58.07
PILEDRIVERS 66.42 23.75 26.95
POWER EQUIPMENT QOPERATORS 37.00 29.47 27.1¢6
SHEET METAL WORKERS 22.75 20.31 18.40
TRUCK DRIVERS 1 42

/74

T =%

ADF‘]TN ?X‘RATOR" OFF1CEF LAEORM NFORCEMENT

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY CF THE REGULATIONS OR
CLASSIFICATIONS, PHONE (302} 451-3423.

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: T201403101.01 Community Transportation Fund, Nerth I, 2014 Open End, New

Castle County
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs forms/manuals/standard specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of the
above referenced Supplemental Specifications will be included in the final contract documents upon
award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.



http://www.deldot.gov/information/pubs_forms/manuals/standard_specifications/index.shtml
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SPECIAL PROVISIONS
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans and/or
in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in the
Standard Specifications, and all applicable requirements of the Section shall remain effective unless otherwise
modified by the Special Provisions. The last three digits of the construction item identifies the item by
sequential number under that Section. Sequential numbers for all items covered under Standard Specifications
range from 000 to 499. A comprehensive list of construction item numbers begins on page 421 of the
Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:

The first three digits of the construction items, covered under Special Provisions, indicates the applicable

Section number of the Standard Specifications, and shall be governed fully by the requirements of the Special

Provisions. The last three digit of the items covered under Special Provisions identifies the item by sequential
number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number

11
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CHANGES TO PROJECT DOCUMENTS DURING ADVERTISEMENT

PRINTED PLANS AND SPECIFICATIONS NOT AVAILABLE FROM DELDOT.

The Department is not providing printed plans or specifications for this project. Bidders must contact
the Department in order to receive a CD that contains all bid documents. Bidders are able to use the CD
to print the plans and specifications. While the plans and specifications are available on-line at
DelDOT’s Website, the Website bid documents are not authorized for submitting bids, and the Website
documents are marked as such. To receive required bid Documents on a CD, contact:

Contract Administration, Delaware Department of Transportation
P.O. Box 778, Dover, DE 19903

e-mail: dot-ask(@state.de.us

Phone: (302) 760-2030

The Department is providing a printed set of plans and specifications available for viewing in the Bidder's
Room, Transportation Administration Center, 800 Bay Road, Dover, Delaware, Monday through Friday
excluding holidays from 8:00A.M. through 4:15 P.M.

QUESTIONS AND ANSWERS
All questions pertaining to this project are to be submitted to the following e-mail address:
dot-ask@state.de.us

Questions and Answers will be dated and posted periodically on Delaware’s Bid Solicitation Directory
Website located at: http://www.bids.delaware.gov/

Final Questions and Answers will be posted no later than the end of the day, two working days prior to
the bid date.

All Questions and Answers posted by the Department on the above Website are included by
reference and become part of the contract documents. The awarded bidder will receive a hard copy
of the final posted Questions and Answers.

Potential bidders that do not have access to the internet may contact Jim Hoagland, Contract Services
Administrator, by telephone at (302) 760-2036 to make other arrangements.

CERTIFICATION PAGE - ENTRY FOR QUESTIONS AND ANSWERS

Insert the Date of the final Questions and Answers document where indicated on the Certification page.
The final Date is near the top of the posted Questions and Answers form one day prior to Bid Date. This
final Date must be submitted on the Certification page.

ADDENDA

The Department is not providing printed Addendums, if issued, for this project. All addendums will be
posted on the Department’s Website, and are included by reference and become part of the
contract documents. It is the responsibility of the bidder to check the Website as needed. If there are
Addendums issued, the final Addendum will be posted no later than the end of the day, two working days
prior to the bid date.

CERTIFICATION PAGE - ENTRY FOR ADDENDA

Insert each issued Addendum number and date of the Addendum where indicated on the Certification
page, indicating your bid includes all issued Addendums. Each Addendum number and date of the
Addendum must be submitted on the Certification page.

13
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be the
industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania.

The Project Asphalt Cement Base Price will be the anticipated Delaware Posted Asphalt Cement Price
expected to be in effect at the time of receipt of bids.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base Price
are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be computed
on the basis of weight tickets and asphalt percentage from the approved job mix formula.

For Recycled Hot-Mix the asphalt percentage eligible for cost adjustment shall be only the new asphalt
cement added to the mix.

There shall be no separate payment per ton (metric ton) cost of asphalt cement. That cost shall be included
in the various unit prices bid per ton (metric ton) for those bid items that contain asphalt cement (mentioned
above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the actual
grade of asphalt used. The Project Asphalt Cement Base Price for the project will be $560.00 per ton
($617.30 per metric ton).

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the last
authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated damages
are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement cost
shall be adjusted downward accordingly.

NOTE
Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only to
those contracts involving items related to bituminous base and pavements, and with bitumen, having a total

of 1,000 tons (1,000 metric tons) or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and
15,000 gallons (60 000 liters) or more in case of Sections 304, 404 and 405.

14
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401511 - REMOVE AND CONSTRUCT SPEED HUMP

Description:

This work consists of furnishing all materials and removing the existing speed hump and reconstructing
new bituminous concrete speed hump and installing delineators at the location(s) shown on the Plans and/or
as directed by the Engineer.

Materials:

The materials required for the reconstruction of the speed hump shall be bituminous concrete Type C and
shall conform to the requirements of Section 401, and for permanent striping, requirements of Section 748
of the Standard Specifications shall govern.

The delineator blank shallbe 6 x 12 (150 mm x 300 mm) aluminum plate, alloy 6061 T651 or 5052
H32,1/8 (3 mm) (min) in thickness with 1 1/2 (38 mm) radius corners, punched with two (2) 1/2 (11 mm)
holes 2 (50 mm) from top and bottom, treated with a chromate conversion coating meeting ASTM B449.

Reflector shall be covered on one side only with Type III High Intensity grade silver retroreflective
sheeting or other approved material with greater reflectivity.

The breakaway delineator post shall be composed of square steel tubes conforming to the notes and
details shown on the Plans.

Pavement striping shall be alkyd-thermoplastic.

Construction Method:

After removal and disposal of the existing speed hump, the new speed hump shall be constructed in
accordance with the applicable requirements of Section 401. While the Plans depict the construction of Speed
Humps in two passes, the Department has obtained satisfactory results in constructing the speed hump
through template ramps, which allow the placement of bituminous concrete in one pass. However, regardless
of the method used, it shall be the responsibility of the Contractor to produce satisfactory results in
constructing the speed hump in accordance with the details shown on the Plan.

One of the important requirements of this Contract is that the Contractor shall rotomill only those
roadway pavement as required by the Plans within one residential community, or nearby communities without
over extending the milling operation in one working day, and shall return the following day to construct the
speed humps at those locations milled on the previous day.

Two (2) reflectors per post are to be mounted back to back 4 (1.2 m) from the ground with two (2)
M10x1.5 grade 2 plated steel hex head bolts with two way steel lock nuts. Nylon washers are also to be used
between the bolt or nut and the reflector face.

Within 48 hours of installation the speed hump shall be striped as specified in the Plan notes and details.
If the Contractor elects to use temporary striping prior to the permanent pavement striping such temporary
striping will be considered incidental to this item.

Method of Measurement:

The quantity of speed hump will be measured as the number of linear feet (meters) of speed hump
removed and constructed and accepted, measured between the two curb lines of the road.

Basis of Payment:

The quantity speed hump will be paid for at the Contract unit price per linear foot (meter). Price and
payment will constitute full compensation for removing and disposing of existing speed hump, furnishing
and placing all materials, saw cutting, pavement milling, furnishing and installing delineators, permanent
striping, and for all labor, equipment, tools, and incidentals necessary to complete the work.
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Cost of maintaining the traffic in accordance with the requirements of the Standard Specifications shall
also be included under this item, unless otherwise Maintenance of Traffic is a separate bid item under this
Contract.

10/25/2013
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401520 - PAVING SURCHARGE, ZONE 1
401521 - PAVING SURCHARGE, ZONE 2
401522 - PAVING SURCHARGE, ZONE 3
401523 - PAVING SURCHARGE, ZONE 4
401524 - PAVING SURCHARGE, ZONE 5§
401525 - PAVING SURCHARGE, ZONE 6
401526 - PAVING SURCHARGE, ZONE 7
401527 - PAVING SURCHARGE, ZONE 8
401528 - PAVING SURCHARGE, ZONE 9
401529 - PAVING SURCHARGE, ZONE 10
401530 - PAVING SURCHARGE, ZONE 11
401531 - PAVING SURCHARGE, ZONE 12
401532 - PAVING SURCHARGE, ZONE 13
401533 - PAVING SURCHARGE, ZONE 14
401534 - PAVING SURCHARGE, ZONE 15
401535 - PAVING SURCHARGE, ZONE 16
401536 - PAVING SURCHARGE, ZONE 17
401537 - PAVING SURCHARGE, ZONE 18
401538 - PAVING SURCHARGE, ZONE 19

Description:

The item(s) "Paving Surcharge" consist of compensating the Contractor for cost differential in supplying
bituminous concrete material to the specific zone as shown on the Plans.

All the requirements of Section 401 shall be applicable to these items except as modified herein and in
the Superpave Special Provisions.

Method of Measurement:

The Contractor will be paid an additional amount per ton (metric ton) as a surcharge over the Contract
unit price bid for each type of bituminous concrete items covered by applicable Sections 0of401, 402, 403 and
Special Provisions to be used in that particular Zone for day and nighttime paving or patching.

Basis of Payment:

The payment for the item will be made at the Contract unit price per ton (metric ton) bid for the item
"Paving Surcharge" for the applicable Zone in the Contract, which price will be full compensation.

10/25/2013
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant materials
and constructing bituminous asphalt pavements and the calculation for incentives and disincentives for
materials and construction. The Engineer will evaluate all materials and construction for acceptance. The
procedures for acceptance are described in this Section. Include the costs for all materials, labor, equipment,
tools, and incidentals necessary to meet the requirements of this specification in the bid price per ton for the
bituminous asphalt. Payment to the Contractor for the bituminous asphalt item(s) will be based on the
Contract price per ton and the pay adjustments described in this specification.

.02 Bituminous Concrete Production — Quality Acceptance

(a) Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis. The Engineer will
conduct acceptance tests. The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results. The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from delivery
trucks before the trucks leave the production plant. Hand samples to the Engineer to be marked accordingly.
The sample shall represent the material produced by the Contractor, and shall be of sufficient size to allow
the Engineer to complete all required acceptance tests. The Engineer will direct the Contractor when to
capture these samples, on a statistically random, unbiased basis, established before production begins each
day based upon the anticipated production tonnage. The captured sample shall be from the Engineer specified
delivery truck. The Contractor may visually inspect the specified delivery load during sampling and elect to
reject the load. If the contractor elects to reject the specified delivery truck, each subsequent load will be
inspected until a visually acceptable load is produced for acceptance testing. All visually rejected loads shall
not be sent to a Department project.

The first sample of the production day will be randomly generated by the Engineer between loads 0 and
12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots for the
production day. Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample.
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material. The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on any
acceptance sample.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall have
the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three days,
whichever is reached first. If the 2000™ ton target lot size is achieved during a production day, the lot size
shall extend to the end of that production day. The Contractor may interrupt the production of one JMF in
order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-sized
500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
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production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material:

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA) Specimens by
Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the
Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt (HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum
Drying Apparatus

(b) Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work based on daily
production.

Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment. Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
to the method described in Appendix B. If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
shall include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the compaction

will be calculated by using the material production lots as referenced in .02 Acceptance Plan (a) Material
Production - B Tests and Evaluation and analyzing the compaction results over the individual days covered
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in the material production lot. The compaction results will be combined with the material results to obtain
a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and 1000
tons, the Engineer shall randomly determine four compaction acceptance test locations. If the compaction lot
is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction acceptance test
locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly determine eight
compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the Engineer shall
randomly determine two compaction acceptance test locations per 500 tons.

If a randomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification. If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet from
a new transverse joint.

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the Engineer.
Cores submitted that are not from the location designated by the Engineer will not be tested and will be paid
at zero pay.

Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing.

Provide any traffic control required for the structural number investigation, sampling, and testing work
at no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140°F or less. Cut
each core with care in order to prevent damaging the core. Damaged cores will not be tested. Label each core
with contract number, date of construction, and number XX of XX upon removal from the roadway. Place
cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate cores
in the same cylinder mold with paper. Attach a completed QC test record for the represented area with the
corresponding cores. The Engineer will also complete a test record for areas tested for the QA report and
provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and report
distribution at the end of each production day.

Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core holes
shall be filled immediately. Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to evaluate
their quality:

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum
Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material at
the production plant in order to calculate the average theoretical maximum specific gravity of the cores. The
average will be based on the production days test results and as many test results needed from previous days
production to have an average of five samples. If there are less than five values available, the Engineer will
use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.

.03 Payment and Pay Adjustment Factors.
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The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with this
specification. The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently. When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material. Removed material will not be used
in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price and
calculated according to section .03(a) of this specification. Pavement construction Pay Adjustments will be
calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this
specification.

(a) Material Production - Pay Adjustment.

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:

Table 2
Table 2 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sieve (>19.0 mm) 7.0 0.30
#8 Sieve (<12.5 mm) 5.0 0.30
#200 Sieve (0.075mm Sieve) 2.0 0.30
Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will use
the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values for the lot
to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):

QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):

QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower Payment
Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation Method. (Use the
column for “n” representing the number of sublots in the lot. Use the closest value on the table when
the exact value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:

PWL =PU + PL - 100.

Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL by the

weight factor shown in Table 2 for that parameter.

Add the calculated adjustments of all the parameters together to determine the Composite PWL for

the lot.

8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated PWL.
When all properties of a single test are within the single test tolerance of Table 2, Pay Adjustment
factors shall be determined by Column B. When any property of a single test is outside of the Single
Test Tolerance parameters defined in Table 2, the Material Pay Adjustment factor shall be
determined by Column C

9. For each lot, determine the final material price adjustment:

S

Final Material Pay Adjustment = (Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%.
This final pay calculation will be paid to the cent.
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In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace the
material at no additional cost to the Department. When the PWL of any material parameter in Table 2 is
below 60, the Engineer may require the removal and replacement of the material at no additional cost to the
Department. Test results on removed material shall not be used in calculation of future PWL calculations for
Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with the two
most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2, that
sample will be isolated. For payment purposes, the test result of the out of acceptable tolerance sample will
be combined with the two previous acceptable samples of the same JMF and analyzed per this specification.
The material that is considered out of the acceptable tolerance will only include the material within the
represented sub-lot (i.e., a maximum of 500 tons). If the previous acceptable test result is from the previous
production day, only the material produced on the second production day will be considered out of tolerance.
All future sub lots will not include the isolated test. The pay factors for the out of tolerance sample lot will
be calculated using column C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the Contractors
QC sample duplicates the QA sample test result, the Contractor can make an appropriate change to the
mixture (within the JMF boundaries), and request to have that sample further isolated. After the Contractor
has made appropriate changes, the Contractor will visually inspect each produced load. The first visually
acceptable load will be sampled and tested. If that sample test result shows compliance with the
specifications, the material that is considered out of the acceptable tolerance will include the material from
the previous acceptable test result to the third load after the initially sampled and tested sample. If the sample
does not meet the specification requirements, the Engineer will no longer accept material. Production may
resume when changes have been made and an acceptable sample and test result is obtained.

Table 3 - Quality Level Analysis by the Standard Deviation Method
QU and QL for ‘n’ Samples
PU or PL n=3 n=4 n=5 | n=6 n="7 n=3§ n=9
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
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Table 3 - Quality Level Analysis by the Standard Deviation Method

PU or PL

QU and QL for ‘n’ Samples

n=3

n=4

n=>5

n==6

n=7

n=_§

n=9

81

0.93

0.91
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Table 3 - Quality Level Analysis by the Standard Deviation Method

QU and QL for ‘n’ Samples
PU or PL n=3 n=4 n=5 | n=6 n="7 n=3§ n=9
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%) Pay Adjustment Factor (%)
Column B Column C

100 +5 0

99 +4 1

98 +3 -2

97 +2 -3

96 +1 -4

95 0 -5

94 -1 -6

93 -2 -7

92 -3 -8

91 -4 -9

PWL<91 PWL - 100 PWL - 100
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(b) Pavement Construction - Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the construction
of the pavement, based on the following parameter:

- Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the pavement
construction pay adjustment for each lot of work. .

1. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest 0.001 unit.
Obtain the Theoretical maximum Specific Gravity values from the corresponding laboratory sublot
tests.

2. Calculate the Degree of Compaction:
Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded to the
nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level of the
lot. The lots compaction test level shall be averaged and recorded to the nearest whole percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree of
compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:
Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x 30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)
>97.0 >96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75 -96.25 -3
95.5 95.26 — 95.74 -2
95.0 94.75 - 95.25 0
94.5 94.26 —94.74 0
94.0 93.75-94.25 1
93.5 93.26 —93.74 3
93.0 92.75-93.25 5
92.5 92.26 - 92.74 3
92.0 91.75-92.25 0
91.5 91.26-91.74 0
91.0 90.75-91.25 -5
90.5 90.26 — 90.74 -15
90.0 89.75 - 90.25 -20
89.5 89.26 — 89.74 -25
89.0 88.75 — 89.25 -30
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88.5

88.26 — 88.74

<88.0

<88.25

-100*

*

or remove and replace it at Engineer's discretion

Table 5A: Compaction Price Adjustment Other' Locations

Degree of Compaction Range Pay Adjustment Factor (%)
>97.0 >96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75-96.25 -3
95.5 95.26 — 95.74 -2
95.0 94.75 - 95.25 0
94.5 94.26 —94.74 0
94.0 93.75-94.25 0
93.5 93.26 —93.74 1
93.0 92.75-93.25 3
92.5 92.26 - 92.74 1
92.0 91.75-92.25 0
91.5 91.26-91.74 0
91.0 90.75-91.25 0
90.5 90.26 — 90.74 0
90.0 89.75 - 90.25 0
89.5 89.26 — 89.74 0
89.0 88.75 — 89.25 -1
88.5 88.26 — 88.74 -3
88.0 87.75 — 88.25 -5
87.5 87.26 —87.74 -10
87.0 86.75 — 87.25 -15
86.5 86.26 — 86.74 -20
86.0 85.75 — 86.25 -25
85.5 85.26 — 85.74 -30
85.0 84.75 — 85.25 -40
84.5 84.26 — 84.74 -50
<84.0 <84.25 -100*
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* or remove and replace at Engineer's discretion
' This chart is to be used for areas where the structural value of the area to be paved is less than 1.75 as
determined by the Engineer. See Appendix B - Method for Obtaining Cores for Determination of Roadway

Structure. This chart is applicable to rehabilitation work only; full depth construction will not be considered
for Table Sa.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results. The following dispute resolution procedures
will be used.

The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the Engineer’s
laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by DAPA and
the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct the necessary
testing for third party Dispute Resolution after the Engineer has provided reasonable notice to allow the
Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will be
those samples the properly captured, labeled, and stored, as described in the second paragraph of the section
of these specifications titled .02 Acceptance Plan, (a) Material Production - Tests and Evaluations. If no
samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested. The Contractor may request up to two
dispute resolution samples be tested per calendar year without charge. Any additional Dispute Resolution
samples run at the Contractors request where the results substantiate the acceptance test result will be assessed
a fee of $125. Any additional Dispute Resolution samples that substantiate the Contractors test result will
not be assessed the fee.

When disputes over compaction core test results occur, the Engineer’s acceptance core will be used for
the dispute resolution sample. The Contractor will be advised on when the testing will occur as referenced
above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.

9/9/13
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401752 — SAFETY EDGE FOR ROADWAY PAVEMENT

Description:

This work consists of the construction of safety edge(s) along bituminous concrete pavement or P.C.C.
pavement in accordance with the details and notes on the Plans and as directed by the Engineer.

Construction Methods:

The safety edge shall not be constructed adjacent to curb or in front of guardrail sections.

In bituminous concrete pavement sections, prior to the construction of the safety edge, the fill or in situ
material at the edge of pavement shall be compacted so that it is level with the top of the pavement, prior to
the final surface overlay.

In bituminous concrete pavement sections, the contractor shall attach a device to the screed of the paver
unit that confines the material at the end of the gate and extrudes the asphalt material in such a way that
results in a compacted wedge shape pavement edge of 32 degrees (+/- 2 degrees). Contact shall be
maintained between the device and the road shoulder surface. The device shall be manufactured so that it can
be easily adjusted to transition at cross roads, driveways and obstructions without stopping the paver unit.
The device’s shape shall constrain the asphalt and cause compaction, as well as increase the density of the
extruded profile.

In bituminous concrete pavement sections, the Transtech Shoulder Wedge Maker, Carlson Safety Edge
End Gate or an approved equal shall be used to produce the safety edge. Contact information for these wedge
shape compaction devices is listed below:

Transtech Systems, Inc.
1594 State Street
Schenectady, NY 12304
1-800-724-6306
www.transtechsys.com

or

Carlson Paving Products

18425 50™ Ave. E

Tacoma, WA 98446
1-253-278-9426
www.carlsonpavingproducts.com

or an approved equal.

In P.C.C. pavement sections, the paver screed shall be modified to provide a chamfer at the end of the
P.C.C. pavement in accordance with the details and notes on the Plans, or as directed by the Engineer.
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Method of Measurement:

Safety Edge will not be measured for payment.

Basis of Payment:

The cost associated with the construction of safety edge(s), including but not limited to the wedge device,
preparation and compaction of the fill or in situ material, and placement of the safety edge in accordance with
the Plans and Details shall be incidental to the bituminous concrete pavement or P.C.C. pavement item being
placed.

10/15/2013
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401800 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
(CARBONATE STONE)

401801 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 64-22 (CARBONATE
STONE)

401802 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 64-22 (CARBONATE
STONE)

401803 - BITUMINOUS CONCRETE, TYPE C, 115 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401804 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401805 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 70-22 (CARBONATE
STONE)

401806 - BITUMINOUS CONCRETE, TYPE C, 115 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401807 - BITUMINOUS CONCRETE, TYPE C, 160 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401808 - BITUMINOUS CONCRETE, TYPE C, 205 GYRATIONS, PG 76-22 (CARBONATE
STONE)

401809 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 115 GYRATIONS, PG 64-22

401819 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22

401820 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 205 GYRATIONS, PG 64-22

401821 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
PATCHING

401822 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22,
PATCHING

401823 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22, PATCHING

401824 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22,
WEDGE
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401825 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22,
WEDGE

401826 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401827 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401828 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401829 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401830 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401831 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401832 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401833 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401834 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401835 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

.01 Description:

This specification shall govern the production and construction of bituminous concrete pavement. The
following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 -401.10, 401.12,
and 401.13. All other subsections have been modified herein.

Payment for bituminous concrete shall be in accordance with item 401699. The Contractor shall read
and thoroughly understand the requirements of the QA/QC specification as defined in item 401699. It is the
responsibility of the Contractor to determine all costs associated with meeting these requirements and to
include them in the per ton bids for the various Superpave bituminous concrete items. Payment adjustment
factors will be calculated in accordance with the latest version of item 401699.

Bituminous concrete may be produced by one or a combination of several technologies involving asphalt
foaming processes and equipment or additives that facilitate the reduction of the temperature at which the mix
can be placed and satisfactorily compacted thereby permitting the mix to be produced at reduced
temperatures.
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.02 Materials:
Use materials conforming to standard specifications 823.

Materials for bituminous concrete shall conform to the requirements of Subsections 823.01, 823.05-
823.17, and 823.25 - 823.28 of the Standard Specifications and the following. If the Contractor proposes to
use a combination of materials that are not covered by this Specification, the mix design shall be submitted
and reviewed by the Engineer 30 calendar days prior to use.

a) Asphalt Binder:

Meet the requirements of Superpave performance-grade asphalt binder, as referenced in the Plans,
according to M 320 ', Table 1 and tested according to AASHTO R29 with the following test ranges:

TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M 320 Per Grade
Original DSR, G*/sin (3) T315 1.00 - 2.20 kPa'
RTFO DSR, G*/sin () T315 >/=2.20 kPa
PAV DSR, G*/ sin (9) T315 </=5000 kPa
BBR Creep Stiftness, S T313 </=300.0 kPa
BBR m-value T313 >/=0.300

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa
Substitution of a higher temperature grade will require prior approval by the Engineer.
The highest low temperature grade virgin binder to be used is -22.

Depending on the level of Recycled materials used, the low temperature properties, per T 313, may be
different than stated in M 320 or the previous table.

b) Recycled Materials:

RAP (Recycled Asphalt Pavement): Bituminous concrete pavement mechanically processed to a
homogenous consistency to be recycled through the production plant for use in a new bituminous concrete
mixture.

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall be
controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section. The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program, the mix
design shall be submitted and reviewed by the Engineer.

c) Shingles:
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RAS (Recycled Asphalt Shingles): Materials reclaimed from the shingle manufacturing process such
as tabs, punch-outs, and damaged new shingles mechanically broken down with 100% passing the Y2 in (12.5
mm) sieve. Shipping, handling, and shredding costs are incidental to the price of Superpave item.

Post-consumer shingles or used shingles are not acceptable. Fiberglass-backed and organic felt-backed
shingles shall be kept separate. Both materials shall not be used in the same mixture at the same time. All
shingles shall be free of all foreign material and moisture.

The use of Recycled Asphalt Shingles will be considered for 115 gyration mix designs upon
demonstration by the producer of adequate blending of the binder verified by laboratory testing on plant
produced material.

d) Mineral Aggregate:

Conform to Section 805 and the following criteria. These criteria apply to the combined aggregate blend.

COARSE AGGREGATE FINE AGGREGATE
AN((.:.ULARITY‘ AN((})ULARITYZ CLAY FLAT AND
IDESIGN ESAL'’S Co MIN) Co MIN CONTENT? ELONGATED 4
(MILLIONS) <100MM | >100MM  <100MM | >100 MM (% - MIN) (% - MAX)
<0.3 55/- -/- - - 40 -
0.3t0o<3 75/- 50/- 40 40 40
3to<I10 85/80° 60/- 45 40 45
10 <30 95/90 80/75 45 40 45
>30 100/100 100/100 45 45 50 10

'Coarse Aggregate Angularity is tested according to ASTM D5821.

’Fine Aggregate Angularity is tested according to AASHTO TP-33.

*Clay Content is tested according to AASHTO T176.

*Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.

*85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more
fractured faces.

The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96

Percent Loss, Maximum 40
Soundness, AASHTO T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, AASHTO T112

Percent, Maximum 10
Moisture Sensitivity, AASHTO T283

Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 B ALaboratory Method
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of Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.@ RAP shall be assigned
a value of 5.0. The Contractor shall supply all polish values to the Engineer upon request.

¢) Mineral Filler:
Conform to AASHTO M17.
f) Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:

WMA technology and/or additive information.

WMA technology manufacturer’s recommendation for usage.

WMA technology target dosage rate and tolerance envelope. Support tolerance envelope with test
data demonstrating acceptable mix production properties conforming to all sections of this
specification.

WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.
Temperature ranges for mixing and compacting.

Laboratory test data, samples, and sources of all mix components, and asphalt binder viscosity-
temperature relationships.

W=

Nk

Follow the manufacturer’s recommendation for incorporating additives and WMA technologies into the
mix. Comply with the manufacturer’s recommendation regarding receiving, storage, and delivery of
additives.

If the producer performs blending of the WMA technology in their tank, a separate Quality Control plan
shall be submitted by the producer to the Department for review and approval at least 30 calendar days prior
to production.

g) Anti-stripping additives

Conform to standard specifications Section 829 and blend with the asphalt cement in accordance with
this specification. Incorporate anti-stripping additives when the Tensile Strength Ratio (TSR) as determined
in accordance with AASHTO T283 is less than 80 or when specified for use by the Engineer.

.03 Bituminous Concrete Production — Quality Control
(a) Process Control - Material Production Quality Control.

Submit through electronic mail a QC Plan from each proposed production plant to the Engineer; no hot-
mix asphalt material will be accepted until the Engineer approves the QC Plan. This plan must be submitted
to the Engineer on an annual basis for review and approval prior to material production. The Engineer will
send a signed copy back to the Contractor stating that it is approved. The approved QC Plan shall govern
contractor operations.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

In the QC Plan shall detail the type and frequency of inspection, sampling, and testing deemed necessary
to measure and control the various properties of material and construction governed by the Specifications.
The QC Plan shall include the following elements as a minimum:

- Production Plant - make, type, capacity, and location.
- Production Plant Calibration - components and schedule; address documentation.
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- Personnel - include name and telephone number for the following individuals:

- Person responsible for quality control.

- Qualified technician(s) responsible for performing the inspection, sampling, and testing.

- Person who has the authority to make corrective actions on behalf of the Contractor.

- Testing Laboratory - state the frequency of accuracy checks and calibrations of the equipment used
for testing; address documentation.

- Load number of QC samples (1-10 if QA sample is not within trucks 1-10)

- Locations where samples will be obtained and the sampling techniques for each test

- Tests to be performed and their normal frequency; the following, at a minimum, shall be conducted:
- Mixture Temperature: each of the first five trucks, and each load that is sampled for QC or

acceptance testing.

- Gradation analysis of aggregate (and RAP) stockpiles - one washed gradations per week for
each aggregate stockpile; RAP: five gradations and asphalt cement contents for dedicated
stockpiles where new material is not being added; one gradation and asphalt cement content
test per week for stockpiles where material is continually being added to the stockpile.

- Gradation analysis of non-payment sieves

- Dust to effective asphalt calculation

- Moisture content analysis of aggregates - daily.

- Gradation analysis of the combined aggregate cold feed - one per year per mixture.

- Bulk specific gravity and absorption of blended material - one per year per mixture.

- Ignition Oven calibration - one per year per mixture.

- Hot-Bins: one per year per mixture.

- Others, as appropriate.

- Procedures for reporting the results of inspection and tests (include schedule).

- Procedures for dealing with non-compliant material or work.

- Presentation of control charts. The contractor shall plot the results of testing on individual control
charts for each characteristic. The control charts shall be updated within on working day as test
results for each sublot become available. The control charts shall be easily and readily accessible at
the plant laboratory. The following parameters shall be plotted from the testing:

- Asphalt cement content.

- Volumetrics (air voids, voids in mineral aggregates [VMA])

- Gradation values for the following sieves:

- 4.75 mm (#4).
- 2.36 mm (#8).
- 0.075 mm (#200).
- Operational guidelines (trigger points) to address times when the following
actions would be considered:
- Increased frequency of sampling and testing.
- Plant control/settings/operations change.
- JMF adjustment.
- JMF change (See 401644 Section .04(a)(1)).
- Change in the source of the component materials.
- Calibration of material production equipment (asphalt pump, belt
feeders, etc.).
- Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications, comes
to the attention of either the Contractor or the Engineer, the other party shall be notified immediately, and the
Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately shall be
cause for rejection of material or work by the Engineer.

The following are considered significant violations to the Contractor’s QC Plan:

- Using testing equipment that is knowingly out of calibration or is not working properly.

- Reporting false information such as test data, JMF information, or any info requested by DelDOT

- Failure to perform materials testing per their approved QC Plan

- Deviating from AASHTO or DelDOT testing procedures.

- Use of any material or the use of a JMF component in a proportion that exceeds the allowable
tolerance as specified in section 04(a)(1) of this specification not listed in the JMF.

- Use of the wrong PG graded asphalt.

- Failure to take corrective action per action points in the Contractors approved QC plan.
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The following steps will be taken for violations listed above:

1. First offence: Written notice of violation to the Contractor

2. Second offence: Written notice of violation and forfeiture of any bonus (material production or
pavement construction) payment eligibility under 401699 section .03 for that production shift.

3. Third offence: Written notice of violation, forfeiture of bonus payment eligibility, and a 5%
deduction of payment based upon contract unit price in addition to any calculated pay adjustment
factors per 401699 Section 03.

4. Fourth offence: Written notice of violation, forfeiture of bonus payment eligibility, 50% deduction
of payment based upon contract unit price in addition to any calculated payment adjustment factor
per 401699 Section 03, and immediate suspension of the Contractor until corrective actions are taken.
Corrective actions shall be submitted in writing to the Engineer for approval. The Engineer may
request a meeting with the Contractor to discuss proposed changes prior to lifting suspension.

Violations of Contractor QC plans shall be kept on record for a period of 1 year from the date of violation
at the Central Lab.

(b) Material Production Test Equipment.

Establish, maintain, and operate a qualified testing laboratory at the production plant site of sufficient size
and layout that will accommodate the testing operations of both the Contractor and the Engineer.

Facilities for the use of the Engineer and inspectors shall be a minimum of 600 square feet of floor space
conditioned to maintain constant temperature of 77F with two windows and a door equipped with functional
locks and latches, located such that plant activities are plainly visible from one window of the building. Work
space shall be furnished with illumination, tables, chairs, desks, telephone, and water including drinking
water, sanitary facilities, fuel, and power necessary to conduct all necessary tests.

Maintain all the equipment used for handling, preparing, and testing materials in proper operating
condition. For any laboratory equipment malfunction, the Contractor shall remedy the situation within one
working day or the Engineer may suspend production. In the case of an equipment malfunction, the Engineer
may elect to test the material at another qualified testing laboratory while waiting for repairs to equipment.

Maintain minimum calibration records for the referenced equipment:

- SUPERPAVER Gyratory Compactor: once every year; verified once every month by the Engineer.
- Ovens: once every three months, verified once every month.

- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every month.
- Balances and Scales: once every year, verified once every month.

- Thermometers: once a year; verified once every month.

- Gyratory Compactor molds and base plates: once every year

- Mechanical Shakers: once every year

- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(c) Material Production Test Methods

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA) Specimens by
Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by the
Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt (HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using Vacuum
Drying Apparatus

.04 Job Mix Formula (JMF)
Mix Design. Develop and submit a job mix formula for each mixture according to AASHTO R35. Each mix

design shall be capable of being produced, placed, and compacted as specified. Assign a unique identification
number to each JMF.
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a) Development of JMF

Gradation: Use the FHWA Superpave 0.45 Power Chart to define permissible gradations for the specified
mixture. Type C shall be either a No.4 (4.75 mm), 3/8" (9.5 mm), or 1/2" (12.5 mm) Nominal Maximum
Aggregate Size bituminous concrete. Unless otherwise noted in the Plans, the Type C shall meet the 3/8" (9.5
mm) Nominal Maximum Aggregate Size. Type B bituminous concrete shall be the 3/4" (19.0 mm) Nominal
Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1" (25.0 mm)
Nominal Maximum Aggregate Size. Target values for percent passing each standard sieve for the design
aggregate structure shall comply with the Superpave control points and should avoid the restricted zone.
Percentages shall be based on the washed gradation of the aggregate according to AASHTO T11.

In addition to the results of the material requirements specified above, the following material properties
shall be provided by the contractor: bulk specific gravity Gsb, apparent specific gravity Gsa, and the
absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and AASHTO
T85 and reported to three decimal places along with the specific gravity of the mineral filler to be used, tested
according to AASHTO T100 and reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality control,
or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall be
compacted to N,, Height data provided by the SGC shall be employed to calculate volumetric properties at
N, N, and N,

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL
(MILLION ESAL,S) NINITIAI Nm NV\/IA\’IV\/IIH\/I
03t0<3 7 75 115
3t0<30 8 100 160
>30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall

satisfy the volumetric criteria below:

REQUIRED DENSITY
(% OF THEORETICAL VOIDS-IN-MINERAL AGGREGATE
MAXIMUM SPECIFIC (% - MINIMUM) VoIps FILLED
DESIGN GRAVITY) — NOMINAL MAX. AGGREGATE (MM) WITH
ESAL’S ASPHALT
MILLION) N | Nooo A\ 25.0 19.0 9.5 12.5 4.75 (%)
0.3to<3 <90.5 65.0-78.0
3to<10
10 <30
> 30 < 89.0 96.0 <98.0 | 125 13.5 15.5 14.5 16.5 65.0-75.0'

Air voids (V) at Ny, shall be 4.0% for all ESAL designs. Air voids (V,) at N,,,, shall be a minimum
of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve (PCS)
Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to binder
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ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether above
or below the PCS Control Points.

For 3/8@ (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be
73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels $3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.

TABLE 1
Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 125 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN | MAX | MIN | MAX | MIN | MAX [ MIN | MAX | MIN | MAX
37.5 MM 100 - - - - - - - - -
25.0 MM 90 100 100 - - - - - - -
19.0 MM - 90 90 100 100 - - - - -
12.5 MM - - - 90 90 100 100 - 100 -
9.5 MM - - - - - 90 90 100 95 100
4.75 MM - - - - - - - 90 90 100
2.36 MM 19 45 23 49 28 58 32 67 - -
1.18 MM - - - - - - - - 30 60
0.075 MM 1 7 2 8 2 10 2 10 6 12

Note: The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal maximum
Aggregates Size 25.0 mm 19.0 mm 12.5 mm 9.5 mm| 4.5 mm
Primary Control Sieve 4.75 mm| 4.75 mm| 2.36 mm| 2.36 mm| 1.18 mm
PCS Control Point 40 47 39 47 30-60
Plant Production Tolerances:
Volumeric Property Superpave Criteria

Air Voids (V,) at (%) N, P.0 (min)

Air Voids (V) at N, (%0) 6.0 (max)

Voids in Mineral Aggregate (VMA) at N,

25.0 mm Bituminous Concrete Base Course 1.5

19.0 mm Type B Hot-Mix +2.0

12.5 mm Type C Hot-Mix

9.5 mm Type C Hot-Mix

4.5 mm Type C Hot-Mix

The proposed JMF shall include the follo

wing:
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Submit for approval to the Engineer the following documentation on Pinepave mixture design software

prior to starting production of a new mixture:

1. Job mix formula (JMF) design of the component materials and target characteristic values for each
mixture proposed for use. The component materials design shall include designating the source and
the expected proportion (within 1 percent for the aggregate components and within 0.1 percent for
the other components) of each component to be used in order to produce workable bituminous
concrete meeting the specified properties. Recycled Asphalt Pavement (RAP) is one individual
aggregate component regardless of fractionation size. Recycled Asphalt Shingles (RAS) is a separate
component from RAP.

2. The JMF target characteristic values include the mixing temperature range, core temperature range
for gyration, the percentage of the asphalt cement component (both total and virgin), and the
percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as shown
in Table 1.

3. Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line and Superpave control points.

4. Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the
percent of maximum specific gravity (% of G,,,) is plotted against the log base ten of the number of
gyrations (log (N)) showing the applicable criteria for N, N, and N

5. Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G, at N, VMA at N, VFA at N, Fines to effective asphalt binder (P,,) ratio, and unit weight
(kg/m?) at both N, and N .

6. Summary of the consensus property standards test results for the design aggregate structure, summary
of the source property standards test results for the individual aggregates in the design aggregate
structure, target value of the asphalt binder content, and a table of G,,, of the asphalt mixture for the
four trial asphalt binder contents determined according to AASHTO T209.

7. Test data with each JMF and tests performed by a Qualified Laboratory on representative materials,
verifying the adequacy of the design. Refer to the specifications for each mix type in order to
determine the design requirements. The JMF sieve percentage values shall conform to the ranges
shown in Table 1.

For any mixture that has a 20% or greater failure rate on any combined volumetric criteria, the JMF
will not be approved for use on Department contracts.

8. Provide raw material of each JMF so NCAT Ignition Oven calibration correction numbers can be
established for the Engineers and Contractors ovens. The Engineer shall provide an ignition oven
correction number for each JMF.

.05 Approval of JMF

The Engineer will have up to three weeks once the JMF is submitted to review the submitted information.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: Gmm: +/-0.030 and Gmb: +/ - 0.040

a) Design Evaluation:

The Engineer may elect to evaluate the proposed JMF and suitability of all materials through laboratory
trial batches. All materials requested by the Engineer shall be provided at the contractor’s expense to the
Central Laboratory in Dover in a timely manner upon request. To verify the complete mixture design and
evaluate the suitability of all materials, the following approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;
0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
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254 1b. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;
22 1b. (10 kg) of mineral filler; and

254 1b. (115 kg) of RAP, when applicable.

For more expeditious approval, the Contractor may undertake the following steps:

1. Submit the proper documentation on Pinepave mixture design software.

2. Produce the new mixture for a non-Department project. The Engineer will test the material, by taking
three series per section 401800 03(c). The mixture will be approved by the Engineer for Department
projects if the test results are within the specifications.

A new JMF is required when any of the following conditions occur:

- A change in the source of any of the aggregate component materials

- A change in the proportion of any aggregate component by more than 5.0%

- A change in the aggregate components resulting in a change in percent passing any sieve as
identified in Table 1 by more than 5% of the JMF target.

- A change in the target AC content by more than 0.20% from the JMF target to maintain other
Volumetric properties of the approved JMF.

- For any mixture that has a 20% or greater failure rate on any combined volumetric criteria.

Although a new JMF is not required, the Contractor shall inform the Engineer of any proposed changes
to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed changes. This
notification shall include the total change made from the approved JMF proportions, and the effective time
of the change. The Engineer will reply to the proposed changes within one operational day and notify the
Contractor of the effective date of the changes.

.06 Construction.

(a) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, and/or coring equipment to meet the
requirements of these Specifications.

Weather Limitations.

Place mix only on dry, unfrozen surfaces and only when weather conditions allow for proper production,
placement, handling, and compacting.

The following table of ambient temperatures for various binder grades and lift thicknesses for placement
with the following parameters:

PG Binder I

H4-22

Lift Thickness (in) [f6-22 [70-22
1.50 bOF 45F 4OF

P00 [HOF  P8F BSF
3.00 B2F B2F B2F
- Minimum surface temperature of 32 degrees F AND

- Minimum production temperature of 275 degrees F AND
- Maximum wind speed of 8 miles per hour

Construction outside of these conditions with WMA technology will be at the discretion of the Engineer.

Compaction:

(b) Pavement Construction - Process Control.
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Perform Quality Control of pavement compaction by testing in-place pavement density by the following
methods.

- ASTM D2950 Standard Test Method for Density of Bituminous Concrete in Place by Nuclear
Methods; the use of other density gauges shall be as per the manufacturer’s recommendations.

- AASHTO T166, Method C (Rapid Method) Bulk Specific Gravity of Compacted Hot Mix Asphalt
(HMA) Using Saturated Surface Dry Specimens

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

Cores may be cut on the first day of paving or once after the change of a JMF for gauge calibration. The
number of cores obtained for calibration purposes shall not exceed the number of QA samples obtained by
the Department for payment. The Contractor may use any method to select locations for the Quality Control
calibration cores.

Repair all core holes in accordance with 401699 Appendix A.

Method of Measurement:

Method of Measurement will be in accordance with Subsections 401.14 and 401.15 of the Standard
Specifications.

Basis of Payment:

All work completed under this item shall be considered for full payment and subsequently modified in
accordance with the procedures enumerated under 401699.

Material production quality shall be evaluated per item 401699 - Quality Control/Quality Assurance of
Bituminous Concrete .03 (a) Material Production - Tests and Evaluations.

Compaction quality shall be evaluated per Item 401699 - Quality Assurance of Bituminous Concrete .03
(b) Pavement Construction - Tests and Evaluations.

10/25/2013
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612519 - CORRUGATED POLYETHYLENE PIPE, TYPE C, 15"
612521 - CORRUGATED POLYETHYLENE PIPE, TYPE C, 12"
612527 - CORRUGATED POLYETHYLENE PIPE, TYPE C, 18"
612528 - CORRUGATED POLYETHYLENE PIPE, TYPE C, 24"

Description:

The item(s) shall consist of furnishing and installing corrugated polyethylene pipe with a corrugated
surface both inside and outside in reasonably close conformity with lines and grades indicated on the plans,
and as directed by the Engineer.

Materials:

Pipes, couplings and fittings shall be made of polyethylene compounds; and shall meet all applicable
requirements of AASHTO M294 current edition Type C. The pipes and fittings shall be free of foreign
inclusions and visible defects and pipe shall be cut squarely and cleanly so as not to adversely affect joining
or connecting. Visible defects such as cracks, creases, unpigmented or nonuniformly pigmented pipe are not
permissible in the pipe as furnished.

The pipe as noted below shall have minimum pipe stiffness at five percent deflection when tested in
accordance with the requirements of ASTM D-2412:

Diameter [Inches (mm)] Pipe Stiffness [psi (KPa)]

12 (300) 50 (343)
15 375) 42 (240)
18 (450) 40 (276)
24 (600) 34 (234)

The fittings shall not reduce or impair the overall integrity or function of the pipe line, and shall include
in-line joint fittings, such as couplings and reducers, and branch or complimentary assembly fittings such as tees,
wyes, and end caps. These fittings may be installed by various approved methods, such as snap-on, screw-on,
and wrap around. Fittings produced by the manufacturer's other than the supplier of the pipe shall not be
permitted without the approval of the Engineer.

All fittings shall be within an overall length dimensional tolerance + 0.5 inch (13 mm) of the
manufacturer's specified dimensions when measured in accordance with AASHTO M-294 and shall not reduce
the inside diameter of the pipe being joined by more than 0.5 inch (13 mm).

Reducer fittings shall not reduce the cross-sectional area of the small size.

Couplings shall be corrugated to match the pipe corrugations and shall provide sufficient longitudinal
strength to preserve pipe alignment and prevent separation at the joint. Couplings shall be bell and spigot, split
collar, or screw-on collar. Split collar couplings shall engage at least two full corrugation on each pipe section
and screw on collars shall be in width at least one-half the nominal diameter of the pipe.

Pipe connections shall not separate to create a gap exceeding 3/16 inch (4.8) when measured in a radial
direction between pipe and coupling, or between tongue and groove portions of pipe.

The Engineer may demand a manufacturer's certificate signed by the manufacturer's representation
stating the product was manufactured, tested and supplied in accordance with all the applicable requirements
of AASHTO M-294.

Construction Methods:

Pipe shall be installed in accordance with the applicable requirements of Section 614 of the Standard
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Specifications and notes on the plans. Backfill materials, and placement of the material shall conform to the
applicable requirements of Section 208 of the Standard Specifications.

Joint shall be made with split couplings, corrugated to match the pipe corrugations; and shall engage
a minimum of two full corrugations for on each pipe section at the joint. A neoprene gasket shall be used with
the couplings to provide a soil tight joint.

Method of Measurement:

The number of feet of polyethylene pipe to be paid under the item(s) shall be the number of linear feet
(meters) of pipe installed in place complete and accepted, measured from end to end of pipe.

Basis of Payment:

The number of linear feet of polyethylene pipe measured and as provided above shall be paid for at the
contract unit price per Linear Foot (meter) bid for the item "Corrugated Polyethylene Pipe, Type C" of the
diameter size(s) required by this contract, which price and payment shall constitute full compensation for
furnishing, hauling and installing as described herein and required at the site, cribbing, shoring, and sheeting,
for all labor, tools, equipment and necessary incidentals to complete the work.

For round pipe under 24" (600 mm) nominal inside diameter, the excavation (excluding rock), backfill,
and backfilling will be included in the price for this work. For pipe of nominal inside diameter or horizontal
dimension of 24" (600 mm) and over, payment for excavation and backfill will be in accordance with Section
208. Furnishing of Borrow Type C for pipe of nominal inside diameter or horizontal dimension of 24" (600
mm) and over, will be paid for under Section 210.

Payment for excavation and replacement of unsuitable material encountered below the flow line of pipe
will be provided for under Section 208.

1/3/2012
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708585 - JUNCTION BOX;, 48" X 30"
708586 - JUNCTION BOX, 48" X 48"
708587 - JUNCTION BOX, 66" X 30"
708588 - JUNCTION BOX, 66" X 48"
708589 - JUNCTION BOX, 66" X 66"

Description:

This work consists of furnishing materials and constructing a junction box of the type specified on the
Plans, and as directed. It includes excavation, placing of pipe, concrete masonry, reinforcing and forms all in
conformity with the Standard Construction Details, the Plans, and these specifications.
Materials:

Materials used in the construction of the junction box shall conform to Subsections 708.02, 708.03, and
708.04 of the Standard Specifications.

Construction Methods:

Construction methods shall conform to Standard Construction Details and applicable requirements of
Section 708 of the Standard Specifications.

Method of Measurement:

The quantity of junction boxes will be measured as the actual number of junction boxes constructed in
accordance with these special provisions, complete in place and accepted.

Basis of Payment:

The quantity of junction boxes will be paid for at the Contract unit price for each. Price and payment
shall constitute full compensation for furnishing and placing all materials, including bar reinforcement; for all
excavation and backfilling around the structures, for the disposal of surplus materials; and for all labor,
equipment, tools, and incidentals necessary to complete the item.

6/27/01
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727502 - ADJUSTING EXISTING MONUMENT BOX

Description:

This work consists of adjusting the existing monument box in accordance with notes and details shown
on the Plans and/or as directed by the Engineer.

Materials and Construction Methods:

Portland cement concrete for the item shall be Class B, and shall conform to the requirements of Section
812 of the Standard Specifications.

The monument box shall be raised and adjusted in accordance with the details shown on the Plans, and
curing of the P.C. concrete shall be done in accordance with the applicable requirements of Section 501 of the
Standard Specifications.

Method of Measurement:

The quantity of monument boxes adjusted will be measured as the actual number of each adjusted and
accepted.

Basis of Payment:

The quantity of monument boxes adjusted will be paid for at the Contract unit price per each. Price and
payment shall constitute full compensation for furnishing all materials including concrete, excavation and
backfill, disposal of discarded materials, adjusting the monument box, for all labor, equipment, and incidentals
necessary to complete the item.

11/8/01
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746774 - SUPPLY AND INSTALLATION OF LOOP DETECTOR WIRE

Description:

This work consists of sawing a cut in existing pavement, furnishing and installing loop detector wire
in the saw cut and sealing the saw cut with an approved sealer, in accordance with the Standard Details, these
specifications, or as directed by the Engineer.

Materials:

The loop detector wire shall be No. 14 AWG, 19 Strand, IMSA Specification 51-5 Wire Cable. The
loop detector lead-in shall be No. 14 AWG, IMSA specification 50-2 cable. The interior of the cable is filled
with a water blocking material. Color rotation is black, red, white, and green. The loop detector wire shall have
an UV stable high-density polyethylene outer cover that is chemical resistant and waterproof.

Flexible embedding sealer shall be a cold poured, resilient type epoxy joint sealer, Bondo P-606 or
Duracote - D115 for concrete or asphalt pavement or E-Poxy Industry 36-1 for concrete or E-Poxy Industry11-1
for asphalt pavement, or approved equal.

A sealer accelerant or retarder may be added at the discretion of the Contractor.

3/8" (10 mm) closed cell foam backer rod

Construction Methods:

The saw cut shall be 1/4" (6 mm) wide and 3" (76 mm) deep. It shall be cut in the directions and sizes
specified on the Standard Details or as directed by the Engineer. Contractor shall remove sharp edges in the saw
cut and round the corners.

The saw cut shall be blown out with compressed air to remove all dust, water and particles of loose
material.

A 3/8" (10 mm) backer rod will be placed into the bottom of the saw cut. The loop detector wire will
then be installed using blunt tools so as to prevent damage to the polyethylene outer cover. One end of a loop
detector wire shall be tagged to indicate start ("S"). All loop detector wires shall be laid in saw cuts in a
clockwise rotation beginning with "S". The Engineer may require a High Voltage Ground Test with a 500 VDC
megger after the loop detector installation is complete and prior to sealing saw cuts. If the resistance to ground
is less than 100 megohms, this work will be rejected. Loop detectors also should be checked for continuity
between the four conductors with an ohm-meter. If there is any resistance between colors or there is an open
flow from color to color, this work will be rejected.

A sealer and sealer accelerant or retarder (if necessary) shall be applied in accordance with the
manufacturer's directions and protected from traffic until it has set. A minimum of 1 inch of sealer shall be
installed on top of the loop detector wire.

Two loop detector wires shall be installed in a saw cut from the loop to the edge of the road. These two
wires shall then extend from the end of the saw cut to a junction well (see Standard Details). Wires shall be
parallel and taped every 12" (305 mm) to 18" (457 mm) from the end of the saw cut to a junction well. A
conduit may need to be installed between the end of the saw cut and junction well as directed by the Engineer.
In this case the loop detector wire shall be installed in the conduit.

The loop detector wire shall be continuous and without splices from the junction well, through the saw

cuts and conduit (if any). The Contractor shall ensure the loop detectors are moisture resistant and securely
installed.
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Method of Measurement:

The quantity of loop detector wire to be measured under this item shall be the number of linear feet
(meters) of saw cut in which loop detector wire is installed, sealed, tested, and accepted.

The additional loop detector wire needed beyond the saw cut to reach the junction well and sealer
accelerant or retarder shall be incidental to this item and there shall be no separate measurement or payment.
Any required conduit will be paid under a separate item.

Supply and installation of the conduit from the end of the saw cut to the junction well shall be covered
under other items of this Contract. Installation of the loop detector wire in this conduit shall be incidental to this
item and there shall be no separate measurement or payment.

Splicing of the loop detector wire to a lead-in cable in a junction well shall not be covered under this
item and shall be paid separately under another item of this Contract.

Basis of Payment:

The quantity of detector wire supplied and installed will be paid for at the Contract unit price per linear
foot (meter) of sawcut. Price and payment shall constitute full compensation for furnishing and placing all
materials including loop detector wire, backer rod, sealer, labor, equipment, tools, and incidentals necessary to
complete this item.

3/24/11
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748506 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 4"
748507 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 6"
748508 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 8"
748509 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 12"
748510 - PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND, EPOXY RESIN PAINT

748535 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 4"
748536 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 6"
748537 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 8"
748538 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 10"
748539 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 12"
748540 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 16"
748548 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"
748549 -PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 10"
748557 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 3"
748559 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 5"
748568 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 9"
748569 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, BLACK, 14"

Description:

This work consists of striping layout,furnishing and applying white or yellow, epoxy reflectorized
pavement markings or black epoxy contrast pavement markings at the locations and in accordance with the
patterns indicated on the Plans, or as directed by the Engineer, and in accordance with these specifications.

The white/yellow epoxy marking material shall be hot-applied by spray methods onto bituminous and/or
Portland cement concrete pavement surfaces as required by the Plans. Following an application of double drop
glass beads of two sizes and upon curing, the resultant epoxy marking shall be an adherent reflectorized stripe
of the specified thickness and width that is capable of resisting deformation by traffic.

All marking materials shall be certified lead free and free of cadmium, mercury, hexvalent chromium, and other
toxic heavy metals.

The black epoxy marking shall be a two-component, hot-spray applied epoxy resin pavement marking
material to be used for pavement marking on Portland cement concrete pavement surfaces. Following an
aggregate drop, and upon curing, it shall produce an adherent stripe of specified thickness and width capable
of resisting wear from traffic. Black contrast pavement markings will be required on all Portland cement
concrete pavements.

Materials Requirements:

A. White and Yellow Reflectorized Epoxy

1. Epoxy Composition Requirements:

The epoxy resin composition shall be specifically formulated for use as a pavement marking
material and for hot-spray application at elevated temperatures. The type and amounts of
epoxy resins and curing agents shall be at the option of the manufacturer, providing the other
composition and physical requirements of this specification are met.

The epoxy marking material shall be a two-component (Part A and Part B), 100% solids type

system formulated and designed to provide a simple volumetric mixing ratio (e.g. two volumes
of Part A to one volume of Part B).
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Component A of both white and yellow shall conform to the following requirements:

% BY WEIGHT
WHITE: YELLOW:
Pigments Titanium Dioxide - 18% Min. Organic Yellow - 6%-10%
(ASTM D476, Type 1)
Epoxy Resin 75% Min., 82% Max. 70% Min., 77% Max.

The entire pigment composition shall consist of either titanium dioxide and/or organic
yellow pigment. No extender pigments are permitted. The white pigment upon
analysis, shall contain a minimum of 16.5% TiO, (100% purity).

Epoxy Content-WPE (Component A) - The epoxy content of the epoxy resin will be
tested in accordance with ASTM D1652 and calculated as the weight per epoxy
equivalent (WPE) for both white and yellow. The epoxy content will be determined
on a pigment free basis. The epoxy content (WPE) shall meet a target value provided
by the manufacturer and approved by the Department's Material and Research Section
(from now on will be addressed as Department). A + 50 tolerance will be applied to
the target value to establish the acceptance range.

Amine Value (Component B) - The amine value of the curing agent shall be tested in
accordance with ASTM D2074-66 to determine its total amine value. The total amine
value shall meet a target value provided by the manufacturer and approved by the
Department. A +50 tolerance will be applied to the target value to establish the
acceptance range.

Toxicity - Upon heating to application temperature, the material shall not exude fumes
which are toxic or injurious to persons or property.

Viscosity - Formulations of each component shall be such that the viscosity of both
components shall coincide (within 10%) at a recommended spray application.

Physical Properties of Mixed Composition:

Unless otherwise noted, all samples are to be prepared and tested at an ambient
temperature of 735 F.(23+3 ().

a. Color. The white epoxy composition when applied at a minimum wet film thickness
of 20+1 mils (500 um) as applicable and allowed to dry, shall plot within the
boundaries described by the four corner points listed in Tables 1 and 2 of ASTM D
6628-01 when measured in accordance with the test methods prescribed in Section 7
of ASTM D 6628-01.

The yellow epoxy composition when applied at a minimum wet film thickness of 20+1
mils (500 um) as applicable and allowed to dry, shall plot within the boundaries
described by the four corner points listed in Tables 1 and 2 of ASTM D 6628-01 when
measured in accordance with the test methods prescribed in Section 7 of ASTM D
6628-01.

b. Directional Reflectance. The white epoxy composition (without glass spheres) shall
have a daylight directional reflectance of not less than 84% relative to a magnesium
oxide standard when tested in accordance with Method 6121 of Federal Test Method
Standard No. 141.

The yellow epoxy composition (without glass spheres) shall have a daylight
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directional reflectance of not less than 55% relative to a magnesium oxide standard
when tested in accordance with Method 6121 of Federal Test Method Standard No.
141.

c. Drying Time (Laboratory). The epoxy composition, when mixed in the proper ratio
and applied at a 20+1 mils (500 pm) minimum wet film thickness, and immediately
dressed with large reflective glass spheres (Federal Spec. Type 4)at a rate of 12 Ib/gal
(1.4 kg/l) of epoxy pavement marking materials, immediately followed by a second
drop of AASHTO M-247 Type 1 glass spheres applied at a rate of 12 Ib/gal (1.4 kg/L)
of epoxy pavement marking material, shall exhibit a no-track condition in 15 minutes
or less (ASTM D711). A Bird Applicator or any other doctor blade shall be used to
produce a uniform film thickness.

d. Drying Time (Field). When installed at a minimum wet film thickness of 20+1 mils
(500 or 625 um) and reflectorized with glass spheres, the maximum drying times shall
correspond to these temperatures:

80 F 27 C) 10 minutes
70 F (21 C) 10 minutes
60 F (16 C) 15 minutes
50 F ({10 C) 25 minutes
40 F@ C) 45 minutes
35 F@2 C) 60 minutes

The composition shall dry to “no-tracking” in approximately 10 minutes, and after thirty (30)
minutes shall show no damaging effect from traffic. Dryto no-tracking shall be considered
as the condition where no visual deposition of the epoxy marking to the pavement surface is
observed when viewed from a distance of 100 feet (30 meters), after a passenger car is passed
over the line. Regardless of the temperature at the time of installation, the installation
contractor shall be responsible for protection of the markings material until dry to a non-
tracking state.

e. Abrasion Resistance. The wear index of the composition shall not exceed 82 when
tested in accordance with ASTM C501 using a CS-17 wheel and under a load of 1000
grams for 1000 cycles.

f. Tensile Strength. The tensile strength of the epoxy composition shall not be
less than 6000 psi (41 MPa) when tested in accordance with ASTM D638 using a
Type IV specimen [0.125" £ 0.010" (3.18 £ 0.25 mm) thick]. Tests shall be
conducted at an ambient temperature of 75 +£5 F (24 +£3 C). The testing machine
shall operate at a speed of 0.20" (5.1 mm) per minute.

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing, shall not be less than 24 hours nor more than 96 hours.

Test specimens for tensile strength determination will be prepared as follows:

A 1/8 inch (3 mm) thick sheet of epoxy material is cast from a reservoir-type mold,
fabricated from polyterrafluorethylene (PTFE), 1/8" deep x 10" x 10" (3 mm deep x
250 mm x 250 mm).

Prior to casting, the mold is sprayed with a suitable release agent. A sufficient amount
of epoxy composition is mixed in the proper proportions (A:B) and poured level with
the top of the mold. Care should be taken so as not to decrease or exceed the 1/8" (3
mm) thickness.

After a period of 1 to 4 hours, the material will have set into a semi-rigid sheet that is
flexible enough to die-cut yet rigid enough to retain its shape. While the material is
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in this “plastic” state, five (5) specimens shall be die-cut and then placed on a flat,
smooth, PTFE surface for the completion of the specified conditioning period.

g. Compressive Strength.  The compressive strength of the epoxy composition shall not
be less than 12,000 psi (83 MPa) when tested in accordance with ASTM D695 except
that a compression tool shall not be necessary. The test specimen shall be a right
cylinder [0.50 inch diameter by 1.0 inch length (12 mm diameter by 25 mm length)].
Tests shall be conducted at an ambient temperature of 75 +£5 F (24+3 C).

The total conditioning or drying period, from the time the epoxy composition is first
mixed to the time of testing shall not be less than 24 hours nor more than 96 hours.

Test specimens for compressive strength determinations will be prepared as follows:

Five molds will be prepared from 1/2" (12 mm) L.D., 1/16" (1.5 mm) wall thickness
acrylic tubing, cut in 1 1/2" (38 mm) lengths. After spraying the inside of the mold
with a suitable release agent,'” the cylindrical tubes are placed in a vertical position on
a PTFE sheet base. A sufficient amount of epoxy composition is thoroughly mixed
in the proper proportions (A:B) and poured into the mold to a depth of approximately
1 1/4" (32 mm). After a minimum of 72 hours curing, the specimens are removed
from the molds and machined to a length of 1" + 0.002" (25 mm + 0.05 mm).

h. Hardness. The epoxy composition when tested in accordance with ASTM
D2240 shall have a Shore D hardness of between 75 and 100. Samples shall be
allowed to dry for not less than 24 hours nor more than 96 hours prior to testing.

Reflective Glass Spheres/Beads

Reflective glass spheres for drop-on application shall conform to the following requirements:

The glass spheres shall be colorless; clean; transparent; free from milkiness or excessive air
bubbles; and essentially clean from-surface scarring or scratching. They shall be spherical in
shape and at least 80% of the glass beads shall be true spheres when tested in accordance with
ASTM D1155. At least 80% of the Type IV beads shall be true spheres as measured by the
visual method.

The refractive index of the spheres shall be a minimum of 1.50 as determined by the liquid
immersion method at 77 F (25 C).

The silica content of the glass spheres shall not be less than 60%.
The crushing resistance of the spheres shall be as follows: A 40 1b. (18 kg) dead weight, for 20
to 30 (850 um to 600 pum) mesh spheres shall be the average resistance when tested in

accordance with ASTM D1213.

The glass spheres shall have the following grading when tested in accordance with ASTM

D1214.
M247 AASHTO Type 1 Glass Spheres
U.S. Standard Sieve % Retained % Passing
#20 (850um) 0 100
#30 (600um) 5-25 75-95
#50 (300um) 40-65 15-35
#100 (150pum) 15-35 0-5
Pan 0-5
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Type 4 Large Spheres

U.S. Standard Sieve % Retained % Passing
#10 (2000 um) 0 100

#12 (1680 um) 0-5 95-100
#14 (1410 um) 5-20 80-95
#16 (1190 um) 40-80 10-40
#18 (1000 um) 10-40 0-5

#20 (850 um) 0-5 0-2

Pan 0-2

The AASHTO M247 Type 1 glass spheres shall be treated with a moisture-proof coating.
They shall show no tendency to absorb moisture in storage and shall remain free of clusters and
hard lumps. They shall flow freely from dispensing equipment at any time when surface and
atmosphere conditions are satisfactory for marking operations. The moisture-resistance of the
glass spheres shall be determined in accordance with AASHTO M247 test method 4.4.1.

Type IV glass spheres shall be treated with an adhesion coating. They shall show no tendency
to absorb moisture in storage and shall remain free of clusters and hard lumps. They shall flow freely from
dispensing equipment at any time when surface and atmosphere conditions are satisfactory for marking
operations. The adhesion coating property of the Type IV beads shall be tested in accordance with the dansyl-
chloride test.

C. Black Epoxy Contrast Markings

Epoxy Resin Requirements: The two-component, 100% solids, paint shall be formulated and designed
to provide a simple volumetric mixing ratio (e.g. 2 part component A to 1 part component B) specifically for
service as a hot-spray applied binder for black aggregate in such a manner as to produce maximum adhesion.
The material shall be composed of epoxy resins and pigments only.

The paint shall be well mixed in the manufacturing process and shall be free from defects and
imperfections that may adversely affect the serviceability of the finished product. The paint shall not thicken,
curdle, gel, settle excessively, or otherwise display any objectionable properties after storage. Individual
components shall not require mixing prior to use when stored for a maximum of 6 months.

The overall paint composition shall be left to the discretion of the manufacturer, but shall meet the
following requirements:

Composition: Component Percent By Weight
Carbon Black 7+2 percent, by weight
(ASTM D476 Type I1I)
Talc 14+2 percent, by weight
Epoxy Resin 7944 percent, by weight

D. Black Aggregate

The moisture resistant aggregate shall meet the gradation requirements (AASHTO T27) as follows:

Sieve Size Percent Retained
#30 18-28%
#40 60-80%
#50 2-14%

The moisture resistant aggregate shall have a ceramic coating. The aggregate shall be angular with no
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dry dispensement pigment allowed.

Hardness: The black aggregate hardness shall be 6.5-7 on Moh's
Mineral Scale.
Porosity: The black aggregate porosity shall be less than two (2)
percent.
Moisture Content: The black aggregate moisture content shall be less than a
half (.5) percent.
E. Packaging and Shipment

Epoxy pavement marking materials shall be shipped to the job site in strong substantial containers.
Individual containers shall be plainly marked with the following information:

Name of Product

Lot Number

Batch Number

Test Number

Date of Manufacture

Date of expiration of acceptance (12 months from date of manufacture)
The statement (as appropriate)

Part A - Contains Pigment & Epoxy Resin

Part B - Contains Catalyst

Quantity

Mixing proportions, Application Temperature and Instructions
Safety Information

Manufacturer's Name and Address

@rhe a0 o

e

Reflective glass spheres shall be shipped in moisture resistant bags. Each bag shall be marked
with the name and address of the manufacturer and the name and net weight of the material.

F. The Department reserves the right to randomly take a one-quart sample of white, yellow and hardener,
of the epoxy material or glass spheres without prior notice for testing to ensure the epoxy material meets
specifications.

Epoxy Application Equipment:

Application equipment for the placement of epoxy reflectorized pavement markings shall be approved
by the Department, prior to the start of work.

At any time throughout the duration of the project, the Contractor shall provide free access to his epoxy
application equipment for inspection by the Engineer or his authorized representative.

In general, the application equipment shall be a mobile, truck mounted and self contained pavement
marking machine, specifically designed to apply epoxy resin materials and reflective glass spheres in continuous
and skip-line patterns. The application equipment shall be maneuverable to the extent that straight lines can be
followed and normal curves can be made in a true arc. In addition, the truck mounted unit shall be provided
with accessories to allow for the marking of legends, symbols, crosswalks, and other special patterns.

The Engineer may approve the use of a portable applicator in lieu of truck mounted accessories, for use
in applying special markings only, provided such equipment can demonstrate satisfactory application of
reflectorized epoxy markings in accordance with these specifications.

The applicator shall be capable of installing up to 20,000 lineal feet (6,100 lineal meters) of epoxy
reflectorized pavement markings in an 8-hour day and shall include the following features:
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1. The applicator shall provide individual material reservoirs, or space, for the storage of Part A
and Part B of the epoxy resin composition; for the storage of water; and for the storage of
reflective glass spheres.

2. The applicator shall be equipped with heating equipment of sufficient capacity to maintain the
individual epoxy resin components at the manufacturer's recommended temperature for spray
application and for heating water to a temperature of approximately 140 F (60 C).

3. The glass spheres shall be gravity dropped upon 20 mils (500 um) of epoxy pavement
markings to produce a wet-night-reflective pavement marking. The large spheres (Federal
Spec. Type 4) shall be applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement
marking material, immediately followed by a second drop of AASHTO M-247 Type 1 glass
spheres applied rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement marking material.
This application rate and the following gradation shall conform to FHWA's FP-96: Standard
Specifications for Construction of Roads and Bridges on Federal Highway Projects (pages 757-
761 Type 3 and Type 4 Beads).

4. The applicator shall be equipped with metering devices or pressure gauges, on the
proportioning pumps. Metering devices or pressure gauges shall be visible to the Engineer.

5. The applicator shall be equipped with all the necessary spray equipment, mixers, COmpressors,
and other appurtenances to allow for the placement of epoxy reflectorized pavement markings
in a simultaneous sequence of operations as described below in Construction Details, D.
Applications of Epoxy Reflectorized Pavement Markings of this Special Provisions.

Construction Details.

A. General: All pavement marking and patterns shall be placed as shown on the Plans or as
directed by the Engineer.

Before any pavement markings work is begun, a schedule of operations shall be submitted for the
approval of the Engineer. This schedule shall be submitted 2 weeks prior to the application of the
striping.

At least five (5) days prior to starting striping the Contractor shall provide the Engineer with the epoxy
manufacturer's written instructions for use. These instructions shall include but not be limited to:
mixing ratios, application temperatures, and recommendations for use of water spray.

The application of pavement markings shall be done in the general direction of traffic. Striping against
the direction of traffic flow shall not be allowed.

The Contractor shall be responsible for removing, to the satisfaction of the Engineer, tracking marks,
spilled epoxy or epoxy markings applied in unauthorized areas.

The hot water spray shall not be used in conjunction with markings applications on any pavement
surface, or on any existing durable type marking, unless specifically recommended by the manufacturer
of the epoxy material.

B. Atmospheric Conditions: Epoxy pavement markings shall only be applied during conditions of
dry weather and on substantially dry pavement surfaces. At the time of installation the pavement
surface temperature shall be a minimum of 35 F (2 C) and the ambient temperature shall be a
minimum of 35 F (2 C)and rising. The Engineer shall be the sole determiner as to when atmospheric
conditions and pavement surface conditions are such to produce satisfactory results.

C. Surface Preparations: The Contractor shall clean the pavement or existing durable marking to the
satisfaction of the Engineer.
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Surface cleaning and preparation work shall be performed only in the area of the epoxy markings
application.

At the time of application all pavement surfaces and existing durable markings shall be free of oil, dirt,
dust, grease and similar foreign materials. The cost of cleaning these contaminants shall be included
in the bid price of this item. Also, the item shall include the cost of removal of the curing component
in the area of the epoxy markings application, if concrete curing compounds on new portland cement
concrete surfaces have been used. Waterblasting will not be permitted for removal.

Application of White/Yellow Epoxy Reflectorized Pavement Markings: White/yellow epoxy
reflectorized pavement markings shall be placed at the widths and patterns designated on the Contract
Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

White/yellow epoxy pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 um) on all Portland cement concrete and bituminous concrete pavement, including Stone Matrix
Asphalt.

Large reflective glass spheres (Federal Spec. Type 4) shall be applied at the rate of 12 pounds per gallon
(1.4 kg/L) of epoxy pavement marking material, immediately followed by a second drop of AASHTO
M-247 Type 1 glass spheres applied at a rate of 12 pounds per gallon (1.4 kg/L) of epoxy pavement
marking material. Glass spheres shall uniformly cover the length and width of the pavement marking.

Application of Black Epoxy Contrast Pavement Markings: Black epoxy contrast pavement markings
shall be placed at the widths designated on the Contract Plans.

Markings operations shall not begin until applicable surface preparation work is completed, and
approved by the Engineer.

Black epoxy contrast pavement markings shall be applied at a minimum uniform thickness of 20 mils
(500 um) on all Portland cement concrete surfaces followed by a single drop of graded black aggregate.

The width of black epoxy line shall be applied for the following situations:

Center Skip Line - On Portland cement concrete pavements a black contrast skip line shall be 10 feet
(3 m) in length of the same width as the white epoxy reflectorized skip. It is to lead the white skip and
stop at the beginning of the white skip. The black contrast skip is to have a single application of graded
black aggregate.

Edge Lines -White Edge lines on Portland cement concrete pavements shall have a 3 inch black contrast
line running parallel to the white edge line. The contrast line shall be to the inside or travel lane side
of the edge line. The black contrast marking is to be applied with a single drop of graded black
aggregate. Once it has cured sufficiently so as not to track, the reflectorized white line is to be applied
along side of the contrast line and the two lines shall adjoin each other.

Dotted Line: All dotted lines on Portland cement concrete pavements shall have a base of black contrast
markings which is 4 inches (100 mm) wider than the reflective white marking. The black contrast
marking is to be applied first with a single drop of graded black aggregate. Once it has cured
sufficiently so as not to track, the reflectorized white line is to be applied on top of it. The reflective
line is to be centered along the black contrast line such that a minimum of 2 inches (50 mm) of black
contrast marking is visible on either side of the reflective marking.

Defective Epoxy Pavement Markings:  Epoxy reflectorized pavement markings, which after
application and curing are determined by the Engineer to be defective and not in conformance with this
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specification, shall be repaired. Repair of defective markings shall be the responsibility of the
Contractor and shall be performed to the satisfaction of the Engineer as follows:

1.

Insufficient film thickness [(less than 20+1 mils (500 pm) as applicable] and line widths;
insufficient glass bead coverage or inadequate glass bead retention.

Repair Method: Prepare the surface of the defective epoxy marking by shot blasting, sand
blasting, or water blasting. No other cleaning methods will be allowed. Surface preparation
shall be performed to the extent that a substantial amount of the reflective glass spheres are
removed and a roughened epoxy marking surface remains.

Immediately after surface preparation remove loose particles and foreign debris by brooming
or blasting with compressed air.

Repair shall be made by re-striping over the cleaned surface, in accordance with the
requirements of this specification and at a full 20+1 mils (500 pm) minimum line thickness as
applicable.

Uncured or discolored epoxy (brown patches); insufficient bond to pavement surface (or
existing durable marking).

Uncured epoxy shall be defined as applied material that fails to cure (dry) in accordance with
the requirements of this specification under MATERIALS, A, 2d. DRYING TIME (FIELD);
or applied material that fails to cure (dry) within a reasonable time period under actual field
conditions, as defined by the Engineer.

Discoloration (brown patches) shall be defined as localized areas or patches of brown or
grayish colored epoxy marking material. These areas often occur in a cyclic pattern and also,
often are not visible until several days or weeks after markings are applied.

Repair Method: The defective epoxy marking shall be completely removed and cleaned to the
underlying pavement surface to the satisfaction of the Engineer.

The extent of removal shall be the defective area plus any adjacent epoxy pavement marking
material extending one foot (300 mm) any direction.

After surface preparation work is complete, repair shall be made by re-applying epoxy over the
cleaned pavement surface in accordance with the requirements of this specification.

Reflectivity for epoxy resin paint.

After satisfactory completion of all striping work and written notification from the Contractor,
the Department shall test the striping to ensure it has the minimum reflectivity. The testing will
be completed within 30 calendar days from notification. The Contractor may request that tests
be conducted on completed phases or portions of the work. Approval of such a request will
be at the discretion of the Engineer. Testing will be done using a LTL-X Retrometer (30 meter
geometry). Five readings will be taken per line per mile (1.6 km). Projects less than 1 mile
(1.6 km) in length will have a minimum of 5 readings per line. These readings will then be
averaged for the overall project average.

The required average minimum initial reflectivity reading in millicandellas shall be:

White 450
Yellow 325

Any single reading shall not be less than 350 millicandellas for white and 250 millicandellas
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for yellow. Without exception, any pavement markings installed that does not meet the above
average minimum initial reflectivity numbers shall be removed and replaced, at the installation
contractor's expense.

Other defects not noted above, but determined by the Engineer to need repair, shall be repaired
or replaced as directed by and to the satisfaction of the Engineer.

All work in conjunction with the repair or replacement of defective epoxy reflectorized
pavement markings shall be performed by the Contractor at no additional cost to the State.

Method of Measurement:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) will be
measured by the number of linear feet (meters) of pavement striping line and number of square feet (meter) of
symbol installed on the pavement and accepted in accordance with the Plans.

Basis of Payment:

The quantity of permanent pavement striping (white, yellow, or black epoxy resin paint) payment will
be paid for at the Contract unit price per linear foot (meter) for 3", 4", 5", 6", 8", 9", 10", 12", 14", 16" (75 mm,
100 mm, 125 mm, 150 mm, 200 mm, 225 mm, 250 mm, 300 mm, 350 mm, or 400 mm) line and the Contract
unit price per square foot (meter) of symbol. The quantity of permanent pavement marking (white, yellow, or
black epoxy resin paint) will be paid for at the Contract unit price per linear foot (meter) of line and the Contract
unit price per square foot (meter) of symbol. Price and payment shall include striping layout, cleaning and
preparing the pavement surface, and placing all materials, for all labor, tools, equipment and incidentals
necessary to complete the work.

NOTE:
For information only:

The following manufacturers are known to us which manufacturer Epoxy Resin Paint for Pavement
Striping. The Department does not endorse or require the use of any of the manufacturers listed below.
However, a bidder wishes to use another manufacturer’s product, it shall be submitted for review and approval
prior to submitting a bid proposal. Should the product be deemed unacceptable by the Department, the
successful bidder will be required to use only an approved product.

1. POLY CARB, Inc.
33095 Bainbridge Road
Solon, Ohio 44139
Tel. 1-800-CALLMIX

2. IPS - Ennis Paint
P.O. Box 13582
Research Triangle Park, North Carolina 27709
Tel. 1-877-477-7623

3. Epoplex
One Park Avenue
Maple Shade, NJ 08052
Tel. 1-800-822-6920

4. Or an approved equal.

8/7/2013
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760502 - PAVEMENT MILLING, TAPER CUT

Description:

This work consists of furnishing a pavement milling machine and milling or planing the existing
bituminous concrete pavement to the average depths and widths in accordance with the locations, notes on the
Plans and as directed by the Engineer.

The pavement milling machine shall be one with a proven record for use in milling/planing hot-mix
pavement. The Contractor shall reuse, salvage, or dispose of the milled material as indicated on the Plans.

Construction Methods:

Milling and/or planing shall consist of one pass with a specified depth at one edge (face of the curb) and
0 depth at the other edge, or in cases where excessive crown is being removed, the required number of passes
to mill a specified depth at the existing road centerline and 0 depth at the edges. The depth shall be as shown
on the Plans or as directed by the Engineer.

Method of Measurement:

The quantity of taper cut milling will be measured in square yards per inch of depth (square meters per
25 mm of depth). The average depth shall be determined by either measuring the actual depth removed at face
of the curb and dividing by two or measuring the actual depth removed at road centerline and dividing by two,
whichever case is applicable.

Basis of Payment:

The quantity of taper cut milling will be paid for at the Contract unit price per square yard per inch of
depth (square meter per 25 mm of depth). Price and payment will constitute full compensation for furnishing
milling machine with operator and milling/planing the roadway, removal and disposal or salvaging the milled
material and for transporting, as indicated on the Plans, for all labor, equipment, tools, and necessary incidentals
to complete the work.

10/25/01

58



Contract No. T201403101.01

763544 - ROAD LOCATION MOBILIZATION, ZONE 1
763545 - ROAD LOCATION MOBILIZATION, ZONE 2
763546 - ROAD LOCATION MOBILIZATION, ZONE 3
763547 - ROAD LOCATION MOBILIZATION, ZONE 4
763548 - ROAD LOCATION MOBILIZATION, ZONE 5
763549 - ROAD LOCATION MOBILIZATION, ZONE 6
763550 - ROAD LOCATION MOBILIZATION, ZONE 7
763551 - ROAD LOCATION MOBILIZATION, ZONE 8
763552 - ROAD LOCATION MOBILIZATION, ZONE 9
763553 - ROAD LOCATION MOBILIZATION, ZONE 10
763554 - ROAD LOCATION MOBILIZATION, ZONE 11
763555 - ROAD LOCATION MOBILIZATION, ZONE 12
763556 - ROAD LOCATION MOBILIZATION, ZONE 13
763557 - ROAD LOCATION MOBILIZATION, ZONE 14
763558 - ROAD LOCATION MOBILIZATION, ZONE 15
763559 - ROAD LOCATION MOBILIZATION, ZONE 16
763560 - ROAD LOCATION MOBILIZATION, ZONE 17
763561 - ROAD LOCATION MOBILIZATION, ZONE 18
763562 - ROAD LOCATION MOBILIZATION, ZONE 19

Description:

The item(s) road location mobilization shall consist of compensating the Contractor for mobilizing hot-
mix overlay equipment and incidentals within a paving zone.

This item is payable only when the work involved is hot-mix overlay paving. Mobilization for all other
items of work shall be incidental to those items of work unless stated otherwise in the Contract documents.

Method of Measurement:

The Contractor shall be paid one (1) Road Location Mobilization for each road that is continuous (i.c.,
no break in the proposed paving) and for intersecting with a road assigned to be paved in the same Job Order
regardless of road number or name. Conversely, if there is a break in the road paving (except for gaps at
structures unable to support the paving equipment and at intersecting roads) another Road Location Mobilization
item is payable.

Basis of Payment:

The payment for the item shall be made at the Contract unit price per Each bid for the item, Road
Location Mobilization for the applicable Zones in the Contract, which price shall be full compensation.

6/12/02
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763643 - MAINTENANCE OF TRAFFIC — ALL INCLUSIVE

Description:

This item shall consist of furnishing, installing, maintaining and/or relocating the necessary temporary
traffic control devices used to maintain vehicular, bicycle and pedestrian traffic, including persons with
disabilities in accordance with the Americans with Disabilities Act, as amended. All work shall be performed
in a manner that will provide reasonably safe passage with the least practicable obstruction to all users, including
vehicular, bicycle and pedestrian traffic.

All requirements of the Delaware Manual on Uniform Traffic Control Devices (MUTCD), Part 6, herein
referred to as the Delaware MUTCD. (latest edition with all revisions made up to the date of Advertisement of
this project) shall apply for all temporary traffic control devices. Any, and all, control, direction, management
and maintenance of traffic shall be performed in accordance with the requirements of the Delaware MUTCD,
notes on the Plans, this specification, and as directed by the Engineer.

The Contractor shall be aware that the Case Diagrams and safety measures outlined in the Delaware
MUTCD are for common construction situations and modifications may be warranted based on the complexity
of the job. The Contractor shall submit justification for modifications to the Temporary Traffic Control Plan
(TTCP) to the Engineer for approval prior to implementation.

The Department reserves the right to impose additional restrictions, as needed, for the operational
movement and safety of the traveling public. The Department reserves the right to suspend the Contractor’s
operations until compliance with the Engineer’s directive for remedial action, based on but not limited to the
following reasons:

1. The Contractor’s operations are not in compliance with the Delaware MUTCD, the
specifications or the Plans.

2. The Contractor’s operations have been deemed unsafe by the Traffic Safety Engineer or
District Safety Officer.

Materials and Construction Methods:

The Contractor shall submit a Temporary Traffic Control Plan (TTCP) or a Letter of Intent to use the
Plan recommended Delaware MUTCD Case Diagram(s) at or prior to the pre-construction meeting. The
Contractor shall submit the TTCP for all Contractor and subcontractor work to be performed on the project for
the Department’s approval before the start of work.

When specified by a note in the Plans, the Contractor shall be required to have an American Traffic
Safety Services Association (ATSSA) certified Traffic Control Supervisor on the project. The authorized
designee must be assigned adequate authority, by the Contractor, to ensure compliance with the requirements
of the Delaware MUTCD and provide remedial action when deemed necessary by the Traffic Safety Engineer
or the District Safety Officer. The ATSSA certified Traffic Control Supervisor’s sole responsibility shall be the
maintenance of traffic throughout the project. This responsibility shall include, but is not limited to, the
installation, operations, maintenance and service of temporary traffic control devices. Also required is the daily
maintenance of a log to record maintenance of traffic activities, i.e., number and location of temporary traffic
control devices; and times of installation, changes and repairs to temporary traffic control devices. The ATTSA
Traffic Control Supervisor shall serve as the liaison with the Engineer concerning the Contractor’s maintenance
of traffic. The name, contact number and certification for the designated Traffic Control Supervisor shall be
submitted at or prior to the pre-construction meeting. The cost of the ATSSA certified Traffic Control
Supervisor shall be incidental to this item.

Temporary traffic control devices shall be maintained in good condition in accordance with the brochure
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entitled “Quality Guidelines for Temporary Traffic Control Devices”, published by the American Traffic Safety
Services Association (ATSSA). Any temporary traffic control devices that do not meet the quality guidelines
shall be removed and replaced with acceptable devices. Failure to comply will result in work stoppage with time
charges continuing to be assessed.

Any existing signs that conflict with any temporary or permanent construction signs shall be covered
as needed or as directed by the Engineer. The cost for temporarily covering conflicting signs shall be incidental
to this item.

Access to all transit stops located within the project limits shall be maintained unless otherwise directed
by the Plans or the Engineer. Maintaining access shall include maintaining an area for the transit vehicle and
also an accessible path for pedestrians to safely access the transit stop.

The Contractor shall notify the Engineer, in writing, no less than fourteen (14) calendar days prior to
the start of any detour(s) and road closures. The Engineer will notify the following entities:

- Local 911 Center

- Local School Districts

- Local Post Offices

- DelDOT’s Transportation Management Center (TMC)
- Town Managers

- Local Police

- DelDOT’s Public Relations

- Delaware Transit Corporation (DTC)

Immediately prior to the implementation of any lane or road closures, the Engineer shall notify the
DelDOT TMC at (302) 659-4600. Notifications shall also be provided when the closures are lifted. The
Engineer shall notify TMC and the District Safety Officer if any lane closures cannot be removed prior to the
end of the allowable work hours.

The Contractor shall notify the local 911 center if access to a fire hydrant is temporarily restricted. The
Contractor shall provide written confirmation to the Engineer that the local 911 center has been notified.

If a detour is required during any part or the entire period of this Contract, an approved detour plan shall
be obtained from the Department’s Traffic Safety Section. All signs, barricades and other temporary traffic
control devices required as part of the approved detour plan shall be installed and maintained by the Contractor
on the route that is closed and on the detour route. Road closures without an approved detour plan shall not be
allowed. If a road is closed without an approved detour plan, the Contractor’s operations shall be stopped
immediately.

The Contractor shall provide and maintain ingress and egress for each property abutting the construction
area and each property located between the diversion points of any detour and the actual construction site.
Construction activities which may temporarily or otherwise interfere with property access shall be coordinated
in advance with the affected property owners.

The Contractor shall conduct construction operations in a manner which will minimize delays to traffic,
and shall meet the following requirements:

1. If work is being performed within 200 feet in any direction of an intersection that is controlled
by a traffic signal, the flagger(s) shall direct the flow of traffic in concert with the traffic signals
in construction areas to avoid queuing, unless active work prohibits such action. The flagger
shall direct traffic to prevent traffic from queuing through an intersection (i.e., blocking an
intersection). Only a Traffic Officer may direct traffic against the operation of a traffic signal
and only until the operation occurring within the intersection is completed.

2. When a lane adjacent to an open lane is closed to travel, the temporary traffic control devices
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shall be set 2 feet (0.61 m) into the closed lane from the edge of the open lane, unless an
uncured patch exists or actual work is being performed closer to the open lane with minimum
restriction to traffic.

3. Except for “buffer lanes” on high volume and/or high speed roadways, lanes shall not be
closed unless construction activity requiring lane closure is taking place, or will take place
within the next hour. Lanes shall be reopened immediately upon completion of the work.
Moving operations will require the lane closures be shortened as the work progresses and as
traffic conditions warrant to minimize the length of the closure. The Contractor shall conduct
construction operations in a manner so as to minimize disruption to traffic during peak hours
and periods of heavy flow. The Department reserves the right to stop or change the
Contractor's operations, if in the opinion of the Engineer, such operations are unnecessary at
that time or the operations are unnecessarily impeding traffic.

4. Work in the vicinity of traffic signals, shall be scheduled to minimize the time during which
the signal is operated without detectors, and prior approval from the Engineer shall be required.
TMC shall be notified in advance of cutting a loop detector, and be immediately notified once
the loop detector has been reinstalled. The Contractor shall provide sufficient advance notice
of the loop detector work with the Engineer to ensure the aforementioned requirements are met.

It is required that all temporary traffic control work and related items shall either be performed entirely
by the Contractor's own organization, or totally subcontracted. Maintenance of equipment shall not be subject
to this requirement.

Any deficiencies related to temporary traffic control that are reported to the Contractor in writing shall
be corrected within 24 hours or as directed by the Engineer. Failure to comply will result in non-payment for
those devices that are found to be deficient for the duration of the deficiency. Serious deficiencies that are not
corrected immediately shall result in suspension of work until items identified are brought back into compliance.

At the end of each day’s work, the Contractor shall correct all pavement edge drop-offs in accordance
with Table 6G-1 in the Delaware MUTCD. This corrective work shall be accomplished with Temporary
Roadway Material (TRM) unless an alternate method is specified in the Plans. All ruts and potholes shall be
filled with TRM as soon as possible but no later than the end of each work day. Placement and Payment of
TRM shall be completed in accordance with Section 402 of the Standard Specifications. If temporary
elimination of a drop-off hazard cannot be accomplished, then the area should be properly marked and protected
with temporary traffic control devices such as temporary barricades, warning signs, flashing lights, etc. as
required by Section 6G.21 of the Delaware MUTCD.

All open trench excavation accessible by vehicular traffic must be backfilled prior to the end of each
working day. Steel plates shall not be used except in emergency situations and only with prior written approval
from the Engineer unless otherwise directed by the Plans.

The Contractor shall submit, at or prior to the preconstruction meeting, detailed drawings including but
not limited to existing striping lengths, lane and shoulder widths, turn lane lengths, locations of stop bars, turn
arrows, crosswalks and railroad crossings. The drawings shall depict the existing pavement markings for each
project location. These drawings will be reviewed by the Department’s Traffic Section to determine the need
for modification(s) for compliance with the Delaware MUTCD. Temporary pavement markings, on the final
pavement surface, shall match the Plan dimensions and layout or the approved drawings of the permanent
markings in compliance with Section 3 of the Delaware MUTCD. All conflicting or errant striping shall be
removed as directed by the Engineer in compliance with the specifications for Item 748530 (Removal of
Pavement Striping).

At the end of each day's operation and before traffic is returned to unrestricted roadway use, temporary

striping shall be utilized when the existing pavement is milled and hot mix will not be placed the same day or
more than a single course of hot mix is to be placed or permanent roadway striping cannot be placed on the same
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day as the placement of the final course of hot mix. Placement of temporary striping shall receive prior approval
from the Engineer and the contractor shall apply temporary pavement markings in accordance with the
requirements of Section 748 of Delaware Standard specifications and the Delaware MUTCD. Payment for
temporary pavement striping shall be made at the unit price bid for item 748 - Temporary Striping. Payment
for final striping will be included in the applicable striping item.

The Contractor shall have temporary striping/delineating materials (such as raised markers, tape, and
other approved materials) available at the job site for verification by the Department prior to starting the hot-mix
paving operation on roads to be immediately opened to traffic. These materials shall be used by the Contractor
for temporary markings if he/she fails to apply temporary marking paint, etc., as required by the Delaware
MUTCD. No paving operations on roads to be immediately opened to traffic will be allowed unless such
verification has been made for the availability of the materials at the job site.

Travel lane and ramp closings on multilane highways and Interstates shall not be permitted during the
following holiday periods:

December 24 through December 27 (Christmas Day)

December 31 through January 3 (New Years Day)

Friday prior to Easter through Easter Sunday

Thursday prior to Memorial Day through the Tuesday following Memorial Day

- Dover International Speedway Race Weekends (Thursday prior to the race event through the  day
after the race event)

- July 3 through July 5 (Independence Day)

- Thursday prior to Labor Day through the Tuesday following Labor Day

- Wednesday prior to Thanksgiving Day through the Monday following Thanksgiving Day

Additional time restrictions may apply as noted in the project plans or as directed by the Engineer. Any
requests to waive any restrictions must be made in writing to the Engineer for review and approval. A copy of
the request shall be provided to the District Safety Officer for review.

Certification:

Temporary traffic control devices used on all highways open to the public in this State shall conform
to the Delaware MUTCD. All devices shall be crashworthy in accordance with the National Cooperative
Highway Research Program (NCHRP) Report 350, the memorandum issued August 28, 1998 by The USDOT
Federal Highway Administration, and/or in accordance with the latest edition of the Manual for Assessing Safety
Hardware (MASH), published by the American Association of State Highway and Transportation Officials
(AASHTO).

The Contractor shall submit certification for temporary traffic control devices or vendors used
specifically on this project at or prior to the pre-construction meeting.

Certification of compliance with NCHRP report 350 and/or MASH is required for the following
categories of temporary traffic control devices:

Category I contains small and lightweight channelizing and delineating control devices which includes
cones, tubular markers, flexible delineator post and drums, all without any accessories or attachments.

Category II includes temporary traffic control devices that are not expected to produce significant
vehicular velocity changes to impacting vehicles. These devices which shall weigh 45 kg or less, include Type
I, Il and III barricades, portable sign supports with signs, and intrusion alarms. Also included are drums, cones,
and vertical panels with accessories or attachments.

Category I1I includes temporary traffic control devices that are expected to cause significant vehicular

velocity changes to impacting vehicles. These devices which weigh more than 45 kg include temporary barrier,
temporary impact attenuators, and truck-mounted attenuators.
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Category IV includes portable or trailer-mounted devices such as arrow panels, variable message signs,
temporary traffic signals and temporary area lighting.

For Category I devices, the manufacturer or Contractor may self-certify that the devices meet the
NCHRP-350 and/or MASH criteria. The Contractor shall supply the Federal Highway Administration’s
NCHRP-350 and/or MASH acceptance letter for each type of device that falls under Category Il and III devices.

Basis of Payment:

Payment will be made at the Lump Sum price for “Maintenance of Traffic”, for which price and
payment constitutes full compensation for all maintenance of traffic activities accepted by the Engineer, which
shall include the cost of furnishing and relocating permanent and temporary traffic control signs, traffic cones
or drums, submission of temporary traffic control plan(s), submission of existing pavement marking drawings,
submission of all required certifications, labor, equipment and incidentals necessary to complete the item.
Payment to furnish and maintain other temporary traffic control devices including but not limited to Portable
P.C.C. Safety Barrier, Truck Mounted Attenuators, Portable Changeable Message Signs, Arrow Panels and
Portable Light Assemblies will be made at the contract unit price for each item.

NOTE

If the Contractor does not complete the Contract work within the Contract completion time (including
approved extension time), the Contractor shall be responsible for providing the necessary temporary traffic
control devices that are required to complete any remaining work. The costs of such temporary traffic control
shall be borne by the Contractor. No additional payment will be made to the Contractor to maintain traffic in
accordance with the Delaware MUTCD, contract plans and specifications. Temporary traffic control items
include, but not be limited to, warning lights, warning signs, barricades, plastic drums, P.C.C. safety barrier,
flaggers, traffic officers, arrow panels, message boards, and portable impact attenuators.

6/21/2011
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201403101.01 PROJECT (S) : T201403101

All figures must be typewritten.

CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY | ——— e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
SECTION 0001 Category 0001
[202000 EXCAVATION AND | |
0010 | EMBANKMENT | 60.000 |
| |CY | \
|302007 GRADED AGGREGATE | |
0020 |BASE COURSE, TYPE B | 300.000]
| |CY | \
|302008 GRADED AGGREGATE | |
0030 | BASE COURSE, TYPE B, | 150000
| PATCHING |CY | \
|401511 REMOVE AND | |
0040 | CONSTRUCT SPEED HUMP | 220.000 |
| |LF |
|401520 PAVING SURCHARGE, | |
0050 | ZONE 1 | 1000.000 |
| ['TON | \
1401521 PAVING SURCHARGE, | |
0060 | ZONE 2 | 1000.000 |
| | TON | \
|401522 PAVING SURCHARGE, | |
0070|ZONE 3 | 1000.000|
| | TON | \
|401524 PAVING SURCHARGE, | |
0080 |ZONE 5 | 1000.000 |
| | TON | \

[401525 PAVING SURCHARGE, | |
0090 | ZONE 6 | 1000.000|
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SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201403101.01 PROJECT (S) : T201403101

All figures must be typewritten.

CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY | ——— e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|401526 PAVING SURCHARGE, | |
0100|ZONE 7 | 1000.000 |
| | TON | \
|401527 PAVING SURCHARGE, | |
0110|ZONE 8 | 1000.000 |
| | TON | \
|401528 PAVING SURCHARGE, | |
0120|ZONE 9 | 1000.000]
| | TON | \
|401800 BITUMINOUS | |
0130 | CONCRETE; - SUPERPAVE;, | 7000000 |
|TYPE C, 115 GYRATIONS, | TON |
|PG 64-22 (CARBONATE | |
| STONE) | |
|401809 BITUMINOUS | |
0140 |CONCRETE, SUPERPAVE, | 500.000]
|TYPE B, 115 GYRATIONS, | TON |
\

|PG 64-22 | |
|401819 BITUMINOUS | |
0150 | CONCRETE, SUPERPAVE, | 250.000 |
|BITUMINOUS CONCRETE BASE |TON |
| COURSE, 160 GYRATIONS, | |
[PG 64-22 | [
|401821 BITUMINOUS |
0160 | CONCRETE, SUPERPAVE, | 250.000 |
|TYPE C, 160 GYRATIONS, | TON
|PG 64-22, PATCHING |
|406001 BITUMINOUS | |
0170 | CONCRETE PATCHING | 2000.000|

612020 REINFORCED | |
0180 |CONCRETE PIPE, 12", | 40.000]
|CLASS IV | LF | \






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201403101.01 PROJECT (S) : T201403101

All figures must be typewritten.

CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY [—————m e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|612021 REINFORCED | |
0190 | CONCRETE PIPE, 15", | 40.000]
|CLASS IV | LF | \
| 612022 REINFORCED | |
0200 | CONCRETE PIPE, 18", | 40.000]
|CLASS IV | LE | \
1612519 CORRUGATED | |
0210 | POLYETHYLENE PIPE, TYPE | 100.000]
|C, 15" |LF |
| 617002 REINFORCED | |
0220 | CONCRETE~ ELARED END | 14000 |
| SECTION, 15" | EACH |
| 701004 PORTLAND CEMENT | |
0230 | CONCRETE VALLEY GUTTER, | 100.000]
|8" |sY | \
[ 701010 PORTLAND CEMENT | |
0240 |CONCRETE CURB, TYPE 1-8 | 250.000 |
| | LF | \
|701011 PORTLAND CEMENT | |
0250 | CONCRETE CURB, TYPE 2 | 30.000]
| |LF |
| 701020 INTEGRAL PORTLAND | |
0260 | CEMENT CONCRETE CURB & | 300.000]
|GUTTER, TYPE 1-8 |LF |
| 701021 INTEGRAL PORTLAND | |
0270 | CEMENT CONCRETE CURB & | 4400.000 |
|GUTTER, TYPE 2 |LF |

| 701022 INTEGRAL PORTLAND | |
0280 | CEMENT CONCRETE CURB & | 200.000 |
|GUTTER, TYPE 3-8 |LF |






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 4
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201403101.01 PROJECT (S) : T201403101

All figures must be typewritten.

CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY | ——— e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 705001 P.C.C. SIDEWALK, | |
029014" | 1300.000|
| | SF |
| 705002 -P.C.C. SIDEWALK, | |
03001]6" | 2100.000|
| | SE |
| 705007 SIDEWALK SURFACE | |
0310 | DETECTABLE WARNING | 500.000]
| SYSTEM | SF | \
| 705008 CURB RAMP, TYPE 1 | |
0320 | 390000 \
| | SF |
| 705009 CURB RAMP, TYPE 2, | |
0330|3, AND/OR 4 | 10000.000 |
| | SF |
| 708050 DRAINAGE INLET, | |
0340]34" X 18" | 5.000]
| EACH | \
| 708051 DRAINAGE INLET, | |
0350]34" X 24" | 3.000]
| | EACH | \
| 708060 REPLACE DRAINAGE | |
0360 | INLET GRATE (S) | 20.000 |
| | EACH | \
| 708061 REPLACE DRAINAGE | |
0370 | INLET FRAME (S) | 10.000]
| | EACH | \

| 708585 JUNCTION BOX, 48" | |
03801X 30" | 1.000]|






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 5
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201403101.01 PROJECT (S) : T201403101

All figures must be typewritten.

CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY [—————m e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 710001 ADJUSTING AND | |
0390 | REPAIRING EXISTING | 30.000]
| DRAINAGE INLET | EACH |
| 710002 ADJUSTING AND | |
0400 | REPAIRING EXISTING | 75.000]
| MANHOLE | EACH |
| 712005 RIPRAP, R-4 | |
0410 | 10.000] \
| | SY | \
| 713003 GEOTEXTILES, | |
0420 | RIPRAP | 10+000]
| | SY | \
| 714003 DITCHING | |
0430 | 200.000 | \
| |LF |
| 715001 PERFORATED PIPE | |
0440 | UNDERDRAINS, 6" | 300.000]
| | LF | \
| 718000 ROOE DRAINS | |
0450 | | 70.000] \
| |LF |
| 727502 ADJUSTING | |
0460 |EXISTING MONUMENT BOX | 3.000]
| | EACH | \
| 732004 TOPSOIL (TON) | |
0470 | | 300.000] \
| | TON | \

| 734016 PERMANENT GRASS | |
0480 | SEEDING, SUBDIVISION | 1000.000|






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE:
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201403101.01

All figures

PROJECT (S) : T201403101

must be typewritten.

CONTRACTOR :
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY [—————m e e
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 743003 ARROWPANELS, TYPE | |
0490|C | 5.000] \
| | EADY | \
| 743009 FURNISH AND | |
0500 |[MAINTAIN TRUCK MOUNTED | 5.000]
|ATTENUATOR, TYPE I | EADY |
| 743050 FLAGGER, NEW | |
0510 |CASTLE COUNTY, STATE | 1800.000] 50.66000 | 91188.00
| | HOUR | \
| 743062 FLAGGER, NEW | |
0520 | CASTLE~COUNTY ,~STATE; | 250000 | 73.46000 | 18365.00
| OVERTIME | HOUR | \
| 746774 SUPPLY AND | |
0530 | INSTALLATION OF LOOP | 200.000 |
| DETECTOR WIRE |LF |
| 748015 PERMANENT | |
0540 | PAVEMENT STRIPING, | 225.000 |
['SYMBOL/LEGEND | SE |
| ALKYD-THERMOPLAST IC | |
| 748019 TEMPORARY | |
0550 |[MARKINGS, PAINT, 4" | 1400.000 |
[ [LF [
| 748548 PERMANENT | |
0560 | PAVEMENT STRIPING, EPOXY | 1400.000 |
|[RESIN PAINT, |LF |
|[WHITE/YELLOW, 5" | |
| 750000 ADJUST WATER | |
0570 | VALVE BOXES | 5.000]
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SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201403101.01 PROJECT (S) : T201403101

All figures must be typewritten.

CONTRACTOR :
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ e e B

| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 758000 REMOVAL OF |

0580 |EXISTING PORTLAND | 2000.000]
| CEMENTCONCRETE PAVEMENT, |SY
|CURB, SIDEWALK, ETC. | |
| 760000 PAVEMENT - | |

0590 |MILLING, HOT-MIX | 15000.000]

| 760006 PAVEMENT - | |
0600 |MILLING, HOT-MIX, 2" | 70000.000 |
| DEPTH |SY |
| 760502 PAVEMENT MILLING, | |
0610 | TAPER CUT | 600.000|

[761001 BUTT JOINTS, HOT | |
0620 |MIX | 500.000]

| 762001 SAW CUTTING, HOT | |
0630 MIX | 7000.000 |

| 762002 SAW CUTTING, | |
0640 | CONCRETE, FULL DEPTH | 1000.000 |

| 763000 INITIAL EXPENSE | |
0650 | LUMP | LUMP

| 763544 ROAD LOCATION | |
0660 |MOBILIZATION, ZONE 1 | 5.000|

| 763545 ROAD LOCATION | |
0670 |MOBILIZATION, ZONE 2 | 5.000|






DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 8
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201403101.01 PROJECT (S) : T201403101

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE \ BID AMOUNT
NO | DESCRIPTION | QUANTITY [-—— |
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 763546 ROAD LOCATION | |
0680 |MOBILIZATION, ZONE 3 | 5.000|
| |EACH | \
| 763548 ROAD LOCATION | |
0690 |[MOBILIZATION, ZONE 5 | 5.000|
| | EACH | \
| 763549 ROAD LOCATION | |
0700 |MOBILIZATION, ZONE 6 | 5.000]
| |EACH | \
| 763550 ROAD LOCATION | |
0710 |MOBILIZATION, ZONE 7 | 5.000 |
| |EACH | \
| 763551 ROAD LOCATION | |
0720 |[MOBILIZATION, ZONE 8 | 5.000|
| |EACH | \
| 763552 ROAD LOCATION | |
0730 |MOBILIZATION, ZONE 9 | 5.000|
| ['EACH | \
| 763643 MAINTENANCE OF | |
0740 | TRAFFIC, ALL INCLUSIVE | LUMP | LUMP






CERTIFICATION
Contract No. T201403101.01

The undersigned bidder, whose
address is and telephone
number is hereby certifies the following:

I/'We have carefully examined the location of the proposed work, the proposed plans and specifications, and will be
bound, upon award of this contract by the Department of Transportation, to execute in accordance with such award, a contract
with necessary surety bond, of which contract this proposal and said plans and specifications shall be a part, to provide all
necessary machinery, tools, labor and other means of construction, and to do all the work and to furnish all the materials
necessary to perform and complete the said contract within the time and as required in accordance with the requirements of the
Department of Transportation, and at the unit prices for the various items as listed on the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for comparison of bids. The
Department of Transportation may increase or decrease the amount of any item or portion of the work as may be deemed
necessary or expedient. Any such increase or decrease in the quantity for any item will not be regarded as a sufficient ground
for an increase or decrease in the unit prices, nor in the time allowed for the completion of the work, except as provided in the
contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of Transportation,
for at least ten (10) percentum of total amount of the proposal, which deposit is to be forfeited as liquidated damages in case this
proposal is accepted, and the undersigned shall fail to execute a contract with necessary bond, when required, for the performance
of said contract with the Department of Transportation, under the conditions of this proposal, within twenty (20) days after date
of official notice of the award of the contract as provided in the requirement and specifications hereto attached; otherwise said
deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25, Title 30, of the
Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies as to its own
organization, under penalty of perjury, that to the best of each signer’s knowledge and belief:

I. The prices in this proposal have been arrived at independently without collusion, consultation, communication,
or Agreement with any other bidder or with any competitor for the purpose of restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been knowingly disclosed
and will not knowingly be disclosed by the bidder, directly or indirectly, to any other bidder or competitor prior
to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership, or corporation
to submit or not to submit a proposal for the purpose of restricting competition.

BIDDERS MUST ACKNOWLEDGE RECEIPT AND INCLUSION IN BID OF ALL ADDENDA HERE:

No. Date No. Date No. Date No. Date No. Date

BIDDERS MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS:

I/'We acknowledge receipt and incorporation in this proposal of Answers to Questions dated:




Contract No. T201403101.01 continued

Sealed and dated this day of in the year of our Lord two thousand

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of , 20
Notary
Seal

Notary

(20 ).



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)
KNOW ALL MEN BY THESE PRESENTS That: of
in the County of and State of as Principal, and
of in the County of and State of ___
as Surety, legally authorized to do business in the State of Delaware ("'State"), are held and firmly unto the State
in the sum of D ollars
($ ), or percent not to exceed Dollars ($_

) of amount of bid on Contract No._T201403101.01 , to be paid to the State for the use and benefit of its Department
of Transportation ("DelDOT") for which payment well and truly to be made, we do bind ourselves, our and each of our heirs,

executors, administrators, and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who has submitted
to the DelDOT a certain proposal to enter into this contract for the furnishing of certain materiel and/or services within the State,
shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this Contract as may be required
by the terms of this Contract and approved by the DelDOT, this Contract to be entered into within twenty days after the date of
official notice of the award thereof in accordance with the terms of said proposal, then this obligation shall be void or else to be
and remain in full force and-virtue:

Sealed with seal and dated this day of in the year of our Lord two
thousand and (20__ ).

SEALED, AND DELIVERED IN THE
presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title
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