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SOUTH DISTRICT                   COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 

 
CONTRACT DESCRIPTION 

 
 
THE PURPOSE OF THIS CONTRACT IS TO MAKE GENERAL IMPROVEMENTS TO ROADS AND / OR STREETS AT 
VARIOUS LOCATIONS THROUGHOUT SUSSEX COUNTY AS REQUESTED BY LEGISLATORS.  IT SHALL ADDRESS 
LEGISLATOR AND COMMUNITY NEEDS IN A TIMELY MANNER, AS FUNDING IS MADE AVAILABLE.  THE 
METHODS FOR ADDRESSING THESE NEEDS COULD INCLUDE WARM MIX PATCHING, WARM MIX OVERLAYS, 
DRAINAGE WORK AND ANY INCIDENTALS NEEDED TO COMPLETE THE LEGISLATOR’S REQUESTS. 
 
THE SPECIFIC WORK SITES ARE NOT LISTED HEREIN, BUT WILL BE ASSIGNED BY THE SOUTH DISTRICT 
MAINTENANCE SUPPORT OFFICE AS LOCATIONS ARE FUNDED. 
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SOUTH DISTRICT           COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 
 

 
GENERAL CONTRACT PLAN NOTES 

 
1. CONSTRUCTION OF THIS CONTRACT SHALL CONFORM TO DELAWARE DEPARTMENT OF 

TRANSPORTATION STANDARD SPECIFICATIONS DATED AUGUST 2001 AS AMENDED BY THE 
SUPPLEMENTAL SPECIFICATIONS, THE SPECIAL PROVISIONS, THE MOST RECENT STANDARD 
CONSTRUCTION DETAILS, AND THESE PLANS. 

 
2. THE PURPOSE OF THIS CONTRACT IS TO MAKE GENERAL IMPROVEMENTS TO ROADS AND/OR STREETS 

WITHIN THE DISTRICT HEREIN SPECIFIED. DEPENDING ON FUND AVAILABILITY, THE DEPARTMENT 
RESERVES THE RIGHT TO ADD OR DELETE LOCATIONS AND/OR QUANTITIES FOR THIS CONTRACT. 
SUCH LOCATION OR QUANTITY ADDITIONS OR DELETIONS SHALL NOT BE CAUSE FOR AN INCREASE 
OR DECREASE IN ANY CONTRACT UNIT BID PRICES. NO ITEM PRICES ARE TO BE RENEGOTIATED DUE 
TO EITHER AN INCREASE OR DECREASE IN QUANTITY USAGE RESULTING FROM SAID ADDITIONS OR 
DELETIONS. INITIAL EXPENSE SHALL ONLY BE PAID ONCE AND SHALL NOT BE PAID A SECOND TIME 
UPON AN EXTENSION OF THE CONTRACT. ANY ADDITIONAL EXPENSES RELATED TO THE EXTENSION 
OF THE CONTRACT MUST BE DOCUMENTED AND SHALL BE AGREED TO PRIOR TO CONTRACT 
EXTENSION. 

 
3. ALL WORK ADDED SHALL BE PERFORMED AT CONTRACT UNIT PRICES.  IN THE CASE WHERE 

CONTRACT UNIT PRICES ARE NOT AVAILABLE, THE PRICES ARE TO BE NEGOTIATED PRIOR TO 
COMMENCEMENT OF WORK OR PERFORMED BY FORCE ACCOUNT PROCEDURES. 

 
4. THE DEPARTMENT RESERVES THE RIGHT TO REQUEST AN EXTENSION OF THIS CONTRACT, WITH THE 

AGREEMENT OF CONTRACTOR, AT THE CURRENT CONTRACT PRICES. 
     

5. THE CONTRACTOR SHALL SUBMIT THE REQUIRED COPIES OF A DETAILED PROGRESS SCHEDULE (PSC) 
AS OUTLINED IN STANDARD SPECIFICATION 108.04 PRIOR TO COMMENCEMENT OF WORK.  DETAILS 
SHALL INCLUDE A DESCRIPTION OF EACH WORK ACTIVITY, THE PLANNED DAYS OF WORK, MULTIPLE 
CREWS OR SHIFTS, AND SCHEDULED WORKING HOURS.  DURING THE CONTRACT, THE CONTRACTOR 
SHALL SUBMIT TWO-WEEK  (OR AS REQUIRED) “LOOK AHEAD” SCHEDULES TO THE AREA ENGINEER/ 
MANAGER NO LATER THAN NOON OF EACH THURSDAY. FAILURE TO COMPLY WILL RESULT IN A 
SUSPENSION OF ALL CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED. 

 
OPEN END PROJECT NOTES 

 
6. THE WORK WILL BE SCHEDULED VIA WORK ORDERS FROM THE DISTRICT.  WORK SITES WILL VARY IN 

SIZE.  THE WORK ORDERS WILL INDICATE THE WORK TO BE PERFORMED AT EACH LOCATION.   
 
7. ISSUANCE OF EACH WORK ORDER CONSTITUTES THE NOTICE TO PROCEED WITH THE WORK 

DESCRIBED ON THE WORK ORDER.  FAILURE TO COMPLY WITH THE WORK ORDER COMPLETION DATE 
WILL RESULT IN LIQUIDATED DAMAGES BEING ASSESSED PER SECTION 108 OF THE STANDARD 
SPECIFICATIONS. 

 
8. THE LOCATION OF THE WORK TO BE PERFORMED SHALL BE DESIGNATED BY MOBILIZATION ZONES.  

THE MOBILIZATION ZONE LIMITS ARE DEPICTED ON THE MOBILIZATION ZONE MAP WITHIN THIS 
CONTRACT PACKAGE.  THE BOUNDARIES OF THE MOBILIZATION ZONES ARE FORMED BY ROADS, 
COUNTY LINES, BODIES OF WATER, ETC. 

 
9. ONE MOBILIZATION FEE SHALL BE PAID FOR EACH MOVE INTO A MOBILIZATION ZONE, WHICH SHALL 

COVER ALL LOCATIONS WITHIN THAT MOBILIZATION ZONE AND ALL WORK ORDERS ISSUED WITHIN 
THAT ZONE. A SEPARATE MOBILIZATION FEE WILL NOT BE PAID FOR EACH INDIVIDUAL LOCATION. NO 
MOBILIZATION FEE WILL BE PAID IF A NEW WORK ORDER IS ISSUED WHILE WORK ON A PREVIOUS  
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SOUTH DISTRICT           COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 
 

 
OPEN END PROJECT NOTES CONTINUED 

 
WORK ORDER IS ONGOING IN THAT ZONE. A SEPARATE MOBILIZATION FEE WILL ONLY BE PAID IF THE 
CONTRACTOR IS DIRECTED BY THE DEPARTMENT TO MOVE FROM THE MOBILIZATION ZONE IN WHICH  
HE IS PRESENTLY WORKING OR INCLEMENT WEATHER CAUSES A SUBSTANTIAL DELAY IN THE WORK. 
A SUBSTANTIAL DELAY DUE TO INCLEMENT WEATHER SHALL BE DEFINED AS FOURTEEN OR MORE 
CALENDAR DAYS. PAYMENT OF ANY MOBILIZATION FEES SHALL BE AGREED UPON BETWEEN THE 
CONTRACTOR AND THE DEPARTMENT, IN WRITING, PRIOR TO WORK COMMENCING. 

 
10. THE CONTRACTOR SHALL COMMENCE WORK INDICATED ON THE WORK ORDER NO LATER THAN THE 

SEVENTH (7TH) DAY AFTER ISSUANCE UNLESS REQUIRED MATERIALS ARE NOT AVAILABLE.  NON-
AVAILABILITY OF MATERIALS SHALL BE VERIFIED BY AT LEAST THREE (3) DIFFERENT SOURCES.  
VERIFICATION SHALL BE FORMAL AND SUPPLIED BY THE CONTRACTOR IN WRITING.  IF THERE IS A 
VERIFIED NON-AVAILIBILITY OF MATERIALS, TIME CHARGES SHALL COMMENCE ON THE FIRST (1ST) 
WORKING DAY FOLLOWING THE DELIVERY DATE OF SAID MATERIALS. 
 

11. EACH WORK ORDER SHALL BE CONSIDERED A SEPARATE UNIT OF WORK.  THE ENGINEER WILL MAKE 
PAYMENT MONTHLY FOR THE COMPLETED INVOICES AS OUTLINED IN SECTION 109.07.  UPON THE 
SUBSTANTIAL COMPLETION OF THE WORK AT AN INDIVIDUAL LOCATION, THE ENGINEER WILL STOP 
TIME AT THAT LOCATION AND PERFORM A SEMI-FINAL INSPECTION FOR THE WORK ORDER LOCATION 
IN ACCORDANCE WITH SUBSECTION 105.20.  IF THE WORK IS SATISFACTORILY COMPLETED, THE 
ENGINEER WILL RELEASE THE CONTRACTOR FROM MAINTENANCE RESPONSIBILITY FOR THAT 
LOCATION.  THE ENGINEER RESERVES THE RIGHT TO REQUIRE THE CONTRACTOR TO ADD WORK OR 
MAKE REPAIRS TO COMPLETED LOCATIONS AT THE DEPARTMENT'S EXPENSE UNTIL SUCH A 
LOCATION HAS BEEN ACCEPTED BY THE DEPARTMENT.  THE CONTRACTOR MUST REPAIR ALL 
DEFECTS IN THE WORK CAUSED BY POOR WORKMANSHIP OR MATERIALS AT THEIR OWN EXPENSE 
UNTIL THE DEPARTMENT ACCEPTS THE CONTRACT AFTER THE FINAL INSPECTION.  A FINAL 
INSPECTION WILL BE COMPLETED ON AN ANNUAL BASIS FOR WORK ORDERS COMPLETED IN A 
CALENDAR YEAR.  UPON SATISFACTORY COMPLETION OF THE FINAL PUNCH LIST, THE DEPARTMENT 
WILL ACCEPT THE LOCATION AND RELEASE THE CONTRACTOR FROM RESPONSIBILITY FOR THE WORK 
AT THAT LOCATION.  IF A WORK ORDER IS SUFFICIENTLY LARGE AND COMPLEX AS DETERMINED BY 
THE ENGINEER, A FINAL INSPECTION MAY BE HELD UPON THE COMPLETION OF THAT WORK ORDER. 

 
12. IT IS ANTICIPATED THAT ALL WORK WILL OCCUR WITHIN DELDOT’S RIGHT OF WAY. SHOULD THE 

NEED OCCUR TO TRESPASS ONTO RAILROAD PROPERTY, INCLUDING THE HIGHWAY-RAIL CROSSING; IT 
WILL BE THE RESPONSIBILITY OF THE CONTRACTOR TO CONTACT THE RAILROAD CHIEF ENGINEER 
AND OBTAIN WRITTEN AUTHORIZATION BEFORE ENTERING. 

 
13. IT IS ANTICIPATED THAT ALL WORK WILL OCCUR WITHIN DELDOT’S EXISTING RIGHT OF WAY OR 

EASEMENT AREAS. SHOULD THE NEED OCCUR TO TRESPASS ONTO PRIVATE PROPERTY; IT WILL BE 
THE RESPONSIBILITY OF THE DELDOT REPRESENTATIVE TO SECURE SUCH TRESPASS NEEDS. 

 
14. NO ENVIRONMENTAL PERMITS ARE REQUIRED FOR THIS WORK PROVIDED NO JURISDICTIONAL 

WETLANDS OR WATERS ARE IMPACTED. IF THERE IS ANY QUESTION AS TO WHETHER OR NOT A 
WATER OR WETLAND IS JURISDICTIONAL, CONTACT THE DEL DOT ENVIRONMENTAL SECTION AT 302-
760-2264. 

 
 

 
 
 
 
 
 

UNOFFICIAL 
WEBSITE 
COPY 



DEPARTMENT OF TRANSPORTATION 
 
CONTRACT: T201403301                                                                                  PAGE    6     OF      20 
 
SOUTH DISTRICT           COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 
 

 
OPEN END PROJECT NOTES CONTINUED 
 

15. NO UTILITY RELOCATION INVOLVEMENT IS ANTICIPATED. SHOULD ANY CONFLICTS BE 
ENCOUNTERED DURING CONSTRUCTION REQUIRING ADJUSTMENT AND/OR RELOCATION OF THE 
AGENCIES’ EXISTING FACILITIES, THE NECESSARY RELOCATION WORK SHALL BE ACCOMPLISHED BY 
THE RESPECTIVE AGENCIES’ FORCES, AS DIRECTED BY THE DISTRICT ENGINEER. ANY ADJUSTMENTS 
AND/OR RELOCATIONS OF MUNICIPALLY OWNED FACILITIES SHALL BE DONE BY THE STATE’S 
CONTRACTOR IN ACCORDANCE WITH THE RESPECTIVE AGENCIES’ STANDARD SPECIFICATIONS AS 
DIRECTED BY THE DISTRICT ENGINEER. 

 
PROJECT NOTES 

 
16. UNLESS SPECIFIED, OVERLAY WIDTHS SHALL MATCH EXISTING WIDTHS.   
 
17. UNLESS OTHERWISE DIRECTED BY THE ENGINEER, ANY AND ALL CONSTRUCTION ENGINEERING 

SHALL BE INCIDENTAL TO THE CONTRACT. 
 

18. THE CONTRACTOR SHALL GIVE TWO (2) WEEKS NOTICE TO THE PROPERTY OWNER WHEN ANY 
FIXTURE, SHRUB OR OTHER OBJECT MUST BE REMOVED FROM THE RIGHT OF WAY OR EASEMENT 
AREA. IF THE OWNER HAS NOT ATTEMPTED TO SALVAGE THIS PROPERTY, THE CONTRACTOR SHALL 
REMOVE IT WITHOUT OBLIGATION. COMPENSATION SHALL BE INCIDENTAL TO THE CONTRACT. 

 
19. THE COST OF CLIPPING BACK THE EDGES OF THE ROADWAY, SHOULDERS, AND THE FIRST 3’ OF 

UNPAVED DRIVEWAY ENTRANCES, PICKING UP AND DISPOSING OF WASTE AND EXCESS MATERIAL, 
AND CLEANING THE EXISTING PAVEMENT PRIOR TO OVERLAY SHALL BE INCIDENTAL TO SECTION 401. 

 
20. BUTT JOINTS SHALL BE PLACED AT ALL INTERSECTING HOT/WARM MIX ROADS AND ANY OTHER 

LOCATIONS AS DIRECTED BY THE ENGINEER. BUTT JOINTS AT DRAINAGE STRUCTURES NOT TO BE 
RESURFACED SHALL BE AS PER THE STANDARD DETAIL OR LOCATION NOTES. BUTT JOINTS CUT PRIOR 
TO THE DAY OF THE PAVEMENT OVERLAY SHALL BE RAMPED WITH WARM MIX TRM.   IN AREAS TO BE 
MILLED, THERE WILL BE NO SEPARATE PAYMENT FOR BUTT JOINTS.   

 
21. TAPER MILLING IS INTENDED FOR MILLING IN THE AREA OF FIXED STRUCTURES (I.E. CURBS 

GUARDRAIL, ETC.) THE MILLED DEPTH AT THE STRUCTURE SHALL BE THE DEPTH OF THE PROPOSED 
OVERLAY AND 0" AT A DISTANCE OF +/- 6½' FROM THE STRUCTURE. THE COMPUTED DEPTH FOR 
PAYMENT PURPOSES IS THE AVERAGE OF THE TWO DEPTHS.  

 
22. IF MILLING IS PART OF THESE IMPROVEMENTS THE COST OF DELIVERY OF MILLED MATERIAL TO THE 

NEAREST STATE DISTRICT MAINTENANCE YARD SHALL BE INCLUDED IN THE PRICE BID FOR SECTION 
760.  

 
23. CATCH BASIN GRATES WITHIN THE LOCATION LIMITS THAT DO NOT MEET THE STANDARD DETAIL 

FOR A TYPE 1 GRATE (I.E. DON'T HAVE 45 DEGREE SLOTS) SHALL BE REPLACED. THE ENGINEER SHALL 
DETERMINE THE ACTUAL LOCATIONS AND NEED FOR GRATE OR FRAME MODIFICATIONS. CATCH 
BASIN FRAMES SHALL INCLUDE NECESSARY ADJUSTMENTS TO MEET PROPOSED GRADES 
INCIDENTIAL TO THE CATCH BASIN FRAME ITEM. ALL REPLACED GRATES/FRAMES SHALL BE 
DELIVERED TO THE NEAREST DISTRICT MAINTENANCE YARD WITH DELIVERY COSTS INCIDENTAL TO 
THE APPROPRIATE BID ITEMS.  PAYMENT FOR REPLACED GRATES/FRAMES SHALL NOT BE MADE UNTIL 
RECEIPT OF DELIVERED MATERIALS IS PRODUCED AND SIGNED BY A DELDOT MAINTENANCE YARD 
SUPERVISOR. 
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PROJECT NOTES CONTINUED 
 

24. EXCAVATION FOR P.C.C. CURBS, SIDEWALK OR VALLEY GUTTER SHALL BE INCIDENTAL TO THE BID 
PRICE FOR THESE RESPECTIVE ITEMS. EXCAVATED MATERIAL, NOT NEEDED ON THE PROJECT, SHALL 
BE REMOVED FROM THE PROJECT AT THE CONTRACTORS EXPENSE. ITEM 732004, TOPSOIL, SHALL BE 
USED AS BACKFILL MATERIAL FOR CURB AND SIDEWALK WHEN SO DIRECTED BY THE ENGINEER. 
TOPSOIL SHALL BE SCREENED/SIFTED SO AS NO MATERIAL GREATER THAN .5" SHOULD BE PRESENT IN 
MATERIAL USED FOR BACKFILL. WHEN REPLACEMENT OF CURB AND GUTTER HAS BEEN COMPLETED 
AND THE FORMS REMOVED AT EACH LOCATION OF THIS CONTRACT, BACKFILLING SHALL BE DONE 
IMMEDIATELY. COMPLETE RESTORATION, TOPSOIL, SEEDING, AND REMOVAL OF ALL MATERIALS FOR 
CURB & GUTTER OR SIDEWALK; SEALING OF VALLEY GUTTERS AND PARGING OF CATCH BASINS, 
SHALL BE COMPLETED WITHIN SEVEN (7) CALENDAR DAYS. FAILURE TO COMPLY WILL RESULT IN A 
SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE ASSESSED. 

 
25. THE COST OF FINE GRADING, COMPACTING, AND PREPARING EXISTING SHOULDERS FOR PAVING 

SHALL BE INCIDENTAL TO SECTIONS 401( ). 
 
26. MATERIALS USED TO FILL SHOULDER AREAS ADJACENT TO NEW WARM MIX OVERLAYS MAY BE ONE 

OR MORE OF THE FOLLOWING MATERIALS: ITEMS 732004 – TOPSOIL OR 302005- GRADED AGGREGATE 
BASE COURSE TYPE B.  THE UNIT PRICE SHALL INCLUDE FURNISHING, PLACEMENT, GRADING AND 
COMPACTING THE MATERIAL. 

 
27. AFTER PAVEMENT MILLING, ALL TRANSVERSE VERTICAL DIFFERENCES, RAISED EDGES OF 

MANHOLES, CATCH BASINS, WATER VALVE BOXES, ETC. SHALL BE RAMPED WITH WARM-MIX TRM AT 
A 20:1 OR FLATTER SLOPE PRIOR TO OPENING THE ROADWAY TO TRAFFIC. PAVEMENT MILLINGS WILL 
NOT BE ALLOWED FOR THIS PURPOSE.  ALL TRM SHALL BE INCIDENTAL TO THE MILLING ITEM. 

 
28. ALL ADJUSTMENTS SHALL BE MADE NO MORE THAN SEVEN (7) CALENDAR DAYS PRIOR TO THE 

PLACEMENT OF THE FINAL COURSE OF HOT MIX UNLESS OTHERWISE APPROVED BY THE ENGINEER.  
FAILURE TO COMPLY WILL RESULT IN A SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME 
CHARGES CONTINUING TO BE ASSESSED. 

 
29. ALL PAVING, INCLUDING TURN LANES, SHOULDERS AND INTERSECTIONS, IS TO BE COMPLETED 

WITHIN SEVEN (7) CALENDAR DAYS OF EACH DAY'S MILLING OPERATION.  FAILURE TO COMPLY WILL 
RESULT IN A SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME CHARGES CONTINUING TO BE 
ASSESSED. 

 
30. THE CONTRACTOR SHALL TAKE CARE IN REMOVING PAVEMENT AROUND UTILITIES, BUTT JOINTS, 

CURBS, ETC. SO AS TO NOT DISTURB THE EXISTING PAVEMENT BEYOND THE SPECIFIED DEPTH. ANY 
DAMAGE CAUSED BY CONTRACTORS OPERATION MAY RESULT IN PLACING LEVELING COURSES AT 
THE CONTRACTOR'S EXPENSE. THE REMOVAL AND CLEAN UP OF THE HOT MIX RESIDUE WEDGE 
REMAINING AFTER MILLING OPERATIONS SHALL BE INCIDENTAL TO THE MILLING ITEM.   THE 
REMOVAL OF EXISTING RAISED PAVEMENT MARKERS (RPM’S) SHALL BE INCIDENTAL TO THE 
APPLICABLE MILLING ITEMS. 

 
31. WHERE SIDEWALKS EXIST WITHIN THE LOCATION LIMITS, CURB RAMPS SHALL BE EITHER NEWLY 

INSTALLED OR RETROFITTED AS DIRECTED BY THE ENGINEER IN COMPLIANCE WITH THE MOST 
CURRENT DELAWARE STANDARD CONSTRUCTION DETAILS OR AS SHOWN ON THE PLANS. PAYMENT 
WILL BE MADE UNDER THE APPROPRIATE CURB RAMP AND DETECTABLE WARNING SYSTEM ITEMS. 

 
32. ALL PORTLAND CEMENT CONCRETE MUST BE RECEIVED FROM AN APPROVED PRODUCTION PLANT 

UNLESS OTHERWISE APPROVED BY THE ENGINEER. ONLY CALIBRATED VOLUMETRIC CONCRETE 
TRUCKS WILL BE PERMITTED TO PROVIDE ON-SITE MIXTURES. THIS PERTAINS TO BOTH WORK 
OCCURRING DURING NORMAL WORKING HOURS AND NIGHTTIME RESTRICTED WORK. 
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SOUTH DISTRICT           COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 
 

 
PROJECT NOTES CONTINUED 

 
33. CATCH BASINS, WHICH ARE 4' (1.2 M) OR GREATER IN DEPTH AND ARE SLATED FOR REPAIR WILL HAVE 

STEPS INSTALLED IN ACCORDANCE WITH SECTION 708( ) OF THE STANDARD SPECIFICATIONS. 
PAYMENT SHALL BE INCIDENTAL TO THE UNIT PRICE BID FOR ITEM 710001. 

 
34. THE PORTLAND CEMENT CONCRETE USED WITHIN ITEM 710002 - ADJUST AND REPAIR EXISTING MAN 

HOLES AND ITEM 750000 - ADJUST WATER VALVE BOX SHALL CONFORM TO THE REQUIREMENTS OF 
CLASS A CONCRETE AS STATED WITHIN SECTION 503.02 OF THE DEPARTMENT'S STANDARD 
SPECIFICATIONS. 

 
35. A 3" OVERLAY SHALL BE 2 EQUAL LIFTS OF TYPE C HOT MIX. A 3½" OVERLAY SHALL BE A 1¼" TYPE C 

LIFT OVER A 2¼" TYPE B LIFT UNLESS OTHERWISE NOTED IN THE PLANS. 
 
36. THE MINIMUM AND MAXIMUM SINGLE LIFT THICKNESSES OF MATERIALS SHALL BE AS FOLLOWS: 

A. -TYPE C WARM-MIX: 1.25" - 2.00" 
B. -TYPE B WARM-MIX: 2.25" - 3.00" 
C. -BCBC: 3.00" - 6.00" 
D. -GABC: 2.00” - 8.00" 

 
37. ALL SUBDIVISIONS SHALL USE A TYPE C WARM MIX MIXTURE THAT SHALL MEET THE REQUIREMENTS 

FOR A 9.5MM (3/8”) NOMINAL MAXIMUM AGGREGATE SIZE FOR SUPERPAVE MIXTURE. 
 
38. THE PURPOSE OF THE WARM MIX WEDGE COURSE, WHEN SPECIFIED, IS TO REMOVE EXISTING 

EXCESSIVE CROWN RESULTING IN A FINAL CROSS SLOPE OF BETWEEN 2% AND 4% OR AS DIRECTED BY 
THE ENGINEER. 

 
39. THE CONTRACTOR, PRIOR TO LAYING A RUN OF DRAINAGE PIPE OR OTHER INVOLVED CONSTRUCTION, 

SHALL EXCAVATE WITHIN THE ALIGNMENT AT POINTS OF POSSIBLE CONFLICT TO DETERMINE IF A 
CONFLICT EXISTS. ANY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR WITH THE 
ENGINEER. ANY UTILITY CONFLICTS SHALL BE COORDINATED BY THE CONTRACTOR WITH THE 
ENGINEER AND THE UTILITY INVOLVED. THE ENGINEER SHALL DETERMINE THE SOLUTION. 
EXCAVATING AND BACKFILLING OF THE TEST HOLES SHALL BE MEASURED AND PAID FOR IN 
ACCORDANCE WITH ITEM 208000, EXCAVATION AND BACKFILL FOR PIPE TRENCHES, BUT ONLY TO THE 
ACTUAL DEPTH EXCAVATED. 

 
40. FOR THIS CONTRACT, SECTION 612 OF THE STANDARD SPECIFICATIONS SHALL BE MODIFIED SUCH 

THAT PAYMENT FOR PIPE EXCAVATION AND BACKFILLING WILL BE MEASURED AND PAID   
REGARDLESS OF THE PIPE SIZE TO BE UTILIZED. 

 
41. ITEM NO. 401696; ENTRANCE, DRIVEWAY & INTERSECTING STREET PAVING SURCHARGE SHALL BE 

USED FOR STATE NUMBERED ROADS ONLY AND SHALL NOT BE USED WITHIN ANY SUBDIVISION OR 
DEVELOPMENT. 
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SOUTH DISTRICT           COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 
 

 
MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS 

 
42. THE CONTRACTOR SHALL SUBMIT DETAILED DRAWINGS (INCLUDING BUT NOT LIMITED TO LANE AND 

SHOULDER WIDTHS, TURN LANE LENGTHS, LOCATIONS OF STOP BARS, TURN ARROWS, AND RAILROAD 
CROSSINGS) THAT DEPICT THE EXISTING PAVEMENT MARKINGS FOR EACH PROJECT LOCATION PRIOR 
TO THE START OF WORK AT EACH LOCATION.  THESE DRAWINGS WILL BE REVIEWED BY THE 
DEPARTMENT’S TRAFFIC SECTION TO DETERMINE IF ANY CHANGES TO THE FINAL PAVEMENT 
MARKINGS ARE REQUIRED.   
 

43. THE CONTRACTOR SHALL BE REQUIRED TO SHOW PROOF THAT HE HAS SUFFICIENT APPROVED 
STRIPING MATERIALS ON HAND TO ENSURE STRIPING IS COMPLETED PRIOR TO FULLY OPENING 
ROADWAY TO TRAFFIC.   

 
44. FINAL PAVEMENT MARKINGS SHALL CONFORM TO ALL EXISTING PATTERNS UNLESS OTHERWISE 

DIRECTED BY THE ENGINEER.  THE FINAL PAVEMENT MARKINGS SHALL BE PLACED WITHIN FIVE (5) 
CALENDAR DAYS AFTER THE PLACEMENT OF THE FINAL COURSE OF WARM MIX.  FAILURE TO COMPLY 
WILL RESULT IN SUSPENSION OF ALL OTHER CONTRACT WORK WITH TIME CHARGES CONTINUING TO 
BE ASSESSED.  THE DEPARTMENT WILL PROVIDE STRIPING LAYOUT AT LOCATIONS WHERE NO 
PAVEMENT MARKINGS PREVIOUSLY EXISTED.  IF DEPARTMENT FORCES PROVIDE STRIPING LAYOUT 
ON LOCATIONS WHERE MARKINGS PREVIOUSLY EXISTED, THEN THE CONTRACTOR SHALL REIMBURSE 
THE DEPARTMENT FOR THE LAYOUT COSTS. UNLESS OTHERWISE DIRECTED BY THE ENGINEER, WHITE 
EDGE LINES SHALL WRAP AROUND THE RADIUS OF ALL SIDE STREETS AND MAJOR COMMERCIAL 
ENTRANCES TO A TANGENT POINT.  YELLOW CENTERLINES SHALL BE CONTINUOUS AROUND MEDIAN 
ISLANDS. THE CONTRACTOR SHALL BE REQUIRED TO SHOW PROOF THAT HE HAS SUFFICIENT 
APPROVED STRIPING MATERIALS ON HAND TO ENSURE STRIPING IS COMPLETED PRIOR TO FULLY 
OPENING THE ROADWAY TO TRAFFIC. 

   
45. ANY ERRONEOUS MARKING WILL NOT BE PAID FOR AND SHALL BE CORRECTED IMMEDIATELY AT THE 

CONTRACTORS EXPENSE. ERRONEOUS MARKINGS OR SHADOWS THAT EXCEED ONE (1) INCH IN WIDTH 
SHALL BE REMOVED BY EITHER SAND OR WATER BLASTING.  NO OTHER REMOVAL METHODS WILL BE 
ALLOWED.  A FLAT BLACK PAINT OR DRIVEWAY SEALER SHALL BE APPLIED IN THE AREA OF THE 
REMOVED MARKING TO MASK THE REPAIR.  ANY DAMAGE TO THE PAVEMENT CAUSED BY REMOVAL 
OF ERRONEOUS MARKINGS SHALL BE REPAIRED / REPLACED TO THE SATISFACTION OF THE ENGINEER 
AT THE CONTRACTORS EXPENSE.  

 
46. AT THE END OF EACH DAY’S OPERATION AND BEFORE TRAFFIC IS RETURNED TO UNRESTRICTED 

ROADWAY USE, TEMPORARY STRIPING SHALL BE UTILIZED AT LOCATIONS THAT REQUIRE 
PERMANENT STRIPING PER THE LATEST VERSION OF THE PERMANENT MARKING SECTION OF THE 
TRAFFIC CONTROL MANUAL.  TEMPORARY PAVEMENT MARKINGS SHALL BE PAID AT THE APPLICABLE 
CONTRACT UNIT PRICE.  THE CONTRACTOR IS RESPONSIBLE FOR MAINTAINING THE TEMPORARY 
MARKINGS IN GOOD CONDITION SUCH THAT THE PAVEMENT IS PROPERLY DELINEATED AT ALL 
TIMES.  ANY REFRESHING OF THE TEMPORARY MARKINGS WILL BE AT THE CONTRACTOR’S EXPENSE. 

 
47. INTERNATIONAL CROSSWALK SYMBOLS WILL BE PLACED AT ALL EXISTING CROSSWALK LOCATIONS 

OR OTHER LOCATIONS AS DIRECTED BY THE ENGINEER. PAYMENT WILL BE UNDER THE APPLICABLE 
STRIPING ITEMS. 
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MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS CONTINUED 
 
48. WORK SHALL BE PERFORMED IN A MANNER THAT WILL ENSURE THE LEAST PRACTICAL OBSTRUCTION 

TO THE TRAVELING PUBLIC, CONSISTENT WITH SAFETY STANDARDS AND SHALL COMPLY WITH THE 
REQUIREMENTS OF THE DELAWARE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) 
PART 6, HEREIN REFERRED TO AS THE DELAWARE MUTCD (INCLUDING REVISIONS IN EFFECT AT THE 
TIME OF ADVERTISEMENT FOR BIDS). 

 
49. THE CONTRACTOR SHALL SUBMIT A TRAFFIC CONTROL PLAN, INCLUDING THE NECESSARY NCHRP 350 

CERTIFICATIONS FOR ALL DEVICES THAT WILL BE UTILIZED, FOR EACH LOCATION BEFORE THE START 
OF THE PRE-CONSTRUCTION MEETING. WRITTEN APPROVAL MUST BE RECEIVED BEFORE THE START 
OF WORK AT EACH AND EVERY LOCATION. 

 
50. ALL TRAFFIC CONTROL DEVICES SHALL BE IN NEW OR REFURBISHED CONDITION, SHALL BE IN 

COMPLIANCE WITH THE DELAWARE MUTCD AND WITH NCHRP REPORT 350 AS DEFINED IN SECTION 
“A” OF THE DELAWARE MUTCD AND SHALL BE APPROVED BY THE ENGINEER BEFORE INSTALLATION, 
TRAFFIC CONTROL DEVICES SHALL BE MAINTAINED IN GOOD CONDITION FOR DURATION USE.  

 
51. THE CONTRACTOR, WITH THE ENGINEER, SHALL INVENTORY ALL SIGNS ON ALL ROADS SUBJECT TO 

IMPROVEMENTS. NECESSARY SIGNS SHALL BE MAINTAINED IN OPERATION DURING CONSTRUCTION 
AND ANY OTHER SIGNS SHALL BE PROPERLY STORED BY THE CONTRACTOR, WHO SHALL BE 
RESPONSIBLE FOR ANY LOSS OR DAMAGE. IMMEDIATELY PRIOR TO FINAL INSPECTION, THE 
CONTRACTOR AND ENGINEER SHALL AGAIN INVENTORY THE TRAFFIC SIGNS AND ACCOUNT FOR ANY 
LOST OR DAMAGED SIGNS. 

 
52. THE DELDOT REPRESENTATIVE SHALL BE RESPONSIBLE FOR COORDINATING WITH THE TRAFFIC 

SECTION RELATING TO ANY IMPACTS TO TRAFFIC SECTION FACILITIES (INCLUDING BUT NOT LIMITED 
TO TRAFFIC LOOPS, JUNCTION WELLS ETC.) AT LEAST 4 WEEKS IN ADVANCE OF THE START OF THE 
ACTIVITY. PRIOR TO INITIATING ANY WORK ON THIS CONTRACT (OR SITES), THE PROJECT MANAGER 
SHALL BE RESPONSIBLE FOR PREPARING AND SUBMITTING FOR APPROVAL OF THE SAFETY SECTION, 
A MAINTENANCE OF TRAFFIC PLAN. SUFFICIENT TIME SHALL BE PROVIDED FOR THE REVIEW AND 
APPROVAL OF THE PLAN. THE MAINTENANCE OF TRAFFIC PLAN SHALL INCLUDE PROPOSED TIME 
RESTRICTIONS ON THE CLOSURE OF TRAVEL LANES SUBJECT TO THE APPROVAL OF THE SAFETY 
SECTION. 

 
53. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING ANY REQUIRED DOCUMENTS AND ANALYSIS AS 

PART OF THE ADOPTED WORK ZONE SAFETY AND MOBILITY PROCEDURES AND GUIDELINES HAS BEEN 
COMPLETED PRIOR TO ANY WORK STARTING ON THIS CONTRACT. NO SEPARATE PAYMENT SHALL BE 
MADE FOR THE USE OF TRAFFIC CONES.   

 
54. TRAFFIC CONES AND/OR WORK ASSOCIATED WITH THEIR USE SUCH AS SETUP, REMOVAL, CLEANING, 

ETC. SHALL BE INCIDENTAL TO THE WORK FOR WHICH THEY PROTECT. 
 
55. AT THE END OF EACH WORK DAY, THE CONTRACTOR SHALL CORRECT ALL PAVEMENT EDGE DROP 

OFFS WITHIN 10’ OF A TRAVEL LANE TO RESULT IN A DROP OFF OF NO MORE THAN 2”.  ANY 
CORRECTIVE MEASURES TAKEN BY THE CONTRACTOR SHALL BE INCIDENTAL TO THE MOT ITEMS. 

 
56. TRAFFIC DETECTION LOOPS SHALL BE PLACED IN THE FINAL WEARING SURFACE UNLESS OTHERWISE 

DIRECTED BY THE ENGINEER. 
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DEPARTMENT OF TRANSPORTATION 
 
CONTRACT: T201403301                                                                                  PAGE    11     OF      20 
 
SOUTH DISTRICT           COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 
 

 
MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS CONTINUED 
 
57. TRAFFIC DETECTION LOOPS THAT ARE CURRENTLY 5’X7’ SHALL BE REPLACED WITH LOOPS THAT ARE 

6’X6’ AT THE SAME LOCATION.  STOP BAR DETECTION LOOPS SHALL BE THE SAME SIZE AS 
CURRENTLY EXISTING, AND SHOULD BE PLACED STARTING TWO FEET BEHIND THE STOP BAR, UNLESS 
OTHERWISE DIRECTED BY THE ENGINEER.   IF SEPARATE SIGNAL PLANS HAVE BEEN DEVELOPED, THE 
PLANS SUPERSEDE THIS NOTE.   

 
58. ALL REQUIRED MAINTENANCE OF TRAFFIC WARNING SIGNS SHALL BE PAID FOR UNDER ITEM 743024, 

TEMPORARY WARNING SIGNS AND PLAQUES. ALL WARNING SIGNS SHALL BE DIAMOND GRADE RETRO 
REFLECTIVE. WOOD SHEETING IS NOT PERMITTED. 

 
59. THE CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATING HIS/HER WORK WITH OTHER 

CONTRACTORS IN THE AREA. 
 
60. THE CONTRACTOR IS RESPONSIBLE FOR ENSURING THAT THE TRAFFIC MANAGEMENT CENTER (1-302-

659-4600) IS NOTIFIED EACH AND EVERY DAY WHEN WORK IS BEING PERFORMED IN STATE RIGHT OF 
WAY.  THE CONTRACTOR MUST IDENTIFY THE TYPE OF WORK, ANY LANE/S OR SHOULDERS CLOSED, 
LENGTH OF TIME FOR WORK, WHEN THE LANE RESTRICTION IS IN PLACE AND WHEN THE LANE 
RESTRICTION IS PICKED UP, CONTACT PERSON/NUMBER AND STATE INSPECTOR. 

 
61. THE CONTRACTOR SHALL MAINTAIN ACCESS TO AND ALONG PEDESTRIAN FACILITIES AT ALL TIMES 

DURING CONSTRUCTION.  EARTH, STONE AND GRAVEL SURFACES AR NOT ACCEPTABLE FOR 
PROVIDING PEDESTRIAN ACCESS.  WHERE PEDESTRIAN ROUTES ARE CLOSED OR BLOCKED, 
ALTERNATE PEDESTRIAN ACCESS SHALL BE PROVIDED USING TA-28 OR TA-29 OF THE DELAWARE 
MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES OR TO THE SATISFACTION OF THE ENGINEER AND 
SHALL BE ADA COMPLIANT.  THE COST FOR ANY PROVISIONS SHALL BE INCIDENTAL TO THE ITEM FOR 
WHICH THEY PROTECT. 

 
62. ALL TRAFFIC CONTROL DEVICES SHALL MEET THE REQUIREMENTS OF THE LATEST EDITION OF THE 

DE MUTCD PART 6.  PLEASE NOTE THAT AS OF JANUARY 4, 2010, THERE ARE NEW SHEETING 
REQUIREMENTS FOR ALL SIGNS, CHANNELIZING DEVICES, ETC.   

 
63. THE CONTRACTOR SHALL BE RESPONSIBLE FOR NOTIFYING THE LOCAL 911 CENTER, LOCAL SCHOOLS, 

AND THE DELDOT PUBLIC INFORMATION CENTER OF ALL ROADS AND LANES TO BE CLOSED A 
MINIMUM OF SEVEN CALENDAR DAYS BEFORE THE CLOSURE.  IF TEMPORARILY BLOCKING ACCESS TO 
A FIRE HYDRANT IS REQUIRED, NOTIFICATION MUST BE GIVEN TO SUSSEX COUNTY, THE LOCAL FIRE 
FIGHTING AUTHORITIES, AND THE 911 CENTER. 

 
64. TRAFFIC CONTROL DEVICES SHALL BE SUITABLY MAINTAINED AT ALL TIMES.  INCLUDING SUCH 

MAINTENANCES AS WASHING SIGN FACES, REPLACING DEFICIENT BATTERIES AND LIGHTS, ALIGNING 
PROPERLY, REPLACING REFLECTIVE MATERIALS, RELOCATING BARRIERS, AND ANY OTHER 
MAINTENANCE OF TRAFFIC CONTROL DEVICES DEEMED NECESSARY BY THE ENGINEER OR DESIGNEE 
TO MAINTAIN TRAFFIC IN A SAFE AND EFFECTIVE MANNER. 

 
65. ALL PERSONS WORKING WITHIN THE STATE RIGHT-OF-WAY SHALL WEAR A MINIMUM OF AN ANSI 

CLASS II SAFETY VEST MEETING THE ANSI 107-2004 REQUIREMENTS.  
 

66. ALL MARKINGS THAT ARE NO LONGER IN USE AND CONFLICT WITH THE PAVEMENT MARKINGS IN USE 
BY THE TRAVELING PUBLIC ARE TO BE REMOVED AND MUST BE COMPLETELY ERADICATED BY A 
METHOD APPROVED BY THE ENGINEER.  PAINTING OVER THE CONFLICTING STRIPING WILL NOT BE 
ACCEPTED AS A METHOD OF REMOVAL.  MAINTENANCE OF TRAFFIC, UNLESS OTHERWISE NOTED IN 
THE APPROVED PLANS, SHALL CONFORM TO THE APPROPRIATE TRAFFIC CONTROL CASE FOUND IN 
THE LATEST VERSION OF THE DE MUTCD PART 6. 
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SOUTH DISTRICT           COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 
 

 
MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS CONTINUED 

 
67. THE CONTRACTOR IS RESPONSIBLE FOR THE MAINTENANCE OF EXISTING PAVEMENT WITHIN THE 

PROJECT LIMITS FOR THE DURATION OF THE CONTRACT OR AS DIRECTED BY THE ENGINEER OR 
DESIGNEE. 

 
68. ALL ROADWAYS AND ENTRANCES NOT OPEN TO TRAFFIC SHALL BE CLOSED USING TYPE III 

BARRICADES AND SHALL BE PLACED PER DEMUTCD, PART 6, SECTION 6F.63.    
 
69. WHEN REQUIRED BY THE DE MUTCD, PERMANENT ADVANCE WARNING SIGNS SHALL BE INSTALLED 

WITH THE LEGENDS ROAD WORK 1500 FT, ROAD WORK 1000 FT AND ROAD WORK 500 FT IN ADVANCE 
OF THE WORK AREA IN BOTH DIRECTIONS.  AN END ROAD WORK SIGN SHALL BE LOCATED 500 FEET 
DOWNSTREAM FROM THE WORK AREA.  ON INTERSECTING ROADWAYS WITHIN THE PROJECT LIMITS, 
A ROAD WORK AHEAD SIGN SHALL BE PLACED AT DISTANCE NOT LESS THAN 500 FEET IN ADVANCE 
OF THE WORK AREA AND AN END ROAD WORK SIGN SHALL BE LOCATED 500 FEET DOWNSTREAM OF 
THE WORK AREA.  ALL PERMANENT ADVANCE WARNING SIGNS SHALL BE GROUND MOUNTED ON 
TWO NCHRP-350 OR MASH APPROVED BREAK-AWAY POSTS AND SHALL BE MOUNTED IN COMPLIANCE 
WITH THE DE MUTCD.  PERMANENT ADVANCE WARNING SIGNS SHALL BE MOUNTED AT A HEIGHT OF 7 
FEET, MEASURED FROM THE ROADWAY TO THE BOTTOM OF THE SIGN.  THE USE OF SKID MOUNTED 
SIGN SUPPORTS IS NOT ALLOWED UNLESS THE CONTRACTOR CAN DEMONSTRATE THAT A UTILITY 
CONFLICT EXISTS, WHICH SHALL BE VERIFIED BY THE ENGINEER; OR CONCRETE MEDIANS PREVENT 
THE INSTALLATION OF THE PERMANENT SIGNS IN THE APPROPRIATE LOCATION. 

 
70. THE CONTRACTOR SHALL PROVIDE ALL RESIDENTS WHO LIVE ADJACENT TO THE WORK ZONE WITH A 

MINIMUM 48 HR. PRIOR WRITTEN NOTICE FOR THE START OF CONSTRUCTION WORK. THIS 
NOTIFICATION SHALL INCLUDE THE SCOPE OF WORK, WORKING HOURS, ANTICIPATED START AND 
COMPLETION DATES, CONTRACTOR NAME & ADDRESS, AND DELDOT CONTACT NUMBERS.  FAILURE 
TO GIVE PROPER NOTICE WILL RESULT IN A SUSPENSION OF WORK REQUIRING NOTICE, UNTIL PROPER 
NOTICE IS PROVIDED.   

 
71. ACCESS TO ALL BUSINESSES AND RESIDENCES WITHIN THE PROJECT LIMITS SHALL BE MAINTAINED 

THROUGHOUT THE DURATION OF THE CONTRACT.  ANY TEMPORARY CLOSURE OF A DRIVEWAY FOR 
TIE-IN PURPOSES SHALL BE COORDINATED WITH THE PROPERTY OWNER IN ADVANCE OF THE 
CLOSURE.  
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CONTRACT T201403301 

SOUTH DISTRICT 

FOR IMPROVED DRIVEWAYS, 
INSTALL 3 FOOT WIDE WARM 
MIX BUTT JOINTS. 

FOR UNIMPROVED DRIVEWAYS, 
PLACE GABC TO MEET EXISTING 
DRIVEWAY MATERIAL. 

NOTES: 

DELAWARE DEPARTMENT OF TRANSPORTATION 

R/W 

R/W 

PAGE 13 OF 20 

COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 

DETAILS SHEET 

R/W 

I 

R/W 

THE LENGTH OF RESURFACING SHALL BE TO THE RADIUS POINT 
OF THE INTERSECTING ROAD OR STREET. IF SO DIRECTED BY THE 
ENGINEER, THIS DISTANCE MAY BE EXTENDED UP TO AND INCLUDING 
IOOLF FROM THE RADIUS POINT PAVED AS PART OF THE TIE-IN. 
PAYMENT SHALL BE UNDER SECTION 401696. NO SEPARATE PAYMENT 
WILL BE ENTERTAINED FOR ENTRANCE AND DRIVEWAY PAVING. 

----~~--= = ~ / INTERSECTING ROAD OR STREET 

INTERSECTING ROAD OR STREET 

R/W-- --

30 FOOT MIN. RADIUS 
OR MATCH EXISTING. 

INTERSECTING ROAD, STREET, AND DRIVEWAYS 

THIS PAYMENT WILL APPLY FOR STATE NUMBERED ROAD PAVING WORK ONLY. 
THIS ITEM I PAYMENT DOES NOT APPLY TO SUBDIVISION STREETS. 

FOR IMPROVED DRIVES, WARM MIX TO MATCH EXISTING DRIVEWAY MATERIAL AT A 
MAXIMUM DISTANCE TO THE R/W LINE OR AS DIRECTED BY THE INSPECTOR. 

SECTION 401696 IS A SURCHARGE ONLY FOR ADDITIONAL LABOR AND EQUIPMENT FOR NON-MAINLINE PAVING. 

THE COST OF THE ACTUAL WARM-MIX PLACED SHALL BE PAID UNDER THE RESPECTIVE WARM MIX ITEM. 
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DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT T201403301 PAGE 14 OF 20 

SOUTH DISTRICT COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 

4" 

DETAILS SHEET 

REMOVE EXISTING HOT MIX AND CONCRETE COLLAR 
FROM AROUND MANHOLE. 

REMOVE AND DISPOSE OF EXISTING FRAME 
AND COVER AS DIRECTED BY OWNER, IF NOT 
UTILIZED IN THE ADJUSTMENT. 

"4 1------1 

·•·r-----1 
. 4. 

. ,_1-------1 

4 ·r-----1 

·.:· 

IF REQUIRED, PLACE CONTINUOUS 
SPLIT BRICK TO ADJUST FRAME 
TO EXISTING GRADE 

ALL JOINTS IN ADJUSTED BRICKWORK SHALL BE 
COMPLETELY FILLED WITH CEMENT MORTAR 

ADJUSTING MANHOLE 

PLACE NEW OR EXISTING FRAME AND COVER 
!AS REQUIREDl, TO CORRECT ELEVATION, 
RECOLLAR, AND PLACE WARM MIX PATCH. 
NEW FRAME AND COVER OF REQUIREDl, TO 
BE PROVIDED BY OWNER. 

I' 

.... • ...... 4. 

' ..•. "'" . . . . 
4 ... . ' 
• 
• • 

1--------;. 4 .v 
1------l·' 

•• 

NOTE1 MANHOLES IN CONCRETE ROADWAYS 
SHALL BE SAWCUT FULL DEPTH TO THE 
SPECIFIED DIMENSIONS PRIOR TO ANY 
ADJUSTMENT BEING MADE. THE SAWCUTTING 
SHALL BE INCIDENTAL TO ITEM 710002. 
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DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT T201403301 PAGE 15 OF 20 

SOUTH DISTRICT COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 

DETAILS SHEET 

EDGE OF 
PAVEMENT -----j y 3" 

3t± ~ TOPSOIL 
T ·.-

coMPAcTED FILL 
OR IN SITU MATERIAL 

CONCRETE PAVEMENTS 
N. T. S. 

EDGE OF --I 
PAIEMENT I 

32"±~ TOPSOIL 

FINAL OVERLAY___j 
i 1 1/4" EX I S T I N G OR 

NEW PAVEMENT 

COMPACTED FILL 
OR IN SITU MATERIAL 

> 

SAFETY EDGE DETAIL FOR BITUMINOUS CONCRETE PAVEMENTS AND OVERLAYS 
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DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT T201403301 PAGE 16 OF 20 

SOUTH DISTRICT COMMUNITY TRANSPORTATION FUND, OPEN END, SOUTH, 2014 

DETAILS SHEET 

EXISTING PAVEMENT 

302008- 6" GABC, PATCHING 
OR 401822 - 3' WMA SUPERPAVE, TYPE B,l60 GYRATIONS, PATCHING 
(AS DESIGNATED ON THE LOCATION SHEETSl 

HOT -MIX PATCH WITH OVERLAY NOTE: DEPTH OF PATCHING, 6" OR AS 

DIRECTED BY THE ENGINEER 

401821- 2' WMA SUPERPAVE TYPE C, 
160 GYRATIONS, PATCHING 

302008 - 6' GABC, TYPE B, PATCHING OR 
401822 - 3' WMA SUPERPAVE, TYPE B,l60 GYRATIONS, PATCHING 
(AS DESIGNATED ON THE LOCATION SHEETSl 

HOT-MIX PATCH DETAIL 

NOTE: ALL EDGES TO BE SAWCUT. CUTTING BY USE OF AIR 
HAMMERS MAY BE SUBSTITUTED FOR SAWCUTTING IF THE AREA 
IS TO BE OVERLAID UNDER THE SAME CONTRACT. 
THIS DETAIL SHALL BE USED FOR ALL WARM-MIX PATCHES UNLESS 
OTHERWISE NOTED ON THE PLANS. 

NOTE: DEPTH OF PATCHING, AS 
DIRECTED BY THE ENGINEER 
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DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT T201403301 PAGE 17 OF 20 

SOUTH COMMUNITY TRANSPORTATION FUNDS, OPEN END, SOUTH, 2014 
MAINTENANCE 

LOCATION 1 CTF OPEN END - OPEN END CTF CONTRACT 

LENGTH 

GENERAL IMPROVEMENTS 

COMMENTS: 

202000 

202500 

208000 

210000 

302005 

302008 

401532 

401533 

401696 

401800 

401809 

401821 

401822 

406001 

612021 

612520 

701010 

701011 

705001 

705007 

705008 

705009 

708050 

708051 

710001 

710002 

712020 

MATERIAL ESTIMATE FOR LOCATION 1 
EXCAVATION AND EMBANKMENT 

GRADING AND RESHAPING ROADWAY 

EXCAVATION AND BACKFILLING FOR PIPE TRENCHES 

FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL 

GRADED AGGREGATE BASE COURSE, TYPE B 

GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING 

PAVING SURCHARGE, ZONE 13 

PAVING SURCHARGE, ZONE 14 

ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE 

WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE) 

WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22 

WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING 

WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING 

WARM-MIX PATCHING 

REINFORCED CONCRETE PIPE, 15", CLASS IV 

CORRUGATED POLYETHYLENE PIPE, TYPES, 15" 

PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 

PORTLAND CEMENT CONCRETE CURB, TYPE 2 

P.C.C. SIDEWALK, 4" 

SIDEWALK SURFACE DETECTABLE WARNING SYSTEM 

CURB RAMP, TYPE 1 

CURB RAMP, TYPE 2, 3, AND/OR 4 

DRAINAGE INLET, 34" X 18" 

DRAINAGE INLET, 34" X 24" 

ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET 

ADJUSTING AND REPAIRING EXISTING MANHOLE 

RIPRAP, R-4 

100.00 C.Y. 

1.00 MILE 

100.00 C.Y. 

100.00 C.Y. 

400.00 TON 

200.00 C.Y. 

3,500.00 TON 

3,500.00 TON 

100.00 TON 

5,500.00 TON 

500.00 TON 

500.00 TON 

500.00 TON 

6,000.00 SY-IN 

100.00 L.F. 

100.00 L.F. 

100.00 L.F. 

100.00 L.F. 

500.00 S.F. 

60.00 S.F. 

150.00 S.F. 

150.00 S.F. 

4.00 EACH 

2.00 EACH 

3.00 EACH 

3.00 EACH 

50.00 TON 

UNOFFICIAL 
WEBSITE 
COPY 



DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT T201403301 PAGE 18 OF 20 

SOUTH COMMUNITY TRANSPORTATION FUNDS, OPEN END, SOUTH, 2014 
MAINTENANCE 

LOCATION 1 CTF OPEN END - OPEN END CTF CONTRACT 

LENGTH 

GENERAL IMPROVEMENTS 

COMMENTS: 

713003 

732004 

734013 

734016 

735535 

743010 

743024 

743052 

743064 

748015 

748019 

748548 

750000 

758000 

760003 

760502 

760507 

761001 

762001 

762002 

763556 

763557 

GEOTEXTILES, RIPRAP 

TOPSOIL (TON) 

MATERIAL ESTIMATE FOR LOCATION 1 

PERMANENT GRASS SEEDING, DRY GROUND 

PERMANENT GRASS SEEDING, SUBDIVISION 

SOIL RETENTION BLANKET MULCH, TYPE 5 

FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II 

TEMPORARY WARNING SIGNS AND PLAQUES 

** FLAGGER, SUSSEX COUNTY, STATE 

** FLAGGER, SUSSEX COUNTY, STATE, OVERTIME 

PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLASTIC 

TEMPORARY MARKINGS, PAINT, 4" 

PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITENELLOW, 5" 

ADJUST WATER VALVE BOXES 

REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. 

PAVEMENT- MILLING, HOT-MIX, VARIABLE DEPTH 

PAVEMENT MILLING, TAPER CUT 

PROFILE MILLING, HOT-MIX 

BUTT JOINTS, HOT MIX 

SAW CUTTING, HOT MIX 

SAW CUTTING, CONCRETE, FULL DEPTH 

ROAD LOCATION MOBILIZATION, ZONE 13 

ROAD LOCATION MOBILIZATION, ZONE 14 

** DENOTES FIXED PRICE ITEM 

50.00 S.Y. 

1 ,000.00 TON 

1,500.00 S.Y. 

2,500.00 S.Y. 

500.00 S.Y. 

20.00 EA-DY 

500.00 EA-DY 

1,250.00 HOUR 

100.00 HOUR 

50.00 S.F. 

2,500.00 L.F. 

4,000.00 L.F. 

6.00 EACH 

100.00 S.Y. 

4,000.00 S.Y. 

1,000.00 SY -IN 

1,000.00 SY -IN 

2,000.00 S.Y. 

2,000.00 L.F. 

200.00 L.F. 

4.00 EACH 

4.00 EACH 
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DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT: T201403301 PAGE 19 OF 20 

SOUTH 
MAINTENANCE 

COMMUNITY TRANSPORTATION FUNDS, OPEN END, SOUTH, 2014 

CONTRACT QUANTITIES SUMMARY SHEET 

202000 EXCAVATION AND EMBANKMENT 100.00 C.Y. 

202500 GRADING AND RESHAPING ROADWAY 1.00 MILE 

208000 EXCAVATION AND BACKFILLING FOR PIPE TRENCHES 100.00 C.Y. 

210000 FURNISHING BORROW TYPE "C" FOR PIPE, UTILITY TRENCH, AND STRUCTURE BACKFILL 100.00 C.Y. 

302005 GRADED AGGREGATE BASE COURSE, TYPE B 400.00 TON 

302008 GRADED AGGREGATE BASE COURSE, TYPE B, PATCHING 200.00 C.Y. 

401532 PAVING SURCHARGE, ZONE 13 3,500.00 TON 

401533 PAVING SURCHARGE, ZONE 14 3,500.00 TON 

401696 ENTRANCE, DRIVEWAY AND INTERSECTINGSTREET PAVING SURCHARGE 100.00 TON 

401800 WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22 (CARBONATE STONE) 5,500.00 TON 

401809 WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22 500.00 TON 

401821 WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22, PATCHING 500.00 TON 

401822 WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22, PATCHING 500.00 TON 

406001 WARM-MIX PATCHING 6,000.00 SY-IN 

612021 REINFORCED CONCRETE PIPE, 15", CLASS IV 100.00 L.F. 

612520 CORRUGATED POLYETHYLENE PIPE, TYPES, 15" 100.00 L.F. 

701010 PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 100.00 L.F. 

701011 PORTLAND CEMENT CONCRETE CURB, TYPE 2 100.00 L.F. 

705001 P.C.C. SIDEWALK, 4" 500.00 S.F. 

705007 SIDEWALK SURFACE DETECTABLE WARNING SYSTEM 60.00 S.F. 

705008 CURB RAMP, TYPE 1 150.00 S.F. 

705009 CURB RAMP, TYPE 2, 3, AND/OR 4 150.00 S.F. 

708050 DRAINAGE INLET, 34" X 18" 4.00 EACH 

708051 DRAINAGE INLET, 34" X 24" 2.00 EACH 

710001 ADJUSTING AND REPAIRING EXISTING DRAINAGE INLET 3.00 EACH 

710002 ADJUSTING AND REPAIRING EXISTING MANHOLE 3.00 EACH 

712020 RIPRAP, R-4 50.00 TON 

713003 GEOTEXTILES, RIPRAP 50.00 S.Y. 
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DELAWARE DEPARTMENT OF TRANSPORTATION 

CONTRACT: T201403301 PAGE 20 OF 20 

SOUTH 
MAINTENANCE 

COMMUNITY TRANSPORTATION FUNDS, OPEN END, SOUTH, 2014 

CONTRACT QUANTITIES SUMMARY SHEET 

732004 TOPSOIL (TON) 1,000.00 TON 

734013 PERMANENT GRASS SEEDING, DRY GROUND 1,500.00 S.Y. 

734016 PERMANENT GRASS SEEDING, SUBDIVISION 2,500.00 S.Y. 

735535 SOIL RETENTION BLANKET MULCH, TYPE 5 500.00 S.Y. 

743010 FURNISH AND MAINTAIN TRUCK MOUNTED ATTENUATOR, TYPE II 20.00 EA-DY 

743024 TEMPORARY WARNING SIGNS AND PLAQUES 500.00 EA-DY 

743052 ** FLAGGER, SUSSEX COUNTY, STATE 1,250.00 HOUR 

743064 ** FLAGGER, SUSSEX COUNTY, STATE, OVERTIME 100.00 HOUR 

748015 PERMANENT PAVEMENT STRIPING, SYMBOL/LEGEND ALKYD-THERMOPLASTIC 50.00 S.F. 

748019 TEMPORARY MARKINGS, PAINT, 4" 2,500.00 L.F. 

748548 PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITENELLOW, 5" 4,000.00 L.F. 

750000 ADJUST WATER VALVE BOXES 6.00 EACH 

758000 REMOVAL OF EXISTING PORTLAND CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, ETC. 100.00 S.Y. 

760003 PAVEMENT- MILLING, HOT-MIX, VARIABLE DEPTH 4,000.00 S.Y. 

760502 PAVEMENT MILLING, TAPER CUT 1,000.00 SY-IN 

760507 PROFILE MILLING, HOT-MIX 1,000.00 SY-IN 

761001 BUTT JOINTS, HOT MIX 2,000.00 S.Y. 

762001 SAW CUTTING, HOT MIX 2,000.00 L.F. 

762002 SAW CUTTING, CONCRETE, FULL DEPTH 200.00 L.F. 

763000 INITIAL EXPENSE LUMP SUM 

763556 ROAD LOCATION MOBILIZATION, ZONE 13 4.00 EACH 

763557 ROAD LOCATION MOBILIZATION, ZONE 14 4.00 EACH 

**DENOTES FIXED PRICE ITEM 

UNOFFICIAL 
WEBSITE 
COPY 


	3539_001
	02 - Contract Description
	3 - Location Map - South-Default-000
	04 - 12 CTF Notes
	MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS
	MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS continued
	MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS continued
	MAINTENANCE OF TRAFFIC AND PAVEMENT MARKINGS continued

	05-
	06-
	07-Safety Edge Detail
	08-Warm Mix Patch Detail



