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LINE] ITEM | APPROX . | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | |-
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 503501 CRACK AND JOINT | |
0100|SEALING LESS THAN 3/4" | 615.000] |
|WIDE ILF | |
| 503502 CRACK AND JOINT | |
0110|SEALING 374" TO 1 3/4" | 1300.000] |
|WIDE |LF | |
| 503509 JOINT | |
0120 WATERPROOFING MEMBRANE, | 1000.000] |
6™ ILF | |
| 602001 PORTLAND CEMENT | |
0130 CONCRETE MASONRY, CLASS | 65.000] |
1A ICY | |
| 602002 PORTLAND CEMENT | |
0140] CONCRETE MASONRY, CLASS | 65.000] |
IB ICY | |
| 602516 GROUTING | |
0150] | 35.000] |
I IBAG | |
|602572 REPAIRING | I
0170]EXISTING P.C.C. | 2000.000] |
| STRUCTURES |LB | |
|602574 DECK REPAIR, 1/4™ | |
0180]TO 1" DEPTH | 60.000] |
| ISF | |
| 602575 DECK REPAIR, 1" | |
0190]TO 3' DEPTH | 130.000] |
| ISF | |
|602576 DECK REPAIR, 3" | |
0200]TO < FULL DEPTH | 60.000] |
I ISF | |
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602577 DECK REPAIR, FULL | | |
0210 | DEPTH | 160.000] |
| ISF | I
1602580 PARTIAL REMOVAL | | |
0220|OF P.C.C. MASONRY | 15.000] |
| ICY | |
1602586 REHABILITATION OF | | |
0230 | CONCRETE STRUCTURE | 1500.000] |
| ICF | |
602611 REPAIR OF | | |
0240 | CONCRETE STRUCTURES BY | 325.000] |
|EPOXY INJECTION ILF | |
1602620 CRACK SEALING | |
0250 |BRIDGE DECKS, APPROACH | 640.000] |
ISLABS, SIDEWALKS, ETC.  |SF | |
| | | |
1602646 SILICONE ACRYLIC | | |
0260 | CONCRETE SEALER | 13000.000] |
| ISF | |
604000 BAR REINFORCEMENT, | | |
0270 EPOXY COATED I 5000.000] |
| ILB | |
605511 PREFABRICATED | | |
0280 |EXPANSION JOINT SYSTEM, | 150.000] I
13" ILF | |
605620 MOISTURE CURED | | |
0290 |URETHANE PAINT SYSTEM | 14000.000]| |
| (RECOATING) ,S.F. ISF | |
605636 CLEAN AND | | |
0300 LUBRICATE BRIDGE | 20.000] |
IBEARINGS | EACH | |
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|605653 CLOSED-CELL JOINT | | |
0310 SEAL | 325.000] |
| ILF | I
1605654 ASPHALTIC PLUG | | |
0320 JOINT 1 275.000] I
| ILF | |
1605692 SILICONE JOINT | | |
0330 SEAL | 2550.000] |
| ILF | |
1605717 PREFORMED | | |
0340|SILICONE JOINT SEAL | 700.000] |
| ILF | |
1610502 POINTING EXISTING | | |
0350 | STONE MASONRY | 1200.000] |
| ILF | |
701010 PORTLAND CEMENT | | |
0360 | CONCRETE CURB, TYPE 1-8 | 230.000] |
| ILF | |
705001 P.C.C. SIDEWALK, | | I
0370]4™ | 200.000] |
| ISF | |
712020 RIPRAP, R-4 | |
0380 | 40.000] |
| | TON | |
712021 RIPRAP, R-5 | |
0390 | 200.000] |
| I TON | |
712022 RIPRAP, R-6 | |
0400 | 160.000] |
| | TON | |
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1727519 RELOCATE CHAIN | | |
0410|LINK FENCE I 165.000] |
| ILF | I
908004 TOPSOIL, 6" DEPTH | |
0420 1 250.000] |
| Isy | |
1743003 ARROWPANELS, TYPE | |
0430|C | 140.000] |
| | EADY | |

| 743004 FURNISH AND | | |
0440 [MAINTAIN PORTABLE | 200.000] |
| |
| |

|CHANGEABLE MESSAGE SIGN |EADY |
| |
1743006 PLASTIC DRUMS | | |
0450 | 6000.000] |
| | EADY | |
1743007 TRAFFIC OFFICERS | | |
0460 I 200.000] 75.00000]
| JHOUR | |
|743010 FURNISH AND | | |
0470 [MAINTAIN TRUCK MOUNTED | 200.000] I
|ATTENUATOR, TYPE 11 | EADY | |
1743024 TEMPORARY WARNING | | |
0480|SIGNS AND PLAQUES I 3000.000] |
| | EADY | |
743050 FLAGGER, NEW | | |
0490 | CASTLE COUNTY, STATE | 1400.000] I
| |HOUR | |
1743062 FLAGGER, NEW | | |
0500 | CASTLE COUNTY, STATE, I 600.000]| I
|OVERT IME |HOUR | |
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| 758000 REMOVAL OF | I
0510 |EXISTING PORTLAND | I
| CEMENTCONCRETE PAVEMENT, |SY | |
ICURB, SIDEWALK, ETC. I I

| 760006 PAVEMENT - | I I
0520 [MILLING, HOT-MIX, 2" | 500.000] |
|DEPTH Isy | |
762001 SAW CUTTING, HOT | | |
0530 |MIX | 750.000] |
| ILF | |
762002 SAW CUTTING, | | |
0540 | CONCRETE, FULL DEPTH | 750.000] |
| ILF | |
763000 INITIAL EXPENSE | |
0550 |LUMP |LUMP |
| | | |
|
| SECTION 0001 TOTAL I
|
| TOTAL BID |
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