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Contract No.T201503401.01
SINKHOLE REPAIR, OPEN END, CANAL, FY 15-FY 17
NEW CASTLE COUNTY
GENERAL DESCRIPTION
LOCATION

These improvements are located in NEW CASTLE County more specifically shown on the Location

Map(s) of the enclosed Plans.

DESCRIPTION

The improvements consist of furnishing all labor and materials for the repair of Storm Drain Systems for

Transportation Infrastructure in the Canal District. Work includes the repair of deterioration, damage and/or
failures in the storm water drainage system, and other incidental construction in accordance with the location,
notes and details shown on the plans and as directed by the Engineer.

COMPLETION TIME

All work on this contract must be complete within 365 Calendar Days. It is the Department's intent to

issue a Notice to Proceed such that work starts on or about September 1, 2015.

10.

PROSPECTIVE BIDDERS NOTES:

BIDDERS MUST BE REGISTERED with DelDOT and request a cd of the official plans and
specifications in order to submit a bid. Contact DelDOT at dot-ask(@state.de.us, or (302) 760-2031.

QUESTIONS regarding this project are to be e-mailed to dot-ask@state.de.us no less than six business
days prior to the proposal opening date in order to receive a response. Please include T201503401.01
in the subject line. Responses to inquiries are posted on-line at http://www.bids.delaware.gov.

This project incorporates the electronic bidding system Expedite, version 5.9a. Bidders will find the
installation file on the plan holders bid file disk. The installation file and instructions are also available
on DelDOT’s Website at: http://www.deldot.gov/information/business/bids/const proj bid info.shtml.

Each proposal must be accompanied by a deposit of either surety bond or security for a sum equal to at
least 10% of the bid.

No retainage will be withheld on this contract.

The Department's External Complaint Procedure can be viewed on DelDOT’s Website at;
http://www.deldot.gov/information/business/, or you may request a copy by calling (302) 760-2555.

SPECIFICATIONS: New Supplemental Specifications to the August 2001 Standard Specifications were
issued November 24, 2014 and apply to this project. They can be viewed here. The Department is
currently updating the August 2001 Specifications for Road and Bridge Construction. Through this
update, some Divisions were renumbered and some new ones were created and added. The
Specifications Note document is for the use by the bidders to reference the new numbers to the past
numbers used for bidding purposes on previous Department contracts.

PLEASE NOTE the requirements of special provision ‘Changes to Project Documents During
Advertisement’ have moved to Supplemental Specifications, the special provision is no longer needed.

It is anticipated that all work will occur within DelDOT's right of way. Should the need occur to trespass
onto railroad property, including the highway-rail crossing; it will be the responsibility of the project
manager to contact the railroad chief engineer and obtain written authorization before entering.

The project manager shall be responsible for coordinating with the Traffic Section relating to any impacts
to Traffic Section facilities (including but not limited to traffic loops, junction wells etc.) at least 4 weeks
in advance of the start of the activity. Prior to initiating any work on this contract (or sites), the Project
Manager shall be responsible for preparing and submitting for approval of the Safety Section, a
Maintenance of Traffic Plan. Sufficient time shall be provided for the review and approval of the plan.
The Maintenance of Traffic Plan shall include proposed time restrictions on the closure of travel lanes
subject to the approval of the Safety Section.


mailto:dot-ask@state.de.us
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http://www.bids.delaware.gov
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11. The Project Manager is responsible for ensuring any required documents and analysis as part of the
adopted Work Zone Safety and Mobility Procedures and Guidelines has been completed prior to any
work starting on this contract.
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STATE OF DELAWARE
CONSTRUCTION ITEMS UNITS OF MEASURE

English English Multiply Metric Metric Cs]%lgghe/[setfr(ilc
Code Description By Code Description Code
ACRE Acre 0.4047 ha Hectare HECTARE
BAG Bag N/A Bag Bag BAG
C.F. Cubic Foot 0.02832 m? Cubic Meter M3
CY. Cubic Yard 0.7646 m? Cubic Meter M3
EA-DY Each Day N/A EA-DY Each Day EA-DY
EA-MO Each Month N/A EA-MO Each Month EA-MO
EA/NT Each Night N/A EA-NT Each Night EA/NT
EACH Each N/A EA Each EACH
GAL Gallon 3.785 L Liter L
HOUR Hour N/A h Hour HOUR
INCH Inch 25.4 mm Millimeter MM
L.F. Linear Foot 0.3048 m Linear Meter LM.
L.S. Lump Sum N/A L.S. Lump Sum L.S.
LA-MI Lane Mile 1.609 LA-km Lane-Kilometer LA-KM
LB Pound 0.4536 kg Kilogram KG
MFBM ng:fgﬁ;iitrgf 2.3597 m? Cubic Meter M3
MGAL Thousand Gallons 3.785 kL Kiloliter KL
MILE Mile 1.609 km Kilometer KM
S.F. Square Foot 0.0929 m? Square Meter M2
S.Y. Square Yard 0.8361 m? Square Meter M2
SYAIN | Square Yard-Inch |  0.8495 | m>25mm | St MEEr23  np) o5 hiy
TON Ton 9072 t l\gfgé‘égg‘;n TON
N.A* Kip 4.448 kN Kilonewton N.A*
N.A.* T;lf;ussgﬁgrg(iﬁggs 6.895 MPa Megapascal N.AZ

*Not used for units of measurement for payment.
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GENERAL NOTICES

SPECIFICATIONS:

The specifications entitled "Delaware Standard Specifications, for Road and Bridge Construction, August,
2001", hereinafter referred to as the Standard Specifications, Supplemental Specifications, the Special
Provisions, notes on the Plans, this Bid Proposal, and any addenda thereto shall govern the work to be
performed under this contract.

CLARIFICATIONS:

Under any Section or Item included in the Contract, the Contractor shall be aware that when requirements,
responsibilities, and furnishing of materials are outlined in the details and notes on the Plans and in the
paragraphs preceding the " Basis of Payment" paragraph in the Standard Specifications or Special Provisions,
no interpretation shall be made that such stipulations are excluded because reiteration is not made in the
"Basis of Payment" paragraph.

ATTESTING TO NON-COLLUSION:

The Department requires as a condition precedent to acceptance of bids a sworn statement executed by, or
on behalf of, the person, firm, association, or corporation to whom such contract is to be awarded, certifying
that such person, firm, association, or corporation has not, either directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding
in connection with such contract. The form for this sworn statement is included in the proposal and must be
properly executed in order to have the bid considered.

QUANTITIES:

The quantities shown are for comparison of bids only. The Department may increase or decrease any quantity
or quantities without penalty or change in the bid price.

PREFERENCE FOR DELAWARE LABOR:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (4)b

"In the construction of all public works for the State or any political subdivision thereof, or
by firms contracting with the State or any political subdivision thereof, preference in
employment of laborers, workmen or mechanics shall be given to bona fide legal citizens of
the State who have established citizenship by residence of at least 90 days in the State. Each
public works contract for the construction of public works for the State or any political
subdivision thereof shall contain a stipulation that any person, company or corporation who
violates this section shall pay a penalty to the Secretary of Finance equal to the amount of
compensation paid to any person in violation of this section."

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS:

Delaware Code, Title 29, Chapter 69, Section 6962, Paragraph (d), Subsection (7)

"a. As a condition of the awarding of any contract for public works financed in whole or in part by
State appropriation, such contracts shall include the following provisions:

‘During the performance of this contract, the contractor agrees as follows:

1. The contractor will not discriminate against any employee or applicant for employment
because of race, creed, color, sex or national origin. The contractor will take positive steps
to ensure that applicants are employed, and that employees are treated during employment,
without regard to their race, creed, color, sex or national origin. Such action shall include,
but not be limited to, the following: employment, upgrading, demotion or transfer;
recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of
compensation; and selection for training, including apprenticeship. The contractor agrees

1
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to post in conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

2. The contractor will, in all solicitations or advertisements for employees placed by or on
behalf of the contractor, state that all qualified applicants will receive consideration for
employment without regard to race, creed, color, sex or national origin.'

TAX CLEARANCE:

As payments to each vendor or contractor aggregate $2,000, the Division of Accounting will report such
vendor or contractor to the Division of Revenue, who will then check the vendor or contractor's compliance
with tax requirements and take such further action as may be necessary to insure compliance.

LICENSE:

A person desiring to engage in business in this State as a contractor shall obtain a license upon making
application to the Division of Revenue. Proof of said license compliance to be made prior to, or in
conjunction with, the execution of a contract to which he has been named.

CONTRACTOR / SUBCONTRACTOR LICENSE: 29 DEL. C. §6967:
(b) No agency shall accept a proposal for a public works contract unless such contractor has provided a proper
and current copy of its occupational and/or business license, as required by Title 30, to such agency.

(c) Any contractor that enters a public works contract must provide to the agency to which it is contracting,
within 30 days of entering such public works contract, copies of all occupational and business licenses of
subcontractors and/or independent contractors that will perform work for such public works contract.
However, if a subcontractor or independent contractor is hired or contracted more than 20 days after the
contractor entered the public works contract the occupational or business license of such subcontractor or
independent contractor shall be provided to the agency within 10 days of being contracted or hired.

DIFFERING SITE CONDITIONS,

SUSPENSIONS OF WORK and SIGNIFICANT CHANGES IN THE CHARACTER OF WORK:

Differing site conditions: During the progress of the work, if subsurface or latent physical conditions are
encountered at the site differing materially from those indicated in the contract of if unknown physical
conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract are encountered at the site, the party
discovering such conditions shall promptly notify the other party in writing of the specific differing
conditions before they are disturbed and before the affected work is performed.

Upon written notification, the engineer will investigate the conditions, and if he/she determines that the
conditions materially differ and cause an increase or decrease in the cost or time required for the performance
of any work under the contract, an adjustment, excluding loss of anticipated profits, will be made and the
contract modified in writing accordingly. The engineer will notify the contractor of his/her determination
whether or not an adjustment of the contract is warranted.

No contract adjustment which results in a benefit to the contractor will be allowed unless the contractor has
provided the required written notice.

No contract adjustment will be allowed under their clause for any effects caused on unchanged work.

Suspensions of work ordered by the engineer: If the performance of all or any portion of the work is
suspended or delayed by the engineer in writing for an unreasonable period of time (not originally anticipated,
customary or inherent to the construction industry) and the contractor believes that additional compensation
and/or contract time is due as a result of such suspension or delay, the contractor shall submit to the engineer
in writing a request for adjustment within 7 calendar days of receipt of the notice to resume work. The
request shall set fourth the reasons and support for such adjustment.

Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost and/or
time required for the performance of the contract has increased as a result of such suspension and the
suspension was caused by conditions beyond the control of and not the fault of the contractor, its suppliers,
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or subcontractors at any approved tier, and not caused by weather, the engineer will make an adjustment
(excluding profit) and modify the contract in writing accordingly. The engineer will notify the contractor of
his/her determination whether or not an adjustment of the contract is warranted.

No contract adjustment will be allowed unless the contractor has submitted the request for adjustment within
the time prescribed. No contract adjustment will be allowed under this clause to the extent that performance
would have been suspended or delayed by any other cause, or for which an adjustment is provided for or
excluded under any other term or condition of this contract.

Significant changes in the character of work: The engineer reserves the right to make, in writing, at any time
during the work, such changes in quantities and such alterations in the work as are necessary to satisfactorily
complete the project. Such changes in quantities and alterations shall not invalidate the contract nor release
the surety, and the contractor agrees to perform the work as altered.

If the alterations or changes in quantities significantly change the character of the work under the contract,
whether or not changed by any such different quantities or alterations, an adjustment, excluding loss of
anticipated profits, will be made to the contract. The basis for the adjustment shall be agreed upon prior to
the performance of the work. If a basis cannot be agreed upon, then an adjustment will be made either for
or against the contractor in such amount as the engineer may determine to be fair and equitable.

The term "significant change" shall be construed to apply only to the following circumstances:

(A) When the character of the work as altered differs materially in kind or nature from
that involved or included in the original proposed construction or

(B) When a major item of work, as defined elsewhere in the contract, is increased in
excess of 125 percent or decreased below 75 percent of the original contract
quantity. Any allowance for an increase in quantity shall apply only to that portion
in excess of 125 percent of original contract item quantity, or in case of a decrease
below 75 percent, to the actual amount of work performed.

RIGHT TO AUDIT

The Department shall have the right to audit the books and records of the contractor or any subcontractor
under this contract or subcontract to the extent that the books and records relate to the performance of the
contract or subcontract. The books and records shall be maintained by the contractor for a period of 3 years
from the date of final payment under the prime contract and by the subcontractor for a period of 3 years from
the date of final payment under the subcontract (29 Del.C. §6930)

PREVAILING WAGES

Included in this proposal are the minimum wages to be paid various classes of laborers and mechanics as
determined by the Department of Labor of the State of Delaware in accordance with Title 29 Del.C. §6960,
relating to wages and the regulations implementing that Section.

REQUIREMENT BY DEPARTMENT OF LABOR FOR SWORN PAYROLL INFORMATION
Title 29 Del.C. §6960 stipulates;

(b) Every contract based upon these specifications shall contain a stipulation that the employer shall pay
all mechanics and laborers employed directly upon the site of the work, unconditionally and not less often
than once a week and without subsequent deduction or rebate on any account, the full amounts accrued
at time of payment, computed at wage rates not less than those stated in the specifications, regardless of
any contractual relationship which may be alleged to exist between the employer and such laborers and
mechanics. The specifications shall further stipulate that the scale of wages to be paid shall be posted by
the employer in a prominent and easily accessible place at the site of the work, and that there may be
withheld from the employer so much of accrued payments as may be considered necessary by the
Department of Labor to pay to laborers and mechanics employed by the employer the difference between
the rates of wages required by the contract to be paid laborers and mechanics on the work and rates of
wages received by such laborers and mechanics to be remitted to the Department of Labor for distribution
upon resolution of any claims.
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(c) Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department of Labor
shall keep and maintain the sworn payroll information for a period of 6 months from the last day of the
work week covered by the payroll.

Bidders are specifically directed to note the Department of Labor's prevailing wage regulations implementing
§6960 relating to the effective date of the wage rates, at Part VI., Section C., which in relevant part states:

"Public agencies (covered by the provisions of 29 Del.C. §6960) are required to use the rates which are
in effect on the date of the publication of specifications for a given project. In the event that a contract
is not executed within one hundred twenty (120) days from the date the specifications were published,
the rates in effect at the time of the execution of the contract shall be the applicable rates for the project."”

Contractor may contact:

Department of Labor
Division of Industrial Affairs
4425 No. Market Street
Wilmington, DE 19802
Telephone (302) 761-8200



B6/12/2015 11:82 382-368-6684 DEPT OF LABOR IA

PAGE ©3/03
STATE OF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 451-3423
Mailing Addzess: Lecated at:
225 CORPORATE BOULEVARD 225 CORPORATE BOULEVARD
SUITE 104 SUITE 104
NEWARK, DE 15702 NEWARK, DE 18702
PREVAILING WAGES FOR HIGHWAY CONSTRUCTION EFFECTIVE MARCH 13, 2015
CLASSLFICATION NEW CASTLE KENT SUSSEX
BRICKLAYERS 49,39 49,39 14.51
CARPENTERS '42.55 51.86 41.22
CEMENT FINISHERS 31.06 30.92 19.65
ELECTRICAL LINE WORKERS 22.50 22,50 21..25
ELECTRICIANS 63.60 63.60 63.60
TRON WORKERS 43.20 23.87 25.35
LABORERS 31,10 34,12 37.75
MILLWRIGHTS 16.2.1 15.63 13.49
PATNTERS 48,84 48.84 48.84
PILEDRIVERS 66.42 23.75 26.95
POWER EQUIPMENT OPERATORS 39.15 . 32.92 29.04
SHEET METAL WORKERS 22,75 =" 20,31 o 18.40
TRUCK DRIVERS '

CERTIFIED:

NOTE: THESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE FREVAILING WAGE
REGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.

CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
AGSTSTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS DR 7.
CLASSIFICATIONS, PHONE (302) 451-3423. ot v

NON-REGISTERED APPRENTICES MUST BE PATD THE MECHANIC'S RATES &7
-

—

PROJECT: T201503401,01 Sinkhcle Repair Open End Canal FY1S to FY17 :
County
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SUPPLEMENTAL SPECIFICATIONS
TO THE
AUGUST 2001
STANDARD SPECIFICATIONS

EFFECTIVE AS OF THE ADVERTISEMENT
DATE OF THIS PROPOSAL
AND INCLUDED BY REFERENCE

The Supplemental Specifications can be viewed and printed from
the Department's Website.

To access the Website;

- in your internet browser, enter; http://www.deldot.gov

- on the left side of the page under INFORMATION', Click; 'Publications'

- scroll down under MANUALS' and Click; "Standard Specifications 2001"

The full Website Link is;
http://www.deldot.gov/information/pubs forms/manuals/standard specifications/index.shtml

Printed copies of the Supplemental Specifications are available upon request. A printed copy of
the above referenced Supplemental Specifications will be included in the final contract
documents upon award.

The Contractor shall make himself aware of these revisions and corrections (Supplemental
Specifications), and apply them to the applicable item(s) of this contract.
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CONSTRUCTION ITEM NUMBERS

All construction pay items are assigned a six (6) digit number, shown as Item Number on the Plans
and/or in the Special Provisions, and shall be interpreted in accordance with the following:

Standard Item Number:

The first three digits of the construction item numbers indicates the Section number as described in
the Standard Specifications, and all applicable requirements of the Section shall remain effective unless
otherwise modified by the Special Provisions. The last three digits of the construction item identifies the item
by sequential number under that Section. Sequential numbers for all items covered under Standard
Specifications range from 000 to 499. A comprehensive list of construction item numbers begins on page 421
of the Standard Specifications. Additions to this list will be made as required.

Special Provisions Item Number:
The first three digits of the construction items, covered under Special Provisions, indicates the
applicable Section number of the Standard Specifications, and shall be governed fully by the requirements

of the Special Provisions. The last three digit of the items covered under Special Provisions identifies the item
by sequential number. Sequential numbers for Special Provision items, range from 500 to 999.

Examples
Standard Item Number - 202000 Excavation and Embankment
202 Indicates Section Number
000 Indicates Sequential Number
Special Provision Item Number - 202500 Grading and Reshaping Roadway
202 Indicates Section Number

500 Indicates Sequential Number

NOTE:

PLEASE NOTE revised Supplemental Specifications to the August 2001 Standard Specifications
were issued November 24, 2014 and apply to this project. They can be viewed here and at
www.deldot.gov.

SPECIFICATIONS: The Department is currently updating the August 2001 Specifications for Road
and Bridge Construction. Through this update, some Divisions were renumbered and some new ones
were created and added. The Specifications Note document is for the use by the bidders to reference
the new numbers to the past numbers used for bidding purposes on previous Department contracts.
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401502 - ASPHALT CEMENT COST ADJUSTMENT

For Sections 304, 401, 402, 403, 404, and 405, payments to the Contractor shall be adjusted to reflect
increases or decreases in the Delaware Posted Asphalt Cement Price when compared to the Project Asphalt
Cement Base Price, as defined in these Special Provisions.

The Delaware Posted Asphalt Cement Price will be issued monthly by the Department and will be
the industry posted price for Asphalt Cement, F.O.B. Philadelphia, Pennsylvania. The link for the posting is
http://www.deldot.gov/information/business/bids/asphalt cement english.shtml.

The Project Asphalt Cement Base Price will be the Delaware Posted Asphalt Cement Price in effect
on the date of advertisement.

All deviations of the Delaware Posted Asphalt Cement Price from the Project Asphalt Cement Base
Price are eligible for cost adjustment. No minimum increases or decreases or corresponding percentages are
required to qualify for cost adjustment.

Actual quantity of asphalt cement qualifying for any Asphalt Cement Cost Adjustment will be
computed using the weight of eligible asphalt that is shown on the QA/QC pay sheets as a percentage for the
delivered material.

If the mix was not inspected and no QA/QC pay sheet was generated, then the asphalt percentage will
be obtained from the job mix formula for that mix ID.

The asphalt percentage eligible for cost adjustment shall only be the virgin asphalt cement added to
the mix.

There shall be no separate payment per ton cost of asphalt cement. That cost shall be included in the
various unit prices bid per ton for those bid items that contain asphalt cement (mentioned above).

The Asphalt cement cost adjustment will be calculated on grade PG 64-22 asphalt regardless of the
actual grade of asphalt used. The Project Asphalt Cement Base Price per ton for the project will be the
Delaware Posted Asphalt Cement Price in effect on the date of project advertisement.

If the Contractor exceeds the authorized allotted completion time, the price of asphalt cement on the
last authorized allotted work day, shall be the prices used for cost adjustment during the time liquidated
damages are assessed. However, if the industry posted price for asphalt cement goes down, the asphalt-cement
cost shall be adjusted downward accordingly.

NOTE:

Application of Asphalt Cement Cost Adjustment requirements as indicated above shall apply only
to those contracts involving items related to bituminous base and pavements, and with bitumen, having a total
of 1,000 tons or more of hot-mix bid quantity in case of Sections 401, 402 and 403; and 15,000 gallons or
more in case of Sections 304, 404 and 405.

5/05/15
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401699 - QUALITY CONTROL/QUALITY ASSURANCE OF BITUMINOUS CONCRETE

.01 Description

This item shall govern the Quality Assurance Testing for supplying bituminous asphalt plant
materials and constructing bituminous asphalt pavements and the calculation for incentives and disincentives
for materials and construction. The Engineer will evaluate all materials and construction for acceptance. The
procedures for acceptance are described in this Section. Include the costs for all materials, labor, equipment,
tools, and incidentals necessary to meet the requirements of this specification in the bid price per ton for the
bituminous asphalt. Payment to the Contractor for the bituminous asphalt item(s) will be based on the
Contract price per ton and the pay adjustments described in this specification.

.02 Bituminous Concrete Production — Quality Acceptance

(a) Material Production - Tests and Evaluations.

All acceptance tests shall be performed by qualified technicians at qualified laboratories following
AASHTO or DelDOT procedures, and shall be evaluated using Quality Level Analysis. The Engineer will
conduct acceptance tests. The Engineer will directly base acceptance on the acceptance test results, the
asphalt cement quality, the Contractor’s QC Plan work, and the comparisons of the acceptance test results
to the QC test results. The Engineer may elect to utilize test results of the Contractor in some situations
toward judging acceptance.

Supply and capture samples, as directed by the Engineer under the purview of the Engineer from
delivery trucks before the trucks leave the production plant. Hand samples to the Engineer to be marked
accordingly. The sample shall represent the material produced by the Contractor, and shall be of sufficient
size to allow the Engineer to complete all required acceptance tests. The Engineer will direct the Contractor
when to capture these samples, on a statistically random, unbiased basis, established before production begins
each day based upon the anticipated production tonnage. The captured sample shall be from the Engineer
specified delivery truck. The Contractor may visually inspect the specified delivery load during sampling and
elect to reject the load. If the contractor elects to reject the specified delivery truck, each subsequent load will
be inspected until a visually acceptable load is produced for acceptance testing. All visually rejected loads
shall not be sent to a Department project.

The first sample of the production day will be randomly generated by the Engineer between loads
0 and 12 (0-250 tons). Subsequent samples will be randomly generated by the Engineer on 500-ton sub-lots
for the production day. Samples not retrieved in accordance with the Contractor’s QC plan will be deemed
unacceptable and may be a basis for rejection of material produced. Parallel tests or dispute resolution tests
will only be performed on material captured at the same time and location as the acceptance test sample.
Parallel test samples or Dispute Resolution samples will be created by splitting a large sample or obtaining
multiple samples that equally represent the material. The Engineer will perform all splitting and handling
of material after it is obtained by the Contractor.

The Contractor may retain dispute resolution samples or perform parallel tests with the Engineer on
any acceptance sample.

The Engineer will evaluate and accept the material on a lot basis. All the material within a lot shall
have the same JMF (mixture ID). The lot size shall be targeted for 2000 tons or a maximum period of three
days, whichever is reached first. If the 2000" ton target lot size is achieved during a production day, the lot
size shall extend to the end of that production day. The Contractor may interrupt the production of one JIMF
in order to produce different material; this type of interruption will not alter the determination of the size or
limits of material represented by a lot. The Engineer will evaluate each lot on a sublot basis. The size for each
sublot shall be 100 to 500 tons and testing for the sub lots will be completed on a daily basis. For each sublot,
the Engineer will evaluate one sample.

The target size of sub-lots within each lot, except for the first sample of the production day, is equal-
sized 500 ton sub lots and will be based upon anticipated production, however, more or fewer sublots, with
differing sizes, may result due to the production schedule and conditions. If the actual production is less than
anticipated, and it’s determined a sample will not be obtained (based upon the anticipated tonnage), a new
sample location will be determined on a statistically random, unbiased basis based upon the new actual
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production. If the actual production is going to be 50 tons or greater over the anticipated sub lot production,
anew sample location will be determined on a statistically random, unbiased basis based upon the new actual
production. The Engineer will combine the evaluation and test results for all of the applicable sublots in order
to evaluate each individual lot.

If the Engineer is present, and the quantity exceeds 25 tons, a statistically random sample will be used
for analysis. When the anticipated production is less than 100 tons and greater than 25 tons, and the Engineer
is not present, the contractor shall randomly select a sample using the Engineer’s random location program.
The captured sample shall be placed in a suitable box, marked to the attention of the Engineer, and submitted
to the Engineer for testing. A box sample shall also be obtained by the contractor at the same time and will
be used as the Dispute Resolution sample if requested by the Engineer. The Contractor shall also obtain one
liquid asphalt sample (1 pint) per grade of asphalt used per day and properly label it with all pertinent
information.

The Engineer will conduct the following tests in order to characterize the material for the pavement
compaction quality and to judge acceptance and the pay adjustment for the material:

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
(HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

(b) Pavement Construction - Tests and Evaluations.

The Engineer will directly base acceptance on the compaction acceptance test results, and on the
inspection of the construction, the Contractor’s QC Plan work, ride smoothness as referenced in the contract
documents, lift thickness as referenced in the contract documents, joint quality as referenced in the contract
documents, surface texture as referenced in the contract documents, and possibly the comparisons of the
acceptance test results to the independent test results. For the compaction acceptance testing, the Engineer
will sample the work on a statistically random basis, and will test and evaluate the work based on daily
production.

Notify the Engineer of any locations within that road segment that may not be suitable to achieve
minimum (93%) compaction due to existing conditions prior to paving the road segment. Schedule and hold
a meeting in the field with the Engineer in order to discuss all areas that may potentially be applicable to
Table 5a before paving starts. Areas that will be considered for Table 5a will be investigated in accordance
to the method described in Appendix B. If this meeting is not held prior to paving, no areas will be
considered for Table 5a. Areas of allowable exemptions that will not be cored include the following: partial-
depth patch areas, driveway entrances, paving locations of less than 100 tons, areas around manholes and
driveway entrances, and areas of paving that are under 400 feet in continuous total length and/or 5 feet in
width.

The exempt areas around manholes will be a maximum of 4 feet transversely on either side from the
center of the manhole, and 20 feet longitudinally on either side from the center of the manhole. The exempt
areas around driveway entrances shall be the entire width of the driveway, and 3 feet from the edge of the
longitudinal joint next to the driveway. Areas of exemption that will be cored for informational purposes only
include: areas where the mat thickness is less than three times the nominal maximum aggregate size as
directed by the Engineer, violations of Section 401.08 in the Standard Specifications as directed by the
Engineer, and areas shown to contain questionable subgrade properties as proven by substantial yielding
under a fully legally loaded truck. Failure to obtain core samples in these areas will result in zero payment
for compaction regardless of the exempt status.

The Engineer will evaluate and accept the compaction work on a daily basis. Payment for the
compaction will be calculated by using the material production lots as referenced in .02 Acceptance Plan

11



Contract No. T201503401.01

(a) Material Production - B Tests and Evaluation and analyzing the compaction results over the individual
days covered in the material production lot. The compaction results will be combined with the material
results to obtain a payment for this item.

The minimum size of a compaction lot shall be 100 tons. If the compaction lot is between 101 and
1000 tons, the Engineer shall randomly determine four compaction acceptance test locations. If the
compaction lot is between 1001 and 1500 tons, the Engineer shall randomly determine six compaction
acceptance test locations. If the compaction lot is between 1501 and 2000 tons, the Engineer shall randomly
determine eight compaction acceptance test locations. If the compaction lot is greater than 2000 tons, the
Engineer shall randomly determine two compaction acceptance test locations per 500 tons.

Ifarandomly selected area falls within an Engineer approved exemption area, the Engineer will select
one more randomly generated location to be tested per the requirements of this Specification. If that cannot
be accomplished, or if an entire location has been declared exempt, the compaction testing shall be performed
as per these Specifications but a note will be added to the results that the location was an Engineer approved
exempt location.

Testing locations will be a minimum of 1.0 feet from the newly placed longitudinal joint and 50 feet
from a new transverse joint.

Cut one six (6) inch diameter core through the full lift depth at the exact location marked by the
Engineer. Cores submitted that are not from the location designated by the Engineer will not be tested and
will be paid at zero pay.

Notify the Engineer prior to starting paving operations with approximate tonnage to be placed. The
Contractor is then responsible for notifying the appropriate Engineer test personnel within 12 hours of
material placement. The Engineer will mark core locations within 24 hours of notification. After
determination of locations, the Contractor shall complete testing within two operational days of the locations
being marked. If the cores are not cut within two operational days, the area in question will be paid at zero
pay for compaction testing. Provide any traffic control required for the structural number investigation,
sampling, and testing work at no additional cost to the Department.

Commence coring of the pavement after the pavement has cooled to a temperature of 140°F or less.
Cut each core with care in order to prevent damaging the core. Damaged cores will not be tested. Label each
core with contract number, date of construction, and number XX of XX upon removal from the roadway
Place cores in a 6-inch diameter plastic concrete cylinder mold or approved substitute for protection. Separate
cores in the same cylinder mold with paper. Attach a completed QC test record for the represented area with
the corresponding cores. The Engineer will also complete a test record for areas tested for the QA report and
provide to Materials & Research. Deliver the cores to the Engineer for testing, processing, and report
distribution at the end of each production day.

Repair core holes per Appendix A, Repairing Core Holes in Bituminous Asphalt Pavements. Core
holes shall be filled immediately. Failure to repair core holes at the time of coring will result in zero pay for
compaction testing for the area in question.

The Engineer will conduct the following tests on the applicable portion of the cores in order to
evaluate their quality:

- AASHTO T166, Method C (Rapid Method) — Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

The Engineer will use the average of the last five test values of the same JMF (mixture ID) material
at the production plant in order to calculate the average theoretical maximum specific gravity of the cores.
The average will be based on the production days test results and as many test results needed from previous
days production to have an average of five samples. If there are less than five values available, the Engineer
will use the JMF design value in addition to the available values to calculate the average theoretical maximum
specific gravity.
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.03 Payment and Pay Adjustment Factors.

The Engineer will determine pay adjustments for the bituminous asphalt item(s) in accordance with
this specification. The Engineer will determine a pay adjustment factor for the material produced and a pay
adjustment factor for the pavement construction. Pay adjustments for material and construction will be
calculated independently. When the pay adjustment calculation for either material or construction falls to
zero payment per tables 4, 5, or 5a, the maximum pay adjustment for the other factor will not exceed 100.

Pay Adjustment factors will only be calculated on in place material. Removed material will not be
used in payment adjustment calculations.

Material Production Pay Adjustments will be calculated based upon 70% of the contract unit price
and calculated according to section .03(a) of this specification. Pavement construction Pay Adjustments will
be calculated based upon 30% of the contract unit price and calculated according to section .03(b) of this
specification.

(a) Material Production - Pay Adjustment.

Calculate the material pay adjustment by evaluating the production material based on the following
parameters:

Table 2 - Material Parameter Weight Factors
Material Parameter Single Test Tolerance (+/-) Weight Factor
Asphalt Content 0.4 0.30
#8 Sieve (>=19.0 mm) 7.0 0.30
#8 Sieve (<=12.5 mm) 5.0 0.30
#200 Sieve (0.075mm Sieve) 2.0 0.30
Air Voids (4.0% Target) 2.0 0.10

Using the JMF target value, the single test tolerance (from Table 2), and the test values, the Engineer will use
the following steps to determine the material pay adjustment factor for each lot of material:

1. For each parameter, calculate the mean value and the standard deviation of the test values
for the lot to the nearest 0.1 unit.

2. For each parameter, calculate the Upper Quality Index (QU):
QU = ((JMF target) + (single test tolerance) - (mean value)) / (standard deviation).

3. For each parameter, calculate the Lower Quality Index (QL):
QL = ((mean value) - (JMF target) + (single test tolerance)) / (standard deviation).

4. For each parameter, locate the values for the Upper Payment Limit (PU) and the Lower

Payment Limit (PL) from Table 3 - Quality Level Analysis by the Standard Deviation
Method. (Use the column for “n” representing the number of sublots in the lot. Use the
closest value on the table when the exact value is not listed).

5. Calculate the PWL for each parameter from the values located in the previous step:
PWL =PU + PL - 100.
6. Calculate each parameter’s contribution to the payment adjustment by multiplying its PWL
by the weight factor shown in Table 2 for that parameter.
7. Add the calculated adjustments of all the parameters together to determine the Composite
PWL for the lot.
8. From Table 4, locate the value of the Pay Adjustment Factor corresponding to the calculated

PWL. When all properties of a single test are within the single test tolerance of Table 2, Pay
Adjustment factors shall be determined by Column B. When any property of a single test is
outside of the Single Test Tolerance parameters defined in Table 2, the Material Pay
Adjustment factor shall be determined by Column C.
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9. For each lot, determine the final material price adjustment:

Final Material Pay Adjustment =
(Lot Quantity) x (Item Bid Price) x (Pay Adjustment Factor) x 70%. This final pay calculation will
be paid to the cent.

In lieu of being assessed a pay adjustment penalty, the Contractor may choose to remove and replace
the material at no additional cost to the Department. When the PWL of any material parameter in Table 2
is below 60, the Engineer may require the removal and replacement of the material at no additional cost to
the Department. Test results on removed material shall not be used in calculation of future PWL calculations
for Mixture ID.

The test results from the Engineer on production that is less than 100 tons will be combined with the
two most recently completed Engineer tests with the same Mixture ID to calculate payment for the lot
encompassing the single test. If that cannot be accomplished, the approved JMF will be used to calculate
payment for the lot encompassing the single test. Payment for previously closed lots will not be affected by
the analysis.

When a sample is outside of the allowable single test tolerance for any Materials criteria in Table 2,
that sample will be isolated. For payment purposes, the test result of the out of acceptable tolerance sample
will be combined with the two previous acceptable samples of the same JMF and analyzed per this
specification. The material that is considered out of the acceptable tolerance will only include the material
within the represented sub-lot (i.e., a maximum of 500 tons). If the previous acceptable test result is from
the previous production day, only the material produced on the second production day will be considered out
of tolerance. All future sub lots will not include the isolated test. The pay factors for the out of tolerance
sample lot will be calculated using column C of table 4.

If, during production, a QA sample test result does not meet the acceptable tolerances and the
Contractors QC sample duplicates the QA sample test result, the Contractor can make an appropriate change
to the mixture (within the JMF boundaries), and request to have that sample further isolated. After the
Contractor has made appropriate changes, the Contractor will visually inspect each produced load. The first
visually acceptable load will be sampled and tested. If that sample test result shows compliance with the
specifications, the material that is considered out of the acceptable tolerance will include the material from
the previous acceptable test result to the third load after the initially sampled and tested sample. If the sample
does not meet the specification requirements, the Engineer will no longer accept material. Production may
resume when changes have been made and an acceptable sample and test result is obtained.

Table 3 - Quality Level Analysis by the Standard Deviation Method
e e L
100 1.16 1.50 1.79 2.03 2.23 2.39 2.53
99 - 1.47 1.67 1.80 1.89 1.95 2.00
98 1.15 1.44 1.60 1.70 1.76 1.81 1.84
97 - 1.41 1.54 1.62 1.67 1.70 1.72
96 1.14 1.38 1.49 1.55 1.59 1.61 1.63
95 - 1.35 1.44 1.49 1.52 1.54 1.55
94 1.13 1.32 1.39 1.43 1.46 1.47 1.48
93 - 1.29 1.35 1.38 1.40 1.41 1.42
92 1.12 1.26 1.31 1.33 1.35 1.36 1.36
91 1.11 1.23 1.27 1.29 1.30 1.30 1.31
90 1.10 1.20 1.23 1.24 1.25 1.25 1.26
89 1.09 1.17 1.19 1.20 1.20 1.21 1.21
88 1.07 1.14 1.15 1.16 1.16 1.16 1.17
87 1.06 1.11 1.12 1.12 1.12 1.12 1.12
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86 1.04 1.08 1.08 1.08 1.08 1.08 1.08
85 1.03 1.05 1.05 1.04 1.04 1.04 1.04
84 1.01 1.02 1.01 1.01 1.00 1.00 1.00
83 1.00 0.99 0.98 0.97 0.97 0.96 0.96
82 0.97 0.96 0.95 0.94 0.93 0.93 0.93
81 0.96 0.93 0.91 0.90 0.90 0.89 0.89
80 0.93 0.90 0.88 0.87 0.86 0.86 0.86
79 0.91 0.87 0.85 0.84 0.83 0.82 0.82
78 0.89 0.84 0.82 0.80 0.80 0.79 0.79
77 0.87 0.81 0.78 0.77 0.76 0.76 0.76
76 0.84 0.78 0.75 0.74 0.73 0.73 0.72
75 0.82 0.75 0.72 0.71 0.70 0.70 0.69
74 0.79 0.72 0.69 0.68 0.67 0.66 0.66
73 0.75 0.69 0.66 0.65 0.64 0.63 0.63
72 0.74 0.66 0.63 0.62 0.61 0.60 0.60
71 0.71 0.63 0.60 0.59 0.58 0.57 0.57
70 0.68 0.60 0.57 0.56 0.55 0.55 0.54
69 0.65 0.57 0.54 0.53 0.52 0.52 0.51
68 0.62 0.54 0.51 0.50 0.49 0.49 0.48
67 0.59 0.51 0.47 0.47 0.46 0.46 0.46
66 0.56 0.48 0.45 0.44 0.44 0.43 0.43
65 0.52 0.45 0.43 0.41 0.41 0.40 0.40
64 0.49 0.42 0.40 0.39 0.38 0.38 0.37
63 0.46 0.39 0.37 0.36 0.35 0.35 0.35
62 0.43 0.36 0.34 0.33 0.32 0.32 0.32
Table 3 — Quality Level Analysis by the Standard Deviation Method
QU and QL for “n” Samples
A Pl n=3 n=4 n=>5 n==6 n="7 n=_§ n=9
61 0.39 0.33 0.31 0.30 0.30 0.29 0.29
60 0.36 0.30 0.28 0.27 0.27 0.27 0.26
59 0.32 0.27 0.25 0.25 0.24 0.24 0.24
Table 4 - PWL Pay Adjustment Factors
PWL Pay Adjustment Factor (%) Pay Adjustment Factor (%)
Column B Column C
100 +5 0
99 +4 1
98 +3 -2
97 +2 -3
96 +1 -4
95 0 -5
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94 -1 -6

93 -2 -7

92 -3 -8

91 -4 -9
PWL<91 PWL - 100 PWL -100

(b) Pavement Construction - Pay Adjustments.

The Engineer will determine the pavement construction pay adjustment by evaluating the
construction of the pavement, based on the following parameter:

- Degree of compaction of the in-place material

Using the test values for the cores, the Engineer will use the following steps to determine the
pavement construction pay adjustment for each lot of work. .

L. Calculate the core bulk specific gravity values from the sublot tests values, to the nearest
0.001 unit. Obtain the Theoretical maximum Specific Gravity values from the corresponding
laboratory sublot tests.

2. Calculate the Degree of Compaction:

Degree of Compaction =

((Core Bulk Specific Gravity) / (Theoretical Maximum Specific Gravity)) x 100% recorded
to the nearest 0.1%.

3. The average compaction for the sublots shall be averaged together for the compaction level
of the lot. The lots compaction test level shall be averaged and recorded to the nearest whole
percent.

4. Locate the value of the Payment Adjustment Factor corresponding to the calculated degree
of compaction from Table 5 or Table 5a.

5. Determine the pavement construction price adjustment by using the following formula:

Construction Pay adjustment = (Lot Quantity) x (Bid Price) x (Pay Adjustment Factor) x
30%.

Table 5: Compaction Price Adjustment Highway Locations

Degree of Compaction (%) Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75-96.25 -3
95.5 95.26 — 95.74 -2
95.0 94.75 —95.25 0
94.5 94.26 —94.74 0
94.0 93.75-94.25 1
93.5 93.26 —93.74 3
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93.0 92.75 -93.25 5
92.5 92.26 —92.74 3
92.0 91.75 -92.25 0
91.5 91.26 -91.74 0
91.0 90.75 - 91.25 -5
90.5 90.26 — 90.74 -15
90.0 89.75 —90.25 -20
89.5 89.26 — 89.74 -25
89.0 88.75 —89.25 -30
88.5 88.26 — 88.74 -50
=<88.0 =<88.25 -100*
* or remove and replace it at Engineer's discretion

Table 5A: Compaction Price Adjustment Other' Locations

Degree of Compaction Range Pay Adjustment Factor (%)
>=97.0 >=96.75 -100*
96.5 96.26 — 96.74 -5
96.0 95.75 - 96.25 -3
95.5 95.26 —95.74 -2
95.0 94.75 — 95.25 0
94.5 94.26 — 94.74 0
94.0 93.75 - 94.25 0
93.5 93.26 —93.74 1
93.0 92.75-93.25 3
92.5 92.26 —92.74 1
92.0 91.75-92.25 0
91.5 91.26 -91.74 0
91.0 90.75 - 91.25 0
90.5 90.26 — 90.74 0
90.0 89.75 —90.25 0
89.5 89.26 — 89.74 0
89.0 88.75 — 89.25 -1
88.5 88.26 — 88.74 -3
88.0 87.75 — 88.25 -5
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87.5 87.26 —87.74 -10
87.0 86.75 - 87.25 -15
86.5 86.26 — 86.74 -20
86.0 85.75 - 86.25 -25
85.5 85.26 —85.74 -30
85.0 84.75 - 85.25 -40
84.5 84.26 — 84.74 -50
=<84.0 =<84.25 -100*

* or remove and replace at Engineer's discretion

' This chart is to be used for areas where the structural value of the area to be paved is less than 1.75
as determined by the Engineer. See Appendix B - Method for Obtaining Cores for Determination of
Roadway Structure. This chart is applicable to rehabilitation work only; full depth construction will not be
considered for Table Sa.

.04 Dispute Resolution.

Disputes or questions about any test result shall be brought to the attention of the Contractor and the
Engineer within two operational days of reported test results. The following dispute resolution procedures
will be used. The Engineer and the Contractor will review the sample quality, the test method, the laboratory
equipment, and the laboratory technician. If these factors are not the cause of the dispute, a third party dispute
resolution will be used.

Third party resolution testing can be performed at either another Contractor’s laboratory, the
Engineer’s laboratory, or an independent accredited laboratory. Unless otherwise mutually agreed upon by
DAPA and the Engineer, the Engineer’s qualified laboratory in Dover and qualified personnel shall conduct
the necessary testing for third party Dispute Resolution after the Engineer has provided reasonable notice to
allow the Contractor to witness this testing.

When disputes over production testing occur, the samples used for Dispute Resolution testing will
be those samples the properly captured, labeled, and stored, as described in the second paragraph of the
section of these specifications titled .02 Acceptance Plan, (a) Material Production - Tests and
Evaluations. If no samples are available, the original testing results will be used for payment calculations.

Dispute Resolution samples for air void content will be heated by a microwave oven.

If there is a discrepancy between the Engineer’s acceptance test result and the Contractor’s test result,
the Contractor may ask for the Dispute Resolution sample to be tested. The Contractor may request up to two
dispute resolution samples be tested per calendar year without charge. Any additional Dispute Resolution
samples run at the Contractors request where the results substantiate the acceptance test result will be assessed
a fee of $125. Any additional Dispute Resolution samples that substantiate the Contractors test result will
not be assessed the fee. When disputes over compaction core test results occur, the Engineer’s acceptance
core will be used for the dispute resolution sample. The Contractor will be advised on when the testing will
occur as referenced above to witness the testing.

The results of the dispute resolution testing shall replace all of the applicable disputed test results for
payment purposes.
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Appendix A - Repairing Core Holes in Bituminous Asphalt Pavement

Description.

This appendix describes the procedure required to repair core holes in a bituminous concrete
pavement.

Materials and Equipment.
The following material shall be available to complete this work:
- Patch Material - DelDOT approved High Performance Cold Patch material shall be used.
The following equipment shall be available to complete this work:

- Sponge or other absorbent material - Used to extract water from the hole.

- Compaction Hammer - mechanical (electrical, pneumatic, or gasoline driven) tamping device
with a flat, circular tamping face smaller than 6 inches in diameter. .

Construction Method.

After core removal from the hole, remove all excess water from within the hole, and prevent water
from re-entering the hole.

Place the patch material in lifts no greater than 3 inches and compact with mechanical tamping
device. If the hole is deeper than 3 inches, use two lifts of approximately equal depths so that optimum
compaction is achieved. Make sure that the patch surface matches the grade of the existing roadway. Make
every effort to achieve the greatest possible compaction

Performance Requirements.
The Engineer will judge the patch on the following basis:

- The patch shall be well compacted
- The patch surface shall match the grade of the surrounding roadway surface.

Basis of Payment.

No measurement or payment will be made for the patching work. The Contractor must gain the
Engineer’s acceptance of the patching work before the Engineer will accept the material represented by the
core.
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Appenidx B - Method for Obtaining Cores for Determination of Roadway Structure

The Contractor is responsible for obtaining cores in areas that they propose are eligible for
compaction price adjustments according to Table 5a in this specification. Table 5a is not applicable for new
full-depth pavement box construction. Cores submitted for this process shall be obtained according to the
following process.

I. Contact Materials & Research (M&R) personnel to determine if information about the area
is already available. If M&R has already obtained cores in the location that is being
investigated, the contractor may opt to use the laboratory information for the investigation
and not core the area on their own.

2. If M&R does not have information concerning the section of the roadway, the contractor
needs to contact M&R to arrange for verification of coring operations. Arrangements shall
be made to allow for an individual from M&R to be on the site when the cores are obtained.
Cores will be turned over to M&R for evaluation.

3. The Contractor is responsible for providing all traffic control and repairing core holes in
accordance to 401699 Appendix A - Repairing Core Holes in Bituminous Asphalt
Pavements.

4. Cores are to be taken throughout the entire project for the area in question. Cores will be

spaced, from the start of the project in increments determined based on field and project
specifics. Cores will be evenly distributed throughout the project location. The cores will
be taken in the center of the lane in question.

5. Additional cores may be taken at other locations, if surface conditions indicate that there
may be a substantial difference in the underlying section. The location of these cores should
be documented and submitted to M&R.

6. Cores shall be full depth and include underlying materials. If there is a stone base included
in the pavement section, at a minimum 1 core must have information concerning the
thickness of the base. This is determined by augering to the subgrade surface.

7. The calculations used to determine the structural capacity of the roadway is as follows. If
the contractor finds, upon starting the coring process, that the areas are of greater thickness
than applicable to Table 5a, they may terminate the coring process on their own and retract
the request.
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Structural Number Calculations

Each pavement box material is assigned a structural coefficient based upon AASHTO design guides.
The structural coefficient is used to determine the total strength of the pavement section.

Materials used in older pavement sections are assigned lower structural coefficients to compensate
for aging of the materials. The coefficients used to determine the structural number of an existing pavement

are:

Existing Material Structural Coefficient

HMA 0.32

Asphalt Treated Base 0.26

Soil Cement 0.16

Surface Treatment 0.10

(Tar & Chip)
GABC 0.14
Concrete 0-0.7*
* The Structural Coefficient of Concrete is dependent upon the condition of the concrete.

Compressive strengths & ASR analysis are used to determine condition - contact the

Engineer if this situation arises.
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Newly placed materials use a different set of structural coefficients. They are as follows:

New Material Structural Coefficient
HMA 0.40
Asphalt Treated Base 032
(BCBO)
Soil Cement 0.20
GABC 0.14

Example:

Location includes placement of a 1.25" Type C overlay on 2.25" Type B. Existing roadway is cored and is
shown to consist of 2" HMA on 7" GABC.

Calculation:

For the Type B lift the calculation would be:

Existing HMA 2%0.32=0.64
GABC 7*0.14=0.98

1.62

For the Type C lift the calculation would be:

Newly Placed B 2.25*0.4=0.90
Existing HMA 2%0.32=0.64
GABC 7*%0.14 =0.98

2.52

11/3/14
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401800 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
(CARBONATE STONE)

401801 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
(CARBONATE STONE)

401802 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22
(CARBONATE STONE)

401803 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
(CARBONATE STONE)

401804 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
(CARBONATE STONE)

401805 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22
(CARBONATE STONE)

401806 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
(CARBONATE STONE)

401807 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22
(CARBONATE STONE)

401808 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22
(CARBONATE STONE)

401809 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 64-22
401810 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22
401811 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 64-22

401812 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 70-22
401813 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 70-22
401814 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 70-22

401815 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 115 GYRATIONS, PG 76-22
401816 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 76-22
401817 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 205 GYRATIONS, PG 76-22

401818 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 115 GYRATIONS, PG 64-22

401819 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22

401820 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 205 GYRATIONS, PG 64-22

401821 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
PATCHING
401822 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG 64-22,
PATCHING
401823 - BITUMINOUS CONCRETE, SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22, PATCHING
401824 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG-64-22,
WEDGE
401825 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE B, 160 GYRATIONS, PG-64-22,
WEDGE

401826 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401827 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401828 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 64-22,
(NON-CARBONATE STONE)

401829 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)
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401830 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401831 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 70-22,
(NON-CARBONATE STONE)

401832 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401833 -BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401834 - BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 205 GYRATIONS, PG 76-22,
(NON-CARBONATE STONE)

401835 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 64-22
401836 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 64-22
401837 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 70-22
401838 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 70-22
401839 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 115 GYRATIONS, PG 76-22
401840 - THIN BITUMINOUS CONCRETE, SUPERPAVE, TYPE C, 160 GYRATIONS, PG 76-22

.01 Description:

This specification shall govern the production and construction of bituminous concrete pavement.
The following Subsections of the Standard Specifications shall be applicable: 401.01, 401.03 - 401.10,
401.12, and 401.13. All other subsections have been modified herein.

Payment for bituminous concrete shall be in accordance with item 401699. The Contractor shall read
and thoroughly understand the requirements of the QA/QC specification as defined in item 401699. It is the
responsibility of the Contractor to determine all costs associated with meeting these requirements and to
include them in the per ton bids for the various Superpave bituminous concrete items. Payment adjustment
factors will be calculated in accordance with the latest version of item 401699.

Bituminous concrete may be produced by one or a combination of several technologies involving
asphalt foaming processes and equipment or additives that facilitate the reduction of the temperature at which
the mix can be placed and satisfactorily compacted thereby permitting the mix to be produced at reduced
temperatures.

.02 Materials:

Use materials conforming to standard specifications 823.

Materials for bituminous concrete shall conform to the requirements of Subsections 823.01, 823.05-
823.17, and 823.25 - 823.28 of the Standard Specifications and the following. If the Contractor proposes to
use a combination of materials that are not covered by this Specification, the mix design shall be submitted

and reviewed by the Engineer 30 calendar days prior to use.

a) Asphalt Binder:

Meet the requirements of Superpave performance-grade asphalt binder, as referenced in the Plans,
according to M 320 °, Table 1 and tested according to AASHTO R29 with the following test ranges:

TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS
Temperature, °C M 320 Per Grade
Original DSR, G*/sin () T315 1.00 - 2.20 kPa'
RTFO DSR, G*/sin () T 315 >/=2.20 kPa
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TEST Procedure AASHTO REFERENCE SPECIFICATION LIMITS
PAV DSR, G*/sin (0) [ 313 </=5000 kPa |
BBR Creep Stiffness, S T 313 </=300.0 kPa
BBR m-value T 313 >/=0.300

Note 1: The exception to M 320 is that the original DSR shall be 1.00 to 2.20 kPa
Substitution of a higher temperature grade will require prior approval by the Engineer.
The highest low temperature grade virgin binder to be used is -22.

Depending on the level of Recycled materials used, the low temperature properties, per T 313, may
be different than stated in M 320 or the previous table.

b) Recycled Materials:

RAP (Recycled Asphalt Pavement): Bituminous concrete pavement mechanically processed to a
homogenous consistency to be recycled through the production plant for use in a new bituminous concrete
mixture.

The percentage allowance of recycled materials (recycled asphalt pavement and/or shingles) shall
be controlled through the use of the Materials & Research recycled mixture program available through the
Materials & Research Section. The program can be used by the Contractor to determine which materials and
combinations of materials can be used to meet the specified material on the contract.

If the Contractor proposes to use a combination of materials that are not covered by this program,
the mix design shall be submitted and reviewed by the Engineer.

c) Shingles:

RAS (Recycled Asphalt Shingles): Materials reclaimed from the shingle manufacturing process
such as tabs, punch-outs, and damaged new shingles mechanically broken down with 100% passing the 2
in (12.5 mm) sieve. Shipping, handling, and shredding costs are incidental to the price of Superpave item.

Post-consumer shingles or used shingles are not acceptable. Fiberglass-backed and organic
felt-backed shingles shall be kept separate. Both materials shall not be used in the same mixture at the same
time. All shingles shall be free of all foreign material and moisture.

The use of Recycled Asphalt Shingles will be considered for 115 gyration mix designs upon
demonstration by the producer of adequate blending of the binder verified by laboratory testing on plant
produced material.

d) Mineral Aggregate:

Conform to Section 805 and the following criteria. These criteria apply to the combined aggregate
blend.
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COARSE AGGREGATE FINE AGGREGATE
DESIGN ANGULARITY! ANGULARITY? CLAY FLAT AND
ESAL'’S (% MIN) (% MIN) CONTENT? | ELONGATED *
(MILLIONS) (% - MIN) | (% - MAX)
<100 MM >100 MM <100 MM >100 MM
<0.3 55/- -/- - - 40 -
03to<3 75/- 50/- 40 40 40 -
3to<10 85/80° 60/- 45 40 45 -
10<30 95/90 80/75 45 40 45 -
30 100/100 100/100 45 45 50 10

'Coarse Aggregate Angularity is tested according to ASTM D5821.

°Fine Aggregate Angularity is tested according to AASHTO TP-33.

*Clay Content is tested according to AASHTO T176.

*Flat and Elongated is tested according to ASTM 4791 with a 5:1 aspect ratio.

*85/80 denotes that 85% of the coarse aggregate has one fractured face and 80% has two or more fractured
faces.

The following source properties apply to the individual aggregates in the aggregate blend for the
proposed JMF.

TEST METHOD SPECIFICATION LIMITS

Toughness, AASHTO T96

Percent Loss, Maximum 40
Soundness, AASHTO T104

Percent Loss, Maximum for five cycles 20
Deleterious Materials, AASHTO T112

Percent, Maximum 10
Moisture Sensitivity, AASHTO T283

Percent, Minimum 80

For any roadway with a minimum average daily traffic volume (ADT) of 8000 vehicles and a posted
speed of 35 mph (60 kph) or greater, the polish value of the composite aggregate blend shall be greater than
8.0 when tested according to Maryland State Highway Administration MSMT 411 B ALaboratory Method
of Predicting Frictional Resistance of Polished Aggregates and Pavement Surfaces.@ RAP shall be assigned
a value of 5.0. The Contractor shall supply all polish values to the Engineer upon request.

e) Mineral Filler:
Conform to AASHTO M17.
f) Warm Mix Additives:

For any WMA technology requiring addition of any material by the producer during production, the
following information will be submitted with the proposed JMF for review and approval at least 30 calendar
days prior to production:
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WMA technology and/or additive information.

WMA technology manufacturer’s recommendation for usage.

WMA technology target dosage rate and tolerance envelope. Support tolerance envelope
with test data demonstrating acceptable mix production properties conforming to all sections
of this specification.

WMA technology manufacturer’s material safety data sheets (MSDS).

Documentation of past WMA technology field application including points of contact.
Temperature ranges for mixing and compacting.

Laboratory test data, samples, and sources of all mix components, and asphalt binder
viscosity-temperature relationships.

W=

Nk

Follow the manufacturer’s recommendation for incorporating additives and WMA technologies into
the mix. Comply with the manufacturer’s recommendation regarding receiving, storage, and delivery of
additives.

If the producer performs blending of the WMA technology in their tank, a separate Quality Control
plan shall be submitted by the producer to the Department for review and approval at least 30 calendar days
prior to production.

g) Anti-stripping additives

Conform to standard specifications Section 829 and blend with the asphalt cement in accordance with
this specification. Incorporate anti-stripping additives when the Tensile Strength Ratio (TSR) as determined
in accordance with AASHTO T283 is less than 80 or when specified for use by the Engineer.

.03 Bituminous Concrete Production — Quality Control
(a) Process Control - Material Production Quality Control.

Submit through electronic mail a QC Plan from each proposed production plant to the Engineer; no
hot-mix asphalt material will be accepted until the Engineer approves the QC Plan. This plan must be
submitted to the Engineer on an annual basis for review and approval prior to material production. The
Engineer will send a signed copy back to the Contractor stating that it is approved. The approved QC Plan
shall govern contractor operations.

The QC Plan shall include actions that will assure all materials and products will conform to the
specifications, whether manufactured or processed by the Contractor, or procured from suppliers,
subcontractors, or vendors. The Contractor shall perform the inspection and tests required to substantiate
product conformance to contract requirements. The Contractor shall document QC inspections and tests, and
provide copies to the Engineer when requested. The Contractor shall maintain records of all inspections and
tests for at least one year. The records shall include the date, time, and nature of deficiency or deficiencies
found; the quantities of material involved until the deficiency was corrected; and the date, time, and nature
of corrective actions taken.

In the QC Plan shall detail the type and frequency of inspection, sampling, and testing deemed
necessary to measure and control the various properties of material and construction governed by the
Specifications. The QC Plan shall include the following elements as a minimum:

- Production Plant - make, type, capacity, and location.

- Production Plant Calibration - components and schedule; address documentation.

- Personnel - include name and telephone number for the following individuals:

- Person responsible for quality control.

- Qualified technician(s) responsible for performing the inspection, sampling, and testing.

- Person who has the authority to make corrective actions on behalf of the Contractor.

- Testing Laboratory - state the frequency of accuracy checks and calibrations of the
equipment used for testing; address documentation.

- Load number of QC samples (1-10 if QA sample is not within trucks 1-10)

- Locations where samples will be obtained and the sampling techniques for each test

- Tests to be performed and their normal frequency; the following, at a minimum, shall be
conducted:
- Mixture Temperature: each of the first five trucks, and each load that is sampled for

QC or acceptance testing.
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- Gradation analysis of aggregate (and RAP) stockpiles - one washed gradations per
week for each aggregate stockpile; RAP: five gradations and asphalt cement
contents for dedicated stockpiles where new material is not being added; one
gradation and asphalt cement content test per week for stockpiles where material is
continually being added to the stockpile.

- Gradation analysis of non-payment sieves

- Dust to effective asphalt calculation

- Moisture content analysis of aggregates - daily.

- Gradation analysis of the combined aggregate cold feed - one per year per mixture.

- Bulk specific gravity and absorption of blended material - one per year per mixture.

- Ignition Oven calibration - one per year per mixture.

- Hot-Bins: one per year per mixture.

- Others, as appropriate.

- Procedures for reporting the results of inspection and tests (include schedule).

- Procedures for dealing with non-compliant material or work.

- Presentation of control charts. The contractor shall plot the results of testing on individual
control charts for each characteristic. The control charts shall be updated within on working
day as test results for each sublot become available. The control charts shall be easily and
readily accessible at the plant laboratory. The following parameters shall be plotted from
the testing:

- Asphalt cement content.

- Volumetrics (air voids, voids in mineral aggregates [VMAY])

- Gradation values for the following sieves:

- 4.75 mm (#4).
- 2.36 mm (#8).
- 0.075 mm (#200).
- Operational guidelines (trigger points) to address times when the following
actions would be considered:
- Increased frequency of sampling and testing.
- Plant control/settings/operations change.
- JMF adjustment.
- JMF change (See 401644 Section .04(a)(1)).
- Change in the source of the component materials.
- Calibration of material production equipment (asphalt pump, belt
feeders, etc.).
- Rejection of material.

When any point of non-compliance with the QC plan, or material not meeting the Specifications,
comes to the attention of either the Contractor or the Engineer, the other party shall be notified immediately,
and the Contractor shall take appropriate corrective actions. Failure to take corrective actions immediately
shall be cause for rejection of material or work by the Engineer.

The following are considered significant violations to the Contractor’s QC Plan:

- Using testing equipment that is knowingly out of calibration or is not working properly.

- Reporting false information such as test data, JMF information, or any info requested by
DelDOT

- Failure to perform materials testing per their approved QC Plan

- Deviating from AASHTO or DelDOT testing procedures.

- Use of any material or the use of a JMF component in a proportion that exceeds the
allowable tolerance as specified in section 04(a)(1) of this specification not listed in the JMF.

- Use of the wrong PG graded asphalt.

- Failure to take corrective action per action points in the Contractors approved QC plan.

The following steps will be taken for violations listed above:

I. First offence: Written notice of violation to the Contractor

2. Second offence: Written notice of violation and forfeiture of any bonus (material production
or pavement construction) payment eligibility under 401699 section .03 for that production
shift.
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3. Third offence: Written notice of violation, forfeiture of bonus payment eligibility, and a 5%
deduction of payment based upon contract unit price in addition to any calculated pay
adjustment factors per 401699 Section 03.

4. Fourth offence: Written notice of violation, forfeiture of bonus payment eligibility, 50%
deduction of payment based upon contract unit price in addition to any calculated payment
adjustment factor per 401699 Section 03, and immediate suspension of the Contractor until
corrective actions are taken. Corrective actions shall be submitted in writing to the Engineer
for approval. The Engineer may request a meeting with the Contractor to discuss proposed
changes prior to lifting suspension.

Violations of Contractor QC plans shall be kept on record for a period of 1 year from the date of violation
at the Central Lab.

(b) Material Production Test Equipment.

Establish, maintain, and operate a qualified testing laboratory at the production plant site of sufficient
size and layout that will accommodate the testing operations of both the Contractor and the Engineer.

Facilities for the use of the Engineer and inspectors shall be a minimum of 600 square feet of floor
space conditioned to maintain constant temperature of 77F with two windows and a door equipped with
functional locks and latches, located such that plant activities are plainly visible from one window of the
building. Work space shall be furnished with illumination, tables, chairs, desks, telephone, and water
including drinking water, sanitary facilities, fuel, and power necessary to conduct all necessary tests.

Maintain all the equipment used for handling, preparing, and testing materials in proper operating
condition. For any laboratory equipment malfunction, the Contractor shall remedy the situation within one
working day or the Engineer may suspend production. In the case of an equipment malfunction, the Engineer
may elect to test the material at another qualified testing laboratory while waiting for repairs to equipment.

Maintain minimum calibration records for the referenced equipment:

- SUPERPAVE® Gyratory Compactor: once every year; verified once every month by the
Engineer.

- Ovens: once every three months, verified once every month.

- Vacuum Container and Gauge (Rice Bowls): once every three months, verified once every
month.

- Balances and Scales: once every year, verified once every month.

- Thermometers: once a year; verified once every month.

- Gyratory Compactor molds and base plates: once every year

- Mechanical Shakers: once every year

- Sieve Verifications: once every year

All calibrations shall be documented and on file for review by the Engineer at any time.
(c) Material Production Test Methods

- AASHTO T312 - Preparing and Determining the Density of Hot Mix Asphalt (HMA)
Specimens by Means of the Superpave Gyratory Compactor

- AASHTO T166, Method C (Rapid Method) - Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- AASHTO T308 - Determining the Asphalt Binder Content of Hot Mix Asphalt (HMA) by
the Ignition Method

- AASHTO T30 - Mechanical Analysis of Extracted Aggregate

- AASHTO T209 - Theoretical Maximum Specific Gravity and Density of Hot Mix Asphalt
(HMA)

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

.04 Job Mix Formula (JMF)

Mix Design. Develop and submit a job mix formula for each mixture according to AASHTO R35. Each mix
design shall be capable of being produced, placed, and compacted as specified. Assign a unique identification
number to each JMF.
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a) Development of JMF

Gradation: Use the FHWA Superpave 0.45 Power Chart to define permissible gradations for the specified
mixture. Type C shall be either a No.4 (4.75 mm), 3/8" (9.5 mm), or 1/2" (12.5 mm) Nominal Maximum
Aggregate Size bituminous concrete. Unless otherwise noted in the Plans, the Type C shall meet the 3/8" (9.5
mm) Nominal Maximum Aggregate Size. Type B bituminous concrete shall be the 3/4" (19.0 mm) Nominal
Maximum Aggregate Size and the Bituminous Concrete Base Course (BCBC) shall be the 1" (25.0 mm)
Nominal Maximum Aggregate Size. Target values for percent passing each standard sieve for the design
aggregate structure shall comply with the Superpave control points and should avoid the restricted zone.
Percentages shall be based on the washed gradation of the aggregate according to AASHTO T11.

In addition to the results of the material requirements specified above, the following material
properties shall be provided by the contractor: bulk specific gravity Gsb, apparent specific gravity Gsa, and
the absorption of the individual aggregate stockpiles to be used, tested according to AASHTO T84 and
AASHTO T85 and reported to three decimal places along with the specific gravity of the mineral filler to be
used, tested according to AASHTO T100 and reported to three decimal places.

Superpave Gyratory Compactive (SGC) Effort:

The Superpave Gyratory Compaction effort employed throughout mixture design, field quality
control, or field quality assurance shall be as indicated below. All mixture specimens tested in the SGC shall
be compacted to N,, Height data provided by the SGC shall be employed to calculate volumetric properties
at N,, N, and N,

Superpave Gyratory Compactive (SGC) Effort:

DESIGN TRAFFIC LEVEL N N .
(MILLION ESAL’S) INITIAL DESIGN MAXIMUM
03to<3 7 75 115
3t0<30 8 100 160
>30 9 125 205

Volumetric Design Parameters. The design aggregate structure at the target asphalt cement content shall

satisfy the volumetric criteria below:

REQUIRED DENSITY .
(% OF THEORETICAL VOIDS-IN (}V[INERAL AGGREGATE VOIDS
LIS Iehy MAXIMUM SPECIFIC {Zom iR FILLED WITH
ESAL’S NOMINAL MAX. AGGREGATE (MM)
GRAVITY) ASPHALT
(MILLION) (%)
Nivr | Noesie | Nuwx | 250 | 190 | 9.5 | 125 | 475
0.3t0o<3 <90.5 B - - B B B B 65.0 - 78.0
3to<10 - - - - - - - - -
10 <30 - - - - - - - - -
< 30 <8.0 | 960 |[<98.0 | 125 | 135 [ 155 14.5 16.5 | 65.0-75.0'
Air voids (V,) at N, shall be 4.0% for all ESAL designs. Air voids (V,) at N,,, shall be a minimum

of 2.0% for all ESAL designs

The dust to binder ratio for the mix having aggregate gradations above the Primary Control Sieve
(PCS) Control Points shall be 0.6-1.2. For aggregate gradations below the PCS Control Points, the dust to
binder ratio shall be 0.8-1.6. For the No. 4 (4.75 mm) mix, the dust to binder ratio shall be 0.9-2.0 whether
above or below the PCS Control Points.
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For 3/8@ (9.5 mm) Nominal Maximum Aggregate Size mixtures, the specified VFA range shall be
73.0% to 76.0% and for 4.75 mm Nominal Maximum Size mixtures, the range shall be 75 % to 78% for
design traffic levels $3 million ESALs.

Gradation Control Points:

The combined aggregates shall conform to the gradation requirement specified in the following table
when tested according to T-11 and T-27.

TABLE 1
Nominal Maximum Aggregates Size Control Points, Percent Passing
25.0 MM 19.0 MM 12.5 MM 9.5 MM 4.75 MM
SIEVE SIZE MIN [ MAX | MIN | MAX | MIN | MAX [ MIN | MAX | MIN | MAX
37.5 MM 100 - - - - - - - - -
25.0 MM 90 100 | 100 - - - - - - -
19.0 MM - 90 90 100 | 100 - - - - -
12.5 MM - - - 90 90 100 100 - 100 -
9.5 MM - - - - - 90 90 100 95 100
4.75 MM - - - - - - - 90 90 100
2.36 MM 19 45 23 49 28 58 32 67 - -
1.18 MM - - - - - - - - 30 60
0.075 MM 1 7 2 8 2 10 2 10 6 12|

Note: The aggregate’s gradation for each sieve must fall within the minimum and maximum limits.

Gradation Classification

The Primary Control Sieve (PCS) defines the break point of fine and coarse mixtures. The combined
aggregates shall be classified as coarse graded when it passes below the Primary Control Sieve (PCS) control
point as defined below. All other gradations shall be classified as fine graded.

PCS CONTROL POINT FOR MIXTURE NOMINAL MAXIMUM AGGREGATES SIZE
(% PASSING)

Nominal Maximum

. 25.0 mm 19.0 mm 12.5 mm 9.5 mm 4.5 mm
Aggregates Size

Primary Control Sieve 4.75 mm 4.75 mm 2.36 mm 2.36 mm 1.18 mm

PCS Control Point 40 47 39 47 30-60

Plant Production Tolerances:

Volumeric Property Superpave Criteria
Air Voids (V,) at (%) N, 2.0 (min)
Air Voids (V,) at Ny, (%) 6.0 (max)
Voids in Mineral Aggregate (VMA) at N
25.0 mm Bituminous Concrete Base Course -1.5
19.0 mm Type B Hot-Mix +2.0
12.5 mm Type C Hot-Mix
9.5 mm Type C Hot-Mix
4.5 mm Type C Hot-Mix

design
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The proposed JMF shall include the following:

Submit for approval to the Engineer the following documentation on Pinepave mixture design
software prior to starting production of a new mixture:

1.

Job mix formula (JMF) design of the component materials and target characteristic values for
each mixture proposed for use. The component materials design shall include designating the
source and the expected proportion (within 1 percent for the aggregate components and within
0.1 percent for the other components) of each component to be used in order to produce
workable bituminous concrete meeting the specified properties. Recycled Asphalt Pavement
(RAP) is one individual aggregate component regardless of fractionation size. Recycled Asphalt
Shingles (RAS) is a separate component from RAP.

The JMF target characteristic values include the mixing temperature range, core temperature
range for gyration, the percentage of the asphalt cement component (both total and virgin), and
the percentages of the aggregate amounts retained on the sieves to be addressed by the JMF as
shown in Table 1.

Plot of the design aggregate structure on the FHWA Superpave 0.45 power chart showing the
maximum density line and Superpave control points.

Plot of the three trial asphalt binder contents at +/- 0.5% gyratory compaction curves where the
percent of maximum specific gravity (% of G, ) is plotted against the log base ten of the
number of gyrations (log (N)) showing the applicable criteria for N,, N, and N

Plot of the percent asphalt binder by total weight of the mix (P,) versus the following:

% of G,,, at N;, VMA at N, VFA at N, Fines to effective asphalt binder (P,,) ratio, and unit
weight (kg/m?) at both N, and N, .

Summary of the consensus property standards test results for the design aggregate structure,
summary of the source property standards test results for the individual aggregates in the design
aggregate structure, target value of the asphalt binder content, and a table of G, of the asphalt
mixture for the four trial asphalt binder contents determined according to AASHTO T209.

Test data with each JMF and tests performed by a Qualified Laboratory on representative
materials, verifying the adequacy of the design. Refer to the specifications for each mix type
in order to determine the design requirements. The JMF sieve percentage values shall conform
to the ranges shown in Table 1.

For any mixture that has a 20% or greater failure rate on any combined volumetric criteria, the
JMF will not be approved for use on Department contracts.

Provide raw material of each JMF so NCAT Ignition Oven calibration correction numbers can
be established for the Engineers and Contractors ovens. The Engineer shall provide an ignition
oven correction number for each JMF.

.05 Approval of JMF

The Engineer will have up to three weeks once the JMF is submitted to review the submitted

information.

All submitted JMF’s shall correspond to the Pinepave mixture design software. The Engineer, for
evaluation of the submitted JMF, will use the first three test samples. These test results acquired during
production shall be within the following range compared to the submitted JMF on the Pinepave mixture
design software: Gmm: +/-0.030 and Gmb: +/ - 0.040

a) Design Evaluation:

The Engineer may elect to evaluate the proposed JMF and suitability of all materials through
laboratory trial batches. All materials requested by the Engineer shall be provided at the contractor’s expense
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to the Central Laboratory in Dover in a timely manner upon request. To verify the complete mixture design
and evaluate the suitability of all materials, the following approximate quantities are required:

5.25 gal (20 liters) of the asphalt binder;

0.13 gal (0.5 liters) sample of liquid heat-stable anti-strip additive;
254 1b. (115 kg) of each coarse aggregate;

154 1b. (70 kg) of each intermediate and fine aggregate;

22 1b. (10 kg) of mineral filler; and

254 1b. (115 kg) of RAP, when applicable.

For more expeditious approval, the Contractor may undertake the following steps:

1. Submit the proper documentation on Pinepave mixture design software.

2. Produce the new mixture for a non-Department project. The Engineer will test the material, by
taking three series per section 401800 03(c). The mixture will be approved by the Engineer for
Department projects if the test results are within the specifications.

A new JMF is required when any of the following conditions occur:

- A change in the source of any of the aggregate component materials

- A change in the proportion of any aggregate component by more than 5.0%

- A change in the aggregate components resulting in a change in percent passing any sieve as
identified in Table 1 by more than 5% of the JMF target.

- A change in the target AC content by more than 0.20% from the JMF target to maintain other
Volumetric properties of the approved JMF.

- For any mixture that has a 20% or greater failure rate on any combined volumetric criteria.

Although a new JMF is not required, the Contractor shall inform the Engineer of any proposed
changes to an existing JMF. The Contractor shall notify the Engineer by electronic mail of the proposed
changes. This notification shall include the total change made from the approved JMF proportions, and the
effective time of the change. The Engineer will reply to the proposed changes within one operational day and
notify the Contractor of the effective date of the changes.

.06 Construction.

(a) Pavement Construction Test Equipment.

The Contractor shall furnish and use in-place density gauges, and/or coring equipment to meet the
requirements of these Specifications.

Weather Limitations.
Place mix only on dry, unfrozen surfaces and only when weather conditions allow for proper

production, placement, handling, and compacting. The following table of ambient temperatures for various
binder grades and lift thicknesses for placement with the following parameters:

Lift Thickness PG Binder
(in) 7622 | 7022 | 64-22
1.50 50 F| 45 F| 40 F
2.00 40 F| 38 F| 35 F
3.00 32 F| 32 F| 32 F

- Minimum surface temperature of 32 F and
- Minimum production temperature of 275 F and
- Maximum wind speed of 8 miles per hour

Construction outside of these conditions with WMA technology will be at the discretion of the Engineer.
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Compaction:

(b) Pavement Construction - Process Control.

Perform Quality Control of pavement compaction by testing in-place pavement density by the
following methods.

- ASTM D2950 Standard Test Method for Density of Bituminous Concrete in Place by Nuclear
Methods; the use of other density gauges shall be as per the manufacturer’s recommendations.

- AASHTO T166, Method C (Rapid Method) Bulk Specific Gravity of Compacted Hot Mix
Asphalt (HMA) Using Saturated Surface Dry Specimens

- ASTM D7227 - Standard Practice for Rapid Drying of Compacted Asphalt Specimens using
Vacuum Drying Apparatus

Cores may be cut on the first day of paving or once after the change of a JMF for gauge calibration.
The number of cores obtained for calibration purposes shall not exceed the number of QA samples obtained
by the Department for payment. The Contractor may use any method to select locations for the Quality
Control calibration cores.

Repair all core holes in accordance with 401699 Appendix A.

Method of Measurement:

Method of Measurement will be in accordance with Subsections 401.14 and 401.15 of the Standard
Specifications.

Basis of Payment:

All work completed under this item shall be considered for full payment and subsequently modified
in accordance with the procedures enumerated under 401699.

Material production quality shall be evaluated per item 401699 - Quality Control/Quality Assurance
of Bituminous Concrete .03 (a) Material Production - Tests and Evaluations.

Compaction quality shall be evaluated per Item 401699 - Quality Assurance of Bituminous Concrete
.03 (b) Pavement Construction - Tests and Evaluations.

10/29/2014
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605573 - STEEL PLATES, 4'x 6' x 3/4"

Description:

This work consists of furnishing, placing and maintaining steel plates within the limits delineated on
the plans, or as directed by the Engineer. After the steel plates are no longer required, the steel plates shall
become the property of the Contractor.

Materials:
Plates shall be ASTM-A36 and be 4 feet (1.2 m) by 6 feet (1.8 m) by 3/4 inches (19 mm) thick.

Construction Methods:

The Contractor shall place the steel plates as required prior to any clearing and grubbing, excavation
or demolition. The exact location of the utility shall be determined by the Engineer and verified by a
representative of the utility before placing any plates. All necessary precautions shall be taken not to disturb
the utilities facility while placing the plates and under no circumstances shall any construction vehicles be
allowed to run overtop of the facility prior to placement of the plates. The 4 foot side of the plate shall be
placed along the length of the facility (i.e., the 6 foot (1.8 m) side would cross the width).

Method of Measurement:

The work shall be measured by the number of steel plates placed over the facility.

Basis of Payment:

The number of steel plates as provided above shall be paid for at the contract unit price per Each for
"Steel Plates, 4' x 6' x 3/4"," which price and payment shall constitute full compensation for furnishing,
placing, maintaining and removing the plates, for all labor, tools, equipment, and necessary incidentals to
complete the job.

9/25/02
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612520 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 15"
612522 - CORRUGATED POLYETHYLENE PIPE, TYPE §, 12"
612523 - CORRUGATED POLYETHYLENE PIPE, TYPE §, 18"
612524 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 24"
612525 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 30"
612526 - CORRUGATED POLYETHYLENE PIPE, TYPE §, 36"
612530 - CORRUGATED POLYETHYLENE PIPE, TYPE S OR D, 42"
612531 - CORRUGATED POLYETHYLENE PIPE, TYPE S OR D, 48"
612534 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 8"
612544 - CORRUGATED POLYETHYLENE PIPE, TYPE S, 60"

Description:

This work consists of furnishing and installing corrugated polyethylene pipe with a smooth interior
in a reasonably close conformity with lines and grades indicated on the Plans, and as directed by the Engineer.

Materials:

Pipes, couplings and fittings shall be made of polyethylene compounds, and shall meet all applicable
requirements of AASHTO M294 current edition Type S or Type D for pipe sizes 12" (300 mm) and larger.
Polyethylene pipes, couplings and fittings less than 12" (300 mm) in diameter shall meet the requirements
of AASHTO M252 current edition. The pipes and fittings shall be free of foreign inclusions and visible
defects and pipe shall be cut squarely and cleanly so as to not adversely affect joining or connecting. Visible
defects such as cracks, creases, unpigmented or nonuniformly pigmented pipe are not permissible in the pipe
as furnished.

Joints for all pipe and fittings shall use gasketed watertight bell/spigot or bell/bell couplers. The
gaskets shall meet the requirements of ASTM F477 and the joint system shall be certified to meet a 10.8 psi
(74 kPa) laboratory test per ASTM D3212. In addition, the joint system shall provide sufficient longitudinal
strength to preserve pipe alignment and prevent separation at the joint.

The Contractor shall provide a manufacturer's certificate signed by the manufacturer's representative
stating the product was manufactured, tested and supplied in accordance with all the applicable requirements
of AASHTO M-294 (or ASSHTO M252 as applicable), ASTM F477 and ASTM D3212. The manufacturer
shall verify compliance with AASHTO M294 through the National Transportation Product Evaluation
Program.

Construction Methods:

General. The pipe shall be installed per the notes and details shown on the plans and in accordance
with the requirements of ASTM D2321 or the manufactures published guidelines whichever is more stringent.
The manufactures representative must be present at the beginning of the installation unless the engineer is
confident in the contractors work. Having a representative on the site or not does not dismiss the contractor's
liability.

Excavation. The trench in which the pipe is laid shall be excavated in accordance with Section 208
and The Standard Construction Details to the required depth. The width of the trench shall provide a
minimum clearance of 18" (450 mm) between the trench wall and the O.D. of the pipe. If flowable fill is
used, trench width shall provide 6" (150 mm) between the trench wall and O.D. of the pipe. Floating of pipe
must be controlled. When multiple pipes are place side by side, a minimum of 18" (450 mm) shall be
allowed between pipes or 6" (150 mm) if flowable fill is used.

Minimum cover for pipe under pavement, including local roads, subdivision roads and non-residential
driveways, shall be 1' measured from the top of pipe to bottom of pavement. The minimum cover for pipe
under the travel way of roads with higher classifications shall be 2' measured from the top of pipe to the
bottom of pavement. Otherwise, the cover shall be 1' measured from the top of pipe to top of grade unless
otherwise recommended by the manufacturer to prevent pipe flotation.
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Bedding of Pipe. Unless noted otherwise, all pipes shall be placed on Class C bedding as shown on
The Standard Construction Details. The outside thirds of the bedding material shall be compacted. The areas
around the joints shall be hand excavated to accommodate the bell when the outside diameter if the bell is
greater than the pipe.

Joints. The spigot of the pipe shall be fully inserted into the bell to ensure a tight joint.

Laying Pipe. All pipe shall be laid in an upgrade direction unless otherwise directed. The pipe shall
be laid with the lowest point of the inside diameter conforming to the flow line shown on the Plans. All pipe
shall be carefully laid with the bell ends upgrade, with the spigot ends fully entered into the adjoining bell,
and true to the lines and grades shown on the Plans, or as directed. Any pipe which is not in true alignment,
or which shows any settlement after laying, shall be taken up and re-laid. Unsuitable material encountered
below the flow line of the pipe shall be removed to a depth and replaced, as directed.

Backfill. Placement of backfill shall conform to Section 208 except as follows:

The initial backfill lift shall not exceed 12" (300 mm) of loose material or be higher than the spring
line of the pipe. The material shall be sliced into the haunches of the pipe using a shovel. A maximum of 8"
(200 mm) of loose material shall be placed for each remaining lift. Caution shall be taken not to hit the pipe
with any mechanical compaction equipment. Caution shall also be taken not to disturb the pipes alignment.

Where heavy construction equipment is expected to travel over the shallow buried pipe the pipe shall
be protected by temporarily placing a cover of material as recommended by the manufacturer.

Method of Measurement:

The quantity of polyethylene pipe will be measured as the actual number of linear feet (linear meters)
of each type of pipe placed and accepted, measured from end to end of pipe, including structure wall
thickness, but excluding structure interior.

Basis of Payment:

The quantity of polyethylene pipe will be paid for at the Contract unit price per linear foot (linear
meter) for each type of pipe. Price and payment will constitute full compensation for furnishing, hauling, and
installing pipe; for excavation and backfill, for furnishing and placing Type C Borrow, (#57 stone may be
substituted under roadway), for all cribbing or foundation treatment (Class C bedding) necessary to prevent
settlement; for all shoring and sheeting; for the replacement of any pipe which is not true in alignment or
which shows any settlement after laying; for verifying and correcting deflection, for protection of shallow
buried pipe and for all material, labor, equipment, tools, and incidentals required to complete the work.
Payment for excavation and replacement of unsuitable material encountered below the Class C bedding will
be provided for under Section 208.

For round pipe under 24" (600 mm) nominal inside diameter, the excavation (excluding rock),
backfill, and backfilling will be included in the price for this work. For pipe of nominal inside diameter or
horizontal dimension of 24" (600 mm) and over, payment for excavation and backfill will be in accordance
with Section 208. Furnishing of Borrow Type C for pipe of nominal inside diameter or horizontal dimension
of 24" (600 mm) and over, will be paid for under Section 210.

Payment for excavation and replacement of unsuitable material encountered below the flow line of
pipe will be provided for under Section 208.

3/1/13
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612529 - PIPE VIDEO INSPECTION

Description:

This work consists of the video inspection of the storm drain systems, and/or sanitary sewer systems
(all pipe sizes included) in accordance with these Specifications, and the details and locations shown on the
Plans and by the Engineer.

Construction Methods:

The entire system(s) involved shall be numbered and then inspected by means of a closed-circuit
television. The inspection will be done one section at a time in the presence of the Department's inspector.
This work shall not be performed until just prior to the placement of the final pavement surface in case repairs
need to be done. But, shall be done no sooner than thirty days from the date of pipe placement. The
contractor shall correct any deficiencies in the existing and newly constructed pipe run at their expense.

The television camera used for the inspection shall be specifically designed and constructed for such
inspection, capable of producing color video. Lighting for the camera shall be suitable to allow a clear picture
of the entire periphery of the pipe. The camera shall be operative in 100% humidity conditions. The camera
shall be equipped with Pan and Tilt, capable of scanning 360  to view the entire joint. The camera, television
monitor, and other components of the video system shall be capable of producing quality to the satisfaction
of the Department. If unsatisfactory, the equipment shall be removed and replaced.

The condition of the entire pipe run shall be documented by moving the camera through the pipe in
either direction. At each joint the camera shall stop and pan the entire circumference of the joint. Between
joints, the camera shall move at a nominal speed of 10 to 15 feet (3 to 4.5 m) per minute never exceeding 30
feet (9 m) per minute. Manual winches, power winches, television cable and power rewinds or other devices
shall not obstruct the camera view or interfere with proper documentation of the pipe condition.

The technician operating the camera shall be experienced and qualified in conducting video pipe
inspections. The technician shall have the capability of controlling the movement of the television camera,
adjusting the brightness of the built-in lighting system and focusing the television camera by remote control.
The importance of accurate distance measurements is emphasized. A distance meter and location indicator
shall appear on the monitor and video indicating the exact location of the camera in the pipe between (2)
structures.

The view scanned by the television camera shall be transmitted to a color monitor of not less than
12 in. (300 mm), measured diagonally across the screen. The monitor shall be located such that the State
inspector has full visual access.

Documentation:

Television Inspection Logs: Typed reports shall be submitted to the Department for each location
clearly showing the relation to the video meter at each problem point observed during inspection. In addition,
other points of significance such as locations of catch basins, junction boxes, manholes, open joints, areas
of settlement, misaligned pipe, unplugged lift holes, unusual conditions such as a change of pipe size or type
within a run, roots, laterals, storm sewer connections, broken or spalled pipe, presence of scale or corrosion
and other discernible features shall be recorded and a copy of such records shall be supplied to the
Department.

For the purposes of documentation of a storm drain system, the following criteria shall be used to
determine if a joint shall be considered an open joint:

ALL PIPE TYPES MAXIMUM JOINT OPENING ALLOWED
12-36" (300 - 900 mm) ROUND 0.75" (19 mm)
42" (1050 mm) & LARGER 1.25" (32 mm)
ALL ELLIPTICAL 1.50" (38 mm)
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DVD Recordings: The Contractor shall supply a minimum of two visual and audio recordings of the
drainage and/or sanitary system that may be replayed. A minimum of one videos shall be submitted for each
location but separate locations shall not be combined on the same DVD. Video recording playback shall be
at the same speed that it was recorded. Good quality labeled DVDs in a hard plastic case shall be submitted
and become the property of The Delaware Department of Transportation.

The report shall be submitted electronically in Excel format and list the Delaware State Plane NA D
83 Coordinates for each structure within the drainage system including catch basins, manholes and all inlet
and outlet ends of pipes. This record shall be listed by structure number and record each structure’s Northing
and Easting coordinates along with street address. This Excel report is to be forwarded to the Department’s
NPDES electronically after review by the construction staff.

Method of Measurement:

The quantity of pipe video inspection will be measured by the linear feet (linear meter) as indicated
on the video monitor and verified by the Engineer.

Basis of Payment:

The quantity of pipe video inspection will be paid for at the Contract unit price per linear foot (linear
meter). Price and payment will constitute full compensation for furnishing all materials and equipment,
obtaining coordinate and elevations, typed reports, DVD recordings, safety equipment, correcting any
deficiencies in the existing and newly constructed pipe run and for all labor, tools and incidentals necessary
to complete the work.

3/11/2011
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612535 - CLEANING DRAINAGE PIPE, 15 - 24 DIA.
612536 - CLEANING DRAINAGE PIPE, GREATER THAN 24 DIA.

Description:

This work consists of cleaning existing drainage pipe. It is the intent that equipment and cleaning
methods used to perform this work conform to Specification Guidelines prepared by the National Association
of Sewer Service Companies (NASSCO) hereinafter referred to as the NASSCO Specifications.

Materials and Construction Methods:

Water used for cleaning shall be safe for all downstream environments. The source for the cleaning
water shall be approved by the Engineer.

Equipment and construction methods shall be in accordance with the requirements under Sewer Line
Cleaning, High-Velocity Jet (Hydrocleaning) found in the NASSCO Specifications. Equipment shall be
operated in accordance with the manufacturer's instructions. The cleaning operation shall consist of up to
three passes of the hydrocleaning equipment. If three passes do not adequately clean the pipe, the Engineer
may direct the Contractor to use other procedures covered by other item(s) of work.

Material removed during the pipe cleaning operation shall be disposed by the Contractor at a site
approved by the Engineer.

Method of Measurement:

The quantity of drainage pipe cleaned will be measured as the actual number of linear feet (linear
meters) of pipe cleaned and accepted measured from end to end.

Basis of Payment:

The quantity of pipe cleaned will be paid for at the Contract unit price per linear foot (linear meter).
Price and payment will constitute full compensation for furnishing equipment and water, disposing of
removed material and for all labor, equipment, tools and incidentals to complete the work.

12/8/09
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612537 - HEAVY CLEANING OF DRAINAGE PIPE

Description:

This work consists of cleaning existing drainage pipe that is blocked by deposits, roots, etc. that
cannot be removed by normal hydrocleaning procedures. It is the intent that equipment and methods used
to perform this work conform to the Specification Guidelines prepared by the National Association of Sewer
Service Companies (NASSCO) hereinafter referred to as the NASSCO Specifications.

Materials and Construction Methods:

Equipment and construction methods shall be in accordance with the guidelines under Sewer Line
Cleaning found in the NASSCO Specifications. The method(s) to be employed under this item of work shall
address the situation encountered and shall be approved by the Engineer before starting work.

Method of Measurement:

The quantity of heavy pipe cleaning will be measured as the actual number of hours the Contractor
is actively engaged in heavy pipe cleaning work.

Basis of Payment:

The quantity of heavy pipe cleaning will be paid for at the Contract price per hour. Price and
payment will constitute full compensation for furnishing all labor, equipment, tools and incidentals required
to complete the work.

9/25/02
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612539 - PRESSURE GROUTING PIPE JOINTS 15 -24 DIA.
612540 - PRESSURE GROUTING PIPE JOINTS GREATER THAN 24 DIA.

Description:

This work consists of furnishing and placing chemical sealants (grout) in existing storm sewer pipes
to stop infiltration. Generally, this work will be performed at pipe joints and circular cracks that are
groutable. It is the intent that materials supplied and work performed under this item conform to
Specification Guidelines prepared by the National Association of Sewer Service Companies (NASSCO)
hereinafter referred to as the NASSCO Specifications.

Materials:

The chemical sealing (grouting) materials shall be in conformance with the NASSCO Specifications
and shall be submitted to the Engineer for approval. When requested by the Engineer the grouting mix shall
include an anti-shrink additive and/or a root inhibitor as approved by the Engineer. All materials shall be
mixed, handled and applied in accordance with the manufacturer's recommendations.

Construction Methods:

Equipment and construction methods shall be in accordance with the requirements under Sewer Pipe
Joint Sealing, Main Sewers (Packer Method) found in the NASSCO Specifications. Alternate methods and/or
equipment shall be submitted to the Engineer for approval.

After successful testing and final cleaning, the Contractor shall do a television inspection of the
repaired joint and submit a labelled video tape for each joint.

Method of Measurement:

The quantity of pipe joints pressure grouted will be measured as the actual number of joints grouted
and accepted.

Basis of Payment:

The quantity of pipe joints pressure grouted will be paid for at the Contract unit price per each. Price
and payment will constitute full compensation for furnishing and placing all materials, pressure testing the
joint, removing excess sealant material in the pipe, final video inspection and for all labor, equipment, tools
and incidentals required to complete the work.

9/25/02
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612541 - PIPE POINT REPAIR, 15 -24 DIA.
612542 - PIPE POINT REPAIR, GREATER THAN 24 DIA.

Description:

This work consists of repairing and rehabilitating existing drainage pipe by trenchless technology.
In general, this is a pipe lining procedure that corrects deficiencies that cannot be corrected by grouting. This
procedure is used on horizontally cracked, broken or collapsed pipes, pipes eroded below the flowline, root
damaged pipes and pipes with offset joints. It is the intent that materials supplied and work performed under
these items conform to Specification Guidelines prepared by the National Association of Sewer Service
Companies (NASSCO) hereinafter referred to as the NASSCO Specifications. The Contractor shall submit
to the Engineer, for approval, the method of repair he/she has selected for each location.

Materials and Construction Methods:

Materials and construction methods shall be in conformance with the requirements of the NASSCO
Specifications for the pipe point repair method selected by the Contractor and approved by the Engineer. All
materials and equipment shall be used in accordance with recommendations of the manufacturer.

After successful testing and final cleaning, the Contractor shall do a television inspection of the
repaired section of pipe and submit a labeled video tape for each location.

Method of Measurement:

The quantity of pipe point repair will be measured as the actual number of linear feet (linear meters)
of pipe repaired and accepted.

Basis of Payment:

The quantity of pipe point repair will be paid for at the Contract unit cost per linear foot (linear
meter). Price and payment will constitute full compensation for furnishing and placing all materials, pressure
testing. The repaired section of pipe, removal and disposal of excess materials, final video inspection, and
for all labor, equipment, tools, and incidentals required to complete the work.

9/25/02
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612552 - SPRAYED APPLIED CEMENTITIOUS MORTAR FOR PIPE, 24" - 48"

612553 - SPRAYED APPLIED CEMENTITIOUS MORTAR FOR PIPE, GREATER THAN 48"

Description:

This work consists of installing a sprayed applied cementitous motar liner to a concrete or corrugated

metal pipe.

QUALITY ASSURANCE

A.

B.

The manufacturer shall have been in the business of manufacturing high performance cement-
based repair mortars for over 15 years, maintain a strict quality assurance program in accordance
with ISO 9001 :2008, offer technical services and provide a representative at the project site for
product training, prior to product installation.

The Contractor shall submit to the Engineer, at least three job references where the Contractor has
successfully completed similar applications.

DELIVERY, STORAGE AND HANDLING

A.

B.
C.

All materials shall be delivered to the jobsite in their original, unopened packages, clearly labeled
with the manufacturer's identification, printed instructions and batch code for shelf life and
traceability.

Store and condition the specified product as per the appropriate product data sheet.

For handling instructions, refer to the Material Safety Data Sheet.

Materials:

A.

The pipe lining I rehabilitation material shall be a centrifugally spray-applied, pre- packaged
cement-based mortar containing a corrosion inhibitor requiring only the addition of potable water.
The material shall not contain any chlorides or lime other than amounts contained within the
hydraulic cement composition. The manufacturer shall be ISO 9001:2008 certified and have at
least 15 years experience in the manufacture of cementitious repair materials. The manufacturer shall
offer technical services and provide a representative at the project site for product training prior
to product installation upon advance notice.

The pipe lining rehabilitation material shall meet all the following typical performance criteria when
cured at 70°F (21°C):

1. Compressive Strength, ASTM C 109

1 Day 3,000 psi (20.7 MPa)

7 Days 6,000 psi (41.4 MPa)

28 Days 8,000 psi (55.2 MPa)
2. Bond Strength, ASTM C 882

7 Days 2,000 psi (13.8 MPa)
3. Length Change, ASTM C 157

28 Days Wet +0.05%

28 Days Dry -0.15%

4.  Chloride lon Permeability, ASTM C 1202
28 Days Very Low

5. Freeze / Thaw Resistance, ASTM C 666A 90% RDM @ 300 cycles

6. Working Time 30 minutes
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The data shown above reflect typical results based on laboratory testing under controlled conditions.
Reasonable variations from the data shown above may result in the field. Test methods are modified
where applicable.

Subject to meeting the performance criteria stated above, other products may be formally
submitted to the Engineer for approval up to three days prior to the bid date. All requests for
approval shall contain certified test data verifying conformance with this specification. Three
references of successfully completed projects of similar nature and scope of the work detailed in
this specification shall be provided. The testing laboratory shall certify to any modifications made
to the tests performed and provide details of modifications.

Constructions Methods:

A.

B.
C.

Qm

Completely remove or mitigate all obstructions that may hinder proper installation of product prior
to commencing work.

Ensure all active water flow is diverted or stopped prior to commencing work.

Completely remove all loose, delaminated and weak materials including dirt and debris from work
area. Prepare pipe surfaces using high pressure water blasting to thoroughly remove all contaminants
and bond-inhibiting materials.  Severely corroded pipe sections may need replacement. Metal
surfaces may be blasted to a near-white finish; concrete surfaces should be mechanically prepared
to an ICRI Concrete Surface Profile (CSP) of 6 or greater. Metal surfaces may require treating with
a corrosion inhibitor after surface prep if they will not be repaired immediately.

The sections to be repaired should be free of standing water; concrete pipe should be presoaked for
6-8hours prior to material installation.

All cracks in pipes identified shall be brought to the attention of the Engineer and a determination
made of whether the cracks are subject to movement and may compromise the installation. The
cracks shall be repaired or mitigated as directed prior to application of the pipe lining rehabilitation
material.

All existing joints in pipe shall be maintained.

All surfaces must be blown clean from surface preparation debris and residue prior to commencing
work.

Due to the potential corrosion reactivity between cementitious materials and aluminum, all aluminum
pipe should be coated with a coal tar type coating (or similar material) prior to application of pipe
repair mortar.

ENVIRONMENTAL CONDITIONS

A.

Condition and maintain all materials and surfaces that contact pipe lining rehabilitation material to
between 50°F and 90°F (10° and 32°C), but optimallybetween 60°F and 75°F (15°C and 24°C)
whenever possible.

EQUIPMENT AND MATERIALS

A. All necessary tools, equipment and materials shall be in good condition and as close as possible to
area being repaired.

B. Appropriate clothing and safety equipment shall be worn to avoid breathing dust and prevent eye and
skin contact with both dry and mixed repair materials.

C. An ample source of potable water shall be available for preconditioning, mixing, cleaning and curing.

MIXING

Mortar Mixer (Stationary Barrel with Moving Paddles)

A.

B.
C.

Provide an adequate number of mortar mixers in good operating condition for uninterrupted
placement. Do not exceed one-half the maximum capacity of the mortar mixer.

Pre-wet mortar mixer, empty excess water.

Start by adding the minimum amount of premeasured potable water to mixer. While mixing, slowly
add pipe lining rehabilitation material and mix to a uniform consistency.
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Mix thoroughly for approximately 3 to 4 minutes. To achieve desired consistency, add remaining
water if necessary. Do not exceed maximum water content as stated on product packaging or an
amount that will cause segregation.

Do not mix more material than can be placed within the working time of the repair material. Do not
retemper the mix by adding additional water.

A trial mix should be considered to optimize water content and application ability.

PART D- APPLICATION

A.

B.
C.
D.

Position spray cast equipment within pipe center and begin pumping material to nozzle.
Commence application of material around pipe. As material is cast around pipe, move applicator
head accordingly so as to provide the necessary thickness and uniformity specified.
Movement of the applicator head may be adjusted at any time to ensure propercoverage, thickness
and uniformity.

Coverage thicknesses may be verified at any point during installation to ensure movement rate of
applicator head is correct.

Placement shall be a continuous to minimize or prevent cold joints except over existing joints.

PART E- CURING

CURING

A.
B.

Wet cure for 24-48 hours after placement or apply curing compound meeting the requirements of
ASTM C 309 immediately after placement.

Repair material shall be protected from freezing, hydrostatic pressure and vibration as recommended
by the manufacturer.

PART F- EXTREME WEATHER CONDITIONS

COLD WEATHER REPAIRS

C.
D.

[Low temperatures delay the set, increase working time and delay the strength development of
cement-based products. The procedures below will compensate for these conditions.}

All surfaces shall be preconditioned and maintained between 50°F and 90°F (10°C and 32°C) and
materials conditioned to between 50°F and 80°F (I0°C and 27°C). Higher substrate and material
mix temperatures will result in faster strength development. Due to the mass of palletized material
and bulk packaging, up to 72 hours of conditioning may be required. Presoak area with hot
water where applicable.

Heating the repair area may be accomplished by indirect exposure. Heated enclosures must
be windproof and weatherproof. Combustion heaters must be vented and shall not be
permitted to heat and dry the concrete locally. Caution: Exhaust gases may contaminate
or cause carbonation within the enclosed environment. Ensure repair material does not dry out
during heating.

Maintain temperature above S0°F (I0°C) minimum until material reaches 1000 psi (6.9 MPa) or the
minimum required strength. [Specify minimum required strength. ]

Gradually allow temperature of material to cool to ambient temperature to avoid thermal shock.

PART F-EXTREME WEATHER CONDITIONS

HOT WEATHER REPAIRS

aw

[High temperatures accelerate the set, decrease working time, and accelerate the strength gain of
cement-based products. The procedures below will compensate for these conditions.]

Materials shall be conditioned as necessary so that the mixed material is between 50°F and 90°F (1
0°C and 32°C). Due to the mass of palletized material and bulk packaging, up to 72 hours of
conditioning may be required.

All surfaces in contact with material must be preconditioned and maintained below 90°F (32°C).
Cooling of surfaces, materials and equipment can be accomplished by using iced water for
mixing and presoaking concrete. Do not put ice directly into repair material. Shade area from
direct sunlight or pour material when temperatures are decreasing.

Wind breaks shall be provided when necessary to prevent rapid evaporation.
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E. Repair material shall remain protected and curing shall be dependent on specified product. Cure
repair material in accordance with manufacturer's recommendations. [Specify appropriate curing
method.]

Method of Measurement:

The quantity of sprayed applied cementitious mortar for Pipe will be measured as the actual number
of linear feet of each pipe repaired and accepted.

Basis of Payment:

The quantity of Sprayed Applied Cementitious Mortar for Pipe will be paid for for at the Contract
unit price per linear foot of pipe. Price and payment will constitute full compensation for furnishing all
materials, and applying the materials as stated in the specifications, and for all labor. Equipment, tools, and
incidentals required to complete the work.

4/15/15
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DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 1
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201503401.01 PROJECT (S) : T201503401

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | == m - | = -

| | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

SECTION 0001 SINKHOLE REPAIR ITEMS

[202000 EXCAVATION AND

|
0010 | EMBANKMENT | 160.000| |
| |CY | |
|208000 EXCAVATION AND | | |
0020 |BACKFILLING FOR PIPE | 1570.000 | |
| TRENCHES |CY | |

[210000 FURNISHING BORROW | |
0030 |TYPE "C" FOR PIPE, | |
|[UTILITY TRENCH, AND |CY | |
| STRUCTURE BACKFILL | |
[302007 GRADED AGGREGATE |
0040 |BASE COURSE, TYPE B | 95.000]
|

|302008 GRADED AGGREGATE |

0050 | BASE COURSE, TYPE B, | 160.000|
| PATCHING |
|401821 BITUMINOUS |

0060 | CONCRETE, SUPERPAVE, | |
|TYPE C, 160 GYRATIONS, | TON | |
| PG 64-22, PATCHING | |
1401822 BITUMINOUS |

0070 | CONCRETE, SUPERPAVE, | |
|TYPE B, 160 GYRATIONS, | TON | |
|PG 64-22, PATCHING | |
|406001 BITUMINOUS |

0080 | CONCRETE PATCHING | 3795.000 | |

|



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 2
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201503401.01 PROJECT (S) : T201503401
All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY e e e | ———mmmmmm -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
602002 PORTLAND CEMENT
0090 | CONCRETE MASONRY, CLASS | 95.000 | |
IB |
602016 PORTLAND CEMENT
0100 | CONCRETE MASONRY, CLASS | 20.000] |
IC |
605573 STEEL PLATES, |
0110(4'X6'X3/4" | 70.000] |
|

612002 REINFORCED [

0120 |CONCRETE PIPE, 15", | 120.000]|
|CLASS III |
[612003 REINFORCED [

0130 |CONCRETE PIPE, 18", | 120.000
|CLASS III [
612005 REINFORCED [

0140 |CONCRETE PIPE, 24", | 40.000 | |
|CLASS III |
612520 CORRUGATED [

0150 | POLYETHYLENE PIPE, TYPE | 40.000 | |
IS, 15" [
| 612523 CORRUGATED |

0160 | POLYETHYLENE PIPE, TYPE | 40.000 | |
/s, 18" |
| 612526 CORRUGATED [

0170 | POLYETHYLENE PIPE, TYPE | 40.000 | |
s, 36" |
1612529 PIPE VIDEO [

0180 | INSPECTION | 4200.000 | |
|



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 3
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201503401.01 PROJECT (S) : T201503401

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [———m e | ———— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 612530 CORRUGATED | |
0190 | POLYETHYLENE PIPE, TYPE | 40.000] |
|S OR D, 42" |LF | |
| 612531 CORRUGATED | |
0200 | POLYETHYLENE PIPE, TYPE | 40.000] |
|S OR D, 48" |LF | |
| 612535 CLEANING DRAINAGE | | |
0210 |PIPE, 15"-24" DIA | 3300.000| |
| |LF | |
|612536 CLEANING DRAINAGE | | |
0220 |PIPE, GREATER THAN 24" | 1225.000 | |
|DIA |LF | |
[612537 HEAVY CLEANING OF | | |
0230 | DRAINAGE PIPE | 55.000 | |
| | HOUR | |
1612539 PRESSURE GROUTING | | |
0240 | PIPE JOINTS, 15"-24" DIA | 40.000] |
| |EACH | |

612540 PRESSURE GROUTING |
0250 | PIPE JOINTS, GREATER | 30.000] |
|

| THAN 24" DIA EACH | |
612541 PIPE POINT REPAIR, | [ |
0260]115™-24" DIA | 15.000] |
| |LF | |
|612542 PIPE POINT REPAIR, | [ |
0270 | GREATER THAN 24" DIA | 15.000] |
| |LF | |

| 612552 SPRAY APPLIED |
0280 | CEMENTITIOUS MORTAR FOR | 800.000 | |
|PIPE, 24"-48" |



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 4
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201503401.01 PROJECT (S) : T201503401

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. |  UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY | == m - | = -

| | AND UNITS | DOLLARS | CTS | DOLLARS |[CTS

| 612553 SPRAY APPLIED |
0290 |CEMENTITIOUS MORTAR FOR | 700.000] |
|

|PIPE, GREATER THEN 48" LF | |
| 701010 PORTLAND CEMENT | [ |
0300 | CONCRETE CURB, TYPE 1-8 | 250.000]| |
| |LF | |

|701020 INTEGRAL PORTLAND |
0310 |CEMENT CONCRETE CURB & | 100.000]| |
|GUTTER, TYPE 1-8 |
[701021 INTEGRAL PORTLAND |
0320 |CEMENT CONCRETE CURB & | 415.000| |
|

|GUTTER, TYPE 2 LF | |
[705001 P.C.C. SIDEWALK, | | |
0330(4" | 60.000 |
| | SF | |
| 705002 P.C.C. SIDEWALK, | | |
0340(|6" | 60.000| |
| | SF | |
| 705007 SIDEWALK SURFACE | | |
0350 | DETECTABLE WARNING | 35.000]
| SYSTEM |SF | |
| 705009 CURB RAMP, TYPE 2, | | |
036013, AND/OR 4 | 85.000|
| | SF | |
| 708050 DRAINAGE INLET, | | |
0370|34™ x 18" | 20.000]| |
| |EACH | |

|708051 DRAINAGE INLET, |
0380 34" X 24" | 20.000] |
|



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 5
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201503401.01 PROJECT (S) : T201503401

All figures must be typewritten.

CONTRACTOR
LINE| ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ === [ ==—————m—
| |  AND UNITS | DOLLARS | CTS | DOLLARS |CTS
|708060 REPLACE DRAINAGE | | |
0390| INLET GRATE (S) | 20.000]|
| |EACH | [
|708061 REPLACE DRAINAGE | | |
0400| INLET FRAME (S) | 20.000]|
| |EACH | [

| 710001 ADJUSTING AND |
0410 |REPAIRING EXISTING | 165.000] |
|

| DRAINAGE INLET EACH | |
| 712005 RIPRAP, R-4 | |

0420 | | 70.000| |
| |sY | |
[713003 GEOTEXTILES, | | I

0430 |RIPRAP | 70.000 |
| | SsY | |
| 714003 DITCHING | |

0440 | | 135.000| |
| | LF | |
| 743006 PLASTIC DRUMS | | |

0450 | | 5280.000 | |
| |EADY | |

| 743009 FURNISH AND |
0460 |MAINTAIN TRUCK MOUNTED | 10.000]| |
|ATTENUATOR, TYPE I |
| 743010 FURNISH AND |
0470 |MAINTAIN TRUCK MOUNTED | 10.000]| |
| ATTENUATOR, TYPE II |
| 743024 TEMPORARY WARNING |
0480 | SIGNS AND PLAQUES | 515.000 |
|



DELAWARE DEPARTMENT OF TRANSPORTATION PAGE: 6
SCHEDULE OF ITEMS DATE:

CONTRACT ID: T201503401.01 PROJECT (S) : T201503401

All figures must be typewritten.

CONTRACTOR
LINE | ITEM | APPROX. | UNIT PRICE | BID AMOUNT
NO | DESCRIPTION | QUANTITY [ ——mm e | ——— -
| | AND UNITS | DOLLARS | CTS | DOLLARS |CTS
| 743050 FLAGGER, NEW | | |
0490 |CASTLE COUNTY, STATE | 1125.000| |
| | HOUR | |
| 743062 FLAGGER, NEW | | |
0500 | CASTLE COUNTY, STATE, | 235.000 | |
| OVERT IME | HOUR | |
| 762001 SAW CUTTING, | | |
0510 | BITUMINOUS CONCRETE | 3300.000|
| |LF | |
| 762002 SAW CUTTING, | | |
0520 | CONCRETE, FULL DEPTH | 480.000 | |
| |LF | |
[ 763000 INITIAL EXPENSE [ | |
0530 | | LUMP | LUMP |
| | | |
| 908003 TOPSOIL, 4" DEPTH | | |
0540 | 3135.000| |
| | SY | |
1908016 PERMANENT GRASS | | |
0550 | SEEDING, SUBDIVISION | 3135.000]| |
| I'sY | |



CERTIFICATION
Contract No. T201503401.01

The undersigned bidder,
whose address 1s

and telephone number is hereby certifies the following:

I/We have carefully examined the location of the proposed work, the proposed plans and
specifications, and will be bound, upon award of this contract by the Department of Transportation, to
execute in accordance with such award, a contract with necessary surety bond, of which contract this
proposal and said plans and specifications shall be a part, to provide all necessary machinery, tools, labor
and other means of construction, and to do all the work and to furnish all the materials necessary to
perform and complete the said contract within the time and as required in accordance with the
requirements of the Department of Transportation, and at the unit prices for the various items as listed on
the preceding pages.

The foregoing quantities are considered to be approximate only and are given as the basis for
comparison of bids. The Department of Transportation may increase or decrease the amount of any item
or portion of the work as may be deemed necessary or expedient. Any such increase or decrease in the
quantity for any item will not be regarded as a sufficient ground for an increase or decrease in the unit
prices, nor in the time allowed for the completion of the work, except as provided in the contract.

Accompanying this proposal is a surety bond or a security of the bidder assigned to the Department of
Transportation, for at least ten (10) percentum of total amount of the proposal, which deposit is to be
forfeited as liquidated damages in case this proposal is accepted, and the undersigned shall fail to execute
a contract with necessary bond, when required, for the performance of said contract with the Department
of Transportation, under the conditions of this proposal, within twenty (20) days after date of official
notice of the award of the contract as provided in the requirement and specifications hereto attached;
otherwise said deposit is to be returned to the undersigned.

I/We are licensed, or have initiated the license application as required by Section 2502, Chapter 25,
Title 30, of the Delaware Code.

By submission of this proposal, each bidder and each person signing on behalf of any bidder, certifies
as to its own organization, under penalty of perjury, that to the best of each signer’s knowledge and
belief:

1. The prices in this proposal have been arrived at independently without collusion, consultation,
communication, or Agreement with any other bidder or with any competitor for the purpose of
restricting competition.

2. Unless required by law, the prices which have been quoted in this proposal have not been
knowingly disclosed and will not knowingly be disclosed by the bidder, directly or indirectly, to
any other bidder or competitor prior to the opening of proposals.

3. No attempt has been made or will be made by the bidder to induce any other person, partnership, or
corporation to submit or not to submit a proposal for the purpose of restricting competition.

I/'We acknowledge receipt and incorporation of addenda to this proposal as follows:

No. Date No. Date No. Date No. Date No. Date

BIDDERS MUST ACKNOWLEDGE RECEIPT OF ALL ADDENDA

MUST INSERT DATE OF FINAL QUESTIONS AND ANSWERS ON WEBSITE:




Contract No. T201503401.01
AFFIRMATION:

Within the past five (5) years, has your firm, any affiliate, any predecessor company or entity, owner,
Director, officer, partner or proprietor been the subject of a Federal, State, Local government suspension
or debarment?

YES NO if yes, please explain
Sealed and dated this day of in the year of our Lord two thousand
(20__ ).
Name of Bidder (Organization)
Corporate By:

Seal Authorized Signature

Attest
Title
SWORN TO AND SUBSCRIBED BEFORE ME this day of , 20
Notary
Seal

Notary



BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:
of in the County of and State of

as Principal, and of in the County of

and State of as Surety, legally authorized to do business in the

State of Delaware ("'State"), are held and firmly bound unto the State in the sum of

Do llars ($ ), or percent not to exceed

Dollars ($ ) of amount of bid on Contract No.
T201503401.01, to be paid to the State for the use and benefit of its Department of Transportation ("DelDOT") for
which payment well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators,
and successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal who has
submitted to the DelDOT a certain proposal to enter into this contract for the furnishing of certain materiel and/or
services within the State, shall be awarded this Contract, and if said Principal shall well and truly enter into and
execute this Contract as may be required by the terms of this Contract and approved by the DelDOT, this Contract to
be entered into within twenty days after the date of official notice of the award thereof in accordance with the terms
of said proposal, then this obligation shall be void or else to be and remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord
two thousand and (20__ ).

SEALED, AND DELIVERED IN THE
presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:

Title
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