
VIA WEBSITE POSTING & MAILING 

January 8, 2020 

Contract No. T201504401.01
Federal Aid Project No. ESTP-N011(31) 
Elkton Road, MD Line to Casho Mill Road
New Castle County

Ladies and Gentlemen:

Enclosed is Addendum No. 5 for the referenced contract consisting of the following:

1. The date for the receipt of bids has been moved to Thursday, January 23, 2020, prior to 2:00 p.m.

2. One (1) page, the Bid Proposal Cover, revised, to be substituted for the same page of the Proposal.

3. One (1) page, General Decision DE20190005, revised, page 36, to be substituted for the same page in the
Proposal.  The heading of the Davis-Bacon Wage Rates for Highway Construction has been updated. 

4. Four (4) pages, General Decision MD20190052, revised, pages 39A through 39D, to be substituted for the same
pages in the Proposal.  The heading of the Davis-Bacon Wage Rates for Highway Construction has been updated. 

5. Twenty seven (26) pages, Bid Proposal Forms, revised, to be substituted for the same pages in the Proposal.

The following Item Number has been deleted:  610006 and 724001

The following Item Numbers have been added:  204000, 628040, 628041 and 721001

6. The following plan sheets have been revised:  3, 136 and 195.

7. Bid Express Amendment File No. 3, new.  

Please note the revisions listed above and submit your bid based upon this information.

         Sincerely,

         ~signature on file~

         Connie Ivins
         Competitively Bid Contracts Coordinator
         Delaware Department of Transportation



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION

BID PROPOSAL

for

CONTRACT  T201504401.01   
FEDERAL AID PROJECT NO. ESTP-N011(31)

CFDA NO. 20.205

ELKTON ROAD, MD LINE TO CASHO MILL ROAD

NEW CASTLE COUNTY

ADVERTISEMENT DATE:   October 28, 2019

COMPLETION TIME:  760 Calendar Days 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION

AUGUST 2016

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration 
Building, 800 Bay Road, Dover, Delaware prior to 2:00 P.M. local time   November 26 December 17, 2019  
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Contract No. T201504401.01  GENERAL 

DECISION: DE20200005   01/03/2020   

Superseded General Decision Number: DE20190005

State: DELAWARE

Construction Type:  HIGHWAY

COUNTY:  New Castle County in Delaware

HIGHWAY CONSTRUCTION PROJECTS

Note: Under Executive Order (EO) 13658, an hourly minimum wage of $10.80 for calendar year 2020 
applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued)  on or after January 1, 2015.  If this contract is covered by the EO, the contractor 
must pay all workers in any classification listed on this  wage determination at least $10.80 per hour (or 
the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on 
the contract in calendar year 2020.  If this contract is covered by the EO and a classification considered 
necessary for performance of work on the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least the wage rate determined through the 
conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate, if it is higher than 
the conformed wage rate).  The EO minimum wage rate will be adjusted annually.  Please note that this 
EO applies to the above-mentioned types of contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but it does not apply to contracts subject only to the Davis-Bacon 
Related Acts, including those set forth at 29 CFR 5.1 (a)(2) - (60).  Additional information on contractor 
requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.  

Modification Number Publication Date

0 01/03/2020

------------------------------------------------------------------------------------------------------------------------------------
SUDE2018-002 03/15/2018

Rates Fringes

Bricklayer 53.89

Carpenter 54.62

Cement Mason/Concrete Finisher 34.63

ELECTRICIAN
Electrician
Line Worker

68.70
24.02

Ironworker 63.68

Laborer 43.30

Millwright 17.20

Painter 68.79

Power Equipment Operator:
Piledriver
Power Equipment Operator

70.92
45.46

Sheet Metal Worker 24.30

Truck Driver 36.49

36
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"General Decision Number: MD20200052 01/03/2020

Superseded General Decision Number: MD20190052

State: Maryland

Construction Type: Highway

County: Cecil County in Maryland.

HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels, building 
structures in rest area projects & railroad construction;
bascule, suspension & spandrel arch bridges designed for 
commercial navigation, bridges involving marine construction; 
and other major bridges).

Note: Under Executive Order (EO) 13658, an hourly minimum wage
of $10.80 for calendar year 2020 applies to all contracts subject
to the Davis-Bacon Act for which the contract is awarded (and 
any solicitation was issued) on or after January 1, 2015. If 
this contract is covered by the EO, the contractor must pay all 
workers in any classification listed on this wage determination 
at least $10.80 per hour (or the applicable
wage rate listed on this wage determination, if it is higher)
for all hours spent performing on the contract in calendar
year 2020.  If this contract is covered by the EO and a
classification considered necessary for performance of work on 
the contract does not appear on this wage determination, the 
contractor must pay workers in that classification at least 
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the wage rate determined through the conformance process set 
forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate,
if it is higher than the conformed wage rate).  The EO minimum 
wage rate will be adjusted annually.  Please note that 
this EO applies to the above-mentioned types of contracts 
entered into by the federal government that are subject 
to the Davis-Bacon Act itself, but it does not apply 
to contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(2)-(60). Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts.

Modification Number  
0

 Publication Date
01/03/2020

 SUMD2018-008 07/20/2018

   Rates   Fringes

CARPENTER........................$ 23.00    1.98

CEMENT MASON.....................$ 24.94    4.45

ELECTRICIAN......................$ 31.75      10.35

IRONWORKER (Fence Erector).......$ 26.88      17.74

IRONWORKER, REINFORCING..........$ 30.48      16.64

IRONWORKER, STRUCTURAL...........$ 30.70      20.66

LABORER  
 Air Tool Operator...........$ 14.50    3.83
 Asphalt Paver...............$ 14.50    3.83
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 Asphalt Raker...............$ 17.38    3.33
 Blaster-Dynamite............$ 14.50    3.83
 Burner......................$ 14.50    3.83
 Common......................$ 17.38    3.33
 Concrete Puddler............$ 17.38    3.33
 Concrete Surfacer...........$ 14.50    3.83
 Concrete Tender.............$ 17.38    3.33
 Concrete Vibrator...........$ 17.38    3.33
 Density Gauge...............$ 17.38    3.33
 Fireproofer-Mixer...........$ 17.38    3.33
 Flagger.....................$ 17.38    3.33
 Grade Checker...............$ 17.38    3.33
 Hand Roller.................$ 17.38    3.33
 Hazardous Material Handler..$ 14.50    3.83
 Jackhammer..................$ 17.38    3.33
 Landscaping.................$ 17.38    3.33
 Layout......................$ 17.38    3.33
 Luteman.....................$ 17.38    3.33
 Mason Tender................$ 14.50    3.83
 Mortar Mixer................$ 17.38    3.33
 Pipelayer...................$ 14.50    3.83
 Plasterer-Handler...........$ 17.38    3.33
 Scaffold Builder............$ 14.50    3.83
 Tamper......................$ 17.38    3.33

PAINTER: Bridge..................$ 40.00      10.40

PILEDRIVERMAN....................$ 28.78      14.70

PLUMBER..........................$ 36.87      18.48

POWER EQUIPMENT OPERATOR  
 Asphalt Distributor.........$ 17.00    3.40
 Backhoe.....................$ 18.00    3.76
 Boom Truck..................$ 23.50    6.96
 Broom/Sweeper...............$ 18.00    4.48
 Bulldozer...................$ 26.95    7.43
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 Crane.......................$ 33.50      15.35
 Excavator...................$ 27.10    5.63
 Gradall.....................$ 28.75      11.90
 Grader......................$ 23.00    4.04
 Guard Rail Post Driver......$ 23.50   
 Loader......................$ 27.75      11.90
 Mechanic....................$ 24.55    5.95
 Milling Machine.............$ 21.00    6.56
 Paver.......................$ 26.85      11.90
 Roller-Asphalt..............$ 26.85      11.90
 Roller-Earth................$ 26.85      11.90
 Scraper.....................$ 17.95    5.22
 Screed......................$ 13.00    0.06
 Skid Steer (Bobcat).........$ 26.70      11.90
 Trencher....................$ 18.50    4.23
 Vaccum Truck................$ 26.35      11.65

TRUCK DRIVER  
 Concrete Pump...............$ 20.00    2.25
 Dump........................$ 18.39    3.47
 Flatbed.....................$ 21.68   
 Lowboy......................$ 22.00   
 Tack/Tar Truck..............$ 24.79    7.44
 Tandem......................$ 21.00    5.30
 Tractor Trailer.............$ 32.00    2.00
 Water.......................$ 18.25    0.61

a. PAID HOLIDAYS: New Year's Day, Memorial Day, July 4th,
 Labor Day, Thanksgiving Day and Christmas Day.
b. PAID VACATIONS: Employees with 1 year service-1 week paid

  vacation; 2 years service-2 weeks paid vacation; 10 years
  service-3 weeks paid vacation.

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           1
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201504401.01     PROJECT(S): ESTP-N011(31)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------

 SECTION 0001  ROAD

 -------------------------------------------------------------------------------
      |201000 CLEARING AND      |               |                |
  0010|GRUBBING                 |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |202000 EXCAVATION AND    |               |                |
  0020|EMBANKMENT               |      63933.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |204000 TEST HOLE         |               |                |
  0025|                         |         80.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |207000 STRUCTURAL        |               |                |
  0030|EXCAVATION               |       6920.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |208000 FLOWABLE FILL     |               |                |
  0040|                         |         16.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |209001 BORROW, TYPE A    |               |                |
  0050|                         |      15366.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |209002 BORROW, TYPE B    |               |                |
  0060|                         |       9215.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |209004 BORROW, TYPE C    |               |                |
  0070|                         |       3161.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |209006 BORROW, TYPE F    |               |                |
  0080|                         |      11430.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           2
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201504401.01     PROJECT(S): ESTP-N011(31)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |211000 REMOVAL OF        |               |                |
  0090|STRUCTURES AND           |LUMP           |LUMP            |
      |OBSTRUCTIONS             |               |                |
 -------------------------------------------------------------------------------
      |211001 REMOVAL OF        |               |                |
  0100|PORTLAND CEMENT CONCRETE |      38294.000|                |
      |PAVEMENT, CURB AND       |SY             |                |
      |SIDEWALK                 |               |                |
 -------------------------------------------------------------------------------
      |301001 GRADED AGGREGATE  |               |                |
  0110|BASE COURSE, TYPE B      |      22773.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |301002 GRADED AGGREGATE  |               |                |
  0120|BASE COURSE, TYPE B,     |       4128.000|                |
      |PATCHING                 |CY             |                |
 -------------------------------------------------------------------------------
      |302002 DELAWARE NO. 3    |               |                |
  0130|STONE                    |        468.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |302005 DELAWARE NO. 57   |               |                |
  0140|STONE                    |         81.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401005 SUPERPAVE TYPE C, |               |                |
  0150|PG 64-22 (CARBONATE      |       3072.000|                |
      |STONE)                   |TON            |                |
 -------------------------------------------------------------------------------
      |401014 SUPERPAVE TYPE B, |               |                |
  0160|PG 64-22                 |        583.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401021 SUPERPAVE TYPE    |               |                |
  0170|BCBC, PG 64-22           |        791.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401029 SUPERPAVE TYPE C, |               |                |
  0180|PG 64-22, PATCHING       |        217.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           3
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201504401.01     PROJECT(S): ESTP-N011(31)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |401030 SUPERPAVE TYPE B, |               |                |
  0190|PG 64-22, PATCHING       |       5131.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401031 SUPERPAVE TYPE    |               |                |
  0200|BCBC, PG 64-22, PATCHING |       1664.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |401037 SUPERPAVE TYPE B, |               |                |
  0210|PG 64-22, WEDGE          |        495.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |501006 PORTLAND CEMENT   |               |                |
  0220|CONCRETE PAVEMENT, 12"   |      80384.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |501503 PRECAST CONCRETE  |               |                |
  0230|PAVEMENT PANELS          |       7176.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |504001 CRACK AND JOINT   |               |                |
  0240|SEALING LESS THAN 3/4    |       5000.000|                |
      |INCH WIDE                |LF             |                |
 -------------------------------------------------------------------------------
      |601000 CLEANING DRAINAGE |               |                |
  0250|PIPE, 15"-24" DIAMETER   |        142.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |601001 CLEANING DRAINAGE |               |                |
  0260|PIPE, GREATER THAN 24"   |        310.000|                |
      |DIAMETER                 |LF             |                |
 -------------------------------------------------------------------------------
      |601011 REINFORCED        |               |                |
  0270|CONCRETE PIPE, 15",      |       2649.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |601012 REINFORCED        |               |                |
  0280|CONCRETE PIPE, 18",      |       2862.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           4
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201504401.01     PROJECT(S): ESTP-N011(31)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |601013 REINFORCED        |               |                |
  0290|CONCRETE PIPE, 21",      |        202.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |601014 REINFORCED        |               |                |
  0300|CONCRETE PIPE, 24",      |        283.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |601019 REINFORCED        |               |                |
  0310|CONCRETE PIPE, 42",      |         58.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |601021 REINFORCED        |               |                |
  0320|CONCRETE PIPE, 54",      |         13.000|                |
      |CLASS III                |LF             |                |
 -------------------------------------------------------------------------------
      |601032 REINFORCED        |               |                |
  0330|CONCRETE PIPE, 15",      |        538.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |601033 REINFORCED        |               |                |
  0340|CONCRETE PIPE, 18",      |        974.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |601034 REINFORCED        |               |                |
  0350|CONCRETE PIPE, 21",      |        114.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |601035 REINFORCED        |               |                |
  0360|CONCRETE PIPE, 24",      |        115.000|                |
      |CLASS IV                 |LF             |                |
 -------------------------------------------------------------------------------
      |601053 REINFORCED        |               |                |
  0370|CONCRETE PIPE, 15",      |        376.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
      |601054 REINFORCED        |               |                |
  0380|CONCRETE PIPE, 18",      |        275.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           5
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201504401.01     PROJECT(S): ESTP-N011(31)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |601055 REINFORCED        |               |                |
  0390|CONCRETE PIPE, 21",      |         72.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
      |601056 REINFORCED        |               |                |
  0400|CONCRETE PIPE, 24",      |         28.000|                |
      |CLASS V                  |LF             |                |
 -------------------------------------------------------------------------------
      |601101 REINFORCED        |               |                |
  0410|CONCRETE ELLIPTICAL PIPE,|        382.000|                |
      |19" X 30", CLASS III     |LF             |                |
 -------------------------------------------------------------------------------
      |601115 REINFORCED        |               |                |
  0420|CONCRETE ELLIPTICAL PIPE,|        122.000|                |
      |14" X 23", CLASS IV      |LF             |                |
 -------------------------------------------------------------------------------
      |601141 REINFORCED        |               |                |
  0430|CONCRETE FLARED END      |         11.000|                |
      |SECTION, 15"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601142 REINFORCED        |               |                |
  0440|CONCRETE FLARED END      |         14.000|                |
      |SECTION, 18"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601143 REINFORCED        |               |                |
  0450|CONCRETE FLARED END      |          5.000|                |
      |SECTION, 21"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601144 REINFORCED        |               |                |
  0460|CONCRETE FLARED END      |          5.000|                |
      |SECTION, 24"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601149 REINFORCED        |               |                |
  0470|CONCRETE FLARED END      |          1.000|                |
      |SECTION, 42"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601171 REINFORCED        |               |                |
  0480|CONCRETE FLARED END      |          2.000|                |
      |SECTION, 19" X 30"       |EACH           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           6
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201504401.01     PROJECT(S): ESTP-N011(31)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |601217 CORRUGATED        |               |                |
  0490|POLYETHYLENE PIPE, TYPE  |       1222.000|                |
      |S, 8"                    |LF             |                |
 -------------------------------------------------------------------------------
      |601505 DRAINAGE SAFETY   |               |                |
  0500|END STRUCTURE            |         17.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602003 DRAINAGE INLET,   |               |                |
  0510|34" X 24"                |         21.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602004 DRAINAGE INLET,   |               |                |
  0520|48" X 30"                |         37.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602005 DRAINAGE INLET,   |               |                |
  0530|48" X 48"                |         32.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602006 DRAINAGE INLET,   |               |                |
  0540|66" X 30"                |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602007 DRAINAGE INLET,   |               |                |
  0550|66" X 48"                |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602008 DRAINAGE INLET,   |               |                |
  0560|66" X 66"                |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602013 DRAINAGE INLET,   |               |                |
  0570|SPECIAL                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |602030 MANHOLE, 48" X    |               |                |
  0580|30"                      |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           7
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201504401.01     PROJECT(S): ESTP-N011(31)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602031 MANHOLE, 48" X    |               |                |
  0590|48"                      |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602100 REPLACE DRAINAGE  |               |                |
  0600|INLET GRATE(S)           |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602130 ADJUSTING AND     |               |                |
  0610|REPAIRING EXISTING       |          7.000|                |
      |DRAINAGE INLET           |EACH           |                |
 -------------------------------------------------------------------------------
      |602131 ADJUSTING AND     |               |                |
  0620|REPAIRING EXISTING       |          3.000|                |
      |DOUBLE DRAINAGE INLET    |EACH           |                |
 -------------------------------------------------------------------------------
      |602132 ADJUSTING AND     |               |                |
  0630|REPAIRING EXISTING       |          1.000|                |
      |MANHOLE                  |EACH           |                |
 -------------------------------------------------------------------------------
      |602505 PERSONAL SAFETY   |               |                |
  0640|GRATE                    |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |604003 SHORING           |               |                |
  0650|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |606001 DRILLED SHAFT,    |               |                |
  0660|36"                      |        285.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |606502 DRILLED SHAFT IN  |               |                |
  0670|ROCK, 30"                |         72.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |610008 PORTLAND CEMENT   |               |                |
  0690|CONCRETE MASONRY,        |         15.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           8
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201504401.01     PROJECT(S): ESTP-N011(31)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |610010 PORTLAND CEMENT   |               |                |
  0700|CONCRETE MASONRY,        |        104.000|                |
      |ABUTMENT FOOTING, CLASS  |CY             |                |
      |B                        |               |                |
 -------------------------------------------------------------------------------
      |610011 PORTLAND CEMENT   |               |                |
  0710|CONCRET MASONRY,         |        100.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLA SS B                 |               |                |
 -------------------------------------------------------------------------------
      |610013 PORTLAND CEMENT   |               |                |
  0720|CONCRETE  MASONRY, PIER  |         13.000|                |
      |ABOVE FOOTING, CLASS B   |CY             |                |
 -------------------------------------------------------------------------------
      |610017 PORTLAND CEMENT   |               |                |
  0730|CONCRETE MASONRY,        |        120.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |611001 BAR REINFORCEMENT,|               |                |
  0740|EPOXY COATED             |      33000.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |615515 RIDE SHELTER      |               |                |
  0750|INSTALLATION             |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |615516 PREFABRICATED     |               |                |
  0760|STEEL TRUSS BRIDGE       |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |617515 HEADWALL          |               |                |
  0770|                         |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |621500 TEMPORARY TIMBER  |               |                |
  0780|MAT                      |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |626000 STEEL PEDESTRIAN  |               |                |
  0790|RAILING                  |        106.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |626010 ALUMINUM          |               |                |
  0800|PEDESTRIAN RAILING       |        408.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |628040 SHALLOW SPALL     |               |                |
  0804|REPAIR                   |          7.000|                |
      |                         |CF             |                |
 -------------------------------------------------------------------------------
      |628041 DEEP SPALL REPAIR |               |                |
  0806|                         |         13.000|                |
      |                         |CF             |                |
 -------------------------------------------------------------------------------
      |628070 DRILLING HOLES    |               |                |
  0810|AND INSTALLING DOWELS    |         90.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |701010 PORTLAND CEMENT   |               |                |
  0820|CONCRETE CURB, TYPE 1-2  |         59.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701012 PORTLAND CEMENT   |               |                |
  0830|CONCRETE CURB, TYPE 1-6  |       1477.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701013 PORTLAND CEMENT   |               |                |
  0840|CONCRETE CURB, TYPE 1-8  |         62.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701014 PORTLAND CEMENT   |               |                |
  0850|CONCRETE CURB, TYPE 2    |       3620.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701017 INTEGRAL PORTLAND |               |                |
  0860|CEMENT CONCRETE CURB AND |        359.000|                |
      |GUTTER, TYPE 1-6         |LF             |                |
 -------------------------------------------------------------------------------
      |701020 INTEGRAL PORTLAND |               |                |
  0870|CEMENT CONCRETE CURB AND |        288.000|                |
      |GUTTER, TYPE 3-2         |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |701021 INTEGRAL PORTLAND |               |                |
  0880|CEMENT CONCRETE CURB AND |       8525.000|                |
      |GUTTER, TYPE 3-4         |LF             |                |
 -------------------------------------------------------------------------------
      |701022 INTEGRAL PORTLAND |               |                |
  0890|CEMENT CONCRETE CURB AND |        106.000|                |
      |GUTTER, TYPE 3-6         |LF             |                |
 -------------------------------------------------------------------------------
      |701023 INTEGRAL PORTLAND |               |                |
  0900|CEMENT CONCRETE CURB AND |        203.000|                |
      |GUTTER, TYPE 3-8         |LF             |                |
 -------------------------------------------------------------------------------
      |702000 TRIANGULAR        |               |                |
  0910|CHANNELIZING ISLANDS     |      11135.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705001 PORTLAND CEMENT   |               |                |
  0920|CONCRETE SIDEWALK, 4"    |      28258.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705002 PORTLAND CEMENT   |               |                |
  0930|CONCRETE SIDEWALK, 6"    |       1475.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705005 PORTLAND CEMENT   |               |                |
  0940|CONCRETE SIDEWALK, 8"    |       6758.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705007 SIDEWALK SURFACE  |               |                |
  0950|DETECTABLE WARNING       |       1864.000|                |
      |SYSTEM                   |SF             |                |
 -------------------------------------------------------------------------------
      |705011 PEDESTRIAN        |               |                |
  0960|CONNECTION               |       4028.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705528 TEMPORARY         |               |                |
  0980|PEDESTRIAN CONNECTION    |          8.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |706000 MONUMENT          |               |                |
  0990|                         |         15.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |706500 RIGHT-OF-WAY      |               |                |
  1000|MARKER, CAPPED REBAR     |         43.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |707001 RIPRAP, R-4       |               |                |
  1010|                         |        352.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |707002 RIPRAP, R-5       |               |                |
  1020|                         |        358.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |707500 CHANNEL BED FILL  |               |                |
  1030|                         |        233.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |708001 GEOTEXTILES,      |               |                |
  1040|STABILIZATION            |        556.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |708002 GEOTEXTILES,      |               |                |
  1050|SEPARATION               |      87570.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |708003 GEOTEXTILES,      |               |                |
  1060|RIPRAP                   |        722.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |709000 PERFORATED PIPE   |               |                |
  1070|UNDERDRAINS, 4"          |        131.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |709001 PERFORATED PIPE   |               |                |
  1080|UNDERDRAINS, 6"          |      16636.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |709011 UNDERDRAIN OUTLET |               |                |
  1090|PIPE, 6"                 |        631.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |709017 UNDERDRAIN OUTLET |               |                |
  1100|                         |         32.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |710504 WATER SERVICES    |               |                |
  1110|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |711500 ADJUST AND REPAIR |               |                |
  1120|EXISTING SANITARY        |         14.000|                |
      |MANHOLE                  |EACH           |                |
 -------------------------------------------------------------------------------
      |711501 SANITARY SEWER    |               |                |
  1130|SYSTEM                   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |711505 HORIZONTAL        |               |                |
  1140|DIRECTIONAL DRILLING FOR |        241.000|                |
      |SANITARY SEWER           |LF             |                |
 -------------------------------------------------------------------------------
      |720021 GALVANIZED STEEL  |               |                |
  1150|BEAM GUARDRAIL, TYPE     |       1125.000|                |
      |1-31                     |LF             |                |
 -------------------------------------------------------------------------------
      |720557 BOLLARD, STEEL    |               |                |
  1160|                         |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |721001 GUARDRAIL END     |               |                |
  1165|TREATMENT, TYPE 1-31,    |          4.000|                |
      |TEST LEVEL 3             |EACH           |                |
 -------------------------------------------------------------------------------
      |721006 END ANCHORAGE 31  |               |                |
  1170|                         |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |721009 GUARDRAIL TO      |               |                |
  1180|BARRIER CONNECTION (EXIT |          2.000|                |
      |TYPE 31)                 |EACH           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |721010 GUARDRAIL TO      |               |                |
  1190|BARRIER CONNECTION,      |          3.000|                |
      |APPROACH TYPE 1-31       |EACH           |                |
 -------------------------------------------------------------------------------
      |723003 PORTLAND CEMENT   |               |                |
  1200|CONCRETE SAFETY BARRIER, |        116.000|                |
      |PERMANENT, SINGLE FACE,  |LF             |                |
      |42"                      |               |                |
 -------------------------------------------------------------------------------
      |727000 CHAIN LINK FENCE  |               |                |
  1220|                         |        310.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |727006 TEMPORARY         |               |                |
  1230|CONSTRUCTION FENCE       |        473.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |760003 BIKE-FREINDLY     |               |                |
  1240|RUMBLE STRIPS, CONCRETE  |       3445.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |760007 RUMBLE STRIPS,    |               |                |
  1250|CONCRETE                 |       6987.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |760010 PAVEMENT MILLING, |               |                |
  1260|BITUMINOUS CONCRETE      |      17836.000|                |
      |PAVEMENT                 |SYIN           |                |
 -------------------------------------------------------------------------------
      |760011 PAVEMENT MILLING, |               |                |
  1270|BITUMINOUS CONCRETE      |        340.000|                |
      |PAVEMENT, TAPER CUT      |SYIN           |                |
 -------------------------------------------------------------------------------
      |760012 PAVEMENT MILLING, |               |                |
  1280|BITUMINOUS CONCRETE      |      14949.000|                |
      |PAVEMENT, VARIABLE DEPTH |SYIN           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |762000 SAW CUTTING,      |               |                |
  1290|BITUMINOUS CONCRETE      |      10344.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |762001 SAW CUTTING,      |               |                |
  1300|CONCRETE, FULL DEPTH     |       3417.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL           |               |                |
  1310|EXPENSE/DE-MOBILIZATION  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763501 CONSTRUCTION      |               |                |
  1320|ENGINEERING              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763503 TRAINEE           |               |                |
  1330|                         |       1040.000|         0.80000|         832.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |763508 PROJECT CONTROL   |               |                |
  1340|SYSTEM DEVELOPMENT PLAN  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763509 CPM SCHEDULE      |               |                |
  1350|UPDATES AND/OR REVISED   |         30.000|                |
      |UPDATES                  |EAMO           |                |
 -------------------------------------------------------------------------------
      |763598 FIELD OFFICE,     |               |                |
  1360|SPECIAL I                |         30.000|                |
      |                         |EAMO           |                |
 -------------------------------------------------------------------------------
      |801000 MAINTENANCE OF    |               |                |
  1370|TRAFFIC                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |801500 MAINTENANCE OF    |               |                |
  1380|TRAFFIC, ALL INCLUSIVE   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |802003 ARROW PANELS TYPE |               |                |
  1390|C                        |       1547.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |803001 FURNISH AND       |               |                |
  1400|MAINTAIN PORTABLE        |       2413.000|                |
      |CHANGEABLE MESSAGE SIGN  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |804001 FURNISH AND       |               |                |
  1410|MAINTAIN PORTABLE LIGHT  |       2288.000|                |
      |ASSEMBLY (FLOOD LIGHTS)  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |805001 PLASTIC DRUMS     |               |                |
  1420|                         |     498280.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |806001 TRAFFIC OFFICERS  |               |                |
  1430|                         |        518.000|        75.00000|       38850.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |808001 FURNISH AND       |               |                |
  1440|MAINTAIN TRUCK MOUNTED   |        522.000|                |
      |ATTENUATOR, TYPE I       |EADY           |                |
 -------------------------------------------------------------------------------
      |810001 TEMPORARY WARNING |               |                |
  1450|SIGNS AND PLAQUES        |      94365.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |811001 FLAGGER, NEW      |               |                |
  1460|CASTLE COUNTY STATE      |       3975.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |813001 TEMPORARY         |               |                |
  1470|BARRICADES, TYPE III     |     293313.000|                |
      |                         |LFDY           |                |
 -------------------------------------------------------------------------------
      |813500 PEDESTRIAN        |               |                |
  1480|CHANNELIZING BARRICADE   |      98075.000|                |
      |SYSTEM                   |LFDY           |                |
 -------------------------------------------------------------------------------
      |813503 TEMPORARY         |               |                |
  1490|PEDESTRIAN PATHWAY       |        195.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |817002 PERMANENT         |               |                |
  1500|PAVEMENT STRIPING,       |       5550.000|                |
      |SYMBOL/LEGEND,           |SF             |                |
      |ALKYD-THERMOPLASTIC      |               |                |
 -------------------------------------------------------------------------------
      |817008 BLACKOUT TAPE, 6" |               |                |
  1510|                         |       5000.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |817009 TEMPORARY         |               |                |
  1520|MARKINGS, TAPE, 4"       |       5615.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |817010 TEMPORARY         |               |                |
  1530|MARKINGS, TAPE,          |        115.000|                |
      |WORDS/SYMBOLS            |SF             |                |
 -------------------------------------------------------------------------------
      |817012 RETROREFLECTIVE   |               |                |
  1540|PREFORMED PATTERENED     |      10061.000|                |
      |MARKINGS, SYMBOL/LEGEND  |SF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |817013 PERMANENT         |               |                |
  1550|PAVEMENT STRIPING, EPOXY |     218145.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 5"         |               |                |
 -------------------------------------------------------------------------------
      |817014 PERMANENT         |               |                |
  1560|PAVEMENT STRIPING, EPOXY |       1480.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 10"        |               |                |
 -------------------------------------------------------------------------------
      |817015 PREFORMED         |               |                |
  1570|RETROREFLECTIVE          |         16.000|                |
      |THERMOPLASTIC MARKINGS,  |EACH           |                |
      |BIKE SYMBOL              |               |                |
 -------------------------------------------------------------------------------
      |817017 PREFORMED         |               |                |
  1580|RETROREFLECTIVE          |          2.000|                |
      |THERMOPLASTIC MARKINGS,  |EACH           |                |
      |HANDICAP SYMBOL          |               |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |817018 PERMANENT         |               |                |
  1590|PAVEMENT STRIPING, EPOXY |      18860.000|                |
      |RESIN PAINT, BLACK, 3"`  |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |817019 PERMANENT         |               |                |
  1600|PAVEMENT STRIPING, EPOXY |       6710.000|                |
      |RESIN PAINT, BLACK, 5"   |LF             |                |
 -------------------------------------------------------------------------------
      |817022 RETROREFLECTIVE   |               |                |
  1610|PREFORMED PATTERNED      |        335.000|                |
      |MARKINGS, 8"             |LF             |                |
 -------------------------------------------------------------------------------
      |817024 PERMANENT         |               |                |
  1620|PAVEMENT STRIPING, EPOXY |      16225.000|                |
      |RESIN PAINT, BLACK, 9"   |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |817025 PERMANENT         |               |                |
  1630|PAVEMENT STRIPING, EPOXY |        235.000|                |
      |RESIN PAINT, BLACK, 14"  |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |817026 PAINTING OF WHITE |               |                |
  1640|OR YELLOW, 5" LINE       |       1185.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |817027 RAISED/RECESSED   |               |                |
  1650|PAVEMENT MARKER          |        222.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |817031 REMOVAL OF        |               |                |
  1660|PAVEMENT STRIPING        |      19645.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |817033 TEMPORARY         |               |                |
  1670|MARKINGS, TAPE, 6"       |        781.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |818001 SUPPLY OF FLAT    |               |                |
  1680|SHEET ALUMINUM SIGN      |        522.000|                |
      |PANEL, TYPE IV,          |SF             |                |
      |RETROREFLECTIVE SHEETING |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |819011 GALVANIZED        |               |                |
  1690|TELESCOPING STEEL SIGN   |        207.000|                |
      |POSTS, 12' X 2",         |EACH           |                |
      |COMPLETE W/ BASEPOSTS    |               |                |
      |AND HARDWARE             |               |                |
 -------------------------------------------------------------------------------
      |819013 WOODEN SIGN POSTS,|               |                |
  1700|4" X 6"                  |         34.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |819016 INSTALLATION OF   |               |                |
  1710|4" DIAMETER HOLE, LESS   |         35.000|                |
      |THAN OR EQUAL TO 6"      |EACH           |                |
      |DEPTH                    |               |                |
 -------------------------------------------------------------------------------
      |819018 INSTALLATION OR   |               |                |
  1720|REMOVAL OF TRAFFIC       |        540.000|                |
      |SIGN(S) ON SINGLE SIGN   |EACH           |                |
      |POST                     |               |                |
 -------------------------------------------------------------------------------
      |819019 INSTALLATION OR   |               |                |
  1730|REMOVAL OF TRAFFIC       |        280.000|                |
      |SIGN(S) ON MULTIPLE SIGN |SF             |                |
      |POSTS                    |               |                |
 -------------------------------------------------------------------------------
      |820001 REINFORCED        |               |                |
  1740|CONCRETE MASONRY SIGN    |          2.000|                |
      |FOUNDATION, W-6          |EACH           |                |
 -------------------------------------------------------------------------------
      |820008 SUPPLY OF         |               |                |
  1750|BREAKAWAY I-BEAM SIGN    |         30.000|                |
      |POSTS, W-6               |LF             |                |
 -------------------------------------------------------------------------------
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 -------------------------------------------------------------------------------
      |820017 INSTALLATION OF   |               |                |
  1760|BREAKAWAY I-BEAM SIGN    |          2.000|                |
      |POSTS                    |EACH           |                |
 -------------------------------------------------------------------------------
      |820018 REMOVAL OF        |               |                |
  1770|BREAKAWAY I-BEAM SIGN    |          2.000|                |
      |POSTS                    |EACH           |                |
 -------------------------------------------------------------------------------
      |820019 INSTALL SIGN      |               |                |
  1780|PANEL ON BREAKAWAY       |         54.000|                |
      |I-BEAM SIGN SUPPORT      |SF             |                |
 -------------------------------------------------------------------------------
      |820020 REMOVE SIGN PANEL |               |                |
  1790|ON BREAKAWAY I-BEAM SIGN |         54.000|                |
      |SUPPORT                  |SF             |                |
 -------------------------------------------------------------------------------
      |825001 TUBULAR MARKERS   |               |                |
  1800|                         |        499.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |830001 CONDUIT JUNCTION  |               |                |
  1810|WELL, TYPE 1, 20" X 20"  |         68.000|                |
      |PRECAST CONCRETE         |EACH           |                |
 -------------------------------------------------------------------------------
      |830002 CONDUIT JUNCTION  |               |                |
  1820|WELL, TYPE 4, 20" X      |         31.000|                |
      |42-1/2" PRECAST CONCRETE |EACH           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |830003 CONDUIT JUNCTION  |               |                |
  1830|WELL, TYPE 5, 24" X 16"  |          3.000|                |
      |PRECAST CONCRETE         |EACH           |                |
 -------------------------------------------------------------------------------
      |830004 CONDUIT JUNCTION  |               |                |
  1840|WELL, TYPE 7, 36" X 60"  |          9.000|                |
      |PRECAST POLYMER CONCRETE |EACH           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831501 FURNISH AND       |               |                |
  1850|INSTALL 4" SCHEDULE 80   |        565.000|                |
      |PVC CONDUIT (OPEN CUT)   |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
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  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |831502 FURNISH AND       |               |                |
  1860|INSTALL 3" SCHEDULE 80   |        560.000|                |
      |PVC CONDUIT (OPEN CUT)   |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831514 FURNISH AND       |               |                |
  1870|INSTALL 2-1/2" SCHEDULE  |         15.000|                |
      |80 PVC CONDUIT (TRENCH)  |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831515 FURNISH AND       |               |                |
  1880|INSTALL 3" SCHEDULE 80   |       2140.000|                |
      |PVC CONDUIT (TRENCH)     |LF             |                |
 -------------------------------------------------------------------------------
      |831516 FURNISH AND       |               |                |
  1890|INSTALL 4" SCHEDULE 80   |       8930.000|                |
      |PVC CONDUIT (TRENCH)     |LF             |                |
 -------------------------------------------------------------------------------
      |831523 FURNISH AND       |               |                |
  1900|INSTALL 2" GALVANIZED    |        300.000|                |
      |CONDUIT (TRENCH)         |LF             |                |
 -------------------------------------------------------------------------------
      |831526 FURNISH AND       |               |                |
  1910|INSTALL 4" GALVANIZED    |        370.000|                |
      |STEEL CONDUIT (TRENCH)   |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831540 FURNISH AND       |               |                |
  1920|INSTALL 3" GALVANIZED    |        135.000|                |
      |STEEL CONDUIT (ON        |LF             |                |
      |STRUCTURE)               |               |                |
 -------------------------------------------------------------------------------
      |831541 FURNISH AND       |               |                |
  1930|INSTALL 4" GALVANIZED    |         90.000|                |
      |STEEL CONDUIT (ON        |LF             |                |
      |STRUCTURE)               |               |                |
 -------------------------------------------------------------------------------
      |831544 FURNISH AND IN    |               |                |
  1940|STALL 3" HDPE SDR-13.5   |        105.000|                |
      |CONDUIT (BORE)           |LF             |                |
 -------------------------------------------------------------------------------
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  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |831545 FURNISH AND       |               |                |
  1950|INSTALL 4" HDPE SDR-13.5 |       6365.000|                |
      |CONDUIT (BORE)           |LF             |                |
 -------------------------------------------------------------------------------
      |831572 FURNISH AND       |               |                |
  1960|INSTALL SECOND AND       |         25.000|                |
      |SUBSEQUENT ADDITIONAL    |LF             |                |
      |2-1/2" SCHEDULE 80 PVC   |               |                |
      |CONDUITS IN TRENCH OR    |               |                |
      |OPEN CUT                 |               |                |
 -------------------------------------------------------------------------------
      |831573 FURNISH AND       |               |                |
  1970|INSTALL SECOND AND       |        100.000|                |
      |SUBSEQUENT ADDITIONAL 3" |LF             |                |
      |SCHEDULE 80 PVC CONDUITS |               |                |
      |IN TRENCH OR OPEN CUT    |               |                |
 -------------------------------------------------------------------------------
      |831574 FURNISH AND       |               |                |
  1980|INSTALL SECOND AND       |        380.000|                |
      |SUBSEQUENT ADDITIONAL 4" |LF             |                |
      |SCHEDULE 80 PVC CONDUIT  |               |                |
      |IN TRENCH OR OPEN CUT    |               |                |
 -------------------------------------------------------------------------------
      |832006 FURNISH AND       |               |                |
  1990|INSTALL 1-CONDUCTOR #2   |        690.000|                |
      |AWG STRANDED COPPER,     |LF             |                |
      |TYPE USE-2               |               |                |
 -------------------------------------------------------------------------------
      |832007 FURNISH AND       |               |                |
  2000|INSTALL 1-CONDUCTOR #4   |        180.000|                |
      |AWG STRANDED COPPER,     |LF             |                |
      |TYPE USE-2               |               |                |
 -------------------------------------------------------------------------------
      |832008 FURNISH AND       |               |                |
  2010|INSTALL 1-CONDUCTOR #6   |       9955.000|                |
      |STRANDED COPPER, TYPE    |LF             |                |
      |USE-2                    |               |                |
 -------------------------------------------------------------------------------
      |834001 POLE BASE, TYPE 3 |               |                |
  2020|                         |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------

Addendum No. 5 
January 8, 2020



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          22
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201504401.01     PROJECT(S): ESTP-N011(31)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |834002 POLE BASE, TYPE   |               |                |
  2030|3A                       |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |834003 POLE BASE, TYPE   |               |                |
  2040|3B                       |          8.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |834004 POLE BASE, TYPE   |               |                |
  2050|3C                       |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |834005 POLE BASE, TYPE   |               |                |
  2060|4A                       |         29.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |834006 POLE BASE, TYPE 6 |               |                |
  2070|                         |         18.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |835002 CABINET BASE TYPE |               |                |
  2080|M                        |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |835003 CABINET BASE TYPE |               |                |
  2090|P                        |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |839003 REMOVAL OF WOOD   |               |                |
  2100|POLE                     |          3.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |842006 FURNISH AND       |               |                |
  2110|INSTALL EMBEDDED METERED |          2.000|                |
      |SERVICE PEDESTAL (100    |EACH           |                |
      |AMP)                     |               |                |
 -------------------------------------------------------------------------------
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  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |846001 FURNISH AND       |               |                |
  2120|INSTALL LOOP WIRE        |       5380.000|                |
      |1-CONDUCTOR #14 AWG      |LF             |                |
      |ENCASED IN 1/4" FLEXIBLE |               |                |
      |TUBING IN A LOOP SAWCUT  |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |846002 FURNISH AND       |               |                |
  2130|INSTALL A 1-1/2 INCH     |        645.000|                |
      |GALVANIZED RIGID METAL   |LF             |                |
      |CONDUIT DETECTOR SLEEVE  |               |                |
      |WITH LOOP WIRE           |               |                |
 -------------------------------------------------------------------------------
      |847004 LIGHTING CONTROL  |               |                |
  2140|AND DISTRIBUTION         |          2.000|                |
      |ENCLOSURE (120/240;100   |EACH           |                |
      |AMP)                     |               |                |
 -------------------------------------------------------------------------------
      |850011 REMOVAL OF        |               |                |
  2150|LUMINAIRE                |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |850519 LED LUMINAIRE,    |               |                |
  2160|SPECIAL FIXTURE          |         11.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |850521 LUMINAIRE (LED),  |               |                |
  2170|250 WATTS, HPS           |         34.000|                |
      |EQUIVALENT               |EACH           |                |
 -------------------------------------------------------------------------------
      |851001 ALUMINUM LIGHTING |               |                |
  2180|STANDARD WITH SINGLE     |         18.000|                |
      |DAVIT ARM, 30' POLE      |EACH           |                |
 -------------------------------------------------------------------------------
      |905001 SILT FENCE        |               |                |
  2190|                         |       8216.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |905002 REINFORCED SILT   |               |                |
  2200|FENCE                    |       2524.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |905004 INLET SEDIMENT    |               |                |
  2210|CONTROL, DRAINAGE INLET  |        139.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |905005 INLET SEDIMENT    |               |                |
  2220|CONTROL, CURB INLET      |         83.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |905006 INLET SEDIMENT    |               |                |
  2230|CONTROL, CULVERT INLET   |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |905500 SUPER SILT FENCE  |               |                |
  2240|                         |        700.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |906001 PORTABLE SEDIMENT |               |                |
  2250|TANK                     |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |907011 STONE CHECK DAM   |               |                |
  2260|                         |          5.000|                |
      |                         |TON            |                |
 -------------------------------------------------------------------------------
      |907012 TEMPORARY SLOPE   |               |                |
  2270|DRAIN, 12"               |        120.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907017 COMPOST FILTER    |               |                |
  2280|LOGS                     |       1060.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |908004 TOPSOIL, 6" DEPTH |               |                |
  2290|                         |      12350.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908005 TOPSOIL, 12"      |               |                |
  2300|DEPTH                    |        278.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
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  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |908010 TOPSOILING, 6"    |               |                |
  2310|DEPTH                    |      72125.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  2320|SEEDING, DRY GROUND      |      91389.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908017 TEMPORARY GRASS   |               |                |
  2330|SEEDING                  |      99688.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908019 PERMANENT GRASS   |               |                |
  2340|SEEDING, STREAMBANK      |         74.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  2350|BLANKET MULCH            |      11840.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908023 STABILIZED        |               |                |
  2360|CONSTRUCTION ENTRANCE    |       1933.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908024 STABILIZED        |               |                |
  2370|CONSTRUCTION ENTRANCE,   |        125.000|                |
      |TOPDRESSING              |TON            |                |
 -------------------------------------------------------------------------------
      |909001 SANDBAG DIKE      |               |                |
  2380|                         |        170.000|                |
      |                         |CF             |                |
 -------------------------------------------------------------------------------
      |909004 TURBIDITY CURTAIN,|               |                |
  2390|FLOATING                 |         30.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |909006 STILLING WELL     |               |                |
  2400|                         |          2.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
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  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |910001 INFILTRATION      |               |                |
  2410|STONE, NO. 3             |        557.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |910002 INFILTRATION      |               |                |
  2420|STONE, NO. 8             |       1248.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |910006 OUTLET STRUCTURE  |               |                |
  2430|                         |          4.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |910009 INFILTRATION      |               |                |
  2440|TRENCH                   |        450.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |910010 BIORETENTION AREA |               |                |
  2450|                         |       1607.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |910500 BIORETENTION SOIL |               |                |
  2460|MIX                      |        665.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------
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WORK AT ENTRANCES

MAINTENANCE OF TRAFFIC NOTES

TRAFFIC RESTRICTIONS

1.

GUIDELINES FOR USE OF TRAFFIC OFFICERS

2.

3.

NOT TO SCALE

(   ) THE CONTRACTOR SHALL NOT BE REQUIRED TO HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT.

STAFF MAY BE THE ATSSA SUPERVISOR. PAYMENT FOR ATSSA SUPERVISOR IS INCIDENTAL TO ITEM 801000.

SUPERINTENDENT FOR THIS PROJECT OR ANOTHER ATSSA CERTIFIED MEMBER OF THE CONTRACTOR'S PROJECT 

THE CONTRACTOR SHALL HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT. THE CONTRACTOR'S GENERAL

THE ATSSA SUPERVISOR. PAYMENT FOR ATSSA SUPERVISOR SHALL BE PAID FOR UNDER ITEM 812500.

DEVICES FOR THIS PROJECT. THE CONTRACTOR'S GENERAL SUPERINTENDENT FOR THIS PROJECT SHALL NOT BE

SOLE JOB SHALL BE SUPERVISION OF THE INSTALLATION, OPERATION AND MAINTENANCE OF TRAFFIC CONTROL

THE CONTRACTOR SHALL HAVE AN ATSSA SUPERVISOR ASSIGNED TO THIS PROJECT. THE ATSSA SUPERVISOR'S
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( X )
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GUIDELINES FOR SCHOOL BUS DETOUR ROUTE

1.

ENGINEER.

TRAFFIC OFFICERS MAY BE USED AT OTHER TIMES FOR ENFORCEMENT AS DIRECTED BY THE 

ENTER. HOURS OF ENFORCEMENT ARE 8:00 TO 9:00AM AND 3:00 TO 4:00PM ON SCHOOL  DAYS. 

VEHICLES BUT ADVANCED STUDENT TRANSPORTATION SCHOOL BUSSES AND DUPONT SITE VEHICLES 

SCHOOL DAYS AFTER A CHANGE IN TRAFFIC FOR PHASE 1 AND PHASE 2 TO ENSURE NO OTHER 

TRAFFIC OFFICERS SHALL BE ON DUTY AT DUPONT DELIVERY ENTRANCE DURING THE FIRST 20 

NEEDED.

ADDITIONAL USE OF TRAFFIC OFFICERS SHALL BE APPROVED BY THE TRAFFIC SAFETY SECTION AS 

ENGINEER FOR EACH SPEED ENFORCEMENT PERIOD.  

THE ENGINEER. ALL TRAFFIC OFFICERS ARE REQUIRED TO PROVIDE ENFORCEMENT STATISTICS TO THE 

ONE DAY PER WEEK FOR A FOUR HOUR PERIOD. DAYS AND TIME PERIODS SHALL BE SPECIFIED BY 

THREE TRAFFIC OFFICERS SHALL BE REQUIRED TO PERFORM SPEED ENFORCEMENT ON ELKTON ROAD 

TRAFFIC OFFICERS SHALL BE ON DUTY DURING ALL ROAD  CLOSURE OPERATIONS. 

ONE OR BOTH DIRECTIONS THAT REQUIRE BRIEF STOPPING IN ONE OR BOTH DIRECTIONS OF TRAVEL. 

WORK ZONE OPERATIONS ALONG ELKTON ROAD THAT REQUIRE BRIEF STOPPING OF ALL TRAFFIC IN 

CONTRACTOR SHALL BE REQUIRED TO ENSURE THAT A TRAFFIC OFFICER IS ON DUTY DURING ANY 

AND PHASE 2  SHALL USE DUPONT ACCESSES THROUGH INTERNAL CIRCULATION.

NEWARK CHARTER SCHOOL BUS ACCESS TO PATRIOT WAY FROM SB ELKTON ROAD DURING PHASE 1 

WEDGE ROADWAY AT ENTRANCES AS NEEDED PRIOR TO OPENING TO FULL TRAFFIC.

PERFORMED DURING OFF PEAK HOURS 9:00AM TO 3:00PM.

WORK AT RESIDENTIAL ENTRANCES, MILLSTONE DRIVE AND CHRISTINA MILL DRIVE SHALL BE 

LEON'S GARDEN CENTER, SHALL BE PERFORMED AT WEEKDAY NIGHTS TO MINIMIZE TRAFFIC IMPACT.

WORK AT HAMLET WAY, PATRIOT WAY, ALL INTERCHANGE BOULEVARD ENTRANCES, ENTRANCE TO 

USE TA-10, TA-27 AND/OR FLAGGERS TO CONSTRUCT THE ENTRANCES AS NEEDED.

5.

4.

3.

2.

1.

RESTRICTIONS WEB PAGE AT LEAST TWO WEEKS IN ADVANCE OF NEW TRAFFIC PATTERNS.

(OOPS) TO REQUEST POSTING ANY LANE RESTRICTIONS OR ROAD CLOSURES ON THE TEMPORARY ROUTE 

CONTACT THE HAULING PERMIT OFFICE AT (302) 744-2700 FOR DELDOT'S OVERSIZE OVERWEIGHT PERMIT SYSTEM 

ONLY ONE DIRECTION OF OTTS CHAPEL ROAD OR SR 4 MAY CLOSED AT ANY ONE TIME.

WEEKEND CLOSURES OF SR 4 AND OTTS CHAPEL ROAD SHALL BE FROM 8:00 PM FRIDAY TO 5:00 AM MONDAY. 

PROFESSIONAL ENGINEER, REGISTERED IN THE STATE OF DELAWARE.

RESTRICTIONS OR THE TRAFFIC CONTROL PLAN ARE DESIRED. THE MODIFIED TMP SHALL BE PREPARED BY A 

ENGINEER. MODIFICATIONS TO THE TMP SHALL BE COMPLETED BY THE CONTRACTOR IF CHANGES TO THE TIME 

REQUIREMENTS OF THE TMP SHALL BE CONDUCTED BY DELDOT FORCES UNLESS OTHERWISE DIRECTED BY THE 

FOR VIEWING BY CONTACTING THE DEPARTMENT'S SAFETY PROGRAMS MANAGER AT (302) 659-4060. ALL MONITORING 

AND GUIDELINES. A TYPE B TRANSPORTATION MANAGEMENT PLAN (TMP) HAS BEEN PREPARED AND IS AVAILABLE 

THIS PROJECT IS CONSIDERED A SIGNIFICANT PROJECT AS DEFINED BY DELDOT'S WORK ZONE MOBILITY PROCEDURES 

SAFETY BARRIER SHALL HAVE SLOTS TO ALLOW DRAINAGE RUNOFF TO PASS UNDER IT.

THE EDGELINE OF TRAVEL LANE AS INDICATED ON THE TYPICAL SECTIONS. THE BOTTOM OF PORTABLE CONCRETE 

PORTABLE CONCRETE SAFETY BARRIER AND PLASTIC DRUMS SHALL BE PLACED AT A MINIMUM OF 12 INCHES FROM 

WITHIN THE WORK SITE MUST WEAR REFLECTORIZED VESTS IN ACCORDANCE WITH THE DELAWARE MUTCD.

APPROVE THE POSITION OF THE LIGHT ASSEMBLY.  DURING BOTH DAY AND NIGHT WORK, ALL PERSONS WORKING 

WORK OCCURRING AFTER DARK WILL BE PAID UNDER ITEM NUMBER 804001. THE ATSSA SUPERVISOR SHALL 

FLOOD LIGHTS SHALL BE USED IN CROSSOVER GORE AREAS.  TEMPORARY FLOOD LIGHTING NECESSARY DUE TO 

THE MESSAGE ON THE MESSAGE BOARD SHALL BE SUPPLIED BY THE DISTRICT SAFETY OFFICER.

PERSON TO PERFORM MAINTENANCE ON THE MESSAGE BOARDS THAT THE ENGINEER CAN CONTACT AT ALL TIMES. 

PLASTIC DRUMS SHALL BE PLACED IN FRONT OF THE MESSAGE BOARD. THE CONTRACTOR SHALL PROVIDE A 

CONDITIONS IN THE FIELD. PAYMENT FOR THESE MESSAGE BOARDS WILL BE MADE UNDER ITEM NUMBER 803001. SIX 

ENGINEER MAY LENGTHEN OR SHORTEN THE REQUIRED DURATIONS FOR THE MESSAGE BOARDS BASED ON 

MESSAGE BOARDS FOR ROAD CLOSURES SHALL REMAIN IN PLACE 5 DAYS AFTER THE CLOSURE OCCURS. THE 

AS DIRECTED BY THE ENGINEER TEN DAYS IN ADVANCE OF NEW TRAFFIC PATTERNS OR ROAD CLOSURES. 

THE CONTRACTOR SHALL SUPPLY MESSAGE BOARDS TO PLACE AT LOCATIONS WITHIN 1 MILE OF THE PROJECT LIMITS 

TO EACH PROPERTY AT ALL TIMES.

LEAST  TWO WEEKS PRIOR TO BEGINNING OF CONSTRUCTION. THE CONTRACTOR SHALL MAINTAIN VEHICULAR ACCESS 

THE CONTRACTOR SHALL COORDINATE PROPOSED CONSTRUCTION ALONG ADJACENT PROPERTY OWNERS FRONTAGE AT 

VERTICAL DIFFERENCES SHALL BE CORRECTED IN ACCORDANCE WITH TABLE 6G-1 OF THE DELAWARE MUTCD. 

ROADWAY AT WHICH TIME THE MATERIAL WOULD BE PAID FOR UNDER THE RESPECTIVE CONTRACT MATERIAL ITEM. 

USED TO PROTECT EDGE DROP OFFS, UNLESS THE MATERIAL IS EVENTUALLY UTILIZED AS PART OF A PERMANENT 

PAY ITEM. NO SEPARATE PAYMENT SHALL BE MADE FOR MILLINGS OR GABC TEMPORARY ROADWAY MATERIAL (TRM) 

PUSHED AHEAD AND USED IN THE NEXT SEGMENT AND SHALL BE INCIDENTAL TO THE PERTINENT BASE COURSE 

THAN THE SLOPE SPECIFIED IN TABLE 6G-1 AND SHALL BE COMPACTED. EXCESS BASE COURSE MATERIAL SHALL BE 

ITEM NO. 801000 - MAINTENANCE OF TRAFFIC. THE BASE COURSE MATERIAL SHALL BE PLACED AT NO GREATER 

LANES AND PAVEMENT BOX, EDGE OF TRAVEL WAY, DRIVEWAY, OR ENTRANCE ACCESS SHALL BE INCIDENTAL TO 

GRADING AND MAINTAINING BASE COURSE THAT IS BEING USED FOR ROADWAY WEDGE/FILLET BETWEEN TRAVEL 

E. EDGE OF ROADWAY DROP OFF

PROPOSED ROAD CONSTRUCTION

  D. EDGE DROP OFFS ADJACENT TO LIVE ROADWAY (LANE, SHOULDER, OR TURN LANE) AND THE 

C. LOW VOLUME ACCESS RAMPS (IDENTIFIED IN THE CONTRACT DOCUMENTS)

B. ENTRANCES

A. DRIVEWAYS

COMPACTED TO HELP PREVENT THE MATERIAL FROM UNRAVELLING:

ENGINEER TO USE BITUMINOUS CONCRETE OR COLD PATCH. ALL MILLINGS AND GABC WILL BE ROLLED AND 

EDGE DROP OFF NEEDS TO BE MAINTAINED UNLESS OTHERWISE NOTED IN THE PLANS OR DIRECTED BY THE 

MILLINGS OR GABC SHALL BE USED AT THE FOLLOWING LOCATIONS WHERE ACCESS TO A BUSINESS, RESIDENCE, OR 

BITUMINOUS CONCRETE MILLING ITEM.

PAID AS NOTED IN THE CONTRACT DOCUMENTS. TAPER MILL BITUMINOUS CONCRETE SHALL BE PAID UNDER THE 

BY THE ENGINEER. PAYMENT FOR COLD PATCH, BITUMINOUS CONCRETE, OR BITUMINOUS CONCRETE WEDGE SHALL BE 

CONCRETE, BITUMINOUS CONCRETE WEDGE, OR TAPER MILL, AS NOTED IN THE CONTRACT DOCUMENTS OR APPROVED 

UNLESS IT IS OTHERWISE DESIGNATED TO BE USED IN THE CONTRACT PLANS. USE COLD PATCH, BITUMINOUS 

EDGE FOR UTILITIES, BUTT JOINTS, AND LONGITUDINAL DROP-OFFS (MILLING AND PAVING OPERATIONS) IS PROHIBITED 

ACCESS RAMP FOR THE PURPOSE OF PROVIDING A TEMPORARY ROADWAY SURFACE, POTHOLE REPAIR, TAPERED 

THE USE OF MILLINGS AND GABC IN THE TRAVEL WAY, TEMPORARY TRAVEL WAY, HIGH VOLUME ENTRANCES, AND 

SECTION 6F OF THE DELAWARE MUTCD.

BE AS PER THE MANUFACTURER'S RECOMMENDATIONS. THE TMA SHALL CONFORM TO THE REQUIREMENTS OF 

TEMPORARY TRAFFIC BARRIER PLACEMENT OR AS DIRECTED BY THE ENGINEER. THE ROLL AHEAD DISTANCE SHALL 

OPERATIONS: TEMPORARY/PERMANENT PAVEMENT MARKINGS, ROADSIDE SPRAYING, PATCHING, MILLING, SWEEPING, 

A TYPE II  TRUCK MOUNTED ATTENUATOR (TMA) SHALL BE REQUIRED ON THIS PROJECT DURING THE FOLLOWING 

11, 27, 33, AND 36 OF THE DELAWARE MUTCD.

MAINTENANCE OF TRAFFIC DURING LANE CLOSURES AND LANE SHIFTS SHALL CONFORM TO TYPICAL APPLICATION 10, 

10.

11.

12.
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16.

15.

14.

13.

ALL LANE AND ROAD CLOSURES THAT OCCUR ON THE PROJECT..

CLOSURES. THE ENGINEER WILL ALSO KEEP DELDOT'S TRAFFIC MANAGEMENT CENTER (302-659-4600) APPRAISED OF 

FIRE DEPARTMENT (302-454-3307) AND SCHOOL DISTRICT (302-454-2043) OF THE CONTRACTOR'S ROAD AND LANE 

2) CLOSING ANY TRAVEL LANES FOR MORE THAT ONE DAY THE ENGINEER WILL NOTIFY THE POLICE (302-366-7111), 

1) CLOSING ANY ROADS OR

THE CONTRACTOR SHALL NOTIFY THE ENGINEER A MINIMUM OF 14 CALENDAR DAYS BEFORE:

NO MORE THAN ONE INTERSECTION DETOUR PLAN SHALL BE USED AT ANY TIME DURING CONSTRUCTION.

CLOSURES.  THE TIMES SHALL BE BASED ON "VERIZON TIME".

THE RESIDENT ENGINEER OR AN APPOINTED REPRESENTATIVE SHALL BE THE OFFICIAL TIME KEEPER FOR THE LANE 

MAINTAIN THIS DRAINAGE SHALL BE INCIDENTAL TO ITEM 801000 - MAINTENANCE OF TRAFFIC.

ROADWAY SURFACES IS MAINTAINED THROUGHOUT CONSTRUCTION. ALL WORK AND MATERIALS TO PROVIDE AND 

ROADWAY AND SHOULDER WORK SHALL BE PERFORMED IN A MANNER SUCH THAT POSITIVE DRAINAGE OF THE 

OVERALL MOT SCHEME, AS WELL AS THE SPECIFICS OF HIS/HER FUNCTION.

INCLUDE A SPEED MEASURING DEVICE.  THE ATSSA SUPERVISOR SHALL INFORM THE STATE TROOPER OF THE 

TRAFFIC OFFICERS SHALL BE UNIFORMED AND EQUIPPED WITH MARKED NEWARK POLICE VEHICLES WHICH SHALL 

ROAD APPROACH AT THE SR 4 (CHRISTINA PARKWAY) INTERSECTION.

VENDOR AT 571-926-1429 UPON THE INSTALLATION OF THE PERMANENT STRIPING ON THE SOUTHBOUND ELKTON 

EXISTING RED LIGHT RUNNING CAMERA (SITE 0302). THE CONTRACTOR SHALL AGAIN CONTACT DELDOT'S ERLSP 

PRIOR TO THE START OF PHASE 1 ADVANCE WORK TO COORDINATE THE TEMPORARY DECOMMISSIONING OF THE 

THE CONTRACTOR SHALL CONTACT DELDOT'S ERLSP VENDOR AT 571-926-1429 A MINIMUM OF 5 BUSINESS DAYS 

817013 - PERMANENT PAVEMENT STRIPING, EPOXY RESIN PAINT, WHITE/YELLOW, 5"

PHASING STRIPING SHALL BE 4" SOLID WHITE PERMANENT EPOXY RESIN PAINT AND SHALL BE PAID UNDER ITEM 

ITEM 825001 - TUBULAR MARKERS SHALL BE SPACED 10' (TYP.) OR AS DIRECTED BY THE ENGINEER.

REQUIREMENT FOR THIS PROJECT.

AMERICAN TRAFFIC SAFETY SERVICES ASSOCIATION (ATSSA) CERTIFIED TRAFFIC CONTROL SUPERVISOR 

DAY A VIABLE PEDESTRIAN ROUTE SHALL BE AVAILABLE.

TO UTILIZE FLAGGERS TO SAFELY LEAD PEDESTRIANS THROUGH THE WORK ZONE. BY THE END OF EACH WORK 

OR TEMPORARY CROSSING SCHEME IS NOT AVAILABLE, THE CONTRACTOR SHALL SEEK APPROVAL BY THE ENGINEER 

PEDESTRIANS SHALL BE ACCOMMODATED AT ALL TIMES DURING CONSTRUCTION. IF A VIABLE PEDESTRIAN DETOUR 

23.
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SEAL

DATE

PREPARED BY

BEARING THE "CS" SECTION DESIGNATION.

THIS SEAL APPLIES TO ALL SHEETS

REGULATIONS."

PLANS MEETS THE REQUIREMENTS OF THE DELAWARE SEDIMENT AND STORMWATER

"I  CERTIFY TO THE BEST OF MY KNOWLEDGE AND BELIEF THAT THE DESIGN OF THESE

DATE

PURSUANT TO THE PLAN."

AND THAT ALL CLEARING, GRADING, AND CONSTRUCTION WILL BE ACCOMPLISHED

THE REQUIREMENTS OF THE DELAWARE SEDIMENT AND STORMWATER REGULATIONS

"I  CERTIFY TO THE BEST OF MY KNOWLEDGE AND BELIEF THAT THESE PLANS MEET

DELDOT STORMWATER ENGINEER

4 AND EASTBOUND AND WESTBOUND OTTS CHAPEL ROAD:

REFER TO THE FOLLOWING TABLES FOR CLOSURE TIMES FOR THE WEEKEND WORK AT EASTBOUND AND WESTBOUND SR 

REFER TO THE FOLLOWING TABLE FOR  CLOSURE TIMES ALONG ELKTON ROAD:

WEEKDAY NIGHTS - 8 PM TO 5 AM, SUNDAY THRU THURSDAY

WEEKDAY MID-DAY - 9 AM TO 2 PM, MONDAY THRU THURSDAY

WEEKEND - FRIDAY AT 8 PM UNTIL MONDAY AT 5 AM

OFFPEAK WORK DURATIONS SHALL BE DEFINED AS FOLLOWS:

-FIREFLY MUSIC FESTIVAL

-CITY OF NEWARK "WINTERFEST"

-CITY OF NEWARK "A TASTE OF NEWARK"

-CITY OF NEWARK FOOD AND BREW FESTIVAL

-CITY OF NEWARK "A NEW NIGHT" DOWNTOWN

-CITY OF NEWARK WINE + DINE NIGHT DOWNTOWN

-UNIVERSITY OF DELAWARE GRADUATION WEEKEND

-UNIVERSITY OF DELAWARE MOVE-IN WEEKEND

-UNIVERSITY OF DELAWARE HOME FOOTBALL GAME WEEKENDS

-PRIMARY DAY

-ELECTION DAY

SECTION 801000 AS WELL AS THE FOLLOWING:

LANE  CLOSURES AND DETOURS SHALL NOT BE PERMITTED DURING STATUE HOLIDAYS AND MAJOR EVENTS AS LISTED IN 

4.

CONTRACT

COUNTY
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