
VIA WEBSITE POSTING AND OVERNIGHT DELIVERY
   

October 15, 2019

Contract No. T201507402.01
Federal Aid Project No. BHN-N347(03)
BR 1-714 on N347 Chapman Road over I-95
New Castle County

Ladies and Gentlemen:

Enclosed is Addendum No. 1 for the referenced contract consisting of the following:

1. The Bid Proposal Cover, revised, to be substituted for the same page of the Proposal.

2. Thirteen (13) pages, Bid Proposal Forms, pages 4 through 16, revised, to be substituted for same pages in the
Proposal. 

Item 601130 has been added.  Items 605507 and 605508 have revised quantities. 

Item 202560 was deleted from the ebsx file.  

4. Four (4) sheets, Construction Plans, sheets 3, 26, 66 and 105, revised, to be substituted for the same sheets in the
Plans.

5. Amendment File No. 1.

Please note the revisions listed above and submit your bid based upon this information.

         Sincerely,

         ~signature on file~

         Connie Ivins
         Competitively Bid Contracts Coordinator
         Delaware Department of Transportation



STATE OF DELAWARE

DEPARTMENT OF TRANSPORTATION
  
 

BID PROPOSAL
 

for

CONTRACT  T201507402.01   
 

FEDERAL AID PROJECT NO. BHN-N347(03) 

CFDA NO. 20.205 

BR 1-714 ON N347 CHAPMAN ROAD OVER I-95

NEW CASTLE COUNTY

ADVERTISEMENT DATE:   September 23, 2019

COMPLETION TIME:  565 Calendar Days 

SPECIFICATIONS FOR ROAD AND BRIDGE CONSTRUCTION
DELAWARE DEPARTMENT OF TRANSPORTATION

AUGUST 2016

Bids will be received in the Bidder's Room at the Delaware Department of Transportation's Administration
Building, 800 Bay Road, Dover, Delaware prior to 2:00 P.M. local time   October 22, 2019  
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           4
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |601130 REINFORCED        |               |                |
  0300|CONCRETE ELLIPTICAL PIPE,|        179.000|                |
      |14"X23", CLASS V         |LF             |                |
 -------------------------------------------------------------------------------
      |601141 REINFORCED        |               |                |
  0310|CONCRETE FLARED END      |          2.000|                |
      |SECTION, 15"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601142 REINFORCED        |               |                |
  0320|CONCRETE FLARED END      |          9.000|                |
      |SECTION, 18"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601144 REINFORCED        |               |                |
  0330|CONCRETE FLARED END      |          4.000|                |
      |SECTION, 24"             |EACH           |                |
 -------------------------------------------------------------------------------
      |601170 REINFORCED        |               |                |
  0340|CONCRETE FLARED END      |          1.000|                |
      |SECTION, 14" X 23"       |EACH           |                |
 -------------------------------------------------------------------------------
      |601261 GALVANIZED        |               |                |
  0350|CORRUGATED STEEL PIPE,   |         35.000|                |
      |15", 16GAGE, 2-2/3" X    |LF             |                |
      |1/2" CORRUGATION         |               |                |
 -------------------------------------------------------------------------------
      |602003 DRAINAGE INLET,   |               |                |
  0360|34" X 24"                |          8.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602004 DRAINAGE INLET,   |               |                |
  0370|48" X 30"                |         10.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602005 DRAINAGE INLET,   |               |                |
  0380|48" X 48"                |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |602030 MANHOLE, 48" X    |               |                |
  0390|30"                      |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------

Addendum No. 1 
October 15, 2019



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:           5
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |602509 ELECTRIC DUCTBANK |               |                |
  0400|AND MANHOLE SYSTEM       |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |604000 JACKING BRIDGE    |               |                |
  0410|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |604003 SHORING           |               |                |
  0420|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |604503 TEMPORARY         |               |                |
  0430|PROTECTIVE SHIELD        |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |605201 DYNAMIC PILE      |               |                |
  0440|TESTING BY CONTRACTOR    |          8.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |605505 FURNISH STEEL     |               |                |
  0450|PIPE PILES, 20"          |       5280.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |605506 INSTALL STEEL     |               |                |
  0460|PIPE PILES, 20"          |       5280.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |605507 FURNISH STEEL     |               |                |
  0470|PIPE INDICATOR OR TEST   |        480.000|                |
      |PILES, 20"               |LF             |                |
 -------------------------------------------------------------------------------
      |605508 INSTALL STEEL     |               |                |
  0480|PIPE INDICATOR OR TEST   |        480.000|                |
      |PILES, 20"               |LF             |                |
 -------------------------------------------------------------------------------
      |606003 DRILLED SHAFT,    |               |                |
  0490|48"                      |         23.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |607001 MECHANICALLY      |               |                |
  0500|STABILIZED EARTH WALLS   |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |610002 PORTLAND CEMENT   |               |                |
  0510|CONCRETE MASONRY,        |        180.000|                |
      |ABUTMENT ABOVE FOOTING,  |CY             |                |
      |CLASS A                  |               |                |
 -------------------------------------------------------------------------------
      |610008 PORTLAND CEMENT   |               |                |
  0520|CONCRETE MASONRY,        |        420.000|                |
      |PARAPET, CLASS A         |CY             |                |
 -------------------------------------------------------------------------------
      |610017 PORTLAND CEMENT   |               |                |
  0530|CONCRETE MASONRY,        |        680.000|                |
      |SUPERSTRUCTURE, CLASS D  |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |610018 PORTLAND CEMENT   |               |                |
  0540|CONCRETE MASONRY,        |        550.000|                |
      |APPROACH SLAB, CLASS D   |CY             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |611001 BAR REINFORCEMENT,|               |                |
  0550|EPOXY COATED             |     402970.000|                |
      |                         |LB             |                |
 -------------------------------------------------------------------------------
      |613001 SILICONE-BASED    |               |                |
  0560|ACRYLIC CONCRETE SEALER  |      10800.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |613003 HIGH MOLECULAR    |               |                |
  0570|WEIGHT METHACRYLATE      |      23860.000|                |
      |CONCRETE SEALER          |SF             |                |
 -------------------------------------------------------------------------------
      |615001 STEEL STRUCTURES  |               |                |
  0580|                         |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |617000 STEEL SIGN        |               |                |
  0590|STRUCTURE, TUBULAR ARCH, |LUMP           |LUMP            |
      |CANTILEVER               |               |                |
 -------------------------------------------------------------------------------
      |623000 ELASTOMERIC       |               |                |
  0600|BEARINGS                 |         28.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |624000 PREFABRICATED     |               |                |
  0610|EXPANSION JOINT SYSTEM,  |        330.000|                |
      |3"                       |LF             |                |
 -------------------------------------------------------------------------------
      |626011 ALUMINUM HAND     |               |                |
  0620|RAILING, TYPE 1          |       1100.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701013 PORTLAND CEMENT   |               |                |
  0630|CONCRETE CURB, TYPE 1-8  |        147.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701014 PORTLAND CEMENT   |               |                |
  0640|CONCRETE CURB, TYPE 2    |       1405.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |701018 INTEGRAL PORTLAND |               |                |
  0650|CEMENT CONCRETE CURB AND |       1369.000|                |
      |GUTTER, TYPE 1-8         |LF             |                |
 -------------------------------------------------------------------------------
      |701019 INTEGRAL PORTLAND |               |                |
  0660|CEMENT CONCRETE CURB AND |        136.000|                |
      |GUTTER, TYPE 2           |LF             |                |
 -------------------------------------------------------------------------------
      |705001 PORTLAND CEMENT   |               |                |
  0670|CONCRETE SIDEWALK, 4"    |      10199.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |705002 PORTLAND CEMENT   |               |                |
  0680|CONCRETE SIDEWALK, 6"    |        400.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |705007 SIDEWALK SURFACE  |               |                |
  0690|DETECTABLE WARNING       |         50.000|                |
      |SYSTEM                   |SF             |                |
 -------------------------------------------------------------------------------
      |705008 PEDESTRIAN        |               |                |
  0700|CONNECTION, TYPE 1       |        150.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |707001 RIPRAP, R-4       |               |                |
  0710|                         |        215.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |708003 GEOTEXTILES,      |               |                |
  0720|RIPRAP                   |        304.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |720021 GALVANIZED STEEL  |               |                |
  0730|BEAM GUARDRAIL, TYPE     |       2182.000|                |
      |1-31                     |LF             |                |
 -------------------------------------------------------------------------------
      |720024 GUARDRAIL OVER    |               |                |
  0740|CULVERTS, TYPE 1-31      |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |721001 GUARDRAIL END     |               |                |
  0750|TREATMENT, TYPE 1-31,    |          8.000|                |
      |TEST LEVEL 3             |EACH           |                |
 -------------------------------------------------------------------------------
      |721006 END ANCHORAGE 31  |               |                |
  0760|                         |          5.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |721007 ENTRANCE SPECIAL  |               |                |
  0770|END ANCHORAGE            |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |721010 GUARDRAIL TO      |               |                |
  0780|BARRIER CONNECTION,      |          6.000|                |
      |APPROACH TYPE 1-31       |EACH           |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |727000 CHAIN LINK FENCE  |               |                |
  0790|                         |       1305.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |727008 BRIDGE SAFETY     |               |                |
  0800|FENCE, TYPE 2            |        900.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |727557 CANTILEVER SLIDE  |               |                |
  0810|GATE, 45'                |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |760012 PAVEMENT MILLING, |               |                |
  0820|BITUMINOUS CONCRETE      |       6523.000|                |
      |PAVEMENT, VARIABLE DEPTH |SYIN           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |762000 SAW CUTTING,      |               |                |
  0830|BITUMINOUS CONCRETE      |       3469.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |762001 SAW CUTTING,      |               |                |
  0840|CONCRETE, FULL DEPTH     |         18.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |763000 INITIAL           |               |                |
  0850|EXPENSE/DE-MOBILIZATION  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763501 CONSTRUCTION      |               |                |
  0860|ENGINEERING              |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |763503 TRAINEE           |               |                |
  0870|                         |       1040.000|         0.80000|         832.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |763508 PROJECT CONTROL   |               |                |
  0880|SYSTEM DEVELOPMENT PLAN  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
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                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |763509 CPM SCHEDULE      |               |                |
  0890|UPDATES AND/OR REVISED   |         18.000|                |
      |UPDATES                  |EAMO           |                |
 -------------------------------------------------------------------------------
      |763598 FIELD OFFICE,     |               |                |
  0900|SPECIAL I                |         18.000|                |
      |                         |EAMO           |                |
 -------------------------------------------------------------------------------
      |801000 MAINTENANCE OF    |               |                |
  0910|TRAFFIC                  |LUMP           |LUMP            |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |802003 ARROW PANELS TYPE |               |                |
  0920|C                        |        638.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |803001 FURNISH AND       |               |                |
  0930|MAINTAIN PORTABLE        |        392.000|                |
      |CHANGEABLE MESSAGE SIGN  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |804001 FURNISH AND       |               |                |
  0940|MAINTAIN PORTABLE LIGHT  |       3210.000|                |
      |ASSEMBLY (FLOOD LIGHTS)  |EADY           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |805001 PLASTIC DRUMS     |               |                |
  0950|                         |      84947.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |806001 TRAFFIC OFFICERS  |               |                |
  0960|                         |        700.000|        75.00000|       52500.00
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |807001 FURNISH AND       |               |                |
  0970|INSTALL TEMPORARY        |       1487.000|                |
      |PORTLAND CEMENT CONCRETE |LF             |                |
      |SAFETY BARRIER, UNPINNED |               |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)
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 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |807002 FURNISH AND       |               |                |
  0980|INSTALL TEMPORARY        |       2293.000|                |
      |PORTLAND CEMENT CONCRETE |LF             |                |
      |SAFETY BARRIER, PINNED   |               |                |
      |IN BITUMINOUS PAVEMENT   |               |                |
 -------------------------------------------------------------------------------
      |807005 RELOCATE          |               |                |
  0990|TEMPORARY PORTLAND       |        922.000|                |
      |CEMENT CCONCRETE SAFETY  |LF             |                |
      |BARRIER, PINNED IN       |               |                |
      |BITUMINOUS PAVEMENT      |               |                |
 -------------------------------------------------------------------------------
      |808002 FURNISH AND       |               |                |
  1000|MAINTAIN TRUCK MOUNTED   |       1157.000|                |
      |ATTENUATOR, TYPE II      |EADY           |                |
 -------------------------------------------------------------------------------
      |809001 INSTALL TEMPORARY |               |                |
  1010|IMPACT ATTENUATOR        |          8.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |809005 FURNISH TEMPORARY |               |                |
  1020|IMPACT ATTENUATOR -      |          8.000|                |
      |NON-GATING, REDIRECTIVE, |EACH           |                |
      |TEST LEVEL 3             |               |                |
 -------------------------------------------------------------------------------
      |810001 TEMPORARY WARNING |               |                |
  1030|SIGNS AND PLAQUES        |      38203.000|                |
      |                         |EADY           |                |
 -------------------------------------------------------------------------------
      |811007 FLAGGER, NEW      |               |                |
  1040|CASTLE COUNTY, FEDERAL   |       2112.000|                |
      |                         |HOUR           |                |
 -------------------------------------------------------------------------------
      |811016 FLAGGER, NEW      |               |                |
  1050|CASTLE COUNTY, FEDERAL,  |        423.000|                |
      |OVERTIME                 |HOUR           |                |
 -------------------------------------------------------------------------------
      |813001 TEMPORARY         |               |                |
  1060|BARRICADES, TYPE III     |      13528.000|                |
      |                         |LFDY           |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)
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 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |813500 PEDESTRIAN        |               |                |
  1070|CHANNELIZING BARRICADE   |      83504.000|                |
      |SYSTEM                   |LFDY           |                |
 -------------------------------------------------------------------------------
      |813503 TEMPORARY         |               |                |
  1080|PEDESTRIAN PATHWAY       |         88.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |817002 PERMANENT         |               |                |
  1090|PAVEMENT STRIPING,       |       1051.000|                |
      |SYMBOL/LEGEND,           |SF             |                |
      |ALKYD-THERMOPLASTIC      |               |                |
 -------------------------------------------------------------------------------
      |817003 TEMPORARY         |               |                |
  1100|MARKINGS, PAINT, 4"      |       1781.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |817004 TEMPORARY         |               |                |
  1110|MARKINGS, PAINT,         |         77.000|                |
      |SYMBOL/LEGEND            |SF             |                |
 -------------------------------------------------------------------------------
      |817013 PERMANENT         |               |                |
  1120|PAVEMENT STRIPING, EPOXY |      29539.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 5"         |               |                |
 -------------------------------------------------------------------------------
      |817014 PERMANENT         |               |                |
  1130|PAVEMENT STRIPING, EPOXY |        630.000|                |
      |RESIN PAINT,             |LF             |                |
      |WHITE/YELLOW, 10"        |               |                |
 -------------------------------------------------------------------------------
      |817015 PREFORMED         |               |                |
  1140|RETROREFLECTIVE          |          7.000|                |
      |THERMOPLASTIC MARKINGS,  |EACH           |                |
      |BIKE SYMBOL              |               |                |
 -------------------------------------------------------------------------------
      |817018 PERMANENT         |               |                |
  1150|PAVEMENT STRIPING, EPOXY |        900.000|                |
      |RESIN PAINT, BLACK, 3"`  |LF             |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
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 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |817027 RAISED/RECESSED   |               |                |
  1160|PAVEMENT MARKER          |         53.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |817031 REMOVAL OF        |               |                |
  1170|PAVEMENT STRIPING        |      11380.000|                |
      |                         |SF             |                |
 -------------------------------------------------------------------------------
      |819016 INSTALLATION OF   |               |                |
  1180|4" DIAMETER HOLE, LESS   |          2.000|                |
      |THAN OR EQUAL TO 6"      |EACH           |                |
      |DEPTH                    |               |                |
 -------------------------------------------------------------------------------
      |819018 INSTALLATION OR   |               |                |
  1190|REMOVAL OF TRAFFIC       |         56.000|                |
      |SIGN(S) ON SINGLE SIGN   |EACH           |                |
      |POST                     |               |                |
 -------------------------------------------------------------------------------
      |819019 INSTALLATION OR   |               |                |
  1200|REMOVAL OF TRAFFIC       |         18.000|                |
      |SIGN(S) ON MULTIPLE SIGN |SF             |                |
      |POSTS                    |               |                |
 -------------------------------------------------------------------------------
      |830001 CONDUIT JUNCTION  |               |                |
  1210|WELL, TYPE 1, 20" X 20"  |          2.000|                |
      |PRECAST CONCRETE         |EACH           |                |
 -------------------------------------------------------------------------------
      |830002 CONDUIT JUNCTION  |               |                |
  1220|WELL, TYPE 4, 20" X      |          5.000|                |
      |42-1/2" PRECAST CONCRETE |EACH           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |830004 CONDUIT JUNCTION  |               |                |
  1230|WELL, TYPE 7, 36" X 60"  |          2.000|                |
      |PRECAST POLYMER CONCRETE |EACH           |                |
      |                         |               |                |
 -------------------------------------------------------------------------------
      |831513 FURNISH AND       |               |                |
  1240|INSTALL 2" SCHDULE 80    |        205.000|                |
      |PVC CONDUIT (TRENCH)     |LF             |                |
 -------------------------------------------------------------------------------

Addendum No. 1 
October 15, 2019



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          14
                               SCHEDULE OF ITEMS               DATE:
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  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |831516 FURNISH AND       |               |                |
  1250|INSTALL 4" SCHEDULE 80   |        825.000|                |
      |PVC CONDUIT (TRENCH)     |LF             |                |
 -------------------------------------------------------------------------------
      |831521 FURNISH AND       |               |                |
  1260|INSTALL 4" SCHEDULE 80   |        615.000|                |
      |PVC CONDUIT (ON          |LF             |                |
      |STRUCTURE )              |               |                |
 -------------------------------------------------------------------------------
      |831542 FURNISH AND       |               |                |
  1270|INSTALL 2" HDPE SDR-13.5 |        200.000|                |
      |CONDUIT (BORE)           |LF             |                |
 -------------------------------------------------------------------------------
      |831545 FURNISH AND       |               |                |
  1280|INSTALL 4" HDPE SDR-13.5 |        220.000|                |
      |CONDUIT (BORE)           |LF             |                |
 -------------------------------------------------------------------------------
      |832003 FURISH AND        |               |                |
  1290|INSTALL 1-CONDUCTOR #2/0 |        840.000|                |
      |AWG STRANDED COPPER,     |LF             |                |
      |TYPE USE-2               |               |                |
 -------------------------------------------------------------------------------
      |832006 FURNISH AND       |               |                |
  1300|INSTALL 1-CONDUCTOR #2   |        420.000|                |
      |AWG STRANDED COPPER,     |LF             |                |
      |TYPE USE-2               |               |                |
 -------------------------------------------------------------------------------
      |832029 FURNISH AND       |               |                |
  1310|INSTALL #8/2 WIRE UF     |        205.000|                |
      |W/GROUND                 |LF             |                |
 -------------------------------------------------------------------------------
      |835003 CABINET BASE TYPE |               |                |
  1320|P                        |          1.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |842501 FURNISH AND       |               |                |
  1330|INSTALL ELECTRIC UTILITY |          2.000|                |
      |SERVICE EQUIPMENT        |EACH           |                |
      |120/240 (100 AMP)        |               |                |
 -------------------------------------------------------------------------------
      |905001 SILT FENCE        |               |                |
  1340|                         |       2870.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------

Addendum No. 1 
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                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          15
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |905004 INLET SEDIMENT    |               |                |
  1350|CONTROL, DRAINAGE INLET  |         14.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |905005 INLET SEDIMENT    |               |                |
  1360|CONTROL, CURB INLET      |          6.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |906002 DEWATERING BAG    |               |                |
  1370|                         |         10.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |907013 TEMPORARY SLOPE   |               |                |
  1380|DRAIN, 18"               |         50.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |907017 COMPOST FILTER    |               |                |
  1390|LOGS                     |        415.000|                |
      |                         |LF             |                |
 -------------------------------------------------------------------------------
      |908004 TOPSOIL, 6" DEPTH |               |                |
  1400|                         |      18215.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908014 PERMANENT GRASS   |               |                |
  1410|SEEDING, DRY GROUND      |      51450.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908015 PERMANENT GRASS   |               |                |
  1420|SEEDING, STORMWATER      |       5780.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908017 TEMPORARY GRASS   |               |                |
  1430|SEEDING                  |     179260.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |908020 EROSION CONTROL   |               |                |
  1440|BLANKET MULCH            |      28620.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------

Addendum No. 1 
October 15, 2019



                     DELAWARE DEPARTMENT OF TRANSPORTATION     PAGE:          16
                               SCHEDULE OF ITEMS               DATE:

 CONTRACT ID: T201507402.01     PROJECT(S): BHN-N347(03)

 All figures must be typewritten.
 
 CONTRACTOR :________________________________________________________________
  -------------------------------------------------------------------------------
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT
   NO |      DESCRIPTION        |   QUANTITY    |----------------|--------------
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS
 -------------------------------------------------------------------------------
      |908021 TURF              |               |                |
  1450|REINFORCEMENT MATTING,   |         60.000|                |
      |TYPE 1                   |SY             |                |
 -------------------------------------------------------------------------------
      |908023 STABILIZED        |               |                |
  1460|CONSTRUCTION ENTRANCE    |        560.000|                |
      |                         |SY             |                |
 -------------------------------------------------------------------------------
      |910006 OUTLET STRUCTURE  |               |                |
  1470|                         |          2.000|                |
      |                         |EACH           |                |
 -------------------------------------------------------------------------------
      |910010 BIORETENTION AREA |               |                |
  1480|                         |        155.000|                |
      |                         |CY             |                |
 -------------------------------------------------------------------------------
      |                                         |
      | SECTION 0001 TOTAL                      |
-------------------------------------------------------------------------------
      |                                         |
      | TOTAL BID                               |
 -------------------------------------------------------------------------------

Addendum No. 1 
October 15, 2019
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NOT TO SCALE

 

COATING LIMITS

 

LS

LS

CY

CY

611001 LB

EACH

624000 LF

CY

BAR REINFORCEMENT, EPOXY COATED

STEEL STRUCTURES

ELASTOMERIC BEARINGS

* SPECIAL PROVISION INCLUDED IN CONTRACT FOR THIS ITEM

PREFABRICATED EXPANSION JOINT SYSTEM, 3"

613001 SF

SF613003 HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER

NOT TO SCALE

623000

610017

610018

604XXX

METHACRYLATE CONCRETE SEALER (ITEM NO. 613003)

LOAD RATINGS
QUANTITIES AND

VEHICLE TYPE CONTROLLING MEMBER LOAD EFFECT

BRIDGE LOAD RATING TABLE

FACTOR

RATING 

(TONS)

RATING WEIGHT 

POINT

CONTROLLING 

604003 SHORING LS

607001 LS

610002 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A

PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A610008

PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D

PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D CY

SILICONE-BASED ACRYLIC CONCRETE SEALER

605508

605507

605506

605505

FURNISH STEEL INDICATOR OR TEST PILES, 20" *

LS

LS

LF

LF

LF

LF

1

1

1

1

14

PLAN LIMITS TO INCLUDE BRIDGE, APPROACH SLABS,SLEEPER SLABS & MOMENT SLABS

240

370

310

240

240

1

202560 CONTAMINATED MATERIAL *

INSTALL STEEL PIPE INDICATOR OR TEST PILES, 20" *

INSTALL STEEL PIPE PILES, 20" *

FURNISH STEEL PIPE PILES, 20" *

727008 LF 480

211,650

R.GANOVSKA

26

AEC

SU7

SU6

SU5

SU4

EV3

EV2

DE T540 

DE T435

DE T330 

DE S437 

DE S335

DE S220

HS20 (OPERATING)

HL-93 TANDEM (OPERATING)

HL-93 TRUCK (OPERATING)

HS20 (INVENTORY)

HL-93 TANDEM (INVENTORY)

HL-93 TRUCK (INVENTORY)

1.89

2.06

2.25

2.49

1.72

2.4

1.95

2.17

2.44

1.94

2.02

3.17

3.12

2.26

1.91

2.41

1.74

1.47

73.24

71.59

69.75

67.23

73.96

69.00

78.00

75.95

73.20

71.78

70.70

63.40

112.32

N/A

N/A

86.76

N/A

N/A

105

105

105

105

105

105

105

105

105

105

105

105

105

105

105

105

105

105

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

STRENGTH I

STRENGTH I

STRENGTH I

STRENGTH I

STRENGTH I

STRENGTH I

BRIDGE SAFETY FENCE, TYPE 2

604000 JACKING BRIDGE

211550

MECHANICALLY STABILIZED EARTH WALLS

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

BD-02

BR 1-714

R.DOMINICK/S.MUKHERJEE

(ITEM NO. 613001)

ACRYLIC CONCRETE SEALER 

LIMITS OF SILICONE-BASED

(ITEM NO. 613001)

ACRYLIC CONCRETE SEALER 

LIMITS OF SILICONE-BASED

NONE

DEMOLITION OF EXISTING BRIDGE *

100

12,970

6,230

180

3,120

3,120

605201 EA 4DYNAMIC PILE TESTING BY CONTRACTOR

LF 630626011 ALUMINUM RAILING, TYPE 1

615001

TEMPORARY PROTECTIVE SHIELD *

1

ABBREVIATIONS

WORK POINT=WP

REINFORCED CONCRETE PIPE=RCP

EXPANSION=EXP.

RIGHT OF WAY=R/W

ROADWAY=RDWY

TOP OF LEVELING PAD=TLP

ELEVATION=ELEV.

REAR FACE=RF

FRONT FACE=FF

EACH FACE=EF

MECHANICALLY STABILIZED EARTH=MSE

CHARPY V-NOTCH=CVN

CLEAR=CLR.

TYPICAL=TYP.

BEARING=BRG

BASE LINE=B/L

CENTER LINE=C/L

BOTTOM=B

TOP=T

1

1

1 TEST PILE QUANTITY REVISION J. EBERLE 10/07/2019
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1-714A

CHAPMAN ROAD OVER I-95 NB
BR 1-714A ON

NOT TO SCALE LOAD RATINGS
QUANTITIES AND

VEHICLE TYPE CONTROLLING MEMBER LOAD EFFECT

BRIDGE LOAD RATING TABLE

FACTOR

RATING 

(TONS)

RATING WEIGHT 

POINT

CONTROLLING 

ESTIMATED BRIDGE QUANTITIES

ITEM NO. DESCRIPTION UNIT TOTAL

CY

CY

611001 LB

EACH

624000 LF

CY

BAR REINFORCEMENT, EPOXY COATED

STEEL STRUCTURES

ELASTOMERIC BEARINGS

PREFABRICATED EXPANSION JOINT SYSTEM, 3"

613001 SF

SF613003 HIGH MOLECULAR WEIGHT METHACRYLATE CONCRETE SEALER

623000

610017

610018

604XXX

604003 SHORING LS

607001 LS

610002 PORTLAND CEMENT CONCRETE MASONRY, ABUTMENT ABOVE FOOTING, CLASS A

PORTLAND CEMENT CONCRETE MASONRY, PARAPET, CLASS A610008

PORTLAND CEMENT CONCRETE MASONRY, SUPERSTRUCTURE, CLASS D

PORTLAND CEMENT CONCRETE MASONRY, APPROACH SLAB, CLASS D CY

SILICONE-BASED ACRYLIC CONCRETE SEALER

605508

605507

605506

605505

FURNISH STEEL INDICATOR OR TEST PILES, 20" *

LS

LS

LF

LF

LF

LF

1

1

80

14

180

310

240

240

240

1

INSTALL STEEL PIPE INDICATOR OR TEST PILES, 20" *

INSTALL STEEL PIPE PILES, 20" *

FURNISH STEEL PIPE PILES, 20" *

 

COATING LIMITS

 

NOT TO SCALE

METHACRYLATE CONCRETE SEALER (ITEM NO. 613003)

10,890

727008 LF 420

R. GANOVSKA

66

AEC

SU 7

SU 6

SU 5

SU 4

EV 3

EV 2

DE T540 

DE T435

DE T330 

DE S437 

DE S335

DE S220

HS20 (OPERATING)

HL-93 TANDEM (OPERATING)

HL-93 TRUCK (OPERATING)

HS20 (INVENTORY)

HL-93 TANDEM (INVENTORY)

HL-93 TRUCK (INVENTORY)

1.61

1.76

1.93

2.14

1.46

2.06

1.69

1.88

2.12

1.65

1.72

2.75

2.65

2.03

1.71

2.04

1.56

1.32

105

105

105

105

105

105

105

105

105

105

105

105

105

105

105

105

105

105

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

SERVICE II

62.39

61.16

59.83

57.78

62.78

59.23

67.60

65.80

63.60

61.05

60.20

55.00

95.40

N/A

N/A

73.44

N/A

N/A

LS 1

BRIDGE SAFETY FENCE,TYPE 2

604000 JACKING BRIDGE

MECHANICALLY STABILIZED EARTH WALLS

PLAN LIMITS TO INCLUDE BRIDGE, APPROACH SLABS, SLEEPER SLABS & MOMENT SLABS

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

EXTERIOR BEAM

BD-02

BR 1-714A

* SPECIAL PROVISION INCLUDED IN CONTRACT FOR THIS ITEM

626011 LFALUMINUM RAILING, TYPE 1

S.MUKHERJEE/R.DOMINICK

(ITEM NO. 613001)

ACRYLIC CONCRETE SEALER 

LIMITS OF SILICONE-BASED

(ITEM NO. 613001)

ACRYLIC CONCRETE SEALER 

LIMITS OF SILICONE-BASED

191,320

4,570

150

470

605201 EA 4DYNAMIC PILE TESTING BY CONTRACTOR

615001

2,160

2,160

ABBREVIATIONS

WORK POINT=WP

REINFORCED CONCRETE PIPE=RCP

EXPANSION=EXP.

RIGHT OF WAY=R/W

ROADWAY=RDWY

TOP OF LEVELING PAD=TLP

ELEVATION=ELEV.

REAR FACE=RF

FRONT FACE=FF

EACH FACE=EF

MECHANICALLY STABILIZED EARTH=MSE

CHARPY V-NOTCH=CVN

CLEAR=CLR.

TYPICAL=TYP.

BEARING=BRG

BASE LINE=B/L

CENTER LINE=C/L

BOTTOM=B

TOP=T

TEMPORARY PROTECTIVE SHIELD *

1

1

1

1 TEST PILE QUANTITY REVISION J. EBERLE 10/07/2019
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CHAPMAN RD CONSTRUCTION BL
L

CHAPMAN RD SURVEY B 21+00
22+00

23+00

24+00

25+00

26+00

27+00

=43.40'

# UNK.

6' CHAIN LINK

15
"R

CP

2
7
"

R
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P

GATE

44646-40526

???662 -?052?

2.5' SUPPORT POLE

DP&L

40513
44669-

S/4-68/SPC-S/4C/3

POLE
POWERLINE
3.0 DIAM

POLE
POWERLINE
3.0 DIAM

INV=69.20'

INV=69.23'

INV=51.90'

49.61'
INV=

51.86'
INV=

INV=52.18'

BMP #78
STORMWATER POND
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35 LF

15" STEEL PIPE
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CHAPMAN RD (N347)

R
E

G
A

L
 
B

L
V

D

2

1

12

WARNING SIGNS AS SHOWN ON THE PHASE 1 MOT SHEETS.

PLACE ALL PERMANENT WARNING SIGNS AS SHOWN ON THE PERMANENT WARNING SIGN PLAN SHEET AND TEMPORARY 

CONSTRUCT CURB AND GUTTER, SIDEWALK, GUARDRAIL AS SHOWN.

GRADE AND BOX OUT FOR PROPOSED FULL DEPTH PAVEMENT TO THE LIMITS SHOWN.

PERFORM REMAINING CONSTRUCTION OF CHAPMAN ROAD DETAILED IN PHASE 1.

CONFORMING TO TA-5 OF THE DELAWARE MUTCD.

PLACE TEMPORARY BARRIER ALONG BRIDGE APPROACHES AND I-95 AS SHOWN IN PHASE 1 TRAFFIC CONTROL PLANS 

3

4

5

7

10

11

NEW LANES DESIGNATED FOR PHASE 1.

TRAFFIC CONTROL PLANS USING TA-17A ON CHAPMAN ROAD AND TA-35G ON I-95. SHIFT CHAPMAN RD TRAFFIC TO 

REMOVE EXISTING STRIPING AS NECESSARY AND PLACE TEMPORARY PAVEMENT STRIPING AS SHOWN ON PHASE 1

6

8

9

SHEETS 126-130 FOR DETOUR PLAN. SEE STRUCTURES PLANS FOR BRIDGE CONSTRUCTION SEQUENCE.

INSTALLED DURING NIGHTIME CLOSURES OF I-95 AND CHAPMAN RD. SEE SHEET 103 FOR CLOSURE RESTRICTIONS AND 

CONSTRUCT NEW BRIDGE STRUCTURE OVER NORTHBOUND AND SOUTHBOUND I-95 USING TA-5. STEEL GIRDERS SHALL BE 

SEQUENCE OF CONSTRUCTION PHASE 1

AND GRUBBING AS NECESSARY FOR INSTALLATION. PERFORM REMAINING CLEARING AND GRUBBING WHEN E&S IS IN PLACE.

INSTALL ALL EROSION AND SEDIMENT CONTROL MEASURES AS SHOWN ON PHASE 1 TRAFFIC CONTROL PLANS CLEARING 

13

14

PLANS FOR BRIDGE CONSTRUCTION SEQUENCE.

SYSTEM, PREVENTING RUNOFF FROM REACHING THE NORTHBOUND SYSTEM. UTILIZE TA-5 AND TA-5A. SEE STRUCTURES 

DIVERSION SWALE AND THE SOUTHBOUND MEDIAN DRAINAGE SYSTEM PRIOR TO THE NORTHBOUND MEDIAN DRAINAGE 

INSTALL PROPOSED DRAINAGE ALONG I-95 WITH THE CONSTRUCTION OF THE ABUTMENT FOUNDATIONS.  INSTALL THE 

STABILIZE ALL DISTURBED AREAS AS INDICATED. 

EXISTING OVERHEAD SIGN AND STRUCTURE USING TA-35H.

STRUCTURE ON SB I-95 AS SHOWN AND INSTALL NEW OVERHEAD SIGN. ONCE NEW SIGN IS INSTALLED REMOVE 

CONSTRUCT AND STABLIZE RELOCATED SWALE AROUND NEW SIGN STRUCTURE LOCATION.  CONSTRUCT NEW SIGN 

AND CONCRETE ENCASED DUCT BANK. 

PLACE AND COMPACT EMBANKMENT MATERIAL FOR NEW CHAPMAN RD. INSTALL RELOCATED ELECTRIC UTILITY MANHOLES 

PAVEMENT SECTION UP TO THE TOP OF THE TYPE-B LAYER TO LIMITS SHOWN.

PRIOR TO PAVING, REMOVE INLET PROTECTION AND COMPLETE INLET TOP UNIT INSTALLATION. PLACE PROPOSED 

STEEL PLATE TO REPLACE TEMPORARY BARRIER.

FOR INLET INSTALLATION AND UPSTREAM PIPE AT STA. 26+75 RT. INSTALL INLET BOX ONLY, BACKFILL AND COVER WITH 

INSTALL INLET PROTECTION AND PERMANENTLY STABILIZE DITCH AS SHOWN. ADJUST TEMPORARY BARRIER AS NEEDED 

CONSTRUCT CHAPMAN RD DRAINAGE SYSTEM AS SHOWN, BEGINNING FROM MOST DOWNSTREAM SECTION OF WORK AREA. 

BASELINE

CONSTRUCTION

1'WORK AREA

VARIES (0'-41')

STATION 23+50 TO STATION 28+40

CHAPMAN ROAD - PHASE 1

PINNED TEMPORARY BARRIER

PAINT MARKING

EX. YELLOW

PAINT MARKING

EX. WHITE

PAINT MARKING

EX. WHITE

5' MIN

EB TRAVEL LANE

11'

EB TRAVEL LANE

11'

SCALE
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ITEMSYMBOL QUANTITY

PERMANENT PAVEMENT MARKINGS LEGEND

105

C 904 LF
PAVEMENT STRIPING (ITEM 817013)

5" SOLID DOUBLE YELLOW PERMANENT PAINT

D 58 LF
STRIPING,  2' LINE & 6' GAP (ITEM 748019)

5" DASHED WHITE PERMANENT PAINT PAVEMENT

E 47 SF
SYMBOL (ITEM 817002)

WHITE PERMANENT PAINT PAVEMENT

CONTROL PLAN - PHASE 1
M.O.T., AND EROSION

CONSTRUCTION PHASING,

F 30 SF
PAVEMENT STRIPING (ITEM 817002)

16" SOLID WHITE ALKYD THERMOPLASTIC 

A 1,011 LF
STRIPING (ITEM 817013)

5" SOLID WHITE PERMANENT PAINT PAVEMENT

TO WAKEFIELD DR WITH R2-1 35 MPH SIGNS

CONTRACTOR SHALL REPLACE EXISTING 45 MPH SPEED LIMIT SIGNS FROM REGAL BLVD 1.

NOTES:

1 STABILIZED CONSTRUCTION ENTRANCE REVISION D. SEMPLE 10/09/2019
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